



# MSDP

**Municipal Services Delivery Program**  
P & D Department, Government of Sindh



**USAID**  
FROM THE AMERICAN PEOPLE

No. PMU/MSDP/ PS/CPWS-015/2015-16/ 781  
Karachi, dated the 9th November, 2015

M/S Mohammad Iqbal Shaikh,  
F-1248 Aziz Nest Near Ibrat Press,  
Ghari Khata, Hyderabad.

**Project:** *Contract Package WS 15 – Rehabilitation & Extension of Existing Water Treatment Plant at Jacobabad.*


**Subject:** LETTER OF AWARD/WORK ORDER

The Competent Authority is pleased to award you a contract for the work of 'Contract Package WS-15 Rehabilitation & Extension of Existing water Treatment Plant at Jacobabad' for the arithmetically corrected amount of Pk Rs. 201,894,354/- (Pakistan Rupees, Two Hundred one million, Eight hundred ninety four thousand and three hundred fifty four), including a Provisional Sum of Pk Rs.500,000/- is hereby accepted with corrections and modification as stated here below:

- NO: 3840  
DATED: 11-11-15
- a) The acceptance of bid shall not prejudice the right of the Engineer's power under the contract in respect of approval or otherwise of all matters including but not limited to:
    - i) Proposed construction schedule
    - ii) Method of performing work
    - iii) Adequacy of construction resources including equipment and material
    - iv) Contractor's supervisory staff

Please note that work should be carried out strictly in accordance with the specification and drawings, terms and conditions agreed to as per contract agreement executed between you (i.e. M/S Muhammad Iqbal Shaikh & Co) and Procuring Agency (i.e. Municipal Services Delivery Program USAID).


3. You are requested to collect commencement letter from M/S AAA- Techno Consultant International, Karachi. The stipulated period of completion is **360-days** as per Sr. No: 6 of Special Stipulations Clause (conditions of contract) in the bidding documents (read with minutes of the Pre- Bid Meeting held on 26<sup>th</sup> May, 2015) and will be determined from actual date of commencement.



4. The execution of work and quality control shall be supervised by the M/S AAA-Techno Consultant International and payment towards work done shall be released after verification of bill by the consultant.

5. You are also requested to please attend this office for signing and completion of the contract agreement at a very early date alongwith the following documents:


- i) Copy of Ownership duly attested by the Competent Authority
- ii) Power of Attorney in favour of person authorized to sign the Contract Agreement and receive the payment on behalf of the firm



(MUHAMMAD NAEEM WAHEED)  
PROCUREMENT SPECIALIST  
PMU- SINHD MSDP

*A Copy is forwarded for information to:*

1. The Additional Chief Secretary (Dev) P&D Department, Government of Sindh, Karachi
2. The Managing Director, SPPRA, Karachi
3. Mr. Ghufran Shafi, MSDP Engineering Specialist, USAID/Pakistan, US Consulate, Karachi
4. Chief of the Party, AAA+TCL, Karachi with the request to issue a letter of commencement.
5. P.S. to Program Director, USAID-Sindh MSDP Karachi
6. P.S. to Director General (Works) USAID-Sindh MSDP Karachi



PROCUREMENT SPECIALIST  
PMU- SINHD MSDP

## BID EVALUATION REPORT

<b>Name of Procuring Agency</b>	:	Program Management Unit (PMU), Municipal Services Delivery Program, P&D Department, Government of Sindh
<b>Tender Reference No</b>	:	WS-15
<b>Tender Description/Name of work</b>	:	Contract Package WS-15 Rehabilitation & Extension of Existing Water Treatment Plant
<b>Method of Procurement</b>	:	National Competitive Bidding, Single Stage One Envelop Method (Post Qualification)
<b>Tender Published</b>	:	<u>NIT</u>  Daily Times on 10 May 2015 Daily Nawa-e -Sindh on 11 May 2015 Daily Hilal-e-Pakistan on 10 May 2015  <u>Corrigendum to NIT</u> Daily Hilal-e-Pakistan on 7 June 2015 Express Tribune on 8 June 2015 Daily Jang 9 June 2015
<b>Financial Bid Opening date</b>	:	2 <sup>nd</sup> July 2015, 12.00 hours
<b>Total Bid documents purchased</b>	:	08
<b>Total Bids Received</b>	:	03
<b>Bid(s) Rejected</b>	:	0
<b>Bid Evaluation Report</b>	:	Comparative Statement is attached

### **Notes:**

- i. Programme of MSDP is sponsored by USAID
- ii. \$ 50 Million are earmarked for rehabilitation & Up-gradation of Infrastructures (Water supply, Sanitation & Solid Waste Management) of various towns of Sindh Province
- iii. The Package mentioned above is part & parcel of umbrella PC-I of Water Supply
- iv. Total cost of Water Supply Packages is Rs. 1,992 Million
- v. Bid for remaining Package will be invited afterwards
- vi. Escalation in rates/difference in bid cost will be covered from Dollar-Rupee exchange rates.

**DESCRIPTION OF WORK: CONTRACT PACKAGE WS-15( REHABILITATION & EXTENSION OF EXISTING WATER TREATMENT PLANT AT JACOBABAD**

**BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT**


**Eligibility/ Qualification Criteria**

S. No.	Eligibility/ Qualification Criteria	M/s Khan Mohammad Khan & Co.	M/s Mohammad Iqbal Shaikh & Co.	M/s Crescent Constriction Co & KSB(JV)
1	Registration with PEC	Not Provided	License No. 01097	License No. 00068
2	NTN	Not Provided	NTN 2254174-8	NTN 1041223-9
<b>Qualification Criteria</b>				
3	List of similar assignment with cost executed in past ten years (at least one)	Not Submitted	Submitted	Submitted
4	List of executed water retraining structure in last ten years (at least one).	Not submitted	Submitted	Submitted
5	Financial Statement (Summary) and Income Tax Returns for the last two years.	Not Submitted	Submitted	Submitted
6	Required Bid Security is attached	Attached	Attached	Attached
7	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter	Yes	Yes	yes
8	Affidavit that firm has never been black listed	Not Submitted	Submitted	Submitted
	Qualified/ Disqualified	<b>Disqualified</b>	<b>Qualified</b>	<b>Qualified</b>

  
**(Assad Zamin)**  
 Chairman Procurement Committee  
 Director F&C, USAID-Sindh MSDP

  
**(Muhammad Naeem Waheed)**  
 Member Procurement Committee  
 Procurement Specialist, USAID-Sindh MSDP

  
**Anjineer Lal**  
 Member Procurement Committee/  
 Superintending Engineer  
 Public Health Engineering Department, GoS

  
**(Zunaira Binte Hamid)**  
 Co-Opted Member Procurement Committee  
 Planning & Contract Engineer, AAA-TCI Consult

  
**(Shahid Anwar)**  
 Co-Opted Member Procurement  
 Committee Representative of NSUSC Sukkur

  
**(Abdul Hameed Alwani)**  
 Co-Opted Member Procurement Committee  
 Rep. of Sindh Cities Improvement Program GoS

## Comparative Statement

### Contract Package WS-15: Rehabilitation & Extension of Existing Water Treatment Plant

S. No.	Name of Bidder	Cost offered by the Bidder (Read Out Bid Price)	Final Quoted Price by the bidder after premium/ rebate, arithmetical corrections (if any)	Ranking in terms of cost	Consultant's Estimated cost	Reasons for acceptance /rejection	Remarks
1.	M/s Khan Muhammad Khan & Co.	Rs. 199,956,352/-	Rs. 196,167,429/-	1 <sup>st</sup> lowest	Rs. 190,667,413/-	Non-Responsive Bid	Rejected due to non-responsive bid (Technical profile not submitted for post-qualification determination)
2.	M/s M. Iqbal Shaikh & Co.	Rs. 197,954,674/-	Rs. 201,894,354/-	2 <sup>nd</sup> lowest	Rs. 190,667,413/-	Responsive Bid	Recommended for Award of Contract being Lowest Responsive Bid
3.	M/s Crescent Construction Co. & KSB (JV)	Rs. 302,363,061/-	Rs. 287,532,473/-	3 <sup>rd</sup> lowest	Rs. 190,667,413/-	Responsive Bid	Rejected due to high price

*Assad Zamin*  
(Assad Zamin)

Chairman Procurement Committee  
Director F&C, USAID-Sindh MSDP

*Muhammad Naeem Waheed*  
(Muhammad Naeem Waheed)  
Member Procurement Committee  
Procurement Specialist, USAID-Sindh MSDP

*Shahid Anwar*  
(Shahid Anwar)  
Member Procurement Committee  
Executive Engineer, Public Health Engineering  
Department

(Shahid Anwar)  
Co-Opted Member Procurement Committee  
Representative of NSUSC Sukkur

*Zunaira Binte Hamid*  
(Zunaira Binte Hamid)  
Co-Opted Member Procurement Committee  
Planning & Contract Engineer, AAA-TCI  
Consultants

(Abdul Hameed Alwani)  
Co-Opted Member Procurement Committee  
Rep. of Sindh Cities Improvement Program GoS



# MSDP

Municipal Services Delivery Program  
P & D Department, Government of Sindh



**USAID**  
FROM THE AMERICAN PEOPLE

No.PMU/MSDP/P&DD/EBVWS-15/2015-15/ 37  
Karachi, dated the 21<sup>st</sup> September, 2015

1. M/s Mohammad Iqbal Shaikh & Co.  
Firdous CNG Station, Ghari Khata,  
Hyderabad
2. M/s Crescent Construction Co. & KSB(JV),  
SA-23 Shahnaz Arcade, Shaheed-e-Millat Road,  
Karachi

**SUBJECT: REQUEST FOR EXTENSION IN BID VALIDITY PERIOD CONTRACT PACKAGE WS-15 (REHABILITATION AND EXTENSION OF EXISTING WATER TREATMENT PLANT) FOR A FURTHER PERIOD OF 90 DAYS**

Please refer to your bid submitted on 2<sup>nd</sup> July, 2015 for the subject work with a bid Validity period of 90 days ending **on 1<sup>st</sup> October, 2015.**

2. Due to some technical reasons, the Program Management Unit, Sindh MSDP is requesting for extension of the Bid validity period from all above bidders **for a further period of 90 days**, beyond the period as prescribed in **Clause IB-14** of the bidding document and as provided in Rule-38 of Sindh Public Procurement Rules,2010.
3. If agreed please convey your acceptance in writing to the PMU, Sindh MSDP in enclosed proforma alongwith extension of validity of the bid security for the extended period of the bid validity as per Rule 38(7)(a), not later than 30<sup>th</sup> September,2015.
4. Relevant to mentioned, that Rules 27(20), 37(1) & 38 are applicable.



*(Signature)*  
**MUHAMMAD NAEEM WAHEED)**  
Procurement specialist  
PMU-MSDP

Copy for information;

1. Chief (PP&H), P&D Department, Government of Sindh
2. Program Director, Sindh MSDP.
3. Director General Works, Sindh MSDP
4. Manager (CB), SPPRA, Karachi
5. Mr. Gufran Shafi, MSDP Engineering Specialist-USAID/Pakistan, Karachi
6. Chief of the Party AAA+TCI,

House No:D-18, Block-2, Kehkashan Clifton, Karachi. Ph: 92 21 45810016-18 – Fax:92 21 35810019

SPPRA INWARD DIARY

NO: 2288

DATED: 29/9/15

**Contractor's Acknowledge**

**I hereby agree to the extension of bid validity for Type-A Works - Contract Package WS-15 (Rehabilitation and Extension of existing Water Treatment Plant) (valid for 90 days ending on 1<sup>st</sup> October,2015), for a further period of 90 days, as requested by the Program Management Unit, Sindh MSDP. I also agree to extend the validity of bid security beyond 28 days of the extended period of bid validity.**

**I have authority to extend the tender validity period on behalf of the tenderer.**

.....  
**Signed**

.....  
**Name**

.....  
**Date**

.....  
**Position held**

## BID EVALUATION REPORT

<b>Name of Procuring Agency</b>	:	Program Management Unit (PMU), Municipal Services Delivery Program, P&D Department, Government of Sindh
<b>Tender Reference No</b>	:	WS-15
<b>Tender Description/Name of work</b>	:	Contract Package WS-15 Rehabilitation & Extension of Existing Water Treatment Plant
<b>Method of Procurement</b>	:	National Competitive Bidding, Single Stage One Envelop Method (Post Qualification)
<b>Tender Published</b>	:	<u>NIT</u> Daily Times on 10 May 2015 Daily Nawa-e -Sindh on 11 May 2015 Daily Hilal-e-Pakistan on 10 May 2015  <u>Corrigendum to NIT</u> Daily Hilal-e-Pakistan on 7 June 2015 Express Tribune on 8 June 2015 Daily Jang 9 June 2015
<b>Financial Bid Opening date</b>	:	2 <sup>nd</sup> July 2015, 12.00 hours
<b>Total Bid documents purchased</b>	:	08
<b>Total Bids Received</b>	:	03
<b>Bid(s) Rejected</b>	:	0
<b>Bid Evaluation Report</b>	:	Comparative Statement is attached

---

**Notes:**

- i. Programme of MSDP is sponsored by USAID
- ii. \$ 50 Million are earmarked for rehabilitation & Up-gradation of Infrastructures (Water supply, Sanitation & Solid Waste Management) of various towns of Sindh Province
- iii. The Package mentioned above is part & parcel of umbrella PC-I of Water Supply
- iv. Total cost of Water Supply Packages is Rs. 1,992 Million
- v. Bid for remaining Package will be invited afterwards
- vi. Escalation in rates/difference in bid cost will be covered from Dollar-Rupee exchange rates.

## Comparative Statement

### Contract Package WS-15: Rehabilitation & Extension of Existing Water Treatment Plant

S. No.	Name of Bidder	Cost offered by the Bidder (Read Out Bid Price)	Final Quoted Price by the bidder after premium/ rebate, arithmetical corrections (if any)	Ranking in terms of cost	Consultant's Estimated cost	Reasons for acceptance /rejection	Remarks
1.	M/s Khan Muhammad Khan & Co.	Rs. 199,956,352/-	Rs. 196,167,429/-	1 <sup>st</sup> lowest	Rs. 190,667,413/-	Non-Responsive Bid	Rejected due to non-responsive bid (Technical profile not submitted for post-qualification determination)
2.	M/s M. Iqbal Shaikh & Co.	Rs. 197,954,674/-	Rs. 201,894,354/-	2 <sup>nd</sup> lowest	Rs. 190,667,413/-	Responsive Bid	Recommended for Award of Contract being Lowest Responsive Bid
3.	M/s Crescent Construction Co. & KSB (JV)	Rs. 302,363,061/-	Rs. 287,532,473/-	3 <sup>rd</sup> lowest	Rs. 190,667,413/-	Responsive Bid	Rejected due to high price

**(Assad Zamin)**

Chairman Procurement Committee  
Director F&C, USAID-Sindh MSDP

**(Muhammad Naem Waheed)**

Member Procurement Committee  
Procurement Specialist, USAID-Sindh MSDP

**(S.E. (PHE))**  
Member Procurement Committee  
Executive Engineer, Public Health Engineering  
Department

**(Zunaira Binte Hamid)**

Co-Opted Member Procurement Committee  
Planning & Contract Engineer, AAA-TCI  
Consultants

**(Shahid Anwar)**

Co-Opted Member Procurement Committee  
Representative of NSUSC Sukkur

**(Abdul Hameed Alwani)**

Co-Opted Member Procurement Committee  
Rep. of Sindh Cities Improvement Program GoS

**Summary of Comparative Cost (WS-15)**

S.No	Bidder	Cost as per Engineer's Estimate (Rs.)	Quoted Price by the Bidder after Premium/Rebate (If any) (Rs.)	Final Quoted Price by the Bidder after Premium/Rebate (If any) and after Corrections (Rs.)	Difference B/W Engineer's Estimate & Final Quoted Price	
					Amount (Rs)	%
		<b>a</b>	<b>h</b>	<b>c</b>	<b>d=c-a</b>	<b>e=(d/a)x100</b>
1	M/s Khan Muhammad Khan & Co.	190,667,413	167,963,839.68	196,167,429	5,500,016	2.88%
2	M/s M. Iqbal Shaikh & Co.	190,667,413	197,954,674	201,894,354	11,226,941	5.89%
3	M/s Crescent Construction Co. & KSB (JV)	190,667,413	287,244,908	287,532,473	96,865,060	50.80%

<p>(<b>Assad Zamin</b>) 16-04-15                  Chairman Procurement Committee                  Director F&amp;C, USAID-Sindh MSDP</p>	<p>(<b>Muhammad Naeem Waheed</b>)                  Member Procurement Committee                  Procurement Specialist, USAID-Sindh MSDP  <i>Zunaira</i></p>
<p>(<b>Shahid Anwar</b>)                  Member Procurement Committee                  Executive Engineer, Public Health Engineering Department                  Co-Opted Member Procurement Committee                  Representative of NSUSC Sukkur</p>	<p>(<b>Zunaira Binte Hamid</b>)                  Co-Opted Member Procurement Committee                  Planning &amp; Contract Engineer, AAU-TCI Consultants                  (<b>Abdul Hameed Alwani</b>)                  Co-Opted Member Procurement Committee                  Rep. of Sindh Cities Improvement Program (CoS)</p>

**Comparative Statement Component Wise (After Arithmetical Checking) WS-15**

S. No	Component	M/S. KHAN MOHAMMAD KHAN & CO.	M/S. IQBAL SHAIKH & CO.	M/S. CRESCENT CONST. CO. & KSB
1	Rapid sand filters.(Rehabilitation Works )	5,003,525	5,797,000	17,100,600
2	Filtered water collection channel.(Rehabilitation works)	2,577,400	2,132,000	1,328,800
3	Clarifloculator tank.(Rehabilitation works)	17,294,125	5,617,500	10,585,916
4	Alum dosing pumps.(Rehabilitation works)	950,000	200,000	3,200,000
5	Rapid sand filter.(Proposed works)	52,710,210	57,997,200	64,994,020
6	Filtered water collection channel.(proposed works)	17,459,650	8,562,300	19,996,850
7	Clarifloculator tank.(proposed works)	44,692,650	84,051,700	120,687,400
8	Installation of alum dosing in tank.(proposed works)	15,125,000	1,125,000	7,275,000
9	Chlorine dosing pumps.(proposed works)	603,000	1,800,000	1,740,000
10	Installation of sludge pump in pump room.(proposed works)	1,667,000	3,850,000	9,750,000
11	Construction of control panel room	255,720	281,000	667,500
12	Laboratory equipment	4,587,000	2,740,000	5,530,000
13	Miscellaneous work	18,235,200	18,119,600	15,071,125
14	Plant mee-panel & its accessories	44,231,771	6,518,300	13,874,325
15	Unit buildings & external lighting	2,304,200	213,000	450,800
16	General works	4,496,000	1,700,000	7,700,000
17	Schedule of day works	1,340,202	1,189,754	2,713,425
	G.TOTAL (1 to 17)	233,532,653	201,894,354	302,665,761
	Rebate	16%	Nil	5%
	<b>Total Cost after Rebate</b>	<b>196,167,429</b>	<b>201,894,354</b>	<b>287,532,473</b>
	<b>Ranking in terms of cost</b>	1st Lowest	2nd Lowest	3rd Lowest
	<b>Remarks</b>	Rejected due to non-responsive bid (Technical profile not submitted for post-qualification determination)	Recommended for Award of Contract being Lowest Responsive Bid	Rejected due to high price

(Assad Zamin)  
 Chairman Procurement Committee  
 Director F&C, USAID-Sindh MISDP

(Zonaira Binte Hamid)  
 Co-Opted Member Procurement Committee  
 Planning & Contract Engineer, AAFCI Consultants

(Muhammad Naeem Waheed)  
 Member Procurement Committee  
 Procurement Specialist, USAID-Sindh MISDP

(Zonaira Binte Hamid)  
 Co-Opted Member Procurement Committee  
 Planning & Contract Engineer, AAFCI Consultants

(Shahid Anwar)  
 Co-Opted Member Procurement Committee  
 Representative of NSUSC Sukkur

(Abdul Hameed Awami)  
 Co-Opted Member Procurement Committee  
 Rep. of Sindh Cities Improvement Program G-08



# MSDP

Municipal Services Delivery Program  
P & D Department, Government of Sindh



## ATTENDANCE SHEET

### MEETING OF THE PROCUREMENT COMMITTEE FOR BID EVALUATION OF CONTRACT PACKAGE WS-15 (REHABILITATION & EXTENSION OF EXISTING WATER TREATMENT PLANT) AT JACOBABAD

Dated 16-09-2015 at 11.30 am


SR #	NAME	DESIGNATION	CONTACT NUMBER	E-MAIL	SIGNATURE
01.	Mr. Assad Zamin	Director (F&C) MSDP/ Chairman Procurement Committee	03008218875	assadzamin21@gmail.com	
02.	Mr. Sikandar Ali Memon ENGINEER LAL	<del>S.E</del> Executive Engineer, Public Head Engineering Department/Member Procurement Committee	0300-8316813	cephehd@dhe.gov.com	
03.	Mr. Muhammad Nacem Wahced	Procurement Specialist MSDP/Member Procurement Committee	0300/2345247	naemnaeed@hotmail.com	
04.	Mr. Shahid Anwar	Procurement & Contract Specialist NSUSC/Co-opted Member of the Procurement Committee	03394-2025393	shahidhussain@nsusc.gov.com	
05.	Ms. Zunaira Binte Hamid	Planning & Contract Engineer AAA-TCI Consultant/ Co-opted Member of the Procurement Committee	-	Zunaira.hamid@waterdivision.com.pk	
06	Mr. Abdul Hameed Alwani	Program Officer, M&E SCIP/ Co-opted Member of the Procurement Committee	0300-9295468	hameed.alwani@gmail.com	
07	Mr. Ghufuran Shafi	Representative of the USAID	0301.8510439		

2015 up to 12 Noon  
 30 PM in the office  
 interested firms and  
 if the tenders are  
 per same schedule.  
 PPR Rules.  
 2% should be

**NOTICE**  
 DATED: 04-06-2015  
**ENGINEER**  
**ISLAMABAD**

in the northern Beit  
 Ezzedine al-Qasbi  
 to Hamas' arms  
 a training site be-  
 resses said the raids  
 man security sources  
 protecting Israel's  
 ur hands and prevent  
 in the world will  
 clear: The spreading  
 t to defend ourselves.  
 ull strength to uphold  
 continues when we  
 l be interesting if this  
 abinet meeting.  
 rs at the start of the  
 said a word," he told  
 in this firing; neither  
 national community  
 e not heard anyone in  
 Israel from defending  
 g that nobody would  
 r Benjamin Netanyahu  
 power, with Prime  
 where it is the de

ings  
 its



EXPRESS TRIBUNE, JUNE 8, 2015

**CORRIGENDUM**  
**NOTICE INVITING TENDER**

**PACKAGE WS-15 - REHABILITATION & EXTENSION OF EXISTING WATER TREATMENT PLANT AT JACOBABAD**

Reference: NIT INF-KRY1813/15 & 1820/15 published in the newspapers on 10th, 11th 12th 23rd May, 2015, and SPPRA Sr. No. 24291 dated 20th May, 2015.

1. Dates of the subject NIT has been extended/revised as mentioned below:
  - i) Site Visit at Jacobabad: June 11, 2015 at 11:00 am
  - ii) Pre-Bid Meeting: June 15, 2015 at 10:00 am
  - iii) Availability of Tender/ Bid Documents: From June 10, 2015 upto July 01, 2015 (During working hours)
  - iv) Last Date/Time for Submission: July 02, 2015 upto 11:00 AM
  - v) Tender/Bid Opening Date/ Time: July 02, 2015 at 12:00 Noon
  - vi) Estimated Cost: Rs.200.000 million (Approximately)

In case of undesirable circumstances on submission/opening date & time or if the Government declares a holiday, the tender shall be submitted / opened on the next working day at the same time & venue. The other terms and conditions will remain the same. This notification is also available on SPPRA website ([www.pprasinhd.gov.pk](http://www.pprasinhd.gov.pk)) Address for obtaining/purchasing the bidding documents, pre-bid meeting, submission /venue of opening of tender is as under:

**Program Management Unit (PMU)**  
 USAID-Sindh MSDP  
 House No:D-18, Kchkashan, Clifton, Block-2, Karachi  
 Tel:021-35810017-18

INF-KRY:No.2266/15 We are Pakistani and we are against Terrorism

allow him to push through a new constitution to switch Turkey from a parliamentary to a presidential system. Such a system would enshrine the head of state as number one. He argues that this would be little my:

68 years on  
**Historic India-Bangladesh agreement celebrated**

**DHAKA**  
 Thousands living near the Bangladesh-India border celebrated Sunday an historic agreement that will allow them to choose their nationality after decades of stateless limbo. Poor villagers living in border enclaves waved Bangladeshi flags, held street parades and broke down in tears after Saturday's ratification of the deal covering parts of the border along India's eastern flank. "I have never dreamt that I would live to see myself become a citizen of any country," said Moinul Haq, who lives in one of the Indian enclaves inside Bangladeshi territory. "We have finally tasted freedom after 68 years," he said by phone, bursting into tears as he joined a "victory procession" of more than 1,000

**STATELESS**  
**50,**  
 people are those in the enclaves many basic services they are cut off national government members of the Bhitokuti enclave. Similar celebrations held in other enclaves. Golam Mostofa, a retired officer of an enclave. "All of us Bangladeshi pains and deprivations are liberated and citizenship rights in enclaves will now have clinics and gaffes," Mostofa

**TENDER NOTICE NO. 06/2015**  
**PURCHASE OF CONSUMABLES FOR PET**

Sealed Quotations are invited from the reputed firms / suppliers for the supply of following on C&F Islamabad basis:

Sr. No	Description	Cost of Tender Documents	Quotation receiving Date & Time	Quotation Date &
01	Consumables for FDG Production for PET/CT	500/-	08-07-2015 At 10:00 Hrs	08-07-2015 A

Terms and conditions in detail are set forth in the tender documents which can be obtained from the office of the during 8:30 AM to 01:00 PM on all working days except Saturday, Sunday and other holidays on payment of tender cost (non refundable) mentioned against tender in the shape of bank demand draft, pay order in the name of P Officer, P. O. Box No.1703, Islamabad.

The firms having their own Office and Telephone / Fax numbers and registered with General Sale Tax can quotations only.

This tender can also be seen on PPR website [www.ppra.org.pk](http://www.ppra.org.pk)  
 Competent authority reserves the right to accept or reject any or all tenders.

**Manager TP (SE)**  
 P.O. Box No.1703, Islamabad  
 Phone No.051-9205699,051-925600 Ext.3506 & 3529

Daily THE EXPRESS TRIBUNE Dated 8-6-2015

## Inside shops, protests paused in Kinshasa's capital

Nkurunziza's bid for a third term has plunged Burundi into its worst unrest since a war that pitted rebels from the ethnic Hutu majority against the then Tutsi-led army in which about 300,000 people were killed.

Hundreds of protesters had taken to the streets late on Friday hours after Nkurunziza formally registered his candidacy. Police said officers had been attempting to remove their barricades when they were pelted with stones.

"Unfortunately there are some police who opened fire and two among the protesters died," said police spokesman Liboire Bakunduwukize.

Burundi's constitutional court ruled this week Nkurunziza could stand, saying his first term did not count because he was picked by parliament rather than elected by the people.

Opponents say the court is biased and have vowed to keep protesting until he withdraws from the race. They have called for the election to be delayed due to the unrest.

More than 50,000 Burundians have fled in recent weeks to neighbouring Rwanda, Tanzania and the Democratic Republic of Congo, the U.N. refugee agency UNHCR said. REUTERS

## Wages increase, subsidies, reform

wages. That has led to bottlenecks at hospitals, and doctors sometimes accept bribes from frustrated patients who want to receive better medical attention.

Out-of-pocket expenses for patients can also be high due to low insurance coverage.

Economists say it is crucial for China to improve the quality of its healthcare if it wishes to remake its economy and boost domestic consumption.

They say a stronger safety net will encourage Chinese to spend more and save less. As the world's most populous nation, China's healthcare bill is estimated to hit \$1 trillion by 2020, according to consultancy McKinsey & Co.

The government had said in March it would double the number of general doctors by 2020. REUTERS



**MSDP**  
Municipal Services Delivery Program  
P & D Department, Government of Sindh



**USAID**  
FROM THE AMERICAN PEOPLE

### NOTICE INVITING TENDER

Date: \_\_\_\_\_

Grant No: \_\_\_\_\_

Bid Reference No: WS-15 (Water Treatment Plant)

The Program Management Unit (PMU), Sindh MSDP; P&D Department has received a grant from the USAID towards the cost of improvement of water supply, waste water & solid waste infrastructure at Jacobabad and it is intended that part of the proceeds of the grant will be applied to eligible payments under the contract for the **Package WS-15 Rehabilitation & Extension of Existing Water Treatment Plant @ Jacobabad**. Bidding is open at all eligible bidders. Firms/contractors already Pre-qualified with MSDP in Type-A works may also apply.

2. Procuring agency invites sealed bids on item rate basis from interested firms / contractors licensed by the Pakistan Engineering Council (PEC) in the category of C-3 or above for the works and in discipline Civil with specialization in CE-04/CE-09 (construction of water retaining structures such as treatment plants), having completed at least one Water Treatment Plant and registered with tax authorities also.
3. Bidders may obtain information by acquiring the bidding documents (BD) from the following office of the procuring agency in working hours upto 8th June 2015.

The Program Management Unit (PMU)  
USAID Sindh, MSDP  
House No. D-18, Block-2, Kehkashan, Clifton  
Karachi. Tel: 021-35810017-18.

4. A complete set of Bidding Document may either be purchased by the interested bidder on submission of a written application personally or through authorized representative from the above office on payment of a non-refundable fee of Rs. 3000/- (Non-Refundable) OR can be downloaded from website of SPPRA [www.pprasindh.gov.pk](http://www.pprasindh.gov.pk) and required fee be attached with bid in shape of call Deposit / Payee's Order/Demand Draft.
5. All bids must be accompanied by a bid security for a minimum amount of 2% of the Bid Price in Pak Rupees, either in the shape of Call Deposit, Demand Draft / Pay Order or Bank Guarantee and must be delivered to the above address at or before 1:00 pm, on 9th June, 2015.
6. Bids will be opened at 2:00 pm on the same day, in presence of the bidders or their authorized representatives who choose to attend at the same address. In case of emergency or holiday, then bids will be received and opened on next working day at the same time
7. Pre-bid meeting will be held on 26th May 2015 in the PMU office at 10:00 PM. Interested bidders may also visit and examine the site of works and its surrounding before pre-bid meeting with a view to prepare their bids properly. All cost in this respect shall be at the bidder's own expenses; however their site visit will be facilitated by the staff of M/s AAA-TCI Consultant at Jacobabad. Site visit will be held on 21st May 2015 at 12:00 Noon at the Site Office of M/s. AAA-TCI, near Saint John Grammar School, District Council Road, Jacobabad (Phone No. 0722-652580).

8. National Competitive Bidding Method (NCB) with Single Stage One Envelop Procedure (Post Qualification) will be adopted.

The bidder has to attach following documents also:

- i. List of atleast one similar assignments (Water Treatment Plants) with cost, executed in past 10 years; (Documentary Evidence)
  - ii. List of executed water retaining structures at least one in last 10 years; (Documentary Evidence)
  - iii. Details of equipment's, machineries, and transport owned by firm/contractors;
  - iv. Financial statement (summary) and income tax returns for the last two years;
  - v. List of litigation (if any) their nature and status / outcomes;
  - vi. Affidavit that firm has never been black listed;
  - vii. List of Technical staff (Valid PEC Registration Certificate) & Managerial staff.
9. Procuring agency reserves right to annual the bidding process and reject all bids or proposals, as per SPP Rules 2010.

INF-KRY No. 1813/2015

Terrorist have no religion

Program Director  
MSDP Sindh - USAID

D-18, Block-2, Kehkashan, Clifton Karachi

Date 10th May 2015 (Daily Times)



# MSDP

Municipal Services Delivery Program  
P & D Department, Government of Sindh



**USAID**  
FROM THE AMERICAN PEOPLE

## MINUTES OF THE BID OPENING MEETING FOR USAID-MSDP FOR TYPE – A WORKS CONTRACT PACKAGE WS-15 HELD ON 2<sup>nd</sup> July, 2015 at 12.00 noon

The Bid Opening Meeting for Type-A works; Contract Package WS-15 (Rehabilitation & Extension of Existing Water Treatment Plant – Jacobabad), was held, as scheduled, on 2<sup>nd</sup> July, 2015 at 12 noon in the Committee Room of Project Management Unit, USAID-Sindh Municipal Services Delivery Program, Government of Sindh. The meeting was held under the Chairmanship of Mr. Assad Zamin, Director (Finance & Compliance) PMU-Sindh MSDP and the following members of the Procurement Committee as notified by the Planning & Development Department, Government of Sindh vide notification No.SO(ADMN.1)(P&D)12(97)2012 dated 3<sup>rd</sup> May, 2013, modified vide No: SO(ADMN.1)(P&D)12 (97)2012 dated 10<sup>th</sup> September,2014 and No: SO(ADMN.1)(P&D)12 (97)2011 dated; 1<sup>st</sup> July,2015, also attended:

1. Mr. Sikandar Ali Memon, Executive Engineer, PHE Division, Govt. of Sindh, Karachi
  2. Mr. Muhammad Naeem Waheed, Procurement Specialist, USAID-Sindh MSDP
  3. Mr. Hafeez Raza Shaikh, Program Officer/DPD (Admn), SCIP (Co-opted Member)
  4. Ms. Zunaira Binte Hamid, representative of M/s. AAA/Techno Consultants (Co-opted Member)
  5. ~~Mr. Shahid Anwar, P&D NSUC~~
2. Following representative of USAID Pakistan also attended the bid opening meeting as observers:
1. Mr. Ghufuran Shafi, Engineering Specialist, USAID/Pakistan, US Consulate, Karachi
3. List of bidders/their representatives who attended the pre-bid meetings held on 26th May, 2015 and 15<sup>th</sup> June, 2015 is attached as **Annexure-A & Annexure-B**.
4. The NIT, inviting sealed bids for Type-A works; Contract Package WS-15 (Rehabilitation and Extension of Existing Water Treatment Plant – Jacobabad) was published in the leading newspapers on 10<sup>th</sup> and 15<sup>th</sup> May, 2015, with the deadline for submission of Bid as 9<sup>th</sup> June, 2015. However, on the request of some bidders during the pre-bid meeting held on 26<sup>th</sup> May, 2015 the last date for submission and opening of bids was extended upto 2<sup>nd</sup> July, 2015. The deadline for obtaining the Bidding Documents on payment of Rs.3000/- (non-refundable) was upto 1<sup>st</sup> July, 2015. Another pre-bid meeting was held on 15<sup>th</sup> June, 2015. The method of procurement was National Competitive Bidding Method (NCB) with Single Stage One Envelop Procedure (post qualification was to be adopted).
5. The following (07) seven firms have acquired the bidding documents by the last date i.e. 1<sup>st</sup> July, 2015.
1. M/s. Samad Khan Babar & Co.
  2. M/s. Muhammad Iqbal Shaikh & Co.
  3. M/s.Khan Muhammad Khan & Co.
  4. M/s.Al-Mansoor (Pvt.) Ltd & M/s. Alam Engineering (JV)
  5. M/s. Cemcon Associates
  6. M/s. Haji Sirajuddin Soomro
  7. M/s. KSB Pumps Company Limited
  8. M/s. KSB Pumps Company Limited & Crescent Construction Co .(JV)(downloaded from website)

h/w

h/w

h/w

h/w  
NSUC


h/w


6. Sealed Bids for Contract Package WS-15, have been received from the following bidders, before the submission deadline and the bids were opened by the Procurement committee in presence of the bidders/their representatives, present in the bid opening meeting:

1. M/s. Muhammad Iqbal Shaikh & Co
2. M/s. Khan Muhammad Khan & Co.
3. M/s. KSB Pumps Company Limited & Crescent Construction Co. (JV)

The prices quoted by the bidders were read aloud and each member of the Procurement Committee signed each and every page of financial proposal/bid. Details are annexed as **Annexure-C**. No over writings or cuttings was found in any bids.


  
**Muhammad Naeem Waheed**  
Member/Procurement Specialist, USAID-MSDP

  
**Sikandar Ali Memon**  
Member/  
Executive Engineer, PHE Division, Jacobabad,  
Govt. of Sindh

  
**Zunaira Binte Hamid**  
Co-opted Member/  
Representative of M/s. AAA/Techno Consultants  
MSP Jacobabad

  
**Hafeez Raza Shaikh**  
Co-opted Member/  
Program Officer/DPD (Admin)  
Sindh Cities Improvement Program

  
**SHAHID ANWAR**  
P&C S  
NSUSC

  
**Assad Zamin**  
Chairman/  
Director (Finance & Compliance), USAID-MSDP

**Distribution:**

1. Secretary (Planning), P&D Department, Government of Sindh
2. Managing Director, SPPRA, Government of Sindh
3. Program Director, PMU, USAID-Sindh MSDP
4. Chief (PP&D), P&D Department, Government of Sindh
5. Director General (Works), USAID-Sindh MSDP
6. Mr. Ghufuran Shafi, Engineering Specialist, USAID/Pakistan, US Consulate, Karachi
7. PS to ACS (Development), Planning & Development Department, Government of Sindh
8. Chief of Party M/s.AAA+TCI, Karachi.



# MSDP

Municipal Services Delivery Program  
P & D Department, Government of Sindh



Name of Work - Contract Package WS-15 (Rehabilitation & Extension of Existing Water Treatment Plant at Jacobabad)

## ATTENDANCE SHEET

Date & Time: Bid Opening 02<sup>nd</sup> July, 2015 at 12.00 noon.

Sr.#	Name of Officer	Designation	Contract Number	Signature
1.	Mr. Assad Zamin	Director(F&C)/Chairman of the Procurement Committee USAID-Sindh MSDP		
2.	Mr. Sikandar Ali Memon	Executive Engineer PHE/Member	0322-2041734	
3.	Mr. Mohammad Naeem Waheed	Procurement Specialist/Member USAID/Sindh MSDP	0300/234574Z	
4.	Mr. Hafeez Raza Shaikh	Program Officer/DPD (Admin) Co-opted Member/Representative Of Sindh Cities Improvement Program, GoS		
5.	Ms. Zunaira Binte Hamid	Co-opted Member/ Representative of M/s. AAA/Techno Consultants MSP Jacobabad	-	
6.	Mr. Shahid Anwar	Co-opted Member/ Procurement & Contracts Specialist NSUSC Sukkur	0331-2725393	 21/7/15
7.	Mr. Ghufuran Shafi	Representative of USAID Sindh MSP		



# MSDP

Municipal Services Delivery Program  
P & D Department, Government of Sindh




Name of Work - Contract Package WS-15 (Rehabilitation & Extension of Existing Water Treatment Plant at Jacobabad)

## ATTENDANCE SHEET

Date & Time: 02<sup>nd</sup> July, 2015 at 12.00 noon.

Sr.#	Name of Firm/Bidder	Name of the Representative & Designation	Contract Number	Signature
1.	M/s. Samad Khan Babar & Co. H # C-225, Block-A, North Nazimabad, Karachi			
2.	M/s. Muhammad Iqbal Shaikh & Co. F/1248, Aziz Nest, Gari Khata, Hyderabad	Self	0300-8372315	
3.	M/s. Khan Muhammad Khan & Co. House #2, Street-1, Kh-e-Sehar, Ph-VI, DHA, Kyc.	Self	0333-2207496	
4.	M/s. Al-Mansoor (Pvt)Ltd & M/s. Alam Engineering (JV) - A-7, Islamic Plaza, Block13/B-2, Gulshan, Karachi			
5.	M/s. Haji Sirajuddin Soomro 152/G, Block-2, PECHS, Karachi			
6.	M/s. KSB Pumps Company Limited 16/2, Sir Agha Khan Road, Lahore	Ahmed Hussain Manager Proposal	0300-4454064	
7.	M/s. Cemcon Associates 6-D, Block-2, PECHS, Karachi			
8.	M/s Crescent Construction Company, Shahnaz Arcade, Shaheed-E-Millat Road Karachi	Drif Baig P.E	0322 2001041	
9.				
10.				
11				

(JV)



# MSDP

Municipal Services Delivery Program  
P & D Department, Government of Sindh



**USAID**  
FROM THE AMERICAN PEOPLE

## MINUTES OF THE 1<sup>st</sup> PRE-BID MEETING FOR USAID-MSDP FOR TYPE – A WORKS CONTRACT PACKAGE WS-15 HELD ON 26<sup>th</sup> MAY, 2015 AT 10.00 AM

1. The Pre-Bid Meeting for Type-A works; Contract Package WS-15 (**Rehabilitation and Extension of Existing Water Treatment Plant – Jacobabad**), Contract Package WS-15, was held, as scheduled, on 26<sup>th</sup> May, 2015 at 10.00 am in the Committee Room of Project Management Unit, USAID-Sindh Municipal Services Delivery Program, Government of Sindh.
2. In accordance with requirement of Section IB.17 of Instruction to Bidders, Pre-Bid Meeting for above mentioned Contract Package was convened at 10:00 am, on Tuesday, 26<sup>th</sup> May 2015, at Committee Room of Project Management Unit, USAID-Sindh MSDP Karachi.

Representatives of following firms / consortium attended the meeting:

- i. M/s Alam Engineering
- ii. M/s Al-Mansoor (Pvt.) Ltd
- iii. M/s Crescent Construction Co. and M/s. KSB Pumps Company (JV)
- iv. M/s Saba Enterprise and M/s. Ali Ali Associates (JV)

Following members of Employer & Engineer also attended the meeting:

### USAID

- i. Mr. Ghufraan Shafi Project Mgt. Specialist-Engineering

### Employer (PMU-MSDP)

- i. Mr. Naeem Waheed Procurement Specialist [In Chair]
- ii. Mr. Babar Ismail Palijo Assistant Director (Execution)

### Engineer (AAA – Techno Consult International)

- i. Mr. Kashif Masud Design Engineer
- ii. Ms. Zunaira Binte Hamid Planning & Contract Engineer
- iii. Ms. Huma Tariq Project Coordinator

Following queries were raised; the responses to queries are given against these:

*M. Waheed*

**Reply of Queries raised at Pre-Bid Meeting held on 26th May, 2015**

**PART-A: Non-Technical Queries**

S. No	Queries	Replies
1	<p><b><u>Completion Time</u></b>                      The completion time of 300 days is quite inadequate because of unforeseen conditions of rehabilitation works related to Filter Plant which cannot be commenced unless the new Filter Plant be constructed and made functional for uninterrupted water supply to the city. We suggest that the period of completion of works should be minimum 18 month.</p>	<p>The time for completion of project is revised from 300 days to 360 days. All relevant sections / clauses of Bidding Document are deemed to be amended accordingly.</p>
2	<p><b><u>Engineer's Authority</u></b>                      Considering the nature of job particularly related to rehabilitation works the Engineer's duty and authority has been grossly curtailed. The Limitations imposed under Clause 3.1(xiii) restricted him to issue variation Orders that will certainly impair the productivity.</p>	<p>Engineer's Authority is well defined in the Contract and it is in line with standard practices.</p>
3	<p><b><u>Price Adjustment</u></b>                      For the fair competitive bidding it is suggested that a general formula for the price adjustment as suggested by FIDIC and PEC may be adopted, otherwise , the schedule of specified material may be altered to include the structural steel , cements of all kind, Hi speed diesel , labour, construction plant and equipment, All construction inputs is suggested to be adjusted on account of rise/fall as per the market price except Contractor's overhead and profit which amounts to 10-15% of the contract sums. This mechanism would enable the bids without any unnecessary allowances made by various bidders to their discretions.</p>	<p>There shall be no changes in the elements and procedure of Price Adjustment.</p>
4	<p><b><u>Mobilization Advance</u></b>                      The demand of interest on Mobilization Advance at the rate of 10% per annum is contrary to the standard conditions and practices adopted by so many Organizations. We suggest that for the speedy execution of works that once mobilization advance be enhanced to 15% on one hand and no interest be charged on the other. We firmly believe that the demand of 10% interest unnecessarily enhanced the project cost rather than bring any saving to the Employer.</p>	<p>Terms and conditions for availing Mobilization Advance are in accordance with the requirement of SPPRA Rules / Regulations, which cannot be changed.</p>

*Ans*

S. No	Queries	Replies
5	<p><b><u>Secured Advance</u></b>  Similarly the requirement stipulated under the Contract Clause 14 . 5(i)(ix) in respect of secured advance against materials for only those quantities which can be consumed/utilized within 3 month would also retard the progress of works. Therefore, we suggest the restriction of 3 months may be waived off. Accordingly secured advance may be released for the quantities of material physically available at site duly verified by the Engineer.</p>	<p>Terms and conditions for availing Secured Advance are in accordance with the requirement of SPPRA Rules / Regulations, which cannot be changed.</p>
6	<p><b><u>Civil Works Rehabilitation Condition Survey &amp; provisional Quantity of concrete</u></b>  A condition survey to ascertain the integrity of all water retaining structures is inevitable. Before taking into hand the proposed rehabilitation work the extent of damages so far caused to the structures is necessary, otherwise the application of 3 layers water proof coating etc. will go waste. We, therefore, suggest that an item for condition survey in the BOQ be included for the rehabilitation works of Rapid sand filter, Filter channel, Clariflocculator tank. As well as provisional quantities for compatible concrete and reinforcement may also be provided in BOQ for any requirement to address the structural distress.</p>	<p>To address the issue of site visit to ascertain the existing condition of facility, a Corrigendum to NIT is being issued.</p>
7	<p><b><u>Last Date of Bid submission to be extended by at least one month.</u></b></p>	<p>Last date of bid submission extended to July 2, 2015 (see corrigendum to NIT for details).</p>
8	<p><b><u>Security Arrangement</u></b></p>	<p>Six construction contractors are already mobilized since almost a year (2 of the contractors are working at Khirthar Canal at the city outskirts) under different packages for this project and working without facing any serious security threats. This package is based in the city itself and should not pose any security threats. However, providing security to its employees and workers is the responsibility of each contractor.</p>
9	<p><b><u>BOQ items should be separate for supply and installation of mechanical items</u></b></p>	<p>Proceed as specified in the BOQ.</p>
10	<p><b><u>Staff of future operator should be involved during the construction phase</u></b></p>	<p>Recommendation noted. NSUSC, the future operator of the Water Filtration Plant is already on board with Jacobabad Municipal Project.</p>

*Handwritten signature*

S. No	Queries	Replies
11	<b>Safety equipment</b> Contractor inquired about the strictness of HSE compliance.	EMMP document is part of the bidding documents which lists all possible environmental impacts and their mitigation measures. The contractor is supposed to comply with all the requirements listed in the document during construction without any additional charges. The contractor is also required to take all the necessary Health and Safety precautions for its labors including correct use of Personal Protection Equipment (PPE), use of fencing, barriers etc.

*Handwritten signature*

**PART-B: Technical Queries**

S. No.	Reference	Queries	Response
1	Bill#2, Item#1/3	Origin of Gravel & Sand	Some of the sources of sand/ gravel include: 1. Umar Kot 2. Lawrencepur 3. Moosakhel, Mianwali However, Employer assumes no responsibility and will not entertain any claim for non-availability of specified gravel/ sand from above mentioned sources.
		Detailed Specs of Sand & Gravel	Specifications already mentioned in bid documents.
2	Bill#3, Item#3/3 & 3/4	Details (Drawings & Component list) of Rehabilitation job for Existing Sludge Scraper of existing clarifier	All available details are already provided in drawings. However, a site visit for condition assessment of the existing clarifier will be conducted on June 11, 2015 in the presence of all interested bidders (see Corrigendum). Any changes in this item will be issued through addendum after the site visit.
		Drainage of existing clarifier for assessment	
		Details (Drawings & Component list) of Rehabilitation job for Existing Sludge Scraper and mixer of existing Flocculator	
3	Bill#4, Item#5/6	Specify the no of alum dosing pumps (two of four) for rehabilitation	Four pumps
4	Bill#5, Item#5/6	Arrangement of pre-cast slabs (distribution for each bed and its allied structure) and its fixing details are missing	Detail drawing(s)/ clarification, if required, will be issued through addendum.
		Filter nozzles for filtration & backwash are not mentioned in precast slabs or mechanical items	
5	Bill#5, Item#5/14	Existing rapid sand filters have butterfly valves, provided gate valves in BOQ are difficult in operation (Quarter Turn / Multi Turn)	Proceed as specified in the BOQ.
		Counter flanges are not mentioned in BOQ	Counter flanges and other accessories required to be installed with each gate valve are included in the relevant items of BOQ. The rate of counter flanges and all related accessories shall be deemed to be included in Item#5/14 and no separate payment shall be made.
		Required piping for valves is missing	No additional piping is required for valves. Valves with both ends flanged shall be installed on laid pipes at section as per the direction of the Engineer.
		Flexible connector (required for	Flexible connectors are not required

*[Handwritten signature]*

		valves) are missing	for gate valves.
6	Bill#5, Item#5/15	Please define the flanged pipe. Does it mean that all pipe joints will be flanged?	No, only that ends of pipes shall be flanged where it has to be fixed with embedded sleeves and where a valve needs to be installed.
7	Bill#5	Inspection man hole pipe with cover is missing in rapid sand filters (proposed)	Detail drawing(s)/ clarification, if required, will be issued through addendum.

**NOTE:**

*These replies to queries raised during pre-bid meeting shall form an integral part of the Tender Documents and shall be signed, stamped and submitted with the Bid by the bidder along with Tender Documents.*



*(Signature)*  
**(MUHAMMAD NAEEM WAHEED)**  
**PROCUREMENT SPECIALIST**  
**PMU-MSDP Sindh**

**Distribution:**

1. Secretary (Planning) Planning & Development Department, Government of Sindh
2. Managing Director, SPPRA, Karachi.
3. The Deputy Commissioner, District Jacobabad, Jacobabad.
4. Chief (PP&H), P&D Department, Government of Sindh, Karachi.
5. Mr. Gufran Shafi, MSDP Engineering Specialist-USAID/Pakistan, Karachi
6. P.S. to ACS (Dev.), Planning & Development Department, Government of Sindh, Karachi
7. The Executive Engineer, Public Health Engineering Division, Jacobabad
8. The Chief Municipal Officer, Jacobabad.
9. Chief of the Party AAA+TCI,
10. P.S. to Program Director, PMU-Sindh MSDP
11. P.S. to Director General (Works), PMU-Sindh MSDP
12. M/s. Samad Khan Babar & Co, H. # C-225, Block-A, North Nazimabad, Karachi
13. M/s. Mohammad Iqbal Shaikh & Co. Government Contractor, F/1248, Aziz Nest Near Ibrat Press, Gari Khata, Hyderabad.
14. M/s. Khan Mohammad Khan & Co. Government Contractor, Regional Office: House #2, Street# 1, Khyaban- E-Sehar, Phase-VI, DHA, Karachi.
15. M/s. Al-Mansoor (Pvt) Ltd & M/S Alam Engineering (J.V) Head Office: A-7, 3<sup>rd</sup> Floor, Islamic Plaza; Block-13/ B-2, Gulshan-E-Iqbal, Karachi.
16. M/s. Cemcon Associates, 6-D, Block-2, PECHS, Karachi.
17. M/s. Haji Sirjuddin Somroo, 152/G, Block-2, PECHS, Karachi.
18. M/s. KSB Pumps Company Limited, 16/2 Sir Agha Khan Road Lahore.
19. M/s. Saba Enterprise & M/s Ali Associates (JV).
20. M/s. Crescent Construction Company.



*(Signature)*  
**(MUHAMMAD NAEEM WAHEED)**  
**PROCUREMENT SPECIALIST**  
**PMU-MSDP Sindh**



# MSDP

Municipal Services Delivery Program  
P & D Department, Government of Sindh



**USAID**  
FROM THE AMERICAN PEOPLE

## ATTENDANCE SHEET

**1<sup>ST</sup> PRE-BID MEETING FOR PACKAGE WS-15 (WATER TREATMENT PLANT WORKS) WITH REPRESENTATIVE OF USAID-SINDH, MSDP SINDH, AAA-TCI CONSULTANT & INTERESTED BIDDERS**

**DATED: 26<sup>th</sup> MAY-2015 AT 10:00 AM**

S.NO.	NAME	DESIGNATION	CONTACT NO.	E-MAIL	SIGNATURE
1	HUMA TARIQ	DESIGN ENGINEER	-	huma.tariq@waterdivision.com.pk	<i>Huma</i>
2	ZUNAIRA BUNTE HAMID	PLANNING & CONTRACT ENGINEER	-	zunaira.hamid@waterdivision.com.pk	<i>Zunaira</i>
3	ANWAR ALAM (ALAM BANGINERKUN)	CEO	0333-3313567	alameengr@alameengr.com	<i>Alam</i>
4	Aijaz Qureshi	Project Manager	0321-2288968	info@alwamsoo.com	<i>Aijaz</i>
5	Farooq Azam	CEO	0321-2010321	ceo@rescongroup.com	<i>Farooq</i>
6	Samiullah Ch.	Head BD	0308-8880179	samiullah@ksb.com.pk	<i>Samiullah</i>
7	Ahmed Hussain	Head Proposal & Engr.	0300-4454064	ahmed.hussain@ksb.com.pk	<i>Ahmed</i>
8	Arif Baig	Principal Engr.	0322 2001041	arifbaig@rescongroup.com	<i>Arif</i>
9	Ghufjan Slay	Engr. Specialist			<i>Ghufjan</i>
10	M. Noor ul Haq	Proc. Specialist	0300/2345247	noorulhaq@water.com	<i>M. Noor</i>
11	Kashif Masud	Design Engineer	0300-9263536		<i>Kashif</i>
12	Babbar Jumaail	Assistant Director	0333 2013 423	babbar.jumaail@gmail.com	<i>Babbar</i>



# MSDP

Municipal Services Delivery Program  
P & D Department, Government of Sindh



**USAID**  
FROM THE AMERICAN PEOPLE

## ATTENDANCE SHEET

**PRE-BID MEETING FOR PACKAGE WS-15 (WATER TREATMENT PLANT WORKS) WITH REPRESENTATIVE OF USAID-SINDH, MSDP SINDH, AAA-TCI CONSULTANT & INTERESTED BIDDERS**

DATED: 26<sup>th</sup> MAY-2015 AT 10:00 AM

S.NO.	NAME	DESIGNATION	CONTACT NO.	E-MAIL	SIGNATURE
13	Saba Enterprises	Chief Executive	15-w	Saba Enterprises 1977@gmail.com	[Signature]
14	Atti Ali Associates	JV		Flat No 205, City	
15	C-2, Block A, North Nazimabad			Tessara Block 11,	
16	Percealw 03323739920	heider 6840		Main Rashid Minhas Road, Block 11,	
17	heider 1905@Live.com	gmail.com		Main Rashid Minhas Road, Gulshan-e-Intbad Karachi	
18					
19				cell no. 0321-3641276	
20					
21					
22					
23					
24					



# MSDP

Municipal Services Delivery Program  
P & D Department, Government of Sindh



**USAID**  
FROM THE AMERICAN PEOPLE

## MINUTES OF THE 2<sup>nd</sup> PRE-BID MEETING FOR USAID-MSDP FOR TYPE – A WORKS CONTRACT PACKAGE WS-15 HELD ON 15<sup>th</sup> JUNE, 2015 AT 10.00 AM

1. The Pre-Bid Meeting for Type-A works; Contract Package WS-15 (**Rehabilitation and Extension of Existing Water Treatment Plant – Jacobabad**), Contract Package WS-15, was held, as scheduled, on 15<sup>th</sup> June, 2015 at 10.00 am in the Committee Room of Project Management Unit, USAID-Sindh Municipal Services Delivery Program, Government of Sindh.

2. In addition to the 1st Pre-bid meeting held on May 26, 2015, the 2nd Pre-Bid Meeting for above mentioned Contract Package was convened at 10:00 am, on Monday, 15th June 2015, at Committee Room of Project Management Unit, USAID-Sindh MSDP Karachi (in accordance with requirement of Section IB.17 of Instruction to Bidders).

Representatives of following firms / consortium attended the meeting:

- i. M/s Crescent Construction Co. and M/s. KSB Pumps Company (JV)
- ii. Khan Muhammad Khan & Co.

Following members of Employer & Engineer also attended the meeting:

Employer (PMU-MSDP)

- |                          |                                |            |
|--------------------------|--------------------------------|------------|
| i. Mr. Khalid Hyder Shah | Program Director               | [In Chair] |
| ii. Mr. Naeem Waheed     | Procurement Specialist         |            |
| iii. Mr. Babar Palijo    | Assistant Director (Execution) |            |

Engineer (AAA – Techno Consult International)

- |                              |                              |
|------------------------------|------------------------------|
| i. Dr. Bashir Lakhani        | Chief of Party               |
| ii. Mr. Muhammad Ali         | Design Engineer              |
| iii. Ms. Zunaira Binte Hamid | Planning & Contract Engineer |
| iv. Ms. Huma Tariq           | Project Coordinator          |

Following queries were raised; the responses to queries are given against these:

S. No	Queries	Replies
1	Site Visit The scope of work for the existing clarifocculator should be revised after the site visit held on June 11, 2015. The sludge scraper and the mixer should be replaced.	As agreed during the 1st Pre-bid Meeting, a site assessment visit was organized on June 11, 2015 at the Water Filtration Plant in Jacobabad. Representatives of following firms / consortium attended the meeting: i. M/s. Matracon Pakistan Pvt. Ltd. ii. M/s. Al-Waqar Corporation iii. M/s Crescent Construction Co. and M/s. KSB Pumps Company (JV) Following members of Employer &

S. No	Queries	Replies
		<p>Engineer also attended the meeting: Employer (PSU-MSDP)</p> <p>iv. Mr. Syed Ali Shah (Program Manager)</p> <p>Engineer (AAA – Techno Consult International)</p> <p>i. Mr. Saeed Zubair (Quality Assurance Specialist)</p> <p>ii. Mr. Muhammad Ali (Design Engineer)</p> <p>The scope of work in the contract package was discussed with the interested bidders and their queries answered during the visit. The existing Clariflocculator tank could not be emptied up to bed level due to choked pipes. However, a visual inspection of the visible portions was undertaken by the bidders for condition assessment.</p> <p>It is agreed that the scope of works has to be revised, but all mechanical items cannot be replaced. The metal bridge can be rehabilitated by simple sand blasting and epoxy coating. The change in the scope of works will be communicated through addendum.</p>
2	<p>Last Date of Bid submission to be extended</p> <p>At least 15 days must be given for submission of bid after the necessary addendum has been issued.</p>	<p>Sufficient time has already provided for preparation of bid. No extension is given to the last date of bid submission.</p>
3	<p>Milestone Schedule</p> <p>It was suggested that rehabilitation and new works should not be combined in milestones. Also, boundary wall is expected to be completed first, so it should be a separate milestone.</p>	<p>The milestone schedule has been prepared on realistic grounds and will be shared with the successful bidder at the time of award.</p>

**NOTE:**


These replies to queries raised during pre-bid meeting shall form an integral part of the Tender Documents and shall be signed, stamped and submitted with the Bid by the bidder along with Tender Documents.



*M. Naeem Waheed*  
**(MUHAMMAD NAEEM WAHEED)**  
**PROCUREMENT SPECIALIST**  
**PMU-MSDP Sindh**

**Distribution:**

1. Secretary (Planning) Planning & Development Department, Government of Sindh
2. Managing Director, SPPRA, Karachi.
3. The Deputy Commissioner, District Jacobabad, Jacobabad.
4. Chief (PP&H), P&D Department, Government of Sindh, Karachi.
5. Mr. Gufran Shafi, MSDP Engineering Specialist-USAID/Pakistan, Karachi
6. P.S. to ACS (Dev.), Planning & Development Department, Government of Sindh, Karachi
7. The Executive Engineer, Public Health Engineering Division, Jacobabad
8. The Chief Municipal Officer, Jacobabad.
9. Chief of the Party AAA+TCI,
10. P.S. to Program Director, PMU-Sindh MSDP
11. P.S. to Director General (Works), PMU-Sindh MSDP
12. M/s. Samad Khan Babar & Co, H. # C-225, Block-A, North Nazimabad, Karachi
13. M/s. Mohammad Iqbal Shaikh & Co. Government Contractor, F/1248, Aziz Nest Near Ibrat Press, Gari Khata, Hyderabad.
14. M/s. Khan Mohammad Khan & Co. Government Contractor, Regional Office: House #2, Street# 1, Khyaban- E-Sehar, Phase-VI, DHA, Karachi.
15. M/s. Al-Mansoor (Pvt) Ltd & M/S Alam Engineering (J.V) Head Office: A-7, 3<sup>rd</sup> Floor, Islamic Plaza, Block-13/ B-2, Gulshan-E-Iqbal, Karachi.
16. M/s. Cemcon Associates, 6-D, Block-2, PECHS, Karachi.
17. M/s. Haji Sirjuddin Somroo, 152/G, Block-2, PECHS, Karachi.
18. M/s. KSB Pumps Company Limited, 16/2 Sir Agha Khan Road Lahore.
19. M/s. Saba Enterprise & M/s Ali Associates (JV).
20. M/s. Crescent Construction Company.



*Muhammad Naeem Waheed*  
**(MUHAMMAD NAEEM WAHEED)**  
**PROCUREMENT SPECIALIST**  
**PMU-MSDP Sindh**



# MSDP

Municipal Services Delivery Program  
P & D Department, Government of Sindh



**USAID**  
FROM THE AMERICAN PEOPLE

2<sup>ND</sup>

**PRE-BID MEETING FOR PACKAGE WS-15 (WATER TREATMENT PLANT WORKS) WITH REPRESENTATIVE OF USAID-SINDH, MSDP  
SINDH, AA-TCI CONSULTANT & INTERESTED BIDDERS**

**DATED: 15<sup>TH</sup> JUNE-2015 AT 10:00 AM**

**ATTENDANCE SHEET**

S.NO.	NAME	DESIGNATION	CONTACT NO.	E-MAIL	SIGNATURE
1	Ahmed Hussain	Head Proposed KSB	0300-4454064	ahmad.hussain@ksb.com.pk	<i>Ahmed Hussain</i>
2	Samiullah Ch.	Head Business Development KSB	0308-8880179	Samiullah@ksb.com.pk	<i>Samiullah Ch.</i>
3	Arif Baig	Principal Engr. CCC	0322 2021041	arifbaig@ccrescongroup.com	<i>Arif Baig</i>
4	Farooq Azeem	CEO - CCC	0321 201 0321	ceo@ccrescongroup.com	<i>Farooq Azeem</i>
5	HUMA TARIQ	DESIGN ENGR. (AA-TCI)	-	-	<i>Huma Tariq</i>
6	Zunaira Binte Hamid	Planning & Contract Engineer	-	-	<i>Zunaira</i>
7	Dr. M. Bashir Lakhani	Chief of Party	-	-	<i>Dr. M. Bashir Lakhani</i>
8	Mohammed Ali	DESIGN ENGR. TCI	-	-	<i>Mohammed Ali</i>
9	M. Naveem Wadood	Project Sp. I & II	0300/2345247	naveem.wadood@hstmal.com	<i>M. Naveem Wadood</i>
10	Khan H. Shah	P. D	-	-	<i>Khan H. Shah</i>
11	Khan Muhammad Khan	-	-	-	<i>Khan Muhammad Khan</i>
12	Babbar Smail	AD (Exe)	0333-2013423	babbarpalajo@gmail.com	<i>Babbar Smail</i>

## BID EVALUATION REPORT


**Name of Procuring Agency** : Program Management Unit (PMU),  
Municipal Services Delivery Program,  
P&D Department, Government of Sindh

**Tender Reference No** : WS-15

**Tender Description/Name of work** : Contract Package WS-15  
Rehabilitation & Extension of Existing  
Water Treatment Plant

**Method of Procurement** : National Competitive Bidding,  
Single Stage One Envelop Method  
(Post Qualification)

**Tender Published** : NIT  
Daily Times on 10 May 2015  
Daily Nawa-e -Sindh on 11 May 2015  
Daily Hilal-e-Pakistan on 10 May 2015

  
  
Corrigendum to NIT  
Daily Hilal-e-Pakistan on 7 June 2015  
Express Tribune on 8 June 2015  
Daily Jang 9 June 2015

**Financial Bid Opening date** : 2<sup>nd</sup> July 2015, 12.00 hours

**Total Bid documents purchased** : 08

**Total Bids Received** : 03

**Bid(s) Rejected** : 0

**Bid Evaluation Report** : Comparative Statement is attached

---

### Notes:

- i. Programme of MSDP is sponsored by USAID
- ii. \$ 50 Million are earmarked for rehabilitation & Up-gradation of Infrastructures (Water supply, Sanitation & Solid Waste Management) of various towns of Sindh Province
- iii. The Package mentioned above is part & parcel of umbrella PC-I of Water Supply
- iv. Total cost of Water Supply Packages is Rs. 1,992 Million
- v. Bid for remaining Package will be invited afterwards
- vi. Escalation in rates/difference in bid cost will be covered from Dollar-Rupee exchange rates.

## Comparative Statement


### Contract Package WS-15: Rehabilitation & Extension of Existing Water Treatment Plant

S. No.	Name of Bidder	Cost offered by the Bidder (Read Out Bid Price)	Final Quoted Price by the bidder after premium/ rebate, arithmetical corrections (if any)	Ranking in terms of cost	Consultant's Estimated cost	Reasons for acceptance /rejection	Remarks
1.	M/s Khan Muhammad Khan & Co.	Rs. 199,956,352/-	Rs. 196,167,429/-	1 <sup>st</sup> lowest	Rs. 190,667,413/-	Non-Responsive Bid	Rejected due to non-responsive bid (Technical profile not submitted for post-qualification determination)
2.	M/s M. Iqbal Shaikh & Co.	Rs. 197,954,674/-	Rs. 201,894,354/-	2 <sup>nd</sup> lowest	Rs. 190,667,413/-	Responsive Bid	Recommended for Award of Contract being Lowest Responsive Bid
3.	M/s Crescent Construction Co. & KSB (JV)	Rs. 302,363,061/-	Rs. 287,532,473/-	3 <sup>rd</sup> lowest	Rs. 190,667,413/-	Responsive Bid	Rejected due to high price


  
(Assad Zamin)  
Chairman Procurement Committee  
Director F&C, USAID-Sindh MSDP

  
(Muhammad Naeem Waheed)  
Member Procurement Committee  
Procurement Specialist, USAID-Sindh MSDP

  
ENGINEER LAL BAHADUR (P#ED)  
Member Procurement Committee  
Executive Engineer, Public Health Engineering  
Department

  
(Zunaira Binte Hamid)  
Co-Opted Member Procurement Committee  
Planning & Contract Engineer, AAA-TCI  
Consultants

  
(Shahid Anwar)  
Co-Opted Member Procurement Committee  
Representative of NSUSC Sukkur

  
(Abdul Hameed Alwani)  
Co-Opted Member Procurement Committee  
Rep. of Sindh Cities Improvement Program GoS

Summary of Comparative Cost (WS-15)

S.No	Bidder	Cost as per Engineer's Estimate (Rs.)	Quoted Price by the Bidder after Premium/Rebate (If any) (Rs.)	Final Quoted Price by the Bidder after Premium/Rebate (If any) and after Corrections (Rs.)	Difference B/W Engineer's Estimate & Final Quoted Price	
					Amount (Rs)	%
		a	b	c	d=c-a	e=(d/a)x100
1	M/s Khan Muhammad Khan & Co.	190,667,413	167,963,839.68	196,167,429	5,500,016	2.88%
2	M/s M. Iqbal Shaikh & Co.	190,667,413	197,954,674	201,894,354	11,226,941	5.89%
3	M/s Crescent Construction Co. & KSB (JV)	190,667,413	287,244,908	287,532,473	96,865,060	50.80%

*Assad Zamin*  
(Assad Zamin) 16-09-15.

Chairman Procurement Committee  
Director F&C, USAID-Sindh MSDP

(Muhammad Naem Waheed)  
Member Procurement Committee  
Procurement Specialist, USAID-Sindh MSDP

*ANISHER LAL SOFI (PHD)*  
Member Procurement Committee  
Executive Engineer, Public Health Engineering Department

(Zunaira Binte Hamid)  
Co-Opted Member Procurement Committee  
Planning & Contract Engineer, AAU-TCI Consultants

(Shahid Anwar)  
Co-Opted Member Procurement Committee  
Representative of NSUSC Sukkur

(Abdul Hameed Alwani)  
Co-Opted Member Procurement Committee  
Rep. of Sindh Cities Improvement Program GoS

**Comparative Statement Component Wise (After Arithmetical Checking) WS-15**

S. No	Component	M/S. KHAN MOHAMMAD KHAN & CO.	M/S. IQBAL SHAIKH & CO.	M/S. CRESCENT CONST. CO. & KSB
1	Rapid sand filters.(Rehabilitation Works )	5,003,525	5,797,000	17,100,600
2	Filtered water collection channel.(Rehabilitation works)	2,577,400	2,132,000	1,328,800
3	Clarifloculator tank.(Rehabilitation works)	17,294,125	5,617,500	10,585,916
4	Alum dosing pumps.(Rehabilitation works)	950,000	200,000	3,200,000
5	Rapid sand filter.(Proposed works)	52,710,210	57,997,200	64,994,020
6	Filtered water collection channel.(proposed works)	17,459,650	8,562,300	19,996,850
7	Clarifloculator tank.(proposed works)	44,692,650	84,051,700	120,687,400
8	Installation of alum dosing in tank.(proposed works)	15,125,000	1,125,000	7,275,000
9	Chlorine dosing pumps.(proposed works)	603,000	1,800,000	1,740,000
10	Installation of sludge pump in pump room.(proposed works)	1,667,000	3,850,000	9,750,000
11	Construction of control panel room	255,720	281,000	667,500
12	Laboratory equipment	4,587,000	2,740,000	5,530,000
13	Miscellaneous work	18,235,200	18,119,600	15,071,125
14	Plant mee-panel & its accessories	44,231,771	6,518,300	13,874,325
15	Unit buildings & external lighting	2,304,200	213,000	450,800
16	General works	4,496,000	1,700,000	7,700,000
17	Schedule of day works	1,340,202	1,189,754	2,713,425
	G.TOTAL (1 to 17)	233,532,653	201,894,354	302,665,761
	Rebate	16%	Nil	5%
	<b>Total Cost after Rebate</b>	<b>196,167,429</b>	<b>201,894,354</b>	<b>287,532,473</b>
	<b>Ranking in terms of cost</b>	1st Lowest	2nd Lowest	3rd Lowest
	<b>Remarks</b>	Rejected due to non-responsive bid (Technical profile not submitted for post-qualification determination)	Recommended for Award of Contract being Lowest Responsive Bid	Rejected due to high price

*(Asad Zamin)* 16-09-15  
 Chairman Procurement Committee  
 Director F&C, USAID-Sindh MSDP

**ANJINEER** *(Signature)*  
 Member Procurement Committee  
 Executive Engineer, Public Health Engineering Department

**(Shahid Anwar)**  
 Co-Opted Member Procurement Committee  
 Representative of NSUSC Sukkur

*(Muhammad Naeem Waheed)*  
 Member Procurement Committee  
 Procurement Specialist, USAID-Sindh MSDP

*(Zunaira Binte Hamid)*  
 Co-Opted Member Procurement Committee  
 Planning & Contract Engineer, AAFCI Consultants

**(Abdul Hameed Akwani)**  
 Co-Opted Member Procurement Committee  
 Rep. of Sindh Cities Improvement Program GoS