



OFFICE OF THE PROJECT DIRECTOR
REHAB: DHQ/THQ HOSPITALS IN SINDH, HEALTH DEPARTMENT
GOVERNMENT OF SINDH, KARACHI
(SHAHEED MOHTARMA BENAZIR BHUTTO SINDH HEALTH INITIATIVE)

Ref: No. PD/DHQ/2940/2016

Dated: 04/11/2016

To

✓ Manager (Reforms)
Sindh Public Procurement Regulatory Authority,
BI-8, Sindh Secretariat No. 4-A
Karachi

SUBJECT TENDER FOR PROCUREMENT OF SERVICES OF CONTRACTOR FOR UP-GRADATION OF THQ HOSPITAL TO THE LEVEL OF DHQ HOSPITAL IN SINDH UNDER ADP SCHEME NO. 660 (2016-17) CONSTRUCTION OF HOSPITAL BUILDING ALLIED SERVICES, RESIDENTIAL UNITS & EXTERNAL DEVELOPMENT FOR THQ HOSPITAL KASHMORE AT KANDHKOT. (HOISTING OF RESULTS OF BID EVALUATION ON SPPRA WEBISTE).

Please find enclosed herewith Technical Evaluation Report and Financial Comparative Statement for Procurement of subject cited NIT, with the request that same may please be hoisted on SPPRA Website at the earliest, so that the contract may be awarded to the lowest bidder for timely completion of civil works of above said scheme.

Enclosure:

1. Photocopy of Notification Procurement Committee.
2. Minutes of Meeting of Bid Opening.
3. Attendance Sheet of Procurement Committee Members & Bidders.
4. Soft and Hard copy of Bid Evaluation Report.


Project Director

Rehab: DHQ/THQ Hospitals in Sindh
Karachi

C. c to:

1. The Director General, Health Services Sindh, Hyderabad.
2. PS to Principal Secretary, Chief Minister Secretariat, Karachi.
3. P.S to Chairman Health Advisory Board (HAB), Minister for Health Department, Govt. of Sindh.
4. PS to Secretary, Health Department Government of Sindh, Karachi.


Project Director

Rehab: DHQ/THQ Hospitals in Sindh
Karachi

1806
04-11-16

Address: D-62/1, Block-9, Near Kausar Medico, Clifton Karachi
Tel: Fax: 021-35822317
Email: hab.karachi2010@yahoo.com



Government of Sindh
Health Department

NOTIFICATION

No.HD(P&E)3-2(337)/2012 In partial modification of Government of Sindh Health Department Notification of even number dated 07th March,2016. Procurement Committee as per following manner is reconstituted in respect of development Project " Rehabilitation of DHQ /THQ Hospitals in Sindh under Rule-7 of Sindh Public Procurement Rules,2010 (Amended 2015)

- Director General Health Services Sindh, Hyderabad. Chairman
- Project Director Rehabilitation of DHQ/THQ Hospitals in Sindh, Karachi. Member
- Deputy Project Director (BPS-19) Rehabilitation of DHQ/THQ Hospitals in Sindh, Karachi. Member
- Representative of Deputy Commissioner South Karachi.(Not below BPS-18). Member
- Treasury Officer Karachi/Representative of A.G.Sindh. Member

TORs.

The committee authorized to make the procurement of equipments, instruments, Furniture Fixture etc and to evaluate Technical and Financial Bids for Civil Works and conventional construction.

The committee shall be held responsible to observe all the usual formalities as per Sindh Public Procurement Rules, 2010 (Amended 2013).

SECRETARY HEALTH
GOVERNMENT OF SINDH, KARACHI
KARACHI.

No.HD(P&E)3-2(337)/2012

Karachi/Dated /15-03-2016

C.c to:

1. The Additional Chief Secretary (Dev) P&D Department Government of Sindh, Karachi.
2. The Secretary Finance Department Government of Sindh, Karachi.
3. The Accountant General Sindh, Karachi.
4. The Managing Director Sindh Public Procurement Regularity Authority, Karachi.
5. All members of the Committee.
6. The Project Director Rehabilitation of DHQ/THQ Hospitals in Sindh, Karachi.
7. PS to the Chairman Health Advisory Board Karachi.
8. PS to the Secretary Health Government of Sindh, Karachi.
9. PA to the Additional Secretary (Dev) Health Department Government of Sindh, Karachi.

(Signature)
Deputy Director (Dev-II)



OFFICE OF THE PROJECT DIRECTOR
REHAB: DHQ/THQ HOSPITALS IN SINDH, HEALTH DEPARTMENT
GOVERNMENT OF SINDH, KARACHI
(SHAHEED MOHTARMA BENAZIR BHUTTO SINDH HEALTH INITIATIVE)

Ref: No. PD/DHQ / _____ / 2016

Dated: / / 2016

MINUTES OF BID OPENING MEETING UNDER SINGLE STAGE ONE ENVELOPE PROCEDURE FOR PROCUREMENT OF CIVIL WORKS IN RESPECT OF "UP-GRADATION OF THQ HOSPITAL TO THE LEVEL OF DHQ HOSPITAL KASHMORE AT KANDHKOT UNDER ADP SCHEME NO. 660 (2016-17) HELD ON 29-09-2016.

Meeting started with name of Allah chair welcomed the all participants. The sealed bids in respect of works at THQ Hospital to the level of DHQ Hospital Kashmore at Kandhkot were opened and cost of each bid was announced loudly before Committee and Bidders and their authorized representatives. Bid security with each bid was checked carefully and all these were found as per bid cost.

Meeting ended with the vote of thanks.

List of Participant.

- | | | |
|-------------------------------|---|------------|
| 1. Dr. Hassan Murad Shah | Director General Health Services
Sindh Hyderabad. | (Chairman) |
| 2. Dr. Suresh Kumar | Project Director, Rehabilitation
Of DHQ THQ Hospital Sindh Karachi. | (Member) |
| 3. Dr. Muhammad Tayyab Umrani | Deputy Project Director, Rehabilitation
Of DHQ THQ Hospital Sindh Karachi. | (Member) |
| 4. Mr. Maqsood Hussain | Representative of Deputy Commissioner
South Karachi | (Member) |
| 5. Mr. Haider Safder | Treasury Officer Karachi | (Member) |
| 6. Mr. M. Nawaz Noonari | Project Engineer Rehabilitation
Of DHQ THQ Hospital Sindh Karachi. | (Member) |
| 7. Mr. Iqbal Nawab | Manager Project, M/s IDG (Consultant) | (Member) |

List of Bidders.

1. M/s Muhammad Ramzan & Co.
2. M/s Muhammad Aslam Contractor.
3. M/s Mumtaz & Co.
4. M/s Mahar Builders.


Project Director

Rehab: DHQ/THQ Hospitals in Sindh
Karachi

Project Director

Rehab: DHQ/THQ Hospitals

Health Department

Government of Sindh, Karachi

Address: D-62/1, Block-9, Near Kausar Medico, Clifton Karachi
Tel: 021-36024884-5, Fax: 021-35822317
Email: hab.karachi2010@yahoo.com



REGISTER OF EVIDENCE

Opening of Bids under single stage one envelope procedure for Procurement of civil works in respect of Up-gradation of THQ Hospital to the level of DHQ Hospital Kashmore at Kandhkot under ADP Scheme No. 660 2016-17.

Held on 27th September, 2016 at 03:00 PM

The following Procurement Committee Members attended the meeting.

S. No.	Name of Members	Designation	Contact No.	Signature
01	DR. HASSAN MURAD SHAH	D. G. Health	0300 3012826	
02	Sr. Sunesh Kumar	PD DHA/THQ		
03	Heider Sofwan	TO. Isp.	03357192387	
04	Iqbal Nawab	1 DG Consultant	03332377329	
05	Majsood	AC Civil line	0300 2640866	
06	Dr. Muhammad Tays ten	DDP	0333 212 7284	
07				
08				
09				



REGISTER OF EVIDENCE

Opening of Bids under single stage one envelope procedure for Procurement of civil works in respect of Up-gradation of THQ Hospital to the level of DHQ Hospital Kashmore at Kandhkot under ADP Scheme No. 660 2016-17.

Held on 27th September, 2016 at 03:00 PM

The following Bidders/Representatives attended the meeting.

No.	Name of Members	Designation	Contact No.	Signature
01	M/s Muhammad Raizer CEO AURANGZEB AWAN	DIRECTOR	0333 3970450	
02	M/s Muhammad Aslam and Co Narinder Kumar	Director	0333 7825532	
03	M/s Manzoor & Company Shafiq Ahmad	Manager	03003798109	
04	M/s Mahas Builders Ghulam Fareed	Manager	0334-2208881	
05				
06				
07				
08				
09				



OFFICE OF THE PROJECT DIRECTOR
REHAB: DHQ/THQ HOSPITALS IN SINDH, HEALTH DEPARTMENT
GOVERNMENT OF SINDH, KARACHI
(SHANEED MONTARMA BENAZIR BHUTTO SINDH HEALTH INITIATIVE)
 D-62/1, Block-09, Near Kausar Medicos, Clifton Karachi
 Tel: 021-35875100 Fax: 021-35822317 Email: hsb.karachi2010@yahoo.com

NOTICE INVITING TENDER (NIT)

Sealed Tenders are invited from the interested bidders meeting the eligibility criteria of "Sindh Public Procurement Regulatory Authority (SPPRA) Rules 2010 amended 2013 for ADP Scheme No. 660 (2016-17) i.e. for Upgradation of THQ Hospitals to the level of DHQ Hospitals in newly created districts in Sindh". Procurement of contractors services for construction of Hospital Building, Allied Services, Residential Units & External Development at THQ Hospital Kashmore at Kandhkot.

1. The blank tender forms can be purchased from the Office of the Project Director "Rehabilitation of DHQ/THQ Hospitals in Sindh", D-62/1, Near Kausar Medicos, Block-09, Clifton, Karachi from the date of Publication in the Newspapers tender fee Rs. 5,000 (Non-refundable), upon written request on letterhead subject to payment as per SPPRA rules. The tender can be seen on websites of Govt. of Sindh and SPPRA www.sindh.gov.pk, www.spprasindh.gov.pk respectively.
2. The last date for issuance of tender is 26th September, 2016 upto 05:00 PM.
3. The last date for receipt of tender is 27th September, 2016 upto 02:00 PM and will be opened on same day at 03:00 PM in the presence of purchase committee and the bidders or their authorized representatives who wish to be present.
4. If due to unavoidable circumstances, the Chairman Purchase Committee is out of Headquarters, or in case of Public Holiday declared by the Government, the tender shall be opened on next working day.
5. Apart from other requirements as requested in bidding documents following eligibility conditions for intending participants are as under:
 - a) Full name of the firm along with organizational structure and permanent address with Telephone No., Fax No. and E-mail.
 - b) Details of works executed by the contractors in the past five (05) years indicating scope of works; estimated cost and time taken for completion duly certified by the concerned officials.
 - c) List and location of Equipment, transport and machinery available with the contractor for this job.
 - d) Affidavit that the contractor has neither been blacklisted by any agency nor involved in any subversive activities.
 - e) Copy of valid enlistment letter of Pakistan Engineering Council (PEC) in Category C-2 or above.
 - f) Bio data of the Technical Staff permanently employed and available with the firm/contractor.
 - g) List of cases entered into Arbitration / Litigation. If not involved then Affidavit to the effect that the firm/contractor was not involved in any litigation, no work was rescinded in the past.
 - h) List of works where penalty is involved, if any.
 - i) Income Tax returns of last 03 years duly certified/verified.
 - j) Any additional information the applicant may like to furnish in support of its papers.
6. The earnest money specified should be in the name of Project Director "Rehab: DHQ/THQ "Hospitals in Sindh" in the shape of Call Deposit/Pay Order/Bank Guarantee i.e. 2% of total bid price quoted; from any scheduled bank and must be attached with sealed bid documents, otherwise it will not be entertained.
7. If firm/partner is involved in partnership deed, then complete details/instructions and power of attorney be submitted with affidavit by the proprietor.
8. Conditional and telegraphic tender will not be entertained.
9. A Procurement agency may cancel the bidding process at any time prior to the acceptance of bid proposal.
10. The bidding will be on Single Stage One Envelope Procedure as per SPPRA rules.
11. Works will be carried out as per specifications contained in the tender documents.

Say No to Corruption

INF-KRY No. 3374/16

مہر و مہر دی کے خلاف حمہ ہیں۔

Project Director
 Rehab: DHQ/THQ Hospitals in Sindh
 Karachi

PMSA
 کی آخری تاریخ 19 ستمبر 2016ء دن 11:00 بجے ہے اور نیز رول کی دن
 11:30 بجے HQ PMSA/D (P&CC) آفس میں کھولے جائیں گے۔
 کے۔ PPR A رول (1) 33 کے تحت PMSA پیشکشوں یا پر پول کی قبولیت
 سے قبل کسی بھی وقت تمام پیشکشوں یا پر پول کو ستر کر سکتی ہے۔

ڈیپٹی ڈائریکٹر جنرل
 PID/KW/598/16

402,585-20
 (2) 743,436.79 (3) 743,436.79
 56,27,944.48
 07,73,070.47
 08-00
 2016
 08-00
 2016
 08-00
 2016

رول کی کاربن کاپی
 ڈیپٹی ڈائریکٹر جنرل
 لاہور

Q.T.C.D
IRSES (Duration 02 Years)
 Population Identification by the PMSO

3	Dental Pathology
---	------------------

applicant to various Diploma / Degree Courses-
 Principal, Postgraduate Medical Institute, G-Block
 Lahore on the downloaded Form from the Website

along with the Original Receipt of online transaction
 at PGMI, Lahore (Account No. PLS-4679-1 Bank of
 Ich Coda 8213) can be submitted at PGMI, Lahore/ send
 Wood Road, Lahore through Courier Service before

experience as regular Govt. servant (ill the last date
 should submit their applications through proper channel
 to the Principal, Postgraduate Medical Institute, Lahore,
 through letter/ B.O.C. from the Head of the Institution/

for Punjab Government Admission/ Deputation Policy for
 others.
 Please note on downloaded Admission Forms, for Private
 Application Forms directly to the Admission Cell, PGMI,

allowed for one course only. A candidate can apply
 the Original Receipt of online transaction of Rs-1000/- for
 mentioned in the Admission Form.
 In the Entry Test is mandatory (conducted by UHS on
 site Program).

following documents with the Applications-
 they adapted on front (page on the Admission Form)

graduate & B.D.S. Degree (for Dental courses)/ M.B.B.S. M.D.
 Note of PMSO should be attached.

In Principal of the Medical College stating that the number of
 post in each professional examination of MBBS/ M.D./B.S.
 exact dates from the concerned Medical Superintendent as well
 Department of concerned Hospital (Both are necessary).
 (relevant experience as M.O./ Registrar/ Demonstrator etc.)
 of Superintendent as well as Principal/ Professor/ Head of the
 Hospital Medical College.

on Government of the Punjab, Health Department, Lahore as
 late.

service in public health facilities with exact dates and places
 Health Department/ District Government along with the
 being later.
 Date of Entry Test conducted by UHS on 18.07.2016, wherever
 entertained.

photo documents will not be considered for Admission.
 Cancelled during the course if any discrepancy found in the
 will be called for interview.

DATE OF ADMISSIONS

20.09.2016
30.09.2016
01.10.2016
10.10.2016
02.11.2016
06.11.2016
14.11.2016
18.11.2016
01.01.2017

WEBSITE OF PGMI, LAHORE REGARDING
 FORMS OF ADMISSION IN THE ABOVE MENTIONED
 OF UHS for Visits of Entry Test.
 It is issued to applicants. No TA/DA will be given
 please will be through Internet/ E-mail.

For information:
 99202094-99202089 (Ext:12)
 www.pomipunjab.edu.pk
 admission@pomipunjab.edu.pk

PRINCIPAL
 POSTGRADUATE MEDICAL INSTITUTE,
 ABDUR REHMAN CHUGHTAI ROAD,
 LAHORE

ڈیپٹی ڈائریکٹر جنرل

"ری سیبلیشن ڈی ایچ کیو آئی ایچ کیو اسپتالان سندھ"
 اسپتال پارٹنٹ، گورنمنٹ آف سندھ، کراچی
 (شعبہ دسترس بینظیر صحیح سوسائٹی ہسپتالیشن)

نوٹس طلبی سینٹر (NIT)

ADP ایکٹ نمبر 660 (17-2016) تحت "سندھ میں نوٹس کردہ اضلاع میں THQ اسپتالوں کی IDHQ کی جانب سے ایکسٹنڈڈ سروس
 پبلک پریویڈر کی طرف سے ایگزیکٹو ڈائریکٹری (SPPRA) مریز 2010 اور فریم ورک 2013 کے مطابق میڈیکل کیمپل کرنے والے ڈاکٹروں کے حامل پیشکشوں اور نگران
 سے کمریکشوز کے طور پر THQ اسپتالوں کی خدمات کے لئے پیشکشوں کی درخواستیں جمع کروانی اور پست کے لئے
 کمریکشوز خدمات کا حصول

1۔ سائڈ نیٹوڈر کے لئے ڈی ایچ کیو آئی ایچ کیو کے ذریعے "ری سیبلیشن ڈی ایچ کیو آئی ایچ کیو" ID-6210۔ صوبہ کراچی میں پبلک پریویڈر کے لئے
 اخراجات میں اضافہ ہونے کی تاریخ سے پہلے درخواستیں جمع کروانی اور فریم ورک 2013 کے مطابق میڈیکل کیمپل کرنے والے ڈاکٹروں کے حامل
 واؤچی کے ساتھ جمع کروانی اور فریم ورک 2013 کے مطابق میڈیکل کیمپل کرنے والے ڈاکٹروں کے حامل پیشکشوں اور نگران کے لئے
 با ترتیب پریویڈر کے لئے درخواستیں جمع کروانی اور فریم ورک 2013 کے مطابق میڈیکل کیمپل کرنے والے ڈاکٹروں کے حامل
 www.sppraind.gov.pk اور www.sindh.gov.pk سے درخواستیں جمع کروانی اور فریم ورک 2013 کے مطابق میڈیکل کیمپل کرنے والے ڈاکٹروں کے حامل
 یا ترتیب پریویڈر کے لئے درخواستیں جمع کروانی اور فریم ورک 2013 کے مطابق میڈیکل کیمپل کرنے والے ڈاکٹروں کے حامل

2۔ سینٹر کے لئے آخری تاریخ 26 ستمبر 2016ء شام 05:00 بجے تک ہے۔
 3۔ سینٹر کی آخری تاریخ 27 ستمبر 2016ء صبح 2:00 بجے تک ہے۔ صبح 3:00 بجے سے پھر کئی اور مرحلوں میں درخواستیں جمع کروانی اور فریم ورک 2013 کے مطابق میڈیکل کیمپل کرنے والے ڈاکٹروں کے حامل
 پیشکشوں اور نگران کے لئے درخواستیں جمع کروانی اور فریم ورک 2013 کے مطابق میڈیکل کیمپل کرنے والے ڈاکٹروں کے حامل

4۔ اگر تاگزیر حالات پیدا ہونے کے سبب کچھ مریز پریویڈر کے لئے درخواستیں جمع کروانی اور فریم ورک 2013 کے مطابق میڈیکل کیمپل کرنے والے ڈاکٹروں کے حامل
 یوم کار پریکٹس کرنا چاہتے۔

5۔ ڈاکٹر دستاویزات میں درخواست کردہ دیگر شرائط کے علاوہ درخواست دہندگان کو درج ذیل خصوصی شرائط کی پوری کارروائی
 ہ فرم کا ہر ماہ نامہ جمع کروانی اور فریم ورک 2013 کے مطابق میڈیکل کیمپل کرنے والے ڈاکٹروں کے حامل
 b۔ گزشتہ پانچ (05) سال کے دوران کمریکشوز کی جانب سے جمع کروانی اور فریم ورک 2013 کے مطابق میڈیکل کیمپل کرنے والے ڈاکٹروں کے حامل
 حصول کا معیار کیمپل کرنے والا کیا وقت ظاہر کیا گیا ہے۔

c۔ اس جانب سے کمریکشوز کو درج ذیل طلبہ اور مشینری کی فہرست اور موجودگی کے حقائق۔
 d۔ کمریکشوز کی جانب سے طلبہ نامہ کمریکشوز کے لئے کمریکشوز کی فہرست اور مشینری کی فہرست اور موجودگی کے حقائق۔
 e۔ C-2 ایڈیٹر لٹریچر میں پاکستان ایگزیکٹو کونسل (PBC) کی جانب سے کارروائیوں کی فہرست۔
 f فرم ایگزیکٹو کمریکشوز کے پاس کمریکشوز کے لئے طلبہ اور مشینری کی فہرست اور موجودگی کے حقائق۔

g۔ قانونی مقدمات/چالانچوں کی فہرست۔ اگر ان میں ٹوٹا نہ ہو تو اس امر کا حقیقت نامہ کمریکشوز کے لئے طلبہ اور مشینری کی فہرست اور موجودگی کے حقائق اور
 میں کوئی کاموں کے متعلق فراہم کیا گیا ہے۔

h۔ گزشتہ پانچ سال کے دوران کا قانونی مقدمات کی فہرست اور چالانچوں کی فہرست اور
 ذمہ داری دستاویزات کی ادائیگی کیے درخواست گزاروں کی اور درخواست گزاروں کے پاس
 تصدیق کردہ سرکاری پیشکش کی کل لاگت کا 25% سے زائد رہا نامہ پرائیویٹ ڈائریکٹری "ری سیبلیشن ڈی ایچ کیو آئی ایچ کیو" کے ذریعے طلبہ اور مشینری کی فہرست اور موجودگی کے حقائق اور
 آمد و رفت کی تاریخوں کو مدنظر رکھنا ہے اور درخواست دہندگان کے لئے درخواست دہندگان کے پاس کمریکشوز کے لئے طلبہ اور مشینری کی فہرست اور موجودگی کے حقائق اور
 اگر فرم یا دیگر پرائیویٹ ڈائریکٹری کے لئے درخواست دہندگان کے لئے درخواست دہندگان کے پاس کمریکشوز کے لئے طلبہ اور مشینری کی فہرست اور موجودگی کے حقائق اور
 درخواست دہندگان کے لئے درخواست دہندگان کے پاس کمریکشوز کے لئے طلبہ اور مشینری کی فہرست اور موجودگی کے حقائق اور
 ہر ڈاکٹر کے لئے پبلک پریویڈر کی فہرست اور مشینری کی فہرست اور
 ڈاکٹر SPPRA کے مطابق "سپیکل آئی ایچ کیو آئی ایچ کیو" کے تحت ہوگی
 کامیاب درخواست دہندگان کے لئے درخواست دہندگان کے پاس کمریکشوز کے لئے طلبہ اور مشینری کی فہرست اور موجودگی کے حقائق اور

- 6۔ تصدیق کردہ سرکاری پیشکش کی کل لاگت کا 25% سے زائد رہا نامہ پرائیویٹ ڈائریکٹری "ری سیبلیشن ڈی ایچ کیو آئی ایچ کیو" کے ذریعے طلبہ اور مشینری کی فہرست اور موجودگی کے حقائق اور آمد و رفت کی تاریخوں کو مدنظر رکھنا ہے اور درخواست دہندگان کے لئے درخواست دہندگان کے پاس کمریکشوز کے لئے طلبہ اور مشینری کی فہرست اور موجودگی کے حقائق اور اگر فرم یا دیگر پرائیویٹ ڈائریکٹری کے لئے درخواست دہندگان کے لئے درخواست دہندگان کے پاس کمریکشوز کے لئے طلبہ اور مشینری کی فہرست اور موجودگی کے حقائق اور درخواست دہندگان کے لئے درخواست دہندگان کے پاس کمریکشوز کے لئے طلبہ اور مشینری کی فہرست اور موجودگی کے حقائق اور ہر ڈاکٹر کے لئے پبلک پریویڈر کی فہرست اور مشینری کی فہرست اور ڈاکٹر SPPRA کے مطابق "سپیکل آئی ایچ کیو آئی ایچ کیو" کے تحت ہوگی کامیاب درخواست دہندگان کے لئے درخواست دہندگان کے پاس کمریکشوز کے لئے طلبہ اور مشینری کی فہرست اور موجودگی کے حقائق اور
- 7۔ اگر فرم یا دیگر پرائیویٹ ڈائریکٹری کے لئے درخواست دہندگان کے لئے درخواست دہندگان کے پاس کمریکشوز کے لئے طلبہ اور مشینری کی فہرست اور موجودگی کے حقائق اور
- 8۔ درخواست دہندگان کے لئے درخواست دہندگان کے پاس کمریکشوز کے لئے طلبہ اور مشینری کی فہرست اور موجودگی کے حقائق اور
- 9۔ ہر ڈاکٹر کے لئے پبلک پریویڈر کی فہرست اور مشینری کی فہرست اور
- 10۔ ڈاکٹر SPPRA کے مطابق "سپیکل آئی ایچ کیو آئی ایچ کیو" کے تحت ہوگی
- 11۔ کامیاب درخواست دہندگان کے لئے درخواست دہندگان کے پاس کمریکشوز کے لئے طلبہ اور مشینری کی فہرست اور موجودگی کے حقائق اور

ڈیپٹی ڈائریکٹر جنرل

ری سیبلیشن ڈی ایچ کیو آئی ایچ کیو
 IDHQ/THQ
 کراچی

SAF NO TO CORRUPTION

JUNA 26-08-2016

JUNA 26-08-2016



دھراپ ایس پیرو جیکٹ ڈائریکٹر
دھراپ DHQ/THQ ہسپتال سندھ میں
محکمہ صحت
حکومت سندھ، کراچی
(شہید مجتبرہ ہسپتال پھٹی سندھ آغاز صحت)

صفحہ نمبر: 2018-16 PDDHQ

تعمیرات کے تحت

تعمیرات کے تحت 2017-18 کے تحت ان کے ترقیاتی کاموں کے لیے SPRA کے 2010 (ترمیم شدہ 660) (2013) کے تحت اہلیت اور ایس کے حال بولی اور ننگان سے سہولتوں کی فراہمی۔ ہسپتالوں کی بلڈنگ اور اس کے متعلقہ خدمات برائے رپائیٹس اور بولی ترقیاتی کام مقام THQ ہسپتال کو منظور ہوا ہے۔

(1) بولیوں کی دستاویز اس وقت تک جاری رہے گی جب تک کہ تمام شرائط کے مطابق ہوں۔ 50000- (2) (3) (4) (5) (6) (7) (8) (9) (10) (11)

پتہ نمبر 5

دہلی میں سہولتوں کی فراہمی کے لیے... (1) (2) (3) (4) (5) (6) (7) (8) (9) (10) (11)

پتہ نمبر 9

دہلی میں سہولتوں کی فراہمی کے لیے... (1) (2) (3) (4) (5) (6) (7) (8) (9) (10) (11)

پتہ نمبر 10

دہلی میں سہولتوں کی فراہمی کے لیے... (1) (2) (3) (4) (5) (6) (7) (8) (9) (10) (11)

پتہ نمبر 6

دہلی میں سہولتوں کی فراہمی کے لیے... (1) (2) (3) (4) (5) (6) (7) (8) (9) (10) (11)

دہلی میں سہولتوں کی فراہمی کے لیے... (1) (2) (3) (4) (5) (6) (7) (8) (9) (10) (11)

پروجیکٹ ڈائریکٹر

پتہ نمبر: DHQ/THQ ہسپتال سندھ
 کراچی
 say no to corruption

دہلی میں سہولتوں کی فراہمی کے لیے... (1) (2) (3) (4) (5) (6) (7) (8) (9) (10) (11)

دہلی میں سہولتوں کی فراہمی کے لیے... (1) (2) (3) (4) (5) (6) (7) (8) (9) (10) (11)

ايفيس آف دي پراجيڪٽ ڊائريڪٽر
سنڌ ۾ DHQ/THQ اسپتال جو سڌارو، صحت کان حڪومت سنڌ، ڪراچي
(شهيد محترم سنڌ پيپلز فرنٽ ايسوسيئيشن)



Ref: No. PD/DHQ/ /2016

Dated: / / 2016

ٽينڊر گھرائڻ جو نوٽيس

سنڌ پبلڪ پروڪيورمينٽ ريگوليٽري اٿارٽي (SPPRA) رولز 2010 ٽرميمر 2014 جي اخليت معيار تي پورو انهنڌار خواهشمند آڇ ڏيندڙن کان سنڌ جي نئين قائم ڪيل ضلعن ۾ DHQ اسپتالن کي DHQ اسپتالن جي سطح تائين ان گريڊيشن ڪرڻ لاءِ ADP اسڪيم نمبر 600 لاءِ مهربند آڇن جي دعوت ڏجي ٿي. DHQ اسپتال ڪشمور ايٽ ڪنڌڪوٽ جي اسپتال عمارت، لاڳاپيل خدمتون، رهائشي پرسنل ۽ ايڪسٽرنيل ڊيولپمينٽ لاءِ ٽيڪنڪلاري خدمتن جي فراهمي ڪوراءِ ٽينڊر فارم پراجيڪٽ ڊائريڪٽر سنڌ ۾ DHQ/THQ اسپتال جو سڌارو جي ايفيس واقع 6271-D ويجهو ڪوٽ ميهڙيڪوٽ، بلاڪ 09، ڪلفٽن، ڪراچي مان اخبارن ۾ اشاعت جي تاريخ کان وٺي ٽينڊر في 5000 روپيا (نواقيل واپسي)، SPPRA رولز تحت ادا ٿيڻ جي حوالي سان ليدر هيندي لکت درخواست جمع ڪرائڻ تي حريص ڪري سگهجن ٿا ٽينڊر حڪومت سنڌ ۽ SPPRA جي ويب سائيٽ www.sppra.gov.pk ۽ www.sindh.gov.pk تي ترتيبوار تي پن ڏسي سگهجن ٿا.

ٽينڊرن جي اجراءِ جي آخري تاريخ 26 سيپٽمبر، 2016 شام 05:00 وڳي تائين هوندي. ٽينڊرن جي وصولي جي آخري تاريخ 27 سيپٽمبر، 2016 تي منجهند 02:00 وڳي تائين هوندي ۽ ساڳي ڏينهن منجهند 03:00 وڳي پريزي ڪاميٽي ۽ آڇ ڏيندڙن يا سندن سرڪاري جي موجود رهڻ جي خواهش اختيار تي نمائندن آڏو کوليا ويندا.

انوتڙي حالتن جي صورت ۾، چيئرمين پريزي ڪاميٽي هيڊ ڪوارٽر مان باهو هوندي يا سرڪار پاران عام موڪل جو اعلان ڪرڻ تي ٽينڊر اڳئين ڪم ڪار واري ڏينهن کوليا ويندا.

آڇ دستاويزن ۾ درخواست ڪيل گهرجن سان گڏ اراڻو رکندڙ حصو وڌندڙن لاءِ اهليت جا ڪنڊو هن ريت آهن:

- (اي) فورم جو مڪمل نالو سان ادارتي جوڙجڪ ۽ مستقل پتو، ٽيليفون نمبر، فڪس نمبر ۽ اي ميل.
- (بي) گذريل پنج (05) سالن جي دوران ٽيڪنڪل پاران ادا ڪيل ڪمن جا تفصيل سان ڪمن جي نوعيت، ڪيل لاڳت ۽ لاڳاپيل آفيسلز پاران تصديق ٿيل ڪمپلي لاءِ ورتل مهر.
- (سي) هن ڪم لاءِ ٽيڪنڪل ورث موجود آڏو اوزارن، ٽرانسپورٽ ۽ مڪينيڪل جا تفصيل ۽ هنڌ.
- (دي) حلف نامو ته فورم ڪنهن ايجنسي پاران پبلڪ لسٽ ٿيل نه آهي ۽ وري ڪنهن تحريري عمل ۾ ملوث آهي.
- (اي) ڪينگري (C) يا ان کان مٿي پاڪستان انجنيئرنگ ڪائونسل (PE) جي موشر ائسٽيبلنٽ لٽر جي ڪاپي.
- (يف) فورم ٽيڪنڪل ورث دستياب ۽ مستقل پرٽي ٿيل ٽيڪنڪل اسٽاف جا تفصيل.
- (جي) ٽياڪري قانوني ڪارروائي جي مقدمي جا تفصيل ملوث نه هجڻ جي صورت ۾ حلف نامي تي تصديق ته فورم ٽيڪنڪل ڪنهن قانوني ڪارروائي ۾ ملوث نه آهي ۽ ماضي ۾ ڪو ڪم روڪيو نه پيو هو.
- (ايج) اهڙن ڪمن جا تفصيل جنهن تي ڏنل لاڳو ٿيو هجي، جيڪڏهن ڪو.
- (اه) گذريل 05 سالن جي لاءِ مڪمل سرٽيفڪيٽ تصديق ٿيل انڪر ٽيڪس ريتون.
- (جي) ڪا اضافي ڄاڻ جيڪا درخواست گذار پنهنجي دستاويزن سان گڏ مهيا ڪرڻ چاهي.

آڇ ڪيل آڳوڻي جي 20 سوئي رقم پراجيڪٽ ڊائريڪٽر سنڌ ۾ DHQ/THQ اسپتال جو سڌارو جي نالي ڪنهن ساڳ واري بينڪ مان ادا ڪيل ڪال بيلانٽ تي آڏو پيسٽ ڪرائڻي جي صورت ۾ مهربند آڇن سان گڏ هجڻ گهرجي. ٻي صورت ۾ انهن تي غور نه ڪيو ويندو. جيڪڏهن فورم پائيواري پارٽنشن ڏيڻ ۾ ملوث هوندا ته پوءِ پرايٽر پاران حلف نامي سان گڏ مڪمل تفصيل هدايتون ۽ پاور آف اٿارٽي جمع ڪرايا ويندا. مشروط ۽ ٽيليوگرافڪ آڇن تي غور نه ڪيو ويندو. پروڪيورمينٽ ايجنسي آڇ تجويز قبول ٿيڻ کان پهرين ڪنهن ورث ۽ بيلانٽ عمل شروع ڪري سگهين ٿي. ٽيلاسي SPPRA رولز تحت هڪ مرحلو هڪ لڳائو فريقيڪار تحت ضمي هوندي ڪم ٽينڊر دستاويزن ۾ ڄاڻايل مراحتن جي مطابق ادا ڪيا ويندا.

DAILY SOABH DATED 25.08.2016.

ايفيس آف دي پراجيڪٽ ڊائريڪٽر
سنڌ ۾ DHQ/THQ اسپتال جو سڌارو، ڪراچي

1. سنڌ پبلڪ پروڪيورمينٽ ريگوليٽري اٿارٽي (SPPRA) رولز 2010 ٽرميمر 2014 جي اخليت معيار تي پورو انهنڌار خواهشمند آڇ ڏيندڙن کان سنڌ جي نئين قائم ڪيل ضلعن ۾ DHQ اسپتالن کي DHQ اسپتالن جي سطح تائين ان گريڊيشن ڪرڻ لاءِ ADP اسڪيم نمبر 600 لاءِ مهربند آڇن جي دعوت ڏجي ٿي. DHQ اسپتال ڪشمور ايٽ ڪنڌڪوٽ جي اسپتال عمارت، لاڳاپيل خدمتون، رهائشي پرسنل ۽ ايڪسٽرنيل ڊيولپمينٽ لاءِ ٽيڪنڪلاري خدمتن جي فراهمي ڪوراءِ ٽينڊر فارم پراجيڪٽ ڊائريڪٽر سنڌ ۾ DHQ/THQ اسپتال جو سڌارو جي ايفيس واقع 6271-D ويجهو ڪوٽ ميهڙيڪوٽ، بلاڪ 09، ڪلفٽن، ڪراچي مان اخبارن ۾ اشاعت جي تاريخ کان وٺي ٽينڊر في 5000 روپيا (نواقيل واپسي)، SPPRA رولز تحت ادا ٿيڻ جي حوالي سان ليدر هيندي لکت درخواست جمع ڪرائڻ تي حريص ڪري سگهجن ٿا ٽينڊر حڪومت سنڌ ۽ SPPRA جي ويب سائيٽ www.sppra.gov.pk ۽ www.sindh.gov.pk تي ترتيبوار تي پن ڏسي سگهجن ٿا. ٽينڊرن جي اجراءِ جي آخري تاريخ 26 سيپٽمبر، 2016 شام 05:00 وڳي تائين هوندي. ٽينڊرن جي وصولي جي آخري تاريخ 27 سيپٽمبر، 2016 تي منجهند 02:00 وڳي تائين هوندي ۽ ساڳي ڏينهن منجهند 03:00 وڳي پريزي ڪاميٽي ۽ آڇ ڏيندڙن يا سندن سرڪاري جي موجود رهڻ جي خواهش اختيار تي نمائندن آڏو کوليا ويندا. انوتڙي حالتن جي صورت ۾، چيئرمين پريزي ڪاميٽي هيڊ ڪوارٽر مان باهو هوندي يا سرڪار پاران عام موڪل جو اعلان ڪرڻ تي ٽينڊر اڳئين ڪم ڪار واري ڏينهن کوليا ويندا. آڇ دستاويزن ۾ درخواست ڪيل گهرجن سان گڏ اراڻو رکندڙ حصو وڌندڙن لاءِ اهليت جا ڪنڊو هن ريت آهن: (اي) فورم جو مڪمل نالو سان ادارتي جوڙجڪ ۽ مستقل پتو، ٽيليفون نمبر، فڪس نمبر ۽ اي ميل. (بي) گذريل پنج (05) سالن جي دوران ٽيڪنڪل پاران ادا ڪيل ڪمن جا تفصيل سان ڪمن جي نوعيت، ڪيل لاڳت ۽ لاڳاپيل آفيسلز پاران تصديق ٿيل ڪمپلي لاءِ ورتل مهر. (سي) هن ڪم لاءِ ٽيڪنڪل ورث موجود آڏو اوزارن، ٽرانسپورٽ ۽ مڪينيڪل جا تفصيل ۽ هنڌ. (دي) حلف نامو ته فورم ڪنهن ايجنسي پاران پبلڪ لسٽ ٿيل نه آهي ۽ وري ڪنهن تحريري عمل ۾ ملوث آهي. (اي) ڪينگري (C) يا ان کان مٿي پاڪستان انجنيئرنگ ڪائونسل (PE) جي موشر ائسٽيبلنٽ لٽر جي ڪاپي. (يف) فورم ٽيڪنڪل ورث دستياب ۽ مستقل پرٽي ٿيل ٽيڪنڪل اسٽاف جا تفصيل. (جي) ٽياڪري قانوني ڪارروائي جي مقدمي جا تفصيل ملوث نه هجڻ جي صورت ۾ حلف نامي تي تصديق ته فورم ٽيڪنڪل ڪنهن قانوني ڪارروائي ۾ ملوث نه آهي ۽ ماضي ۾ ڪو ڪم روڪيو نه پيو هو. (ايج) اهڙن ڪمن جا تفصيل جنهن تي ڏنل لاڳو ٿيو هجي، جيڪڏهن ڪو. (اه) گذريل 05 سالن جي لاءِ مڪمل سرٽيفڪيٽ تصديق ٿيل انڪر ٽيڪس ريتون. (جي) ڪا اضافي ڄاڻ جيڪا درخواست گذار پنهنجي دستاويزن سان گڏ مهيا ڪرڻ چاهي.

Bid Evaluation Report

1. Name of Procuring Agency: Project Director, Rehabilitation of DHQ / THQ Hospital in Sindh
 2. Tender Reference No: INF / KRY No. 3374 / 16
 3. Tender Description/Name of work/item: "Up-Gradation of THQ Hospitals to the level of DHQ Hospitals in newly created Districts in Sindh" Construction of Hospital Building, Allied Services, Residential Units and External Development for the DHQ Hospital Kashmore@Kandhkot. (Under ADP Scheme # 660 2016-17)
 4. Method of Procurement: Single Stage – One Envelop Procedure
 5. Tender Published: Daily Jung on 26/8/2016 & Daily Ummet, Jeejal, Hilal Pakistan & Soabh on 26/8/2016
- Print & Electric Media (SPPRA dated 31/8/2016 vide Sr. No. 29831 and Tender ID No. 2147483647
6. Total Bid documents sold: Seven (7 Nos.)
 7. Total Bids Received: Four (4 Nos.)
 8. Technical Bid Opening date: (If applicable) 27 September
 9. No. of Bid technically qualified (if applicable): Three (3 Nos.)
 10. Bid(s) Rejected: One (1 Nos. Technically)
 11. Financial Bid Opening date: 27 September 2016 at 15:00 hours
 12. **Bid Evaluation Report:**


S.No.	Name of Firm Or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reason for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1.	M/s. M. Aslam & Co.	491.820 M	1 st Lowest	9.3252 (m) below estimated cost.	1 st lowest Responsive & within Estimated cost.	Recommended for Award of work
2.	M/s. Mumtaz & Company	492.703 M	2 nd Lowest	9.216 (m) below estimated	2 nd lowest	
3.	M/s. Mahar Builders	594.192 M	3 rd Lowest	7.2925 (m) above estimated	3 rd lowest	
4.	M/s. Ramzan & Co	973.990 M	4 th Lowest		4 th Lowest	Rejected, Company Profile not submitted.


PROCUREMENT COMMITTEE


 Project Director
 Rehab: DHQ/THQ Hospital in Sindh
 Karachi (Member)


 Deputy Project Director
 Rehab: DHQ/THQ Hospital in Sindh
 Karachi (Member)


 Representative of
 Deputy Commissioner, South
 Karachi (Member)


 Treasury Officer
 Govt. of Sindh, Karachi
 (Member)


 Director General Health Services Sindh
 Govt. of Sindh, Hyderabad
 (Chairman)

**ASSISTANT COMMISSIONER
 CIVIL LINES SOUTH KARACHI**

**DIRECTOR GENERAL
 HEALTH SERVICES SINDH
 HYDERABAD.**



International Design Group

Consulting Architects - Landscape Architects - Interior Designers - Planners - Engineers

IDG/HD/2016/128

Dated: 25th Oct. 2016

Project Director
Rehabilitation of DHQ / THQ Hospitals in Sindh,
D-62/I, Block 9 (Near Kausar Medico),
Clifton,
Karachi.

Sub: **UP- GRADATION OF THQ HOSPITALS TO THE LEVEL OF DHQ
HOSPITALS IN SINDH AT KASHMORE @ KANDHKOT.**
- Evaluation of Bid Documents

Dear Sir,


This refers to your letter No. PD/DHQ/276/2016 dated 28-09-2016 for subject cited above. As desired, we have evaluated the Bid Documents submitted by the bidders for subject projects.

We are enclosing herewith the scrutiny report along with its Annexure and attachment for your record and decisions.

The original documents sent to us for scrutiny are being returned herewith for your record.

Thanking you and assuring you of our best professional services at all times.

Very truly yours,


Deputy Project Director
Rehab: DHQ/THQ Hospitals in Sindh,
Karachi
SYED MANZOOR MEHDI NAQVI
Chief Architect

Encl: as noted.


Project Director
Rehab: DHQ/THQ Hospitals
Health Department
Government of Sindh, Karachi


ASSISTANT COMMISSIONER
CIVIL LINES SOUTH KARACHI


DIRECTOR GENERAL
HEALTH SERVICES SINDH
HYDERABAD.


TREASURY OFFICER
KARACHI



UP GRADATION OF THQ HOSPITAL TO DHO HOSPITAL IN SINDH

KASHIMORE @ KUNSHIKOR

Scrutiny Report of Bills

1. The Employer has invited tenders for the subject project. Total seven (07) contractors purchased the tender documents (Annexure-I) four (04) contractors submitted their tenders on 27/09/2016, which were opened in the office of Project Director, Rehab: DHQ / THQ Hospital in Sindh, Karachi on the same day by the nominated members of Opening Committee in the presence of contractors / contractor's representative.

Then the Project Director sent us the original Tender Documents together with contractor's company Profile (refer Annexure-II) of the following bidders for scrutiny vide letter No. PD/DHQ/276/2016 dated 28-09-2016 which were delivered in our office on 03-10-2016.

1. M/s. Muhammad Aslam & Co.
2. M/s. Mahar Builders
3. M/s. Mumtaz & Company
4. M/s. M. Ramzan & Co.

2. Basis of Tendering:

Since composite schedule of Rates 2012 is enforced w.e.f. 12/07/2012 in Sindh. As such the client directed the consultant to use this schedule for preparing the engineer's estimate and that to prepare the tender BOQ for invitation on percentage basis.

3. Comments on the Tender Security

3.1 As per clause 13.1 and 13.2 of Instructions to the Tenderers' Condition of Contract, the tenderers were required to submit the tender security of 2% amount of the tender price in the form of Bank Guarantee or Demand Draft / Pay Order / Deposit of Cash issued by the Scheduled Bank of Pakistan acceptable to Employer. Furthermore clause 13.3 specifies that any Tender not accompanied by an acceptable Tender Security will be rejected by the Employer as non-responsive.

[Handwritten signature]
**DIRECTOR GENERAL
 HEALTH SERVICES SINDH
 HYDERABAD**
[Handwritten signature]
**Deputy Project Director
 Rehab: DHQ/THQ Hospitals in Sindh
 Karachi**
**TREASURY OFFICER
 KARACHI**

[Handwritten signature]
**Project Director
 Rehab: DHQ/THQ Hospital
 Health Department
 Government of Sindh, Karachi**

[Handwritten signature]
**ASSISTANT COMMISSIONER
 CIVIL LINES SOUTH KARACHI**



3.2 Tender Scrutiny as submitted by all the four (04) bidders is discussed here under:

i) M/s. Muhammad Aslam & Co.

Details of submitted bid scrutiny is as under:

- Rs. 9,200,000/= Deposit at call bearing S.D. No. 05794406 Stationery/Ref No. 5794406 dated 27-09-2016 from United Bank Ltd., 1481 – Sea view, Branch, Karachi.
- Rs. 2,000,000/= Allied Banker's Cheque bearing ABC No. AAA 13996714, Stationery / Ref. No. PC, AAA 1399671 dated 27-09-2016 from Allied Bank 0158 New Chilli, Karachi.

ii) M/s. Mahar Builders

Details of submitted bid scrutiny is as under:

Rs. 13,500,000/= Security Deposit at Call bearing No. SDR 00156547 Ref No. 0208160001315 dated 26-09-2016 from Soneri Bank Ltd. Qasimabad Branch, Hyderabad (0208).

iii) M/s. Mumtaz & Co.

Details of submitted bid scrutiny is as under:

Rs. 11,170,000/= Deposit at call bearing S.D. No. 05688339 Stationery / Ref No. nil dated 26-09-2016 from United Bank Ltd., Qasimabad Branch, Hyderabad (0537).

iv) M/s. Ramzan & Co.

Details of submitted bid scrutiny is as under:


An amount Rs. 20,000,000/= vide B.C. No. 02272591 Stationery/Ref No. 00891166/2016/62 dated 27-09-2016 from Bank Al Habib Ltd., 1007-Bahadurabad Branch, Karachi.

4 Evaluation of Submitted Bids

4.1 Bid Documents sent to us by Project Director, as received by him, from the above mentioned four (04) Contractors/firms were technically evaluated as per evaluation criteria of minimum qualifying marks of 70. Since M/s Mohd. Ramzan & Co. has not submitted his company profile therefore information required in Tender Document Vol. IV for Technical Qualification (which contractor submitted blank) could not be assessed. As such bid of M/s Mohd. Ramzan & Co. is non-responsive consequently their financial bid is not included in evaluation process. For assessment report on Technical Qualification refer Annexure – III.


DIRECTOR GENERAL
HEALTH SERVICES
HYDERABAD
Deputy Project Director
Rehab. Directorate Hospitals in Sindh
Karachi


TREASURY OFFICER
KARACHI


Project Director
Rehab. Directorate Hospitals
Health Department
Government of Sindh, Karachi



ASSISTANT COMMISSIONER
CIVIL LINES SOUTH KARACHI



4.2 Thus Tender Document Volume-III BOQ (Financial Bid) of all the remaining three (03) contractors are arithmetically checked on computer. Accordingly corrections in red ink are made in the bid documents wherever found necessary. Based on this following is the statement of Grand Summary.

GRAND SUMMARY

S.#	Contractors Name	Total Quoted Bid Amount (Rs.)	Corrected Bid Amount after arithmetical checking (Rs.)	Status of Bid Security after arithmetical checking	Position / Ranking
1	M/s. M. Aslam & Co.	491,820,000	511,895,635	11,200,000/= OK	1 st Lowest
2	M/s. Mumtaz & Company	492,703,975	512,510,941	11,170,000/= OK	2 nd Lowest
3	M/s. Mahar Builders	594,192,902	605,709,365	13,500,000/= OK	3 rd Lowest

4.3 During checking of financial bids, it is observed that Major Errors of calculation / totaling in all the bids noticed. However, there is no change in the ranking i.e. 1st, 2nd and 3rd lowest bidder have retained their original position / ranking.

5. Comparison of corrected total bid price of the bid with estimate.

The Engineer's Estimate of project is Rs. 564,540,413/=.


The comparison of arithmetically corrected bid amount with estimated amount shows that:

- M/s. M. Aslam & Co. is 9.3252% below the estimate cost (by Rs. 52,644,778/=).
- M/s. Mumtaz & Co. is 9.216% below the estimated cost (by Rs. 52,029,472/=)
- M/s. Mahar Builders is 7.292% above the estimated cost (by Rs. 41,168,952/=).
- Difference in total amount of 1st and 2nd lowest bid is Rs. 615,306/=.
- Component wise overall amount of all the three bids and Engineer's Estimate (refer Grand Summary – Annexure –A).


DIRECTOR GENERAL
HEALTH SERVICES SINDH
HYDERABAD


TREASURY OFFICER
KARACHI


Project Director
Rehab. DHQ/THQ Hospitals
Health Department
Government of Sindh, Karachi


Deputy Project Director
Rehab. DHQ/THQ Hospitals in Sindh
Karachi



6. Notes for Comparison of Financial Bids with PC-1 and Estimate:

- 6.1 The Revised PC-1 was based on plinth area rates (year 2012) as notified by the Government of Sindh plus difference in cost / additional cost impact of some of the major items as per preliminary drawings.
- 6.2 As per procedure adopted in other DHQs projects, the equipments for building i.e. Generator sets and sub-station equipments were not made part of building component.
- 6.3 As such the cost of above equipment is shown separately in PC-1 and not in building construction cost.
- 6.4 As desired to make the hospital functional in stages for completed facilities, these equipments were therefore included in the tender (cost shown in table below) whereas in the estimate this cost is also shown in same table.

M/s. Muhammad Aslam & Co.					
PC-1 Amount	Estimated Amount without Equipment Cost	Corrected Bid Amount without Equipment Cost	Difference (between PC-1 & Estimate)	Difference between PC-1 & Bids	Difference between Estimate & Bids
	564,557,193 (-) 20,756,600 467,337,924	511,895,635 (-) 15,695,380 496,200,255	16.361% 76,462,669	6.176% 28,862,331	(-) 8.753% 47,600,338
M/s. Mumtaz & Co.					
	564,557,193 (-) 20,756,600 467,337,924	512,510,941 (-) 19,373,500 493,137,441	16.361% 76,462,669	5.521% 25,799,517	(-) 9.316% 50,663,152
M/s. Mahar Builders					
	564,557,193 (-) 20,756,600 467,337,924	605,709,365 (-) 31,065,000 574,644,365	16.361% 76,462,669	22.961% 107,306,441	5.652% 30,843,772

7. Comparison of all the three (03) Financial Bids with PC-1 and Engineer's Estimate.

Only for the purpose of comparison of PC-1 cost with the estimate as well as with the bids, the cost of these building equipment are deducted from estimated amount and bid price.

[Signature]
DIRECTOR GENERAL
HEALTH SERVICES SINDH
KARACHI

[Signature]
TREASURY OFFICER
KARACHI

[Signature]
Project Director
Rehab: DHQ/THQ Hospitals
Health Department
Government of Sindh, Karachi

[Signature]
Deputy Project Director
Rehab: DHQ/THQ Hospitals
Karachi

[Signature]
ASSISTANT COMMISSIONER
CIVIL LINES SOUTH KARACHI



8. Computerized working for Comparison of Estimate with corrected amount of Bids:

- i. Exhibit – A: - component / facility wise as Grand Summary.
- ii. Exhibit – B: - sub-head wise total amount of Hospital Building together with sub-summaries of Civil, Plumbing & Electrical.
- iii. Exhibit – C: - sub-head wise total amount of Residential Accommodation together with sub-summaries of Civil, Plumbing & Electrical.
- iv. Exhibit – D: - sub-head wise total amount of Ancillary Works together with sub-summaries of Civil, Plumbing & Electrical.
- v. Exhibit – E: - sub-head wise total amount of External Development together with sub-summaries of Civil, Plumbing & Electrical.

Above is submitted for kind perusal / checking and necessary action of Procuring Committee / Employer for award of work as deemed fit as per rules / regulations / policy of Department.


TREASURY OFFICER
KARACHI


Project Director
Rehab. DHQ/THQ Hospitals
Health Department
Government of Sindh, Karachi




DIRECTOR GENERAL
HEALTH SERVICES SINDH
HYDERABAD.


ASSISTANT DIRECTOR
HEALTH SERVICES SINDH


Deputy Project Director
Rehab. DHQ/THQ Hospitals in Sindh,
Karachi

**OFFICE OF THE PROJECT DIRECTOR
REHAB: DHQ/THQ HOSPITALS IN SINDH, HEALTH DEPARTMENT
GOVERNMENT OF SINDH, KARACHI
(SHAHEED MOHTARMA BENAZIR BHUTTO SINDH HEALTH INITIATIVE)**

Ref: No. PD/DHQ / _____ / 2016

Dated: / / 2016

**List of Tenders sold for THQ Hospital to the level of DHQ Hospital
Kashmore & Kandhkot under ADP Scheme No. 660 (2016-17)**


1. M/s Muhammad Ramzan & Co.
2. M/s Muhammad Aslam Contractor.
3. M/s Mumtaz & Co.
4. M/s Gul Construction & Co.
5. M/s Fazal Brothers.
6. M/s WSB Company.
7. M/s Maher Builders.


TREASURY OFFICER
KARACHI


Project Director
Rehab: DHQ/THQ Hospitals
Health Department
Government of Sindh, Karachi


ASSISTANT COMMISSIONER
CIVIL LINES SOUTH KARACHI


DIRECTOR GENERAL
HEALTH SERVICES SINDH
HYDERABAD.


Deputy Project Director
Rehab: DHQ/THQ Hospitals in Sindh,
Karachi

Enclosures.

1. M/s Muhammad Aslam Contractors.
 - Company Profile.
 - BOQ (Volume III).
 - Technical/Post Qualification Documents (Volume IV).

2. M/s Mahar Builders.
 - Company Profile.
 - BOQ (Volume III).

3. M/s Mumtaz & Co.
 - Company Profile.
 - BOQ (Volume III).
 - Technical/Post Qualification Documents (Volume IV).
 - Drawing & Specification Books.
 - Tender/Contract Documents (Volume I)

4. M/s M. Ramzan & Co.
 - BOQ (Volume III).
 - Technical/Post Qualification Documents (Volume IV).
 - Tender Drawing.
 - Tender/Contract Documents (Volume I)
 - Specification (Volume II).

[Handwritten Signature]
DIRECTOR GENERAL
HEALTH SERVICES SINDH
HYDERABAD.

[Handwritten Signature]
TREASURY OFFICER
KARACHI

[Handwritten Signature]
Project Director
Rehab. DHQ/THQ Hospitals
Health Department
Government of Sindh, Karachi

[Handwritten Signature]
ASSISTANT COMMISSIONER
CIVIL LINES SOUTH KARACHI

[Handwritten Signature]
Deputy Project Director
Rehab. DHQ/THQ Hospitals in Sindh,
Karachi

EXHIBIT - A

Grand Sum

UPGRADATION OF THQ HOSPITALS TO THE LEVEL OF DHQ HOSPITALS IN SINDH.

KASHMORE AT KANDHKOT

GRAND SUMMARY

S #	PARTICULAR	Engineer's Estimate	M/s. Muhammad Aslam & Co.	M/s. Mumtaz & Co.	M/s. Mahar Builders
		TOTAL AMOUNT	TOTAL AMOUNT	TOTAL AMOUNT	TOTAL AMOUNT
1	Total Cost of Hospital Building	261,023,967	260,636,665	252,327,630	301,766,147
2	Total Cost of Residential Accommodation	139,765,692	111,674,944	141,569,530	174,441,713
3	Total Cost of Ancillary Works	121,330,208	97,088,739	119,314,396	154,764,914
4	Total Cost of External Development	42,420,546	42,495,286	43,019,116	49,599,546
Total Cost of Project		564,540,413	511,895,635	556,230,672	680,572,320
Rebate (if any)		----	----	7.86% 43,719,731	11.00% 74,862,955
Total Cost of Project		564,540,413	511,895,635	512,510,941	605,709,365

[Signature]
TREASURY OFFICER
KARACHI

[Signature]
 Project Director
 Rehab: DHQ/THQ Hospitals
 Health Department
 Government of Sindh, Karachi

[Signature]
 M/s. Mumtaz & Co.
 43,719,731

[Signature]
 M/s. Mahar Builders
 74,862,955

[Signature]
DIRECTOR GENERAL
HEALTH SERVICES SINDH
KARACHI

[Signature]
 Deputy Project Director
 Rehab: DHQ/THQ Hospitals in Sindh
 Karachi

EXHIBIT - B

**UPGRADATION OF THQ HOSPITAL TO THE LEVEL OF DHQ HOSPITAL IN SINDH.
KASHMORE AT KANDHKOT**

Sum. Hospital

SUMMARY OF HOSPITAL BUILDING

S. No.	Particular	Engineer's Estimate		M/s. Muhammad Aslam & Co.		M/s. Mumtaz & Co.		M/s. Mahar Builders	
		Bill of Quantities Amount	Amount	Bill of Quantities Amount	Amount	Bill of Quantities Amount	Amount	Bill of Quantities Amount	Amount
1	Cost of Civil Works	237,060,969		236,964,489		231,964,102		280,193,416	
2	Cost of Plumbing Works	6,525,409		6,196,139		5,704,439		7,619,385	
3	Cost of Electrical Works	17,437,589		17,476,037		14,659,089		13,953,345	
Total Amount of Hospital Building		261,023,967	***	260,636,665		252,327,630		301,766,147	

Note : *** This amount shall be carried over to Grand Summary

[Signature]
Project Director
Rehab: DHQ/THQ Hospitals
Health Department
Government of Sindh, Karachi

**TREASURY OFFICER
KARACHI**

[Signature]
ASSISTANT COMMISSIONER
CIVIL LINES SOUTH KARACHI

[Signature]
DIRECTOR GENERAL
HEALTH SERVICES SINDH
HYDERABAD.

[Signature]
Deputy Project Director
Rehab: DHQ/THQ Hospitals in Sindh,
Karachi.

EXHIBIT - B-i

UPGRADATION OF THQ HOSPITAL TO THE LEVEL OF DHQ HOSPITAL IN SINDH.
KASHMIRE AT KANDHKOT

HOSPITAL
Sum. Civil

SUB-SUMMARY OF CIVIL WORKS (HOSPITAL)

S. No.	Particular	Engineer's Estimate		M/s. Muhammad Aslam & Co.		M/s. Mumtaz & Co.		M/s. Mahar Builders	
		Amount of Schedule Items	Amount of Non Schedule Items	Amount of Schedule Items	Amount of Non Schedule Items	Amount of Schedule Items	Amount of Non Schedule Items	Amount of Schedule Items	Amount of Non Schedule Items
1.1.1	Foundation Plinth	93,446,490	420,555	93,446,490	420,555	93,446,490	841,110	93,446,490	1,121,480
1.1.2	Ground Floor	50,231,526	15,627,567	50,231,526	15,409,062	50,231,526	13,826,525	50,231,526	18,576,350
1.1.3	First Floor	55,077,556	22,257,275	55,077,556	22,379,300	55,077,556	18,540,895	55,077,556	21,988,900
	Total Amount of Schedule Items	198,755,572	38,305,397	198,755,572	38,208,917	198,755,572	33,208,530	198,755,572	41,686,730
% Above / Below / At Par	----	----	----	----	----	----	20% Above 39,751,114	----
	Total Amount of Non Schedule Items	198,755,572	38,305,397	198,755,572	38,208,917	198,755,572	33,208,530	238,506,686	41,686,730
	Total Amount of Civil Works	237,060,969		236,964,489		231,964,102		280,193,416	

Note : * * This amount shall be carried over to Summary of Hospital Building

[Signature]
TREASURY OFFICER
KARACHI

Project Director
Rehab. DHQ/THQ Hospitals
Health Department
Government of Sindh, Karachi

[Signature]
ASSISTANT COMMISSIONER
CIVIL LINES SOUTH KARACHI

[Signature]

[Signature]
DIRECTOR GENERAL
HEALTH SERVICES SINDH
FEDERABAD.

[Signature]
Deputy Project Director
Rehab: DHQ/THQ Hospitals in Sindh
Karachi

EXHIBIT - B-ii

**UPGRADATION OF THQ HOSPITAL TO THE LEVEL OF DHQ HOSPITAL IN SINDH.
KASHMORE AT KANDHKOT**

HOSPITAL
Sum: Plumbing

SUB-SUMMARY OF PLUMBING WORKS (HOSPITAL)

S. No.	Particular	Engineer's Estimate		M/s. Muhammad Aslam & Co.		M/s. Mumtaz & Co.		M/s. Mahar Builders	
		Amount of Schedule Items	Amount of Non Schedule Items	Amount of Schedule Items	Amount of Non Schedule Items	Amount of Schedule Items	Amount of Non Schedule Items	Amount of Schedule Items	Amount of Non Schedule Items
1.2.1	Ground Floor	2,366,459	1,454,610	2,366,459	1,139,900	2,366,459	976,500	2,366,459	1,824,500
1.2.2	First Floor	1,755,181	949,160	1,755,181	934,600	1,755,181	606,300	1,755,181	1,055,000
	Total Amount of Schedule Items	4,121,639	2,403,770	4,121,639	2,074,500	4,121,639	1,582,800	4,121,639	2,879,500
% Above / Below / At Par	----	----	----	----	----	----	15% Above	----
	Total Amount of Non Schedule Items	4,121,639	2,403,770	4,121,639	2,074,500	4,121,639	1,582,800	4,739,885	2,879,500
	Total Amount of Plumbing Works		6,525,409		6,196,139		5,704,439		7,619,385

Note : * * This amount shall be carried over to Summary of Hospital Building

[Signature]
TREASURY OFFICER
KARACHI
 Project Director
 Rehab: DHQ/THQ Hospitals
 Health Department
 Government of Sindh, Karachi

[Signature]
ASSISTANT COMMISSIONER
CIVIL LINES SOUTH KARACHI

[Signature]

[Signature]
DIRECTOR GENERAL
HEALTH SERVICES SINDH
HYDERABAD

[Signature]
Deputy Project Director
Rehab: DHQ/THQ Hospitals in Sindh,
Karachi

EXHIBIT - B-iii

**UPGRADATION OF THQ HOSPITAL TO THE LEVEL OF DHQ HOSPITAL IN SINDH.
KASHMORE AT KANDHKOT**

HOSPITAL
Sum. Electric

SUB-SUMMARY OF ELECTRICAL WORKS (HOSPITAL)

S. No.	Particular	Engineer's Estimate		M/s. Muhammad Aslam & Co.		M/s. Mumtaz & Co.		M/s. Mahar Builders	
		Amount of Schedule Items	Amount of Non-Schedule Items	Amount of Schedule Items	Amount of Non-Schedule Items	Amount of Schedule Items	Amount of Non-Schedule Items	Amount of Schedule Items	Amount of Non-Schedule Items
1.3.1	Ground Floor	1,573,495	8,762,650	1,573,495	8,770,430	1,573,495	6,915,200	1,573,495	-
1.3.2	First Floor	1,164,544	5,936,900	1,164,544	5,967,568	1,164,544	5,005,850	1,164,544	10,804,600
	Total Amount of Schedule Items	2,738,039	14,699,550	2,738,039	14,737,998	2,738,039	11,921,050	2,738,039	10,804,600
% Above / Below / At Par	-----	-----	-----	-----	-----	-----	15% Above	-----
	Total Amount of Non-Schedule Items	2,738,039	14,699,550	2,738,039	14,737,998	2,738,039	11,921,050	3,148,745	10,804,600
	Total Amount of Electrical Works	17,437,589		17,476,037		14,659,089		13,953,345	

Note : * * This amount shall be carried over to Summary of Hospital Building

[Signature]
TREASURY OFFICER
 KARACHI
 Project Director
 Rehab: DHQ/THQ Hospitals
 Health Department
 Government of Sindh, Karachi

[Signature]
ASSISTANT COMMISSIONER
 CIVIL LINES SOUTH KARACHI

[Signature]
DIRECTOR GENERAL
 HEALTH SERVICES SINDH
 HYDERABAD.

[Signature]
 Deputy Project Director in Sindh
 DHQ/THQ Hospitals
 Karachi
 Rehab: DHQ/THQ Hospitals

UPGRADATION OF THQ HOSPITAL TO THE LEVEL OF DHQ HOSPITAL IN SINDH.
KASHMORE AT KANDHKOT

Sum. Res.

SUMMARY OF RESIDENTIAL ACCOMMODATION

S. No.	Particular	Engineer's Estimate	M/s. Muhammad Aslam & Co.	M/s. Mumtaz & Co.	M/s. Mahar Builders
		Bill of Quantities Amount	Bill of Quantities Amount	Bill of Quantities Amount	Bill of Quantities Amount
1	Cost of Civil Works	126,929,527	126,633,632	129,606,870	155,045,250
2	Cost of Plumbing Works	6,890,671	6,899,121	6,278,246	7,790,238
3	Cost of Electrical Works	5,945,494	6,060,928	5,684,414	11,606,226
	Total Amount of Residential Accommodation * * *	139,765,692	139,593,681	141,569,530	174,441,713
	Rebate on Residential Accommodation	----	20% Rebate 27,918,736	----	----
	Total Amount of Residential Accommodation * * *	139,765,692	111,674,944	141,569,530	174,441,713

Note : * * * This amount shall be carried over to Grand Summary

SM-2

Mumtaz

ADU
Project Director
Rehab. DHQ/THQ Hospitals
Health Department
Government of Sindh, Karachi

ASSISTANT COMMISSIONER
CIVIL LINES SOUTH KARACHI

TREASURY OFFICER
KARACHI

[Signature]
Deputy Project Director
Rehab. DHQ/THQ Hospitals in Sindh
Karachi

[Signature]
DIRECTOR GENERAL
HEALTH SERVICES SINDH
HYDERABAD.

UPGRADATION OF THQ HOSPITAL TO THE LEVEL OF DHQ HOSPITAL IN SINDH,
KASHMORE AT KANDHIKOT

SUB-SUMMARY OF CIVIL WORKS (ACCOMMODATION) - DOCTOR FLATS

S. No.	Particular	Engineer's Estimate		M/s. Muhammad Aslam & Co.		M/s. Mumtaz & Co.		M/s. Mahar Builders	
		Amount of Schedule Items	Non Schedule Items	Amount of Schedule Items	Non Schedule Items	Amount of Schedule Items	Non Schedule Items	Amount of Schedule Items	Non Schedule Items
2.1.1	Foundation Plinth	11,949,137	65,370	11,949,137	65,370	11,949,137	130,740	11,949,137	174,320
2.1.2	Ground Floor	9,363,875	3,763,246	9,363,875	3,701,075	9,363,875	3,197,000	9,363,875	4,331,650
2.1.3	First Floor	8,902,104	2,719,984	8,902,104	2,718,430	8,902,104	3,781,392	8,902,104	4,068,850
2.1.4	Second Floor	10,853,685	2,859,269	10,853,685	2,870,490	10,853,685	2,826,162	10,853,685	3,772,550
	Total Amount of Schedule Items	41,068,801	9,407,869	41,068,801	9,355,365	41,068,801	9,935,294	41,068,801	12,347,370
	% Above / Below / At Par	20% Above 8,213,760
	Total Amount of Non Schedule Items	41,068,801	9,407,869	41,068,801	9,355,365	41,068,801	9,935,294	49,282,561	12,347,370
	Total Amount of Civil Works	50,476,670		50,424,166		51,004,095		61,629,931	

Note : * This amount shall be carried over to Summary of Accommodation

TREASURY OFFICER
KARACHI

Project Director
Rehab: DHQ/THQ Hospitals
Health Department
Government of Sindh, Karachi

ASSISTANT COMMISSIONER
CIVIL LINES SOUTH KARACHI

DIRECTOR GENERAL
HEALTH SERVICES SINDH
HYDERABAD,

EXHIBIT - C-II

ACCOMMODATION
Sum. Plumbing

UPGRADATION OF THE HOSPITAL TO THE LEVEL OF DHQ HOSPITAL IN SINDH,
KASHMIRE AT KANDHIKOT

SUB-SUMMARY OF PLUMBING WORKS (ACCOMMODATION) - DOCTOR FLATS

S No	Particular	Engineer's Estimate		M/s. Muhammad Aslam & Co.		M/s. Mumtaz & Co.		M/s. Mahar Builders	
		Amount of Schedule Items	Non Schedule Items	Amount of Schedule Items	Non Schedule Items	Amount of Schedule Items	Non Schedule Items	Amount of Schedule Items	Non Schedule Items
2.2.1	Ground Floor	487,787	266,410	487,787	272,210	487,787	199,300	487,787	295,500
2.2.2	First Floor	509,702	266,410	509,702	246,710	509,702	199,500	509,702	295,500
2.2.3	Second Floor	509,702	266,410	509,702	272,210	509,702	199,500	509,702	295,500
	Total Amount of Schedule Items	1,507,191	799,230	1,507,191	791,130	1,507,191	598,300	1,507,191	886,500
% Above / Below / At Par							15% Above	
	Total Amount of Non Schedule Items	1,507,191	799,230	1,507,191	791,130	1,507,191	598,300	1,733,270	886,500
	Total Amount of Plumbing Works		2,306,421		2,298,321		2,105,491		2,619,770

Note : ** This amount shall be carried over to Summary of Accommodation

TREASURY OFFICER
KARACHI

Project Director
Rehab: DHQ/HQ Hospitals
Health Department
Government of Sindh, Karachi

ASSISTANT COMMISSIONER
CIVIL LINES SOUTH KARACHI

SMJ

Deputy Project Director
DHQ/HQ Hospitals in Sindh,
Karachi

DIRECTOR GENERAL
HEALTH SERVICES SINDH
HYDERABAD.

UPGRADATION OF THQ HOSPITAL TO THE LEVEL OF DHQ HOSPITAL IN SINDH,
KASHMIRE AT KANDHIKOT

SUB-SUMMARY OF ELECTRICAL WORKS (ACCOMMODATION) - DOCTOR FLATS

S. No.	Particular	Engineer's Estimate		M/s. Muhammad Aslam & Co.		M/s. Mumtaz & Co.		M/s. Mahar Builders	
		Amount of Schedule Items	Amount of Non Schedule Items	Amount of Schedule Items	Amount of Non Schedule Items	Amount of Schedule Items	Amount of Non Schedule Items	Amount of Schedule Items	Amount of Non Schedule Items
2.3.1	Ground Floor	337,398	539,050	337,398	566,774	337,398	503,530	337,398	1,304,400
2.3.2	First Floor	337,398	454,650	337,398	478,574	337,398	434,080	337,398	1,134,400
2.3.3	Second Floor	406,038	454,650	406,038	478,574	406,038	430,930	406,038	1,134,400
	Total Amount of Schedule Items	1,080,834	1,448,350	1,080,834	1,523,922	1,080,834	1,368,540	1,080,834	3,573,200
	15% Above / Below / At Par	15% Above
	Total Amount of Non Schedule Items	1,080,834	1,448,350	1,080,834	1,523,922	1,080,834	1,368,540	1,242,959	3,573,200
	Total Amount of Electrical Works	2,529,184		2,604,756		2,449,374		4,816,159	

Note : * * This amount shall be carried over to Summary of Accommodation

[Signature]
TREASURY OFFICER
KARACHI

[Signature]
Project Director
Rehab. DHQ/THQ Hospitals
Health Department
Government of Sindh, Karachi

[Signature]

[Signature]
ASSISTANT COMMISSIONER
CIVIL LINES SOUTH KARACHI

[Signature]

DIRECTOR GENERAL
HEALTH SERVICES SINDH
HYDERABAD.

[Signature]
Deputy Project Director
Rehab. DHQ/THQ Hospitals in Sindh
Karachi

UPGRADATION OF THQ HOSPITAL TO THE LEVEL OF DHQ HOSPITAL IN SINDH,
KASHIMORE AT KANDHIKOT

SUB-SUMMARY OF CIVIL WORKS (ACCOMMODATION) - PARAMEDICS FLATS

S. No.	Particular	Engineer's Estimate		M/s. Muhammad Aslam & Co.		M/s. Mumtaz & Co.		M/s. Mahar Builders	
		Amount of Schedule Items	Amount of Non Schedule Items	Amount of Schedule Items	Amount of Non Schedule Items	Amount of Schedule Items	Amount of Non Schedule Items	Amount of Schedule Items	Amount of Non Schedule Items
2.1.1	Foundation Plinth	8,666,071	45,675	8,666,071	45,675	8,666,071	91,350	8,666,071	121,800
2.1.2	Ground Floor	7,585,242	2,934,329	7,585,242	2,893,063	7,585,242	2,461,932	7,585,242	3,305,260
2.1.3	First Floor	7,651,988	2,087,292	7,651,988	2,074,456	7,651,988	3,230,787	7,651,988	3,268,260
2.1.4	Second Floor	9,046,044	2,128,514	9,046,044	2,161,473	9,046,044	2,133,307	9,046,044	2,810,460
	Total Amount of Schedule Items	32,949,345	7,195,810	32,949,345	7,174,667	32,949,345	7,917,376	32,949,345	9,505,780
% Above / Below / At Par	20% Above
	Total Amount of Non Schedule Items	32,949,345	7,195,810	32,949,345	7,174,667	32,949,345	7,917,376	39,539,214	9,505,780
	Total Amount of Civil Works	40,145,155		40,124,012		40,866,721		49,044,994	

Note : * * This amount shall be carried over to Summary of Accommodation

[Signature]
TREASURY OFFICER
 KARACHI

[Signature]
 Project Director
 Rehab. DHQ/THQ Hospitals
 Health Department
 Government of Sindh, Karachi

[Signature]
ASSISTANT COMMISSIONER
 CIVIL LINES SOUTH KARACHI

[Signature]
 Deputy Project Director
 Rehab. DHQ/THQ Hospitals in Sindh,
 Karachi

[Signature]
DIRECTOR GENERAL
 HEALTH SERVICES SINDH
 HYDERABAD.

EXHIBIT - C-ii-ii

ACCOMMODATION
Sum. Plumbing

UPGRADATION OF THQ HOSPITAL TO THE LEVEL OF DHQ HOSPITAL IN SINDH.
KASHIMORE AT KANDHKOT

SUB-SUMMARY OF PLUMBING WORKS (ACCOMMODATION) - PARAMEDICS FLATS

S. No.	Particular	Engineer's Estimate		M/s. Muhammad Aslam & Co.		M/s. Mumtaz & Co.		M/s. Mahar Builders	
		Amount of Schedule Items	Amount of Non Schedule Items	Amount of Schedule Items	Amount of Non Schedule Items	Amount of Schedule Items	Amount of Non Schedule Items	Amount of Schedule Items	Amount of Non Schedule Items
2.2.1	Ground Floor	487,787	292,095	487,787	296,735	487,787	222,600	487,787	311,750
2.2.2	First Floor	509,702	292,095	509,702	283,985	509,702	222,800	509,702	311,750
2.2.3	Second Floor	509,702	292,095	509,702	296,735	509,702	222,800	509,702	311,750
	Total Amount of Schedule Items	1,507,191	876,285	1,507,191	877,455	1,507,191	668,200	1,507,191	935,250
 % Above / Below / At Par	15% Above
	Total Amount of Non Schedule Items	1,507,191	876,285	1,507,191	877,455	1,507,191	668,200	1,733,270	935,250
	Total Amount of Plumbing Works	2,383,476		2,384,646		2,175,391		2,668,520	

Note : ** This amount shall be carried over to Summary of Accommodation

[Signature]
TREASURY OFFICER
KARACHI

[Signature]
Project Director
Retab: DHQ/THQ Hospitals
Health Department
Government of Sindh, Karachi

ASSISTANT COMMISSIONER
CIVIL LINES SOUTH KARACHI

[Signature]

[Signature]

DIRECTOR GENERAL,
HEALTH SERVICES SINDH
HYDERABAD.

[Signature]
Deputy Project Director
Retab: DHQ/THQ Hospitals in Sindh
Karachi

UPGRADATION OF THQ HOSPITAL TO THE LEVEL OF DHQ HOSPITAL IN SINDHI
KASHMIRE AT KANDHIKOT

SUB-SUMMARY OF ELECTRICAL WORKS (ACCOMMODATION) - PARAMEDICS FLATS

S. No.	Particular	Engineer's Estimate		M/s. Muhammad Aslam & Co.		M/s. Mumtaz & Co.		M/s. Mahar Builders	
		Amount of Schedule Items	Amount of Non Schedule Items	Amount of Schedule Items	Amount of Non Schedule Items	Amount of Schedule Items	Amount of Non Schedule Items	Amount of Schedule Items	Amount of Non Schedule Items
2.3.1	Ground Floor	236,254	387,900	236,254	394,376	236,254	348,860	236,254	988,800
2.3.2	First Floor	236,254	303,500	236,254	306,140	236,254	279,610	236,254	820,800
2.3.3	Second Floor	285,294	304,700	285,294	307,326	285,294	277,860	285,294	823,800
	Total Amount of Schedule Items	757,802	996,100	757,802	1,007,842	757,802	906,330	757,802	2,633,400
% Above / Below / At Par	15% Above
	Total Amount of Non Schedule Items	757,802	996,100	757,802	1,007,842	757,802	906,330	871,472	2,633,400
	Total Amount of Electrical Works	1,753,902		1,765,644		1,664,132		3,504,872	

Note : ** This amount shall be carried over to Summary of Accommodation

[Signature]
TREASURY OFFICER
KARACHI

[Signature]
Project Director
Renab: DHQ/THQ Hospitals
Health Department
Government of Sindh, Karachi

[Signature]
ASSISTANT COMMISSIONER
CIVIL LINES SOUTH KARACHI

[Signature]

[Signature]
DIRECTOR GENERAL,
HEALTH SERVICES SINDH
HYDERABAD.

[Signature]
Deputy Project Director
DHQ/THQ Hospitals in Sindh
Karachi

EXHIBIT - C-iii-i

ACCOMMODATION
Sum Civil

UPGRADATION OF THQ HOSPITAL TO THE LEVEL OF DHQ HOSPITAL IN SINDH,
KASHMIRE AT KANDHIKOT

SUB-SUMMARY OF CIVIL WORKS (ACCOMMODATION) - LOWER STAFF FLATS "A"

S. No	Particular	Engineer's Estimate		M/s. Muhammad Aslam & Co.		M/s. Mumtaz & Co.		M/s. Mahar Builders	
		Amount of Schedule Items	Amount of Non Schedule Items	Amount of Schedule Items	Amount of Non Schedule Items	Amount of Schedule Items	Amount of Non Schedule Items	Amount of Schedule Items	Amount of Non Schedule Items
2.1.1	Foundation Plinth	3,661,448	19,065	3,661,448	19,065	3,661,448	38,130	3,661,448	50,840
2.1.2	Ground Floor	2,870,064	2,367,872	2,870,064	2,310,170	2,870,064	1,936,675	2,870,064	2,453,740
2.1.3	First Floor	2,885,824	1,581,614	2,885,824	1,541,575	2,885,824	2,762,535	2,885,824	2,586,740
2.1.4	Second Floor	3,582,866	1,185,098	3,582,866	1,171,715	3,582,866	1,130,485	3,582,866	1,493,600
	Total Amount of Schedule Items	13,000,202	5,153,649	13,000,202	5,042,525	13,000,202	5,867,825	13,000,202	6,584,920
% Above / Below / At Par	20% Above 2,600,040
	Total Amount of Non Schedule Items	13,000,202	5,153,649	13,000,202	5,042,525	13,000,202	5,867,825	13,000,202	6,584,920
	Total Amount of Civil Works		18,153,851		18,042,727		18,868,027		22,185,162

Note : * * This amount shall be carried over to Summary of Accommodation

TREASURY OFFICER
KARACHI

Project Director
Rehab. DHQ/THQ Hospitals
Health Department
Government of Sindh, Karachi

ASSISTANT COMMISSIONER
CIVIL LINES SOUTH KARACHI

Deputy Project Director
Karachi
DHQ/THQ Hospitals in Sindh

DIRECTOR GENERAL
HEALTH SERVICES SINDH
HYDERABAD.

EXHIBIT - C-iii-ii
ACCOMMODATION
Sum. Plumbing

**UPGRADATION OF THE HOSPITAL TO THE LEVEL OF DHQ HOSPITAL IN SINDH,
KASHMIRE AT KANDHKOT**

SUB-SUMMARY OF PLUMBING WORKS (ACCOMMODATION) - LOWER STAFF FLATS "A"

S. No.	Particular	Engineer's Estimate		M/s. Muhammad Aslam & Co.		M/s. Mumtaz & Co.		M/s. Mahar Builders	
		Amount of Schedule Items	Amount of Non Schedule Items	Amount of Schedule Items	Amount of Non Schedule Items	Amount of Schedule Items	Amount of Non Schedule Items	Amount of Schedule Items	Amount of Non Schedule Items
2.2.1	Ground Floor	228,442	129,220	228,442	131,940	228,442	96,100	228,442	145,100
2.2.2	First Floor	230,800	126,520	230,800	128,540	230,800	96,000	230,800	145,000
2.2.3	Second Floor	238,040	147,365	238,040	150,315	238,040	109,300	238,040	158,000
	Total Amount of Schedule Items	697,282	403,105	697,282	410,795	697,282	301,400	697,282	449,100
	Total Amount of Non Schedule Items	697,282	403,105	697,282	410,795	697,282	301,400	697,282	449,100
	Total Amount of Plumbing Works	1,100,387		1,108,077		998,682		1,250,974	

Note : ** This amount shall be carried over to Summary of Accommodation

SMK

**TREASURY OFFICER
KARACHI**

Project Director
Rehab: DHQ/HQ Hospitals
Health Department
Government of Sindh, Karachi

**ASSISTANT COMMISSIONER
CIVIL LINES SOUTH KARACHI**

**Deputy Project Director
DHQ/HQ Hospitals in Sindh,
Karachi**

**DIRECTOR GENERAL,
HEALTH SERVICES SINDH
HYDERABAD.**

EXHIBIT - C-iii-iii

ACCOMMODATION
(Sum. Electrical)

UPGRADATION OF THQ HOSPITAL TO THE LEVEL OF DHQ HOSPITAL IN SINDH.
KASHMIRE AT KANDHIKOT

SUB-SUMMARY OF ELECTRICAL WORKS (ACCOMMODATION) - LOWER STAF FLATS "A"

S. No.	Particular	Engineer's Estimate		M/s. Muhammad Aslam & Co.		M/s. Murtaz & Co.		M/s. Mahar Builders	
		Amount of Schedule Items	Amount of Non Schedule Items	Amount of Schedule Items	Amount of Non Schedule Items	Amount of Schedule Items	Amount of Non Schedule Items	Amount of Schedule Items	Amount of Non Schedule Items
2.3.1	Ground Floor	120,898	197,550	120,898	201,470	120,898	174,700	120,898	513,800
2.3.2	First Floor	108,638	129,350	108,638	134,420	108,638	118,400	108,638	348,800
2.3.3	Second Floor	145,418	129,350	145,418	134,420	145,418	117,400	145,418	348,800
	Total Amount of Schedule Items	374,954	456,250	374,954	470,310	374,954	410,500	374,954	1,211,400
	Total Amount of Non Schedule Items								15% ABOVE 98,243
	Total Amount of Electrical Works		831,204		845,264		785,454		1,642,597

Note : ** This amount shall be carried over to Summary of Accommodation

TREASURY OFFICER
KARACHI

Project Director
Rehab. DHQ/HQ Hospitals
Health Department
Government of Sindh, Karachi

ASSISTANT COMMISSIONER
CIVIL LINES SOUTH KARACHI

Director General
Health Services Sindh
HYDERABAD.

Project Director
DHQ/HQ Hospitals
Karachi

EXHIBIT - C-iv-i

ACCOMMODATION
Sum. Civil

UPGRADATION OF THE HOSPITAL TO THE LEVEL OF DHQ HOSPITAL IN SINDH.
KASHIMORE AT KANDHIKOT

SUB-SUMMARY OF CIVIL WORKS (ACCOMMODATION) - LOWER STAF FLATS "B"

S. No.	Particular	Engineer's Estimate		M/s. Muhammad Aslam & Co.		M/s. Mumtaz & Co.		M/s. Mahar Builders	
		Amount of Schedule Items	Amount of Non Schedule Items	Amount of Schedule Items	Amount of Non Schedule Items	Amount of Schedule Items	Amount of Non Schedule Items	Amount of Schedule Items	Amount of Non Schedule Items
2.1.1	Foundation Plinth	3,661,448	19,065	3,661,448	19,065	3,661,448	38,130	3,661,448	50,840
2.1.2	Ground Floor	2,870,064	2,367,872	2,870,064	2,310,170	2,870,064	1,936,675	2,870,064	2,453,740
2.1.3	First Floor	2,885,824	1,581,614	2,885,824	1,541,575	2,885,824	2,762,535	2,885,824	2,586,740
2.1.4	Second Floor	3,582,866	1,185,098	3,582,866	1,171,715	3,582,866	1,130,485	3,582,866	1,493,600
	Total Amount of Schedule Items	13,000,202	5,153,649	13,000,202	5,042,525	13,000,202	5,867,825	13,000,202	6,584,920
% Above / Below / At Par	20% Above
	Total Amount of Non Schedule Items	13,000,202	5,153,649	13,000,202	5,042,525	13,000,202	5,867,825	15,600,242	6,584,920
	Total Amount of Civil Works	18,153,851		18,042,727		18,868,027		22,185,162	

Note : ** This amount shall be carried over to Summary of Accommodation

TREASURY OFFICER
KARACHI

Project Director
Rehab. DHQ/HQ Hospitals
Health Department
Government of Sindh, Karachi

ASSISTANT COMMISSIONER
CIVIL LINES SOUTH KARACHI

DIRECTOR GENERAL
HEALTH SERVICES SINDH
HYDERABAD

Deputy Project Director
Rehab. DHQ/HQ Hospitals in Sindh
Karachi

EXHIBIT - C-iv-ii

ACCOMMODATION
Sum. Plumbing

UPGRADATION OF THQ HOSPITAL TO THE LEVEL OF DHQ HOSPITAL IN SINDH.
KASHIMORE AT KANDHIKOT

SUB-SUMMARY OF PLUMBING WORKS (ACCOMMODATION) - LOWER STAF FLATS "B"

S. No.	Particular	Engineer's Estimate		M/s. Muhammad Aslam & Co.		M/s. Mumtaz & Co.		M/s. Mahar Builders	
		Amount of Schedule Items	Amount of Non-Schedule Items	Amount of Schedule Items	Amount of Non-Schedule Items	Amount of Schedule Items	Amount of Non-Schedule Items	Amount of Schedule Items	Amount of Non-Schedule Items
2.2.1	Ground Floor	228,442	129,220	228,442	131,940	228,442	96,100	228,442	146,100
2.2.2	First Floor	230,800	126,520	230,800	128,540	230,800	96,000	230,800	145,000
2.2.3	Second Floor	238,040	147,365	238,040	150,315	238,040	109,300	238,040	158,000
	Total Amount of Schedule Items	697,282	403,105	697,282	410,795	697,282	301,400	697,282	449,100
	% Above / Below / At Par	****	****	****	****	****	****	15% Above	****
	Total Amount of Non-Schedule Items	697,282	403,105	697,282	410,795	697,282	301,400	801,874	449,100
	Total Amount of Plumbing Works	1,100,387		1,108,077		998,682		1,250,974	

Note : ** This amount shall be carried over to Summary of Accommodation

sk-f

Project Director
Rehab: DHQ/THQ Hospitals
Health Department,
Government of Sindh, Karachi

Assistant Commissioner
CIVIL LINES SOUTH KARACHI

TREASURY OFFICER
KARACHI

Director General
DIRECTOR GENERAL
HEALTH SERVICES SINDH
HYDERABAD.

Deputy Project Director
Rehab: DHQ/THQ Hospitals in Sindh
(Karachi)

UPGRADATION OF THE HOSPITAL TO THE LEVEL OF DHQ HOSPITAL IN SINDHI
KASHIMORE AT KANDHKOT

SUB-SUMMARY OF ELECTRICAL WORKS (ACCOMMODATION) - LOWER STAFF FLATS "B"

S. No.	Particular	Engineer's Estimate		M/s. Muhammad Aslam & Co.		M/s. Mumtaz & Co.		M/s. Mahar Builders	
		Amount of Schedule Items	Amount of Non-Schedule Items	Amount of Schedule Items	Amount of Non-Schedule Items	Amount of Schedule Items	Amount of Non-Schedule Items	Amount of Schedule Items	Amount of Non-Schedule Items
2.3.1	Ground Floor	120,898	197,550	120,898	201,470	120,898	174,700	120,898	513,800
2.3.2	First Floor	108,638	129,350	108,638	134,420	108,638	118,400	108,638	348,800
2.3.3	Second Floor	145,418	129,350	145,418	134,420	145,418	117,400	145,418	348,800
	Total Amount of Schedule Items	374,954	456,250	374,954	470,310	374,954	410,500	374,954	1,211,400
	15% Above / Below / At Par							15% Above	56,243
	Total Amount of Non-Schedule Items	374,954	456,250	374,954	470,310	374,954	410,500	431,197	1,211,400
	Total Amount of Electrical Works		831,204		845,264		785,454		1,642,597

Note : ** This amount shall be carried over to Summary of Accommodation

MS

TREASURY OFFICER
KARACHI

Project Director
Rehab. DHQ/HQ Hospitals
Health Department,
Government of Sindh, Karachi

ASSISTANT COMMISSIONER
CIVIL LINES SOUTH KARACHI

Deputy Project Director
Rehab. DHQ/HQ Hospitals in Sindh
Karachi

DIRECTOR GENERAL
HEALTH SERVICES SINDH
HYDERABAD.

EXHIBIT - D-i

UPGRADATION OF THQ HOSPITAL TO THE LEVEL OF DHQ HOSPITAL IN SINDH.
KASHMIRE AT KANDHKOT

ANCILLARY
Sum. Civil

ANCILLARY WORKS

SUB-SUMMARY OF CIVIL WORKS (ANCILLARY WORKS)

S. No.	Particular	Engineer's Estimate		M/s. Muhammad Aslam & Co.		M/s. Mumtiaz & Co.		M/s. Mahar Builders	
		Amount of Schedule Items	Amount of Non-Schedule Items	Amount of Schedule Items	Amount of Non-Schedule Items	Amount of Schedule Items	Amount of Non-Schedule Items	Amount of Schedule Items	Amount of Non-Schedule Items
3.1	Administration Building								
3.1.1	Foundation Plinth	3,663,847	19,845	3,663,847	19,845	3,663,847	39,690	3,663,847	52,920
3.1.2	Ground Floor	9,115,002	2,736,560	9,115,002	2,776,180	9,115,002	2,453,700	9,115,002	3,234,850
3.2	Musafir Khana								
3.2.1	Foundation Plinth	3,168,034	16,950	3,168,034	16,950	3,168,034	33,900	3,168,034	45,200
3.2.2	Ground Floor	3,903,238	787,641	3,903,238	753,585	3,903,238	814,550	3,903,238	1,130,040
3.2.3	First Floor	1,620,004	722,516	1,620,004	741,620	1,620,004	667,026	1,620,004	1,030,740
	Total Amount of Non-Schedule Items	87,916,865	8,617,618	87,916,865	8,589,915	87,916,865	8,079,098	105,500,238	12,003,660
	Total Amount of Civil Works	96,534,483		96,506,780		95,995,963		117,503,898	

Note : * * This amount shall be carried over to Summary of Ancillary Works

Signature
Project Director
Health Department
Government of Sindh, Karachi

Signature
TREASURY OFFICER
KARACHI

Signature
AGENTS WITH COMMISSIONERS
CIVIL LINES SOUTH KARACHI

Signature
DIRECTOR GENERAL
HEALTH SERVICES SINDH
HYDERABAD.

Signature
Deputy Project Director
DHQ/THQ Hospitals in Sindh
Karachi

EXHIBIT - D

Sum. Ancillary Works

**UPGRADATION OF THQ HOSPITAL TO THE LEVEL OF DHQ HOSPITAL IN SINDH.
KASHMORE AT KANDHKOT**

SUMMARY OF ANCILLARY WORKS

S. No.	Particular	Engineer's Estimate		M/s. Muhammad Aslam & Co.		M/s. Mumtaz & Co.		M/s. Mahar Builders	
		Bill of Quantities	Amount	Bill of Quantities	Amount	Bill of Quantities	Amount	Bill of Quantities	Amount
1	Cost of Civil Works	96,534,483		96,506,780		95,995,963		117,503,898	
2	Cost of Plumbing Works	1,226,702		1,228,907		1,105,742		1,364,904	
3	Cost of Electrical Works	23,569,023		18,538,252		22,212,691		35,896,111	
	Total Amount of Ancillary Works * * *	121,330,208		116,273,939		119,314,396		154,764,914	
	Rebate on Ancillary Works			16.50% Rebate 19,185,200					
	Total Amount of Ancillary Works * * *	121,330,208		97,088,739		119,314,396		154,764,914	

Note * * * This amount shall be carried over to Grand Summary

**TREASURY OFFICER
KARACHI**

Project Director
Ruhab: DHQ/THQ Hospitals
Health Department
Government of Sindh, Karachi

Deputy Project Director
Ruhab: DHQ/THQ Hospitals in Sindh
Karachi

*ASSISTANT COMMISSIONER
CIVIL LINES SOUTH KARACHI*

*DIRECTOR GENERAL
HEALTH SERVICES SINDH
HYDERABAD.*

EXHIBIT - D-ii

ANCILLARY
Sum. Plumbing

UPGRADATION OF THQ HOSPITAL TO THE LEVEL OF DHQ HOSPITAL IN SINDH.
KASHMORE AT KANDHKOT

ANCILLARY WORKS

SUB-SUMMARY OF PLUMBING WORKS (ANCILLARY WORKS)

S. No.	Particular	Engineer's Estimate		M/s. Muhammad Aslam & Co.		M/s. Mumtaz & Co.		M/s. Mahar Builders	
		Amount of Schedule Items	Amount of Non Schedule Items	Amount of Schedule Items	Amount of Non Schedule Items	Amount of Schedule Items	Amount of Non Schedule Items	Amount of Schedule Items	Amount of Non Schedule Items
3.13.1	Administration Building	203,858	63,115	203,858	63,150	203,858	45,900	203,858	72,300
3.13.2	Musafir Khana	175,897	95,710	175,897	95,990	175,897	67,400	175,897	83,950
3.13.3	Morgue House	45,897	49,465	45,897	50,535	45,897	31,640	45,897	86,950
3.13.4	Laundry	16,781	-	16,781	-	16,781	-	16,781	-
3.13.5	Ablution Area	97,457	103,320	97,457	104,315	97,457	75,250	97,457	71,500
3.13.6	Kitchen & Cafeteria	154,668	119,370	154,668	119,555	154,668	91,200	154,668	138,300
3.13.7	Garage	45,897	4,685	45,897	4,505	45,897	4,000	45,897	3,800
3.13.8	Gate House	45,897	4,685	45,897	4,505	45,897	4,000	45,897	3,800
	Total Amount of Schedule Items	786,352	440,350	786,352	442,555	786,352	319,390	786,352	460,600
% Above / Below / At Par							15% Above	
	Total Amount of Non Schedule Items		440,350		442,555		319,390		460,600
	Total Amount of Plumbing Works		1,226,702		1,228,907		1,105,742		1,364,904

Note : * This amount shall be carried over to Summary of Ancillary Works

[Signature]
Project Director
Kashmore THQ Hospital
Health Department
Government of Sindh, Karachi

TREASURY OFFICER
KARACHI

[Signature]
ASSISTANT COMMISSIONER
CIVIL LINES SOUTH KARACHI

[Signature]
DIRECTOR GENERAL
HEALTH SERVICES SINDH
HYDERABAD

[Signature]
Deputy Project Director
DHQ/THQ Hospitals in Sindh
Karachi

EXHIBIT - D-iii

ANCILLARY
Sum Electric

UPGRADATION OF THQ HOSPITAL TO THE LEVEL OF DHQ HOSPITAL IN SINDH.
KASHMORE AT KANDHKOT

ANCILLARY WORKS

SUB-SUMMARY OF ELECTRICAL WORKS (ANCILLARY WORKS)

S. No.	Particular	Engineer's Estimate		Mis. Muhammad Aslam & Co.		Mis. Mumtaz & Co.		Mis. Mahar Builders	
		Amount of Schedule Items	Amount of Non Schedule Items	Amount of Schedule Items	Amount of Non Schedule Items	Amount of Schedule Items	Amount of Non Schedule Items	Amount of Schedule Items	Amount of Non Schedule Items
3.14.1	Administration Building	192,690	430,600	192,690	429,624	192,690	451,950	192,690	849,700
3.14.2	Musafir Khana	266,740	194,300	266,740	188,340	266,740	181,400	266,740	380,400
3.14.3	Morgue House	26,183	41,550	26,183	43,850	26,183	38,700	26,183	69,400
3.14.4	Laundry	103,930	160,700	103,930	163,995	103,930	170,030	103,930	215,200
3.14.5	Masjid & Ablution Area	251,275	329,700	251,275	338,870	251,275	309,338	251,275	469,800
3.14.6	Kitchen & Cafeteria	165,606	251,050	165,606	258,720	165,606	274,050	165,606	1,145,700
3.14.7	Garage	26,183	41,550	26,183	43,820	26,183	44,100	26,183	69,100
3.14.8	Gate House	67,661	63,000	67,661	64,865	67,661	62,500	67,661	134,600
3.14.9	Sub Station	77,655	122,050	77,655	132,865	77,655	129,200	77,655	142,600
3.14.10	Sub Station Equipment	-	20,756,600	-	15,695,380	-	19,373,500	-	31,065,000
	Total Amount of Schedule Items	1,177,923	22,391,100	1,177,923	17,360,329	1,177,923	21,034,768	1,177,923	34,541,500
% Above / Below / At Par							15% Above	
	Total Amount of Non Schedule Items							176,688	
	Total Amount of Electrical Works		23,569,023		18,538,252		22,212,691		35,896,111

Note

* This amount shall be carried over to Summary of Ancillary Works

TREASURY OFFICER
KARACHI

Project Director
Rehab: DHQ/THQ Hospital
Health Department
Government of Sindh, Karachi

ASSISTANT COMMISSIONER
CIVIL LINES SOUTH KARACHI

Deputy Project Director
Rehab: DHQ/THQ Hospitals in Sindh
Karachi

HEALTH SERVICES SINDH
HYDERABAD.

EXHIBIT - E

**UPGRADATION OF THQ HOSPITAL TO THE LEVEL OF DHQ HOSPITAL IN SINDH.
KASHMORE AT KANDHKOT**

Sum. Ext. Dev.

SUMMARY OF EXTERNAL DEVELOPMENT

S. No.	Particular	Engineer's Estimate	M/s. Muhammad Aslam & Co.	M/s. Mumtaz & Co.	M/s. Mahar Builders
		Bill of Quantities Amount	Bill of Quantities Amount	Bill of Quantities Amount	Bill of Quantities Amount
1	Cost of Civil Works	14,002,689	14,062,429	13,881,259	16,511,011
2	Cost of Plumbing Works	7,090,093	7,105,093	7,810,093	8,561,606
3	Cost of Electrical Works	21,327,764	21,327,764	21,327,764	24,526,929
Total Amount of External Development		42,420,546	42,495,286	43,019,116	49,599,546

Note : * * * This amount shall be carried over to Grand Summary

Mu

Project Director
Sindh DHQ/THQ Hospitals
Health Department
Government of Sindh, Karachi

Mumtaz
ASSISTANT COMMISSIONER
CIVIL LINES SOUTH KARACHI

M-2

Mu
Project Director
DHQ/THQ Hospitals
Karachi

TREASURER
KARACHI

Mu
DIRECTOR GENERAL
HEALTH SERVICES SINDH
HYDERABAD.

EXHIBIT - E-i

UPGRADATION OF THQ HOSPITAL TO THE LEVEL OF DHQ HOSPITAL IN SINDH.
KASHMORE AT KANDHKOT

EXT. DEV.
Sum. Civil

SUB-SUMMARY OF CIVIL WORKS (EXTERNAL DEVELOPMENT)

S. No.	Particular	Engineer's Estimate		M/s. Muhammad Aslam & Co.		M/s. Mumtaz & Co.		M/s. Mahar Builders	
		Amount of Schedule Items	Amount of Non Schedule Items	Amount of Schedule Items	Amount of Non Schedule Items	Amount of Schedule Items	Amount of Non Schedule Items	Amount of Schedule Items	Amount of Non Schedule Items
4.1.1	Road / Walkway / Lawn	10,380,443	686,880	10,380,443	744,120	10,380,443	572,400	10,380,443	343,440
4.1.2	Septic / Soakage Pit	2,869,617	65,750	2,869,617	68,250	2,869,617	58,800	2,869,617	267,500
	Total Amount of Schedule Items	13,250,059	752,630	13,250,059	812,370	13,250,059	631,200	13,250,059	610,940
	% Above / Below / At Par	-----	-----	-----	-----	-----	-----	20% Above	-----
	Total Amount of Non Schedule Items	13,250,059	752,630	13,250,059	812,370	13,250,059	631,200	15,900,071	610,940
	Total Amount of Civil Works		14,002,689		14,062,429		13,881,259		16,511,011

Note : ** This amount shall be carried over to Summary of External Development

Signature
Project Director
Rehab: DHQ/THQ Hospitals
Health Department
Government of Sindh, Karachi

Signature
ASSISTANT COMMISSIONER
CIVIL LINES SOUTH KARACHI

Signature
Rehab: DHQ/THQ Hospitals in Sindh
Project Director
Karachi

Signature
DIRECTOR GENERAL
HEALTH SERVICES SINDH
HYDERABAD.

EXHIBIT - E-ii

**UPGRADATION OF THQ HOSPITAL TO THE LEVEL OF DHQ HOSPITAL IN SINDH,
KASHMORE AT KANDHKOT**

EXT. DEV.
Sum. Plumbing

SUB-SUMMARY OF PLUMBING WORKS (EXTERNAL DEVELOPMENT)

S. No.	Particular	Engineer's Estimate		M/s. Muhammad Aslam & Co.		M/s. Mumtaz & Co.		M/s. Mahar Builders	
		Amount of Schedule Items	Amount of Non-Schedule Items	Amount of Schedule Items	Amount of Non-Schedule Items	Amount of Schedule Items	Amount of Non-Schedule Items	Amount of Schedule Items	Amount of Non-Schedule Items
4.2.1	External Plumbing works	7,010,093	80,000	7,010,093	95,000	7,010,093	800,000	7,010,093	500,000
	Total Amount of Schedule Items	7,010,093	80,000	7,010,093	95,000	7,010,093	800,000	7,010,093	500,000
% Above / Below / At Par	-----	-----	-----	-----	-----	-----	15% Above	-----
	Total Amount of Non-Schedule Items	7,010,093	80,000	7,010,093	95,000	7,010,093	800,000	8,061,606	500,000
	Total Amount of Plumbing Works	7,090,093		7,105,093		7,810,093		8,561,606	

Note : * * This amount shall be carried over to Summary of External Development

SM-J

Project Director
Rehab. DHQ/THQ Hospitals
Health Department
Government of Sindh, Karachi

Assistant Commissioner
CIVIL LINES SOUTH KARACHI

**TREASURY OFFICER
KARACHI**

Deputy Project Director
DHQ/THQ Hospitals in Sindh
Karachi

**DIRECTOR OF HEALTH SERVICES
HEALTH SERVICES
KARACHI**

EXHIBIT - E-iii

UPGRADATION OF THQ HOSPITAL TO THE LEVEL OF DHQ HOSPITAL IN SINDH.
KASHMIRE AT KANDHKOT

EXT. DEV.
Sum. Electrical

SUB-SUMMARY OF ELECTRICAL WORKS (EXTERNAL DEVELOPMENT)

S. No.	Particular	Engineer's Estimate		M/s. Muhammad Aslam & Co.		M/s. Mumtaz & Co.		M/s. Mahar Builders	
		Amount of Schedule Items	Amount of Non Schedule Items	Amount of Schedule Items	Amount of Non Schedule Items	Amount of Schedule Items	Amount of Non Schedule Items	Amount of Schedule Items	Amount of Non Schedule Items
4.3.1	External Development	21,327,764	-	21,327,764	-	21,327,764	-	21,327,764	-
	Total Amount of Schedule Items	21,327,764	-	21,327,764	-	21,327,764	-	21,327,764	-
% Above / Below / At Par	15% Above
	Total Amount of Non Schedule Items	21,327,764	-	21,327,764	-	21,327,764	-	24,526,929	-
	Total Amount of Electrical Works	21,327,764		21,327,764		21,327,764		24,526,929	

Note : ** This amount shall be carried over to Summary of External Development

TREASURY OFFICER
KARACHI

Project Director
Ranab: DHO/THQ Hospitals
Health Department
Government of Sindh, Karachi

ASSISTANT COMMISSIONER
CIVIL LINES SOUTH KARACHI

Deputy Project Director
DHQ/THQ Hospitals in Sindh
Karachi

DIRECTOR GENERAL
HEALTH SERVICES SINDH
HYDERABAD.