

OFFICE OF THE  
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION KHAIRPUR

Phone No: 9280034

No: TC/G-55/EWD/KHP: 11057 of 2015

Khairpur Dated: 10/03/2015

**NOTICE INVITED TENDERS**

SEALED TENDERS ON STANDER BIDDING DOCUMENTS (SBDS) NOTIFIED BY SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY (SPPRA) GOVT: OF SINDH PERCENTAGE RATE) ARE HERE BY INVITED FROM THE INTERESTED PERSONS / CONTRACTORS / COMPANIES FOR THE WORKS LIST ATTACHED UNDER SPPRA RULES 2010.

The intending participant can purchase the set of tenders for any or all tenders as per list attached on payment of tender fee for each work up to 09/03/2015, during office hours. @ 2:00 Pm And will be received and opened on same day @ 3:00 pm in the presence of tender opening/ evaluation committee and before the participating for same or the authorized agent who wish to be present.

If any of the tendered works remain un-responded, the remaining works shall be issued & opened as under.

In Case of public Holiday on the opening date the tenders will be received on the next date upto 2:00 pm and will be opened @ 3:00 pm on the same day

ATTEMPT	Bidding Documents can Be obtained up to	Date of Receipt & Opening of Bids
Second Attempt	25/03/2015 @ 2:00 Pm	25/03/2015 @ 3:00 Pm on same day.

TERMS & CONDITIONS

1. Blank tenders will be issued to the agencies / Firms on the payment of tender fee.
2. Conditional, blank incomplete and not accompanied with call deposit and postal tenders will not be considered.
3. The competent authority reserves the right to reject any or all tenders subject to relevant provision of SPPRA Rules 2010.
4. If the competent authority remains out of Head Quarter on the date of opening of the tenders, then same tenders will be opened on the next working day.
5. The intending contractors should submit the Affidavit to affect that whether he is not involve in any litigation and not abandoned the work in any Government Department and not black listed.
6. An Affidavit that he is sole proprietor of the firm in case of the other partner the NIC of all partners along with firms registration certificate registered with Income tax Department along with the CNIC.
7. The intending participants must submit certificate registered with PEC, participating in the works whose estimated cost is more than 4.000 (million)

Note: this NIT can be seen on SPPRA website at [www.pprasindh.gov.pk](http://www.pprasindh.gov.pk)

Executive Engineer  
Education Works Division  
Khairpur

Copy forwarded with compliments to: -

- 1) The Secretary to Government of Sindh information Technology, secretariat No: 6 Karachi for placing the same website
- 2) The Director (CB) Sindh Public Procurement Regulatory Authority (SPPRA) Govt: Sindh Block No: 8 Sindh Secretariat No: 4 A Court Road Karachi.
- 3) The Deputy Commissioner Khairpur
- 4) The Superintending Engineer Works & Services Khairpur for information.
- 5) The Executive District Officer, Education Khairpur for information.
- 6) The Assistant Engineer Education Works Sub-Division, Khairpur, Kingri, Kotdiji, Gambat, Thari Mirwah & Electric Khairpur for wide publicity.
- 7) Copy to Drawing Branch (local)
- 8) Copy to Notice Board.


Executive Engineer  
Education Works Division  
Khairpur

SPPRA INWARD DIARY  
NO: 12086  
DATED: 11.1.15

**N.I.T OF WORKS**

S.No	Name of Scheme	Location (Taluka)	Estimated Cost in Million	Earnest Money	Tender Fee Non Refunded	Completion Period
1	2	3	4	5	6	7
<b><u>CIVIL WORKS</u></b>						
1	Rehabilitation /Missing facilities GGPS Gari Pathan	Khairpur	0.900	2%	1000	18 Months
2	Rehabilitation/Missing Facilities C.W Lev: GPS Dawoo Phulpoto	Khairpur	0.700	2%	1000	18 Months
3	Rehabilitation/Missing Facilities GBPS Noor Muharramad	Khairpur	0.900	2%	1000	18 Months
4	Rehabilitation Girls Primary School village Ghulam Mustafa Kundhar	Khairpur	0.900	2%	1000	18 Months
5	Rehabilitation School village Abdul Ghani Tunio	Khairpur	1.000	2%	1000	18 Months
6	Construction Compound wall school village Dawood Goth	Khairpur	0.300	2%	500	18 Months
<b><u>ELECTRIC WORKS</u></b>						
1	Rehabilitation/Missing Facilities GBPS Simang Channa	Khairpur	0.065	2%	300	09 Months
2	Rehabilitation/Missing Facilities GBPS Mitho Mari	Khairpur	0.160	2%	500	09 Months
3	Rehabilitation/Missing Facilities GBPS Raina	Khairpur	0.066	2%	300	09 Months
4	Shellter less Primary School Village Haji Nawab Ujjan	Khairpur	0.180	2%	500	09 Months
5	Rehabilitation/Missing Facilities GBPS Ali Muhammad Abro	Khairpur	0.066	2%	300	09 Months
6	Rehabilitation School Village Mohammad Bachal Naich	Khairpur	0.054	2%	300	09 Months
7	Building of Girls School Village Allah Dad Tunio	Khairpur	0.180	2%	500	09 Months
8	3 Additional Class Room and Rehabilitation of School Village Phulpoto and Pahore" Fakir Ali Shah"	Khairpur	0.245	2%	500	09 Months
9	Shellter less School Village Shah Bux Phulpoto	Khairpur	0.180	2%	500	09 Months
10	Shellter less School Village Tando Nihal	Khairpur	0.180	2%	500	09 Months
11	Rehabilitation/Missing Facilities Addt:03 C/R GGPS of School Village Wario Phulpoto	Khairpur	0.242	2%	500	09 Months
12	Rehabilitation/Missing Facilities Addt: 02 C/R GGPS of School Village Sangro Junejo	Khairpur	0.210	2%	500	09 Months
13	Rehabilitation/Missing Facilities GBPS Shah Bangio	Khairpur	0.100	2%	300	09 Months
14	Rehabilitation/Missing Facilities Gabar Maitlo	Khairpur	0.066	2%	300	09 Months
15	Rehabilitation Addt: C/R Village Kamal Phulpoto	Khairpur	0.135	2%	500	09 Months
16	Construction/ Recondition of Building in existing Primary School GBPS Village Nazal Phulpoto	Khairpur	0.180	2%	500	09 Months
17	Repair of Primary School Bago Khan Matilo Village Bago Matilo	Khairpur	0.054	2%	300	09 Months
18	Rehabilitation and Additional 2 C/R @ Village Razi Goth	Khairpur	0.240	2%	500	09 Months
19	Up-Gracton of Primary School to High School Phul Wahan	Khairpur	1.000	2%	1000	06 Months
20	Rehabilitation/Missing Facilities GBPS Atri	Khairpur	0.070	2%	300	09 Months
21	Up-Gracton of Primary School to High School at Village Nehal Khan Khorkhani	Khairpur	1.000	2%	1000	06 Months
22	Rehabilitation/Missing Facilities GBHS Shah Iadhani	Khairpur	0.130	2%	500	09 Months
23	Construction of Govt: Primary School Buland Khan Chandio	Khairpur	0.180	2%	500	09 Months

S.No	Name of Scheme	Location (Taluka)	Estimated Cost in Million	Earnest Money	Tender Fee Non Refunded	Completion Period
24	Repair of Shahladhani High School Village Shahlachani Polling Station Shahladhani	Khairpur	0.135	2%	500	09 Months
25	Rehabilitation/Missing Facilities C/W Lavt:GPS Dawoo Phulpoto	Khairpur	0.065	2%	300	09 Months
26	Rehabilitation/Missing Facilities GBPS Police Line	Khairpur	0.140	2%	500	09 Months
27	Rehabilitation/Missing Facilities GBPS Pacca Shade	Khairpur	0.112	2%	500	09 Months
28	Rehabilitation/Missing Facilities Staff Quarter	Khairpur	0.105	2%	500	09 Months
29	Rehabilitation/Missing Facilities Shaman Shaikh	Khairpur	0.060	2%	300	09 Months
30	Rehabilitation/Missing Facilities & add: 1 C/R GBPS Sanwal Jamali	Khairpur	0.152	2%	500	09 Months
31	Rehabilitation/Missing Facilities & add: 1 C/R GBPS Ghulam Ali	Khairpur	0.085	2%	300	09 Months
32	Rehabilitation/Missing Facilities GBELS Ustaghi	Khairpur	0.105	2%	500	09 Months
33	Rehabilitation/Missing Facilities Wazir Ali Jamli(Wandh)	Khairpur	0.060	2%	300	09 Months
34	Establishment of GELS New Shahbaz Coloney	Khairpur	0.090	2%	300	09 Months
35	Rehabilitation/Missing Facilities GBPS Hajana Muhalla (Luqman)	Khairpur	0.054	2%	300	09 Months
36	Rehabilitation/Missing Facilities GBPS Khair Mohamrnad Kathoar	Khairpur	0.075	2%	300	09 Months
37	Rehabilitation of GHS and GBPS GGPS Village Seri Piyaro Khan	Khairpur	0.090	2%	300	09 Months
38	Establishment of GPS Muhallah Wandh	Khairpur	0.180	2%	500	09 Months
39	Rehabilitation/Missing Facilities GBPS Hajna Shah	Khairpur	0.070	2%	300	09 Months
40	Rehabilitation/Missing Facilities GBPS Kamal Jagirani	Khairpur	0.080	2%	300	09 Months
41	Rehabilitation/Missing Facilities School Wada Machyon	Khairpur	0.140	2%	500	09 Months
42	Construction of Girls Primary School Village Mir Khan Jagrani	Khairpur	0.180	2%	500	09 Months
43	Construction of 1 C/R (B) Bakshan Khan Burdi Deh Chuto	T-Mirwah	0.072	2%	300	09 Months
44	Construction of GBPS Sidique Shar	T-Mirwah	0.072	2%	300	09 Months
45	Construction of GBPS Jamal Din Shar	T-Mirwah	0.072	2%	300	09 Months
46	Construction of GBPS Mohammad Shar	T-Mirwah	0.072	2%	300	09 Months
47	Construction add: 4 C/R Pir Katpar	Gamabat	0.075	2%	300	09 Months
48	Construction of GBPS Bakir Ali Shah	S-Dero	0.065	2%	300	09 Months
49	Construction of Building GBPS Ghulam Akbar Lashari	S-Dero	0.065	2%	300	09 Months
50	Construction of GBPS Haji Chuttal	S-Dero	0.065	2%	300	09 Months
51	Construction of GBPS Haji Shamir Channa	S-Dero	0.065	2%	300	09 Months
52	Rehabilitation of GHS, GBPS & GGPS Village Sirai Payar Khan	Kotdiji	0.090	2%	300	09 Months

  
**EXECUTIVE ENGINEER**  
**EDUCATION WORKS DIVISION**  
**KHAIRPUR**