



**GOVERNMENT OF SINDH
SINDH COAL AUTHORITY**

No.SCA-23/TW/DG/ 444 /2013
Karachi, dated: 19th June, 2013

To,

1. **M/s. Umer Jan & Co.**
Plot No.147, Shikarpur Road,
Nara Stop, Near Khan Service
Station, Sukkur.
Tel : 071-5632859
2. **M/s. Muhammad Ramzan & Co.**
Plot No.147, Shikarpur Road, Nara
Stop, Near Khan Service Station,
Sukkur.
Tel : 071 - 5632859
3. **M/s. Haji Sirajuddin Soomro**
152/G, Block-2, PECHS, Near Khalid
Bin Waleed Road, Karachi.
Tel : 021 - 34547740
4. **M/s. Shaikh Baz Khan & Brothers**
B-40, (Ground Floor), Block-T, North
Nazimabad, Karachi.
Tel : (021) 36631001
5. **M/s. Saadulallah Khan & Brothers
Engineering Construction**
47-D, 48th Street, Block-6, PECHS
Karachi.
Tel : (021) 3452072-4
6. **M/s. RM Gulistan Engineers &
Construction (Pvt) Limited**
F-104, Block-F, Allama Rasheed
Turabi Road, North Nazimabad,
Karachi.
Tel : (021) 36644803-36627155
7. **M/s. Ramzan & Sons (Pvt) Limited**
2-3 Dean Arcade, Khayaban-e-Iqbal,
Clifton, Karachi.
Tel : (021) 35821861-62
8. **M/s. Usmani Associates**
109, 1st Floor, Progressive Plaza,
Beaumont Road, Karachi.
Tel : (021) 35653501-03

Sindh Public Procurement
Regulatory Authority
Block-8, 4-A,
Sindh Secretariat Karachi

**SUBJECT: CONSTRUCTION OF 50-CUSECS DRAINAGE & WASTE WATER AND
EFFLUENT CHANNEL FROM MINING OF THAR COALFIELD UNIT
NO.2 (Addendum # 3)**

Reference : This office NIT dated: 30.04.2013, Addendum # 1 dated: 14.05.2013 &
Addendum # 2 dated: 03.06.2013.

A Redressal Committee meeting was held in the office of the undersigned
for reviewing the cases of prequalification of M/s. Reliance Consultancy & Engineering
Works (Pvt) Limited & M/s. KSB-ATL Consortium.

2. Since another meeting of this Committee is scheduled on 27th June, 2013,
it was desired by the Committee that by the time, decision of above named firms is
finalized, the tenders for subject work scheduled to be received and opened on
20.06.2013 may be postponed as a requirement of fair play and justice.

Cont.....1/2

(Handwritten signature and date)
19/6/13

DIARY
12172
20/6/13
EFZ



**GOVERNMENT OF SINDH
SINDH COAL AUTHORITY**

-2-

3. Keeping in view the above aspect, it is therefore informed to all of you that the date of tender documents has been extended as per Clause 9.1 of the instructions to bidders. New dates are fixed as under:-

- | | |
|--|-----------------------------|
| a) Last date for issuance of Tender Documents | 01.07.2013 |
| b) Submission of Tender Documents | 02.07.2013 (upto 1300 hrs.) |
| c) Opening of Tenders by the Procurement Committee | 02.07.2013 (at 1500 hrs.) |


(Danish Saeed)
Director General
19/6/13

c.c.to:-

1. The Secretary to Govt. of Sindh, C&ED Deptt., Karachi.
2. The Chief Engineer, Sindh Coal Authority, Karachi.
- ✓ 3. The Managing Director, SPPRA, Karachi.
4. The Additional Director (Staff), NAB (Sindh), Karachi.
5. Mr. Ali Asghar, M/s. EA Consulting (Pvt) Limited.