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ENGINEERING DEPARTMENT

Percentage Rate Tender and Contract for Works

General Rules and Directions for the Guidance of Conlractors

1. All work proposed to be executed by contract shall be notified in a form of invitation
to tender posted on a board hung up in the office of the Executive Engineer and signed by
the Executive Engineer.

This form will state the work to be carried out, as well as the date for submilting
and opening tenders, and the time allowed for carying out the work; also the amount of earnest
money to be deposited with the tender, and the amount of the security deposit to be deposiled
by the successful tender and the percentage, il any, 1o be deducted from bills. It will also
state whether a refund of quarry fees, royalties, oolrol dues and ground rents will be granted.
Copies of the specifications, designs and drawings and estimated rales, schedule rates and
any other documents required in connection with the work shall be signed by the Executive
Engineer for the purpose of - dentification and shall also be open for inspection by confractors
at the office of the Executive Engineer during office hours.

5 n the event of the tender being submitted by a firm, it must be signed separately
by each partner thereol. or in the event of the absence of any pariner il shall be signed on
his behalf by a person holding a power-of-atlorney authorizing him to do 50,

3. Receipl for payments made on account of any work, when executed by a firm, shall
also be signed by all the partners, except where the contractors are described in their tender
as a firm, in which case the receipt shall be signed in the name of the firm by one of the
partners, or by some other person having authority to give effectual receipts for the firm.

4. Any person who submils a tender shall fill up the usual printed form, staling al
what percentage above or below the rates specilied in Schedule B (memorandum showing
items of work to be carried oul) he is willing to undertake the work. Only one rate of such
percentage on all the Eslimated rates/Scheduled rates shall be named. Tenders, which propose
any alteralion in the works specified in the said form of invitation to lender, or in the time
allowed for carrying out the work, or whith contain any other conditions will be lable to
rejection, No printed form of tender shall include a lender for more [han one work, but if
conlractors wish to tender for twa or more works they shall submit a separate tender for each,
Tenders shall have the name and number of the work to which they refer written outside
the envelope.

5. The Executive Engineer or his duly authorised Assistant shall open tenders in the
presence ol contractors who have submitted tenders or their representatives who may be
present at the time, and he will enler the amounts of the several tenders in a comparative
statement in a suitable form. In the event of a tender being accepled the contractor shall for
the purpase of identification, sign copies of the specifications and other documents mentioned
in Rule 1. In (he event of a tender being rejected the Executive Engineer shall authorize the
University Accounls Department to refund the amount of the earmest money deposited (o the
contractor making the tender, on his giving a receipt tor the return of the money.

6. The Officer competent to dispose of the lenders shall have the right of rejecting
all or any of the tenders.

7. No receipt for any payment alleged 1o have been made by a contractor in regard
lo any matler relating to this tender or the contract shall be valid and binding on the University:
unless it is signed by the Execulive Engineer.

§ The memorandum of work to be tendered for and the schedule of materials to be
supplied by the University and their rates shall filled is and completed by the office of the
Execulive Engineer before the lender form ie issued. 1f a form issued to an inlending lender
has not been so filled in and completed, he shall request the said office to have this done
before he completes and delivers his tender,

9. All work shall be measured net by standard measure and according o the rules
and custom of the Public Works Department withoul reference Lo any local custom.

10, Under no circumslances shall any contractor be entitled o claim enhanced rates
for any items in this contracl.
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Tender for Works

1/ We hereby tender for the execution for the Universily of Sindh (herein before and
hereinafter referred to as The University of Sindh) of the work specified in the underwritten
memorandum writhin the time specified in such memorandum at*
per cent below/above the estimated rales entered in Schedule B {raemorandum showing items
of work to be carried oul) and in accordance in all respects with the specifjcations, designs,
drawings, and instructions in wri ting referred to in Rule I hereof and in Cause 12 of the
annexed conditions of contract and agree that when materials of the work are provided by
the University such malerials and the rates to be paid for them shall be as provided in Schedule
A herelo.

Memorandum
(a) General description Rs.
(b} Eslimated cost K.
{c) Earnest money Rs.
(d} Security deposit-(including earnest money) Rs.
(el Percentage, if any, to be deducted from bills per cent

(Rupees
-

(f) Time allowed for the work from date of written order Lo COIMIMENCe . ..., .., . months

Should this tender be accepted 1/We hereby agree to abide by and {ulfil all the and
pravisions of the conditions of contract annexed herelo so far as applicable, and in a default
thereof to forfeit and pay to the University the sums of money mentioned in the said conditions,
dated

Receipt No, from the University Accounts

Deptt, at in respect of the sum Rs, +

is herewith forwarded representing the earnest maney (a) the full value of which is to be
absolutely forfeited to the University should 1/We not deposite the full amount of security
deposit specified in the above memorandum, in accordance with Clause | (A) of the said
conditions, atherwise the said sum of Rs. shall be retained by the University
on account of such security deposit as aforesaid or (b) the full value of which shall be retained
by the Universily on account of the security deposit specified in Clause (B) of the said con-
ditions.**

Dated the

day of 200

(Witness) T
(Address)
(Occupalion)

The above tender is hereby accepted by me on behalf of the University of Sindh,

Executive Engineer

Dated day of 19 {or his duly authorised Assistant)
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Conditions of Contract

Clase |.— The person/persons whose tender may be accepted (heremnalter called the
nitractorsi shall {A) (within one day for a contract of Rs. 1,000 or less, or lwo days for.a
niract of more that, Rs. 1000 upto Rs. 2,000 and so on, up toa limit of ten days, for a
stract of Rs, 10,000 or more of the receipt by him of the notification of the acceplance of

is tender) deposit with the Executive Engineer in cash a sum sufficient with the amount
[ {he earnest money deposited by him with his tender Lo make up the full security deposit
pecified in the tender), or (B) (permit the University at the lime of making any the payment
him for work done under the contract to deduct such sum as will (With the earnest money
eposited by him) amount Lo per cent of all maneys s0 payable; such to be held by
he University by way of security deposit); Provided always that in the event of the contractor
epositing a lump sum by way of security deposit as contemplated at (&) above, then and
n such case, if the sum so deposited shall nol amount to 1 per cent of the lotal es-
imated cost of the work; it shall be lawful for the University at the time of making any payment
o the contractor for work done under the contract 1o make up the full amount of per cent
y deducting a sufficient sum from every such payment as last aforesaid. All compensation
¢ other sums of money payable by the contractar lo the Universily under the lerms of his
-ontract may be deducted from or paid by the sale of a sufficient part of his security deposil,
¢ from the interest arising therefrom of from any sums which may be due or may become
e by the University to the contractor on any account whatsoever, and in the event of his
security deposit being reduced by reason of any such deduction or sale as aforesaid, the
cantractor shall, within ten days there-after, make good in cash or the University securities
ndorsed as aforesaid any sum or sums which may have been deducted from, or raised by
sale of his securily deposil or any parl thereaf, The security deposil referred to, when paid
inn cash may, at the cost of the depositar, be converted into interest-bearing securilies provided
thal the depositor has expressly desired this in wriling,

If the amount of the security deposit to be paid in a lump sum within the period
specified at (A) abave is not paid the tender/contract already accepted shall be considered
as called and legal steps taken against the contractor for recovery ol the amounts.

The security deposil lodged by a contractar shall be refunded after the expiry of six/
twelve months from the date on which the final bill is prepared.

The security deposil lodged by a contractor {in cash or recovered in instalments from
his bills) shall be refunded to him after the expiry of six/twelve months from the date on
which the work is completed. The Executive Engineer shall exercise his discretion to refund
security deposil to the contractor sither after six/lwelve months from the date of completion
of work or later along with the final bill i il is prepa rod after that period on account of some
unavoidable cdroumstances.

NotieA work should be considered as complete for the purpose of refund of security
depasit to a confractor from the last date on which its final measuremenls are checked by
a competent authority, if such check is necessary otherwise from the last date of recording
the final measurements.

Clause 2.- The time allowed for carrving out the work as entered in the tender shall
be strictly observed by the contractor and <hall be reckoned from the date on which the order
1o commence work 15 given to the contractor. The wark shall throughout the stipulated period
of the contract be proceeded with, with all due diligence (fime being deemed Lo be of the essence
of the contract on the parl of the conlractor) and the contractor shall pay as compensation
arn amoun! egual to one per cenl ar such smaller amount as the Vice-Chancellor (whose
decision in wriling shall be final) may decide, of the amount of the estimated cost of the whole
waork as shown by the lender for every day thal the work remains uncommenced, or unfinished,
after the proper dates. And further o ensure good progress during the execulion of the work,
the contractor shall be bound, in all cases in which the lime allowed for anv work exceeds
pne month, to complete,

W of the work m™ ol the time
do do.
den do.

=*Note-The quanlily of {he work to be done within a particular time (o be specified
bove shall be fixed and inserted in the blank space kept for the purpose by the Officer
competent to accept the contracts after taking into consideration the circumstances
of each cise,

and abide by the programme of detailed progress lnid down by the Execulive Engineer.
The foilowing proportions will usually be found suilable:-

In 1/4 1/2 3/4 of the time
Reasonable progress of earth work 1/6 1/2 1/4 of the total value of work to be done.
Reasonable progress ol masonary wark 1010 4/10 8/10 de. de.

* This will be same percenlage as that in the lender at (e}

9 The amount of this percentage nol exceeding 10% will be lixed in every case to
sull requirements e.g il it s fixed at 80% and lhe security deposit only amounts to 57 of
the estimated cost of the work, only amounts to 60% should be deducted and on.

Security deposit

Campensibion
delay

T
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In the event of the contractor failing to comply with this condilion ke shall be liable to
pay as compensation an amount equal 10 6ne per cenl ar such smaller ameount as the Viee-+
Chancellor (whose decision in writing shall be final) may decide of the said estimated cost
of the whole work for every day that the due quantity of work remains incomplete: Provided
always thal the lotal amount of compensation Lo be paid under the provisions of this clause
shall not exceed 10 per cenl of the estimaled cast of the work as shown in the tender,

Clause 3.~ In any case in which under any clause or clauses of this contract the cantractor
shall have rendered himself liable to pay compensation amounting o the whole of his
security deposil (whether paid in one sum or deducted by instalments) or in the case of
abandonment of the work owing to the serious illness or death of the coniractor or any
other cause, the Executive Engineer, on behall of the University of Sindh shall have power
to adopt any of the following courses, as he may deem bes| suiled Lo the interests of the
University:

{a} to rescind the contract (of which rescission notice in writing to the contractor under
the hand of the Executive Engineer shall be conclusive evidence) and in thal case the
security deposil of the contractor shall stand forfeited and be absolutely at the disposal
of the University.

(b to employ labour paid by the Universily and to supply materials 1o carry oul the work,
or any part of the work, debiting the contractor with the costs of (ke libour and the price
of the malterials (as to the correctness of which cost and price the cerlificate of the Execulive
Engineer shall be final and conclisive against the contractor) and crediting him with the
value of the work done, in all respects in the same manner and at the same rafes as if
it had been carried out by the contractor under the lerms of his contract; and in that case
the certificate of the Executive Engineer as to the value of the wark done shall be final
and conclusive against the contractor.

(€] to measure up the work of the contractor and o take such part thereof as shall be
unexeculed out of his hands, and o give it to another contractor to complete i, in which
case any expenses which may be incurred in excess of the sum which would have boon
paid o the original contractor, if the whole work had been executed by him (as lo the amount
of which excess expenses [he certificates in writing of the Executive Engineer shall be final
and conclusive) shall be borne and paid by the original contractor and shall be deducted
from any money due to him by the University under the contraclor otherwise or from his
security deposit or the proceeds of sale thereof, or a sufficient part thergof.

In the event of any of the above courses being adopted by the Executive Engineer, the
contractor shall have no claim to compensation for any loss sustained by him by reason
of his having purchased or procured any materials, or entered into any engagements, or
made any advances on account of, or with a view to the execution of the work or the
performance of the contract. And in case the contract shail be rescinded under the provision
aloresaid, the conlractor shall not be entitled to recover or be paid any sum for any work
therefore actually performed by him under this contracl unless and until the Executive
Engineer shall have certified in wriling the performance of such work and the amount
pavable in respect thereof, and he shall only be entitled to be paid the amount so certified.

Clittise 4.~ 1F the progress of any particular portion of the work is unsatisfaclory the Execuative
Engineer shall, not withstanding that all the general progress of the work is in accordance
with the condilions mentioned in clause 2, be entitled to take action under clause 3 (b)
after giving the contractor 10 days’ notice in wriling. The contractor will have no claim
tor compensation, for any loss sustained by him owing to such action.

Clause 5.~ In any case in which any of the powers conferred upon the Executive Engineer
by clauses 3 and 4 thereof shall have become exercisable and the same shall nol have been
exercised, the non-exercise thereofl shall nol constitute a waiver of any of the condition hereof
and such powers shall notwithstanding be exercisable in the event of any future case of
defaull by the contractor for which under any clause or clauses hereof he is declared liable
lo pay compensation amounting ta the whale of his security deposit and the lability of
the conlractor for past and future compensation shall remain unaffected. In the event of
the Executive Engineer taking action under sub-clause {a) or (c) of clause 3, he may, il he
s0 desires, lake possession of all or any lools, plant, materials and stores in or upon the
waorks, or the site thereol or belonging fo the contractor, or procured by him and intended
1o be used for the execution of the work or any parl thereof, paying or allowing for the
same in account al the contract rates, or in the case of contract rates nol being applicable,
Al currenl market rales, to be certified by the Executive Engineer whose certificate thereof
shall be final. In the alternative the Executive Engineer may, afler giving notice in wriling
to the cantractor or his clerk, of the works, fareman or other authorized agent require him
to remave such lools, plant, materials, or slores from the premises wilthin a lime o be
specified in such notice; and in the event of the contractor failing lo comply with any such
requisition, the Executive Enginesr may remove them al the contractor’s expense or sell them
by auction or private sale on account of the contractor and at his risk in all respects; and
the certificate of the Executive Engineer as Lo the expense of any such removal and the
amount of the proceeds and expense of any such sale shall be final and conclusive against
the contractor.
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Claise 6.~ 1 the contractor shall desire an extension of the time for completion of the
ork on the ground of his having been unavoidably hindered in its execution or on any other
ound, he shall apply in writing to the Executive Engineer within 30 days from the date

which he was hindered as aforesaid or on which the ground for asking for extension
sse and in any case before the date of completion of the work, and the Executive Engineer
ay, if in his opinion there are reasonable grounds for granting an extension grant such
cktension as the thinks necessary of proper. The decision of the Executive Engineer in this
atter shall be final.

= 5
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Provided that where the contractor is hindered in the execulion of the wark on accounl
f any act or omission on the part of the University of any of its authorised officers, the
xecutive Engineer may at any time hefore the date of completion and on his own initiative
<tend the time for compietion of the work for such period as he may think necessary or

roper,

Where time has been extended under this or any other clause of this agreement, the
Em for completion of the work chall be the date fixed by order giving the extension or by
e aggregate of all such orders made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the
Lontract and all clauses of the contract shall continue to be operative during the extended
beriod.

Clause 7. On completion of the work the contractor shall be furnished with a cer-
ificate by the Executive Engineer (hereinafter called the Engineer-in charge) of such comple-
ion, but no such certificate shall be given nor shall the work be considered to be complete
tmtll the contractor shall have removed from the premises on which the work shall have been
secuted all scaffolding, surplus materials and shall have clearied off the dirt from all wood-
vork, doors, windows, walls, floors, or other paris of any building in or upon which the
work has been executed, or of which he may have had possession of the purpose of executing
the work, not until the work shall have been measured by the Engineer-in-charge or where
the measurements have been taken by his subordinates until they have received the approval
of the Engineer-in-charge, the said measurements being binding and conclusive against the
contractor, If the contractor shall fail lo comply with the requirements of this clause as to
the removal of scaffolding, surplus materials and rubbish, and cleaning off dirt on or before
lhe date fixed for the completion of the work, the Engineer-in-charge may, at the expense of
the contractor remove such scaffolding, surplus malerials and rubbish, and dispose of the
same as the thinks fit and clean off such dirt as sforesaid; and the contractor shall forthwith
pay the amount of all expenses so incurred, but shall have no claim in respect of any such
scaffolding or surplus malerial as aforesatd except for any sum actually realized by the sale
thereol.

Clause 7-A— In the case of sill clearance and other excavation works of channels after
{he measurements are finally recorded and checked by a competent authority the Contractor
<hall, on a notice in writing being given by the Engineer-in-charge or his subordinate and
within the time specified in the notice, remove ‘Bundhis’ and profile ridges within the designed
channel section. If the contractor makes default such work may be carried out departmentally
in which case lhe amount spent on removing such “Bundhis’ and profile ridges shall be
deducted from any money due to the contractor or from his Security Deposit. The time taken
by the contractor in removing “Bundhis” and profile ridges shall not be counted towards the
period stipulated for the completion of the contract work.

Clanse 8.~ No payment shall be made for any work, estimaled Lo cost less than rupees
five hundred till after the whole of the work chall have been completed and a cerlificate of
completion given. But in the case of works estimated to cost more than rupees five hundred,
the contractor shall, on submitting bill therefore, as provided in Clause 10 be entitled to receive
payment proportionate Lo the parl of the work (hen approved and passed by the Engineer-
in-charge, whose certificate lo such approval and passing ol the sum so payable shall be
final conclusive against the contractor. All euch intermediate payments shall be regarded at
payments by way ol advance against the final payments only and not as payments for work
actually done and compleled, and shall not preclude the Engineer-in-charge from requiring
any bad, unsound, imperlect or unskillful work to be removed or taken away and recon-
structed, or erected, nor shall any such payment be considered as an admission of the due
performance of the contract or any part [hereol in any respect or the accuring of any claim;
nor shall it conclude, determine, or affect in any other way the powers of the Engineer-in-
charge as to the final settlement and adjustment of the accounts or otherwise, or in any way
very or affect the contract. The final bill shall be submitted by the contractor within one month
of the date fixed for the completion of the work, otherwise Engineer-in-charge's certificate of
the measurements and of the tolal amount payable for the works shall be final and binding
an all parlies.

Clause 9— The rates for several limes of works estimated to cost more than Rs. 1.000)
agreed to within, shall be valid only when the ilem concerned is accepted as having been
completed fully in accordance with the sanctioned specifications. In cases where the items
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of work are not accepted as so completed the Engineer-in-charge may make payment on’
account of such items at such reduced rates as he may consider reasonable in the preparation
of final ar on account bills,

Clause 10.— A bill shall be submitted by the contractor as frequently as the progress
of the work may justify for all the work executed and not included in any previous bill and
the Engineer-in-charge shall take or cause lo be laken the requasite measurements for the
purpose of having the same verified and (he claim, as far as admissible, adjusted if possible
before the expiry of ten days from the presentation of the bill, If the contractor does not submil
the bill as aforesaid, the Engineer-in-charge may atany time depute a subordinate to measure
up lhe said wark in the presence of the contractor or his authorised agents whose counter-
signature to the measurement list will be sufficient warrant and the Engineer-in-charge may
prepare a bill from such list which shall be binding on the contractor in all respects.

Clause 11— The contractor shall submil all bills on the printed forms lo be had on
application al the office of the Engineer-in-charge. The charges to be made in the bills shall
always be entered al the rates specified in the lender or in the case of any extra work ordered
in pursuance of these conditions, and not mentioned or provided lor in the tender al Lhe rates
hereinafler provided for such works.

Clause 12~ 11 the specification or estimate of the work provides for the use of any
special description of materials (o be supplied from the slore of the University or if it is required
that the contractor shall use certain stores lo he provided by the Engineer-in-charge (such
malerial and stores, and the prices to be charged therefore as hereinaiter mentioned being
s far as practicable for the convenience of the contractor but not so in any way to control
the meaning or effect of this contract specified in the schedule or memorandum herelo
annexed) the contractor shall be supplied with such materials and stores as may be required
from time to time to be used by him for the purposes of the contracl anly, and the value of
the full quantity of the materials and stores so supplied shall be sel off or deducted {rom
any sums then due, or thereafter to become due to the contractor under the contract, or
otherwise or from the security deposit, or the proceeds of sale Lhereof if the securily deposit
is held in University securities, the same or a sufficient portion thereof shall in that case be
sold for the propose, All materials supplied lo the contractor shall remain the absolute property
of the University and shall on no account be removed from the site of the work, and shall
al all times be open to inspection by the Engineer-in-charge. Any such materials unused and
in perfectly good condition al the time of compléetion or determination of the contract shall
be relurned lo the University store, if the Engineer-in-charge so requires by a notice in w riting
under his hand, but the contractor shall not be entitled to return any such materials excepl
with the consent of the Engineer-in-charge and he shall have no claim for compensation on
account of any such materials supplied Lo him as aforesaid bul remaimung unused by him
ar for any wastage in or damage lo any such malerials,

Clanise 13- The contractor shall execute the whole and every part of the work in the
most substantial and workman-like manner, and bath as regards materiale and all other
mallers in strict accordance with Ihe specifications lodged in the office of the Executive
Engineer and initiated by the parties, the said specifications being a par{ of the contract. The
contracl or shall also conform exactly, fully and faithi ully to the designs, drawings, and
instructions in writing relating to the work signed by the Engineer-in-charge and lodged in
his office and to which the contractor shall be entitled o have acces of such office, or on
the site of the work for the purpose of inspection during office hours and the contractor shall,
if he so requires, be entitled at his own expense to make or cause to be made copies of the
specificalions, and of all such designs, drawings, and instructions as aforesaid,

Clause 14- The Engineer-in-charge shall have power lo make any allerations in, or
additions lo, the original specifications, drawings, designs, and instructions that may appear
lo him to be necessary or advisable du ring the progress of the work, and the contractor shall
be bound to carry out the work, in accordance with any instructions in this connection which
may be given to him in writing signed by the Engineer-in-charge and such alterations shall
not invalidate the contract and any altered or additional work which the contractor may be
directed to do in the manner above specified subject o the limit laid down in clause 38 below
as parl of the work shall be carried out by the contractor on the same conditions in all respects
on which he aggreed Lo do the main, work, and the same rates as are specified in the lender
for the main work. The time for the completion of the work shall be extended in the propartion
thit the additional work bears to the original contract work, and the certificate of the Engineer-
in-charge as to such proportion shall be conclusive. And if the altered or additional work
includes any class of work for which ne rate is specified in his contracl, then such class
of work shall be paid for at* { ) per cent, below/above the rate shown for such work in
the schedule of rates of the Division and if such last-mentioned class of work 1s not entered
in the sehedule of rales of the Division, then the cantractor shall, within seven days of the
date of receipt by him of the arder lo carry out the work inform the Engineer-in-charge of

*Enter here percentage, shown in lender,
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he rate which it is his intention to charge for such class of work, and if the Engineer-in-

“Pharge is satisfied that the rate quoted is within the rate worked out by him on detailed rale
nalysis, then he shall allow him thal rate, bul il the Engineer-in-charge does not agree (o
his rale he shall by nolice in wriling be al liberty to cancel his order to carry oul such class
{ work, and arrange Lo carry it out in such manner as he may consider divisible, provided
lways that if the contractor shall commence work or incur any expenditure in regard thereto
ofore the rates shall have been determined as Jastly thereinbefore mentioned then in suich
ase he shall only be entitled to be paid in respect of the work carried oul or expenditure
neurred by him prior to the date of determination of the rate as aforesaid according to such
ale or rates as shall be fixed by the Engineer-in-charge. In the event of a dispute, the decision
sf the Vice-Chancellor will be final.

Clause 15~ 1f at any time after the execution of the contract documents the Engineer-
in-charge shall for any reason whalsoever nol require the whole or any part of the work as
specified in the tender to be carried oul at all or carried out by the contractor, he shall give
notice in writing of the fact to the contractor, who shall lhereupon have no claim to any
paymenl or compensation whatsoever on account of any profil or advantage which he might
have derived from the execution of the work in full bul which hedid nol so derive in
consequence of the full amount of the work nol having been carried out, neither shall he have
any claim for compensalion by reason of any alteration having been made in the original
specifications, drawings, designs and instructions, which may involve any curtailment of the
work as originally contemplated. Where materials have already been collecled at site of the
work before the receipl of the said nolice lo slop or curtail the work, the contractor shall be
paid for such malerials at the rales determined by the Engineer-in-charge provided they are
not in excess of requirements and are of approved quality.

Clanse 16~ Under no circumstances whatever shall the contractor be entilled to any
compensation from the University on any account unless the contractor shall hayve submitied
a claim in writing to the Engineer-in-charge within one month of the cause of such ¢laim
CCCUITING.

Clayse 17~ 1f al any lime before the security deposil is refunded to the conlractor,
it shall appear to the Engineer-in-charge or his subordinate in charge of the work, that any
work has been executed with unsaund, imperfect or unskilful workmanship of with materials
of inferior quality; or that any malerials or arlicles provided by him for the execution of the
work are unsound, or of a quality inferior to that contracted for, or are olherwise nol in
accordance with the contract, it shall be lawlul for the Engineer-incharge to intimate this
fact in writing to the contractor and then notwithstanding the fact that the work, malerials
or articles complained of may have been inadvertently passed, certified and paid for, the
contractar shall be bound forth-with ta rectify or remove and reconstruct the work so specified
in whole or in parl, as the case may require, or il 50 required, shall remove the materials
or articles so specified and provide other propet and suitable materials or articles at his own
proper charge and cost; and in the event of his failing Lo do <o within a period to be specified
by the Engineer-in-charge in the writing inlimation aforesaid, the conlractor shall be hable
to pay compensation at the rate of one per eenl, on the amounl of the eslimate [or every day
not exceeding ten days, during which the failure so continues, and in the case of any such
failure the Engineer-in-charge may rectify or remove, and re-execute Lhe work or remove and
replace the material or arlicles complained of as the case may be al the risk and expense
in all respects of the contractor. Should the Engineer-in-charge consider that any such inferior
work or materials as described above may be accepted or made use of, it shall be within his
diseretion to accepl the same at such reduced rales as he may fix therefor.

Clause 18~ All works under or in course of execulion or executed in pursuance of
the contract shall at all times be open to the inspection and supervision ol the Engineer-in-
charge and his subordinates, and the coniractor shall ab all times during the usual working
hours, and at all other times at which reasonable notice of the intention of the Engineer-in-
charge or his subordinate lo visil the works shall have been given to the contractor, either
himself be present to receive orders and instructions, or have a responsible agent duly
accredited in writing present for thal purpoese. Orders given Lo the contractor's duly authorised
agent shall be considered to have the same force and effect as if they had been given to the
contractor himself.

Clanse 19~ The contractors shall give nol less than five day's nolice in w riling b
lhe Engincer-in-charge or his subordinate in charge of the work before covering up or oth-
erwise placing bevond the reach of measurement, any work in order that the same may be
measured, and correct dimensions thereof taken before the same is so covered up or placed
beyond the reach of measurement, and shall not cover up or place beyond the reach ol
measurement any work without the tonsent in writing of the Engineer-in-charge or his
subbrdinate-incharge of the work; and if anv work shall be covered up or placed bevond the
reach of measurement withoul such nolice having or consent obtained, the same shall be
uncovered at the contractor's expense, and in defaull thereof no payment or allowance shall
be made for such work, or for the materials with which the same was executed.
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Clause 20~ If the contractor or his workmen, or servants shall break. defence, injure
or destroy any part of a building in which they may be waorking, or any building, road, fence
enclosure of grass land or cultivated ground contiguous to the premises on which the work
or any parl thereof is being executed, or if any damage shall be done to the work, while it
is in progress from any cause whatever or if any imperfections become apparent in it within
three months of the grant of a certificate of completion; final or otherwise by the Engineer-
in-charge, the contractor shall make good the same at his own expense, or in default, the
Engineer-incharge may cause the same lo be made good By other workmen and deduct the.
expenses (of which the certificate of the Engineer-in-charge shall be final) from any sums that
may then be due or may thereafter become due to the contractor, or from his security deposits
or the proceeds of sale thereof, or of a sufficient portion thereof,

Clause 21~ The contraclor shall supply at his own cost all material (except such
special materials, if any, as may, in accordance with the contract, be supplied from the
University Stores), plant tools, appliances, implements, ladders, cordage, tackle, scaffolding,
and lemporary works requisite or proper for the proper execution of the work, whether in
the original, altered or substituted form, and whether included in the specifications, or other
documents, forming part of the contract or referred to in these conditions of not, and which
may be necessary for the purpose of satisfying or complying with the requirements of the
Engineer-in-charge as lo any matter as ta which under these conditions he is entitled Lo be
satisfied, or which he is entitled to require together with carriage therefore, to and from work.
The contractor shall also supply without charge the requisite number of persons with the
meand and materials necessary for the purpose of seting out waorks, and counting, weighing,
assisting in the measurement or examination al any time and fram time to time of the work
or the materials. Failing this the same may be provided by the Engineer-in-charge at the
expense of the contractor and the expenses may be deducled from any money due to the
contractor under the contracl, or from his security deposit or the proceeds of sale thereof, or
of a sufficient portion thereof. The contractor shall provide all necessary fencing and lights
required o protect the public from accident, and shall also be bound to bear the BXpenses
of defence of every suil, action or other legal proceedings, that may be brought by any person
for injury sustained owing to neglect of the above precautions, and to pay any damages and
costs which may be awarded in any such suit, action or proceedings o any such person,
or which may with the consent of the contractor be paid for compromising any claim by any
such person. '

Cliyse 22 — The contractor shall not sel tire to any standing jungle, lrees, brisshwood
or grass withoul a written permit from the Executive Engineer.

When such permil is given and also in all cases when destroying cul of dug up trees,
brushwood, grass, éic., by fire, the contractor shall lake necessary measures to prevenl such
fire from spreading Lo or otherwise damaging surrotunding property.

The cantractor shall make his own arrangements for drinking water for the labour
employed by him.

Clause 23— Compensation for all damage done intentionally or unintentionally by
contractor's labour whether in or beyond the limits of the Universily property including any
damage caused by spreading of fire mentioned in clause 22 shall be estimated by the Engineer-
in-charge or such other officer as he may appoint and the estimates of the Engineer-in-charge
subject to the decision of the Vice-Chancellor on appeal shall be final and the contractor shall
be bound to pay the amount of the assessed compensation on demand failing which the same
will be recovered from the contractor as damages in the manner prescribed in clause | or
deducted by the Engineer-in-charge from any sums that may be due or become due from
Universily to the contractor under this contract or otherwise.

Clatise 24~ The contractor shall bear the expenses of defending any action or other
legal proceedings that may be brought by any person for injury suslained by him owing to
neglect of precautions to prevent the spread of fire and he shall pay any damages and cost
that may by awarded be the courl in consequence.

Clause 25~ No work shall be done on a Friday without the sanclion in writing of
the Engineer-in-charge.

Clause 26— The contract shall not be assigned or sublet without the written approval
of the Engineer-in~charge. And if the contractor shall assign or sublet his contract, or attempt
50 to do, or become insolvent or commence any proceedings to be adjudicated an insolvent
or make any composition with his creditors, or attempt so to do, the Engineer-in-charge may
by notice in wriling rescind the conlract. The contractor shall keep full and true accounts
In respect of the contract works in the regular course of business and shall whenever called
upon by the Enginéer-in-charge by notice in writing, produce them for inspection by him or
by any officer appointed by him in that behalf, Also if any bribe, gratuity, gifl, loan, prefequisite
reward, or advanlage pecuniary or otherwise, shall either directly be given, promised or offered
by the contractor or any of his servants or Agents lo any public officer or person in the employ
of the University in any way relating 1o his officer or employment or if any such officer or
person shall become in any way directly or indirectly interested in the contract or
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the contractor does not keep accounts or fails lo produce them as aforesaid, the Engineer-
-charge may by nolice in writing rescind the contract. In the evenl of a contract being
cinded the security depusit of the contractor shall thereupon stand forfeited and be ab-
olutely at the disposal of the Universily and the same consequences shall ensue as if the
ontract had been rescinded under clause 3 hereol and in addition the contractor shall not
L entitled to recover or be paid for any work therelofore actually performed under the contract.

Clause 27~ All sums payable by a contractor by way of compensalion under any
hi these conditions shall be considered as a reasonable compensation lo be applied 1o the
1se of University withoul reference to the actual loss or damage sustained, and whether any
Hamage has or has not been sustained,

Clause 28-In the case of a tender by parimers any ¢hange in the conslitution of a
kirm shall be forthwith notified by the contractor Lo the Engineer-in-charge for his information.

Clause 29— All works Lo be executed under the contract shall be executed under the
kirection and subject to the approval in all respecta of the Vice-Chancellor for the time being
L vho shall be entitled to direct at what point or poinis and in what manner they are to be
ommenced, and from lime to lime carried on.

Clause 30~ Except where otherwise specified in the contract and subject to the powers
delegated to him by Governmenl under the Cade rules Lhen in lorce, the decision of the Yice
Chancellor for the time being shall be final, conclusive, And binding on all parties lo the
contracl upon all questions relating to the meaning of the specifications, designs, drawings
and instructions here-in before mentioned and as to the quality of workmanship, or malerials
used on the work, or as to any other question, claim, right, matter, or thing whatspever, in
any way arising oul of, or relating 1o the contract, designs, drawings, specifications, estimates,
instructions, order or these conditions, or otherwise concerning the works, or the execulion,
or failure to execute the same, whelher arising during the progress of the work or after the
completion or abandonment thereof.

Clause 31.-The coptractor shall obtain from the University stores all slores and articles
of Furopean or American manufacture which may be required for the work, orany part thereot
or in making up any articles required therefor or in connection therewith, unless he has
oblained permission in writing from the Engineer-in-charge 1o ablain such slores and articles
elsewhere. The value of such stores and articles as may be supplied lo the contraclor by the
Engineer-in-charge will be debited to the contraclor in his account at the rales shown in the
schedule in Form A attached lo the contract and if they are not entered in the said schedule,
they shall be debited to him at cost price which for the purposes of this contract shall mclude
the cost of carriage and all other expenses whatsogver, which shall have been incurred in
obtaining delivery of the same at the stores atoresaid.

Clanse 32~ When the estimate on which a tender is made includes lump sums in
respect of parts of the work, the conlractor shall bie entitled to payment in respect of the items
of work involved or the part of the work i question at the same rates as are payable under
(his contract for such items, or if the part of the work in guestion is not in the opinion of
the Engineer-in-charge capable of measurement, the Engineer-in-charge may at his discretion
pay the lump sum amount entered in the estimate, and the certificate in w riting ol lhe Engineer-
in-charge shall be final and conclusive against the contractor with regard 10 any sum payable
la him under the provisions of this clause.

Clause 33— In the case of any class of work for which there is no such specification
as is mentioned in Rule 1 such work shall be carried out in accordance with the [hvision
Specification, and in the event of there being no Divisional Specification, then in such case
the work shall be carried out in all respecls in accordance with the instructions and require-
ments of the Engineer-in-charge.

Clanse 34~ The expression "works" or -work” where used in these conditions shall
unless there be something in the subject or context repugnant 1o such construction, be con-
strued to mean the work or works contracted lo be executed under or in virtue of the conlract,
whether temporary or permanent and whether original, altered, substituted or additional.

Clanse 35~ The percentage referred lo in the tender shall be deducted from/ added
lo the gross amount of the bill before deducting the value of any stock Issued,

Clase 36~ All guarey fees, royalties, octrol dues and ground rent for stacking
materials,

if anv, should be paid by the contractor, who will, however, be entitled to a refund
of such of the charges as are permissible under the rules on obtaining a certificate from the
Engineer-in-charge that the materials were required for use on the University work.

Clause 37— The cantractor shall be responsible for and shall pay any compensation
to his workmen payable under the Workmen's Compensation Act, 1923 (VI of 1923), (herein-
after called the said Act) for injuries caused to the workmen. I such compensation is paid
to the Universily as principal under sub-section (1) of seclion 12 of the said Act on behall
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of the contractor, it shall be recoverable by the University from the contractor under
sub-section (2) of the said section. Such compensation shall be recovered in the manner latd
down in Clause 1 above.

Clause 38~ Quantities shown in (he tender are approximate and no claim shall be
entertained for quantities of work executed being 30% more or less than those entered in the
tender or estimale.

Clause 39— The contractor shall employ any feminine, convict or other labour uf a
particular kind or class if ordered in writing to do so by the Engineer-in-charge.

Clause 40.- No compensation shall be allowed for any delay caused in the starting
of the work on account of acquisition of land or in the case of clearance works, on account
of any delay in according sanction to estimates.

Clause 41~ No compensation shall be allowed for any delay in the execution of the
work on account of waler standing in barrow pits or compartments. The rates are inculsive
tor hard or cracked soil, excavation in mud, sub-soil water or water standing in barrow pils
and no claim for an extra rate shall b entertained, 1nless olherwise expressly specified.

Clause 42.~ The contractor shall not enter upon or commence any portion of wark
excepl wilth the written authority and instructions of he Engineer-in-charge or of his sub-
ordinate in charge of the work, Failing such authority the contractor shall have no claim to
ask for measurements of or payment for work,

Clanse 43~ (i) No contractor shall employ any person who is under the age ol 12
Yedrs.

(ii) No conlractor shall employ donkeys or other animals with breeching of string
or thin rope. The breeching must be at least three inchies wide and should be of tape {(Nawar);

(i) No animal suffering from stores; lameness or emaciation or which is immature
shall be employed an the work.

Any contractor who does not accepl these conditions shall not be allowed to tender
for works and his name shall be removed from the list of contraclors.

(iv) The Engineer-in-charge or his Agent is authorised lo remove from the wark any
person or animal found working which does not salisfy these conditions and no responsibility
shall be accepted by the University for any delay caused in the completion of the work by
suth removal.

Clause 44~ As for as possible Pakistan Timbers shall' be used and where for any
reason this is not practicable preference shall be given lirsl to Burma and then Lo other British
Timbers,

Clause 45~ If any materials, stich ag stones, melal, bajri, sand etc. are required o
be conveyed by rail,. the contractors will be granted certificates by the Engineer-in-charge ol
the work lo the effect that the materials are required for the University works thereby enabling
them to have the benefit of concessionary freight charges from the railway. In case, however,

such a concession is withdrawn by the railway at any time during the currency of the contract
no claim shall be preferable agains| the University on the account.

Clause 46.- When tendered rates are the same, preference will be given at the dis-
cretion of the accepling authority Lo these who tender for the carling of materials by vehicles
having pneumatic tyres.

Clause 47— Any sum due lo the University by the cantractor shall be liable for recovery
as arrears of Land Revenue.

Clanse 48~ Certified 1hat no member of Legislative Assembly is in partnership with
me and the University will have the right to terminate the contracl at any stage If it is
discovered thal a member of Legislative Assembly is a parlner in the contract,

Clause 49~ 1/We hold mysell/ourselves responsible lo pay the Sales Tax levied in
accordance with Pakislan General Sales Tax Acl, 1948, or any other law for the time being
in force.

Clanse 50— Certified that no University servant has directly or indirectly a share or
interest in the work,

Additional Clitise~ The contractor will not be allowed 1o withdraw his Tender or
ask for return of his Earnest Maney before the expiry of the period commencing from the date
of opening of Tender and that if it is withdrawn in violation of this condition, the Earnes
Money will be forfeited when the sanctioning Authority of the Tender |s:

Jne Manth
Two Months
Three Months
Six Months

{1} Exectitive Engineer
(2} Project Director

(3) Vice-Chancellor

{4) Syndicate

Contractor Executive Enginecr

Sindh University Construction Works
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SCHEDULE A

-
LS‘chfdm'g showing (approximately) the materials to be supplied from the University Stores for work
contracted. to be executed and the rates at which they are to be charged for

Rate at which the materials will

Particulars he charged to the
contractor.

Place of delivery.

Note:~The person or firm submitting the tender should see that the rates in the above are filled up by the
Engineer-in-charge on the issue of the form prior to the submission of the tender.
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SCHEDULE B y

Memorandum showing ltems of work to be carried out

; .Qumlﬂzﬁ:m Tendered rate Total Emum
;J::}n eaumt::e emnﬁ: Item of work Uit ﬂcuqr rl'nfd to
. |may _ estima
or less In figures In words quantitics

Note 1.- All work shall be carried out as per Public Works Department Handbook and other specifications
of the Division or as directed.

Note 2.- All the columns in the schedule should be filled in, in ink, and the total of the entries in the last
column should be struck by the contractor under his signature.

Note 3.- Rates quoted include clearance of site (prior to commencement of work and at its close) in all respects
and held good for work under all conditions, site, moisture, weather. ete.

(Signature of Contractor) (Signature of Executive Engineer)
Note:- To be continued on additional sheets if found necessary.




ADDITIONAL TERMS & CONDITIONS \’}

. he contractor will have to fill tender form carefully by filling all the entries
praperly, incomplee tender form will not be accepted.
Signature of contractor must be stamped properly
Phe Executive Englieer reserves the right to change any jtem specification during
exacution of the work which will be acceptable.
Iy cantractor will have to follow the instruction of Assistant Engineer as well as
of Executive Lagmecer ol srte.
Mhe Contractor will have to do the work as per specification and in case ol any
complication he wWill have 10 follow the instructions of Executive Engineer.
Ihe contraston willbheve (o arrange site order book at site of work with technical
person |
The contractor will hove to accept the decision of Tender Opining Committee and
incase of any ery he will to submit it before Tender Opining Committee al the time
ol epening |='-|.J;:r?1w; thist no claim of contractor will be entertained,
e contractor 1+ bound with at least 30% changes in specification design etc during
evecution of work. He will have to get all the instruction in written from concerned
person for change:

9 The contracior will have to prepare his running bill by his own stafl on pad of

company & submifted to Assistant Engineer. The payment of 15 days from the date
of Receipt will be released

10 e comtractor will have to accept correction/changes in bills which will be made
by Assistant Engincer/Executive Engineer.

g Phe Contracton will Laye o arrange his own security system for his material at sile.

Opening tendsr commiltee reserve the right reject any tender without assigning the
MEASOn

13 All the matenal of upproved guality will be used. Sample of all the material, fixture
will be got approved in advance.

14 Water will be provided by University and 2% water charges will be deducted, n

case the University (nils to provide the water, the contractor will have o arrange the
water from his osgy sources for which no deduction will be made on account of
water charg:

15 Ihe coniructor will strictly bound with the quantity and items of B.0O.Q. and in case
of excess o payment will be made till the contractor oblain orders of Executive
Enginecr in W riltgd,

16 [he contrucior sl have o complete work within contract cost and payment
nothing will be paid beyond the contract cost till the order ol Executive Engineer
are obtained

|7 The contracior will have to pay cost stamps duty 0.30% of contract cost.,

18. The contractor will quote his own rates for Non Schedule items and no premium
will be allowed on sane iems.

19 Agreement will be signed at the time of issuing Work Order.

20 Sales Tax will be deducted from bill as per policy

CONTRACTOR
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