TENDER DOCUMENTS

FOR THE WORK OF

PROVIDING / LAYING OF 4 CORE 35
CABLE AT KASHMIR COLONY PUMPING
STATION, JAMSHED TOWN.

EXECUTIVE ENGINEER (E&M-WATER)
JAMSHED TOWN, DISTRICT SOUTH

KARACHI WATER & SEWERAGE BOARD



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE EXECUTIVE ENGINEER (E&M-WATER)
JAMSHD TOWN, DISTRICT SOUTH

SUBJECT:- PROVIDING_ / LAYING OF 4 CORE 35° CABLE AT
KASHMIR COLONY PUMPING_ STATION, JAMSHED
> TOWN.

Issued to M/s.

Estirnated Cost On Item Rate Basis. PayOrderNo.  Datedi

Tentler Cost, Rs.500/=
Time Limit,
Penclty Rs.500/= [SSUING AUTHORITY
RATE PER -
. _ | UNIT | AMOUNTIN
S.NO, D'ESCRIPTION QTY. Rupees in Rupees in / RUPEES
_ - _ Figures. __Words. LLL N
L. Providing & Laying (Main
or Sub-main) PVC
insulated & PVC sheeted
iwith 4 core copper
. conductor 600/1000 volts
size 35 mm?,
R R 118 Mtr. R 7o
2. | Excavation for pipe line in
trenches and pits in all
kinds of murum i/c
- trimming and dressing
sides © true alignment
and shape.
T 41.790 Cum . | |Prcum|
3. Refilling the excavated
stuff ¢n trench & thick
layer i/ = watering ramming
to full compaction.
41.790 Cum _ o | B/Cum |
4, P/F Circuit Breaker 100
Amp TP (XS5-100NS) on
L preparad board. 01 No. . Fach | )

(Continued on next Page).




( Page No.2)

5.NO.

DESCRIPTION

5.

g)ointﬁg work fo 25 / 35
! mm?2 unarmored cable with

i

complete jointing kit {Ray
item) =xcavation in hard /
soft soil deep 3 ft & 1.5
wide otc complete in all
respec: as per site
requirement & instruction
of Eng néer Incharge.

QTY.

Rupees in
Figures.

02 Job

TOTAL

“Rupees in
... .Words,

1 hereby quoted Amounting to Rs.

UNIT

ITEM

AMOUNT IN
RUPEES

Note :- All existing SPPRA Rule will be abide.

Signature & Stamp of the Contractor

Adcress

—




_ Standard Brddmg Documenr 18! mtended ‘as a model for admeasurements
-(I erccntaoc Ratc/umt pncc for-unit ratcs ina Bxll_of Quantltles) typcs' f -'contracr
ET 1c main tcxt rcfers to admeasurcmcntq contracts :
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Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Agency. Tt should also give information on bid submission, opening and cvaltuation, and
on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or
matters affecting the risks, rights, and obligations of the parties under the Contract are
included as Conditions of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect
once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice
Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and
Procuring Agency and also in printed media where ever required as per rules. '

NIT must state the description of the work, dates, time and place of issumg, submission,
opening of bids, completion time, cost of bidding document and bid security either in
lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have
valid NTN also. |

2. Content of Bidding Documents must include but not limited to: Conditions of
contract, Contract Data, specifications or its reference, Bill of Quantities containing
description of items with scheduled/item rates with premium to be filled in form of
percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of
contract and under no circumstance shall any contractor be cntitled to claim enhanced

rztes for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per
provisions of SPP Rules 2010.

3. Cenditional Offer: Any person who submits a tender shall fill up the usual
pinted form stating at what percentage above or below on the rates specified in Bill of
Cuantities for items of work to be carried out: he is willing to undertake the work and
a'so quote the rates for those items which are based on market rates. Only one rate of
siich percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any
a’temative in the works specified in the said form of invitation to tender or in the time
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a lowed for carrying out the work, or which contain any other conditions. will be liable te
rejection. No printed form of tender shall include a tender for more than onc work, but if
contractor wish to tender for two or more works, they shall submit a separate tender To:
gach

The envelope containing the tender documents shall refer the name and number of the
work.

6. All works shall be measured by standard instruments according to the rules.

.7... . Bidders shall provide evidence of their cligibility as and when requested by the
Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids
shall be rejected and returned unopened to the bidder.

9. Prior to the detailed evaluation of bids, the Procuring Agency wiil determine
whether the bidder fulfills all codal requirements of eligibility criteria given in the
tender notice such as registration with tax authoritics, registration with PEC (where
asplicable), turnover statement, cxperience statement, and any other condition
mentioned in the NIT and bidding document. If the bidder does not fulfill any of
these conditions. it shall not be evaluated further.

1.  Bid without bid sccurity of required amount and prescribed form shall be rejected.

11. Bids determined to be substantially responsive shall be checked for any arithmetic
e rors. Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below
will be checked and added or subtracted from amount of bill of quantities to
armive the final bid cost.

(B) In case of item rates, .If there is a discrepancy between the unit rate and the
total cost that is obtained by multiplying the unit rate and quantity, the unit rate
shall prevail and the total cast will be corrected unless in the opinion of the
Agency there is an obvious misplacement of the decimal potnt in the unit rate,
in which case the total cost as quoted will govern and the unit rate corrected. If
there is a discrepancy between the total bid amount and the sum of total costs,
the sum of the total costs shall prevail and the total bid amount shall be
corrected. '

(C)  Where there is a discrepancy between the amounts in figures and in words, the
amount in words will govern.

Jamsher Tawi 1L & M)
Water Zone-1), X W. & 5.B.
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BIDDING DATA

(This sectton should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procuring Agency /<l 5’1:5 5 .
//-')wz/{ }y‘ Jf Core 35 Ccakle.,

(b). Brief Description of Works J/“’dﬁmr/é
{c).Procuring Agency’s address:- Homs MTM n LE”W )
(d). Estimated Cost:- 3 }q; o/ / =

(e). Amount of Bid Security:- (o _W&f:» (Fill in lump sum amount

or in % age of bid amount /estimated cost, but not exceeding 5%)

(N.Period of Bid Validity (days):- __ [ 8o (Not more than sixty days).

(2).S :eurityDeposit:~(includingbidsecurity):- <
(in %5 age of bid amount /estimated cost equal to 10%)

(h). Percentage, if any, to he deducted from bills :-

(i). Deadline for Submission of Bids along with time :-

(j). Venue, Time, and Date of Bid Opening:- 79— 6 - 2=1Y
(k). Time for Completion from written order of commence: - '“‘
(L).Liquidity damages:- l (0.05 of Estimated Cost or Bid cost

per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount:(in words and figures)

(Executive Engineer/Authority issuing bidding document)

Water Zone- n KWW, G 5.8,

'\?5(?1}“0% ;9;"“‘1/{'0{/"‘9"‘ _

L
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Claus:-14:  Measures for nrevention of fire and safetv measures. The contractor
shall 1ot set fire to any standing jungle, trees, bush-wood or grass without a written
permit from the Exccutive Engineer. When such permit is given, and also in all cases
when Jestroying, cutting or uprooting trces, bush-wood, grass, ctc by fire, the contractor
shall tike necessary measures to prevent such fire spreading to or otherwise damagmg
surrounding property. The contractor 1s responsible for the safety of all its activities
includ ng protection of the environment on and off the site. Compensation of all damage
done itentionally or unintentionally on or off the site by the contractor’s labour shall be
paird by him.

Claus >-15:Sub-contracting. The contractor shall not subcontract the whole of the works,
except where otherwise provided by the contract. The contractor shall not subcontract
any pzrt of the works without the prior consent of the Engineer. Any such consent shall
not re ieve the contractor from any liability or obligation under the contract and he shall
be re:ponsible for the acts, defaults and neglects of any subcontractor, his agents,
servar ts or workmen as if these acts, defaults or neglects were those of the contractor, his
agents’ servants or workmen. The provisions of this contract shall apply to such
subcotractor or his employees as if he or it were employees of the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract, and
which cannot be amicably settled between the parties, , the decision of ihe
Super ntending Engineer of the circle/officer/one grade higher to awarding authority
shall e final. conclusive and binding on all parties to the contract upon all questions
relatirg to the meaning of the spccifications, designs drawings, and instructions,
hereir before mentioned and as to the quality of workmanship, or materials used on the
work or as to any other questions, claim, right, matter, or thing whatsoever in any way
arisin 3 out of, or relating to the contract design, drawings, specifications, estimates,
instruztions, orders or these conditions or otherwise concerning the works, or the
execution, of failure to execute the same, whether arising, during the progress of the
work. or after the completion or abandonment thereof.

Clauce —~17: Site Clearance. On completion of the work, the contractor shall be
furniched with a certificate by the Executive Engineer (hereinafter called the Engincer in-
chare2) of such completion, but neither such certificate shall be given nor shall the work
be censidered to be complete until the contractor shall have removed all temporary
structures and materials brought at site either for use or for operation facilities including
clean ng debris and dirt at the site. If the contractor fails to comply with the requirements
of this clause then Engineer-in-charge, may at the expense of the contractor remove and
dispose of the same as he thinks fit and shall deduct the amount of all expenses so
incurred from the contractor’s retention morney. The contractor shall have no claim in
z3pe st of any surpius materiais as aforesaid except for any sum actually realized by the
sale t1ereof.

Ve
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(C) In the evemt of any of the above courses being adopted by the Executive
Engineer/Procuring Agency, the contractor shall have:-

1) no claim to compensation for any loss sustained by him by reason of his
having purchascd or procured any materials, or cntered into any
engagements, or made any advances on account of, or with a view to the
execution of the work or the perforiance of the contract,

(i)  however, the contractor can claim for the work donc at site duly certified by
the executive engineer in writing regarding the performance of such work
and has not been paid.

Procuring Agency/Engincer may invite fresh bids for remainmg work.

Clarse 4: Possession of the site and claims for compensation for delay. The Engineer
shall give possession of all parts of the site to the contractor. If possession of site is not
given by the date stated in the contract data, no compensation shall be allowed for any
delav caused in starting of the work on account of any acquisition of land, water standing
in borrow pits/ compartments or in according sanction to estimates. In such case, either
date of commencement will be changed or period of completion is to be extended
acco-dingly.

Clause —5: Extension of Intended Completion Date. The Procuring Agency either at its
own initiatives before the date of completion or on destre of the contractor may extend
the intended completion date, if an event (which hinders the execution of contract) occurs
or a variation order is issued which makes it impossible to complete the work by the
intended completion date for such period as he may think necessary or proper. The
decision of the Executive Engineer in this matter shall be final; where time has been
extended under this or any other clause of this agreement, the date for completion of the
work shall be the date fixed by the order giving the extension or by the aggregate of all
.acn oraers, made under this agreement.

Whe1 time has been extended as aforesaid, it shall continuc to be the essence of the
contract and all clauses of the contract shall continue to be operative duning the extended

pericd.

Clause —6: Specifications. The contractor shall execute the whole and every part of the
work 1 the most substantial and work-man-like manner and both as regards materials
and all other matters in strict accordance with the specifications lodged in the office of
the Executive Engineer and imtialed by the parties, the said specification being a part of
the contract. The contractor shall also confirm exactly, fully and faithfully to the designs,
drawing, and instructions in writing rclating to the work signed by the Engineer-in-charge
and [adge in his office and {o which the contraclor shall be entitled to have aceess at such
otfice or on the site of work for the purpose of inspection during office hours and the
contractor shall, if he so requires, be entitled at his own expense to make or cause to be
made copies of the specifications, and of all such designs, drawings, and instructions as
aforesaid.

Jamshed o]
Water Zene-ll, K.W. & S8
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Clause = 7: Payments.

(A)

(B)

Interim/Running Bill. A bill shall be submitted by the contractor as frequently as
the progress of the work may justify for all work executed and not included in any
previous bill at least once in a2 month and the Engineer-in-charge shall take or
cause to be taken the requisitc measurements for the purpose of having the same
verified and the claim, as for as admissible, adjusted, if possible before the expiry
of ten days from the presentation of the bill, at any time depute a subordinate to
measure up the said work in the presence of the contractor or his authorized agent,
whose countersignature to the measurement list will be sufficient to warrant and
the Engincer-in-charge may prepare a bill from such list which shall be binding on
the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject to
deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done and
completed, and shall not preclude the Engincer-in-charge from recoveries from
final bill and rcctfication of defcets and unsatisfactory itcms of works pointed out

to him during defect liability period.

The Final Bill. A bill shall be submitted by the contractor within one month of the
date fixed for the completion of the work otherwise Engineer-in-charge’s
certificate of the measurements and of the total amount payable for the works shall
be final and binding on all parties.

Clause — 8: Reduced Rates. In cases where the ttems of work are not accepted as so
completed, the Engineer-in-charge may make payment on account of such items at such
reduced rates as he may consider reasonable m the preparation of final or on running

accotnt bills with reasons recorded in writing.

Clause — 9: Issuance of Variation and Repeat Orders.

(A)

B)

Agency may tssuc a Variation Order for procurement of works, physical services
from the original contractor to cover any increasec or decrease in quantities,
including the introduction of new work items that are either due to change of
plans, design ar alignment to suit actual field conditions, within the general scope
and physical boundaries of the contract.

~Contractor shall not perform a variation until the Procuring Agency has authorized

the variation in writing subject to the limit not exceeding the contract cost by of
15% on the same conditions in all respects on which he agreed to do them in the

TP

e e
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work, and at the same rates, as are specified n the tender for the main work. The
contractor has no right to claim for compensation by recason of alterations or
curtailment of the work.

{C) In case the nature of the work in the variation does not correspond with items in
the Bill of Quantities, the quotation by the contractor 1s to be in the form of new
rates for the relevant items of work, and if the Engineer-in-charge is satisfied that
the rate quoted is within the rate worked out by him on detailed rate analysis, and
then only he shall allow him that rate after approval from higher anthority.

(D) The time tor the completion of the work shall be extended in the proportion that the
additional work bear to the original contact work.

(E) In case of quantities of work executed resuit the Initial Contract Price to be xceeded
by more than 15%, and then Engineer can adjust the rates for those guantities
causing excess the cost of contract beyond 15% after approval of Supenntending
Engineer.

{F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract

amount, shall be subject of another contract to be tendered out if the works arc-

. separzble (fom the original coniract.

Clavse-10: Quality Control.

(A) Identifving Defects: If at any time before the security deposit is refunded to the
contractor/during defect lability period mentioned m bid data, the Engineer-in-
charge or his subordinate-in-charge of the work may instruct the contractor to
uncover and test any part of the works which he considers may have a defect due
to use of unsound materials or unskill{ful workmanship and the contractor has to
carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or
remove and reconstruct the work so specified in whole or in part, as the case may
cequire. The contractor shall correct the notified defect within the Defects
Correction Period mentioned in notice.

(C) Uncorrected Defects:

{) In the case of any such failure, the Engincer-in-charge shall give the
contractor at least 14 days notice of his intention to use a third party to
correct a defect. He may rectify or remove, and re-execute the work or
remove and replace the materials or articles complained of as the case may
be at the risk and expense in all respects of the contractor.

T
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(if)  If the Engineer considers that rectification/correction of a defect is not
essential and it may be accepted or made use of; it shall be within his
discretion to accept the same at such reduced rates as he may fix therefore.

Claitse — 11:

(A) TInspection of Operations. The Engineer and his subordinates, shall at ali
_rcasonablc times have access to the site for supervision and inspection of works
under or in course of execution in pursuance of the contract and the contractor
:nall afford every facility for and every assistance in obtaining the right to such
access.

(B) Datcs for Inspection and Testing. The Engineer shall give the contractor
reasonable notice of the intention of the Engineer-in-charge or his subordinate to
visit the work shall have been given to the contractor, then he either himself be
prescnt to receive orders and instructions, or have a responsiblc agent duly
accredited in writing present for that purpose, orders given to the contractor’s duly
authorized agent shall be considered to have the same force an effect as if they had
been given to the contractor himself.

Clause — 12: Examination of work hefore covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach
without giving notice of not less than five days to the Engineer whenever any such
part of the works or foundations 1s or are ready or about to be ready for
examination and the Engineer shall, without delay, unless he considers it
unnecessary and advises the contractor accordingly, attend for the purpose of
examming and measuring such part of the works or of cxamining such
foundations;

(B) If any work 1s covered up or placed beyond the reach of measurement without
such noticc having been given, the same shall be uncovered at the contractor’s
xxpense, and in default thereof no payment or allowance shall be made for such
work, or for the materials with which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage
to physical property or facilitics or related services at the premises and of personal injury
and death which arise during and in consequence of its performance of the contract. if
any damage is caused while the werk is in progress or become apparent within three
months of the grant of the certificate of completion, final or otherwise, the contractor
shall make good the same at his own expense, or in default the Engineer may cause the
same to be made good by other workmen, and deduct the expenses from retention money
lying with the Engineer.

e oo
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Clausc ~18: Financial Assistance /Advance Payment.

{A)  Mobilization advance is not allowed.

(B)  secured Advance against materials brought at site.

(i)

(1)

Secured Advance may be permitted only 2gainst  imperishable
materials/quantities anticipated to be consumed/atilized on the work within
a period of three months from the date of issuc of secured advance and
definitely not for full quantities of materials for the entire work/contract.
The sum payable for such materials on site shall not exceed 75% of the

market price of materials:

Recovery of Secured Advance paid to the contractor under the above
provistons shall be affected from the monthly pavmeats on actual
consumption basis, but not later than period more than three months (cven
if unudlized).

Clause --19: Recovery as arrcars of Land Revenue, Any sum due to the Government
by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause -20:

Refund of Sccurity Deposit/Retention Money. On completion of the

whale 05" the works (a worl: chould be considered as complcetc for the purposc of refund
of sccurity deposit 1o a contractor from the last date on which its final measurements are
checked by a competent authority, if such check is necessary othenwvise from the last date
of recorcing the final measurements), the defects notice period has also passed and the
Engineer has certified that all defects notified to the contractor befare the end of this
period have been corrected, the security deposit fodged by a contractor (in cash or
recovered in installments from his bills) shall be refunded to him after the expiry of three
months f-om the date on which the work is completed,

Contractir

Divisional Accountant

e e L
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Conditions of Contract

Clause — 1:Commencement & Completion Dates of work. The contractor shall not
cafer upon or commence any portion or work except with the written authority and
ins ructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing
such authority the contractor shall have no claim to ask for measurements of or pavment
for work.

The contractor shall proceed with the works with due expedition and without delay and
coriplete the works in the time allowed for carrying out the work as entered in the tender
shail be strctly observed by the contractor and shall reckoned from the date on which the
order to commence work is given to the contractor. And further to ensure good progress
dur'ng the execution of the wok, contractor shall be bound, in all in which the time
allcwed for completion of any work exceeds one month, to achieve progress on the
pro-ate basis.

Clause — 2:Liquidated Damages. The contractor shall pay liquidated damages to the
Agency at the rate per day stated in the bidding data for each day that the completion date
is luter than the Intended completion date; the amount of liquidated damage paid by the
conractor to the Agency shall not exceed 10 per cent of the contract price. Agency may
ded 1ct liquidated damages from payvments due to the contractor. Payment of liquidated
darmr ages does not affect the contractor's Habilities.

Claiuse — 3: Termination of the Contract.

(A)  Procunng Agency/Executive Engineer may terminate the contract if either of the
following conditions exits:-

(1) contractor causes a breach of any clause of the Contract;

(1))  the progress of any particular portion of the work is unsatisfactory and
notice of 10 days has expired; ,

(i) in the case of abandonment of the work owing to the serious illness or death
of the contractor or any other cause.

(iv)  contractor can also request for termination of contract if a payment certified
by the Engineer is not paid to the contractor within 60 days of the date of
the submission of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the
following courses as may deem fit:-

(i)  to forfeit the security deposit available except conditions mentioned at A
(111) and (iv) above:

(1) to finalize the work by measuring the work done by the contractor.

o e g



