



BIDDING DATA

(This section should be filled in by the Engineer / Procuring Agency before issuance of the Bidding Documents).

- a. Name of Procuring Agency: Town Committee (D) TMA, Chamber District Tando Allahyar
- b. Brief Description of work No. (01) Construction of cement concrete block street village Ismail Laghari UC Sanjar Chang
- c. Procuring Agency's address: - Office of the Town Committee Chamber
- d. Estimated Cost: 1000000/=
- e. Amount of Bid Security: 200000/= (fill in lump sum amount or in % age of bid amount / estimated cost, but not exceeding 5%)
- f. Period of Bid validity (days): 40 Days (not more than sixty days)
- g. Security deposit:- (including security): 100000/=
- h. Percentage, if any to be deducted from bill: 6% Income Tax
- i. Deadline for submission of Bid along with time: 18-9-2014: 1:00 AM
- j. Venue time and date of bid opening: TC, meeting Hall, 18-9-2014- 2:00 PM
- k. Time for completion from written order of commence: Six Month
- l. Liquidity damages: 5000/= Per Day (0.05 of estimated cost or Bid cost per day of delay, out total not exceeding 10%)
- m. Deposit receipts No. Dated: Amount (in words and figures)

(Executive Engineer / Authority issuing bidding document)


Aijaz Khan
TALUKA MUNICIPAL ADMINISTRATION
TANDO ALLAHYAR



Taluka Municipal Administration
Tando Allahyar


BIDDING DATA

(This section should be filled in by the Engineer / Procuring Agency before issuance of the Bidding Documents).

- a. Name of Procuring Agency: Town Committee (D) TMA, Chamber District Tando Allahyar
- b. Brief Description of work No. (2) Construction of cement concrete block street village Murtaza Laghari UC Sanjar Chang.
- c. Procuring Agency's address: - Office of the Town Committee Chamber
- d. Estimated Cost: 1000000/=
- e. Amount of Bid Security: 200000/= (fill in lump sum amount or in % age of bid amount / estimated cost, but not exceeding 5%)
- f. Period of Bid validity (days): 40 Days (not more than sixty days)
- g. Security deposit:- (including security): 100000/=
- h. Percentage, if any to be deducted from bill: 6% Income Tax
- i. Deadline for submission of Bid along with time: 18-9-2014: 1:00 AM
- j. Venue time and date of bid opening: TC, meeting Hall, 18-9-2014: 2:00 PM
- k. Time for completion from written order of commence: Six Month
- l. Liquidity damages: 5000/= Per Day (0.05 of estimated cost or Bid cost per day of delay, out total not exceeding 10%)
- m. Deposit receipts No. Dated: Amount (in words and figures)

(Executive Engineer / Authority issuing bidding document)


EXECUTIVE ENGINEER
NEB/STRUCTURE & SERVICES
Taluka Office, District Administration
CHAMBER



MEMBER
TANDO ALLAHYAR
CHAMBER


BIDDING DATA

(This section should be filled in by the Engineer / Procuring Agency before issuance of the Bidding Documents).

- a. Name of Procuring Agency: Town Committee (D) TMA, Chamber District Tando Allahyar
- b. Brief Description of work No. (4) Construction of cement concrete block street village Hussain Laghari, UC Sanjar Chang.
- c. Procuring Agency's address: - Office of the Town Committee Chamber
- d. Estimated Cost: 1000000/=
- e. Amount of Bid Security: 200000/= (fill in lump sum amount or in % age of bid amount / estimated cost, but not exceeding 5%)
- f. Period of Bid validity (days): 40 Days (not more than sixty days)
- g. Security deposit:- (including security): 100000/=
- h. Percentage, if any to be deducted from bill: 6 % Income Tax
- i. Deadline for submission of Bid along with time: 18-9-2014. 1:00 AM
- Venue time and date of bid opening: TC, meeting Hall, 18-9-2014. 2:00 PM
- k. Time for completion from written order of commence: Six Month
- l. Liquidity damages: 5000/= Per Day (0.05 of estimated cost or Bid cost per day of delay, out total not exceeding 10%)
- m. Deposit receipts No. Dated: Amount (in words and figures)

(Executive Engineer / Authority issuing bidding document)


ENGINEER
TANDO ALLAHYAR
TANDO ALLAHYAR
TANDO ALLAHYAR





BIDDING DATA

(This section should be filled in by the Engineer / Procuring Agency before issuance of the Bidding Documents).

- a. Name of Procuring Agency: Town Committee (D) TMA, Chamber District Tando Allahyar
- b. Brief Description of work No. (5) Construction of cement concrete block street village Qadir Bux Laghari, UC Sanjar Chang.
- c. Procuring Agency's address: - Office of the Town Committee Chamber
- d. Estimated Cost: 1000000/=
- e. Amount of Bid Security: 200000/= (fill in lump sum amount or in % age of bid amount / estimated cost, but not exceeding 5%)
- f. Period of Bid validity (days): 40 Days (not more than sixty days)
- g. Security deposit:- (including security): 100000/=
- h. Percentage, if any to be deducted from bill: 6 % Income Tax
- i. Deadline for submission of Bid along with time: 18-9-2014: 1:00 AM
- j. Venue time and date of bid opening: TC, meeting Hall, 18-9-2014: 2:00 PM
- k. Time for completion from written order of commence: Six Month
- l. Liquidity damages: 5000/= Per Day (0.05 of estimated cost or Bid cost per day of delay, out total not exceeding 10%)
- m. Deposit receipts No. Dated: Amount (in words and figures)

(Executive Engineer / Authority issuing bidding document)


ADMM
Tando Allahyar



ADMM
Tando Allahyar


BIDDING DATA

(This section should be filled in by the Engineer / Procuring Agency before issuance of the Bidding Documents).

- a. Name of Procuring Agency: Town Committee (D) TMA, Chamber District Tando Allahyar
- b. Brief Description of work No. (6) Construction of cement concrete block street village Fazal Laghari, UC Sanjar Chang.
- c. Procuring Agency's address: - Office of the Town Committee Chamber
- d. Estimated Cost: 1000000/=
- e. Amount of Bid Security: 200000/= (fill in lump sum amount or in % age of bid amount / estimated cost, but not exceeding 5%)
- f. Period of Bid validity (days): 40 Days (not more than sixty days)
- g. Security deposit:- (including security): 100000/=
- h. Percentage, if any to be deducted from bill: 6 % Income Tax
- i. Deadline for submission of Bid along with time: 18-9-2014. 1:00 AM
- j. Venue time and date of bid opening: TC, meeting Hall, 18-9-2014. 2:00 PM
- k. Time for completion from written order of commence: Six Month
- l. Liquidity damages: 5000/= Per Day (0.05 of estimated cost or Bid cost per day of delay, out total not exceeding 10%)
- m. Deposit receipts No. Dated: Amount (in words and figures)

(Executive Engineer / Authority issuing bidding document)


Aijaz
Tando Allahyar
TMA
2014



ADM
Tando Allahyar
TMA
2014

BIDDING DATA

(This section should be filled in by the Engineer / Procuring Agency before issuance of the Bidding Documents).

- a. Name of Procuring Agency: Town Committee (D) TMA, Chamber District Tando Allahyar
- b. Brief Description of work No. (7) Construction of cement concrete block street village Rustam Laghari, UC Sanjar Chang.
- c. Procuring Agency's address: - Office of the Town Committee Chamber
- d. Estimated Cost: 1000000/=
- e. Amount of Bid Security: 200000/= (fill in lump sum amount or in % age of bid amount / estimated cost, but not exceeding 5%)
- f. Period of Bid validity (days): 40 Days (not more than sixty days)
- g. Security deposit:- (including security): 100000/=
- h. Percentage, if any to be deducted from bill: 6% Income Tax
- i. Deadline for submission of Bid along with time: 18-9-2014, 1:00 AM
- j. Venue time and date of bid opening: TC, meeting Hall, 18-9-2014, 2:00 AM
- k. Time for completion from written order of commence: Six Month
- l. Liquidity damages: 5000/= Per Day (0.05 of estimated cost or Bid cost per day of delay, out total not exceeding 10%)
- m. Deposit receipts No. Dated: Amount (in words and figures)

(Executive Engineer / Authority issuing bidding document)


Aijaz
ADMINISTRATIVE SERVICES
Tando Allahyar



ADMINISTRATIVE SERVICES
Tando Allahyar

BIDDING DATA

(This section should be filled in by the Engineer / Procuring Agency before issuance of the Bidding Documents).

- a. Name of Procuring Agency: Town Committee (D) TMA, Chamber District Tando Allahyar
- b. Brief Description of work No. (8) Construction of cement concrete block street village Abdullah Panhwar / Dalil Lanjwani, UC Chamber -II
- c. Procuring Agency's address: - Office of the Town Committee Chamber
- d. Estimated Cost: 1000000/=
- e. Amount of Bid Security: 200000/= (fill in lump sum amount or in % age of bid amount / estimated cost, but not exceeding 5%)
- f. Period of Bid validity (days): 40 Days (not more than sixty days)
- g. Security deposit:- (including security): 100000/=
- h. Percentage, if any to be deducted from bill: 6% Income Tax
- i. Deadline for submission of Bid along with time: 18-9-2014, 1:00 AM
- j. Venue time and date of bid opening: TC, meeting Hall, 18-9-2014, 2:00 PM
- k. Time for completion from written order of commence: Six Month
- l. Liquidity damages: 5000/= Per Day (0.05 of estimated cost or Bid cost per day of delay, out total not exceeding 10%)
- m. Deposit receipts No. Dated: Amount (in words and figures)

(Executive Engineer / Authority issuing bidding document)


EXECUTIVE ENGINEER
TANDO ALLAHYAR
DISTRICT TMA
CHAMBER



ADMINISTRATIVE
OFFICER


BIDDING DATA

(This section should be filled in by the Engineer / Procuring Agency before issuance of the Bidding Documents).

- a. Name of Procuring Agency: Town Committee (D) TMA, Chamber District Tando Allahyar
- b. Brief Description of work No. (9) Construction of cement concrete block street village Masoo Bozdar UC Dad Jarwar
- c. Procuring Agency's address: - Office of the Town Committee Chamber
- d. Estimated Cost: 1000000/=
- e. Amount of Bid Security: 200000/= (fill in lump sum amount or in % age of bid amount / estimated cost, but not exceeding 5%)
- f. Period of Bid validity (days): 40 Days (not more than sixty days)
- g. Security deposit:- (including security): 100000/=
- h. Percentage, if any to be deducted from bill: 6% Income Tax
- i. Deadline for submission of Bid along with time: 18-9-2014, 1:00 AM
- j. Venue time and date of bid opening: TC, meeting Hall, 18-9-2014 2:00 PM
- k. Time for completion from written order of commence: Six Month
- l. Liquidity damages: 5000/= Per Day (0.05 of estimated cost or Bid cost per day of delay, out total not exceeding 10%)
- m. Deposit receipts No. Dated: Amount (in words and figures)

(Executive Engineer / Authority issuing bidding document)


Aijaz
Executive Engineer / Authority issuing bidding document
Tando Allahyar District Administration
Tando Allahyar


Executive Engineer / Authority issuing bidding document
Tando Allahyar District Administration
Tando Allahyar

Quantity of Bills

TENDER NO. 1

SCHEDULE "B"

**SUBJECT: CONSTRUCTION OF CEMENT CONCRETE BLOCK STREET
VILLAGE ISMAIL LEGHARI UC SANJAR CHANG**

S#	Quantity	Description	Rate	Unit	Amount
1.	9200.0	Barrow pit excavation undressed lead upto 100ft. (a). (ordinary soil)(GSI No 3(a) P-I)	2117.50	P%o cft	19481.0
2.	9200.0	Earth work compaction (Soft ordinary or hard soil). (a) laying earth in 6" layer leveling dressing complete. (GSI No 13(a) P-3)	263	P% cft	2420.0
3.	9200.0	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge,girders, pipes, sheets Tail, Rail.	502.23	P%cft	46205.0
4.	3300.0	Cement concrete bricks stone ballast 1 ½ " to 2" gauge Ratio 1:4:8. (GSI No 4(b) P-14).	9416.28	P%cft	310737.0
5.	500.0	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood,(Vertical) (GSI No 19(b)(II) P-17).	3127.41	P%sft	15637.0
6.	2500.0	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)	14429.2	P%cft	360731.0

Total Rs: 755211.0

Percent above/below form the schedule rates.
I/We the Contractor agree to execute this work in respect of market rate.

Contractors Signature


Engineer
Town Committee Chamber

Quantity of Bills

TENDER NO. 2

SCHEDULE "B"

**SUBJECT: CONSTRUCTION OF CEMENT CONCRETE BLOCK STREET
VILLAGE MURTAZA LEGHARI UC SANJAR CHANG**

S#	Quantity	Description	Rate	Unit	Amount
1.	9650.0	Barrow pit excavation undressed lead upto 100ft. (a). (ordinary soil)(GSI No 3(a) P-I)	2117.50	P%o cft	20434.0
2.	9650.0	Earth work compaction (Soft ordinary or hard soil). (a) laying earth in 6" layer leveling ressing complete. (GSI No 13(a) P-3)	263.0	P% cft	2538.0
3.	9650.0	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge,girders, pipes, sheets Tail, Rail.	502.23	P%cft	48465.0
4.	3300.0	Cement concrete bricks stone ballast 1 ½ " to 2" gauge Ratio 1:4:8. (GSI No 4(b) P-14).	9416.28	P%cft	310737.0
5.	500.0	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood,(Vertical) (GSI No 19(b)(II) P-17).	3127.41	P%sft	15637.0
6.	2500.0	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)	14429.2	P%cft	360731.0

Total Rs: 758543.0

Percent above/below form the schedule rates.

I/We the Contractor agree to execute this work in respect of market rate.

Contractors Signature


Engineer
Town Committee Chamber

Quantity of Bills

TENDER NO. 3

SCHEDULE "B"


**SUBJECT: CONSTRUCTION OF CEMENT CONCRETE BLOCK STREET
VILLAGE HANIF LEGHARI UC SANJAR CHANG**

S#	Quantity	Description	Rate	Unit	Amount
1.	9600.0	Barrow pit excavation undressed lead upto 100ft. (a). (ordinary soil)(GSI No 3(a) P-I)	2117.50	P‰ cft	20328.0
2.	9500.0	Earth work compaction (Soft ordinary or hard soil). (a) laying earth in 6" layer leveling pressing complete. (GSI No 13(a) P-3)	263.0	P% cft	2525.0
3.	9500.0	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge,girders, pipes, sheets Tail, Rail.	502.23	P%cft	48214 .0
4.	3300.0	Cement concrete bricks stone ballast 1 ½ " to 2" gauge Ratio 1:4:8. (GSI No 4(b) P-14).	9416.28	P%cft	310737.0
5.	500.0	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood,(Vertical) (GSI No 19(b)(II) P-17).	3127.41	P%sf	15637.0
6.	2500.0	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)	14429.2	P%cft	360731.0

Total Rs: 758172.0

____ Percent above/below form the schedule rates.
I/We the Contractor agree to execute this work in respect of market rate.

Contractors Signature


Engineer

Town Committee Chamber

Quantity of Bills

TENDER NO. 4

SCHEDULE "B"

SUBJECT: CONSTRUCTION OF CEMENT CONCRETE BLOCK STREET VILLAGE HUSSAIN LEGHARI UC SANJAR CHANG

S#	Quantity	Description	Rate	Unit	Amount
1.	10450.0	Barrow pit excavation undressed lead upto 100ft. (a). (ordinary soil)(GSI No 3(a) P-I)	2117.50	P%o cft	22128.0
2.	10450.0	Earth work compaction (Soft ordinary or hard soil). (a) laying earth in 6" layer leveling pressing complete. (GSI No 13(a) P-3)	263	P% cft	2748.0
3.	10450.0	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge,girders, pipes, sheets Tail, Rail.	502.23	P%cft	52483.0
4.	3300.0	Cement concrete bricks stone ballast 1 ½ " to 2" gauge Ratio 1:4:8. (GSI No 4(b) P-14).	9416.28	P%cft	310737.0
5.	500.0	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood,(Vertical) (GSI No 19(b)(II) P-17).	3127.41	P%sf	15637.0
6.	2500.0	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)	14429.2	P%cft	360731.0

Total Rs: 764465.0

Percent above/below form the schedule rates.
I/We the Contractor agree to execute this work in respect of market rate.

Contractors Signature


Engineer
Town Committee Chamber

Quantity of Bills

TENDER NO. 5

SCHEDULE "B"

SUBJECT: CONSTRUCTION OF CEMENT CONCRETE BLOCK STREET VILLAGE QADIR BUX LEGHARI UC SANJAR CHANG

S#	Quantity	Description	Rate	Unit	Amount
1.	9650.0	Barrow pit excavation undressed lead upto 100ft. (a). (ordinary soil)(GSI No 3(a) P-1)	2117.50	P%o cft	20437.0
2.	9650.0	Earth work compaction (Soft ordinary or hard soil). (a) laying earth in 6" layer leveling pressing complete. (GSI No 13(a) P-3)	263	P% cft	2538.0
3.	9650.0	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge,girders, pipes, sheets Tail, Rail.	502.23	P%cft	48465.0
4.	3300.0	Cement concrete bricks stone ballast 1 1/2 " to 2" gauge Ratio 1:4:8. (GSI No 4(b) P-14).	9416.28	P%cft	310737.0
5.	500.0	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood,(Vertical) (GSI No 19(b)(II) P-17).	3127.41	P%sft	15637.0
6.	2500.0	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)	14429.2	P%cft	360731.0

Total Rs: 758543.0

Percent above/below form the schedule rates.
I/We the Contractor agree to execute this work in respect of market rate.

Contractors Signature


Engineer
Town Committee Chamber

Quantity of Bills

TENDER NO. 6

SCHEDULE "B"

**SUBJECT: CONSTRUCTION OF CEMENT CONCRETE BLOCK STREET
VILLAGE FAZAL LEGHARI UC SANJAR CHANG**

S#	Quantity	Description	Rate	Unit	Amount
1.	10050.0	Barrow pit excavation undressed lead upto 100ft. (a). (ordinary soil)(GSI No 3(a) P-I)	2117.50	P%o cft	21281.0
2.	10050.0	Earth work compaction (Soft ordinary or hard soil). (a) laying earth in 6" layer leveling pressing complete. (GSI No 13(a) P-3)	263.0	P% cft	2643.0
3.	10050.0	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge,girders, pipes, sheets Tail, Rail.	502.23	P%cft	50474.0
4.	3300.0	Cement concrete bricks stone ballast 1 ½ " to 2" gauge Ratio 1:4:8. (GSI No 4(b) P-14).	9416.28	P%cft	310737.0
5.	500.0	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood,(Vertical) (GSI No 19(b)(II) P-17).	3127.41	P%sf	15637.0
6.	2500.0	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)	14429.2	P%cft	360731.0

Total Rs: 761504.0

Percent above/below form the schedule rates.
I/We the Contractor agree to execute this work in respect of market rate.

Contractors Signature


Engineer
Town Committee Chamber

Quantity of Bills

TENDER NO. 7

SCHEDULE "B"

SUBJECT: CONSTRUCTION OF CEMENT CONCRETE BLOCK STREET VILLAGE RUSTAM LEGHARI UC SANJAR CHANG

S#	Quantity	Description	Rate	Unit	Amount
1.	10050.0	Barrow pit excavation undressed lead upto 100ft. (a). (ordinary soil)(GSI No 3(a) P-I)	2117.50	P%o cft	21281.0
2.	10050.0	Earth work compaction (Soft ordinary or hard soil). (a) laying earth in 6" layer leveling pressing complete. (GSI No 13(a) P-3)	263.0	P% cft	2643.0
3.	10050.0	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge,girders, pipes, sheets Tail, Rail.	502.23	P%cft	50474.0
4.	3300.0	Cement concrete bricks stone ballast 1 ½ " to 2" gauge Ratio 1:4:8. (GSI No 4(b) P-14).	9416.28	P%cft	310737.0
5.	500.0	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood,(Vertical) (GSI No 19(b)(II) P-17).	3127.41	P%sf	15637.0
6.	2500.0	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)	14429.2	P%cft	360731.0

Total Rs: 761504.0

Percent above/below form the schedule rates.
I/We the Contractor agree to execute this work in respect of market rate.

Contractors Signature


Engineer

Town Committee Chamber

Quantity of Bills

TENDER NO. 8

SCHEDULE "B"

**SUBJECT: CONSTRUCTION OF CEMENT CONCRETE BLOCK STREET
VILLAGE ABDULLAH PANHWAR/ DALIL LANJWANI UC
CHAMBER-II**

S#	Quantity	Description	Rate	Unit	Amount
1.	11300.0	Barrow pit excavation undressed lead upto 100ft. (a). (ordinary soil)(GSI No 3(a) P-1)	2117.50	P%o cft	23928.0
2.	11300.0	Earth work compaction (Soft ordinary or hard soil). (a) laying earth in 6" layer leveling dressing complete. (GSI No 13(a) P-3)	263.0	P% cft	2972.0
3.	11300.0	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge,girders, pipes, sheets Tail, Rail.	502.23	P%cft	56752.0
4.	3300.0	Cement concrete bricks stone ballast 1 ½ " to 2" gauge Ratio 1:4:8. (GSI No 4(b) P-14).	9416.28	P%cft	310737.0
5.	500.0	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood,(Vertical) (GSI No 19(b)(II) P-17).	3127.41	P%sft	15637.0
6.	2500.0	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)	14429.2	P%cft	360731.0

Total Rs: 770757.0

Percent above/below form the schedule rates.
I/We the Contractor agree to execute this work in respect of market rate.

Contractors Signature


Engineer

Town Committee Chamber

Quantity of Bills

TENDER NO. 9

SCHEDULE "B"

SUBJECT: CONSTRUCTION OF CEMENT CONCRETE BLOCK STREET VILLAGE MASOO BOZDAR UC DAD JARWAR

S#	Quantity	Description	Rate	Unit	Amount
1.	10450.0	Barrow pit excavation undressed lead upto 100ft. (a). (ordinary soil)(GSI No 3(a) P-I)	2117.50	P%o cft	22128.0
2.	10450.0	Earth work compaction (Soft ordinary or hard soil). (a) laying earth in 6" layer leveling pressing complete. (GSI No 13(a) P-3)	263.0	P% cft	2748.0
3.	10450.0	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge,girders, pipes, sheets Tail, Rail.	502.23	P%cft	52483.0
4.	3500.0	Cement concrete bricks stone ballast 1 ½ " to 2" gauge Ratio 1:4:8. (GSI No 4(b) P-14).	9416.28	P%cft	310737.0
5.	500.0	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood,(Vertical) (GSI No 19(b)(II) P-17).	3127.41	P%sf	15637.0
6.	2500.0	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)	14429.2	P%cft	360731.0

Total Rs: 764465.0

____ Percent above/below form the schedule rates.
I/We the Contractor agree to execute this work in respect of market rate.

Contractors Signature


Engineer
Town Committee Chamber

Quantity of Bills

TENDER NO. 10

SCHEDULE "B"

SUBJECT: CONSTRUCTION OF CEMENT CONCRETE BLOCK STREET VILLAGE HAFIZABAD UC CHAMBER-I

S#	Quantity	Description	Rate	Unit	Amount
1.	11300.0	Barrow pit excavation undressed lead upto 100ft. (a). (ordinary soil)(GSI No 3(a) P-I)	2117.50	P%o cft	23928.0
2.	11300.0	Earth work compaction (Soft ordinary or hard soil). (a) laying earth in 6" layer leveling pressing complete. (GSI No 13(a) P-3)	263.0	P% cft	2972.0
3.	11300.0	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge,girders, pipes, sheets Tail, Rail.	502.23	P%cft	56752.0
4.	3300.0	Cement concrete bricks stone ballast 1 1/2 " to 2" gauge Ratio 1:4:8. (GSI No 4(b) P-14).	9416.28	P%cft	310737.0
5.	500.0	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood,(Vertical) (GSI No 19(b)(II) P-17).	3127.41	P%sf	15637.0
6.	2500.0	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)	14429.2	P%cft	360731.0

Total Rs: 770757.0

Percent above/below form the schedule rates.
I/We the Contractor agree to execute this work in respect of market rate.

Contractors Signature


Engineer
Town Committee Chamber