SUBJECT: REPLACEMENT OF DAMAGED & BROKEN OUTLIVED AND OLD SEW.
LINES BY 12” DIA & 8” DIA RCC PIPES S-AREA & P-AREA UC NO:06 &
07 KORANGI TOWN. (ESTIMATE COST RS:9,99,048/-)

EVALUATION CRITERIA OF THE TENDER UP TO 2.5 MILLION

1. Contractor having NTN and Copy must be available with tender in case of supply item the
GST registration must be available with tender.

2. The pay order of bid security as mentioned in nit and must be available with tender.

3. 3 vears Experience certificate of similar nature of job must be available with the tender.

4. Turnover statement last 3 years,

5. Similar nature of binding document from up to 2.5 million of SPPRA with filling binding
daia & contractor data must be available with BOQ otherwise the tender cannot be
accepted.

0. Rate must be quoted in figure s words by contractor.

7. Bid shall be properly signed by contractor with stamped, adders and contact no #

8. If the estimate are based on sch: 2012 and premium can be allowed within allowable
limit,

9. If tae estimate are preparing on M.R and 10% profit is included in R.A & excess quoted
cost cannot be conceder.

10. Conditional bid cannot be accepted.
11. Bid must be submitted in sealed cover.

12. Cor tractor firm cannot be debarred in KWS&SB.

EXECUTIVE ENGIQEER (SEW)

W}ANGI TOWN, KW&SB



TENDER DOCUMENTS

FOR THE WORK OF

REPLACEMENT OF DAMAGED & BROKEN OUTLIVED
AND OLD SEW.LINES BY 12” DIA & 8” DIA RCC PIPES
S-AREA & P-AREA UC NO:06 &07 KORANGI TOWN

EXECUTIVE ENGINEER (SEWERAGE)
KORANGI TOWN

KARACHI WATER & SEWERAGE BOARD



-

DRARKALUIL YWALLK & DLYWELKAGUGLE DUAKLD

OFFICE OF THE EXECUTIVE ENGINEER

SEWERAGE KORANGI TOWN

SUBJECT: REPLACEMENT OF DAMAGED & BROKEN QUTLIVED AND OLD SEW.

LINES BY 12” DIA & 8” DIA RCC PIPES S-AREA & P-AREA UC NO:06 &

07 KORANGI TOWN.

Estimated Cost: on item Rate Basis

Time Limit:
Tender Cost; Rs: 1000/-
Penelty: Rs: 500

Issued to M/S

Pay Order No:

Dated

S.NO DESCRIPTION

QUANTITY

RATE

PER

AMOUNT

1 Scarifying the existing road
surface.

378 Sfit

Yosft

2 Excavation for pipe line in trenches
pits in all kind of soil; of murum i/c
trimming and dressing siode to true
alignment and shape leveling of
beds of trenches to correct level
and grade cutting joint holes and
disposal of surplus earthy woth o a
one chain as directed by engineer

incharge.Providing

where ever required lift

100fts.(30.5m).

guards,lights,flages and temporary
crossing for non-vehicular traffic

5ft.(1.52m) and lead upto one chian

18560 Cft

%0CTt

3 Excavation for pipe line in trenches
pits in all kind of soil; of murum i/c
trimming and dressing siode to true
alignment and shape leveling of
beds of trenches to correct level
and grade cufting joint holes and
disposal of surplus earthy woth o a
one chain as directed by engineer

incharge.Providing

where ever required lift

100fts.(30.5m).

guards lights,flages and temporary
crossing for non-vehicular traffic

5ft.(1.52m} and lead upto one chian

1476 Cft

%0CTt

4 Full hair Charges of pumping set
i/c wages of driver and asstt:fule on
electric energy platform required
for placing pump and delivery pipe
for pumping out water found at
lower depth with suction various
depth including the cost
dismantling after com:of job hire
charges of pumping set of upto
10hp pumping out water from 10’

feet deep trench.

28 Days

P/Day




Providing /Laying of RCC
rubber ring joint and fitting in
trenches including cutting fitting
and jointing with rubber ring i/c
testing with water to specified
pressure.

120

08"Q

328 Rft
960 Rft

P/R{t
P/Rft

Providing Manhole 4’ internal
dia without RCC cover with C.I
frame (15Kg) & 5 feet clear
depth cast in situ 1:2:4 using
50% g bajri 9” thick wall 1:4:8
CC in 3 diz 6~ thick in
foundation 1:2:4 CC in
benching ' thick cement
plaster 1:3 on inside wall &
surface of channel & i/c making
required nos of main branches
channel %" dia bar for M/s
footrest at 12° C/C ik
excavation in all kind soil, back
filling disposal of surplus stuff
complete as per drawing &
design & instruction of the
Engineer In charge.

30 Nos

Each

Add for extra depth beyond 5
deduct at the same rate.

21.00 Rft

P/Rft

Making connection with the
existing manhole i/c the cost of
cutting hole in wall making
them good in CC 124 &
making required channel etc
complete.

8Nos

Each

Refilling the excavated stuff in
trenches 67 thick layer i/kc
watering ramming to full
compaction etc complete.

19115 Cft

%0CHt

I 'we Fereby quoted bid amount of Rs

Rupec:s

EXECUTIVE ENGINE (S)EW)
NGI TOWN KW&SB

Signa:ure of Contractor

Address

Total




PROCLIREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements
(Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract.
The main text refers to admeasurements contracts.



INSTRUCTIONS TO BIDDERS/ PROCURING AGENCIES.
General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary
forbidders to prepare responsive bids, in accordance with the requirements of the
ProcuringAgency. It should also give information on bid submission, opening and
evaluation, andon the award of contract. -

Matters governing the performance of the Contract or payments under the
Contract, ormatters affecting the risks, rights, and obligations of the parties under
the Contract areincluded as Conditions of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have
effectonce the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice
Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority
andProcuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing,
submission,opening of bids, completion time, cost of bidding document and bid
security either inlump sum or percentage of Estimated Cost/Bid Cost. The
interested bidder must havevalid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions
ofcontract, Contract Data, specifications or its reference, Bill of Quantities
containingdescription of items with scheduled/item rates with premium o be
filled in form ofpercentage above/ below or on item rates to be quoted, Form of
Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency
ofcontract and under no circumstance shall any contractor be entitled to claim
enhancedrates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as
perprovisions of SPP Rules 2010.

5. Conditional Offer: Any person who submits a tender shall fill up the
usualprinted form stating at what percentage above or below on the rates specified
in Bill ofQuantities for items of work to be carried out: he is willing to undertake
the work andalso quote the rates for those items which are based on market
rates. Only one rate ofsuch percentage, on all the Scheduled Rates shall be framed.
Tenders, which propose anyalternative in the works specified in the said form of
invitation to tender or in the time.



l')r

allowed for carrying out the work, or which contain any other conditions, will be
liable to rejection. No printed form of tender shall include a tender for more than one
work, but if contractor wish to tender for two or more works, they shall submit a
separate tender for each.

The envelope containing the tender documents shall refer the name and number
of th: work.

6. Measurement: All works shall be measured by standard instruments according to
the rules.

7. Evidence of Eligibility: Bidders shall provide evidence of their eligibility as
and when requested by the Procuring Agency.

8. Late submission of bids: Any bid  received by the Agency after the
deadline for submission of bids shall be rejected and returned unopened to the bidder.

9.Eligibility Criteria: Prior to the detailed evaluation of bids, the Procuring
Agency will determine whethet the bidder fulfills all codal requirements of
eligibility criteria given in the tender notice such as registration with tax authorities,
registration with PEC (where applicable), turnover statement, experience statement,
and any other condition mentioned in the NIT and bidding document. If the
bidder does not fulfill any of these conditions, it shall not be evaluated further.

10. Bid Secuirty:Bid without bid security of required amount and prescribed form
shall be rejected.

11. Arithmetical errors: Bids determined to be substantially responsive shall be
checked for any arithmetic errors. Arithmetical errors shall be rectified on the
follywing basis;

(A) In case of schedule ratcs, the amount of percentage quoted above or
below will be checked and added or subtracted from amount of bill of quantities
to errive the final bid cost.

(B) In case of item rates, If there is a discrepancy between the unit rate and the
totul cost that is obtained by multiplying the unit rate and quantity, the unit rate

shell prevail and the total cost will be cotrected unless in the opinion of the
Agency there is an obvious misplacement of the decimal point in the unit rate,

in which case the total cost as quoted will govern and the unit rate corrected. If

there is a discrepancy between the total bid amount and the sum of total costs,

the sum of the total costs shall prevail and the total bid amount shall be
corrected.




(C) Where there is a discrepancy between the amounts in figures and in words, the
amount in words will govern.

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before
issuance of the Bidding Documents).

(a). Name of Procuring Agency

(b). Brief Deseription of Works

(¢).Frocuring Agency’s address:-

(d). Estimated Cost:-

(e). Amount of Bid Security:- (Fill in lump sum
amount or in % age of bid amount /estimated cost, but not exceeding 5%)

(f).Period of Bid Validity (days):- (Not more than sixty days).

(g).SecurityDeposit :-(includingbidsecurity):-
(in % age of bid amount /estimated cost equal to 10%)

(h). Percentage, if any, to be deducted from bills :-

(i). Deadline for Submission of Bids along with time :-

(j). Venue, Time, and Date of Bid Opening:-

(k). Time for Completion from written order of commence: -

(L).Liquidity damages:- (0.05 of Estimated Cost or
Bid cost per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount :(in words and figures)

(Executive Engineer/Authority issuing bidding document)




CONDITIONS OF CONTRACT

Clause - 1:Commencement & Completion Dates of work. The contractor shall
not enter upon or commence any portion or work except with the written
authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of
the work. Failing such authority the contractor shall have no claim to ask for
measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay
and complete the works in the time allowed for carrying out the work as entered in
the tender shall be stristly observed by the contractor and shall Teckoned from the date
on which the order to commence work is given to the contractor. And further to
ensure good progress during the execution of the wok, contractor shall be
bouid, in all in which the time

allowed for completion of any work exceeds one month, to achieve progress
on “he prorate basis.

Clause - 2:Liquidated Damages. The contractor shall pay liquidated damages
to “he Agency at the rate per day stated in the bidding data for each day that the
completion date is later than the Intended completion date; the amount of
liqu:dated damage paid by the contractor to the Agency shall not exceed 10 per.cent
of the contract price. Agency may deduct liquidated damages from payments due to
the contractor. Payment of liquidated damages does not affect the contractor's
liabilities.

Clause — 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either
of
the following conditions exits:-

(i) Contractor causes a breach of any clause of the Contract;

(i) the progress of any particular portion of the work is unsatisfactory and
aotice of 10 days has expired;

(i) in the case of abandonment of the work owing to the serious illness or death
of the contractor or any other cause,

(iv) contractor can also request for termination of contract if a payment certified
by the Engineer is not paid to the contractor within 60 days of the date of the
submission of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the
fcllowing courses as may deem fit:-
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(i} to forfeit the security deposit available except conditions mentioned at A
(iii) and (iv) above;

(i) to finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive
Engineer/Procuring Agency, the contractor shall have:-

() no claim to compensation for any loss sustained by him by reason
of his having purchased or procured any materials, or entered. into
any engagements, or made any advances on account of, or with a view
to the execution of the work or the performance of the contract,

(i} however, the contractor can claim for the work done at site duly certified by
the executive engineer in writing regarding the performance of such work

and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The
Engineer shall give possession of all parts of the site to the contractor. If possession
of site is not given by the date stated in the contract data, no compensation shall
be allowed for any delay caused in starting of the work on account of any acquisition
of land, water standing in borrow pits/ compartments or in according sanction to
estimates. In such case, either date of commencement will be changed or period
of completion is to be extended accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either
at its own initiatives before the date of completion or on desire of the contractor
may extend the intended completion date, if an event (which hinders the execution of
contract) occurs or a variation order is issued which makes it impossible to
complete the work by the intended completion date for such period as he may
think necessary or proper. The decision of the Executive Engineer in this matter

shall be fmnal;

where time has been extended under this or any other clause of this agreement, the
date for completion of the work shall be the date fixed by the order giving the
extension or by the aggregate of all such orders, made under this agreement. When
time has been extended as aforesaid, it shall continue to be the essence of the
contract and all clauses of the contract shall continue to be operative during the
extended period.

Clause —6: Specifications. The contractor shall execute the whole and every part of
the work in the most substantial and work-man-like manner and both as regards
materials and all other matters in strict accordance with the specifications lodged
in the office of the Executive Engineer and initialed by the parties, the said
specification being a part of the contract.



Th contractor shall also confirm exactly, fully and faithfully to the designs, drawing,
and instructions in writing relating to the work signed by the Engineer-in-charge and
lodge in his office and to which the contractor shall be entitled to have access at such
office or on the site of work for the purpose of inspection during office hours
and the contractor shall, if he so requires, be entitled at his own expense to make or
cause to be made copies of the specifications, and of all such designs, drawings, and
ins:ructions as aforesaid. Draft Bidding Document for Works upto 2.5 M

Clause — 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently
as the progress of the work may justify for all work executed and not included in any
previous bill at least once in a month and the Engineer-in-charge shall take or
cause to be taken the requisite measurements for the purpose of having the same
ver fied and the claim, as for as admissible, adjusted, if possible before the expiry

of ten days from the presentation of the bill, at any time depute a subordinate to
measure up the said work in the presence of the contractor or his authorized agent,
whose countersignature to the measurement list will be sufficient to warrant and
the Engineer-in-charge may prepare a bill from such list which shall be binding on

the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject to
deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance
aganst the final payment only and not as payments for work actually done and
completed, and shall not preclude the Engineer-in-charge from recoveries from
final bill and rectification of defects and unsatisfactory items of works pointed out

to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of
the date fixed for the completion of the work otherwise Engineer-in-charge’s
certificate of the measurements and of the total amount payable for the works shall

be final and binding on all parties.

Clause - 8: Reduced Rates. In cases where the items of work are not accepted
as so0 completed, the Engineer-in-charge may make payment on account of such items
at such reduced rates as he may consider reasonable in the preparation of final
or on running account bills with reasons recorded in writing.

Clanse — 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical
services from the original contractor to cover any increase or decrease in
quantities. including the intraduction of new work items that are either dije to
change of plans, design or alignment to suit actual field conditions, within the general
scope and physical boundaries of the contract.




(B) Contractor shall not perform a variation until the Procuring Agency has
authorized the variation in writing subject to the limit not exceeding the contract
cost by of 15% on the same conditions in all respects on which he agreed to do
them in the Draft Bidding Document for Works up to 2.5 M

work, and at the same rates, as are specified in the tender for the main work. The
contractor has no right to claim for compensation by reason of alterations or
curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with
items in the Bill of Quantities, the quotation by the contractor is to be in the form
of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied
that the rate quoted is within the rate worked out by him on detailed rate analysis, and
then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion
that the additional work bear to the original contact work.

(E) In case of quantities of work executed result the Initial Contract Price to be
xceeded by more than 15%, and then Engineer can adjust the rates for those
quantities causing excess the cost of contract beyond 15% after approval of
Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial
contract amount, shall be subject of another contract to be tendered out if the
works are separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: Ifatany time before the security deposit is refunded to
the contractor/during defect liability period mentioned in bid data, the Engineer-
in-charge or his subordinate-in-charge of the work may instruct the contractor
to uncover and test any part of the works which he considers may have a defect due

to use of unsound materials or unskillful workmanship and the contractor has to
carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify
or remove and reconstruct the work so specified in whole or in part, as the case may
require. The contractor shall correct the notified defect within the Defects
Correction Period mentioned in notice.

(C) Uncorrected Defects:

)] In the case of any such failure, the Engineer-in-charge shall give
the contractor at least 14 days notice of his intention to use a third
party to correct a defect. He may rectify or remove, and re-execute
the work or remove and replace the materials or articles complained of as
the case may be at the risk and expense in all respects of the contractor.




{ii) If the Engineer considers that rectification/correction of a defect is not
esssntial and it may be accepted or made use of; it shall be within his
dis:retion to accept the same at such reduced rates as he may fix therefore.

Cliwse — 11: (A)  Inspection of Operations. The Engineer and his
sutordinates, shall at all reasonable times have access to the site for supervision
anc inspection of works under or in course of execution in pursuance of the
cortract and the contractor shall afford every facility for and every assistance
in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor
reasonable notice of the intention of the Engineer-in-charge or his subordinate to
visit the work shall have been given to the contractor, then he either himself be
present to receive orders and instructions, or have a responsible agent duly
accredited in writing present for that purpose, orders given to the contractor's duly
aut1orized agent shall be considered to have the same force an effect as if they had
been given to the contractor himself.

Clause — 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the
reach without giving notice of not less than five days to the Engineer whenever any
such part of the works or foundations is or are ready or about to be ready for
examination and the Engineer shall, without delay, unless he considers it
unrecessary and advises the contractor accordingly, attend for the purpose of
examining and measuring such part of the works or of examining such
foundations;

{(B) [f any work is covered up or placed beyond the reach of measurement
without such notice having been given, the same shall be uncovered at the
contractor’s expense, and in default thereaf no payment or allowance shall be made

for such work, or for the materials with which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or
damage to physical property or facilities or related services at the premises and of
personal injury and death which arise during and in consequence of its
per ormance of the contract. if any damage is caused while the work is in
prozress or become apparent within three months of the grant of the certificate
of completion, final or otherwise, the contractor shall make good the same at his
own expense, or in default the Engineer may cause the same to be made good by
other workmen, and deduct the expenses from retention money lying with the
Engineer,

Clause-14: Measures for prevention of fire and safety measures. The
contractor shall not set fire to any standing jungle, trees, bush-wood or grass
without a written permit from the Executive Engineer. When such permit is
given, and also in all cases when destroying, cutting or uprooting trees, bush-wood,
grass, etc by fire, the contractor shall take necessary measures to prevent such fire
spreading to or otherwise damaging surrounding property. The contractor is
responsible for the safety of all its activities

8



including protection of the environment on and off the site. Cempensation of all
damage done intentionally or unintentionally on or off the site by the contractor’s
labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the
works, except where otherwise provided by the contract. The contractor shall
not subcontract any part of the works without the prior consent of the Engineer. Any
such consent shall not relieve the contractor from any liability or obligation under the
contract and he shall be responsible for the acts, defaults and neglects of any
subcontractor, his agents, servants or workmen as if these acts, defaults or neglects
were those of the contractor, his agents’ servants or workmer. The provisions of
this contract shall apply to such subcontractor or his employees as if he or it were
employees of the contractor,

Clause — 16: Disputes. All disputes arising in connection with the present contract,
and which cannot be amicably settled between the parties, , the decision of the
Superintending Engineer of the circle/officer/one  grade higher to awarding
authority shall be final, conclusive and binding on all parties to the contract
upon all questions relating to the meaning of the specifications, designs
drawings, and instructions,

hereinbefore mentioned and as to the quality of workmanship, or materials used on
the work or as to any other questions, claim, right, matter, or thing whatsoever in
any way arising out of or relating to the contract design, drawings,
specifications, estimates, instructions, orders or these conditions or otherwise
concerning the works, or the execution, of failure to execute the same, whether
arising, during the progress of the work, or after the completion or abandonment
thereof. '

Clause -17: Site Clearance. On completion of the work, the contractor shall
be furnished with a certificate by the Executive Engineer (hereinafter called the
Engineer in-charge) of such completion, but neither such certificate shall be given nor
shall the work be considered to be complete until the contractor shall have
removed all temporary structures and materials brought at site either for use or for
operation facilities including cleaning debris and dirt at the site, If the contractor fails
to comply with the requirements of this clause then Engineer-in-charge, may at the
expense of the contractor remove and dispose of the same as he thinks fit and
shall deduct the amount of all expenses so incurred from the contractor’s
retention money. The contractor shall have no claim in respect of any surplus
materials as aforesaid except for any sum actually realized by the sale thereof.

Clause —18: Financial Assistance /Advance Payment.
(A) Mobilization advance is not allowed.

(i) Secured Advance against materials brought at site. Secured Advance may be
permitted  only  against imperishable materials/quantities anticipated to be
consumed/utilized on the work within a period of three months from the date of
issue of secured advance and definitely not for full quantities of materials for
the entire work/contract.

The sum payable for such materials on site shall not exceed 73% of the
market price of materials;

9
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(i} Recovery of Secured Advance paid to the contractor under the above
provisions shall be affected from the monthly payments on actual consumption
basis, but not later than period more than three months (even if unutilized).

Clause -19: Recovery as arrears of Land Revenue. Any sum due to the
Government by the contractor shall be liable for recovery as arrears of Land Revenuc.

Clause -20: Refund of Security Deposit/Retention Money. On completion of
the: whole of the works (a work should be considered as complete for the purpose of
refund of security deposit to a contractor from the last date on which its final
measurements are checked by a competent authority, if such check is necessary
otterwise from the last date of recording the final measurements).  the defects
no'ice period has also passed and the Engineer has certified that all defects
notified to the contractor before the end of this period have been corrected, the
security deposit lodged by a contractor (in cash or recovered in installments from

his bills) shall be refunded to him after the expiry of three months from the date on
which the work is completed.

DIvISIONIEE
Divisiona! Accous Officer

Kerangl Town (W&S) KW&SB

‘M L\rj
CONTRACTOR EXECUTIVE ENGWRO URING AGENCY

DIN
Exveutive Engineer (sFw)
Korangi Town, k. Wasa

10



