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SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY
(SPPRA)

STANDARD FORM OF BIDDING DOCUMENT
(Civil Works - Large Works)

This SBO shall be used for large works costing more than
Rs. 50 Million
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GOVERNMENT OF SINDH

HIGHWAY DIVISION SHAHEED BENAZIR ABAD

TENDER / BIDDING DOCUMENTS

NAME of WORK: Widening / Reconditioning / Constt: of road from Chanessar
Pangrio Mori road to Connect Nawabshah Kazi Ahmed road mile

0/0-3/1.

NIT NO: DATED: No: TC/G-55/ Dated: / /2015

DATE OF ISSUE:

DATE OF OPENING:

TENDER ISSUED TO:

D.R.NO: DATE:

D.R.AMOUNT:

EXECUTIVE ENGINEER

HIGHWAY DIVISION
SHAHEED BENAZIR ABAD




INVITATION FOR BIDS

Dated: 09-03-2015
Bid Reference No:
TC/G-55/461

1. The Procuring Agency Executive Engineer, Highway Division Shaheed Benazir Abad. [enter
name of the procuring agency], Invites sealed Bids from interested Firms or persons licensed
by the Pakistan Engineering Council in the appropriate category [not required for works
costing Rs. 2.5 Million or less] and/or duly pre-qualified (if pre-qualification is done for specific
scheme/project) with the Procuring Agency for the Works, [enter
tittel, type and Financial volume of work) which will be completed in (enter
appropriate time period) days.

2. A complete set of Bidding Documents may be purchased by an interested eligible Bidder on
submission of a written application to the office given below and upon payment of a non-
Refundable fee of Rupees (insert Amount). Bidders may
acquire the Bidding Documents from the Office of the Procuring Agency, at Near Kazi Ahmed
Road Nawabshah (Mailing Address).

3. All Bids must be accompanied by a Bid Security in the Amount of Rs. 2% Rs: or
percentage of Bid price in the form of (pay order/demand draft/Bank guaranteeO
and must be delivered to Executive Engineer, Highway Division, Shaheed Benazir Abad (Indicate
Address and Exact Location) at or before 1.0 Hours, on (Date). Bids will
be opened at 1.45 hours on the same day in the presence of Bidders’ representatives who choose

to attend, at the same Address (indicate the Address it if differs).

CONTRACTOR EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD

[Note: 1. Procuring Agency to enter the requisite information in blank spaces.
2. The Bid shall be opened within one hour after the deadline for submission of
Bids]



BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procuring Agency: Executive Engineer, Highway Division
Shaheed Benazir Abad.

(b). Brief Description of Works. Widening / Reconditioning / Constt: of road from
Chanessar Pangrio Mori road to Connect Nawabshah
Kazi Ahmed road mile 0/0-3/1.

(c). Procuring Agency’s address:- Highway Division Shaheed Benazir Abad.
Situated at near Kazi Ahmed Road Nawabshah.

(d). Estimated Cost:- 82.61 (M

(e). Amount of Bid Security 2%:-  Rs: 1,652.200/ (Fill in lump sum amount
or in % age of bid amount /estimated cost, but not exceeding 5%)

(f). Period of Bid Validity (days):- 90 Days (Not more than Ninty days).

(g). Security Deposit :-( includingbidsecurity):- 4,130,050/ 5%

(in % age of bid amount /estimated cost equal to 10%)

(h). Percentage, if any, to be deducted from bills:- 2,473,050/ 3%

(i). Deadline for Submission of Bids along with time: - Office Executive Engineer
Highway Division SBA Near Kazi Ahmed Mour. 1.00 pm.

(j)- Venue, Time, and Date of Bid Opening: - Office Executive Engineer
Highway Division SBA Near Kazi Ahmed Mour. 1.45 pm.

(k). Name of Contractor.
(). Time for Completion from written order of commence: - 02 Months

(m). Liquidity damages: - (0.05 of Estimated Cost or Bid cost

Per day of delay, but total not exceeding 10%).

C.D No:

(n). Deposit Receipt No: Date: Amount :( in words and
figures).

Rate quoted by Contractor.

(i) Road Work % Below/Above
(if) RCC Pipe % Below/Above
(iii) Culvert Masonery Structure % Below/Above
(iv) Bridge % Below/Above
Contractor Executive Engineer

Highway Division
Shaheed Benazir Abad.



Bill Of Quantities
Part A
SHEDULE "B"

Name of Work:- Widening/Reconditioning/Construction of road from Chanessar Pangrio
Mori road to Connect Nawabshah Qazi Ahmed road mile 0/0-3/1.

‘ S.No: ‘ Quantity ‘ Item of Work ‘ Rate ‘ Unit ‘ Amount

1 Treated Berm
Sub Grade

Preparing Sub-Grade I/ C Earth Excavation or Filling to an average 9" dressing camber and consolidation with power roller
etc complete.

134600 Sft 526.28 % Cft 708373
2 Sub Base Course

Preparing sub base caurse by supplying and spreading stone metal 1"11/2" guage of approved quality from approved
quarry in required thickness to proper camber and grade including hand packing, fillingvoids with 20 cft pit/ canal sand
having plasticity index of not more then 6% of suitbale quality, watering and compacting to achieve 98-100% density as per
modified AASHO specification, Rate includes all cost of materials, T&P and carriage up to site of work.

63561 Cft 9427.20 % Cft 5992023

3  Base Course
Preparing Base course by supplying and spreading stone metal of approved quality properly graded to maximum size 1-
11/2" in required thicknessto proper camber and grade including supplying and spreading 15 cft: screening & non plastic
quarry fines filling depressions with stone metal after initial rolling including watering and compacting the same as to
achive 100% density as per modified AASHO specification.(Rate including providing & using Templates,screen,forms as
directed). (Rate includes cost of materials T&P and carriage upto site of work).

30846 Cft 10737.90 % Cft 3312213

6  Two coats
Providing 2 Coats on new or existing surface on new or existing surface with 30+25=55 Ibs of bitumen of 80-100 penetration
& 4.0+2.75=6.75 Cft crush bajri of 1/2"-3/4 guage including cleaning to road surface rolling after eah coat etc complete.
Rate includes all coat of material labour, T&P and carriage upto site of work.

119645 Sft 2974.65 % Sft 3559020
7 Miscellaneous

a Cat Eyes.
Providing and fixing of road (Cat Eyes) and as per plan etc of work fixing and position required section as directed etc
complete.
3300 Nos 596.23 % Cft 1967559

b  Line Marking

Line Marking with Emulsion Paint.

49500 Sft 41.24 P.Sft 2041380

Total Rs: 17580568

Note:- The Quantities and Rates are Provisional and or Subjected to revision as per
T.S by the competent authority.

Executive Engineer

CONTRACTOR Highway Division
Shaheed Benazir Abad



Part B

STONE PITCHING.

Name of Work:- Widening/Reconditioning/Construction of road from Chanessar Pangrio

S.No:

Mori road to Connect Nawabshah Qazi Ahmed road mile 0/0-3/1.

Item ‘ l Calculations ‘ Rate | Unit ‘ Amount

1

10

11

Excavation work Excavation in Irrigation Channels Drains etc dress to designed section grades
and profiles excavation material disposed off and dressed within 50ft lead a) Ordinary Soil GSS-
2012,P-1, Item 5 (a)

%0
130680 Cft @Rs: 2420.00 Cft 316246
Extra for Wet Work (GSS-2012, P-3, Item 15).
130680 Cft @Rs: 1058.75 % Cft 138357
Barrow Pit excavation undressed lead upto 100' (a) ordinary Soil (GSS-2012,p-1, item -1)
392040 Cft @Rs: 211750 % Cft 830145

Carriage of 100 Cft /05 Tons of all materials like stone,aggregate,spawl,surkhi etc (Carriage 03
Mile)

392040 Cft @Rs: 57941 % Cft 2271519
Earth Work compaction (Soft-Ordinary of hard Soil)
(b) laying earth in 6" layers leveling dressing and watering for compaction etc complete GSS-
2012,P-3 Item-i(b).

%

39240 Cwt @Rs: 354.00 Cwt 138782

Formation dressing and preparing Sub Grade (B) on Slope GS55-2012,P-72 Item 4 (B).

226710 Cft @Rs: 453.75 % Cft 1028697
Coursed Rubble Masonry Hammer dressed (d0 in cement sand mortar (iii) ratio 1:6 GSS-2012, P-
28 Item-4 (b) (iii).

284790 Sft @Rs: 4885.38 % Sft 13913074
Stone filling dry hand packed as filling behind retaining walls or in pitching and aprons (p-3
0/1-16)

130680 Sft @Rs: 605.00 % Sft 790614
Stone Pitching including Sub-Base with hammer dressed stone on surface laid in courses
including carriage of materials with in 3 chains (p-31/1-23).

283388 Cft @Rs: 2737.63 % Cft 7758101
Full Hire charges of the pumping set per day inclusive of deriver and assistant fuel or electric
energy plate forms required for placing pumps etc. at lower depth with section and delivery
pipes for pumping out water found at various depths from trenches I/C the cost of erection and
dismantling after completion of the job. (P.No 77 S. No. 23/ (ii) (PHED).

240 days @Rs: 2000.00 days 480000
For a pumping set of upto P.Hour 10 H.P (P.No.77 S. No. i) (PHED).
2880 Hours @Rs: 250.00 Hours 720000

Total Rs: 28385535

Note:- The Quantities and Rates are Provisional and or Subjected to revision
as per T.S by the competant authority.

CONTRACTOR

Executive Engineer
Highway Division
Shaheed Benazir Abad



BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents. The following specific data for the works to be tendered shall
complement,amend, or supplement the provisions in the Instructions to Bidders.
Wherever there is a conflict,the provisions herein shall prevail over those in the
Instructions to Bidders.)

Instructions to Bidders
Clause Reference

1.1 Name of Procuring Agency
Executive Engineer, Hichway Division
Shaheed Benazir Abad.

(Insert name of the Procuring Agency)

Brief Description of Works:
Widening / Reconditioning / Constt: of road from
Chanessar Pangrio Mori road to Connect Nawabshah
Kazi Ahmed road mile 0/0-3/1.

5.1 (a) Procuring Agency’s address:
Highway Division Shaheed Benazir Abad.
Situated at near Kazi Ahmed Road Nawabshah.
(Insert address of the Procuring Agency with telex/fax)

(b) Engineer’s address:
Highway Division Shaheed Benazir Abad.
Phone No: 0244-9370133.
Fax No: 0244-366648.

(Insert name and address of the Engineer, if any, with telex/fax.)

10.3 Bid shall be quoted entirely in Pak. Rupees. The payment shall be made in Pak.
Rupees.

11.2 The bidder has the financial, technical and constructional capability necessary to

perform
the Contract as follows: (Insert required capabilities and documents)
i.  Financial capacity: (must have turnover of Rs-----Million);

ii. = Technical capacity :( mention the appropriate category of registration with PEC and
Qualification and experience of the staff);

iii. Construction Capacity: (mention the names and number of equipments required for
the work).



12.1(a) A detailed description of the Works, essential technical and performance
Characteristics.

(b) Complete set of technical information, description data, literature and drawings as
required in accordance with Schedule B to Bid, Specific Works Data. This will include but
not be limited to a sufficient number of drawings, photographs, catalogues, illustrations
and such other information as is necessary to illustrate clearly the significant
characteristics such as general construction dimensions another relevant information
about the works to be performed.

13.1 Amount of Bid Security
Rs: 1,652,200/

(Fill in lump sum amount or in % age of bid amount /estimated cost, but not below 1%
and not exceeding 5%)

14.1 Period of Bid Validity
90 Days

(Fill in “number of days” not exceeding 90)

14.4 Number of Copies of the Bid to be submitted:

One original plus 13 copies.

14.6 (a) Procuring Agency's Address for the Purpose of Bid Submission

Highway Division Shaheed Benazir Abad.
Situated at near Kazi Ahmed Road Nawabshah.

(Insert postal address or location of bid box for delivery by hand)
15.1 Deadline for Submission of Bids

Time: (1.00 PM)

16.1 Venue, Time, and Date of Bid Opening

Venue:
Time: 1.45 PM.

16.4 Responsiveness of Bids

(i) Bid is valid till required period,



SCHEDULE ‘A’

SCHEDULE SHOWING (AOPPROXIMATE MATERIALS TO BE SUPPLIED FROM THE PUBLIC WORKS STORE.

Name of Work: - Widening / Reconditioning / Constt: of road from Chanessar Pangrio
Mori road to Connect Nawabshah Kazi Ahmed road mile 0/0-3/1.

Necessary Conditions.
1. The Bitumen will be arranged by the contractor (s) himself/themselves at his/their own cost the National
Refinery Karachi to site of work after authorization by District Government.

2. Road Roller will be supplied by the Department if available and hire charges there of will be
recovered from the contractor at the following rates.

(10-18 Tons Road Roller Rs.24, 000/- per Month (Which are subject to change at the time of hiring)

3. The minimum monthly progress of each type of Road Roller for consolidated hard crust shall be as
under:-

ROAD ROLLER 10-18 TONS.
A) Purchase before 1970 20,000 Cft.
B) Purchase after 1970 30,000 Cft.

4. In case the minimum out put is less than the above, the following penal rates will be charged.
i) 90 to 100 percent achievement No penalty.
ii) 60 to 90 percent achievement 30% Extra rental value.
iif)30 to 60 percent achievement. 60% Extra rental value.
iv) 0 to 30 percent achievement. 100% Extra rental value.
5. The road roller will be supplied to the contractor in perfect working order to which the contractor

will acknowledge in writing.

6. The contractor will have to arrange service of Road Roller supplied to him. The weekly P.O.L.and
minor repairs of the road roller upto Rs.2000/- will also be the responsibility of the contractor. The
roller supplied to contractor are to be returned in good shape and condition and such certificate
obtained from the D.D.O. Incharge. Driver and Cleaner of Road Roller will only be provided and
paid by the department in case of non-availability of road roller with the department it will be
arrange by the contractor himself and no claim for non supply of roller by the department will be
entertained.

7. The contractor will bear himself the expenses of transportation of road roller to the site of work and
back to the place from which it was taken and hire charges will be levied from the date of the
delivery is given to the contractor. The period of Idle month of road roller will be counted towards
levy of hire charges.

8. Other Machinery as required will be hired out to the contractor if available with the Division and the hire
charges will be determined by the District Officer Incharge and the contractor which will form the part of
Agreement.

GENERAL CONDITION..

1. No claim of any kind what so ever shall be entertained of the contractor on account of non-availability of road

making machinery i/c road roller or its break down during the course of execution of work and on account of
non availability of Railway Waggon for Transportation of materials or any other reasons.

2. Stone metal, Bajri will be stacked out site berms, In case space out side berms is not available then it will be
stacked away from the edges of the metalled portion of the road with the written permission of the Engineer
Incharge or his authorized sub-ordinate.

3. Stone metal, Bajri and other materials required for the work shall be accepted after approval of the
Engineer Incharge.

4. The Programme of work i/c arrangement of labour and materials will have to be discussed with
Engineer Incharge and get approved from him and consumed accordingly.

5. All work shall be carriedout as per Highway Department Specifications. Director General Highways
Department instruction No.2 and other specification of the Division as directed by D.O. or his
authorizedRepresentative.

6. Final Bill will be paid to the contractor on the basis of build up thickness of road as per
Specification. The Running measurements shall be treated as advance to be finally set right in the
final payment as Stipulated above.

7. Where deemed necessary, the D.O. shall get the road roller repaired/over hauled and recover the
cost there of from the contractor’s bill.
EXECUTIVE ENGINEER
HIGHWAY DIVISION

SHAHEED BENAZIR ABAD



CONTRACTOR.

FORM OF BID
(LETTER OF OFFER)

Bid Reference No: Widening / Reconditioning / Constt: of road from Chanessar

To,

Gentlemen.

Pangrio Mori road to Connect Nawabshah Kazi Ahmed road
mile 0/0-3/1.

The Executive Engineer

Highway Division
Shaheed Benazir Abad

Having examined the Bidding Documents including Instructions to
Bidders, Bidding Data, Conditions of Contract Contract Data,
Specifications, Drawings, if any Schedule of Prices and Addenda Nos
for the execution of the above-named Works, we, the
undersigned, begin a company doing business under the name of and
address
and being duly imcorporated under the laws of Pakistan hereby offer to
execute and complete such Works and remedy any defects therein in
conformity with the said Documents including Addenda thereto for the
Total Bid Prise of Rs:
(Rupees ) or such other sum as may be
ascertained in accordance with the said Documents.

We understand that all the Schedules attached hereto form part o
this Bid.

As Security for due performance of the undertakings and

Obligations of this Bid, we submit herewith a Bid Security in the
shape of call deposit No. dated

Bank in the amount of Rs:

drawn in your favour or made payable to you and valid for a period of
Twenty Eight (28) days beyond the period of validity of Bid.

We undertake, if our Bid is accepted to commence the Works and
to deliver and complete the Works comprised in the Contract
within the time (s) stated in Contract Data.

We agree to abide by this Bid for the period of
form the date fixed for receiving the same and it shall remain
binding upon us and may be accepted at any time before the
expiration of that period.

Unless and until a formal Agreement is prepared and executed,
this Bid together with your written acceptance thereof shall
constitute a binding contract between us

We undertake if our Bid is accepted to execute the performance
Security referred to in Conditions of Contract for the due
performance of the Contract.

We understand that you are not bound to accept the lowest or
any Bid you may receive.

We do hereby declare that the Bid is made without any collusion
comparison of figures or arrangement with any other person or
persons making a Bid for the Works.



Dated this day of

(Signature)

(Seal)

Address:

20

Witness:

(Signature)

Name

Address:




SCHEDULE - A TO BID
SCHEDULE OF PRICES

Name of Work: - Widening / Reconditioning / Constt: of road from Chanessar Pangrio
Mori road to Connect Nawabshah Kazi Ahmed road mile 0/0-3/1.

Name of Agency:

Item No: Description Amount

Part -A Road Work

TOTAL

Part -B R.C.C Pipe

Bitumen

Difference Cost of Bitumen

TOTAL

Part - C Culvert

01 Bricks

Steel

Cement

TOTAL

Grand Total ( A+B+C)

Total (to be carried to Summary of Bid Prise) Add / Deduct the Percentage
Quoted above / below on the Prices of Items based on Composite Schedule of Rates.



BIDDERS’ ELEGIBILITY / QUALIFICATION REPORT

Eligibility / Qualification Criteria:

S No. Eligibility / Qualification Criteria

01 Registration with PEC (if applicable).

02 NTN.

03 Sales Tax Registration.

04 Professional Tax.

05 Registration with Sindh Revenue Board (SRB).
QUALIFICATION CRITERIA:

05 Minimum three years’ experience of relevant field.

06 Turnover of at least last three years (Bank state, Tax Returns, Audited Balance sheers etc).

07 Required Bid Security is attached.

08 Bid is signed, named and stamped by the authorized person of the firm along with
Authorization letter.

09 Any other factor deemed to be relevant by the procuring agency subject to provision of

Rule-44.

Note: The procuring agency may modify the Criteria as per their requirements.




FORM OF BID AND SCHEDULES TO BID



[SCHEDULES TO BID INCLUDE THE FOLLOWING:

e Schedule A to Bid: Schedule of Prices

e Schedule B to Bid: Specific Works Data

e Schedule C to Bid: Works to be Performed by Subcontractors
e Schedule D to Bid: Proposed Program of Works

e Schedule E to Bid: Method of Performing Works

e Schedule F to Bid: Integrity Pact]



1.

4.1

4.2

4.3

4.4

General

1.1

SCHEDULE - A TO BID

PREAMBLE TO SCHEDULE OF PRICES

The Schedule of Prices shall be read in conjunction with the
Conditions of Contract, Contract Data together with the
Specifications and Drawings, if any.

1.2 The Contract shall be for the whole of the works as described
in these Bidding Documents. Bids must be for the complete
scope of works.

Description

21 The general directions and descriptions of works and materials

are not necessarily repeated nor summarized in the Schedule
of Prices. References to the relevant sections of the Bidding
Documents shall be made before entering prices against each
item in the Schedule of Prices.

Units & Abbreviations

3.1

Units of measurement, symbols and abbreviations expressed
in the Bidding Documents shall comply with the System
International d“Unites (SI Units).

(Note: The abbreviations to be used in the Schedule of Prices
to be defined by the Procuring Agency).

Rates and Prices

Except as otherwise expressly provided under the Conditions

of Contract, the rates and amounts entered in the Schedule of Prices
shall be the rates at which the Contractor shall be paid and shall be the
full inclusive value of the works set forth or implied in the Contract;
except for the amounts reimbursable, if any to the Contractor under
the Contract.

Unless otherwise stipulated in the Contract Data, the
Premium, rates and prices entered by the bidder shall not be
subject to Adjustment during the performance of the Contract.

All duties, taxes and other levies payable by the Contractor
shall be included in the rates and prices.

The whole cost of complying with the provisions of the
Contract shall be included in the items provided in the
Schedule of Prices, and where no items are provided, the cost
shall be deemed to be distributed among the rates and prices
entered for the related items of the Works and no separate
payment will be made for those items.



4.5

4.6

The rates, prices and amounts shall be entered against each item in
the Schedule of Prices. Any item against which no rate or price is
entered by the bidder will not be paid for by the Procuring Agency
when executed and shall be deemed covered by the rates and
prices for other items in the Schedule of Prices.

The bidder shall be deemed to have obtained all information
as to and all requirements related thereto which may affect

the bid price.

The Contractor shall be responsible to make complete
arrangements for the transportation of the Plant to the Site.

*(Procuring Agency may modify as appropriate)

The Contractor shall provide for all parts of the Works to be completed
in every respect. Notwithstanding that any details, accessories, etc.
required for the complete installation and satisfactory operation of the
Works, are not specifically mentioned in the Specifications, such
details shall be considered as included in the Contract Price.

5. Bid Prices

51

Break-up of Bid Prices

The various elements of Bid Prices shall be quoted as detailed by the
Procuring Agency in the format of Schedule of Prices. The bidder shall
recognize such elements of the costs which he expects

to incur the performance of the Works and shall include all such costs in the
rates and amounts entered in the Schedule of Prices.

5.2 Total Bid Price

6.1

6.2

The total of bid prices in the Schedule of Prices shall be entered in
the Summary of Bid Prices.

Provisional Sums and Day work

Provisional Sums included and so designated in the Schedule of Prices if
any, shall be expended in whole or in part at the direction and Discretion of
the Engineer/Procuring Agency. The Contractor will only receive payment
in respect of Provisional Sumes, if he has been instructed by the
Engineer/Procuring Agency to utilize such sums.

Day work rates in the contractor’s bid are to be used for small
additional amounts of work and only when the Engineer have given
written instructions in advance for additional work to be paid for in that
way.



Conditions of Contract

Clause - 1: Commencement & Completion Dates of work. The contractor shall not enter
upon or commence any portion or work except with the written authority and
instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing
such authority the contractor shall have no claim to ask for measurements of or payment
for work.

The contractor shall proceed with the works with due expedition and without delay and
complete the works in the time allowed for carrying out the work as entered in the tender
shall be strictly observed by the contractor and shall reckoned from the date on which the
order to commence work is given to the contractor. And further to ensure good progress
during the execution of the wok, contractor shall be bound, in all in which the time
allowed for completion of any work exceeds one month, to achieve progress on the
prorate basis.

Clause - 2: Liquidated Damages. The contractor shall pay liquidated damages to the
Agency at the rate per day stated in the bidding data for each day that the completion
date is later than the Intended completion date; the amount of liquidated damage paid by
the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency
may deduct liquidated damages from payments due to the contractor. Payment of
liquidated damages does not affect the contractor's liabilities.

Clause - 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if
either of the following conditions exits:-

(i) Contractor causes a breach of any clause of the Contract;

(ii) The progress of any particular portion of the work is
Unsatisfactory and notice of 10 days has expired;

(iif) In the case of abandonment of the work owing to the serious

illness or death of the contractor or any other cause.

(iv)  Contractor can also request for termination of contract if a  payment
certified by the Engineer is not paid to the contractor within 60days of
the date of the submission of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of
the following courses as may deem fit:-

(1) To forfeit the security deposit available except conditions
mentioned at A (iii) and (iv) above;
(i) To finalize the work by measuring the work done by the contractor.
Q) In the event of any of the above courses being adopted by the Executive
y g adop y

Engineer /Procuring Agency, the contractor shall have:-

() No claim to compensation for any loss sustained by him by reason of his
having purchased or procured any materials, or entered into any
engagements, or made any advances on account of, or with a view to the
execution of the work or the performance of the contract,

(ii) However, the contractor can claim for the work done at site duly
certified by the executive engineer in writing regarding the
performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.
Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give

possession of all parts of the site to the contractor. If possession of site is not given by the date
stated in the contract data, no compensation shall be allowed for any delay caused in starting of



the work on account of any acquisition of land, water standing in borrow pits/ compartments or
in according sanction to estimates. In such case, either date of commencement will be changed or
period of completion is to be extended accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at its own
initiatives before the date of completion or on desire of the contractor may extend the intended
completion date, if an event (which hinders the execution of contract) occurs or a variation order
is issued which makes it impossible to complete the work by the intended completion date for
such period as he may think necessary or proper. The decision of the Executive Engineer in this
matter shall be final; where time has been extended under this or any other clause of this
agreement, the date for completion of the work shall be the date fixed by the order giving the
extension or by the aggregate of all such orders, made under this agreement. When time has been
extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the
contract shall continue to be operative during the extended period.

Clause -6: Specifications. The contractor shall execute the whole and every part of the work in
the most substantial and work-man-like manner and both as regards materials and all other
matters in strict accordance with the specifications lodged in the office of the Executive Engineer
and initialed by the parties, the said specification being a part of the contract. The contractor shall
also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing
relating to the work signed by the Engineer-in-charge and lodge in his office and to which the
contractor shall be entitled to have access at such office or on the site of work for the purpose of
inspection during office hours and the contractor shall, if he so requires, be entitled at his own
expense to make or cause to be made copies of the specifications, and of all such designs,
drawings, and instructions as aforesaid.

Clause -6: Specifications. The contractor shall execute the whole and every part of the work in
the most substantial and work-man-like manner and both as regards materials and all other
matters in strict accordance with the specifications lodged in the office of the Executive Engineer
and initialed by the parties, the said specification being a part of the contract. The contractor shall
also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing
relating to the work signed by the Engineer-in-charge and lodge in his office and to which the
contractor shall be entitled to have access at such office or on the site of work for the purpose of
inspection during office hours and the contractor shall, if he so requires, be entitled at his own
expense to make or cause to be made copies of the specifications, and of all such designs,
drawings, and instructions as aforesaid.

Clause - 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the
progress of the work may justify for all work executed and not included in any previous bill at
least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite
measurements for the purpose of having the same verified and the claim, as for as admissible,
adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time
depute a subordinate to measure up the said work in the presence of the contractor or his
authorized agent, whose countersignature to the measurement list will be sufficient to warrant
and the Engineer-in-charge may prepare a bill from such list which shall be binding on the
contractor in all respects.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed
for the completion of the work otherwise Engineer-in-charge’s certificate of the measurements
and of the total amount payable for the works shall be final and binding on all parties.

Clause - 8: Reduced Rates. In cases where the items of work are not accepted as so completed,
the Engineer-in-charge may make payment on account of such items at such reduced rates as he
may consider reasonable in the preparation of final or on running account bills with reasons
recorded in writing.

Clause - 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the
original contractor to cover any increase or decrease in quantities, including the introduction of
new work items that are either due to change of plans, design or alignment to suit actual field
conditions, within the general scope and physical boundaries of the contract.

(B)  Contractor shall not perform a variation until the Procuring Agency has authorized the
variation in writing subject to the limit not exceeding the contract cost by of 15% on the same



conditions in all respects on which he agreed to do them in the work, and at the same rates, as are
specified in the tender for the main work. The contractor has no right to claim for compensation
by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of
Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items
of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked
out by him on detailed rate analysis, and then only he shall allow him that rate after approval
from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the
additional work bear to the original contact work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more
than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of
contract beyond 15% after approval of Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be
subject of another contract to be tendered out if the works are separable from the original
contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded
to the contractor/during defect liability period mentioned in bid data, the
Engineer-in- charge or his subordinate-in-charge of the work may instruct the
contractor to uncover and test any part of the works which he considers may have
a defect due to use of unsound materials or unskillful workmanship and the
contractor has to carry out a test at his own cost irrespective of work already
approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove
and reconstruct the work so specified in whole or in part, as the case may require.
The contractor shall correct the notified defect within the Defects Correction
Period mentioned in notice.

(©) Uncorrected Defects:

(1) In the case of any such failure, the Engineer-in-charge shall give the
contractor at least 14 days notice of his intention to use a third party to
correct a defect. He may rectify or remove, and re-execute the work or
remove and replace the materials or articles complained of as the case
may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is
not essential and it may be accepted or made use of; it shall be
within his discretion to accept the same at such reduced rates as he
may fix therefore.

Clause - 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times
have access to the site for supervision and inspection of works under or in course of
execution in pursuance of the contract and the contractor shall afford every facility for
and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice
of the intention of the Engineer-in-charge or his subordinate to visit the work shall have
been given to the contractor, then he either himself be present to receive orders and
instructions, or have a responsible agent duly accredited in writing present for that



purpose, orders given to the contractor’s duly authorized agent shall be considered to
have the same force an effect as if they had been given to the contractor himself.

Clause - 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without
giving notice of not less than five days to the Engineer whenever any such part of the
works or foundations is or are ready or about to be ready for examination and the
Engineer shall, without delay, unless he considers it unnecessary and advises the
contractor accordingly, attend for the purpose of examining and measuring such part of
the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such
notice having been given, the same shall be uncovered at the contractor’s expense, and
in default thereof no payment or allowance shall be made for such work, or for the
materials with which the same was executed.

Clause - 13: Risks. The contractor shall be responsible for all risks of loss of or damage to
physical property or facilities or related services at the premises and of personal injury and death
which arise during and in consequence of its performance of the contract. If any damage is
caused while the work is in progress or become apparent within three months of the grant of the
certificate of completion, final or otherwise, the contractor shall make good the same at his own
expense, or in default the Engineer may cause the same to be made good by other workmen, and
deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire
to any standing jungle, trees, bush-wood or grass without a written permit from the Executive
Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting
trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such
tire spreading to or otherwise damaging surrounding property. The contractor is responsible for
the safety of all its activities including protection of the environment on and off the site.
Compensation of all damage done intentionally or unintentionally on or off the site by the
contractor’s labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except
where otherwise provided by the contract. The contractor shall not subcontract any part of the
works without the prior consent of the Engineer. Any such consent shall not relieve the
contractor from any liability or obligation under the contract and he shall be responsible for the
acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts,
defaults or neglects were those of the contractor, his agents” servants or workmen. The provisions
of this contract shall apply to such sub-contractor or his employees as if he or it were employees
of the contractor.

Clause - 16: Disputes. All disputes arising in connection with the present contract, and Whic
cannot be amicably settled between the parties, , the decision of the Superintending Engineer of tt
circle/ officer/one grade higher to awarding authority Shall be final, conclusive and binding on a
parties to the contract upon all questions Relating to the meaning of the specifications, desigr
drawings, and instructions, Hereinbefore mentioned and as to the quality of workmanship, «
materials used on the Work or as to any other questions, claim, right, matter, or thing whatsoeve
in any way Arising out of, or relating to the contract design, drawings, specifications, estimate
Instructions, orders or these conditions or otherwise concerning the works, or the Execution, «
failure to execute the same, whether arising, during the progress of the work, or after tt
completion or abandonment thereof.

Clause -17: Site Clearance. On completion of the work, the contractor shall be furnished
with a certificate by the Executive Engineer (hereinafter called the Engineer in- charge) of
such completion, but neither such certificate shall be given nor shall the work be considered
to be complete until the contractor shall have removed all temporary structures and



materials brought at site either for use or for operation facilities including cleaning debris
and dirt at the site. If the contractor fails to comply with the requirements of this clause then
Engineer-in- charge, may at the expense of the contractor remove and dispose of the same
as he thinks fit and shall deduct the amount of all expenses so incurred from the
contractor’s retention money. The contractor shall have no claim in respect of any surplus
materials as aforesaid except for any sum actually realized by the Sale thereof.

Clause -18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.
(B) Secured Advance against materials brought at site.
(i) Secured Advance may be permitted only against imperishable

Materials/ quantities anticipated to be consumed/utilized on the work
Within a period of three months from the date of issue of secured Advance
and definitely not for full quantities of materials for the entire

Work/ contract. The sum payable for such materials on site shall not exceed
75% of the market price of materials;

(i) Recovery of Secured Advance paid to the contractor under the above
Provisions shall be affected from the monthly payments on actual
Consumption basis, but not later than period more than three months
(Even if unutilized).

Clause -19: Recovery as arrears of Land Revenue. Any sum due to the Government
By the contractor shall be liable for recovery as arrears of Land Revenue.

Clause -20: Refund of Security Deposit/Retention Money. On completion of the

Whole of the works (a work should be considered as complete for the purpose of refund of
security deposit to a contractor from the last date on which its final measurements are
Checked by a competent authority, if such check is necessary otherwise from the last date of
recording the final measurements), the defects notice period has also passed and the Engineer

has certified that all defects notified to the contractor before the end of this Period have been

corrected, the security deposit lodged by a contractor (in cash or Recovered in installments
from his bills) shall be refunded to him after the expiry of three months from the date on
which the work is completed.

EXECUTIVE ENGINEER
CONTRACTOR HIGHWAY DIVISION
SHAHEED BENAZIR ABAD



