Issue bid to

DR. No. . Dated:

Tender Fee Rs.

CUTTING OF LACK @ GHAZI KHASKHELI VILLAGE
ROAD TALUKA THANA BULA KHAN DISTRICT
JAMSHORO

STANDARD BIDDING DOCUMENTS
PROCUREMENT OF WORKS
(For Contracts Costing upto Rs. 4.00 (M) to 50.0 (M)

STANDARD BIDDING DOCUMENT IS INTENDED AS A MODEL FOR
ADMEASUREMENTS (PERCENTAGE RATE FOR UNIT RATES IN A BILL OF
QUANTITIES TYPES OF CONTRACT THE® MAIN TEXT REFERS TO

ADMEASUREMENTS CONTRACTS.




BIDDING DATA

(This section should be filled in by the Office of the Executive Engineer High

Way Division, Jamshoro before issuance of the bidding documents).

The Executive Engineer (High Way) Division Works &

(a) | Name of Procuring Agency - Services, Department, District Jamshoro.
: - , Cutting of Lack @ Ghazi Khaskheli Village Road
(b) | Brief Descrption of Works - Taluka Thana Bula Khan District Jamshoro
The Executive Engineer (High Ways) Division Works &
{c) | Procuring Agency Address:- Services, Department, District Jamshoro Near Sui
Southern Gas Office Malik Town Kotri
(d) | Estimated Cost:- Rs: 20.00 (M)
(e} | Amount of Bid Security:- Rs: 0.400 (M)
(f} | Period of Bid Validity (Days):- (90 Days) ,
{g) | Security Deposit (i/c Bid Security):- {05 %).
() | porcentage, ff any, (o be deducted from | 7 & o1 |ncome Tax Deduction & 03% Security Deposil
) Deadline for submission of Bids along 04-06-2015 (2:00 P.M)
with time:- o
() | Venue, Time, and Date of Bid Opening:- | 05-08-2015 (1:00 P.M).
(K) Time for corppletion from written order of 12 Months.
Commence:-
() | Liquidity Damages:- (01% On Estimated Cost).
C.D.No. Date. / /2014, Rs.
BANK BRANCH:
(m Deposit Receipt No. Date & Amount {in
* | words and figure)
{Rupees

NAME OF BIDDER:

Govemnment Contractor

¥

EXECUTIVE ENGINEER,HIGH WAY
DIVISION JAMSHORO




Instructions to Bidders/ Procuring Agencies.
General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for
btidders to prepare responsive bids, in accordance with the requirements of the
Procuring Agency. It should also give information on bid submission, opening and
evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or
matters affecting the risks, rights, and obligations of the parties under the Contract are
included as Conditions of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect
cnce the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice
Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and
Frocuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission,
opening of bids, completion time, cost of bidding document and bid security either in
lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have
valid NTN also

2. Content of Bidding Documents must include but not limited to: Conditions of contract,
Contract Data, specifications or its reference, Bill of Quantities containing description of
it=ms with scheduled/item rates with premium to-be filled in form of percentage above/
below or on item rates to be quoted, Form of Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of
contract and under no circumstance shall any contractor be entitled to claim enhanced
rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per
provisions of SPP Rules 2010. .

5. Conditional Offer. Any person who submits a tender shall fili up the usual printed
form stating at what percentage above or below on the rates specified in Bill of
Quantities for items of work to be carried out: he is willing to undertake the work and
also quote the rates for those items which are based on market rates. Only one rate of
such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose
any alternative in the works specified in the said form of invitation to tender or in the
time allowed for carrying out the work, or which contain any other conditions, will be
liable to rejection. No printed form of tender shall include a tender for more than one
work, but if contractor wish to tender for two or more works, they shall submit a separate
tender for each.

The envelope containing the tender documents shall refer the name and number of the
work.

6. All works shalt be measured by standard instruments according to the rules.



7. Bidders shall provide evidence of their eligibility as and when requested by the
Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids shall be
rejected and returned unopened to the bidder.

©. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether
tie bidder fulfills all codal requirements of eligibility criteria given in the tender notice
such as registration with tax authorities, registration with PEC (where applicabie),
turnover statement of at least Three Years required, experience statement, and any
other condition mentioned in the NIT and bidding document. If the bidder does not fuffill
any of these conditions, it shall not be evaluated further.

10. Bid without bid security of required amount and prescribed form shall be rejected.

11. Bids determined to be substantially responsive shall be checked for any arithmetic
errors. Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below will be
checked and added or subtracted from amount of bill of quantities to arrive the final bid
cost.

(B) In case of item rates, .If there is a discrepancy between the unit rate and the total
cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail
and the total cost will be corrected unless in the opinion of the Agency there is an
cbvious misplacement of the decimai point in the unit rate, in which case the total cost
as quoted will govern and the unit rate corrected. If there is a discrepancy between the
total bid amount and the sum of total costs, the sum of the total costs shall prevail and
the total bid amount shall be corrected.

{C)} Where there is a discrepancy between the amounts in figures and in words, the
amount in words will govern.

L]

CONTRACTOR c%.m
Executive Engineer

High Way Division Jamshoro



Conditions of Contract

Clause — 1: Commencement & Completion Dates of work. The contractor shall not
enter upon or commence any portion or work except with the written authority and
instructions of the Executive Engineer High Way Division Jamshoro or of in subordinate-
in-charge of the work. Failing such authority the contractor shall have no claim to ask for
rneasurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and
complete the works in the time allowed for carrying out the work as entered in the
tender shall be strictly observed by the contractor and shall reckoned from the date on
which the order to commence work is given to the contractor. And further to ensure
cood progress during the execution of the wok, contractor shall be bound, in all in which
the time allowed for completion of any work exceeds one month, to achieve progress on
the prorate basis. )

Clause - 2: Liquidated Damages. The contractor shall pay liquidated damages to the
Agency at the rate per day stated in the bidding data for each day that the completion
date is later than the Intended completion date; the amount of liquidated damage paid
by the contractor to the Agency shall not exceed 10 per cent of the contract price.
Agency may deduct liquidated damages from payments due to the contractor. Payment
of liquidated damages does not affect the contractor's liabilities.

Clause — 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer High Way Division Jamshoro may terminate
the contract if either of the following conditions exits:-

(i) Contractor causes a breach of any clause of the Contract;

(ii) the progress of any particular portion of the work is unsatisfactory and notice of 10
days has expired:;

(i) in the case of abandonment of the work owing to the serious iliness or death of the
contractor or any other cause.

(iv) Contractor can also request for termination of contract if a payment certified by the
Executive Engineer is not paid to the contractor within 60 days of the date of the
submission of the bill;

(B) The Executive Engineer High Way Division Jamshoro / Procuring Agency has power
to adopt any of the following courses as may deem fit:-

(i) to forfeit the security deposit available except conditions mentioned at A (ii) and (iv)
ahove;

(i) to finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer
High Way Division Jamshoro / Procuring Agency, the contractor shall have:-

(i) no claim to compensation for any loss sustained by him by reason of his having
purchased or procured any materials, or entered into any engagements, or made any



advances on account of, or with a view to the execution of the work or the performance
of the contract,

(i) however, the contractor can claim for the work done at site duly certified by the
[=xecutive Engineer in writing regarding the performance of such work and has not been
paid.

Procuring Agency / Executive Engineer High ay Division Jamshoro may invite fresh bids
for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The
Executive Engineer shall give possession of all parts of the site to the contractor. If
possession of site is not given by the date stated in the contract data, no compensation
shall be allowed for any delay caused in starting of the work on account of any
acquisition of land, water standing in borrow pits/ compartments or in according
sanction to estimates. In such case, either date of commencement will be changed or
period of completion is to be extended accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at
its own initiatives before the date of completion or on desire of the contractor may
extend the intended completion date, if an eyent (which hinders the execution of
contract) occurs or a variation order is issued which makes it impossible to complete the
viork by the intended completion date for such period as he may think necessary or
proper. The decision of the Executive Engineer in this matter shall be final: where time
has been extended under this or any other clause of this agreement, the date for
completion of the work shall be the date fixed by the order giving the extension or by the
aggregate of all such orders, made under this agreement.

Vhen time has been extended as aforesaid, it shall continue to be the essence of the
contract and all clauses of the contract shall continue to be operative during the
extended period.

Clause -6: Specifications. The contractor shall execute the whole and every part of
the work in the most substantial and work-man-like manner and both as regards
materials and all other matters in strict accordance with the specifications lodged in the
office of the Executive Engineer and initialed by the parties, the said specification being
a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the
designs, drawing, and instructions in writing relating to the work signed by the Executive
Engineer High Way Division Jamshoro and lodge in his office and to which the
contractor shall be entitled to have access at such office or on the site of work for the
purpose of inspection during office hours and the contractor shall, if he so requires, be
entitled at his own expense to make or cause to be made copies of the specifications,
and of all such designs, drawings, and instructions as aforesaid.

Clause — 7: Payments. v

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the
progress of the work may justify for ail work executed and not included in any previous
bill at least once in a month and the Executive Engineer High Way Division Jamshoro
shall take or cause to be taken the requisite measurements for the purpose of having
the same verified and the claim, as for as admissible, adjusted, if possible before the
expiry of ten days from the presentation of the bill, at any time depute a subordinate to
measure up the said work in the presence of the contractor or his authorized agent,
wnose countersignature to the measurement list will be sufficient to warrant angd the



Executive Engineer High Way Division Jamshoro may prepare a bill from such list which
shall be binding on the contractor in all respects. -

The Executive Engineer High Way Division Jamshoro / Procuring Agency shall
pass/certify the amount to be paid to the contractor, which he considers due and
payable in respect thereof, subject to deduction of security deposit, advance payment if
any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done and
completed, and shall not preclude the Executive Engineer High Way Division Jamshoro
from recoveries from final bill and rectification of defects and unsatisfactory items of
viorks pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the
cate fixed for the completion of the work otherwise Executive Engineer High Way
Division Jamshoro certificate of the measurements and of the total amount payable for
the works shall be final and binding on all parties '

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so
completed, the Executive Engineer High Way Division Jamshoro may make payment on
account of such items at such reduced rates as he may consider reasonable in the
preparation of final or on running account bills with reasons recorded in writing.

Clause — 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services
from the orginal contractor to cover any increase or decrease in quantities, including
the introduction of new work items that are either due to change of plans, design or
alignment to suit actual field conditions, within the general scope and physical
boundaries of the contract.

(B) Contractor shall not perform a variation until the Procuring Agency has authorized
the variation in writing subject to the limit not exceeding the contract cost by of 15% on
the same conditions in all respects on which he agreed to do them in the work, and at
the same rates, as are specified in the tender for the main work. The contractor has no
right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the
Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the
relevant items of work, and if the Executive Engineer High Way Division Jamshoro is
satisfied that the rate quoted is within the rat€ worked out by him on detailed rate
analysis, and then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the
additional work bear to the original contact work.

(E) In case of gquantities of work executed result the Initial Contract Price to be
exceeded by more than 15%, and then Executive Engineer High Way Division
Jamshoro can adjust the rates for those quantitiés causing excess the cost of contract
beyond 15% after approval of Superintending Engineer.



i

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount,
shall be subject of another contract to be tendered out if the works are separable from
the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Executive Engineer
High Way Division Jamshoro or his subordinate-in-charge of the work may instruct the
contractor to uncover and test any part of the works which he considers may have a
defect due to use of unsound materials or unskillful workmanship and the contractor has
to carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove
and reconstruct the work so specified in whole or in part, as the case may require. The
contractor shall correct the notified defect within the Defects Correction Period
mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Executive Engineer High Way Division Jamshoro
shall give the contractor at least 14 days notice of his intention to use a third party to
correct a defect. He may rectify or remove, ang re-execute the work or remove and
replace the materials or articles complained of as the case may be at the risk and
expense in all respects of the contractor.

(i} If the Executive Engineer High Way Division Jamshoro considers that
rectification/correction of a defect is not essential and it may be accepted or made use
of; it shall be within his discretion to accept the same at such reduced rates as he may
fix therefore.

Clause - 11:

(A) Inspection of Operations. The Executive Engineer High Way Division Jamshoro
and his subordinates, shall at all reasonable times have access to the site for
supervision and inspection of works under or in course of execution in pursuance of the
contract and the contractor shali afford every facility for and every assistance in
obtaining the right to such access.

(B) Dates for Inspection and Testing. The Executive Engineer High Way Division
Jamshoro shall give the contractor reasonable notice of the intention of the Executive
Engineer High Way Division Jamshoro or his subordinate to visit the work shall have
been given to the contractor, then he either himself be present to receive orders and
instructions, or have a responsible agent duly accredited in writing present for that
purpose, orders given to the contractor's duly authorized agent shall be considered to
have the same force an effect as if they had been given to the contractor himself.

Clause — 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without
giving notice of not less than five days to the Executive Engineer whenever any such
part of the works or foundations is or are ready or about to be ready for examination and
the Executive Engineer shall, without delay, unless he considers it unnecessary and



advises the contractor accordingly, attend for the purpose of examining and measuring
such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such
notice having been given, the same shall be uncovered at the contractor's expense, and
in default thereof no payment or allowance shall be made for such work, or for the
rmaterials with which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or
damage to physical property or facilities or related services at the premises and of
personal injury and death which arise during and in consequence of its performance of
the contract. if any damage is caused while the work is in progress or become apparent
within three months of the grant of the certificate of completion, final or otherwise, the
contractor shall make good the same at his own expense, or in default the Executive
Engineer may cause the same to be made good by other workmen, and deduct the
expenses from retention money lying with the Executive Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor
shall not set fire to any standing jungle, trees, bush-wood or grass without a written
permit from the Executive Engineer. When such permit is given, and also in all cases
vihen destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor
shall take necessary measures to prevent such fire spreading to or otherwise damaging
surrounding property. The contractor is responsible for the safety of all its activities
including protection of the environment on and off the site. Compensation of all damage
done intentionally or unintentionally on or off the site by the contractors labour shail be
paid by him.

Clause-15: Sub-contracting. The contractor shall not subcontract the whale of the
works, except where otherwise provided by the contract. The contractor shall not
subcontract any part of the works without the prior consent of the Executive Engineer.
Any such consent shall not relieve the contractor from any liability or obligation under
the contract and he shall be responsible for the acts, defaults and neglects of any
subcontractor, his agents, servants or workmen as if these acts, defaults or neglects
were those of the contractor, his agents’ servants or workmen. The provisions of this
contract shall apply to such subcontractor or his employees as if he or it were
employees of the contractor.

Clause - 16: Disputes. All disputes arising in connection with the present contract, and
which cannot be amicably seftled between the parties, , the decision of the
Superintending Executive Engineer of the circle/officer/one grade higher to awarding
authority shall be final, conclusive and binding on all parties to the contract upon all
questions relating to the meaning of the specifications, designs drawings, and
irstructions, hereinbefore mentioned and as to the quality of workmanship, or materials
used on the work or as to any other questions, claim, right, matter, or thing whatsoever
ir any way arising out of, or relating to the contract design, drawings, specifications,
estimates, instructions, orders or these conditions or otherwise concerning the works, or
the execution, of failure to execute the same, whether arising, d uring the progress of the
work, or after the completion or abandonment thereof.

Clause -17: Site Clearance. On completion of the work, the contractor shall be
furnished with a certificate by the Executive Engineer (hereinafter called the Executive
Engineer High Way Division Jamshoro of such completion, but neither such certificate
shall be given nor shall the work be considered 10 be complete untii the contractor shall
have removed all temporary structures and materials brought at site either for use or for



operation facilities including cleaning debris and dirt at the site. If the contractor fails to
comply with the requirements of this clause then Executive Engineer High Way Division
Jamshoro, may at the expense of the contractor remove and dispose of the same as he
thinks fit and shall deduct the amount of all expenses so incurred from the contractor's
retention money. The contractor shall have no claim in respect of any surplus materials
as aforesaid except for any sum actually realized by the sale thereof.

(lause —-18: Financial Assistance /Advance Payment.
{A) Mobilization advance is not allowed.
(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities
enticipated to be consumed / utilized on the work within a period of three months from
the date of issue of secured advance and definitely not for full quantities of materials for
the entire work/contract. The sum payable for such materials on site shall not exceed
75% of the market price of materials: .
(ii) Recovery of Secured Advance paid to the contractor under the above provisions
shall be affected from the monthly payments on actual consumption basis, but not later
than period more than three months (even if unutilized).

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government
by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause —20: Refund of Security Deposit/Retention Money. On completion of the
whole of the works (a work should be considered as complete for the purpose of refund
of security deposit to a contractor from the last date on which its final measurements are
checked by a competent authority, if such check is necessary otherwise from the last
date of recording the final measurements), the defects notice period has also passed
and the Executive Engineer has certified that all defects notified to the contractor before
the end of this period have been corrected, the security deposit lodged by a contractor
(in cash or recovered in installments from his bills) shall be refunded to him after the
expiry of three months from the date on which the work is completed.

CONTRACTOR

Divisional Accountant Executive Endineer
High Way Division Jamshoro High Way Division Jamshoro



BILL OF QUANTITIES

NAME OF WORK: CUTTING OF LACK @ GHAZI KHASKHELI VILLAGE ROAD
TALUKA THANA BULA KHAN DISTRICT JAMSHORO
PART-A (ROAD WORK)
{A) Description and rate of Items based on Composite Schedule of Rates.

ILZT Quartity Description of item to ba executed at site Rate Unit Agl?:::sin
01 | 130000 Cft | Barrow Pit Excavation lead upto 100 ft (a) ordinary Soil 2117/50 | % OCft | 275275
02 | 1727250 Cit | Barrow Pit Excavation undressed lead upto ft (b) Hard Soil. 2601/50 | % OCH | 4493441

Excavation hard road requiring blasting and disposal of o
03 | 838000 CH excavated material (blast material . S421/50 | %0 CH | 7695217
04 | 744000 Cft | Rehandling Extra for wet Earth Work 1058/75 | % 0Cft | 787710
05 | 838000 Cit | Rehandling of Grave! work or excavation rock lead 50 ft 3025/00 | % 0Cft | 2534950
06 | 744000Cft | Extra Lead 50 ft additional lead or part thereof 755/85 | % OCH | 562352
07 | 838000Cft | Extra Lead 50 ft additional lead or part thereof 1431/28 | % 0Cft | 1199413
08 | 81666 Cit | Refilling / Rehandling Extra for wet Earth Work 1058/75 | % OCit | 86464

. Dressing and leveling of earth work to designed section etc

09| desoCH complete (c) Gravel work or soft rock (not requiring blasting) 453075 | %O CH 37056

Earth Work completion by sheep foot roller and power roller
10 | 8166¢ Cft | with optimum moislure content (a) for 95-100% modified | 3975/35 | % OCR | 324651

AASHO density

TOTAL: 18196529

‘Amount TO™AL (a)

------- -- % above/below on the rates of CSR.

Total (b) Of premium quoted

Total (A) = a-b in figures:

(in words)

Amount to be added/deducted on the basis

Contractor

* EXECUTIVE ENGINEER HIGH WAY
DIVISION JAMSHORO




NAME OF WORK:

BILL OF QUANTITIES

CUTTING OF LACK @ GHAZI KHASKHELI VILLAGE ROAD

TALUKA THANA BULA KHAN DISTRICT JAMSHORO

PART-B (CULVERT / TOE WALL)

(A} Description and rate of ltems based on Composite Schedule of Rates.

I:le;‘ Quantity Description of item to be executed at site Rate Unit Ag':: ;:si"
Excavation in formation of bldg: bridge and other structure ifc
degbelling dressing refiling around the structure with o
1 ST CH excavated earth-waiering lead up to one chain and lift up to 5-0 3654135 | %0Cft | 18166
in ordinary soil. ’
2 951 Cht g:'irlgent Concrete Brick or Stone Blast 1 % or 2° Gauge Ratio 9416/28 | %Cft | 89549
. Course Rubble Masonry I/C hammer dressing in cement motor 0
3 | AT1SCR | Ratio 1:4 n piinth and foundation, 6475 | WCR | 1248206
Cement concrete Plain I/C placing compacting finishing and
4 435 Cft curing complete I/C screening and washing of stone Aggregate | 14429/25 | % Cft | 62767
without shuttering Ratio 1:2:4
Fabrication of Mild Steel Reinforcement for Cement Concrete
5 14.28 Cwt | I/C cutting banding lying in position making joints and fastening | 4820~ | P.Cwt | 68830
I/C cost of bending wire also I/Cs removal of rust from bars.
R.C.C work i/c all Labour and material except the cost of steel
moulds lifting shuttering curing rendering and finishing the
8 193 Cft exposed surface ifc screening and washing of Shingle RC.C | 337~ % Cft 66726
work in roof slab beam columns rafts lintels and other structure
main bars in position complete in all respect ratig1:2:4.
7 1239 Sft | Pointing Raised on stone work in cement sand mortar ratio 1:3 | 1758/08 | % Sit | 21783
Emection and Removal of centering for R.C.C or Plain Cement 0
8 403 St concrete work vertical of Partal Wood 312741 | % st 12603
TOTAL: 1588720
Amount TOTAL (a)

% above/below on the rates of CSR,

Total (b) Of premium quoted

Total (A) = a+b in figures: {in words)

Amount to be addedfdeducted on the basis

Contractor

EXECUTIVE ENGINEER HIGH WAY
DIVISION JAMSHORO




SUMMARY OF BILL QUANTITIES

NAME OF WORK: CUTTING OF LACK @ GHAZI KHASKHELI VILLAGE ROAD
TALUKA THANA BULA KHAN DISTRICT JAMSHORO

(Cost of Bid Amount
1. (A) Cost based on Composite Schedule of Rates

2. (B) Cost based on Offered Schedule of Rates

3. {c) Amount of Excepted Escalation Rates

TOTAL COST OF BID (C) = TOTAL (A) + TOTAL (B)

CONTRACTOR

DIVISIONAL ACCOUNTS OFFICER EXECU ; IVE ENGINEER
HIGH WAY DIVISION JAMSHORO - HIGH WAY DIVISION JAMSHORO



