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Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to
prepare respensive bids. in accordance with the requirements of the Procuring Agency. It should also
give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters
affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions
of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect once the
contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Noticelnviting Tender
(NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in
printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of
bids, complet on time, cost of bidding document and bid security either in lump sum or percentage of
Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

- 2. Content of Bidding Documents must include but not limited to: Conditions of contract,
Contract Data, specifications or its reference, Bill of Quantities containing description of items with
. scheduled/itern rates with premium to be filled in form of percentage above/ below or on item rates to
be quoted, Form of Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency ofcontract and
under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this
contract.

4, The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions
of SPP Rules 2010.

5. Conditional Offer: Any person who submits a tender shall fill up the usualprinted form
stating at what percentage above or below on the rates specified in Bill of Quantities for items of
work to be caried out: he is willing to undertake the work and also quote the rates for those items
which are bascd on market rates. Only one rate of such percentage, on all the Scheduled Rates shall
be framed. Tenders, which propose any alternative in the works specified in the said form of
invitation to tender or in the time allowed for carrying out the work, or which contain any other
conditions, wi | be liable to rejection. No printed form of tender shall include a tender for more than
one work, but if contractor wish to tender for two or more works, they shall submit a separate tender
for each.

The envelope containing the tender documents shall refer the name and number of the work.
6. All wor<s shall be measured by standard instruments according to the rules.

7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring
Agency.
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8. Any bid received by the Agency after the deadline for submission of bidsshall be rejected and
returned unopened to the bidder.

9.Prior to the detailed evaluation of bids, the Procuring Agency will determinewhether the
bidder fulfil s all codal requirements of eligibility criteria given in the tender notice such as
registration with tax authorities, registration with PEC (where applicable), turnover statement,
experience statement, and any other condition mentioned in the NIT and bidding document. If
the bidder does not fulfill any of these conditions, it shall not be evaluated further.

10.  Bid without bid security of required amount and prescribed form shall be rejected.

11.  Bids determined to be substantially responsive shall be checked for any arithmetic errors.
Arithmetical crrors shall be rectified on the following basis;

(A)  In case of schedule rates, the amount of percentage quoted above or belowwill be checked
and added or subtracted from amount of bill of quantities to arrive the final bid cost.

(B)  In case of item rates, .If there is a discrepancy between the unit rate and thetotal cost that
is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total
cos: will be corrected unless in the opinion of the Agency there is an obvious misplacement
of the decimal point in the unit rate, in which case the total cost as quoted will govern and
the unit rate corrected. If there is a discrepancy between the total bid amount and the sum
of total costs, the sum of the total costs shall prevail and the total bid amount shall be
corrected.

(C)  Whore there is a discrepancy between the amounts in figures and in words, the amount in
words will govern,
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BIDDING DATA

A | Name of Procuring Agency ShaheedMohtarmaBenazier Bhutto Town
INFRASTRUCTURE
i " DEVELOPMENT OF PARK AT ST-
Brief Descript f Work:
B | Brief Description of Works 02, BLOCK-19, SMBBT, DEH
MENDIARI, KARACHL
Room No. CL-403, 4™ Floor (Left Wing),
C | Procuring Agency’s address Civic Centre, University Road, Gulshan-e-
Iqbal, Karachi
D | Amount >f Bid Security 2% of the Quoted Bid Amount
E | Period of Bid Validity (days) 90 Days
F | Security Deposit (Including Bid Security) | 02% of Bid Amount
G gieﬁgentage, if any, to be deducted from 08% Retention Money
u Df:adl_me for Submission of Bids along 26 - 06 — 2015 (1:00 P.M)
with time
Site Office of the Horticulturist, SMBBT,
[ | Venue, T me, and Date of Bid Opening Deh,Mandiari, Karachi at 02:00 p.m on
26-06-2015
¥ Time for Completion from written order 15 Days
of commence
K Deposit Receipt No

(Date & /umount in words and figures)

Page 4 of 12
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Conditions of Contract

Clause — 1:Commencement& Completion Dates of work. The contractor shall notenter upon or commence
any portion or work except with the written authority and instructions of the Horticulturist/Engineer-in-charge
or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for
measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in
the time allowzd for carrying out the work as entered in the tender shall be strictly observed by the contractor
and shall reckoned from the date on which the order to commence work is given to the contractor, And further
to ensure good progress during the execution of the wok, contractor chall he bound, in all in which the timc
allowed for completion of any work exceeds one month, to achieve progress on the prorate basts.

Clause - 2:Liquidated Damages. The contractor shall pay liquidated damages to theAgency at the rate per
day stated in the bidding data for each day that the completion date is later than the Intended completion date;
the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the
contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of
liquidated damages does not affect the contractor’s liabilities.

Clause - 3: Termination of the Contract.

(A)  Procuring Agency/Horticulturist/Executive Engineer may terminate the contract if either of the
following conditions exits:-

(i) contractor causes a breach of any clause of the Contract;

(i)  the progress of any particular portion of the work is unsatisfactory and notice of 10 days has
expired;

(ili)  in the case of abandonment of the work owing to the serious illness or death of the contractor
or any other cause.

(iv)  contractor can also request for termination of contract if a payment certified by the
Horticulturist/Engineer is not paid to the contractor within 60 days of the date of the
submission of the bill;

(B)  The Herticulturist/Executive Engineer/Procuring Agency has power to adopt any of the following
courses as may deem fit:-

(1) o forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
(i) o finalize the work by measuring the work done by the contractor.

(C) In the even: of any of the above courses being adopted by the Horticulturist/ExecutiveEngineer/Procuring
Agency. the contractor shall have:-

(i) no claim to compensation for any loss sustained by him by reason of his having purchased or
procured any materials, or entered into any engagements, or made any advances on account of,
or with a view to the execution of the work or the performance of the contract,
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(i)  however, the contractor can claim for the work dome at site duly certified by the
Horticulturist/Executive Engineer in writing regarding the performance of such work and has
not been paid.

Procurng Agency/Horticulturist/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Horticulturist/Engineershall
gtve possession of all parts of the site to the contractor. If possession of site is not given by the date stated in
the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of
any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In
such case, either date of commencement will be changed or period of completion is to be extended
accordingly.

Clause —5: Extension of Intended Completion Date. The Procuring Agency either at itsown initiatives
before the datc of completion or on desire of the contractor may extend the intended completion date, if an
event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible
to complete th: work by the intended completion date for such period as he may think necessary or proper.
The decision of the Horticulturist/Executive Engineer in this matter shall be final; where time has been
extended under this or any other clause of this agreement, the date for completion of the work shall be the date
fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement,

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of
the contract shull continue to be operative during the extended period.

Clause —6: Specifications. The contractor shall execute the whole and every part of thework in the most
substantial and work-man-like manner and both as regards materials and all other matters in strict accordance
with the speciications lodged in the office of the Horticulturist/Executive Engineer and initialed by the
parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and
faithfully to the designs, drawing, and instructions in writing relating to the work signed by the
Horticulturist/E ngineer-in-charge and lodge in his office and to which the contractor shall be entitled to have
access at such office or on the site of work for the purpose of inspection during office hours and the contractor
shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the
specifications, «nd of all such designs, drawings, and instructions as aforesaid.

Clause — 7: Pavments.

(A)  Interim/Running Bill. A bill shall be submitted by the contractor as frequently asthe progress of the
work may justify for all work executed and not included in any previous bill at lcast once in a month
and the Horticulturist/Engineer-in-charge shall take or cause to be taken the requisite measurements
for the purpose of having the same verified and the claim, as for as admissible, adjusted, if possible
before tie expiry of ten days from the presentation of the bill, at any time depute a subordinate to
measure up the said work in the presence of the contractor or his authorized agent, whose
countersignature to the measurement list will be sufficient to warrant and the Horticulturist/Engineer-
in-charg > may prepare a bill from such list which shall be binding on the contractor in all respects.

The Horticulturist/Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject to deduction of security
deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final
payment only and not as payments for work actually done and completed, and shall not preclude the
Horticulturist/Engineer-in-charge from recoveries from final bill and rectification of defects and
unsatisfactory items of works pointed out to him during defect liability period.
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(B)  The Final Bill. A bill shall be submitted by the contractor within one month of thedate fixed for the
completion of the work otherwise Horticulturist/Engineer-in-charge’s certificate of the measurements
and of the total amount payable for the works shall be final and binding on all parties.

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as socompleted, the
Horticulturist/ Engineer-in-charge may make payment on account of such items at such reduced rates as he
may consider reasonable in the preparation of final or on running account bills with reasons recorded in
writing.

Clause — 9: Issuance of Variation and Repeat Orders.

(A)  Agency may issue a Variation Order for procurement of works, physical services from the original
contractor to cover any increase or decrease in quantities, including the introduction of new work
items taat are either due to change of plans, design or alignment to suit actual field conditions, within
the general scope and physical boundaries of the contract.

(B)  Contractor shall not perform a variation until the Procuring Agency has authorized the variation in
writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all
respects on which he agreed to do them in the work, and at the same rates, as are specified in the
tender for the main work. The contractor has no right to claim for compensation by reason of
alterations or curtaiiment of the work.

(C)  In case the nature of the work in the variation does not correspond with ttems in the Bill of Quantities,
the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if
the Horticulturist/Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by
him on detailed rate analysis, and then only he shall allow him that rate after approval from higher
authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear
to the origninal contact work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than
15%, and then Horticulturist/Engineer can adjust the rates for those quantities causing excess the cost of
contract teyond 15% after approval of Project Director.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contractamount, shall be subject of
another contract to be tendered out if the works are separable from the ori ginal contract,

Clause-10: Quality Control.

(A)  Identifying Defects: If at any time before the security deposit is refunded to thecontractor/during
defect liability period mentioned in bid data, the Horticulturist/Engineer-in-charge or his subordinate-
in-charge of the work may instruct the contractor to uncover and test any part of the works which he
considers may have a defect due to use of unsound materials or unskillful workmanship and the
contractar has to carry out a test at his own cost irrespective of work already approved or paid.

(B)  Correction of Defects: The contractor shall be bound forthwith to rectify orremove and reconstruct
the work so specified in whole or in part, as the case may require. The contractor shall correct the
notified defect within the Defects Correction Period mentioned in notice.
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(C)  Uncorrected Defects:

() In the case of any such failure, the Horticulturist/Engineer-in-charge shall give the contractor
at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or
remove, and re-execute the work or remove and replace the materials or articles complained of
as the case may be at the risk and expense in ail respects of the contractor.

(i)  If the Horticulturist/Engineer considers that rectification/correction of a defect is not essential
and it may be accepted or made use of; it shall be within his discretion to accept the same at
such reduced rates as he may fix therefore.

Clause —-11:

(A) Inspection of Operations. The Horticulturist/Engineer and his subordinates, shall at allreasonable times
have access to the site for supervision and inspection of works under or in course of execution in
pursuance of the contract and the contractor shall afford every facility for and every assistance in

. obtaining the right to such access.

(B) Dates for [nspection and Testing. The Horticulturist/Engineer shall give the contractorreasonable notice
of the i'itention of the Horticulturist/Engineer-in-charge or his subordinate to visit the work shall have
been given to the contractor, then he either himself be present to receive orders and instructions, or
have a responsible agent duly accredited in writing present for that purpose, orders given to the
contracior’s duly authorized agent shall be considered to have the same force an effect as if they had
been gisen to the contractor himself,

Clause — 12: Examination of work before covering up.

(A)  No part of the works shall be covered up or put out of view/beyond the reach without giving notice of
not less than five days to the Horticulturist/Engineer whenever any such part of the works or
foundat ons is or are ready or about to be ready for examination and the Horticulturist/Engineer shall,
without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the
purpose of examining and measuring such part of the works or of examining such foundations;

(B)  Ifany work is covered up or placed beyond the reach of measurement without such notice having been
given, the same shall be uncovered at the contractor’s expense, and in default thereof no payment or
allowan:e shall be made for such work, or for the materials with which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damageto physical property
or facilities or related services at the premises and of personal injury and death which arise during and in
consequence of its performance of the contract. if any damage is caused while the work is in progress or
become apparent within three months of the grant of the certificate of completion, final or otherwise, the
contractor shall make good the same at his own expense, or in default the Horticulturist/Engineer may cause
the same to be made good by other workmen, and deduct the expenses from retention money lying with the
Horticulturist/E 1gineer.

Clause-14: Measures for prevention of fire and safety measures. The contractorshall not set fire to any
standing jungle, trees, bush-wood or grass without a written permit from the Horticulturist/Executive
Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-
wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or
otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities
including protection of the environment on and off the site. Compensation of all damage done intentionally or
unintentionally on or off the site by the contractor’s labour shall be paid by him,
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Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works,except where
otherwise provided by the contract. The contractor shall not subcontract any part of the works without the
prior consent of the Horticulturist/Engineer. Any such consent shall not relieve the contractor from any
liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any
subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the
contractor, his agents’ servants or workmen. The provisions of this contract shall apply to such subcontractor
or his employces as if he or it were employees of the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract, andwhich cannot be
amicably settled between the parties, , the decision of the Superiniending Engincer of the circle/officer/one
grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all
questions relaing to the meaning of the specifications, designs drawings, and instructions, hereinbefore
mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions,
claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings,
specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the
execution, of failure to execute the same, whether arising, during the progress of the work, or after the
completion or abandonment thereof,

Clause —17: Site Clearance. On completion of the work, the contractor shall befurnished with a certificate by
the Horticultu-ist/Executive Engineer (hereinafter called the Horticulturist/Engineer in-charge) of such
completion, but neither such certificate shall be given nor shall the work be considered to be complete until
the contractor shall have removed all temporary structures and materials brought at site either for use or for
operation facil ties including cleaning debris and dirt at the site. If the contractor fails to comply with the
requirements ¢f this clause then Horticulturist/Engineer-in-charge, may at the expense of the contractor
remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from
the contractor’s retention money. The contractor shall have no claim in respect of any surplus materials as
aforesaid excert for any sum actually realized by the sale thereof.

Clause -18: Financial Assistance /Advance Payment,
(A)  Mobilization advance is not allowed.
(B)  Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated
to be consumed/utilized on the work within a period of three months from the date of issue of
recured advance and detinitely not for full quantities of materials for the entire work/contract.
“he sum payable for such materials on site shall not exceed 75% of the market price of
raaterials;

(ii)  Recovery of Secured Advance paid to the contractor under the above provisions shall be
affected from the monthly payments on actual consumption basis, but not later than period
more than three months (even if unutilized).

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Governmentby the contractor shall
be liable for recovery as arrears of Land Revenue.
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Clause -20: Refund of Security Deposit/Retention Money. On completion of thewhole of the works (a
work shouid te considered as complete for the purpose of refund of security deposit to a contractor from the
last date on which its final measurements are checked by a competent authority, if such check is necessary
otherwise frora the last date of recording the final measurements), the defects notice period has also passed
and the Horticulturist/Engineer has certified that all defects notified to the contractor before the end of this
period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments
from his bills) shall be refunded to him after the expiry of three months from the date on which the work is
completed.

Contractor Horticulturist
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IFRASTRUCTURE DEVELOPMENT OF PARK AT ST-02, BLOCK-19
SMBBT, DEH MENDIARI, KARACHI
RATE AMOUNT
SiNo ltems Gty UNIT (Rs.) (Rs.)
NON SCHEDULE / OFFER ITEMS
S/Sfiling clayey soil free from alkalinity, salinity, pebbles
etc. of approved quality from outside sources in foundations,
y trenches, plinth or underground etc ifc soil festing labaratory

reports If so directed, dressing, compaction through

watering and rolling in 1' thick layers, dressing to complete

satisfaction of Horticutturist In-charge. 70781 Cft
[/We hereby quoted as follow

[ Items Based on offer rate amounting to Rs. /- | Rs.
| Grand Total | Rs.
The total amount is Rs. {Rupees
for the complete job for all offer rate.
[/ We have attached a pay order bearing No. Dated issued
from Bank
amounting to R, as per NIT.
Time Limit: 30 Days Penalty per days: Rs.500/-

Note:

¢ Tender must be quoted in figure & in words both otherwise liable to be cancelled.
o All over writing & correction if any must be initiated & stamped by the bidder.

Signature of the Contractor with Stamp

Address:

MINIMUM QUALIFICATION/ELIGIBILITY CRITERIA
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Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to
prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also
give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters
affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions
of Contracl and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect once the
contract is signed.

‘1. All work proposed to be executed by contract shall be notified in a form of Noticelnviting Tender
(NIT)/Invitat on for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in
printed medi:: where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of
bids, completion time, cost of bidding document and bid security either in lump sum or percentage of
Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract,
Contract Datz., specifications or its reference, Bill of Quantities containing description of items with
scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to
be quoted, Form of Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency ofcontract and
under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this
contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions
of SPP Rules 2010.

5. Conditional Offer: Any person who submits a tender shall fill up the usualprinted form
stating at what percentage above or below on the rates specified in Bill of Quantities for items of
work to be carried out: he is willing to undertake the work and also quote the rates for those items
which are baszd on market rates. Only one rate of such percentage, on all the Scheduled Rates shall
be framed. Tenders, which propose any alternative in the works specified in the said form of
invitation to tender or in the time allowed for carrying out the work, or which contain any other
conditions, will be liable to rejection. No printed form of tender shall include a tender for more than
one work, but if contractor wish to tender for two or more works, they shall submit a separate tender
for each.

The envelope -ontaining the tender documents shall refer the name and number of the work.
6. All works shall be measured by standard instruments according to the rules.

7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring
Agency.
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8. Any bid rcceived by the Agency after the deadline for submission of bidsshall be rejected and
returned unooened to the bidder.

9.Prior to the detailed evaluation of bids, the Procuring Agency will determinewhether the
bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as
registration with tax authorities, registration with PEC (where applicable), turnover statement,
experience statement, and any other condition mentioned in the NIT and bidding document. If
the bidder does not fulfiil any of these conditions, it shall not be evaluated further.

10.  Bid w:thout bid security of required amount and prescribed form shall be rejected.

11.  Bids determined to be substantially responsive shall be checked for any arithmetic errors.
Arithmetical arrors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or belowwill be checked
anc. added or subtracted from amount of bill of quantities to arrive the final bid cost.

(B) In case of item rates, .If there is a discrepancy between the unit rate and thetotal cost that
is cbtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total
cost will be corrected unless in the opinion of the Agency there is an obvious misplacement
of the decimal point in the unit rate, in which case the total cost as quoted will govern and
the unit rate corrected. If there is a discrepancy between the total bid amount and the sum
of 10tal costs. the sum of the total costs shall prevail and the total bid amount shall be
corrected.

(C)  Where there is a discrepancy between the amounts in figures and in words, the amount in
words will govern.
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BIDDING DATA

Name of Procuring Agency

ShaheedMohtarmaBenazier Bhutto Town

Brief Description of Works

INFRASTRUCTURE
DEVELOPMENT OF PARK AT ST-
06, BLOCK-19, SMBBT, DEH
MENDIARI, KARACHI.

Procwring Agency’s address

Room No. CL-403, 4" Floor (Left ing),
Civic Centre, University Road, Gulshan-e-
Igbal, Karachi

Amount of Bid Security

2% of the Quoted Bid Amount

Period of Bid Validity (days)

90 Days

Security Deposit (Including Bid Security)

02% of Bid Amount

Percentage, if any, to be deducted from
bills

08% Retention Money

Deadline for Submission of Bids along
with time

26 — 06 — 2015 (1:00 P.M)

Venue, Time, and Date of Bid Opening

Site Office of the Horticulturist, SMBBT,
Deh,Mandiari, Karachi at 02:00 p.-m on
26-06-2015

Time for Completion from written order
of commence

15 Days

Deposit Peceipt No
(Date & Amount in words and figures)
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Conditions of Contract

Clause — 1:Commencement& Completion Dates of work. The contractor shall notenter upon or commence
any portion or work except with the written authority and instructions of the Horticulturist/Engineer-in-charge
or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for
measurements of or payment for work.

The contracto: shall proceed with the works with due expedition and without delay and complete the works in
the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor
and shall reckoned from the date on which the order to commence work is given to the contractor. And further
to ensure good progress during the cxcoution of the wok, coniractor shall be bound, in all in which the time
allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause — 2:Liquidated Damages. The contractor shall pay liquidated damages to theAgency at the rate per
day stated in the bidding data for each day that the completion date is later than the Intended completion date;
the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the
contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of
liquidated damages does not affect the contractor's liabilities.

Clause — 3: Termination of the Contract.

(A)  Procuring Agency/Horticulturist/Executive Engineer may terminate the contract if either of the
followi1g conditions exits:-

(i} contractor causes a breach of any clause of the Contract;

(i) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has
sxpired;

(iii)  n the case of abandonment of the work owing to the serious illness or death of the contractor
Or any other cause.

(iv)  contractor can also request for termination of contract if a payment certified by the
Horticulturist/Engineer is not paid to the contractor within 60 days of the date of the
submission of the bill:

(B)  The Horticulturist/Executive Engineer/Procuring Agency has power to adopt any of the following
courses as may deem fit:-

(1) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
(i) 1> finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the HorticulturisthxecutiveEng-ineerfProcuring
Agency, the contractor shall have:-

(i) no claim to compensation for any loss sustained by him by reason of his having purchased or
Frocured any materials, or entered into any engagements, or made any advances on account of,
or with a view to the execution of the work or the performance of the contract,
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(i)  however, the contractor can claim for the work done at site duly certified by the
Horticulturist/Executive Engineer in writing regarding the performance of such work and has
not been paid.

Procuring Agency/Horticulturist/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Horticulturist/Engineershall
give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in
the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of
any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In
such case, either date of commencement will be changed or period of complction is to be exwnded
accordingly.

Clause —5: Extension of Intended Completion Date. The Procuring Agency either at itsown initiatives
before the dat: of completion or on desire of the contractor may extend the intended completion date, if an
event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible
to complete tte work by the intended completion date for such period as he may think necessary or proper.
The decision of the Horticulturist/Executive Engineer in this matter shall be final; where time has been
extended under this or any other clause of this agreement, the date for completion of the work shall be the date
fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of
the contract shall continue to be operative during the extended period.

Clause —6: Specifications. The contractor shall execute the whole and every part of thework in the most
substantial and work-man-like manner and both as regards materials and all other matters in strict accordance
with the specifications lodged in the office of the Horticulturist/Executive Engineer and initialed by the
parties, the said specification being a part of the contract. The contractor shali also confirm exactly, fully and
faithfully to the designs, drawing, and instructions in writing relating to the work signed by the
Horticulturist/Iingineer-in-charge and lodge in his office and to which the contractor shall be entitled to have
access at such office or on the site of work for the purpose of inspection during office hours and the contractor
shall, if he s requires, be entitled at his own expense to make or cause to be made copies of the
specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause — 7: Pavments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently asthe progress of the
work may justify for all work executed and not included in any previous bill at ieast once 1n a month
and the Horticulturist/Engineer-in-charge shall take or cause to be taken the requisite measurements
for the purpose of having the same verified and the claim, as for as admissible, adjusted, if possible
before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to
measure up the said work in the presence of the contractor or his authorized agent, whose
countersignature to the measurement list will be sufficient to warrant and the Horticulturist/Engineer-
in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Horticulturist/Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject to deduction of security
deposit, advance payment if any made to him and taxes.

All suck intermediate payment shall be regarded as payments by way of advance against the final
payment only and not as payments for work actually done and completed, and shall not preclude the
Horticul urist/Engineer-in-charge from recoveries from final bill and rectification of defects and
unsatisfactory items of works pointed out to him during defect liability period.
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(B)  The Final Bill. A bili shall be submitted by the contractor within one month of thedate fixed for the
complztion of the work otherwise Horticulturist/Engineer-in-charge’s certificate of the measurements
and of the total amount payable for the works shall be final and binding on all parties.

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as socompleted, the
Horticulturist/ Engineer-in-charge may make payment on account of such items at such reduced rates as he
may consider reasonable in the preparation of final or on running account bills with reasons recorded in
writing,

Clause - 9: Issuance of Variation and Repeat Orders,

(A)  Agency may issuc a Variation Order for procurement of works, physical services from the original
contractor to cover any increase or decrease in quantities, including the introduction of new work
items that are either due to change of plans, design or alignment to suit actual field conditions, within
the gereral scope and physical boundaries of the contract.

(B)  Contra:tor shall not perform a variation until the Procuring Agency has authorized the variation in
writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all
respects on which he agreed to do them in the work, and at the same rates, as are specified in the
tender for the main work. The contractor has no right to claim for compensation by reason of
alterations or curtailment of the work.

(C}  In case the nature of the work in the variation does not correspond with items in the Bill of Quantities,
the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if
the Horticulturist/Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by
him on detailed rate analysis, and then only he shall allow him that rate after approval from higher
authority.

(D) The time for the completion of the work shall be extended in the proportion that the additiona! work bear
to the original contact work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than
15%, and then Horticulturist/Engineer can adjust the rates for those quantities causing excess the cost of
contract teyond 15% after approval of Project Director.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contractamount, shall be subject of
another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A)  Identifying Defects: If at any time before the securtty deposit is refunded to thecontractor/during
defect liability period mentioned in bid data, the Horticulturist/Engineer-in-charge or his subordinate-
in-charge of the work may instruct the contractor to uncover and test any part of the works which he
considers may have a defect due to use of unsound materials or unskillful workmanship and the
contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B)  Correction of Defects: The contractor shall be bound forthwith to rectify orremove and reconstruct
the work: so specified in whole or in part, as the case may require. The contractor shall correct the
notified defect within the Defects Correction Period mentioned in notice.
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(C)  Uncorrected Defects:

@) In the case of any such failure, the Horticulturist/Engineer-in-charge shall give the contractor
at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or
remove, and re-execute the work or remove and replace the materials or articles complained of
as the case may be at the risk and expense in all respects of the contractor.

(i)  If the Horticulturist/Engineer considers that rectification/correction of a defect is not essential
and it may be accepted or made use of: it shall be within his discretion to accept the same at
such reduced rates as he may fix therefore,

Clause 11:

(A) Inspection of Operations. The Horticuiturist/Engineer and his subordinates, shall at allreasonable times
have a:cess to the site for supervision and inspection of works under or in course of execution in
pursuance of the contract and the contractor shall afford every facility for and every assistance in
obtainiag the right to such access.

(B) Dates for Inspection and Testing. The Horticulturist/Engineer shall give the contractorreasonable notice
of the intention of the Horticulturist/Engineer-in-charge or his subordinate to visit the work shall have
been given to the contractor, then he either himself be present to receive orders and instructions, or
have a responsible agent duly accredited in writing present for that purpose, orders given to the
contractor’s duly authorized agent shall be considered to have the same force an effect as if they had
been given to the contractor himseif.

Clause - 12: Examination of work before covering up.

(A)  No part of the works shall be covered up or put out of view/beyond the reach without giving notice of
not less than five days to the Horticulturist/Engineer whenever any such part of the works or
foundations is or are ready or about to be ready for examination and the Horticulturist/Engineer shall,
without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the
purpose of examining and measuring such part of the works or of examining such foundations;

(B)  Ifany work is covered up or placed beyond the reach of measurement without such notice having been
given, the same shall be uncovered at the contractor’s expense, and in default thereof no payment or
allowan e shall be made for such work, or for the materials with which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damageto physical property
or facililies or related services at the premises and of personal injury and death which arise during and in
consequence of its performance of the contract. if any damage is caused while the work is in progress or
become apparent within three months of the grant of the certificate of completion, final or otherwise, the
contractor shall make good the same at his own expense, or in default the Horticulturist/Engineer may cause
the same to be made good by other workmen, and deduct the expenses from retention money lying with the
Horticulturist/Engineer.

Clanse-14: Measures for prevention of fire and safety measures. The contractorshall not set fire to any
standing jungle. trees, bush-wood or grass without a written permit from the Horticulturist/Executive
Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-
wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or
otherwise damazing surrounding property. The contractor is responsible for the safety of all its activities
including protection of the environment on and off the site. Compensation of all damage done intentionally or
unintentionally on or off the site by the contractor’s labour shall be paid by him.
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Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works,except where
otherwise provided by the contract. The contractor shall not subcontract any part of the works without the
prior consent >f the Horticulturist/Engineer. Any such consent shall not relieve the contractor from any
liability or ob.igation under the contract and he shall be responsible for the acts, defaults and neglects of any
subcontractor. his agents, servants or workmen as if these acts, defaults or neglects were those of the
contractor, his agents’ servants or workmen. The provisions of this contract shall apply to such subcontractor
or his employ«es as if he or it were employees of the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract, andwhich cannot be
amicably settled between the parties. . the decision of the Superintending Engincer of (he circle/uflicer/one
grade higher t) awarding authority shall be final, conclusive and binding on all parties to the contract upon all
questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore
mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions,
claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings,
specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the
execution, of failure to execute the same. whether arising, during the progress of the work, or after the
completion or abandonment thereof.

Clause -17: Site Clearance. On completion of the work, the contractor shall befurnished with a certificate by
the Horticulturist/Executive Engineer (hereinafter called the Horticulturist/Engineer in-charge) of such
completion, bit neither such certificate shall be given nor shall the work be considered to be complete until
the contractor shall have removed al] temporary structures and materials brought at site either for use or for
operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the
requirements of this clause then Horticulturist/Engineer-in-charge, may at the expense of the contractor
remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from
the contractor’s retention money. The contractor shall have no claim in respect of any surplus materials as
aforesaid exceyt for any sum actually realized by the sale thereof,

Clause -18: Financial Assistance /Advance Payment.
(A)  Mobilization advance is not allowed.
(B)  Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated
10 be consumed/utilized on the work within a period of three months from the date of issue of
tecurcd advance and definilely not for tull quantities of materials for the entire work/contract.
“he sum payable for such materials on site shall not exceed 75% of the market price of
raterials;

(i)  Recovery of Secured Advance paid to the coutractor under the above provisions shall be
affected from the monthly payments on actual consumption basis, but not later than period
riore than three months (even if unutilized).

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Governmentby the contractor shall
be liable for recovery as arrears of Land Revenue.
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Clause —20: Refund of Security Deposit/Retention Money. On completion of thewhole of the works (a
work should be considered as complete for the purpose of refund of security deposit to a contractor from the
last date on vhich its final measurements are checked by a competent authority, if such check is necessary
otherwise from the last date of recording the final measurements), the defects notice period has also passed
and the Horticulturist/Engineer has certified that all defects notified to the contractor before the end of this
period have bzen corrected, the security deposit lodged by a contractor (in cash or recovered in installments
from his bills) shail be refunded to him after the expiry of three months from the date on which the work is
completed.

Contractor Horticulturist
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IFRASTRUCTURE DEVELOPMENT OF PARK AT ST-06, BLOCK-19
SMBBT, DEH MENDIARI, KARACHI
—'_-—'-—-—-—___1_______
RATE AMOUNT
1 SiNo ltems Qty } UNIT (Rs.) (Rs.)
NON SCHEDIJLE / OFFER ITEMS
SiSAilling clayey soil free from alkalinity, salinity, pebbles
etc. of aprroved quality from outside sources in foundations,
1 trenchee, piinth or underground et ifs soil testing (aboratory

reports If so directed, dressing, compaction through

watering and rolling in 1' thick iayers, dressing to compiete

satisfaction of Horticulturist In-charge. 33818 Cft
1I/We hereby quoted as follow

Items Based on offer rate amounting to Rs, /- | Rs.
Grand Total | Rs.
The total amount is Rs. (Rupees
for the complete job for all offer rate.
I/ We have attached a pay order bearing No. Dated issued
from Bank
amounting to Rs. as per NIT.
Time Limit: 30 Days Penalty per days: Rs.500/-

Note:

* Tender must be quoted in figure & in words both otherwise liable to be cancelled.
s All over writing & correction if any must be initiated & stamped by the bidder.

Signature of the Contractor with Stamp

Address:

MINIMUM QUALIFICATION/ELIGIBILITY CRITERIA




Bidding Document for Works up to Rs. 1.00 M
Page 12 of 12

The evidence / documents of the following minimum qualification eligibility criteria will be
checked during opening process of tender & if anyone is missing then the tender will be
summarily rejected at the moment by the tender opening committee.

ELIGIBILITY:
1. NTN Certificate
2. Valid Professional TAX
3. Regis ration from Sindh Board of Revenue (SBR)

MINIMUM QUALIFICATION CRITERIA:

4. Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.
5. All rates quoted including the total amount of the bid shall be in figures & words (both).

6. All corrections / overwriting shall be clearly re-written with initials & duly stamped by the
bidder.

7. The b:d shall be properly signed, named & stamped by the authorized person of the firm
and a1thorization letter for signatory shall be enclosed with the tender by the authorized
Persor, if other than the signatory of the firm.

8. The minimum turn over/work experience with satisfactory completion report in last 2 years

or at least two or more works in hand and their aggregate cost should be equal to the work
cost in which bidder interested to participate.

Signature of the Bidder with Stamp



GOVERNMENT OF SINDH

PROJECT DIRECTORATE
SHAHEED MOHTARMA BENAZIR BHUTTO TOWN
LANDSCAPE HORTICULTURE & PARKS DEPARTMENT

BIDDING DOCUMENTS

NAME OF WORK
INFRASTRUCTURE DEVELOPMENT PARK AT ST-01, BLOCK-19,
SMBBT, DEH MENDIARI, KARACHI

TENDER DOCUMENTS

BILL OF QUANTITIES

A5 PER PEC & SPPRA (GUIDELINE/DIRECTIVE) RULES 2010

JUNE 2015
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Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to
prepare respcnsive bids, in accordance with the requirements of the Procuring Agency. It should also
give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters
affecting the -isks, rights, and obligations of the parties under the Contract are included as Conditions
ol Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect once the
contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Noticelnviting Tender
(NIT)Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in
printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of
bids, completion time, cost of bidding document and bid security either in lump sum or percentage of
Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract,
Contract Data, specifications or its reference, Bill of Quantities containing description of items with
scheduled/iten rates with premium to be filled in form of percentage above/ below or on item rates to
be quoted, Form of Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency ofcontract and
under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this
contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions
of SPP Rules Z010.

5. Conditional Offer: Any person who submits a tender shall fill up the usualprinted form
stating at wha: percentage above or below un Lhe rates specitied in Bill of Quantities for items of
work to be carried out: he is willing to undertake the work and also quote the rates for those items
which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall
be framed. Tenders, which propose any alternative in the works specified in the said form of
invitation to tcnder or in the time allowed for carrying out the work, or which contain any other
conditions, will be liable to rejection. No printed form of tender shall include a tender for more than
one work, but ‘f contractor wish to tender for two or more works, they shall submit a separate tender
for each.

The envelope containing the tender documents shall refer the name and number of the work.
6. All works shall be measured by standard instruments according to the rules.

7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring
Agency.
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8. Any bid received by the Agency after the deadline for submission of bidsshall be rejected and
returned unopened to the bidder.

9.Prior to the detailed evaluation of bids, the Procuring Agency will determinewhether the
bidder fulfil s all codal requirements of eligibility criteria given in the tender notice such as
registration with tax authorities, registration with PEC (where applicable), turnover statement,
experience statement, and any other condition mentioned in the NIT and bidding document. If
the bidder does not fulfill any of these conditions, it shall not be evaluated further.

10.  Bid without bid security of required amount and prescribed form shall be rejected.

11.  Bids determined to be substantially responsive shall be checked for any arithmetic errors.
Arithmetical crrors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted' above or belowwill be checked
and added or subtracted from amount of bill of quantities to arrive the final bid cost,

(B) In case of item rates, .If there is a discrepancy between the unit rate and thetotal cost that
is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total
cost will be corrected uniess in the opinion of the Agency there is an obvious misplacement
of t1e decimal point in the unit rate, in which case the total cost as quoted will govern and
the unit rate corrected. If there is a discrepancy between the total bid amount and the sum
of total costs, the sum of the total costs shall prevail and the total bid amount shall be
corrected.

(C}  Where there is a discrepancy between the amounts in figures and in words, the amount in
words will govern.
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BIDDING DATA

Name of Procuring Agency ShaheedMohtarmaBenazier Bhutto Town

INFRASTRUCTURE
DEVELOPMENT OF PARK AT ST-

Brief Description of Works 01, BLOCK-19, SMBBT, DEH

MENDIARI, KARACHI.
Room No. CL-403, 4 Floor (Left Wing),
Procuring Agency’s address Civie Centre, University Road, Gulshan-e-
Igbal, Karachi
Amount of Bid Security 2% of the Quoted Bid Amount
Period of Bid Validity (days) 90 Days

Securtty Jeposit (Including Bid Security) | 02% of Bid Amount

Percentage, if any, to be deducted from

bills 08% Retention Money

Deadline for Submission of Bids along

with time 26 — 06 ~ 2015 (1:00 P.M)

Site Office of the Horticulturist, SMBBT,
Venue, T:me, and Date of Bid Opening Deh,Mandiari, Karachi at 02:00 p.m on

26-06-2015
Time for Completion from written order 15 Days
of commence
Deposit Receipt No

(Date & £mount in words and figures)
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Conditions of Contract

Clause - 1:Commencement& Completion Dates of work. The contractor shall notenter upon or commence
any portion or work except with the written authority and instructions of the Horticulturist/Engineer-in-charge
or of in suborcinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for
measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in
the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor
and shall reckcned from the date on which the order to commence work is given to the contractor. And further
to ensure good progress during the execution of the wok. contractor shall be bound, in all in which the time
allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause — 2:Lijuidated Damages. The contractor shall pay liquidated damages to theAgency at the rate per
day stated in tt e bidding data for each day that the completion date is later than the Intended completion date;
the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the
contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of
liquidated damages does not affect the contractor's liabilities.

Clause — 3; Termination of the Contract.

(A)  Procuring Agency/Horticulturist/Executive Engineer may terminate the contract if either of the
following conditions exits:-

(1) contractor causes a breach of any clause of the Contract;

(ii)  the progress of any particular portion of the work is unsatisfactory and notice of 10 days has
expired;

(iii)  in the case of abandonment of the work owing to the serious illness or death of the contractor
or any other cause.

(iv)  contractor can also request for termination of contract if a payment certified by the
Horticulturist/Engineer is not paid to the contractor within 60 days of the date of the
submission of the bill;

(B)  The Ho ticulturist/Executive Engineer/Procuring Agency has power to adopt any of the following
courses 1s may deem fit:-

(1) 1o forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
(i) 1> finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the HorticulturisthxecutiveEngineer/Procuring
Agency, the contractor shall have:-

(i) 1o claim to compensation for any loss sustained by him by reason of his having purchased or
procured any materials, or entered into any engagements, or made any advances on account of,
or with a view to the execution of the work or the performance of the contract,



Bidding Document for Works up to Rs. 1.00 M
Page 6 of 12

(i)  however, the contractor can claim for the work done at site duly certified by the
Horticulturist/Executive Engineer in writing regarding the performance of such work and has
not been paid.

Procuring Agency/Horticulturist/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Horticulturist/Engineershall
give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in
the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of
any acquisitior. of land, water standing in borrow pits/ compartments or in according sanction to estimates. In
such case, eitrer date of commencement will be changed or period of completion is to be extended
accordingly.

Clause —5: Extension of Intended Completion Date. The Procuring Agency either at itsown initiatives
before the date of completion or on desire of the contractor may extend the intended completion date, if an
event (which h nders the execution of contract) occurs or a variation order is issued which makes it impossible
to complete the work by the intended completion date for such period as he may think necessary or proper.
The decision of the Horticulturist/Executive Engineer in this matter shall be final; where time has been
extended under this or any other clause of this agreement, the date for completion of the work shall be the date
fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of
the contract shell continue to be operative during the extended period.

Clause —6: Specifications. The contractor shall execute the whole and every part of thework in the most
substantial and work-man-like manner and both as regards materials and all other matters in strict accordance
with the specifications lodged in the office of the Horticulturist/Executive Engineer and initialed by the
parties, the saic specification being a part of the contract. The contractor shall also confirm exactly, fully and
faithfully to tie designs, drawing, and instructions in writing relating to the work signed by the
Horticulturist/Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have
access at such ¢ ffice or on the site of work for the purpose of inspection during office hours and the contractor
shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the
specifications, «nd of all such designs, drawings, and instructions as aforesaid.

Clause — 7: Pavments,

(A)  Interim/Running Bill. A bill shall be submitted by the contractor as frequently asthe progress of the
work muy justify for all work executed and not included in any previous hill at least once in a month
and the Horticulturist/Engineer-in-charge shall take or cause to be taken the requisite measurements
for the purpose of having the same verified and the claim, as for as admissible, adjusted, if possible
before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to
measure up the said work in the presence of the contractor or his authorized agent, whose
countersignature to the measurement list will be sufficient to warrant and the Horticulturist/Engineer-
in-charg: may prepare a bill from such list which shall be binding on the contractor in all respects.

The Ho ticulturist/Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject to deduction of security
deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be reparded as payments by way of advance against the final
payment only and not as payments for work actually done and completed, and shall not preclude the
Horticulturist/Engineer-in-charge from recoveries from final bill and rectification of defects and
unsatisfactory items of works pointed out to him during defect liability period.
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The Final Bill. A bill shall be submitted by the contractor within one month of thedate fixed for the
completion of the work otherwise Horticulturist/Engineer-in-charge’s certificate of the measurements
and of the total amount payable for the works shall be final and binding on all parties.

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as socompleted, the
Horticulturist/I.ngineer-in-charge may make payment on account of such items at such reduced rates as he
may consider reasonable in the preparation of final or on running account bills with reasons recorded in
writing.

Clause — 9: Issuance of Variation and Repeat Orders.

(A)

(B)

©)

(D)

(E)

(F)

Agency may issue a Variation Order for procurement of works, physical services from the original
contractor to cover any increase or decrease in quantities, including the introduction of new work
items that are either due to change of plans, design or alignment to suit actual field conditions, within
the gencral scope and physical boundaries of the contract.

Contractor shall not perform a variation until the Procuring Agency has authorized the variation in
writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all
respects on which he agreed to do them in the work, and at the same rates, as are specified in the
tender for the main work. The contractor has no right to claim for compensation by reason of
alteraticns or curtailment of the work.

In case “he nature of the work in the variation does not correspond with items in the Bill of Quantities,
the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if
the Hor iculturist/Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by
him on detailed rate analysis, and then only he shall allow him that rate after approval from higher
authority.

The time ‘or the completion of the work shall be extended in the proportion that the additional work bear
to the original contact work.

In case o.” quantities of work executed result the Initial Contract Price to be exceeded by more than
15%, and then Horticulturist/Engineer can adjust the rates for those quantities causing excess the cost of
contract bzyond 15% after approval of Project Director.

Repeat Order: Any cumulative variation, beyond the 15% of initial contractamount, shall be subject of
another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A)

(B)

Identifying Defects: If at any time before the security deposit is refunded to thecontractor/during
defect liability period mentioned in bid data, the Horticulturist/Engineer-in-charge or his subordinate-
in-charge of the work may instruct the contractor to uncover and test any part of the works which he
considers may have a defect due to use of unsound materials or unskillful workmanship and the
contractor has to carry out a test at his own cost irrespective of work already approved or paid.

Correction of Defects: The contractor shall be bound forthwith to rectify orremove and reconstruct
the worx so specified in whole or in part, as the case may require. The contractor shall correct the
notified defect within the Defects Correction Period mentioned in notice.
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(C)  Uncorrected Defects:

() In the case of any such failure, the Horticulturist/Engineer-in-charge shall give the contractor
at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or
remove, and re-execute the work or remove and replace the materials or articles complained of
as the case may be at the risk and expense in all respects of the contractor.

(i)  If the Horticulturist/Engineer considers that rectification/correction of a defect is not essential
and it may be accepted or made use of: it shall be within his discretion to accept the same at
such reduced rates as he may fix therefore,

Clause — 11;

(A) Inspection of Operations. The Horticulturist/Engineer and his subordinates, shall at allreasonable times
have access to the site for supervision and inspection of works under or in course of execution in
pursuar.ce of the contract and the contractor shall afford every facility for and every assistance in
obtaining the right to such access.

(B) Dates for Inspection and Testing. The Horticulturist/Engineer shall give the contractorreasonable notice
of the intention of the Horticulturist/Engineer-in-charge or his subordinate to visit the work shall have
been given to the contractor, then he either himself be present to receive orders and instructions, or
have a responsible agent duly accredited in writing present for that purpose, orders given to the
contracior’s duly authorized agent shall be considered to have the same force an effect as if they had
been given to the contractor himself.

Clause — 12: Examination of work before covering up.

(A)  No part of the works shall be covered up or put out of view/beyond the reach without giving notice of
not less than five days to the Horticulturist/Engineer whenever any such part of the works or
foundat:ons is or are ready or about to be ready for examination and the Horticulturist/Engineer shall,
without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the
purpose of examining and measuring such part of the works or of examining such foundations;

(B)  If any work is covered up or placed beyond the reach of measurement without such notice having been
given, the same shall be uncovered at the contractor’s expense, and in default thereof no payment or
allowance shall be made for such work, or for the materials with which the same was executed.

Clause - 13: Risks. The contractor shall be responsible for all risks of loss of or damageto physical property
or faciliies or -elated services at the premises and of personal injury and death which arise during and in
consequence of its performance of the contract. if any damage is caused while the work is in progress or
become apparent within three months of the grant of the certificate of completion, final or otherwise, the
contractor shall make good the same at his own expense, or in default the Horticulturist/Engineer may cause
the same to be ‘nade good by other workmen, and deduct the expenses from retention money lying with the
Horticulturist/Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractorshall not set fire to any
standing jungle. trees, bush-wood or grass without a written permit from the Horticulturist/Executive
Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-
wood, grass, et¢ by fire, the contractor shall take necessary measures to prevent such fire spreading to or
otherwise damagzing surrounding property. The contractor is responsible for the safety of all its activities
including protection of the environment on and off the site. Compensation of all damage done intentionally or
unintentionally on or off the site by the coniractor’s labour shall be paid by him,
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Clause-15:Su b-contracting. The contractor shall not subcontract the whole of the works,except where
otherwise provided by the contract. The contractor shall not subcontract any part of the works without the
prior consent of the Horticulturist/Engineer. Any such consent shall not relieve the contractor from any
liability or obl:gation under the contract and he shall be responsible for the acts, defaults and neglects of any
subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the
contractor, his agents’ servants or workmen. The provisions of this contract shall apply to such subcontractor
or his employees as if he or it were employees of the contractor.

Clause ~ 16: Disputes. All disputes arising in connection with the present contract, andwhich cannot be
amicably settled between the parties. . the decision of the Superintending Engineer of the circle/officer/one
grade higher tc awarding authority shall be final, conclusive and binding on all parties to the contract upon al
questions relaiing to the meaning of the specifications, designs drawings, and instructions, hereinbefore
mentioned and as to the quality of workmanship, or materials used on the work or as to anty other questions,
claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings,
specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the
execution, of ‘ailure to execute the same. whether arising, during the progress of the work, or after the
completion or :ibandonment thereof.

Clause -17: Site Clearance. On completion of the work, the contractor shall befurnished with a certificate by
the Horticultu-ist/Executive Engineer (hereinafter called the Horticulturist/Engineer in-charge) of such
completion, but neither such certificate shall be given nor shall the work be considered to be complete until
the contractor shall have removed all temporary structures and materials brought at site either for use or for
operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the
requirements cf this clause then Horticulturist/Engineer-in-charge, may at the expense of the contractor
remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from
the contractor’s retention money. The contractor shall have no claim in respect of any surplus materials as
aforesaid excert for any sum actually realized by the sale thereof.

Clause -18: Financial Assistance /Advance Payment,
(A)  Mobilization advance is not allowed.
(B)  Securec Advance against materials brought at site,

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated
to be consumed/utilized on the work within a period of three months from the date of issue of
cocured advance and definitely not for fll quantities of materials for the entire work/contract.
The sum payable for such materials on site shall not exceed 75% of the market price of
riaterials:

(ii)  Recovery of Secured Advance paid to the contractor under the above provisions shall be
affected from the monthly payments on actual consumption basis, but not later than period
riore than three months (even if unutilized).

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Governmentby the contractor shall
be liable for recovery as arrears of Land Revenue.
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Clause ~20: Refund of Security Deposit/Retention Money. On completion of thewhole of the works (a
work should te considered as complete for the purpose of refund of security deposit to a contractor from the
last date on which its final measurements are checked by a competent authority, if such check is necessary
otherwise frora the last date of recording the final measurements), the defects notice period has also passed
and the Horticulturist/Engineer has certified that all defects notified to the contractor before the end of this
period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments
from his bills) shall be refunded to him after the expiry of three months from the date on which the work is
completed.

Contractor Horticulturist
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IFRASTRUCTURE DEVELOPMENT OF PARK AT ST-01, BLOCK-18
SMBBT, DEH MENDIARI, KARACHI
RATE AMOUNT
LSINO Itemns Qty } UNIT (Rs.) (Rs.)
NON SCHEDULE / OFFER ITEMS
S/Sffiling «layey soif free from alkatinity, salinity, pebbles
etc. of approved quality from outside sources in foundations,
1 trenchee, plinth or undergreund stc i/ soil testing laboratory

reports If so directed, dressing, compaction through

watering and rolling in 1" thick layers, dressing to complete

satisfaction of Horticulturist (n-charge. 70869 Cft
[/We hereby quoted as follow

! Items Based on offer rate amounting to Rs. /- | Rs.
Grand Total | Rs.
The total amount is Rs. {Rupees
for the complete job for all offer rate.
1/ We have attzched a pay order bearing No. Dated issued
from Bank
amounting to Rs. as per NIT.
Time Limit; 30 Days Penalty per days: R«<.500/-

Note:

 Tender must be quoted in figure & in words both otherwise liable to be cancelled.
¢ All over writing & cotrection if any must be initiated & stamped by the bidder.

Signature of the Contractor with Stamp

Address:

MINIMUM QUALIFICATION/ELIGIBILITY CRITERIA
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The ev.dence / documents of the following minimum qualification eligibility criteria will be

checked during opening process of tender & if anyone is missing then the tender will be
summarily re ected at the moment by the tender opening committee.

ELIGIBILITY:
1. NTN Certificate
2. Valid Professional TAX
3. Registration from Sindh Board of Revenue {SBR)

MINIMUM QUALIFICATION CRITERIA:

4. Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.
5. All rates quoted including the total amount of the bid shall be in figsures & words (both).

6. All corrections / overwriting shall be clearly re-written with initials & duly stamped by the
bidder.

7. The bic. shall be properly signed, named & stamped by the authorized person of the firm
and authorization letter for signatory shall be enclosed with the tender by the authorized
Person, if other than the signatory of the firm.

8. The minimum turn over/work experience with satisfactory completion report in last 2 years

or at least two or more works in hand and their aggregate cost should be equal to the work
cost in which bidder interested to participate.

Signature of the Bidder with Stamp



