NAME OF WORK: CONSTRUCTION OF 08 NOS OFFICE ROOMS INCLUDING 8’-6” WIDE
VERANDAH ALONG WITH EXISTING WING AT INSTITUTE _ OF

Contracitor on

UNIVERSITY OF SINDH

JAMSHORD SINDH, PAKISTAN

FACE SHEET

MATHEMATICS AND COMPUTER SCIENCE

The tender contains /77 pages issued to M/S

DIVISIONAL ACCOUNTANT

SUMMARY OF COST

Cost of Schedule item Rs.3087725.00
Add % below /Above
Premium Rs.
Rs.
G.Total Rs,

CONTRACTOR
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.. Percentage Rate Tender and Contract for Warks

General Rujes and Directions for the Guidance of Contractors

~

1. All work proposed to be executed by cotitract shall bé notified in‘a fornt of invitagion =~

~ to tender posted on a board hung up in the office of the Executive Engineer.and signed by.
-the Executive Engineer. : : S o I

This form will state the work to be carried out, as well as the date for submitting

~and opening tenders, and the time allowed for carying out the work:also the amount of earnest

money to be deposited with the tender, and the amount of the security deposit to be deposited .
by the successful tender and the percentage, if any, to be deducted from bills. It will also

state whether a refund of quarry fees, royalties, octroi dues and ground rents will be granted, "

Copies of the specifications, designs and drawings and estimated rates, schedule rates and.

any other documents required in connection with the work shall be signed by the Executive = -

Engineer for the purpose of identification and shall also be open for inspection by contractors
at the office of the Executive Engineer during office hours. '

2. In the event of the tender being submitted by a firm, it must be si@ed’seﬁafafé}y.' -
by each partner thereof, or in the event of the absence of any partner it shall be signed on -

- his behalf by a person holding a power-of-attorney authorizing him to do so,

3. Receipt for payments made on account of any work, when executed by a firm, shall

also be signed by all the pariners, except where the contractors are described in their tender =
as a firm, in which case the receipt shall be signed in the name of the firm by one of the -

partners, or by some other person having authority to give effectual receipts for the firm. _. :

4. Any person who submits a tender shall fill up the usual printed form, stating at
what percentage above or below the rates specified in Schedule B (memorandum showing

- items of work to be carried out) he is willing to undertake the work. Only one rate of such

percentage on all the Estimated rates/Scheduled rates shall be named. Tenders, which propose

. any alteration in the works specified in the-gaid form of invitation to tender, or in the time
. allowed fer carrying out the work, or which contain any other conditions will be liable to

rejectiori; No printed form of tender shall include a tender for more: than one work, but if
contractors wish to tender for two or more works they shall submit a separate tender for each.

Tenders shall have the name and number of the work to which they refer written outside

the envelope. : :

5. The Executive Engineer or his duly authorised Assistant shall open tenders in the
presence of contractors who have submitted tenders or their representatives who may be
present at the time, and he-will enter the amouints of the several tenders in a comparative

statement in a suitable form. In the event of a tender being accepted the contractor shall for
the purpose of identification; sign copies of the specifications and other documents mentioned - .
“in Rule 1. In the event of a tender being rejected the Executive Engineer shall authorize the

Univeréity_ Accounts Deparmient to refund the amount of the earnest money _dePOSited fothe
contractor making thé ‘tender, on his giving a receipt for the return of the money. S

: 6. The Officer -competent to dispose of the tenders shall have the right of rejecting
all or any of the tenders. - .

7. No receipt for any payment alleged to have been made by a contractor in regard.
to any matter relating to this tender or the contract shall be valid and binding on the University -

" unless it is signed by the Executive Engineer.

8. The memorandum of work to be tendered for and the schedule of materials to be
supplied by the University and their rates shall filled is and completed by the office of the

_Executive Engineer before the tender form is issued. If a form issued to an intending tender

has not been so filled in and completed, he shall request the said office to have this done
before he completes and delivers his tender.

9. All work shall be measured net by standard measure and according to the rules

‘and ctstom of the Public Works Department without reference to any local custom.

10. Under no circumstances shall any contractor be entitled. to claim enhanced rates

for any items in this contract.
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* In figures as well as in
words. '

(a) If several sub-works
are included they should

be detailed in#® sepagate oL

list-

{c) 'I'}ie-a_muﬁt of camest . -
money to be deposited

ghall be in accordance with
the provisions of paras

" A{a)

515 and 516 of the PLW.D: -

Manual.-._ L ::.

(d) The deposit shall be in

accordance with paras 516 . -

and 521 of the PW.D.

Manual.

(e) This percentage where
no security deposit is

taken, will vary from 5 per.
cerit to 10 per cent -

according  to  the
requirements of the case.
Where security deposit is
taken, see note to Clause' 1

of condifions of contracts, -

{£) Give _J'sc_hedu_le.wh_.er'e_ N

necessary, showing dates

by which the vatious items T

are to be completed..

+ Amount to be speciﬁéd
in words and figures.

Stiike out (a) if no cash
security deposit is to be
taken. '

Strike out {b) if any cash
security deposit is to be
takei.’

“Signature of contractor
before submission of
tender. )

q Signature of witness to
contractor's Signature.

“Signatte of th officer by
whom accepted. '

i
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m -
Tender for Works

F. -]
e

.- 1{weh _ ¢, execution foy, the University of Sindh (herein before and
hereiriaftér refefred to 4s The Utiversity of Sindh) of the work specified in the underwritten -

memorandum writhin the time specified in such memorandum at*
per cent below/ahove theestimated rates entered-in Schedule B (memorandum showing itetns
of work to be carried out) and in accordance in all respects with the specifjcations, designs,

drawings, and instructions in writing referred to in Rule 1 hereof and in Cause 12 of the

.- 1{We hereby tender for the executi

- aiiniexed conditions of contract and ‘agree that wher materiats of the-work are provided by
*the University'$tff materials and thi rates to be paid for them shall be as provided in Schedule

" A'hereto. : .
T Meniofanidui
- (eneral description Rs.
b} " Estimated cost Rs.
- {¢ - Earnest money - - 'Rs.
@  Security deposit-(including earnest money) - - " Rs.
© Percentage, if any; to be dedueted from bills per cent
(Rupees ) -
- v
(f). . Time allowed for the-work from date of written order to comﬁlehce ......... months

' Ghould this tender be accepted I/We hereby agree to abide by and fulil all the and
provisions of the coniditions of centract annexed hereto so far as applicable, and in a default
thereof to forfeit and pay to the University the sums of money mentioned in the said conditions.
| dated

Ret:eipt No, " from _th‘e.l_Jniver'sity Accounts

Deptt, at. in respect of the sum Rs. +

is herewith forwarded representing the earnest money (a) the full value of which is to be
absolutely forfeited to the University should 1/We not deposite the full amount of security
deposit specified in the above memorandum, in accordance with Clause I (A) of the said
conditions, otherwise the said sum of Rs. ~ shall be retained by the University
on account of such security deposit as aforesaid or (b) the full value of which shall be retained

by the University on account of the security deposit specified in Clause (B) of the said con-

. ditions.**

Datéd':the day of 200
(Witness)]

(Address)

(Occupation)

~ The abov_e' tender is _hereby accepted by me on behalf of the I}niﬁgrsity of Sindh. |

* : 'Eiécuii'ﬂe Engt’neer :
Dated day of 19 - {or his duly authorised’ Assistant)
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' T ' Conditions of Contract

— C&use L.— The persony persons whose tender niay be acéépted (hereinafter called the
contractors) chall (A)_gwithin one day for a contract of Rs. 1,000 or less, or two days for a
contract of more that, Rs. 1,000 upto Rs. 2,000 and so on, up to a limit of ten days, for a

contract of R;, 10,000 or more. of the receipt by him of the notification of the acceptance of

- his tender)’ ceposit with the Executive Engineer in cash a sum sufficient with the amount

of the earnest money deposited by him with his tender to make up the full security de_pbsit
specified in the tender); or (B) (permit the University at the time of making any the payment
to him for werk done under the contract to deduct such sum as will (With the earnest money
deposited by him) amount to* ©  "per cent of all moneys so payable; such to be held by
the University by way of security deposit): Provided always that in the event of the contractor

depositing a ump sum by way of security deposit as contemplated at (A) above, then and

in such case, if the sum so deposited shall not amount to § per cent of the total eg-
timated cost of the work; it shall be lawful for the University at the time of making any payment
to the contractor for work done under the contract to make up.the full amount of per cent
by deducting a sufficient sum from every such payment as last aforesaid. All compensation

or other sume: of muney payable by the cohtractor to the University under the terms of his

contract may Se deducted from or paid by the sale of a sufficient part of his security. deposit,
or from the interest arising therefrom or from any sums which may be due or may become
dute by the University to the contractor on any account whatsoever, and in the event of his
security deposit being reduced by reason of any such deduction or sale as aforesaid, the
contractor sh: ll, within ten days there-after, make good in cash or the University securities
endorsed as aforesaid any sum or sums which may have been deducted from, or raised by
sale of his security deposit or any part thereof. The security deposit referred to, when paid
in cash may, at the cost of the depositor, be converted into interest-bearing securities provided
that the depositor has expressly desired this in writing. '

If the amount of the security deposit to be paid in a Iﬁmp sum within the period
specified at (4) above is not paid the tender/contract already accepted shall be considered
as called and legal steps taken against the contractor for recovery of the amounts.

The security deposit lodged by a contractor shall be refunded after the expiry of six/
twelve months from the date on which the final bill is prepared.

The security deposit lodged by a contractor (in cash or recovered in instalments from
his bills) shall be refunded to him after the expiry of six/twelve months from the date on
which the work is completed. The Executive Engineer shall exercise his discretion to refund
security depoit to the contractor either after six/twelve months from the date of completion
of work or latcr along with the final bill if it is prepared after that period on account of some
unavoidable circumstances. : .o

- Note- work should be considered as complete for the purpose of refund of securi
deposit to a contractor from the last date on which its final measurements are checked by
a competent authority, if such check is necessary otherwise from the last date of recording
the final meas srements. ' i .

Clause 2.— The time allowed for carrying out the work as entered in the tender shall
be strictly observed by the contractor and shall be reckoned from the date on which the order
to commence vork is given to the contractor. The work shall throughout the stipulated period
of the contract >¢ proceeded with, with alt due diligence (time being deemed to be of the essence
of the contraci on the part of the contractor) and the contractor shall pay as compensation
an amount equal to one per cent or such smaller amount as the Vice-Chancellor (whose

'decision in writing shall be final) may decide, of the amount of the estimated cost of the whole

work as shown by the tender for every day that the work remains uncommenced, or unfinished,
after the proper dates. And further to ensure good progress during the execution of the work,
the contractor shall be bound, in all cases in which the time aliowed for any work exceeds
one month, to complete, '

e . . of the work in** of the time
: - do. ' ' do. -
do. " do.

**Note- The quantity of the work to be done within a particular time to be specified
above shall be fixed and inserted in the blank space kept for the purpose by the Officer
competent to accept the contracts after taking into consideration the circumstances
of each case. ‘

and ab de by the programme of detailed progress laid down by the Executive Engineer.

- The following proportions will usually be found suitable:-
R _ In 1/4 1/2 3/4 of the time .
Reasonable progress of earth work 1/6 1/2 3/4 of the total value of work to be done.
Reasonable progress of masonary work 1/10 4/10 8/10 do. “do. PRI

* This will be same percentage as that in the tender at (e). _

1 The amount of this percentage not exceeding 10% will be fixed in every case to
suit requirements e.g if it is fixed at 80% and the security deposit only amnotins o' 5% of
the estimated cost of the work, only amounts to 60% should be deducted and on.

¥

Securif)v deposit.

Com

delay.-

N

pensation for



Action when whole of
" security deposit is for-
feited.

Action when the
progress of any particular
portion if the work is un-
satisfactory.

Contractor remains li-
able to any compensation
if action not taken under
clauses 3 and 4.

Power to take posses-
sion of or require removal
of or sell contractor’'s
plant.

@ | _

In the event of the contractor failing to comply with this condition he shall be liable to

pay as compensation an amount equal to one per cent or such smaller amount as the Vice-
Chancellor (whose decision in writing shall be final) may decide of the said estimated cost
of the whote work for every day that the due quantity of work remains incomplete: Provided

‘always that the total amount of compensation to be paid under the provigions of this clause

shall not exceed 10 per cent of the estimated cost of the work as shown in the tender.

Clause 3.~ In any case in which under ax_iy clause or clauses of this contract the,cont;,actpf

shall have rendered himself liable to pay compensation amounting to the whole of his
security deposit (whether paid in one sum or deducted by instalments) or in the case of
abandonment of the work owing to the serious illness or death of the contractor or any
other cause, the Executive Engineer, on behalf of the University of Sindh shall have power

to adopt any of the following courses, as he may deem best suited to the interests of the

Uriiversity: o : _ _

(a) to rescind the contract (of which rescission notice in writing to the contractor under
‘the hand of the Executive Engineer shall be conclusive evidence) and in that case the -
security deposit of the contractor shall stand forfeited and be absolutely at the disposal
of the University. - = ' n - :
(b} to cmpic'_)y labour paid by the University and to sn:pply_mafe_riai;_ to carry ‘out the work,
or any part of the work, debiting the contractor with the costs of the labour and the price
of the materials (as to the correctness of which cost and price the certificate of the Executive
Engineer shall be final and conclusive against the contractor) and crediting him with the -
value of the work done, in all respects in the same mannér and at the same rates as if
it had been carried out by the contractor under the terms of his contract; and in that case
the certificate of the Executive Engineer as to the value of the work done shall be final
and conclusive against the contractor.

(c) to measure up the work of the contractor and to take such part thereof as shall be
unexecuted out of his hands, and to give it to another contractor to complete it, in which
case any expenses which may be incurred in excess of the sum which would have been
paid to the original contractor, if the whole work had been executed by him (as to the amount
of which excess expenses the certificates in writing of the Executive Engineer shall be final
and conclusive) shall be borne and paid by the ofiginal contractor and shall be deducted
from any money due to him by the University under the contractor otherwise or from his

* security deposit or the proceeds of sale thereof, or a sufficient part thereof.

In the event of any of the above courses being adopted by. the Executive Engineer, the
contractor shall have no claim to compensation for any loss sustained by him by reason
of his having purchased or procured any materials, or entered into any engagements, or
made any advances on account of, or with a view to the execution of the workior the
performance of the contract. And in case the contract shall be rescinded under the provision
aforesaid, the contractor shall not be entitled to recover or be paid any.sum for any work
therefore actually perfornied by him under this contract unless and until the Executive
Engineer shall have certified in writing the performance of such work and the amount
payable in respect thereof, and he shall only be entitled to be paid the amount so certified.

Clause 4.~ If the progress of any particular portion of the work is unsatisfactory the Executive

Engineer shall, not withstanding that all the general progress of the work is in accordance

with the conditions mentioned in clause 2, be entitled to take action under clause 3 (b)

after giving the contractor 10 days' nofice in writing. The contractor will have no claim
for compensation,: for any loss sustained by him owing to such action.

Clause 5.~ In any case in which any of the powers conferred upon the Executive Engineer
by clauses 3 and 4 thereof shall have become exercisable and the same shall not have béen
exercised, the non-exercise thereof shalt not constitute a waiver of any of the condition hereof-
and such powers shall notwithstanding be exercisable in the event of any future case of
default by the contractor for which under any clause or clauses hereof he is declared liable
to pay compensation amounting to the ‘whole of his security deposit and the liability of
the contractor for past.and future compensation shall remain unaffected. In the event of
the Executive Engineer taking action under sub-clause (a) or (c) of clause 3, he may, if he
so desires, take possession of all or any tools, plant, materials and stores-in or upon the
works, or the site thereof or belonging to the contractor, or procured by him and intended
to be used for the execution of the work or any part thereof, paying or allowing for the
same in account at the coniract rates, or in the case of contract rates not being applicable,
at current market:rates, to be certified by the Executive Engineer whose certificate thereof
shall be final. In the alternative the Executive Engineer may, after giving notice in writing
to the contractor or his clerk, of the works, foreman or other authorized agent require him
to remove such tools, plant, materials, or stores from the premises within a time to be

"~ specified in such notice; and in the event of the contractor failing to comply with any such

requisition, the Executive Engineer may remove them at the contractor's expense or sell them
by -auction or private sale on account of the contractor and at his risk in aH respects, and
the certificate of the Executive Engineer as to the expense of any such removal gnd the’
arnount of the proceeds and expense of any such sale shall be final and conclusive'against
the contractor. '

. ‘ a
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- Claus2'6~ If the contractor shall'desire an extension of the time For completion of the
work on the ground of his haying been unavoidably hindered in its execution or 6n any other
ground, he snall apply in writing to the Executive Engineer within 30 days from the date
on which he was hindered as aforesaid or on which the ground for asking for extension
arose and in any case before the date of completion of the work,and the Executive Engineer
may, if in his opinion there are reasonable grounds for granting an extension grant such

~extenision ds ‘he thinks necessary or proper. The decision of the Executive Erigineer in this

matter shalt e final.

-Provided that where the contractor is hindered in the execution of the work on account
of any ‘act or omission on the part of the University of any of its authorised officers, the
Executive Engineer may at any time before the date of completion arid on his:own initiative
extend the time for completion of the work for such period as he may think necessary or

proper.

-Wher2 time has been extended under this or-any other clause of this agreemen_t',lthe_.
date for completion of the work shall be the date fixed by order giving the extension or by

' the aggregate of all such orders made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the
contract and 1ll clauses of the contract shall continue to be operative during the extended

- Clause 7.— On completion of the work the contractor shall be furnished with a cet-
tificate by the Executive Engineer (hereinafter called the Engineer-in charge) of such comple-

‘tion, but no such certificate shall be given nor shall the work be considered to be complete

unitil the contractor shall have removed from the premises on which the work shall have been
exetuted all s-affolding, surplus materials and shall have cleaned off the dirt from-all wood-

- wayk, doors, windows, walls, floors, or ‘other parts of -any building in or upon which the
“Wwork has been éxecuted, or-of which he may have had possession of the purpose of executing

the wotk, not until the work shall have been measured by the Engineer-in-charge or wheére
the measurements have been taken by his subordinates until they have received the approval
of the Engineer-in-charge, the said measurements being binding and conclusive against the
contractor, If the contractor shall fail to ‘comply with the requirements of this clause as to

the remmoval of scaffolding, surplus materials and rubbish, and cleaning off dirt on or before

the date fixed for the completion of the work, the Engineer-in-charge may; at the expense of

 the contractor remove such scaffolding, surplus matetials and rubbish, and dispose of the

same as‘the thinks fit and clean off such dirt as aforesaid; and the contractor shall forthwith

pay the’amount of all expenses so incurred, but shall have no claim in respect of sny such

scaffolding or surplus material as aforesaid ‘except-for any sum actually realized by the sale
Clause 7-A.~ In the case of silt clearance and other excavation works of channels after-
the measurements are finall¥ recorded and checked by a competent authority the Contractor
shall, on a notice in writing being given by the Engineer-in~charge or his subordinate and
within the tim: specified in the notice, remove “Bundhis’ and profile ridges within the designed
channel sectio 1. If the contraetor makes default such work may be carried out departmentally
in which case the amount spent on removing such "Bundhis" and profile ridges shall be
deducted from any money due to the contractor ér from his Security Deposit. The time taken
by the contractor in remeoving “Bundhis” and profile ridges shall not be counted towards the

- period stipulated for the completion of the contract work.

Clause 8~ No payment shall be made for.any work, estimated to cost less than rupees
five hundred il after the whole of the work shall have been completed and a certificate of
completion given. But in the.case of works estimated to cost more than rupees five hundred,
the contractor shall, on submitting bill therefore, as provided in Clause 10 be entitled to receive
payment proportionate to the part of the work then approved and passed by the Engineer-
in-charge, whase certificate to such approval and passing of the sum so payable shall be
final conclusive against the contractor. All such intermediaté payments shall be regarded at
payments by way of advance against the final payments only and not as payments for work
actually done and, completed, and shall not preclude the Engineer-in-charge from requiring

any bad, unscund, imperfect or unskillfgl work to be rémoved or taken away and recon-
structed, or erected, nor shall any such payment be considered as an admission of the due

 performance cf the contract or any part thereof in any respect or the accuring of any claim;

nor shall it coaclude, determine, or affect in any other way the powers of the Engineer-in-

.-charge as to the final settlement and adjustment of the accounts or otherwise, or in any way

very or affect the contract. The final bill shall be submitted by the contracter within one month

. Extension of e, -

Final' certificate.

Removal of ‘Bundhis”

Payments of Inter-

mdiate certificates to be

regarded as advance.

of the-date fix:d for the completion of the work, otherwise Engineer-in-charge's ertificate of

the measuremants and of the total amount payable for the works shall be final afid binding

on all parties.

~ Clause 9.~ The ratés for several times of works estimated to cosi miore than Rs. 1.000)

agreed ed to wittin, shall be valid only when Fhe itéin concerned is actepted as having been
- Lompleted ful y in accordance with the sanctioned specifications. Ifr casés Whete' the ifems

-1 . r L

_ Paymts at reduced

rates on account of item
_of work not accepted as

T
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completed to be the
discretiofi of the Engineer-
incharge. -

Biils to be submitted
_ monthly. :

. . . '. B 6) . u..

of work are not accepted .as so completed the Engineer-incharge

‘of final or on account bills.

\ Clause 10~ Abill sh_all be submitted _bj.the'cbn_t;_aétor as fre::lu_éntly Ia_s thé_prOgress B
of the work may justify for all the work executed and not included in any previous bill and -

the Engineer-in-charge shall take or cause to be taken the requisite measurements for the

_purpose of having the same verified and the claim, .as far as admissible, adjusted if possible

before the expiry of ten days from the presentation of the bill. If the contractor does not submit
the bill as aforesaid, the Engineer-in-charge may at any time depute a subordinate to measure

up the said work in the presence of the contractor or his. authorised agents whose counter-

' signature to the measurement list will be sufficient warrant and the Engineer-in-charge may

Bills. to be on printed
forms. .

' Stores supplied by . -

Univeristy. E

prepare a bill from such list which shall be binding on the contractor in all respects.

Clause 11- The contractor shall submit all bills on the printed forms to be had on

- application at the office of the Engineer-in-charge: The charges to be made in the bills shall

always be entered at the rates specified in the tender or in the case of any extra work.ordered

in pursugnce of these conditions, and not mentioned or provided for in the tender at the rates

hereinafter provided for such works.

' Clause 12 If the specification or estimate of the work pfbiridaés. for the use of any

special description of materials to be supplied from the store of the University or if it is required

" that the contractor shall use certain stores to be pfnvided by the Engineer-in-charge (such

material and stores, and the prices to be charged therefore as hereinafter mentioned. being

.80 far as practicable for the convenience of the contractor but not so in any way t¢. control
_the meaning or effect of this contract specified in the schedule or mémorandum hereto

annexed) the contractor-shall be supplied with such materials and stores as may be required

* .from fime to fime to be used by him for the purposes of the contract only, and the value of

' the full quantity of the materials and stores so-supplied shall be set off or deducted oin

* Works to be executed

‘in  accordance © with

- specifications, drawings,
orders, etc.

Alterations ~ in
specifications and designs
~ not to invalidate contract.

Extension of time in
consequence of
Alterations,

+ Rates for works not

entered in estimate, or

~ schedule of rates of the
district. :

_*Enter here percentage, shown in tender.

any sums:then due, or thereafter to become due to the contractor under the contract, or -

otherwise or from the sécurity deposit, or the proceeds of sale thereof if the seeurity deposit
is held in University securities, the same or a sufficient portion thereof shall in that case be

sold for the propose. All materials supplied to the contractor shall remain the absolute property

of the University: and shall on no account be removed from the site of the work, and shall
at all times be open to inspection by the Engineer-in-charge. Any such materials unused and
in perfectly good: condition at the time of completion or determination of the contract shall

be returned to the University store, if the Engineer-in-charge 50 requires by a notice in writing

under his hand, but the-contractor shall not be entitled to return any such materials except

. with the consent of the Engineer-in-charge and he shall have no claim for compensation on
account of any such materials supplied to him as aforesaid but remaining unused by him.

or for any wastage in or damage to any such materials.

- Clause 13- The contractor shall execute'the whole and"every part of the work in the

" most substantial and workman-like manner, and both as regards materials and all ‘other

miatters ‘in- strict accordance with the' specifications lodged in the office of the Executive

Engineer and initiated by the parties, the said specifications being a part of the contract./The

contract or shall also confort exactly, fully and faithfully to the designs, drawings, and
instrizctions in writing relating to the wosk signied by the Engimeer-in-charge-and lodged in
his office and to which the contractor shall be entitled:to have acces of such office, or on
the site of the work for the purpose of inspectien during office hours and the contractor shall,
if he so requires, be entitled at his own expense to make or cause to be made copies of the
specifications, and’ of all such désigns, drawings, and ‘instructions as "aforesaid. -

Clause 14- The Engineer-in-charge shall have power to make any alterations in, or .

additions to, the original specifications, drawings, designs, and instructions that may appear

to him to be necessary or advisable during the progress of the work, and the contractor shall
be bound to carry out the work, in accordarice with any instructions in this connection which
“may be given to hirh in writing signed by the Engineer-in-charge and such alterations shall

not invalidate the contract and any aliered or additional work which the contractor may be

directed to do in the manner aboyg spec ified Sthiett_ to the lithit laid down in clause 38 below
as part of the work shall be cartied out by the conlleactor on the same conditions in all réspects

ont which he aggreed to do the main, work, and the same rates as’are specified in thé tender

for the main work._The time for the completion of the work shall be extended in the froportion
that the additional work bears to the original conitract work, and the certiffeate 6f the Engineer-
in-charge as to such proportion shall be conclusive, And if the altered or additional work
includes any class of work for which no rate is specified in this contract, then such class

“of work.shall be paid for at* () per cent, below/above the rate shown for such work in.

the schedule of rates of the Division and if such last-mentioned class of work is not entered

in the sehedule of rates of the Division, theri the contractor shall, within seven days of the
date of receipt by him of the order to carry out the work inform the Engineer-intcharge of -

i . . ' % ]
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the rate which it is his intention to charge for such class of work, and if-the Engineer-in-
charge is saisfied that the rate quoted is within the rate worked otit by him on detailed rate
analysis, then he shall allow him that rate, but if the Engineer-in-charge-does not agree to
this rate he shail by netice in ‘writing be at liberty to cancel his otder to carry out such class
of work, and arrange to carry it out in stich manner as he may eonsider divisible, provided
always that if the contractor shall commence work or incur any expenditure in fegard thereto
before the rates shall have been determined as lastly thereinbefore mentioned then in such

~case he shall only be entitled to be paid in respect of the work carried out or expenditiire

incurred by him prior to the date of determination of the rate as aforesaid according to such
rate or rates as shall be fixed by the Engineer-in-charge. In the event of a dispute, the decision

- of the Vice-hancellor will be final.

Clause 15.~ If at any time after the execution of the contract documents the Engineer- -

in-charge shall for any. reason whatsoever not require the whole or any part of the work as
specified in -he tender to be carried out at all or carried out by the contractor, he shall give
notice in writing of the fact to the contractor, who shall thereupon have no claim to any
payment or compensatioft whatsoever on account of any profit or advantage which he might
have derivéd from the execution of the work in full but which he did not so derjve in
consequence of the full amount of the work not having been carried out, neither shall he have
any claim for compensation by reason of any alteration having been made in the original
specifications;, drawings, designs and instructions, which may involve any curtaitment of the
work as otignally contemplated. Where materials have already been collected at site of the
work before the receipt of the said notice to stop or curtail the work, the contractor shall be
paid for suct materials at the rates determined by the Engineer-in-charge provided they are
not in excess of requirements and are of approved quality.” S -

- " Claus? 16~ Under no circumStanceé whatever shall the contractor be entitled to any

~compensation from the University on any account unless the contractor shall have submitted

a claim in w iting to the Engineer-in-charge within one month of the cause of such claim
occurig, | o e

" Claus» 17~ If at'any time before the security deposit is refunded to the contractor;
it shall appear to the Engineer-in-charge or his subordinate in charge of the work, that any
work has been executed with unsound, imperfect or unskilful workmanship of with materials
-of inferior qu.lity;.or that any materials or articles provided by him for the execution of the
work are unsound, or of a. quality inferior to that contracted for, or are otherwise not in
accordance -with the contract, it shall be lawful for the Engineer-in-charge to intimate this

-fact in writing to the contractor and then notwithstanding the fact that the work, materials -

or articles comnplained of may have been inadvertently passed, certified and paid for, the
contractor shall be bound forth-with to'ectify OF remove and tecoristruct the work so specified
in whole or in part, as the case Inay require, or it so tequired, shall remove the materials
or articles so specified and provide other proper and suitable materials or articles at his own
proper charge and cost; and in the event of his failing to do so within a period to be specified
by the Engimeer-in-charge in the writing intimation aforesaid, the contractor shall be liable
to-pay compensation at the rate of one per cent, on the amount of the estimate forevery day

-not-exceéeding ten days, during which the faiture so continues, and in the case of any such

failure the Enginéer-in-charge may rectify or remove, and re-execute the work or remove and

‘replace the material or. articles complained of as the case may. be at the risk and expense

in all respects .of the contractor. Should the Engineer-in-charge consider that any such inferior
work or materials as described above may be accepted or madeuse of, it shall be within his
discretion.to.zccept the same at such reduced rates as he may fix therefor. I

Clause 18~ All works under or in course of execution or executed in pursuance of
the contract st-all at all ‘times be open to the inspection and supervision of the Engineer-in-
chargé and his subordinates, and the contractor shall at all times during the usual working
hours, and at all other tithes at which reasonable notice of the intention of the Engineer-in-
charge or his subordinate to visit the works shall have been given to the contractor, either
himself be present to receive orders and instructions, or havg a responsible- agent duly
accredited in writing present for that purpose. Orders given to the contractor's duly authorised
agent shall be -onsidered to have the same force and effect as if they had been given to the

coniractor himself. -

- Clause 19~ The conttactors shalt give not léss than five'day’s notice in writing to -

the Engineer-ir -charge or his subordinate in charge of the work before covering up or oth-
-erwise placing beyond thie reach of measurement, any work in arder that the same may be
_measured, and cérrect dimensions thereof taken before the same is'so covered up or placed
beyond the re:ch of measirement, and shall not cover up or place beyond ‘the reach of
measurement :ny work ‘without the consent in writing of the Engineer-in-charge 'or his

 subbrdinate-incharge- of the work; and if any work shall be covered up or placed beyond the

.No claim to any pay-
ment or compensation for
alteration in or restriction
of work.

Time limit for unfore-
seen claims. ’

Action and compensa- .
tion payble in case of bad
work,

Where to be open to
inspection,

Contractor or respon-
sible agent to be présent.

Notice to be given be-
fore work is covered up.

reach of meast rement withsut such notice having' or ‘consent obtainedi“the same shall be -

uncovered at the contractor's expense; and in defauit thereof no payrifeit or allowance shall

- -fPef’:,iiﬂdé"for-sr ch work, or for the materials with which the same was exécuted.
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Cpnﬁactor li_ﬁble_- for

demage done, and for.

imperfectionis for three

Contractor to s'upply '
plant, ladders, scafifold-

il'lgﬁr efc.

And is -liable for
damages arising from
non-provision of lights,
fencin,g etc.

Measure for preven-
tion to fire,

Liability of contractor
for any damage done in or
oulside work area.

Work on Fridays,
work not to be subject.

Contrac may be re-
sciended and security
deposit forteited for
subleting without

~ approval or for bribing a
public ' officer or if
contractor becomes

" insolvent

~ the Engineer-in-charge.
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.. Clause20.~ If the contractor or his workmen, or servants shall break, defence,- injure
or destroy any part of a building in which they may be working, or any building, road, fence

enclosure of grass land or cultivated ground contiguous:to the’premises on which the work

~ or any. part thereof is being executed, or if any damage shall be dong to the work, while it
_ is in progrgss from any cause whatever or if any imperfectioris become apparent in it within
three months of the grant of a certificate of completion, final or otherwise by the Engineer-

~ in~charge, the contractor shall make good the same at his own expense, or-in default, the
‘Engineer-in-charge may cause the same to be made good by other workmen and deduct the

expenses (of which the certificate of the Engineer-in-charge shall be final) from any sums that

~ may then be due or may thereafter become due to the contractof, or from his security dgposits

or the proceeds of sale thereof, or of a sufficient portion thereof. =~ -

.

Clause 21.- The contractor shall supply at his own cost all material (except such

‘'special materials, if any, as may, in accordance with the contract, be supplied from the

University Stores), plant tools, appliances, implements, ladders, cordage, tackle, scaffolding,
and temporary works requisite of proper for the proper execution of the work, whether in

‘the original, altered or substituted form, and whether included in the specifications, or other

* documents, forming part of the contract or referred to in these conditions’or not, and which ~
‘may be hecessary for the pu of satisfying or complying with the requirements of the ~

Engjineer-in-charge as to any matter as o which under these conditions he is entitled to be
satisfied, or which he is entitled to require together with ¢arriage therefore, to and from work.
The contractor shall also supply without charge the requisite number of persons with the
mearl and materials necessary for the purpose of seting out works, and counting, weighing,
assisting in the measurement or examination at any time and from time to time of the work

' or the materials. Failing this fhe same may be provided by the Engineer-in-charge at the

expense of the contractor and the expenses may be deducted from any money due to the
contractor under the contract, or from his security deposit or the proceeds of sale thereof, or
of a sufficient portion thereof. The contractor shall provide all necessary fencing and lights

required to protect the public from accident, and shall also be bound to bear the expenses
of defence of every suit, action or other legal proceedings, that may be brought by any person

. for injury sustained owing to neglect of the above precautions, and to pay any damages and

costs which may be awarded in any such suit, action or proceedings to any such person,

or which may with the consent of the contractor be paid for compromising any claim by any

such person.

Clause 22 ~ The contractor shall not set fire to-any standing jungle, trées,-bruéhwood
or ‘grass without a written permit from the Executive Engineer. B

o When such permit is given and also in all cases:when destroying cut of dug up trees,¥
brushwoed, grass, etc.,, by fire, the contractor shall take necessary measures to prevent such

fire from spreading to or otherwise damaging surrounding property.. -

. Th-.s’qam_mgm_;- shalt make Ris own arrangements for drinking water for the labour

" Cliuse 23.~ Compensation for all. damage done intentionally or. unintertionally by
contractor's labout whethér in orbeyond the limits of the University property including any
damage caused by spreading of fire mentioned in clause22 shall be estimated by the Engineer-
in-charge or such other officer as he may appoint and the estimates of the Engineer-in-charge
subject to the decision of the Vice-Chancellor on appeat shall be finaland the contractor shall

be bound to pay the amount of the assessed compensation on demand failing whichithe same .

will be recovered from the contractor as damages in the manner prescribed in clause I-or

deducted by the Engineer-in-charge from any sums that may be due or become due from

University to the contractor under this contract or otherwise.

" Clause 24~ The contractor shall bear. the expenses of defending any action or other
legal proceedings that may be brought by any person for injury sustained by him owing to
neglect of precautions to prevent the spread of fire and he shall pay any damages and cost
that may by awarded be the court in-consequence. S -

- Clause 25~ No wegk shall be done on a Priday withouit ‘the sanction in Wnl:mg of

‘or make any composition with his creditors, or attempt so to do, the Engineer-in-charge may
by notice in writing rescind. the contract. The contractor shall keep full and true accounts

in respect of the contract works i the regular course of business and shall whenever called

upon by the Engireer-in-charge by notice in writing, produce them for inspection by him or
by any officer appointed by him in that behalf. Also if any bribe, gratuity, gift, loan, prerequisite

reward, or advantage pecuniary or otherwise, shall either directly be given, promised or offered

by the contractor or any of his servants or Agents to any public officer or person in: the employ
of the University in.any way relating to his officer or employment or if any such officer or
person shall become i any way . directly or indirectly interested in the contract or

u . R L=

Clause 26.— The contract shall not be asmgned or sublet without the written': ,.éppmv-a] .
of the Engineer-in-charge. And if the contractor shall assign or sublet his contract, or attempt
' so to do,.or become insolvent or commence.any-proceedings to be adjudicated an'insolvent

\\
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if the contractor does not keep accounts or fails to produce them as aforesaid, the Engineer- A
in-charge may by rotice in writing rescind the contract. In the event of a contract being

rescinded the security deposit of the contractor shall thereupon stand forfeited and be ab-

solutely at the disposal of the University and the same consequences shall ensue as if the

contract had been rescinded under clause 3 hereof and ‘in addition the contractor shall not

be entitled to recover or be paid for any work theretofore actually performed under the contract.

-
-

'Chzus:’. ?7.— All sums _p_ay'able by a contraétor"by'IWay of c_t)mpensatior__l under any o Sumpaya.ble by .way-
of these conditions shall be considered as a reasonable compensation to be applied to the of compensation to by
use of University without reference to the actual loss or damage sustained, and whether any  considered as reasonable

damage or has not been sustained. compensation without
amage has been su reference to actual joss,

Clause 28.-In the case of a tender by partners any éhénge in the constitution of a Changes in the consti-
firm shall be forthwith notified by the contractor to the Engineer-in-charge for his information.  tyion ofgﬁrm to be noti-

. ; . : . . fied. .
Clause 29~ All works to be executed under the contract shall be executed under the

di;ection and subject to the approval in all respects of the Vice-Chancellor for the time being Works to be under di-

who shall be 2ntitled to direct at what point or points and in what manner they are to be rection of Vi"“'.c'_‘a“c_ ellor
commenced, znd trom time to time carried on. _ '
Clause 30~ Except where otherwise specified in the contract and subject to the powers Decision of Vice-Chan-

delegated to him by Government under the Code rules then in force, the decision of the Vice  cellor to be final
Chancellor for the time being shall be final, conclusive, And binding on all parties to the C
contract upon all questions relating to the meaning of the specifications, designs, drawings
and instructions here-in before mentioned and as to the quality of workmanship, or materials
used on the work, or as to any other question, claim, right, matter, or thing whatsoever, in
any way arisinz out of, or relating to the contract, designs, drawings, specifica tions, estimates,
instructions, order or these conditions, or otherwise concerning the works, or the execution,
or failure to execute the same, whether arising during the progress of the work or after the
completion or abandonment thereof.

Clause 31.-The coptractor shall obtain from the University stores all stores and articles Stores of European or
of European or American manufacture which may be required for the work, or any part thereof ~ American manufacture o
or in making up any articles required therefor or in connection therewith, unless he has be obtained from Govern-
obtained permission in writing from the Engineer-in-charge to obtain such stores.and articles ™™
elsewhere. The value of such stores and articles as may be supplied to the contractor by the
Engineer-in-churge will be debited to the contractor in his account at the rates shown in the
schedule in Foim A attached to the contract and if they are not entered in the said schedule,
they shall be debited to him at cost price which for the purposes of this contract shall include-
the cost of cart iage and all other expenses whatsoever, which shall have been incurred in
obtaining delivery of the same at the stores aforesaid.

_ - Clause 32—~ When the estimate on which a tender is 'made includes lump sums in Lump sums in esti-
respect of parts of the work, the contractor shall be entitled to payment in respect of the items =~ mate.
of work involved or the part of the work in question at the same rates as are payable under
this contract fo: such items, or if the part of the work in question is not in the opinion of
the Engineer-in charge capable of measurement, the Engineer-in-charge may at his discretion
pay the lump sum amount entered in the estimate, and the certificate in writing of the Engineer-
in-charge shall be final and conclusive against the contractof with regard to any sum payable
to him under the provisions of this clause. : 2

Clause 23~ In the case of any class of work for which there is no such specification ~  Action whete no spec-
as is mentioned in Rule 1 such work shall be carried out in accordance with the Division ificate on. '
Specification, ard in the event of there being no Divisional Specification, then in such case
the work shall e carried out in all respects in accordance with the instructions and require-
ments of the Engineer-in-charge. ' '

Clause 34~ The expression “works" or -work” where used in these: conditions shall
unless there be something in the subject or context repugnant to such construction, be con-
strued to mean te work or works contracted to be executed under or in virtue of the contract,
whether temporary or permanent and whether original, altered, substituted or additional.

_ Clause 35~ The percentage referred to in the tender shall be deducted from/added
to the gross amount of the bill before deducting the valuc of any stock issued..

Deﬁnatioﬁ of works,

- Contractor’s pv.‘:l’l:l:l.lll
_ age whether applied to net
Clause 35~ All quarty fees, royalties, octroi dues and ground rent for stacking  ©F 8ross amounts of bill

aterials : ' - ' Refund of quarry fees
m ’ ) _ and royalties.

if any, should be paid by the contractor, who will, however, be entitled to a refund

of such of the ctarges as are permissible under the rules on obtaining a certificate from the
Engineer-in-charge that the materials were required for use on the University work.

Clause 37— The contractor shall be responsible for and shall péy any compensation

to his workmen payable under the Workmen's Compensation Act, 1923 (VUL of 1923), (herein- g}’ﬁf;g;fg;;gﬁr

after called.the said Act) for injuries caused to the workmen. If such compensation is Paid  sation Act.
to the University as principal under sub-section (1) of section 12 of the said Act on behalf

1 LS 5 - - -
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Claim for qﬁanﬁtieé
entered in the tender or es-
timate.” . _ :

Empléy‘ment of femi-
“hine etc labour.

" Claim for compensa- .

tion for delay in starting
the work. - o

* Claim for compensa-
tion for delay in the execu-
Hon of work.

Entering upon ot com-
mencing any portion of
yorke -

i Minitnum age of por-
son employed, the em-
ployment of donkeys ot
other animals. '

Pakistan Timbers to
be used.

Certificate for conces-

sjonary freight charges
from tha Railway. -

Proceedure for accep-
tance of tenders when ten-
dered rates are same.

Recovery of dues from
_contractor as arrears of
Land Revenue.

Partnership of M.L.
As, is forbidden.

Payment of Sales Tax.

Interest of shares of
University servant in the

work.

o ” | -
of the contractor, it shall be recoverable by the University from the contractor u;der
sub-section (2) of the said section. Such compensation shall be recovered in the manner laid
down in Clause I above. - ' S

. Clause 38~ Quantities shown in 'the tender are approximate and no claim shall be
entertained for quantities of work executed being 30% more or less than those entered in the
tender or estimate. : : o e S
. Clause 39.- The contractor shall employ any feminine, convict or other labour of a
particular kind or class if ordered in writing to do so by the Engineer-incharge.

 Clause 40~ No compensation shall be allowed for any delay caused. in the starting
of the work on account of acquisition of land or in the case of clearance works, on account
of any delay in according sanction to estimates. - :

_ Clausé 41~ No compensation shall be allowed for any délay in the execution of the
work on account of water standing in barrow pits or compartments. The rates are inculsive
for hard or cracked soil, excavation in mud, sub-soil water or water standing in' barrow pits
and no claim for an exira rate shafl be entertained, unless otherwise expressly specified.
' Clause 42.~ The contractor shall not _ei_\tér_upori or commence any portion of work
except with the written authority and instructions of the Engineer-in-charge or of his sub-
ordinate in ¢charge.of the work, Failing such authority the contractor shall have no claim to
ask for measurements of-or payment for work. . : : S
. Clause 43~ (i) No contractor shall employ any person who is under the age of 12
years. ' : : .

. (i) No animal suffering from stores, lameness or emaciation or which is immature
shall be employed on the work. : '

Any contractor who does not accept these conditions shall not be allowed to tender
for works and his name shall be removed from the list of contractors.

(iv) The Engineer-in-charge or his Agent is authorised to remove from the work any

person or animal found working which does not satisfy these conditions and no responsibility
shall be accepted by the University for any delay caused in the completion of the work by
such removal. ' ' : o

" Clause 44— As for as possible Pakistan Timbers shall'be used and where for any

“reason this is not practicable preference shall be given first to Burma and then to other British

Clause 45— If any materials, such as stones, metal, bajri, sand etc. are required to
be conveyed by rail,. the contractors will be granted certificates by the Engineer-in-charge of
the work to the effect that the materials are required for the University works thereby enabling
them to have the benefit of concessionary freight charges from the railway. In case; however,
such -a-concession is withdrawn by the railway at any fime during the currency of the contract

no claim shall be preferable against the University on the account.

Clause 46—~ When tendered rates are the same, preference will be given at the dis-

cretion of the accepting authority to those who tender for the carting of materials by vehicles
having pneumatic tyres. : ' ' :

Clause 47.~ Any sum due to the University by the confracto_r shall be liable for reéovery

as arrears-of Land Revenue.

' Clause 48.- Certified t_}}ét'rlo member of Legislative Assembly is in pairmé:r:shi.p with
mie and the University will have the right to terminate the contract at any stage if it is

discovered that a member of Legislative Assembly is a partner in the contract. .

~ Clause 49— 1/We hold myself/ourselves responsible to pay the Sales Tax levied in
accordance with Pakistan General Sales Tax Act, 1948, or any other law for the time being
in force. IR : ' '

“Clause 50— Certified that no University. servant has directly or indirectly a share or

interest in the work.

Additional ‘Clause.— The contractor will not be allowed to withdraw his‘;. Tender or

ask for return of his Earnest Money before the expiry of the pericd commencing from-the date

of opening of Tender and that if it is withdrawn in violation of this condition, the Earnest
Money will be forfeited when the sanctioning Authority of the Tender is: S

(1) Executive Engineer One Month
(2) Project Director - . Two Months
(3) Vice-Chancellor Three Months =
(4) Syndicate Six Months
~ Contractor Executive Engineer -
IR ~ Sindh University Cohstruction Wor}cs

_ (if) No contractor shall employ donkeys or other animals with breeching of string
or thin rope. The breeching must be at least three inches wide and should be of tape (Nawar).

-
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. SCHEDULE A

Schedule stowing-{appidximateély) the materials to-be supplied-‘_ﬁnm:-_tke University Stores for work
v o contracted: to be-executed and-the- rates at-which they-are 10 be charged for- ...

“| Rate at which the materials will

it Paticdlass oo 4 chaaed 1o ghe ... Place,of delivery.

‘Note:-The person orfirm submitting the tender should see that the rates in the aboye are-filled up by the
Engincer-in-charge on the issue of the form prior.10-the submission of the tender.

_— r
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' “'SCHEDULEB >

w

| Note_ 1.- All work shall be carried out as per Public Works Department Handbook and othcr SpClelC&thFIS

Memorandum skow;ng :{rems af wark o be. car’md OUL v
Quant}tles-mw - . Tendercd rate T ,ﬁgi aolri‘i’;‘l‘m:’;
Jem [estimatedbut] T o ceion e : tegd
-‘No:" " |niay ‘be’ more e ] _ _ _ estima

or less In ﬁg;ncs In words | | quantities

of the Division or as directed.

Note 2.- All the columns in the schedule should be filled in, in ink, and the total of the entries in the last
column should be struck by the contractor under his signature. : t

Note 3.-Rates quoted include clearance of site (prior to commencement of work and at its close) in all respecis

~ and held good for work under ali conditions, mte, moisture, wéather, etc. - b

| (S:gnafure of Contmctor) . e (Szgnature of Execdtwe Engmeelr}

' Note:- To be continued on add:tronal shects lf found- necessary. .-

N i
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10.
[l

12.

13.

14,

15.

16.
17.

18.
19.

20.

ADDITIONAL TERMS & CONDITIONS \/‘7

The contractor will have to fill tender form carefully by filling all the entries
properly,incomplete tender form will not be accepted.

Signature of contractor must be stamped properly.

The Executive Engineer reserves the right to change any item specification during
execution of the work which will be acceptable.

The contractor will have to follow the instruction of Assistant Engineer as well as
of Executive Engineer at site.

The Contractor will have to do the work as per specification and in case of any
complication he will have to follow the instructions of Executive Engineer.

The contractor will have to arrange site order book at site of work with technical
person.

The contractor will have to accept the decision of Procurement Committee and
incase of any cry he will to submit it before Procurement Committee at the time of
opening tender after that no claim of contractor will be entertained.

The contractor will have to prepare his running bill by his own staff on pad of
company & submitted to Assistant Engineer. The payment of 15 days from the date
of Receipt will be released.

The contractor will have to accept correction/changes in bills which will be made
by Assistant Engineer/Executive Engineer.

The Contractor will have to arrange his own security system for his material at site.
Competent Authority reserve the right to reject any or all bids subject to relevant
provision of SPP Rules 2010.

All the material of approved quality will be used. Sample of all the material, fixture
will be got approved in advance.

Water will be provided by University and 2% water charges will be deducted, in
case the University fails to provide the water, the contractor will have to arrange the
water from his own sources for which no deduction will be made on account of
water charges.

The contractor will strictly bound with the quantity and items of B.O.Q. and in case
of excess no payment will be made till the contractor obtain orders of Executive
Engineer in Written.

The contractor will have to complete work within contract cost and payment
nothing will be paid beyond the contract cost till the order of Executive Engineer
are obtained

The contractor will have to pay cost stamps duty 0.30% of contract cost.

The contractor will quote his own rates for Non Schedule items and no premium
will be allowed on same items.

Agreement will be signed at the time of issuing Work Order.

If work is not completed in stipulated completion period upto 10% penalty will be
deducted from bill. _

All Taxes will be deducted from bill as per Govt. policy.

e Qb

EXECUTIVE ENGINEER

CONTRACTOR



fixed in place including chowkats holdfast, |
tower bolts, chocks cleats, handless, cord with 317.0 760.28 Psft 24]0'09_00
hooks and cost of nails and screws etc paneled
or paneled and glazed or fully glazed 1-1/2”
P-64/54

13. | P/F supplying & fixing in position iron / steel
grill of %™ thick x Y% thick size flat iron of
approved design including painting 3 coats etc 128.0 194.16 Psft | 24852.00
complete (weight not to be less than 3.7 lbs/sq.
foot of finish grill) P-93/30

14. | Cement plaster 3/8” thick (1:6)  P-51/13-a 6350.0 2122.72 %sft | 134792.00

15. | Cement plaster 3/8” thick (1:5) P-51/12-a 6350.0 2166.72 %sft | 137586.00
16. | Pacca brick work in G/F in C.M. (1:6) P-20/5 1498.0 12674.36 | %cft | 189862.00

/ F First class deodar wood wrought framed and -
"

17. | Rough cost / stucco cement plaster %™ thick in
Proportion of 1:1 %4” 1-1/2” in cement hill sand | 4820 | 2306.10 | %sft | 11115.00
and bajri in patterns P-54/32
18. | P/F 2”7 thick topping cement concrete (1:2:4)
i/c surface finishing and dividing into panels. 1613.0 | 327550 | %sft | 52834.00
P-41/66-c
19. | Plain G.I sheet iron spouts fixed in place | 15 Nos 275.11 Each | 4127.00
including painting P-36/25
20. | P/L 3/8” thick Mable tiles of approved quality
and colour and shade size 8” x 47 /6” x 47 in
dado skirting and facing removal / tucking of
existing plaster surface etc. over '2” thick base
of cement mortar 1:3 setting of tiles in slurry of
white cement over mortar base including fitting
the joints and washing the tiles with white
cement slurry, currrint finishing, cleaning and

1479.0 186.04 Psft | 275153.00

(1) for new works P-48/68-i _
21. | Distempering 2 coats P-60/24-b 1479.0 104390 | %sft | 15439.00
| 22. | Distempering 3 coats P-60/24-¢ 5450.0 | 1079.65 | %sft | 58840.00
23. | Painting door, windows 2 coats ~ P-68/5-¢ 648.0 1489.68 Ysft 9653.00

\ Rs.3087725.00




