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IB.1

1.1

1.2

IB.2

2.1

IB.3

3.1

INSTRUCTIONS TO BIDDERS

A. GENERAL

Scope of Bid

Procuring agency as defined in the bidding data hereinafter called “the procuring
agency” wishes to receive bids for the construction and completion of works as
described in these bidding documents, and summarized in the bidding data hereinafter-
referred to as the “Works”.

The successful bidder will be expected to complete the works within the time
specified in Appendix-A to Bid.

Source of Funds

Procuring agency has received/allocated/] applied for loan/grant/ Federal/
Provincial/Local Government funds from the source(s) indicated in the bidding data
in various currencies towards the cost of the project /scheme specified in the bidding
data, and it is intended that part of the proceeds of this loan/grant/funds will be
applied to eligible payments under the contract for which these bidding documents are
issued.

Eligible Bidders
This Invitation for Bids is open to all interested bidders who are eligible under
provisions of Sindh Public Procurement Rules as mentioned below and the criteria
given in the Notice Inviting Tender (NIT)/ Bidding Document.
Firms and individuals, national are allowed to bid, for the project. Any conditions for
participation shall be limited to those that are essential to ensure the bidder’s
capability to fulfill the contract in question.
@)  Bidders may be excluded if}

(D  a firm is blacklisted/ debarred by the procuring agency and the matter

has been reported to the Authority, subject to Rule 30 of Sindh Public

Procurement Rules 2010.

(b)  Government-owned enterprises or institutions may participate only if they can
establish that they are;

() legally and financially autonomous, and
(if)  operate under commercial law.

(7



IB4

4.1

IB.5

5.1

IB.6

6.1

6.2

Provided that where government-owned universities or research centers in the
country are of a unique and exceptional nature, and their participation is
critical to project implementation, they may be allowed to participate; and

Bidders shall include all those contractors who are registered or incorporated
in Pakistan, irrespective of the nationality of their owners and professional
staff, or

(¢)  Bidders are:-

()  registered with Pakistan Engineering Council in particular category and

discipline,
(i)  registered with relevant tax authorities (income/sales tax, wherever
applicable)
One Bid per Bidder

Each bidder shall submit only one bid either by himself, or as a partner in a joint
venture. A bidder who submits or participates in more than one bid (other than
alternatives pursuant to Clause IB.16) will be disqualified.

Cost of Bidding

The bidders shall bear all costs associated with the preparation and submission of
their respective bids, and the procuring agency will in no case be responsible or liable
for those costs, regardless of the conduct or outcome of the bidding process.

Site Visit

The bidders are advised to visit and examine the site of works and its surroundings
and obtain all information that may be necessary for preparing the bid and entering
into a contract for construction of the works. All cost in this respect shall be at the
bidder’s own expense. ' '

The bidders and any of their personnel or agents will be granted permission by the
procuring agency to enter upon his premises and lands for the purpose of such
inspection, but only upon the express condition that the bidders, their personnel and
agents, will release and indemnify the procuring agency, his personnel and agents
“rom and against all liability in respect thereof and will be responsible for death or
personal injury, loss of or damage to property and any other loss, damage, costs and
expenses incurred as a result of such inspection.

8)
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B. BIDDING DOCUMENTS

IB.7 Contents of Bidding Documents (SSP RULE 21)

7.1

7.2

IB.8

IB.9
9.1

9.2

9.3

The bidding documents, in addition to invitation for bids, are those stated below and
should be read in conjunction with any addenda issued in accordance with Clause
IB.9.

a. Instructions to Bidders.

b. Bidding Data.

c. General Conditions of Contract, Part-I (GCC).

d. Special Conditions of Contract, Part-II (SCC)

e. Specifications.

f Form of Bid and Appendices to Bid.

g. Bill of Quantities (Appendix-D to Bid).

h. Form of Bid Security.

i, Form of Contract Agreement.

J- Forms of Performance Security, Mobilization Advance Guarantée, Integrity
Pact and Indenture bond for secured advance,

k. Drawings. :

The bidders are expected to ‘examine carefully the contents of all the above
documents. Failure to comply with the requirements of bid submission will be at the
bidder’s own risk. Pursuant to Clause IB.26, bids which are not substantially
responsive to the requirements of the BD will be rejected.

Clarification of Bidding Documents (SSP RULE 23(1)):

Any interested bidder requiring any clarification(s) in respect of the bidding
documents may notify the procuring agency in writing at the procuring agency’s
address indicated in the Invitation for Bids/NIT. Procuring agency will respond to any
request for clarification provided they are received at least five calendar days prior to
the date of opening of bid,

Provided that any clarification in response to query by any bidder; shall be

‘communicated to all parties who have obtained bidding documents.

Addendum/Modification of Bidding Documents:

At any time prior to the deadline for submission of bids, the procuring agency may,
Jor any reason, whether at his own initiative or in response to a clarification requested
by a interested bidder, modify the bidding documents by issuing addendum.,

Any addendum thus issued shall be part of the bidding documents pursuant to sub-
clause IB 7.1 hereof and shall be communicated in writing to all bidders. Interested
bidders shall acknowledge receipt of each addendum in writing to the procuring
agency.

To afford bidders reasonable time in which to take an addendum into account in

preparing their bids, the procuring agency may extend the deadline for submission of
bids in accordance with 1B.20

)



C. PREPARATION OF BIDS

IB.10 Language of Bid

10.1  The bid and ali correspondence and documents related to the bid exchanged by a
bidder and the procuring agency shall be in the language stipulated in the bidding data
and Special Conditions of the Contract. Supporting documents and printed literature
furnished by the bidders may be in any other language provided the same are
accompanied by an accurate translation of the relevant parts in the bid language, in
which case, for purposes of evaluation of the bid, the translation in bid language shall

IB.11

11.1

prevail,

Documents Accompanying the Bid

Each bidder shall;

(a)

(b)

submit a written authorization on the letterhead of the bidding firm,
authorizing the signatory of the bid to act for and on behalf of the bidder;

update the information indicated and listed in the bidding data and previously
submitted with the application for prequalification, and continue to meet the
minimum criteria set out in the prequalification documents, which as a
minimum, would include the following:

i) Evidence of access to financial resources along with average annual
construction turnover;

(i)  Financial predictions for the current year and the following two years,
including the effect of known commitments;

(iii)  Work commitments since prequalification;
(iv)  Current litigation information; and

(v)  Availability of critical equipment.
And

furnish a technical proposal taking into account the various Appendices to Bid
specially the following:

Appendix-E to Bid Proposed Construction Schedule

Appendix-F to Bid Method of Performing the Work

Appendix-G to Bid List of Major Equipment

Appendix-K to Bid Organization Chart for Supervisory Staff

and other pertinent information such as mobilization programme etc;

112 Bids submitted by a joint venture of two (2) or more firms shall comply with the
following requirements:

10)



11.3

1B.12

12.1

12.2

(@)  one of the joint venture partners shall be nominated as being in charge; and
this authorization shall be evidenced by submitting a power of attorney signed
by legally authorized signatories of all the joint venture partners;

b) the bid, and in case of a successful bid, the Form of Contract Agreement shall
be signed by the authorized partner so as to be legally binding on all partners:

()  the partner-in-charge shall always be duly authorized to deal with the
procuring agency regarding all matters related with and/or incidental to the
execution of works as per the terms and Conditions of Contract and in this
regard to incur any and all liabilities, receive instructions, give binding
undertakings and receive payments on behalf of the joint venture;

(d)  all partners of the joint venture shall at all times and under all circumstances
be liable jointly and severally for the execution of the contract in accordance
with the contract terms and a statement to this effect shall be included in the
authorization mentioned under Sub-Para (a) above as well as in the Form of
Bid and in the Form of Contract Agreement (in case of a successful bid);

(¢)  a copy of the agreement entered into by the joint venture partners shall be
submitted with the bid stating the conditions under which it will function, its
period of duration, the persons authorized to represent and obligate it and
which persons will be directly responsible for due performance of the contract
and can give valid receipts on behalf of the joint venture, the proportionate
participation of the several firms forming the joint venture, and any other
information necessary to permit a full appraisal of its functioning. No
amendments / modifications whatsoever in the joint venture agreement shall
be agreed to between the joint venture partners without prior written consent
of the procuring agency;

® submission of an alternative Letter of Intent to execute a Joint Venture
Agreement shall be mandatory.

Bidders shall also submit proposals of work methods and schedule, in sufficient
detail to demonstrate the adequacy of the bidders[] proposals to meet the technical
specifications and the completion time referred to sub- clause IB 1.2 hereof.

Bid Prices

Unless stated otherwise in the bidding documents, the contract shall be for the whole
of the works as described in IB 1.1 hereof, based on the unit rates or prices submitted
by the bidder or percentage quoted above or below on the rates of Composite
Schedule of Rates (CSR), as the case may be. '

The bidders shall fill in rates and prices for all items of the works described in the Bill
of Quantities. Itemns against which no rate or price is entered by a bidder will not be
paid for by the procuring agency when executed and shall be deemed to be covered by
rates and prices for other items in the Bill of Quantities. In case of Composite
Schedule of Rates, if the bidder fails to mention the percentage above or below, it
shall be deemed to be at par with the rates of Composite Schedule of Rates.

(1)



12.3

124

IB.13

13.1

13.2

The bid price submitted by the contractor shall include all rates and prices including
the taxes. All duties, taxes and other levies payable by the contractor under the
contract, or for any other cause during the currency of the execution of the work or
otherwise specified in the contract as on the date seven days prior to the deadline for
submission of bids,

Additional / reduced duties, taxes and levies due to subsequent additions or changes in
legislation shall be reimbursed / deducted as per Sub-Clause 13.7 of the General
Conditions of Contract Part-I.

The rates and prices quoted by the bidders are subject to adjustment during the
performance of the contract in accordance with the provisions of Clause 13.70f GCC.
The bidders shall furnish the prescribed information for the price adjustment formulae
in Appendix-C to Bid, and shall submit with their bids ‘such other supporting
information as required under the said Clause. Adjustment in prices quoted by bidders
shall be allowed as per Sub-Para 4(ii) of Section C of Instructions to bidders and
bidding data.

Currencies of Bid and Payment

The unit rates and the prices shall be quoted by the bidder entirely in Pak rupees. A
bidder expecting to incur expenditures in other currencies for inputs to the works
supplied from outside the procuring agency’s country (referred to as the “Foreign
Currency Requirements™) shall indicate the same in Appendix-B to Bid. The
proportion of the bid price (excluding Provisional Sums) needed by him for the
payment of such Foreign Currency Requirements either (i) entirely in the currency of
the bidder’s home country or, (i) at the bidder’s option, entirely in Pak rupees
provided always that a bidder expecting to incur expenditures in a CUrrency or
currencies other than those stated in (1) and (ii) above for a portion of the foreign
currency requirements, and wishing to be paid accordingly, shall indicate the
respective portions in the bid.

The rates of exchange to be used by the bidder for currency conversion shall be the
selling rates published and authorized by the State Bank of Pakistan prevailing on the
date, 07 (seven) days prior to the deadline for submission of bids. For the purpose of
payments, the exchange rates used in bid preparation shall apply for the duration of
the contract.

IB.14 Bid Validity

14,1

142

Bids shall remain valid for the period stipulated in the bidding data from the date of
opening of bid specified in clause IB.23.

In exceptional circumstances, prior to expiry of the original, the procuring agency
may request the bidders to extend the period of validity for a specified additional
period, which shall not be for more than one third of the original period of bid
validity. The request and the responses thereto, shall be made in writing. A bidder
may refuse the request without the forfeiture of the bid security. In case, a bidder
agreed to the request, shall not be required or permitted to modify the bid, but will be
required to extend the validity of the bid security for the period of the extension, and
in compliance with Clause IB.15 in all respects,

(12)



IB.15
15.1

15.2

153

15.4

15.5

15.6

1B.16
16.1

16.2

16.3

IB.17
17.1

Bid Security
Each bidder shall furnish, as part of the bid, a bid security in the amount stipulated in

the bidding data in Pak Rupees or an equivalent amount in a freely convertible
currency.

The bid security shall be at the option of the bidder, in the form of deposit at call, Pay
order or a bank guarantee issued by a Scheduled Bank in Pakistan or from a foreign
bank duly counter guaranteed by a Scheduled Bank in Pakistan in favour of the
procuring agency, which should commensurate with the bid validity period. The bank

guarantee for bid security shall be acceptable in the manner as provided at Annexure

-BS-1

Any bid not accompanied by an acceptable bid security shall be rejected by the
procuring agency as non-responsive.

Bid security shall be released to the unsuccessfiul bidders once the contract has been
signed with the successful bidder or the validity period has expired.

The bid security of the successful bidder shall be returned when the bidder has
furnished the required Performance Security and signed the Contract Agreement.

The bid security may be forfeited:

(a) if the bidder withdraws his bid except as provided in sub- clause IB 22.1;

(b)  if the bidder does not accept the correction of his bid price pursuant to sub-
clause IB 27.2 hereof; or

(¢)  Inthe case of successful bidder, if he fails within the specified time limit to:
) furnish the required Performance Security; or
(i)  sign the Contract Agreement,

Alternate Proposals/Bids

Each bidder shall submit only one bid either by himself, or as a member of a Jjoint
venture, until and unless they have been requested or permitted for alternative bid,
then he has to purchase separate bidding documents and alternate bid shall be treated
as separate bid,

Alternate proposals are allowed only for procurement of works where technical
complexity is involved and more than one designs or technical solutions are being
offered. Two stage two envelope bidding procedure will be appropriate when alternate
roposal is required.

Alternate bid(s) shall contain (a) relevant design calculations; (b} technical
specifications; (c) proposed construction methodology; and (d) any other relevant
details / conditions, provided that the total sum entered on the Form of Bid shall be
that which represents complete compliance with the bidding documents,

Pre-Bid Meeting

Frocuring agency may, on his own motion or at the request of any bidder, hold a pre-
tid meeting to clarify issues and to answer any questions on matters related to the

(13)



17.2

17.3

17.4
IB.18

18.1

18.2

18.3

18.4

18.5

18.6

18.7

18.8

bidding documents. The date, time and venue of pre-bid meeting, if convened, shall
be communicated to all bidders. All bidders or their authorized representatives shall
be invited to attend such a pre-bid meeting at their own expense.

The bidders are requested to submit questions, if any, in writing 5o as to reach the
Procuring agency not later than seven (7) days before the proposed pre-bid meeting.

Minutes of the pre-bid meeting, including the text of the questions raised and the
replies given, will be transmitted without delay to all bidders. Any modification of the
bidding documents listed in sub- clause IB 7.1 hereof, which may become necessary
as a result of the pre-bid meeting shall be made by the procuring agency exclusively
through the issue of an Addendum pursuant to Clause IB.9 and not through the
minutes of the pre-bid meeting,

Absence at the pre-bid meeting will not be a cause for disqualification of a bidder.

Format and Signing of Bid

Bidders are particularly directed that the amount entered on the Form of Bid shall be
for performing the contract strictly in accordance with the bidding documents.

All appendices to bid are to be properly completed and signed.

Alteration is not to be made neither in the form of bid nor in the Appendices thereto
except in filling up the blanks as directed. If any such alterations be made or if these
instructions be not fully complied with, the bid may be rejected. :

Each bidder shall prepare by filling out the forms without alterations and shall
provide an original copy along with photocopies as per the requirement of the
procuring agency specified in the bidding data. The original as well as copies of the
document shall be clearly marked as “ORIGINAL” and »COPY™, as the case may be.
If there is any discrepancy between original and copy(ies) then the original shall
prevail,

The original and all copies of the bid shall be typed or written in indelible ink (in the
case of copies, Photostats are also acceptable) and shall be signed by a person(s) duly
authorized to sign on behalf of the bidder pursuant to sub- clause IB 11.1(a) hereof,
All pages of the bid shall be initialled and stamped by the person(s) signing the bid.

The bid shall contain no alterations, omissions or additions, except to comply with
instructions issued by the procuring agency, or as are necessary to correct errors made
by the bidder. Such corrections shall be initialled by the person(s) signing the bid.
Bidders shall indicate in the space provided in the Form of Bid their full and proper
postal addresses at which notices may be legally served on them and to which all
correspondence in connection with their bids and the contract is to be sent.

Bidders should retain a copy of the bidding documents as their file copy.

(14)



D. SUBMISSION OF BIDS

IB.19 Sealing and Marking of Bids

19.1

19.2

19.3

19.4

1B.20

20.1

20.2

Each bidder shall submit his bid as under:

(a)

(b)

ORIGINAL and COPIES of the bid shall be separately sealed and put in
separate envelopes and marked as such.

The envelopes containing the ORIGINAL and COPIES shall be put in one
sealed envelope and addressed as given in sub — clause IB 19.2 hereof.

The inner and outer envelopes shall:

(a)
(b)
(c)

be addressed to the procuring agency at the address provided in the bidding
data; .

bear the name and identification number of the contract as defined in the
bidding data; and

provide a warning not to open before the time and date for bid opening, as
specified in the bidding data.

In addition to the identification required in sub- clause IB 19.2 hereof, the inner
envelope shall indicate the name and postal address of the bidder to enable the bid to
be returned unopened in case it is declared “late” pursuant to Clause IB.21

If the outer envelope is not sealed and marked as above, the procuring agency will
assume no responsibility for the misplacement or premature opening of the Bid.

Deadline for Submission of Bids

(@)

(b)

(©

(d

Bids must be received by the procuring agency at the address specified not
later than the time and date stipulated in the bidding data,

Bids with charges payable will not be accepted, nor will arrangements be
undertaken to collect the bids from any delivery point other than that specified
above. Bidders shall bear all expenses incurred in the preparation and delivery
of bids. No claims shall be entertained for refund of such expenses,

Where delivery of a bid is by mail and the bidder wishes to receive an
acknowledgment of receipt of such bid, he shall make a request for such
acknowledgment in a separate letter attached to but not included in the sealed
bid package,

Upon request, acknowledgment of receipt of bids will be provided to those
making delivery in person or by messenger.

The Procuring Agency may, at its discretion, extend the deadline for submission of
bids by issuing an amendment in accordance with IB 09. In such case, all rights and
obligations of the procuring agency and the bidders shall remain the same as
mentioned in the original deadline.

(15)



IB.21

IB.22

22.1

222

22.3

224

IB.23

23.1

232

233

234

Late Bids

(a) - any bid received by the procuring agency after the deadline for submission of
bids prescribed in to clause IB 20 shall be returned unopened to such bidder.

(b)  delays in the mail, person in transit, or delivery of a bid to the wrong office
shall not be accepted as an excuse for failure to deliver a bid at the proper
place and time. It shall be the bidder’s responsibility to submit the bid in time.

Modification, Substitution and Withdrawal of Bids
Any bidder may modify, substitute or withdraw his bid after bid submission provided
that the modification, substitution or written notice of withdrawal is received by the

procuring agency prior to the deadline for submission of bids.

The modification, substitution, or notice for withdrawal of any bid shall be prepared,
sealed, marked and delivered in accordance with the provisions of Clause IB.19 with

‘the outer and inner envelopes additionally marked “MODIFICATION”,

“SUBSTITUTION” or “WITHDRAWAL?” as appropriate.

No bid may be modified by a bidder after the deadline for submission of bids except
in accordance with to sub - clauses IB 22.1 and IB 27.2.

Withdrawal of a bid during the interval between the deadlines for submission of bids
and the expiration of the period of bid validity specified in the Form of Bid may result
in forfeiture of the bid security in pursuance to clause IB 15.

E.  BID OPENING AND EVALUATION.
Bid Opening

Procuring agency will open the bids, including withdrawals, substitution and
modifications made pursuant to Clause IB.22, in the presence of biddersO
representatives who choose to attend, at the time, date and location stipulated in the
bidding data. The bidders or their representatives who are in attendance shall sign an
attendance sheet.

Envelopes marked “MODIFICATION”, “SUBSTITUTION” or “WITHDRAWAL”
shall be opened and read out first. Bids for which an acceptable notice of withdrawal
has been submitted pursuant to clause IB.22 shall not be opened.

Procuring agency shall read aloud the name of the bidder, total bid price and price of
any Alternate Proposal(s), if any, discounts, bid modifications, substitution and
withdrawals, the presence or absence of bid security, and such other details as the
procuring agency may consider appropriate, and total amount of each bid, and of any
alternative bids if they have been requested or permitted, shall be read aloud and
recorded when opened.

Procuring Agency shall prepare minutes of the bid opening, including the information
disclosed to those present in accordance with the sub-clause IB.23.3.

(16)



IB.24
24.1

IB.25
25.1

IB.26
26.1

26.2

26.3

Process to be Confidential. (SPP Rule 53)

Information relating to the examination, clarification, evaluation and comparison of
bid and recommendations for the award of a contract shall not be disclosed to bidders
or any other person not officially concerned with such process before the
announcement of bid evaluation report in accordance with the requirements of Rule
45, which states that Procuring agencies shall announce the results of bid evaluation
in the form of a report giving reasons for acceptance or rejection of bids. The report
shall be hoisted on website of authority and that of procuring agency if it website
exists and intimated to all bidders at least seven (7) days prior to the award of contract
The announcement to all bidders will include table(s) comprising read out prices,
discounted prices, price adjustments made, final evaluated prices and
recommendations against all the bids evaluated. Any effort by a bidder to influence
the procuring agency’s processing of bids or award decisions may result in the
rejection of such bidder’s bid. Whereas, any bidder feeling aggrieved, may lodge a
written complaint as per Rule 31; however mere fact of lodging a complaint shall not
warrant suspension of the procurement process.

Clarification of Bid (SPP Rule 43)

To assist in the examination, evaluation and comparison of bids, the procuring agency
may, at its discretion, ask any bidder for clarification of the bid, including breakdowns
of unit rates. The request for clarification and the response shall be in writing but no
change in the price or substance of the bid shall be sought, offered or permitted except
as required to confirm the correction of arithmetic errors discovered by the procuring
agency in the evaluation of the bids in accordance with clause IB 28.

Examination of Bids and Determination of Responsiveness

Prior to the detailed evaluation of bids, the procuring agency will determine whether
the bidder fulfils all codal requirements of eligibility criteria given in the tender notice
such as registration with tax authorities, registration with PEC (where applicable),
turnover statement, experience statement, and any other condition mentioned in the
NIT and bidding document, If the bidder does not fulfill any of these conditions, it
shall not be evaluated further.

Once found to be fulfilling the eligibility criteria, as mentioned in sub- clause 26.1,
the bids of eligible bidders will be evaluated for technical responsiveness as per
specification and criteria given in the bidding documents. Technical and financial
evaluations may be carried out in accordance with single stage-single one envelope,
single stage-two envelopes, two stage or two stage-two envelopes bidding procedures,
depending on the selection procedure adopted by the procuring agency.

A bid will be considered technically responsive if it (1) has been properly signed; (ii)
is accompanied by the required bid security; and (iii) conforms to all the terms,
conditions and specifications of the bidding documents, without material deviation or
reservation. A material deviation or reservation is one (i) which affect in any
substantial way the scope, quality or performance of the works; (ii) which limits in
any substantial way, inconsistent with the bidding documents, the procuring agency’s
rights or the bidder’s obligations under the contract; or (iii) adoption/rectification
whereof would affect unfairly the competitive position of other bidders presenting
substantially responsive bids.
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26.5

1B.27

27.1

If a bid has major deviations to the commercial requirements and technical
specifications will be considered technically non responsive. As a general rule, major
deviations are those that if accepted, would not fulfil the purposes for which the bid is
requested, or would prevent a fair comparison or affect the ranking of the bids that are
compliant with the bidding documents.

(A). Major (material) Deviations include:-

(i) has been not properly signed;

(i)  is not accompanied by the bid security of required amount and manner;

(iii)  stipulating price adjustment when fixed price bids were called for;

(iv)  failing to respond to specifications;

(v) failing to comply with Mile-stones/Critical dates provided in Bidding
Documents;

(vi)  sub-contracting contrary to the Conditions of Contract specified in Bidding
Documents;

(vii) refusing to bear important responsibilities and liabilities allocated in the
Bidding Documents, such as performance guarantees and insurance coverage;

(viii) taking exception to critical provisions such as applicable law, taxes and duties

~and dispute resolution procedures;
(ix) amaterial deviation or reservation is one :

(@  which affect in any substantial way the scope, quality or performance
of the works;

(b)  adoption/rectification whereof would affect unfairly the competitive
position of other bidders presenting substantially responsive bids.

(B) Minor Deviations
Bids that offer deviations acceptable to the Procuring Agency and which can
be assigned a monetary value may be considered substantially responsive at
least as to the issue of fairness. This value would however be added as an
adjustment for evaluation purposes only during the detailed evaluation
process.
If a bid is not substantially responsive, it will be rejected by the procuring agency, and
may not subsequently be made responsive by correction or withdrawal of the non-
conforming deviation or reservation.

Correction of Errors before Financial Evaluation

Bids determined to be substantially responsive will be checked by the procuring
agency for any arithmetic errors. Errors will be corrected by the procuring agency as
follows:

(@)  where there is a discrepancy between the amounts in figures and in words, the
amount in words will govern; and

(b)  where there is a discrepancy between the unit rate and the line item total
resulting from multiplying the unit rate by the quantity, the unit rate as quoted
will govern, unless in the opinion of the procuring agency there is an
obviously gross misplacement of the decimal point in the unit rate, in which
case the line item total as quoted will govern and the unit rate will be
corrected.
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27.2

1B.28

28.1

28.2

28.3

28.4

28.5

The amount stated in the Form of Bid will be adjusted by the procuring agency in
accordance with the above procedure for the correction of errors and with the
concurrence of the bidders. The amount thus corrected shall be considered as binding
upon the bidder. If the bidder does not accept the corrected bid price, his bid will be
rejected, and the bid security shall be forfeited in accordance with sub-clause IB
15.6(b) hereof. '

Financial Evaluation and Comparison of Bids

The procuring agency will evaluate and compare only the Bids determined to be
substantially responsive in accordance with clause IB 26.

[n evaluating the Bids, the procuring agency will determine for each bid the evaluated
bid price by adjusting the bid price as follows:

(a) making any correction for errors pursuant to clause IB 27;

(b)  excluding provisional sums (if any), for contingencies in the Summary Bill of
Quantities, but including competitively priced Day work; and

(¢) making an appropriate adjustment for any other acceptable variation or
deviation.

The estimated effect of the price adjustment provisions of the conditions of contract,
applied over the period of execution of the contract, shall not be taken into account in
bid evaluation.

If the bid of the successful bidder is seriously unbalanced in relation to the procuring
agency’s estimate of the cost of work to be performed under the contract, the
procuring agency may require the bidder to produce detailed price analyses for any or
all items of the Bill of Quantities to demonstrate the internal consistency of those
prices with the construction methods and schedule proposed. After evaluation of the
price analyses, the procuring agency may require that the amount of the Performance
Security set forth in clause IB.32 be increased at the expense of the successful bidder
to a level sufficient to protect the procuring agency against financial loss in the event
of default of the successful bidder under the contract.

Bidders may be excluded if involved in “Corrupt and Fraudulent Practices” means
either one or any combination of the practices given below SPP Rule 2(q);

(i) “Coercive Practice” means any impairing or harming, or threatening to
impair or harm, directly or indirectly, any party or the property of the party to
influence the actions of a party to achieve a wrongful gain or to cause a
wrongful loss to another party;

(ii) “Collusive Practice” means any arrangement between two or more parties to
the procurement process or contract execution, designed to achieve with or
without the knowledge of the procuring agency to establish prices at artificial,

~ non competitive levels for any wrongful gain;

(iii)  “Corrupt Practice” means the offering, giving, receiving or soliciting, directly
or indirectly, of anything of value to influence the acts of another party for
wrongful gain;
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28.6

1B.29

29.1

29.2

(iv)  “Fraudulent Practice” means any act or omission, including a
misrepresentation, that knowingly or recklessly misleads, or attempts to
mislead, a party to obtain a financial or other benefit or to avoid an obligation;

(v)  “Obstructive Practice” means harming or threatening to harm, directly or
indirectly, persons or their property to influence their participation in a
procurement process, or affect the execution of a contract or deliberately
destroying, falsifying, altering or concealing of evidence material to the
investigation or making false statements before investigators in order to
materially impede an investigation into allegations of a corrupt, fraudulent,
coercive or collusive practice; or threatening, harassing or intimidating any
party to prevent it from disclosing its knowledge of matters relevant to the
investigation or from pursuing the investigation, or acts intended to materially
impede the exercise of inspection and audit rights provided for under the
Rules.

Evaluation Report (SPP Rule 45)

After the completion of evaluation process, as described in clauses IB 27 and IB 28,
the procuring agency shall announce the results of bid evaluation in the form of report
(available on the website of the authority) giving reasons for acceptance and rejection
of bid. The report shall be hoisted on website of the authority and that of procuring
agencies if its website exists and intimated to all bidders at least seven (7) days prior
to the award of contract.

F. AWARD OF CONTRACT
Award (SPP Rule 49)

Subject to clauses IB 30 and IB 34 and provision of the rule: The procuring agency
shall award the contract to the bidder whose bid has been determined to be
substantially responsive to the bidding documents, and who has offered the lowest
evaluated bid, but not necessarily the lowest submitted price, within the original or
extended period of bid validity. Provided that such bidder has been determined to be
eligible in accordance with the provisions of clause IB 03 and qualify pursuant to sub-
clause IB 29.2.

Procuring agency, at any stage of the bid evaluation, having credible reasons for or
having prima facie evidence of any deficiency(ies) in contractor’s capacities, may
require the contractor to provide information conceming their professional, technical,
financial, legal or managerial competence whether already pre-qualified or not for the
said project.

Provided, that such qualification shall only be laid down after recording reasons
thereof, in writing. They shall form part of the records of that bid evaluation report.

IB.30 Procuring Agency’s Right to reject all Bids or Annul/Cancellation the Bidding

Process (SPP Rule 25)

Notwithstanding clause IB 29 and provision of the rule; I(l) A procuring agency
reserves may cancel the bidding process at any time prior to the acceptance of a bid or
proposal; (2) The procuring agency shall incur no liability towards bidders solely by
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virtue of its invoking sub—rule (1); (3) Intimation of the cancellation of bidding
process shall be given promptly to all bidders and bid security shall be returned along
with such intimation; (4) The procuring agency shall, upon request by any of the
bidders, communicate to such bidder, grounds for cancellation of the bidding process,

but is not required to justify such grounds.

IB.31 Notification/Publication of the Award of Contract (SPP Rule 25).

31.1

31.2

313

314

315

31.6

1B.32

321

Prior to expiry of the period of bid validity, including extension, prescribed by the
procuring agency, the procuring agency shall notify the successful bidder in writing

(“Letter of Acceptance”) that his bid has been accepted. This letter shall mention the

sum which the procuring agency will pay to the contractor in consideration of the
execution and completion of the works by the contractor as prescribed by the contract
(hereinafter and in the conditions of contract called the “Contract Price”).

No negotiation with the bidder having evaluated as lowest responsive or any other
bidder shall be permitted, however, procuring agency may hold meetings to clarify
any item in the bid evaluation report.

The notification of award and its acceptance by the bidder will constitute the
formation of the contract, binding the procuring agency and the bidder till signing of
the formal Contract Agreement.

Upon fumishing by the successful bidder of a Performance Security and signing of
the contract, the procuring agency will promptly notify the name of the successful
bidder to all bidders and return their bid securities accordingly.

Within seven days of the award of contract, procuring agency shall publish on the
website of the Authority and on its own website, if such a website exists, the results of
the bidding process, identify the bid through procurement identifying numbers, and
the following information:

(1) Evaluation Report;
(2)  Form of Contract and letter of Award;
(3) Bill of Quantities or Schedule of Requirement.

Debricfing (SPP Rule 51).

(@ A bidder may ask the procuring agency for reasons for non acceptance of his
bid and may request for a debriefing meeting and procuring agency shall give
him the reasons for such non acceptance, either in writing or by holding a
debriefing meeting with such a bidder.

(b)  The requesting bidder shall bear all the costs of attending such a debriefing.

Performance Security (SPP Rule 39)

Thé successful bidder shall furnish to the procuring agency a Performance Security in
the form of pay order or demand draft or bank guarantee, and the amount stipulated in
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IB.33

33.1

33.2

333

334

21B.34

IB.35

the bidding data and the Conditions of Contract within a period of 28 days after the
receipt of Letter of Acceptance.

Iailure of the successful bidder to comply with the requirements of Sub-clause
1B.32.1 or clauses IB 33 or IB 35 shail constitute sufficient grounds for the annulment
of the award and forfeiture of the bid security.

Validity of performance security shall extend at least ninety days beyond the date of
completion of contract, or as mentioned in the bidding data to cover defects liability
period or maintenance period subject to final acceptance by the procuring agency.

Signing of Contract Agreement (SPP Rule 39)

Within 14 days from the date of furnishing of acceptable Performance Security under
the Conditions of Contract, the procuring agency will send the successful bidder the
Contract Agreement in the form provided in the bidding documents, incorporating all
agreements between the parties,

The formal Agreement between the procuring agency and the successful bidder shall
tie executed within 14 days of the receipt of the Contract Agreement by the successful
bidder from the procuring agency.

A procurement contract shall come into force when the procuring agency requires
signs contract, the date on which the signatures of both the procuring agency and the
successful bidder are affixed to the written contract. Such affixing of signatures shall
take place within the time prescribed in the bidding documents.

Provided that the procuring agency may reduce the maximum time limit for signing of
contract, as and when required, and shall be mentioned in the bidding documents.

Stamp Duty.

The formal Agreement between the Procuring Agency and the successful bidder shall
be duly stamped at rate of ----% of bid price (updated from time to time) stated in
Letter of Acceptance

General Performance of the Bidders

Frocuring agency may in case of consistent poor performance of the contractor and
bis failure to remedy the underperforming contract may take such action as may be
deemed appropriate under the circumstances of the case including the rescinding the
contract and/or black listing of such contractor and debarring him from participation
in future bidding process.

Integrity Pact (SPP Rule 89)
The bidder shall sign and stamp the Integrity Pact provided at Appendix-L to the
tidding documents for all Provincial/Local Government procurement contracts

exceeding Rupees ten million. Failure to provide such Integrity Pact shall make the
bidder non-responsive.
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IB.36 Instructions not Part of Contract

Bids shall be prepared and submitted in accordance with these Instructions which are
provided to assist bidders in preparing their bids, and do not constitute part of the
bid or the Contract Documents.

IB.37 Arbitration (SPP Rule 34)

Any dispute that is not amicably resolved shall be finally settled, unless otherwise
specified in the Contract, under the Arbitration Act 1940 updated from time to time
and would be held anywhere in the Province of Sindh at the discretion of procuring
agency.
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Contact/Bidding Data

Instructions to Bidders

Clause Reference

1.1

1.2

1.2

2.1

Name and address of the procuring agency:

EXECUTIVE ENGINEER, PUBLIC HEALTH ENGG: DIVISION
MATIARI,

Name of the Project and Summary of the works:

Name of Project: :
REHABILITATION OF RURAL DRAINAGE SCHEMES IN DISTRICT

The Works will involve following major activities:

i DISPOSAL WORK & S.C
ii. RISING MAIN ZONE D
iii,  PUMP HOUSE

iv, RCC SEWER

V. COMPOUND WALL

Vi. PUMPING MACHINERY

The successful bidder will be expected to complete the works within the time
specified in Special Stipulations (Appendix-A).

Name of the Funding Source;
Funds provided by the Government of Sindh

Allocation for 2014-15 Pak Rs. §5.274 Million

Eligibility conditions for intending participants are as under :

I Registration with Pakistan Engineering Council in the relevant field of
specialization of work and to the extent of tender amount of work.

ii.  Bio data of Engineers, technical staff and other management personals
working with the firm. '
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iii.

iv.

Vil,

iii. -

ix.

Documentary evidence of works executed/works in progress and certificate of
satisfactory completion of works by the employees for the last three years in
progress indicating cost of each work and copy of letter.

List of machinery and equipment available with firm with documentary
evidence. '

Undertaking regarding litigations pending / finalized.

Certificates of Bank showing credit worthiness along with Bank statement for
last three years.

Registration with Income Tax Department (NTN Certificate) and copy of
CNIC.

Affidavit to the effect that the firm / contractor have not been black listed
previously by any executing agency.

Affidavit with effect that all documents / particulars / information furnished all
true and correct.

In case of firm, list of partners / partnership deed, giving full particulars of
directors / proprietors or others connected alongwith power of attorney. In
case of being sole proprietors such undertaking on affidavit be furnished. '

8.1  Time limit for clarification:
The written clarification should reach the addressee of the NIT on any
working day but not later than 7 working days prior to last date of bid
submission.
10.1  Bid language:
Bid Ianguage is English
11.1(a) The bidder along with letter of authorization shall submit the (i) Registration
Certificate with Sindh Revenue Board, Government of Sindh (i) PEC
Registration Certificate for 2014 in category C1 CEO1 & CE-02 (iii) NTN
Certifiacte (iv) Professional Tax payment. The failure to submit above
mentioned documents shall lead to rejection of bid.
11.1(k) Deleted
11.1(c) Add following
The bidder shall submit the detailed CVs of proposed staff as per the
requiremnet laid down in Appendix K. It is manadotry for the successful
bidder to mobilize the same staff proposed in Appendix K after approval from
‘the Engineer
13.1 Bidders to quote entirely in Pak. Rupee
The currency of Bid is Pakistan Rupee (PKR). All payment will be made in PKR
only
13.2  IB Clause 13.2 is Not applicable
14.1  Period of Bid Validity:

Period of Bid Validity shall be 90 days
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15.1

16.1

17.1

18.4

19.2

28.4

32.1

323

Amount of Bid Security:
The amount of the Bid Security shall be PKR 0.700 million

Alternate Proposals/Bid

Alternative bids is not permitted, Alternative times for completion is mot
permitted, Alternative technical solutions is not permitted for any part of the
Works

Venue, time, and date of the pre-Bid meeting:

At the office of the EXECUTIVE ENGIN EER, PUBLIC HEALTH ENGG:
DIVISION MATIARL.
Date: As per Invitation for Bid

Number of copies of the bid to be completed and returned:
Original + One Copy

(@  Procuring Agency's addréss for the purpose of bid submission:

EXECUTIVE ENGINEER, PUBLIC HEALTH ENGG: DIVISION
MATIARL

(b)  Name and Identification Number of the Contract:

REHABILITATION OF RURAL DRAINAGE _SCHEMES IN
DISTRICT MATIARI INCLUDING ONE_YEAR OPERATION &
MAINTENANCE OF SCHEMES (@) Deadline for submission of bids:

Date: As per Invitation for Bid
Time: As per Invitation for Bid

(b)  Venue, time, and date of bid opening:

Venue: Office of the EXECUTIVE ENGINEER, PUBLIC HEALTH ENGG:
DIVISION MATIARI. Date: As per Opening of Bid (03-08-2015).Time As per
Opening of Bid (02:00 P.M),

If the successful bidder failed to submit Performance Security of increased
amount within fourteen (14) days of demand by the PA, his bid shall be cancelled
and his bid security shall be forfeited.

Standard form and amount of Performance Security acceptable to the procuring
agency:

The performance security will be in the form of a “unconditional, irrevocable
and acceptable bank guarantee” in the amount of 5% (Five percent) of the
Accepted Contract Amount acceptable to the Procuring Agency in the attached
format

Validity of performance security |
27)



The Performance Security shall be valid for a period 90 days after the date of
issue of defects liability certificate .

334 Stamp duty

The Contract will be executed on a non-judicial stamp paper of the value @ 0.30% of
the contract value. The cost of the stamp duty shall be bome by the successful bidder.
[0.30% may vary depending upon the rules applicable at the time of signing the
Contract]
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AND
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FORM OF BID

Bid Reference No. TC/NIT/ 310 dt:- 20-04-15
(Name of Contract/Work)

To;

10.

Having examined the bidding documents including Instructions to Bidders, Bidding
Data, and Conditions of Contract, Specifications, Drawings and Bill of Quantities and
Addenda Nos. for the execution of the
above-named work, we/I, the undersigned, offer to execute and complete the work
and remedy any defects therein in conformity with the Conditions of Contract,
Specifications, Drawings, Bill of Quantities and Addenda for the sum of
Rs. (Rupees
' ) or such

other sum as may be ascertained in accordance with the said conditions,
We/l understand that all the Appendices attached hereto form part of this bid.

As security for due performance of the undertakings and obligations of this bid, we/I
submit herewith a bid security in the amount of Rupees . _
Rs. ) drawn in your favour or made payable to procuring
agency and valid for a period of days beginning from the date, bid is
opened.

We/l undertake, if our bid is accepted, to commence the works and to complete the
whole of the works comprised in the contract within the time stated in Appendix-A to
Bid. :

We/l agree to abide by this bid for the period of days from the date fixed for
opening the same and it shall remain binding upon us and may be accepted at any
time before the expiration of that period.

Unless and until a formal Agreement is prepared and executed, this bid, together with
your written acceptance thereof, shall constitute a binding contract between us.

We do hereby declare that the bid is made without any collusion, comparison of
figures or arrangement with any other bidder for the works,

We understand that you are not bound to accept the lowest or any bid you may
receive. '

We undertake, if our/my bid is accepted, to execute the Performance Security referred
to in Clause 10 of Conditions of Contract for the due performance of the Contract.

We confirm, if our bid is accepted, that all partners of the joint venture shall be liable
jointly and severally for the execution of the Contract and the composition or the
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constitution of the joint venture shall not be altered without the prior consent of the
procuring agency. (Please delete this in case of Bid form a single bidder)

in the capacity of duly authorized to sign Bids for and on behalf of
Dated this day of 20
Signature;

(Name of Bidder in Block Capitals)
(Seal)

Address:

Witness;

Signature:
Name:

Address:

Occupation:
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Appendix-A to Bid

SPECIAL STIPULATIONS
Particular Conditions of Contract- Part A
L General
Description Conditions Stipulations
Clauses
1 | Employer’s name and address 1122 & | Works & Service Department
1.3 - | Executive Engineer
P.H.E Division MIRPURKHAS,
behind Mirwah road Mirpurkhas.
Telephone No:
Fax No: 02339290187
Employer’s Representative,
Executive Engineer,

2 | Sections 1.1.5.6 Not Applicable

3 | Electronic transmission systems 1.3 Scanned copy via e-mail and
facsimile are acceptable, if the
original is received within three

| days.

4  Governing Law 1.4 The Laws of Islamic Republic of
Pakistan,

5 - Ruling language 1.4 English

6 | Language for communications 1.4 English

7 | Time for access to the Site 2.1 Within seven (07) days after
Commencement Date '

8 | Time for access to the Site 2.1 Within seven (07) days after
Commencement Date

8 | Amount of Performance Security 4.2 The performance security will be
in the form of a “unconditional,
irrevocable and acceptable bank
guarantee” in the amount of 5%
(Five percent) of the contract
price stated in the Letter of
Acceptance,

9 | Subcontract 4.4 The aggregate amount of the
Works subcontracted shall not
exceed 30% of the Contract Price.

10 | Normal working hours 6.5 8 hrs a day and 6 days a week.

11 | Time for Commencement 8.1 Within 07 days from the date of
receipt of Engineer’s Notice to
Commence, this shall be issued
within fourteen (14) days after
signing of Contract Agreement.

12"} Time for Completion) 8.2 09 months (270 days) from the

: date of receipt of Engineer’s
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Description

General
Conditions
Clauses

Stipulations

Notice to Commence.

13

| Time for Furnishing Programme

8.3

Within 28 days from the date of
receipt of Letter of Acceptance,

14

~Revised Programme

8.3

Revised Programme to be
submitted within 14 days of the
Engineer’s notice.

15

Delay' damages for the Works

8.7&
14.15(b)

0.1% of the Contract Price per
day, and

For Interim Delay damages
0.05% of the Contract price per
day

Also, other charges mentioned in
Special/Particular Conditions of
Contract

16

Maximum amount of delay damages

8.7&
14.15(b)

10% of the final Contract Price &

For Interim Delay damages 5% of
the Contract price per day

Also, other charges mentioned in
Part B, Particular Conditions of
Contract

17

Defects Liability Period

11.1

365 days from the effective date
of Taking Over Certificate.

18

Adjustments for Changes in Cost

13.8

As per Appendix C (B) to bid
“Price Adjustment”.

19

Advance payment

14.2

10% Percentage of the Accepted
Contract Amount payable in
PKR: as Mobilization Advance
against Bank guarantee.

First Instalment: 50% of total
Advance Payment shall be made
after fulfilling all the
requirements provided in
Conditions of the Contract.

Second Instalment: Remaining
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. General
Description Conditions Stipulations
Clauses
50%, on mobilization of Plant,
equipment and other resources at
site by the Contractor to the
| satisfaction of the Engineer.
20 | Repayment amortization rate of 14.2(b) From five consequtive Running
| advance payment payment starting from third
R.A/BIill in equal instalments
including 10% per annum interest
21 | Percentage of Retention 14.3 5% of the amount of
Interim/Running Payment
Certificate,
22 | Limit of Retention Money 14.3 5% of Contract Price stated in the
Letter of Acceptance.
- 23 | Plant and Materials 145 Not Applicable
24 | Minimum Amount of Interim 14.6 3% of the Accepted Contract
Payment Certificates Amount.
25 | Maximum total liability of the 17.6 The product of two (02) times the
Contractor to the Employer Accepted Contract Amount
26 | Date by which the Dispute Board 20.2 28 days after the Commencement
(DB) shall be appointed date
27 | The DB shall be comprised of 20.2 Three Members
28 | ist of potential DB sole members 20.2 None
29 | Appointment (if not agreed) to be 20.3 Pakistan Engineering Council
made by
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Appendix-B to Bid
FOREIGN CURRENCY REQUIREMENTS

The bidder may indicate herein below his requirements of foreign currency (if any),
with reference to various inputs to the works.

Foreign Currency Requirement as percentage of the bid price excluding Provisional
Sums %.
bl

Table of Exchange Rates b‘e

‘ Unit of Currency quivalent in Pak. Rupees

nelyyot
Japanese Yen

U.K. Pound
U.S. Dollars
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Appendix-C to Bid

PRICE ADJUSTMENT UNDER CLAUSE 13.8
OF CONDITIONS OF CONTRACT

A. Weight ages or coefficients are used for price adjustment.

The source of indices and the weightages or coefficients for use in the adjustment
formula under Clause 13.8 shall be as follows:

Cost Description Weight ages Applicable index
Element
1 2 3 ' “ 4
(1) Fixed Portion 0.350
(1) Local Labour P € of Pakistan (GoP)
‘ eral Bureau of Statistics (FBS)
Monthly Statistical Bulletin.
(iii) High Speed gie
(H -do-
@iv) ags
-do-
() Reinforcing Steel
: -do-

(i) Pre-Stressing
Strands . -do-
(vii} Bitumen

-do-

(viti)

Total 1.000

Notes: :

1) Indices for “(ii)” to “(vii)” are taken from the Government of Pakistan Federal
Bureau of Statistics, Monthly Statistical Bulletin, The base cost indices or prices shall
be those applying 15 days prior to the latest day for submission of bids. Current
indices or prices shall be those applying 28 days prior to the last day of the billing
period.

2)  Any fluctuation in the indices or prices of materials other than those given above shall
not be subject to adjustment of the Contract Price.

3)  Fixed portion shown here is for typical road project, procuring agency to determine the
weightage of Fixed Portion considering only those cost elements having cost impact of
seven (7) percent or more on his specific project.
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When Escalation is allowed on the materials only.
Price adjustment on following items shall be allowed:

Cost Element | Description Base price Applicable index

l 2 3 4

(i} Cement — in bags GoP, Federal Bureau of
(50kg bag) Statistics, Monthly Bulletin

(ii) Bitumen National Refinery
60/70 in Bulk
80/100 in drums

(iii) Bricks GoP, Federal Bureau of

Statistics, Monthly Bulletin

Total Three items.

Notes:
1. The base prices shall be those applying 7 days prior to the latest day for
submission of bids. Current indices or prices shall be those applying
last 28 days prior to the last day of the billing period.

2. Any fluctuation in the prices of materials other than those given above
shall not be subject to adjustment of the Contract Price.
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Appendix-D to Bid

BILL OF QUANTITIES

Preamble

The Bill of Quantities shall be read in conjunction with the Conditions of Contract,
Specifications and Drawings.

The quantities given in the Bill of Quantities are estimated and provisional, and are
given to provide a common basis for bidding. The basis of payment will be the actual
quantities of work executed and measured by the Contractor and verified by the
- Engineer and valued at the rates and prices entered in the priced Bill of Quantities,
where applicable, and otherwise at such rates and prices as the Engineer may fix as
per the Contract (in case of item not mentioned in Bill of Quantities).

The rates and prices entered in the priced Bill of Quantities shall, except insofar as it
is otherwise provided under the contract include all costs of contractor’s plant, labour,
supervision, materials, execution, insurance, profit, taxes and duties, together with all
general risks, liabilities and obligations set out or implied in the contract. Furthermore
all duties, taxes and other levies payable by the contractor under the contract, or for
any other cause, as on the date 14 days prior to deadline for submission of Bids shall
be included in the rates and prices and the total bid price submitted by the bidder.

A rate or price shall be entered against each item in the priced Bill of Quantities,
whether quantities are stated or not. The cost of items against which the contractor
will have failed to enter a rate or price shall be deemed to be covered by other rates
and prices entered in the Bill of Quantities and shall not be paid separately.

The whole cost of complying with the provisions of the Contract shall be included in
the items provided in the priced Bill of Quantities, and where no items are provided,
the cost shall be deemed to be distributed among the rates and prices entered for the
related items of the works.

General directions and description of work and materials are not necessarily repeated
nor summarised in the Bill of Quantities. References to the relevant sections of the
bidding documents shall be made before entering prices against each item in the
priced Bill of Quantities.

Provisional sums included and so designated in the Bill of Quantities shall be
expended in whole or in part at the direction and discretion of the Engineer in
¢ccordance with sub-clause 13.5 of Part I, General Conditions of Contract.

The following abbreviations for the units or units of measurement have been used in
tae bidding documents including BOQ.

(38)



Unit

Linear Meter
Square Meter
Cubic Meter

Ton
Kilogram
Per Number
Job

Abbreviations

IMorlmorMorm

Sq.m. or SM or sm

Cu.m. or CM or cm or Cum or cum
Ton

Kgorkg

No or Each

Job
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Appendix-D to Bid

BILL OF QUANTITIES
C. Day work Schedule
General
1. Reference is made to Sub-Clause 13.6 of the General Conditions of Contract. Work

Day work Labour | ‘ic

2.

shall not be executed on a day work basis except by written order of the Engineer.
Bidders shall enter basic rates for day work items in the Schedules, which rates shall
apply to any quantity of day work ordered by the Engineer. Nominal quantities have
been indicated against each item of day work, and the extende% g)tal for day work

shall be carried forward to the bid price. ‘ e
aP

In calculating paymentstle gractor for the execution of day work, the
actual time 9 our directly doing the day work ordered by the Engineer
and for whi are competent to perform will be measured excluding meal

breaks and rest periods. The time of gangers (charge hands) actually doing work
witt the gang will also be measured but not the time of foreman or other
supervisory personnel.

The contractor shall be entitled to payment in respect of the total time that labour is -
employed on day work, calculated at the basic rates entered by him in the Schedule
of day work Rates for labour together with an additional percentage, payment on
bas ¢ rates representing the contractor’s profit, overheads, etc., as described below:

a) the basic rates for labour shall cover all direct costs to the contractor,
including (but not limited to) the amount of wages paid to such labour,
transportation time, overtime, subsistence allowances and any sums paid
to or on behalf of such labour for social benefits in accordance with
Pakistan law. The basic rates will be payable in local currency only; and

b) the additional percentage payment to be quoted by the bidder and applied

to costs incurred under (a) above shall be deemed to cover the
contractor’s profit, overheads, superintendence, liabilitics and insurances
and allowances to labour timekeeping and clerical and office work;. the
use of consumable stores, water, lighting and power; the use and repair of
staging, scaffolding, workshops and stores, portable power tools, manual
plant and tools; supervision by the contractor’s staff, foremen and other
SUpervisory personnel; and charges incidental to the foregoing.
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SCHEDULE OF DAYWORK RATES

Appendix-D to Bid

L Labour
Item Description Unit | Nominal Rate Rate Extended
No. ' Quantity (Rs) {Rs) Amount
in Figure in (Rs.)
' Words
1 2 3 4 5 ¥ 6 7
DI01 | Labour p#‘l 10
D103 | Foremen .uﬂot Hr 10
D103 | LTV Driver Hr 10
D104 HTV Operator Hr 10
Sub Total
Allow percent of subtotal for Contractor’s overhead, profit, etc, in

accordance with Paragraph 3(b) of Day work Schedule
Total for Day work: Labour ;

(Carried forward to Day work Summary)

Note: Input of other staff shall be included in overhead of Contractor.
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Appendix-D to Bid

Day work Material

4,

The contractor shall be entitled to payment in respect of materials used for day
work (except for materials for which the cost is included in the percentage
addition to labour costs as detailed heretofore), at the basic rates entered by him in
the Schedule of Day work Rates for materials together with an additional
percentage payment on the basic rates to cover overhead charges and profit, as
follows:

a)

b)

the basic rates for materials shall be calculated on the 8% of the invoiced
price, freight, insurance, handling expenses, ses, etc., and shall
provide for delivery to store for stockmili a te. The basic rates shall be

stated in local currency b ill be made in the currency or
currencies expended u tion of supporting documentation;

the rcentage payment shall be quoted by the bidder and applied
to the equivalent local currency payments made under Sub-Para(a) above;
and

the cost of hauling materials used on work ordered to be carried out as Day
work from the store or stockpile on the site to the place where it is to be use d
will be paid in accordance with the terms for Labour and Constructional Plant
in this Schedule. '
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Appendix-D to Bid

SCHEDULE OF DAYWORK RATES

II.  Materials
Item Description Unit Nominal | Rate Rate Extended
No. Quantity (Rs) (Rs)in | Amount
in Words ) {Rs.)
Figure
1 2 3 4 5 7
D201 | Fill (earth) of suitable quality | Cum 5
D202 | Sand for filling Cum 5
D203 | Sub-Base Cum 5 ¢
D204 | Aggregate Base Course Cum 3
D205 | Asphalt Base Course Cum 5
D206 | Asphalt Wearing Course Cum
D207 [ Bitumen grade 60/70 5
D208 | Bitumen grade 80 L AL 5
D209 | Cement (SR) in"a M:Ton 2
D210 | Cement, ordinary Portland or | M:Ton 2
equivalent in bags
D211 | Fine aggregate for concrete | Cum 10
D212 | Coarse aggregates for | Cum 10
concrete
D213 | Lean Concrete Cum 5
D214 | Concrete Class B Cum 5
D213 | Grade 60 reinforcing bar M:Ton 5
D214 | Traffic Signs, Barricade etc Each 5

Allow

Total for Day work: Materials

(Carried forward to Day work Summary)

Sub Total
percent of subtotal for Contractor’s overhead, profit, etc., in
accordance with Paragraph 4(b) of Day work Schedule
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Appendix-D to Bid

Day Work Constructional Plant

5-.

The contractor shall be entitled to payments in respect of constructional plant already
on site and employed on Day work at the basic rental rates entered by him in the
Schedule of Day work Rates for constructional plant. The said rates shall be deemed
to include complete allowance for depreciation, interest, indemnity and insurance,
repairs, maintenance, supplies, fuel, lubricants, and other consumables, and all
overhead, profit and administrative costs related to the use of such equipment. The
cost of drivers, operators and assistants will be paid for separately as described under
the section on Day work Labour.

In calculating the payment due to the Contractor for constructignaied gnt employed
on Day work, only the actual number of working hours willQ¥®le for payment,
except that where applicable and agreed with ‘.,0 p® The travelling time from
the part of the site where the constrygti as located when ordered by the
Engineer to be employed on Dagw time for return journey thereto shall be

included for payme'na “o

The basic rental rates for constructional plant employed on Day work shall be stated
in Pakistani Rupees.

(48)



Appendix-D to Bid

SCHEDULE OF DAYWORK RATES

ITII. Constructional Plant
Item Description Unit | Nominal | Rate (Rs.) | Rate Rs.) | Extended
No. Quantity | in Figure | in Words | Amount
(Rs.)
1 2 3 4 5 6
D301 | Bulldozer, 200 HP Hr. 1
D302 | Motor Grader, 140HP Hr. 1
D303 | Vibratory Roller, 10-12 Ton Hr. a
D304 | Pneumatic Roller, 18-21 Ton fp‘l i
D305 [ Tandem Roller, % Hr. 1
D306 | Wheel Loader, 2.5 Cum Hr. 1
D307 | Plate Compactor, 11 HP (230 KG) | Hr. 1
D308 Dump Truck, 18 Ton Hr. 1
D309 Dump Truck, 10 Ton Tir. 1
D310 Excavator, 105 HP Hr. 1
(D311 | Water Tanker, 10,000 Lir Hr. 1
D312 | Aggregate Crushing & Screening | Hr. 1
Plant, 45 Ton/hr
D313 | Asphalt Plant, 120 Ton/hr Hr. 1
D314 | Asphalt Distributor, 3,000 Ltr Hr. 1
‘D315 | Asphalt Paver, 145 HP(3-6 m Hr. 1
wide)
D316 | Concrete Batching Plant (30 Hr. 1
cum/hr0 '
D317 | Wheel Tractor, 80 HP Hr. 1
D318 | Concrete Transit Mixer, 6 Cum Hr. 1
‘D319 | Concrete Vibrator, 5 HP Hr. 1
D320 | Road Marking Machine, Heavy Hr. 1
Duty
D321 | Concrete Mixer Hr. 1
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Item Description Unit | Nominal | Rate (Rs.) | Rate Rs,) | Extended
No. Quantity | in Figure | in Words Amount
(Rs.)
D322 | Air Compressor, 300 CEM Hr. 1
D32: | Pneumatic Jack Hammer Hr. 1
D324 | Crane 25 Ton Hr. 1
D325 | Water Pump, 4” delivery Hr. 1
D326 | Concrete Pump Hr. 1 o
_ o
D327 | Tractor Trolly Hr. 1 ﬁ“f
D328 | 1000 -1300 cc Car Hr.
D329 | Single Cabin |
gl _oNO
D330 | Double Cabin Hr. 1

Total for day work: Constructional Plant

(Carried forward to day work summary)
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Appendix-D to Bid

DAYWORK
Sununary (Day work)
Amount (Rs.)
)] Total for day work: Labour
(I Total for day work: Materials

(I Total for day work: Constructional Plant

Total for day work
(Carried forward to summary page of Biil c‘

..|.|o‘t
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Appendix-E to Bid

PROPOSED CONSTRUCTION SCHEDULE

Pursuant to Sub-Clause 8.2 of the General Conditions of Contract, the works shall be
‘completed on or before the date stated in Appendix-A to Bid. The bidder shall provide as
Appendix-E to Bid, the Construction Schedule in the bar chart (CPM, PERT or any other to
be specified herein) showing the sequence of work items and the period of time during which
he proposes to complete each work item in such a manner that his proposed programme for
completion of the whole of the works may meet procuring agency’s completion targets in
days noted below and counted from the date of receipt of Engineer’s Notice to Commence
(Attach sheets as required for the specified form of Construction Schedule):

(52)



Appendix-F to Bid

METHOD OF PERFORMING THE WORK

[The bidder is required to submit g narrative outlining the method of performing the work.
The narrative should indicate in detail and include but not be limjted to:

1. Organization Chart indicating head office and field office personnel involved in
management and supervision, engineering, equipment maintenance and purchasing.

2. Mobilization at site, the type of facilities including personnel accommodation,
office accommodation, provision for maintenance and for storage,
communications, security and other services to be used.

3. The method of executing the works, the procedures for installation of equipment
and machinery and transportation of equipment and materials to the site,

Safety Plan

The Bidder is required to submit an outline Construction Safety and Heaith Plan for this
particular Project, The outline Safety and Health Plan shall be in accordance with the
requirements of relevant decrees and/or bye laws goverming Occupational Safety and Health
Programme in the construction industry being implemented in the Islamic Republic of
Pakistan, and shall cover the following topics:

Organizational structure for handling all Safety and Health Matters

<. Composition of the Contractor’s Construction Safety and Health Committee

3, Spt.eciﬁ_c Safety Policies which the Contractor will undertake to observe and
maintain

4. Provision of Protective Equipment

5. Safety Personnel

6 Emergency Occupational Health Personnel and Facilities

7. Worker’s Welfare Facilities

8. Emergency Procedures
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Appendix-G to Bid

LIST OF MAJOR EQUIPMENT — RELATED ITEMS

[The bidder will provide on Sheet 2 of this Appendix a list of all major equipment and related
items, under separate heading for items owned, to be purchased or to be arranged on lease by
him to mobilize at site to carry out the works. The information shall include make, type,
capacity, and anticipated period of utilization for all equipment which shall be in sufficient
detail to demonstrate fully that the equipment will meet all requirements of the
Specifications.)

Equipment Type and | Minimum Number | Proposed by the
Characteristics required Bidder
1 | 2.c mixture machine (large size ) 2
2 | Water bowzer 2
3 | Vibrator 4
4 | Tractor with troly 2
5 | Excavator 1
6 | Bucket chan pully 1
7 { Deciel electric genrater 10 Hp 2
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Appendix-G to Bid

LIST OF MAJOR EQUIPMENT (SAMPLE)

Owned Description Capacity | Condition Present Date of Period of
- Purchased of Unit HP Location Delivery at | Work on
or Leased (Make, Rating or Source Site Project
Model, Year)
1 2 3 4 5 6 7
a. Owned
b. To be
Purctased
¢. To be
arranged on
Lease
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Appendix-H to Bid

CONSTRUCTION CAMP AND HOUSING FACILITIES

The Contractor in accordance with Clause 6 of the Conditions of Contract shall provide
description of his construction camp’s facilities and staff housing requirements,

The contractor shall be responsible for pumps, electrical power, water and electrical
distr-bution systems, and Sewerage system including all fittings, pipes and other items
necessary for servicing the contractor’s construction camp.

The vidder shall list or explain his plans for providing these facilities for the service of the
contract as follows:

L Site Preparation (clearing, land preparation, etc.).
2. Provision of Services.
a) Power (expected power load, etc.).
b) Water (required amount and system proposed).
) Sanitation (sewage disposal system, etc.).
3. Construction of Facilities
a) Contractor’s Office, Workshop and Work Areas (areas required and
proposed layout, type of construction of buildings, etc.).
b) Warehouses and Storage Areas (area required, type of construction and
layout).
c) Housing and Staff Facilities (Plans for housing for proposed staff; layout,
type of construction, etc.).
4. Construction Equipment Assembly and Preparation (detailed plans for carrying out
this activity),
5. Other Items Proposed (Security services, etc.),
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Appendix-I to Bid
LIST OF SUBCONTRACTORS

- opinion, the subcontractors named hereunder are reliable and competent to perform that part
of the work for which each is listed.

Enclosed are documentation outlining experience of subcontractors, the curriculum vitae and
experience of their key personnel who will be assigned to the contract, equipment to be
supplied by them, size, location and type of contracts carried out in the past.

[ Part of Works Subeontractor
(Give Details) (With Complete Address)
1 2
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Appendix-J to Bid

ESTIMATED PROGRESS PAYMENTS (SAMPLE)

Bidder’s estimate of the valye
periods stated below, based on his Progr:
Quantities, expressed in Pakistanj Rupees:

of work which would be executed by him during each of the

amme of the works and the Rates in the Bill of

Quarter/ Year/ Period Amounts —[
(in miltion)
1 2
Ist Quarter
2nd Quarter
3rd Quarter
Bid Price
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Appendix-K to Bid

ORGANIZATION CHART
FOR THE
SUPERVISORY STAFF AND LABOUR

(To be filled in by the bidder)
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Appendix-K to Bid

PROPOSED STAFF

the Iingineer. The proposed staff must be employee of the bidder)

) ) Proposed Staff
Position Qlllaallﬁcafmn & L Name Qualification | Total Relevant,
Xpereince Exp. Rxp

Project Qualification Msc (Civil)

Manager | with 7 years experience (3
years relevant experience)
or BE (Civil) with 15 years
experience (8 years
relevant experience)

Planning | BE (Civil) with 10 years

| Engineer | experience '
Contracts | BE (Civil) with 15 years
| Engireer | experience

Structures | BE (Civil) with 15 years

Engineers | experience with 10 years
relevant experience of
bridges

Highway | BE (Civil) with 15 years

Engineer | experience with 10 years
relevant experience of
roads

Material | Msc (Geology) with 15

Engincer | years experience

Site BE (Civil), with § years

Engincers experience, Experience 3
bridges assignments,

Site BE (Civil), with § years

Engineers experience, Experience 3
highway assignments,

Sr. | Diploma in Civil, Number

Surveyors (01), 10 years €Xperience,
Experience § years
highway project

Quantit Diploma in Civil, Number

Surveyor (01), 10 years experience,

Experience 5 years
ighway projects

Appendix-L to Bid
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- (INTEGRITY PACT)
DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC; PAYABLE

BY CONTRACTORS. '
(FOR CONTRACTS WORTH RS. 10.00 MILLION OR MORE)

Contract No. Dated
Contract Value: 45.000 million
Contract Title: REHABILITATION OF RURAL DRAINAGE SCHEMES IN

DISTRICT MATIARI IN CLUDING ONE YEAR OPERATION &
MAINTENANCE OF SCHEMES

outside Pakistan either directly or indirectly through any natural or juridical person, including
its af’iliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or
subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described
as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a
contrzct, right, interest, privilege or other obligation or benefit in whatsoever form from, from
Procu-ing Agency (PA) except that which has been expressly declared pursuant hereto,

[name of Contractor] accepts full responsibility and strict liability that it has made and will
make full disclosure of all agreements and arrangements with aj] persons in respect of or
relatec. to the transaction with PA and has not taken any action or will not take any action to
circur vent the above declaration, representation or warranty.

(name of Contractor] accepts full responsibility and strict liability for making any false

_ EXECUTIVE ENGINEER
[Contractor] PUBLIC HEALTH ENGG: DIVISION
MATIARI
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FORMS

BID SECURITY
PERFORMANCE SECURITY
CONTRACT AGREEMENT
MOBILIZATION ADVANCE GUARANTEE
INDENTURE BOND FOR SECURED ADVANCE
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BID SECURITY

(Bank Guarantee)
Security Executed on
(Date)
- Name of Surety (Bank) with Address;
: (Scheduied Bank in Pakistan)

Name of Principal (Bidder) with Address

Penal Sum of Security Rupees. {Rs. )
Bid Reference No.

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the bid and at
the request of the said Principal (Bidder) we, the Surety above named, are held and firmly
bound unto
(hereinafter called the Procuring Agency') in the sum stated above for the payment of which
sum well and truly to be made, we bind ourselves, our heirs, executors, administrators and
successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Bidder has
submitted the accompanying bid dated for Bid No. for (Particulars
of Bid) to the said Procuring Agency; and

WHEREAS, the Procuring Agency has required as a condition for considering said bid that
the bidder furnishes a bid security in the above said sum from a Scheduled Bank in Pakistan
or from a foreign bank duly counter-guaranteed by a Scheduled Bank in Pakistan, to the
Procwing agency, conditioned as under:

(1) that the bid security shall remain in force up to and including the date 28 days after
the deadline for validity of bids as stated in the Instructions to bidders or as jt may be
extended by the procuring agency, notice of which extension(s) to the Surety is
hereby waived;

(2)  that the bid security of unsuccessful bidders wil be returned by the procuring agency
after expiry of its validity or upon signing of the Contract Agreement; and

(3)  that in the event of failure of the successfyl bidder to execute the proposed Contract
Agreement for such work and furnish the required Performance Security, the entire
said sum be paid immediately to the sajd procuring agency pursuant to Clause 15.6 of
the Instruction to bidders for the successful bidder's failure to perform.

as may be required, upon the form prescribed by the said procuring agency for the faithful
perfor_mance a.nd. proper fulfilment of the sajq Contract or in the event of non-withdrawa] of



PROVIDED THAT the Surety shall forthwith pay the procuring agency, the said sum upon
first written demand of the Procuring agency (without cavil or argument) and without

IN WITNESS WHEREOF, the above bounden Surety has executed the instrument under jts
seal on the date indicated above, the name and seal of the Surety being hereto affixed and
these presents duly signed by its undersigned representative pursuant to authority of its
governing body. :

SURETY (Bank)
WITNESS: Signature ___ _
1. Name __
Title
Corporate Secretary (Seal) Corporate Guarantor (Seal)

Name, Title & Address
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FORM OF PERFORMANCE SECURITY
' (Bank Guarantee)

Guarantee No.
Executed on

Expiry date
[Letter by the Guarantor to the Procuring Agency) -

Narmne of Guarantor (Bank) with address:

(Scheduled Bank in Pakistan)
Narae of Principal (Contractor) with address: :

—

Penal Sum of Security (express in words and figures)

Letter of Acceptance No, _ Dated

the (hereinafier called the
procuring agency) in the penal sum of the amount stated above for the payment of which sum
well and truly to be made to the said procuring agency, we bind ourselves, our heirs,
executors, administrators and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has
accep'ed the procuring agency's above said Letter of Acceptance for

(Name of Contract) for the
{Name of Project).

NOwW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfil] 4]
the undertakings, Covenants, terms and conditions of the said Documents during the original

agency, with or without notice to the Guarantor, which notice is, hereby, waived and shall
also well and truly perform and fulfill all the undertakings, covenants terms and conditions of
the Contract and of any and all modifications of said Documents that may hereafter be made,
notice of which modifications to the Guarantor being hereby waived, then, this obligation to
be voic; otherwise to remain in full force and virtue till aj) requirements of Clayse 11,
Defects Liability, of Conditions of Contract are fulfilled,

of an Ing to us under thig Guarantee that the claim for payment in Writing
shall be received by us within the validity period of this Guarantee, failing which we shall be
dischargzd of our liability, if any, under this Guarantee,

We, (the Guarantor), waiving all objections and
defences under the Contract, do hereby irrevocably and independently guarantee to pay to the

procuring agency without delay upon the procuring agency's first written demand without
cavil or arguments and without requiring the procuring agency to Prove or to show grounds



obligations under the Contract which payment will be effected by the Guarantor to Procuring
Agency’s designated Bank & Account Number.

PROVIDED ALSO THAT the procuring agency shall be the sole and final judge for deciding
whether the Principal (Contractor) has duly performed his obligations under the Contract or
has defaulted in fulfilling said obligations and the Guarantor shall pay without objection any
Sum Or sums up to the amount stated above upon first written demand from the procuring
agency forthwith and without any reference to the Principal or any other person.

IN WITNESS WHEREOF , the above-bounden Guarantor has executed this Instrument under
its seal on the date indicated above, the name and corporate seal of the Guarantor being
hereto affixed and these presents duly signed by its undersigned representative, pursuant to
authority of its governing body.

Guarantor (Bank)
- Witness:

1. Signature

o Name

Cerporate Secretary (Seal)

Title
2.
Name, Title & Address | Corporate Guarantor (Seal)
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FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”™) made on the

day of {month), 20 between
(hereafter called the “Procuring
Agency”) of the one part and (hereafter called

the “Contractor”) of the other part.

WHEREAS the Procuring Agency is desirous that certain works, viz
should be executed by the Contractor and has accepted a bid by the Contractor for the
execution and completion of such works and the remedying of any defects therein. -

NOW this Agreement witnesseth-- as follows:

L. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to,

2, The following documents after incorporating addenda, if any, except those parts
relating to Instructions to bidders shall be deemed to form and be read and construed
as part of this Agreement, viz:

(@) = The Contract Agreement;

(b)  The Letter of Acceptance;

(¢} The completed Form of Bid;

(d)  Special Stipulations (Appendix-A to Bid);

(¢)  The Special Conditions of Contract — Part II;

§3) The General Conditions — Part I;

(8)  The completed Appendices to Bid (B,C,EtoL);
(h)  The Drawings;

(i) Special provisions

G) Addenda to NHA General Specifications 1998
(i) The NHA General Specifications

() The Ppriced Bill of Quantities (Appendix-D to Bid),
(k) (any other)

3. ‘1 consideration of the payments to be made by the procuring agency to the
ontractor as hereinafter mentioned, the Contractor hereby covenants with the
procuring agency to execute and complete the works and remedy defects therein in
conformity and in all respects with the provisions of the contract.

4, Procuring agency hereby covenants to pay the contractor, in consideration of the
execution and completion of the works as per provisions of the contract, the contract
Price or such other sum as may become payable under the provisions of the contract
at the times and in the manner prescribed by the contract.
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IN WITNESS WHEREQOF the parties hereto have caused this Agreement to be executed on
the day, month and year first before written in accordance with theijr respective laws,

Signature of the Contactor Signature of Procuring Agency

(Seal) (Seal)

Signed, Sealed and Delivered in the presence of:

Witness: Witness:

(Name, Title and Address) (Name, Title and Address)
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MOBILIZATION ADVANCE GUARANTEE

Bank Guarantee No. Date
WHEREAS (hereinafier called the Procuring Agency') has entered into a
Contract for
(Particulars of Contract)
with _ (hereinafter called the "Contractor’),

AND WHEREAS, the Procuring Agency has agreed to advance to the Contractor, at the
Contractor's request, an amount of Rupees {Rs )
which amount shall be advanced to the Contractor as per provisions of the Contract.

AND WHEREAS, the Procuring Agency has asked the Contractor to furnish Guaraﬁtce fo
secure the mobilization advance for the performance of his obligations under the said
Contract. '

AND WHEREAS,

(Scheduled Bank in Pakistan) : :
(hereirafter called the “Guarantor”) at the request of the Contractor and in consideration of
the procuring agency agreeing to make the above advance to the Contractor, has agreed to
furnish the said Guarantee.

NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the
‘advance for the purpose of above mentioned Contract and if he fails and commits default in
fuifilment of any of his obligations for which the advance payment is made, the Guarantor
shall be liable to the procuring agency for payment not exceeding the aforementioned
amount,

Notice in writing of any default, of which the procuring agency shall be the sole and final
judge, on the part of the Contractor, shall be given by the procuring agency to the Guarantor,
and on such first written demand, payment shall be made by the Guarantor of all sums then
due under this Guarantee without any reference to the Contractor and without any objection.

This Guarantee shall remain in force until the advance is fully adjusted against payments
from the Interim Payment  Certificates of the Contractor or  until
whichever is earlier.
(Date)

The Guarantor's liability under this Guarantee shall not in any case exceed the sum of Rupees

(Rs ' ).
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This Guarantee shall remain valid up to the aforesaid date and shall be null and void after the
aforesaid date or earlier if the advance made to the Contractor is fully adjusted against
Payments from Interim Payment Certificates of the Contractor provided that the Guarantor
agrees that the aforesaid period of validity shall be deemed to be extended if on the above
mentioned date the advance payment is not fully adjusted.

GUARANTOR
L. Signature
2. Name
3. Title
WITNESS
1,
Corporate Secretary {Seal)
2.
(Name Title & Address) Corporate Guarantor (Seal)
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INDENTURE FOR SECURED ADVANCES

(For ase in cases in which is contract is for finished work and the contractor has entered into
an agreement for the execution of a certain specified quantity of work in a given time).

This INDENTURE made the ........................_ day of ..o,
...................... 20......c............ BETWEEN (hereinafter called "the Contractor”
- which expression shall where the context so admits or implied be deemed to include his heirs,
executors, administrators and assigns) of the one part and THE GOVERNOR OF SINDH
(hereinafter called "the Government" of the other part).

WHEREAS by an agreement, dated (hereinafter called the said agreement, the contractor has
agreed to perform the under-mentioned works (hereinafter referred to as the said work):~

(Here enter (the description of the works),

AND WHEREAS the contractor has applied to the .................................
............................... for an advance to him of Rupees
Rs. e ) on the security of materials absolutely belonging to him and brought by
him to the site of the said works the subject of the said agreement for use in the construction
of such of the said works as he has undertaken to execute at rates fixed for the finished work
(inclusive of the cost of materials and labour and other charge) AND WHEREAS the
Government has agreed to advance to the Contractor the sum of Rupees, (RS. ..ooevevoeen, )
on the security of materials the quantities and other particulars of which are detajled in Part I
of Running Account Bill (B). the said works signed by the contractor
Fin R.Form.17.A

On o and on such covenants and conditions as are hereinafter
contained and the Government has reserved to itself the option of marking any further

advancz or advances on the security of other materials brought by the Contractor to the site of
the saic works.

NOW THIS INDENTURE WTTNESSETH that in pursuance of the said
agreement and in consideration of the sum of Rupees.......c.cooooccoiiii

RS oo, ) on or before the execution of these presents paid to the Contractor
by the Government (the receipt whereof the Contractor doth hereby acknowledge) and of
such further advances (if any) as may be made to him as aforesaid (all of which advances are
hereinatier collectively referred to as the said amount) the Contractor doth hereby assign unto
the Government the said materials by way of security for the said amount

And doth hereby covenant and agree with the Government and declare ay follow :-

(1} . That the said sum of Rupees. «..oooiieniii e RS.
........................ ) so advanced by the Government to the Contractor as aforesaid
and all or any further sum or sums which may be advanced as aforesaid shall be
employed by the contractor in or towards expending the execution of the said works
and for no other purpose whatsoever,
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)

G)

@

(5)

(6)

That the materials detailed in the sajd Running Account Bill (B) which have been
offered to and accepted by (he Government as security for the said amount are
absolutely by the Contractors own property free from encumbrances of any kind and
the Contractor will not make any application for or receive a further advance on the
security of materials which are not absolutely his own property and free from
encumbrances of any kind and the contractor hereby agrees, at all times, to indemnify

made as aforesaid (hereinafter called the said materials) shall be used by the
Contractor solely in the execution of the said works in accordance with the
directions of the Divisional Officer (hereinafter called the Divisional Officer) and in
the terms of the said agreement. -

That the Contractor shall make at his own cost all necessary and adequate
arrangement for the proper watch, safe custody and protection against all risks of the
said material and that until used in construction as aforesaid the said materials shall
remain at the site of the said works in the Contractor's custody and at his own risk and
on his own responsibility and shall at all times be open to inspection by (he Divisional
Officer or any officer authorized by him. In the event of the said materials of any part
(hereof being stolen, destroyed or damaged or becoming deteriorated in a greater
degree than is due to reasonabie use and wear thereof Contractor wil] forthwith
replace the same with other materials of like qualify or repair and make good the
same as required by the Divisional Officer and the materials so brought to replace the
said materials so repaired and made good shall aiso be considered as security for the
said amount. :

‘Hurt the said materials shall not on any account be removed from the site of the said
works except with the written permission of the Divisional Officer or an officer
authorized by him in that behalf '

That the said amount shall be payable in full when or before the
Contractor receives payment, from the Government of the price payable to him for the
said works under the terms and provisions of the said agreement PROVIDED THAT
if any intermediate Payments are made to the contractor on account of work done then

determined in respect of each description of material at (he rates at which the amount
of the advances made under these presents were calculated.
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- (D

(8)

)

at if the Contractor shall at any time make any default in the
performance or observation in any respect of any of the terms and provisions of the
said agreement or of these presents the total amount of the advance or advances that
may still be owing to the Government shall immediately on the happening of such
default be repayable by the Contractor to the Government together with interest
thereon at twelve percent per annum from the date or respective dates of such advance
or advances to the date or repayment and with all costs, charges, damages and
expenses incurred by the Government in  or for the recovery thereof or the
enforcement of this security or otherwise by reason of (he default of the Contractor
and any moneys so becoming due and payable shall constitute a debt due from the
Contractor to the Government and the Contractor hereby covenants and agrees with
the Government to repay and the same respectively to it accordingly.

That the Contractor hereby charges all the said materials with the repayment to
the Government of the said sum of Rupees .......oeevrieerevnnnnn, (Rs.
........ ) and any further sum or
sums which may be advanced as aforesaid and all costs charges damages and
expenses payable under these present PROVIDED ALWAYS and it is hereby agreed
and declared that not, withstanding anything in the said agreement and without
prejudice to the powers contained therein if and whether the covenant for payment
and repayment hereinbefore contained shall become enforceable and the money
owing shall not be paid to accordingly.

Once there with the Government may at any time thereafter adopt all or any of
following courses as it may deem best ;-

(@)  Seize and utilize the said materials or any part thereof in the completion of the
said works on behalf of the Contractor in accordance with the provisions
in that behalf contained in the said agreement debiting the Contractor with the
actual cost of effecting such completion the amount due in respect of
advances under these presents and crediting the Contractor with the value
of work done as he had carried it out in accordance with the said agreement and
at the rates thereby provided. If the balance is against the Contractor he is
to pay the same to the Government on demand.

(b)  Remove and sell by public auction the seized materials or any part thereof and
out of the moneys arising from the sale retain all the sums aforesaid repayable
to the Government under these presents and pay over the surplus (if any) to
the Contractor.

(¢}  Deduct all or any part of the moneys owing out of the security deposit or any
sum due to the Contractor under the said agreement. ' '

“hat except as is expressly provided by the presents interest on the said advance shall
riot be payable.
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That in the event of any conflict between the provisions of these presents and the said
agreement the provisions of these presents shall prevail and in the event of any dispute
or difference arising over the construction or effect of these presents the settlement of
which has not been hereinbefore expressly provided for the same shall be referred to
the Superintending Engineer/Executive District Officer/Officer one grade higher to
officer signed the agreement Circle whose................ decision shall be final and the
provisions of the Arbitration Act 1940 for the time being in force so far as they are
applicable shall apply to any such reference. '

Singed, sealed and delivered by*
In the presence of

SEAI SEAL
Ist witness 1* witness
2nd witness 2™ witness
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Condition of Contract

Federation International des Ingenieurs-Conseils, or FIDIC)

(@ Partl - General Conditions of Contract
(b) PartIl - Special Conditions of Contract
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Notes on the Conditions of Contract

The Conditions of Contract comprise two parts:

(a) Part I - General Conditions of Contract
(b) Part IT - Special Conditions of Contract

Over the years, a number of “model” General Conditions of Contract have evolved. The one
~used in these Standard Bidding Documents was prepared by the International Federation of
Consulting Engineers (Federation International des Ingenieurs-Conseils, or FIDIC), and is
comrionly known as the FIDIC Conditions of Contract. {The used version is the harmonized
Edition March 2006).

The FIDIC Conditions of Contract have been prepared for an ad measurement (unit price or
unit rate) type of contract, and cannot be used without major modifications for other types of
contract, such as lump sum, turnkey, or target cost contracts.

The use of standard conditions of contract for all civil works will ensure comprehensiveness
of covarage, better balance of rights or obligations between procuring agency and Contractor,
general acceptability of its provisions, and savings in time and cost for bid preparation and
review, leading to more economic prices.

The FIDIC Conditions of Contract are copyrighted and may not be copied, faxed, or

reproduced. Without taking any responsibility of its being accurate, Pakistan Engineering

cost of which can be retrieved as part of the selling price of the bidding document,
Alternatively, the FIDIC Conditions of Contract can be referred to in the bidding documents,
and the bidders are advised 10 obtain copies directly from FIDIC

Copies of the FIDIC Conditions of Contract can be obtained from:
FIDIC CASE POSTALE, CH-1215 Switzerland;

Tel. +41 22 799 49 00;
Fax; +4] 22 799 49 01
E-mail: fidic@fidic.org.
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3.1
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7.9
8.1
8.11
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16.4
17.3
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19.6
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20.2
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20.4
20.5
20.6
20.7
- 20.8
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PART B - SPECIAL /PARTICULAR CONDITIONS OF CONTRACT

1.1 | Definitions
1.1.1.4 | “Form of Bid” is synonymous with “Letter of Tender”. .
L.1.1.5 [ “Bid” is synonymous with “Tender”,

1.1.1.8

“The word ‘Tender’ is synonymous with ‘Bid’, and the words
‘Bidding’ with ‘Tendering’ and the words ‘Appendix to Tender’
with ‘Appendix to Bid’ and words ‘Tender Documents’ with ‘Bid
Documents™. '

L1.1.11

Insert this Sub Clause

“Programme” means the programme to be submitted by the
contractor in accordance with Sub-Clause 8.3 and any approved
revisions thereto.

1.1.2.2 | “Employer” is synonymous with “Procuring Agency”
Executive Engineer, Machinery Maintenance Division,
Khairpur @ Shikarpur, behind D.C.Office Shikarpur.

1.1.2.9 | “DB” is synonymous with “Committee”

1.1.3.1 | “Replace 28 days with 7 days”

1.1.3.7 | “Defects Notification Period is synonymous with Defects Liability

Period”

Sub-Clause 1.5
Priority of Documents

Replace sequence of priority of documents with the Jollowing:

(a) the Contract Agreement (if completed),
(b) the Letter of Acceptance,
(c) the Tender including Letter of Bid, Appendix to Bid,

]p . Ly ' rl
Wil vy LIFLE LU L1 LIL )'L JAenCJX L4 :1 Oil
Quantities”.,
(d) the Particular Conditions — Part A, (Special Stipulations
Appendix A)

(¢) the Particular Conditions — Part B

(D the General Conditions

(2) the Drawings,

(h) the Addenda to Specification

(1)  Special Provisions

()  Specification,

(k) the Appendix D, Bill of Quantities and

(I} the Schedules and any other documents forming part of the
Contract,

Sub-Clause 1.6 Replace the word “Employer” with “Contractor” in last line
Contract Agreement
Sub-Clause 1.15 This Sub-Clause is deleted entirely.

Inspections and Audit by the
Bank
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Sub-Clause 2.4
Employer’s Financial
Arrangements

This Sub-Clause is deleted entirely.

Sub-Clause 3.1

Engineer’s Duties and

Authority

The following paragraph is added after duties.

Procuring  agency  shall ensure  that the Engineer’s
Representative/Staff is a professional engineer as defined in the
Pakistan Engineering Council Act 1975 (V of 1976)

Replace part of Clause after the sentence “The Jollowing
provisions shall apply” with Jollowing:

The Engineer shall obtain the specific approval of the Employer
before taking action under the following Sub Clauses of these
conditions:

a) Sub-Clauses 1.9, 2.1, 4.7, 412, 424, 74, 8.4, 8.5, 8.9, 10.3,
13.7, and 19.4: Agreeing or determining an extension of time
and / or additional cost.

b) Approving subletting of any part of the Works under Clause 4.4.
¢) Sub-Clause 8.8; Instructing suspension of Works;
d) Sub-Clause 10.1: Issuing Taking Over Certificate
€) Sub-Clause 10.2: Issuing Taking Over Certificates
f) Sub-Clause 11.9: Issuing Performance Certificate(s)
2) Sub Clause 13.1: Instructing a Variation, except;
i} in an emergency situation as determined by the Enginger, or

ii) if such Variation would increase the Accepted Contract
Amount not more than 1% cumulatively of such Amount.

h) Sub-Clause 13.3: Approving a proposal for Variation submitted
by the Contractor in accordance with Sub Clause 13.1 or 13.2.

i) Sub Clause 13.4: Specifying the amount payable in each of the
applicable currencies

J) Sub-Clause 13.7: Before Adjustment for Changes in Legislation
k) Sub-Clause 13.8: Before Adjustment for Changes in Cost

1) Sub-Clause 20.1: Approving Claims of the Contractor (Time /
Filnancial) under Clause 20.1 and accepting principles of the
Claims

Notwithstandjng the obligation, as set out above, to obtain
approval, if, in the opinion of the Engineer, an emergency occurs
atfecting the safety of life or of Works or adjoining property, he

Employer, with any such instruction of the Engineer. The Engineer
shall determine an addition to the Contract Price, in respect of such
instruction, in accordance with Clause 13 and shali notify the
Contractor accordingly, with a copy to the Employer, .
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Sub-Clause 3.6
Management Meetings

Insert this Sub Clause af the end of Clause 3
“The Engineer or the Contractor’s Represqntative may require the

management meetings and supply copies of the record to those
attending the meeting and to the Employer. In the record,
responsibilities for any actions to be taken shall be in accordance
with the Contract”,

Sub-Clause 4.1,
_{ Contractor’s General
Obligation

Add following at the end of Sub-Clause 4.1;

The Contractor shall prepare and submit one complete set of "As-
Built" Documents on one master CD and two complete sets of print
copies of "As-Built" Documents together with the back-up of the
quantity calculation to the Engineer within 28 days after the date of
taking over by Employer. These “As-Built” Documents shall
indicate all approved changes made during  construction,
superimposed on the original plans / “As-Staked Documents”.

The final measured quantities for all pay items shall be included on
all "As-Built" Documents. These "As-Built" Documents shall be
prepared continuously as execution of the Works progresses and
shall be submitted to the Engineer for review as sections or parts of
the Project are completed. No Taking-Over Certificate for a Sector
or the whole of Works shall be issued to the Contractor by the
Engineer without the approved "As-Built" Documents. The
preparation of the "As-Built" Documents shall be at the expense of
the Contractor, payment for which is subsidiary to the pay items of
the Contract,

The review and approval by the Engineer or by the Employer of the
"As-Built" Documents does not relieved the Contractor of any
responsibility for and/or labilities arising out of inaccurate, false or
otherwise incorrect "As-Built" Documents prepared and submitted
by the Contractor. The approved “As-Built Documents” shall be
reproduced by the Contractor in four (4) hard copies and one (D
soft copies and return the same to the Employer.

Shop Drawings. The Contractor shall furnish to the Engineer all
Contractor's, and Subcontractor's Shop Drawings. Shop Drawings
shall be deemed to include design drawings, fabrication drawings,
catalogue cuts, brochures, illustrations, material- lists, design
calculations, reference standards and performance data which may
be required by the specification necessary for the proper execution
of the Work, or as otherwise required by the Engineer for assurance
that there is intent to meet the requirements of the specifications,
All Shop Drawings shall be in English.

The Contractor shall submit all Shop Drawings to the Engineer in
the manner hereinafter described, in sufficient time to prevent
delays in the delivery of materials or in the progress or completion
of the work. Regardless of the source of Shop Drawings, all
submissions shall be deemed to be submissions by the Contractor
under the Contract.
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All Subcontractors' Shop Drawings shall first be sent directly to the
Contractor. The Contractor shall thoroughly check all such Shop
Drawings for measurements, sizes of members, materials and ail
other details, to assure him that the Shop Drawings conform to the
intent of the Drawings and Specifications.

The Contractor shall return to the Subcontractors for correction,
such Shop Drawings that are found inaccurate or otherwise in
error. After the Contractor has checked and approved such Shop
Drawings he shall place thereon the date of such approval and the
legible signature of the checker, and shall then submit them to the
Engineer for review. The Engineer may refuse to check or review
any Shop Drawings that are not submitted in compliance with the
foregoing requirements.

The Contractor shall submit five (5) copies of Shop Drawings plus
the number that the Contractor wishes to return for his own and his
Subcontractor's use.

For all Equipment, Shop Drawings shall be completed in all
respects and shall show clear compliance with the Specifications. |
Where applicable, performance figures of equipment, finishes and
reference to other relevant drawings must be noted on the Shop
Drawings. Details of ancillary items being supplied with the
particular equipment must be submitted. Piecemeal submissions
will not be considered.

Descriptive brochures that are applicable shall be included for
information. Any notation on the Shop Drawings which is on the
prints and not on the original from which the prints were made
shall be in GREEN INK,

The Engineer will review submitted Shop Drawings within a
reasonable time and will return them stamped with "NO
COMMENT", "SEE COMMENTS" or "RESUBMIT".

The Engineer may, at his discretion, require an immediate re-
submission of Shop Drawings noted "SEE COMMENTS" so that
he can make a further review or amendments, Drawings requiring
re-submission shall be either amended and re-submitted or shall be
superseded by another Shop Drawings. Comments on Shop
Drawings are not orders for Extra Work.

Shop Drawings re-submitted for further review will be reviewed
for response to previous notations only and the Contractor, by such
re-submission shall be held to have represented that such Shop
Drawings contain no other alterations, additions or deletions,
unless the Contractor (in writing) directs the Engineer specific
attention to the same.

Should the Contractor question, or dissent, from such notations or
comments, he shall direct the Engineer's attention to the same for
further clarification before re~-submitting. '

By reviewing Shop Drawings, the Engineer does not assume |
responsibility for errors or omissions and non-compliance with the

Contract requirements. Such errors and omissions must be made
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good by the Contractor, irrespective, of the receipt, checking, or
review of the Shop Drawings by the Engineer and even though the
Work is done in accordance with such Shop Drawings.

As-Staked Drawings. ”As-Staked” Drawings shall be prepared for
the entire project. These drawing shall be submitted to the
Employer for review and approval regardless of the nature of the
changes in the original design, if there is increase/decrease of more
than five percent (5%) in quantities of major items of work and
more than ten percent (10%) for minor items of work. Variation
Order shall be prepared in accordance with Sub-Clause 13.1.

The preparation of the “As-Staked” drawings and the
corresponding back-up calculations must be completed within a
reasonable period from the commencement of the project. The
plans shall indicate major modifications (i.e. change in road
alignment, change in type or main components of structures,
introduction of new work items), superimpesed on the original
plans,

The approved “As-Staked” drawings shall be reproduced (white
print) by the Contractor in five (5) copies. The preparation of the
“As-Staked” drawings and reproduction cost shall be at the
expense of the Contractor, payment for which is subsidiary to the
pay items of the contract.

All data pertaining to As-Staked survey shall be jointly signed by
the Contractor’s and Engineer's representatives.

Quality of Plans (“As-Built”, “As Staked” and other Drawings
for Variation). All sheets of the “As-Built”, “As-Staked” and
other drawings for Variations should be of uniform size and one
(1) standard size (A1) using Mylar or other quality tracing paper.
The sheets must be neat and clean and without any crossed-out or
voided portion. The title block should be made an integral part of
the sheet plans and not merely patched-up.

Supplementary Drawings and Instructions, The Engineer shall
have the authority to issue to the Contractor from time to time such
supplementary drawings and instructions to the proper and
adequate execution of the Works and the remedying of any defects
therein. The Contractor shall carry out and be bound by the same.

The Contractor shall designate an additional set of drawings as
“Record Drawings” and keep them to the site,

The Contractor shall clearly and neatly mark the Record Drawing
in ink to indicate all authorized changes in the work, and also as
actually constructed. These additional plans will not change the
work of the Contract but will elucidate or explain it.

Sub-Clause 4.3
Contractor’s Representative

Insert additional paragraph at the end of Sub-Clause 4.3

The Contractor’s authorized representative  and  his  other
professional engineers working at site shall register themselves with
the Pakistan Engineering Council.
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Sub-Clause 4.4

Replace first line with the Jollowing

Subcontractors The Contractor may subcontract the Works for the maximum value
equal to 30% of the Accepted Contract Amount,

Sub-Clause 4.8 Insert additional paragraph at the end of Sub-Clause 4.8

Safety Procedures In the event of work being carried out at night, the Contractor shall

at his own cost, provide and maintain such good and sufficient light
as will enable the work to proceed satisfactorily and without
danger. The approaches to the Site and the Works where the night-
work is being carried out shall be sufficiently lighted. All
arrangement adopted for such lighting shall be to the satisfaction of
the Engineer.

Sub-Clause 4.18
Protection of the
Environment

Final paragraph to be added to after second paragraph

The Contractor shall exercise care to protect the natural landscape
and shall conduct his construction operation so as to prevent any
unnecessary destruction, scarring or defacing of the natural
surroundings in the vicinity of the Works, except where clearing is
required for permanent works, approved temporary works and for
excavation operations. All trees and native vegetation shall be
preserved and shall be protected from damage, which may be
caused, by the Contractor’s construction operations and equipment.
On completion of the Works, all work areas shall be smoothed and
graded in a manner to scarring damage or defacing may occur as a
result of the Contractor’s operations, it shall be repaired, replanted
or otherwise corrected as directed by the Engineer at Contractor’s
expense.

Borrow areas shall be located and operated so as not to detract from
the future usefulness or value of the sites. Upon completion of
operations, borrow areas shall be left in a safe and sightly
conditions. No borrow areas shall be located within 500 meter from
the right of way.

During the performance of the work required under the Contract,
the Contractor shall carryout proper and efficient measures as often
as necessary to reduce the dust nuisance, and to prevent dust
originating from his operations. For waste water disposal, the
provision of septic tank alone for worker’s camp etc. will not be
sufficient and may have to be supplemented with secondary
treatment in form of gravel drains / constructed wetland depending
on the laboratory results of effluent from the septic tank,

The Contractor shall take all necessary measures to prevent water
from the Site causing a nuisance on or, in any neighbouring land or
property either by causing flooding or by depositing sediment on
the surface of the ground or in drains or watercourses. Wherever
necessary to prevent this, the Contractor shall construct temporary
drainage channels, layer sumps and traps (in addition to those
shown on the Contract) discharging into existing drain, ditches or
watercourses. The Contractor snail removes over all sediment,
which may accumulate on any land or in any drains, ditches or
watercourses or in any other property as a result of his operations.
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All works including those below sub-soil standing water level shall
be camried out in the dry unless specified otherwise. The
Contractor's arrangements for controlling the inflow of water into
the parts of the excavation being worked and during the placing of
concrete and other works therein and for the collection and disposal
of water shall be to the Engineer's Approval. Such arrangements
may include interalia temporary cofferdams, well-point systems,
pumps; drains trenches, flumes and other recognized means. All
Costs and charges in dealing with water in any way whatsoever and
the effects thereof will be deemed to be included in the Contract
Price and in the unit rates or prices of the Contractor for
excavations.

Water flowing into excavations shall be carried by trenches,
drainage layers or open jointed drains to sumps from which it shall
be pumped. Such trenches drains or sands shall generally be clear
of the Permanent Works unless approved otherwise by the
Engineer. If, with the said Approval of the Engineer trenches drains
or sumps are excavated under or immediately adjacent the
Permanent Works, these shall comprise open-jointed pipes with
gravel mounds. When no longer required and when approved by
the Engineer they shall be filled with a cement /sand grout injected
under pressure so as to fill the pipe and all voids completely.

The Contractor shall keep all surfaces upon or against which
concrete is to be deposited free from running water and no concrete
shall be placed until such surfaces are properly drained. Suitable
precautions shall be taken to prevent running water from washing
out cement or concrete while it is setting or from injuring the
Works in any other way.

Notwithstanding the Approval by the Engineer of the Contractor's
methods of dealing with water, the Contractor shall be responsible
for and accept all the risks and liabilities of dealing with water from
whatever source and of all effects thereof.

The Contractor shall throughout the execution and completion of
the Works and the remedying of any defects therein, comply with
all applicable Environment Protection Laws and Regulations of tlie
Country.

Sub-Clause 4.21
Progress Reports

Add following paragraphs afier paragraph (h)

) An updated construction schedule indicating the progress in
percentage; and

G)  Description of all works carried out since the last report; and

(k)  An updated Progress Curve/Projected Cash flow indicating
the planned and actual progress; and

(1) - An updated Critical Resource Usage Chart showing
comparison of planned and actual values; and

(m)  An updated material procurement plan showing comparison
of planned and actual values; and

(n)  An updated schedule of shop drawings comparison of
planned and actual values; and
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(0)  Description of the Works planned for the next 28 days
sufficiently detailed to enable the Engineer to determine his
programme of inspection and testing; and

(p)  Summary of all submission; and

(@  Information about problems and areas of concern and
proposal to overcome the same.

Sub-Clause 6.5
Working Hours

Add the following paragraph at the end of Sub-Clause 6.5

The Contractor shall pay overtime payment to the Engineer’s
Support Staff/Personnel who were required by the Contractor to
perform their respective work assignment beyond the normal
working hours stated in Part A — Particular Conditions (Appendix
A).

Sub-Clause 6.10
-Records of Contractor’s
Personnel and Equipment

The following paragraphs added:

The Contractor shall, upon request by the Engineer at any time in
relation to any time of hired Contractor’s Equipment, forthwith
notify the Engineer in writing the name and address of the Owner
of the equipment and shall certify that the agreement for the hire
thereof contains a provision in accordance with the requirements
set forth above.

Sub-Clause 6.23
Epiderics

Insert sub-clauses after Sub-Clause 6.22:

In the event of any outbreak of illness of an epidemic nature, the
Contractor shall comply with and carry out such regulations, orders
and requirements as may be made by the Government or the local
medical or sanitary authorities, for the purpose of dealing with and
overcoming the same.

Sub-Clause 6.24 Workers’
Organizations

Insert additional sub-clauses after Sub-Clause 6.23

In countries where national law recognizes workers’ rights to form
and to join workers’ organizations of their choosing without
interference and to bargain collectively, the Contractor shall
comply with national law. The Contractor shall not discriminate or
retaliate against Contractor’s Personnel who participate, or seek to
participate, in such organizations. Where national law restricts
workers” organizations, the Contractor shall ensure that
Contractor’s Personnel have alternative means to express their
grievances and defend their rights regarding working conditions
and terms of employment, such as worker committees or forums to
facilitate dialogue between workers” representatives and the
employer. Where national is silent on this issue, the Contractor
shall not discriminate or retaliate against Contractor’s Personnel
who participate, or seek to participate, in organizations and forums
designed to promote good working conditions and favourable terms
of employment, consistent with the Contract.

Sub-Clause 6.25
Non-Discrimination and
Equal Opportunity

Insert additional sub-clauses after Sub-Clause 6.24

The Contractor shall not make employment decisions on the basis
of personal characteristics unrelated to inherent job requirements.
The Contractor shall base the employment relationship on the
principle of equal opportunity and fair treatment, and will not
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discriminate with respect to aspects of the employment
relationship, including recruitment and hiring, compensation
(including wages and benefits), working conditions and terms of
employment, access to training, promotion, termination of
employment or retirement, and discipline. In countries where
national law provides for non-discrimination in employment, the
Contractor shall comply with national law. When national laws are
silent on non-discrimination in employment, the Contractor shall
meet this Sub-Clause’s requirements. Special measures of
protection or assistance to remedy past discrimination or selection
for a particular job based on inherent requirements of the job will
not be deemed discrimination.

Sub-Clause 7.9
Use of Pakistani Materials
and Services '

Insert additional sub-clauses afier Sub-Clause 7.8

The contractor shall, so far as may be consistent with the contract,
make the maximum use of materials, supplies, plant and equipment
indigenous to or produced or fabricated in Pakistan and services,
available in Pakistan provided such materials, supplies, plant,
equipment and services shall be of required standard.

Sub-Clause 8.1 Delete paragraph (b) entirely and substituted with the Jollowing.
Commencement of Works The contractor shall commence the works on site within the period
' named in Appendix-A to Bid from the date of receipt by him from
the Engineer of a written Notice to Commence. Thereafter, the
contractor shall proceed with the works with due expedition and

_ without delay
Sub-Clause 8.3 Insert following additional paragraphs at the end of Sub Clause
- Programme 8.3;

The program shall be submitted in the form of CPM charts. The
Contractor will also have a licensed copy of the software from a
reputed firm which shall be accessible to the Engineer as well as his
assistants. Contractor shall organize a training program for his and
Engineer’s staff so that the program can be updated regularly as
required.

The revised programme, in accordance with the Contract, shall be
submitted within fourteen (14) days of the request received from
the Engineer. The Contractor shall pay a penalty of Rs.100,000/-
(Rupees Hundred Thousands only) for each day of delay in the
submission of said revised programme. The Employer shall recover
such amount from any payment due to the Contractor under the
Contract, on the Engineer’s recommendations,

Notwithstanding General Conditions of the Contract Sub Clause
8.3, the program to be submitted for the execution of the works
shall, in addition to the program of pure construction activities,
include an alleviation program for site staff and labour and their
families (if allowed to stay at camp) in respect of Sexually
Transmitted Infections (STI), Sexually Transmitted Diseases (STD)
including HIV/AIDS. The STID and HIV/AIDS  alleviation
program shall indicate when, how and at what cost the Contractor
plans to satisfy the requirements of Sub Clause 6.7 herein and the
related Specifications.

The Contractor shall submit the Programme of Works on Primavera
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Project Planner P-5 or the latest (both hard and soft copy) for the
consent of the Engineer. All items of works and activities including
mobilization should be included in the Programme of Works. The
programme shall identify and highlight those activities, which are
on the Critical Path. The programme shall be revised monthly and
should include a chart of principal activities of the work forecast
for monthly execution and an updated schedule of the payment to
be made by the Employer to the Contractor. This programme of
works as scheduled shall form basis of Delay Damages pursuant to
Sub-Clauses 8.7.

In addition, cash flow estimates shall be supported with inputs of
over drafts organized with financial institutions at various stages of
the projects to meet the funding requirements of the project. The
Contractor shall supply and maintain at his site office for his and
Engineer’s use a licensed copy of the project management
computer software package namely Primavera for programming
and to monitor the progress. It shall be supplied complete with
manuals and technical training and support for the duration of the
Contract as per requirements assessed by the Engineer.

In order to assist the Engineer’s Project Management Team, the
Contractor shall be required to submit at 2 weeks intervals data to
the Engineer on the cost and quantities and other data relevant to
the monitoring of progress according to a particular format suitable
for computer processing.

The programme should be computerized and drawn up on the CPM
with all details as illustrated in this Clause, identifying all items of
work including temporary work. Progress reporting by the
Contractor should be supported on a monthly basis with an up-to-
date analysis of the progress including a statement on items, which
are or are about to become critical to the progress of the work along
with the proposals on how the Contractor intends to alleviate the
situation.

General Requirements:

a. Programme should be submitted (both hard and soft copy)
strictly following the guidelines and format specified in this
Clause.

b. The Engineer at any time during the execution of the Works;
direct the Contractor to change/modify the Programme /
Schedule based on the Priority of Works.

¢. No payment shall be released to the Contractor prior to
approval of the Base Line Programme by the Engineer.

d. Submittal of Programme consists of:
Construction Schedule (CPM);

Progress Curve/Project Cash Flow;

Critical Resources Usage Chart;

Detailed Method Statement;

Material Procurement Plan;

Schedule of Submittals and Shop-Drawings;

N
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Construction Schedule:F

a.

b.

Progress Curve / Projected Cash Flow: _
a. Progress Curve / Projected Cash Flow should be developed and

b. S-Curve should be plotted between time (in weeks) and

Critical Resources Usage Chart;

a. Critical Usage Chart should be developed.

b. List of Critical Resources included Labourers, equipments,
consumable/non-consumable materials and/or identified by the
Engineer,

¢. Resource usage chart should show Resource Name and weekly

. Critical Activities and Critical Path of the project should be

. BOQ amount should be loaded to reach construction activity.

- Construction Schedule should show Activity ID, Activity

7. Any other details as required by the Engineer;

Construction Schedule shall be developed on the basis of Work
Breakdown Structure provided or approved by the Engineer.
Construction Schedule shall be detailed up to level 4 or as
required by the Engineer.

Durations of construction activity should be calculated
practically in relation to quantity of work done and allocated
resources. Any activity that demands duration greater than
seven (07) calendar days should be split into number of
activities to monitor the same accordingly.

Construction activities of the schedule should be logically
linked with preceding and succeeding activities and showed in
submitted construction schedule.

highlighted with red colour in bar chart and precedence
diagram. Total Float for non-critical activities should also be
shown in the schedule.

Appropriate quantity of direct resources (material, labour,
equipment and non-consumable material) should be allocated
to all activities and showed in submitted construction schedule.
Labour resource should be divided according to related trades
(e.g. Mason, Operator, helper etc.) Contractor should make
sure that no resource is being over allocated. Indirect resources
shouid be allocated to supervision / summary activity,

Accrual basis should be indicated to construction activity.

Description, BOQ Quantity, Duration, Start Date, Finish Date,
Total Float, Predecessors, Resource names with quantity, BOQ
Amount and timescale where the bars show start and finish
dates,

presented on Project Management Software — Primavera
Project Planner.

progress of work done (in % of work). The progress should be
shown in cumulative percent of work done, Percent of work
done should be calculated with the BOQ amount and payment
terms,
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utilization (numbers) of resources on each activity.

Detailed Method Statement:

a. Detailed method statement should be presented in descriptive
format explaining the method of carrying out works, logistics,
site layout, flow of work, quality and safety measures for each
activity and any other details as required by the Engineer.

Material Procurement Plan:

a. Material Procurement Plan for major items of purchase should
be presented in a Tabular Format to be submitted to the
Engineer for pre-approval. The Plan must as a minimum show
the list of local & imported materials to be used, their
specification reference, and planned dates for submittal to
Consultant, approval process, placing of order, vendor contact,
required delivery on site, status of Line of Credit (LOC) if
applicable, and usage of material.

Schedule of Shop Drawings and Submittals:

Schedule of Shop Drawings and other Submittals should be
presented in a Tabular Format to be submitted to the Engineer for
pre-approval. Plan must as a minimum show the list of shop
drawings required and their specification reference, planned dates
for submittal to consultant, approval process, and usage of shop
drawing.

Cash Flow Estimates:

The Contractor shall, within 28 days from the receipt of the Letter
of Acceptance, provide to the Engineer for his information a
detailed cash flow estimate in quarterly periods, of all payments to
which the Contractor will be entitled under the Contract and the
Contractor shall subsequently supply revised cash flow estimates
at quarterly intervals, if required to do so by the Engineer.

Revised Programme:

If at any time it should appear to the Engineer that the actual
progress of the Works does not conform to the programme to
which consent has been given under Sub-Clause 8.3, the
Contractor shall produce, at the request of the Engineer, a revised
programme showing the modifications to such programme
necessary to ensure completion of the Works within the Time for
Completion.

Sub-Clause 8.7
Delay Damages

Insert following additional paragraphs at the end of Sub-Clause
87

Notwithstanding the provision of above stated conditions
following shall prevail: _
The rate of Delay Damages shall be 0.1% per day of the Contract
Price for every day of delay in which whole or part of the work(s)
remained unfurnished subject to a maximum of 10% of the Final
Contract Price.

In addition to the Delay Damages, the Contractor shall borne all the
cost/expenses related to the supervision of the works by the
Engineer and his staff covering salaries of the Engineer and all of
his Site Supervision staff including all the benefits, providing,
running and maintenance of all the Engineer’s Facilities up to the
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issuance of the Taking Over Certificate by the Employer. All the
above cost/expanses will not be reimbursed / paid to the Contractor
beyond the approved completion period of the works.

If, before the Time for Completion of the whole of the Works or, if
applicable, any Section, a Taking-Over Certificate has been issued
for any part of the Works or of a Section, the delay damages for
delay in completion of the remainder of the Works or of that
Section shall, for any period of delay after the date stated in such
Taking-Over Certificate, and in the absence of alternative |
provisions in the Contract, be reduced in the proportion which the
value of the part so certified bears to the value of the whole of the
Works or Section, as applicable. The provisions of this Sub-Clause
shall only apply to the rate of delay damages and shall not affect
the limit thereof.

Interim Delay Damages

Contractor’s works programme submitted under Sub-Clause 8.3 of
the Conditions of Contract shall be considered part of the Contract
Agreement. If the Contractor’s progress is not as per approved
programme of works, the Contractor shall be liable for Interim
Delay Damages at the rate of 0.05% of the Contract Price for each
day of delay, which shall be refunded if the progress again matches
the approved programme of works during the currency of works.

The amount of interim delay damages deducted by the Employer
from the payment of the Contractor and refunded shall be taken into
consideration while determining the delay damages for the whole of
the Works.

If the progress of works is observed to be behind approved
programme of works against three consecutive months then the
Employer may invoke Sub-Clause 15.2 of the Conditions of
Contract.

Sub-Clause 8.11 Replace 84 days by 120 days.
Prolonzed Suspension
Sub-Clause 10,1 Insert following as 3rd paragraph after 2nd paragraph

Taking Over of the Works
and Sections

Within 14 days of the date of receipt of Contractor’s notice for
issuance of Taking Over Certificate the Employer shall on the
written request of the Engineer constitute a committee comprising
of  Engineer/Engineer’s Representative, Employer’s and
Contractor’s Representatives. The Committee shall conduct a
detailed inspection of the works completed by the Contractor to
ascertain the completion or the extent of completion to decide about
the issuance of Taking Over Certificate.

The Engineer shall take further action on the Contractor’s
application in pursuance to the recommendations of the committee.

Sub-Clause 11.9
Perforriance Certificate

Insert following as 2rd paragraph after Ist paragraph

At the completion of the Defects Notification Period the Employer
shall constitute a committee comprising of Engineer / Engineer’s
Representative, Employer’s and Contractor’s Representatives. The
Committee shall conduct a detailed inspection of the works to
ascertain the issuance of Performance Certificate or otherwise.
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Sub-Clause 13.1
Right to Vary

In the last line of Para, after the word “Variation”, the word “in
writing” is added.

Sub-Clause 13.3
Variation Procedure

In the tenth line, after the words “as soon as practicable” following
is added: “and within a period not exceeding one-eighth of the
completion time”

Sub-Clause 13.8
Adjustment for Changes in
cost

The following provision is added:

The amounts payable to the Contractor, pursuant to Sub-Clause
14.6, shall be adjusted in respect of the rise or fall in the cost of
materials only, and will be paid to the contractor on those items
mentioned in the Appendix —C (B). Similarly reduction in the cost
of these materials will also be recovered from the contractor
accordingly.

Sub-Clause 14.1
The Contract Price

Renumber subparagraphs (c) and (d) as () and (g) and delete
subparagraph (e).
Insert following paragraphs (c), (d) and (e):

(¢) The Contract Price shall include all taxes, duties and other
charges imposed outside the Country on the production,
manufacture, sale and transport of the Contractor’s Equipment.
Plant, Materials and supplies to be used on or furnished under
the Contract, and on the services to be performed under the
Contract.

(d) The Contractor’s staff and labour will be liable to pay personal
income taxes in the Country in respect of such of their salaries
and wages as are chargeable under the Laws for the time being
in force, and the Contractor shall perform such duties in regard
to such deductions thereof as may be imposed on him by such
laws,

() Notwithstanding the provisions of subparagraph (b),
Contractor's Equipment, including essential spare parts
therefore, imported by the Contractor for the sole purpose of
executing the Contract shall be temporarily exempt from the
payment of import duties and taxes upon initial importation,
provided the Contractor shall post with the customs authorities
at the port of entry an approved export bond or bank guarantee,
valid until the Time for Completion plus six months, in an
amount equal to the full import duties and taxes which would be
payable on the assessed imported value of such Contractor's
Equipment and spare parts, and callable in the event the
Contractor's Equipment is not exported from the Country on
completion of the Contract. A copy of the bond or bank
guarantee endorsed by the customs authorities shall be provided
by the Contractor to the Employer upon the importation of
individual items of Contractor's Equipment and spare parts.
Upon export of individual items of Contractor's Equipment or
spare parts, or upon the completion of the Contract, the
Contractor shall prepare, for approval by the customs
authorities, an assessment of the residual value of the
Contractor's Equipment and spare part to be exported, based on
the depreciation scale(s and other criteria used by the customs
authorities for such purposes under the provisions of the
applicable Laws. Import duties and taxes shall be due and
payable to the customs authorities by the Contractor on (a) the
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difference between the initial imported value and the residual
value of the Contractor's Equipment and spare parts to exported;
and (b) on the initial imported value that Contractor's
Equipment and spare parts remaining in the Country after
completion of the Contract. Upon payment of such dues within
28 days of being invoiced, the bond or bank guarantee shall be
reduced or released accordingly; otherwise the security shall be
called in the full amount remaining.

Sub-Clause 14.2
Advance Payment

Delete the Clause in entirety and replace with Jollowing

The Employer if requested by the Contractor shall make an advance
payment for mobilisation and cash flow support, when the
Contractor submits a guarantee in accordance with this Sub-Clause.
The total advance payment, the number and timing of instalments
(if more than one) shall be as stated in the Appendix A.

The Advance Payment (if required) shall be paid in two equal
instalments after the following conditions have been fulfilled.

Installment-1: 50% of the total amount of the Advance Payment
*  That the Contract Agreement has been signed by the Parties.

¢  The Contractor has submitted bank guarantee for the full
amount of the advance payment in the form of irrevocable
without recourse bank guarantee.

o  The Contractor has submitted the Performance Security in the
form as prescribed in Sub-Clause 4.2.

*  The Contractor has submitted the Programme of W()rks in the
form detailed in Sub-Clause 8.3 and the Engineer has given
his concurrence.

Installmentt-2: Remaining 50% of the total amount of the Advance
Payment shall be paid on mobilization of Plant,
Equipment and other resources at site by the
Contractor to the satisfaction of the Engineer

Unless and until the Employer receives this guarantee, or if the total
advance payment is not stated in the Appendix A, this Sub-Clause
shall not apply.

The Contractor shall pay interest on the mobilization advance at the
rate of 10% per annum on the advance.

The Engineer shall deliver to the Employer and to the Contractor an
Interim Payment Certificate for the advance payment or its first
instalment after receiving a Statement (under Sub-Clause 14.3
[Application for Interim Payment Certificates]) and after the
Employer receives (i) the Performance Security in accordance with
Sub-Clause 4.2 [Performance Security] and (ii) a guarantee in
amount equal to the advance payment. This guarantee shall be
issued by an entity and from within a country (or other jurisdiction)
approved by the Employer, and shall be in the form annexed to the
Particular Conditions or in another form approved by the Employer.

The Contractor shall ensure that the guarantee is valid and
enforceable until the advance payment has been repaid, but its
amount shall be progressively reduced by the amount repaid by the
Contractor as indicated in the Payment Certificates. If the terms of
the guarantee specify its expiry date, and the advance payment has
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not been repaid by the date 28 days prior to the expiry date, the
Contractor shall extend the validity of the guarantee until the
advance payment has been repaid. '

At any time, the bank guarantee shall be valid for an amount not
less than the amount of the original Advance Payment less any
partial repayment of that Advance Payment which may have been
affected. The Contractor shall inform the guaranteeing bank, by
letter, counter signed by the Employer, of the required amount of
the guarantee from time to time. Reduction of the amount shall not
be made without such authorizing letter.

Unless stated otherwise in the Appendix A, the advance payment
including interest shall be recovered in 5 equal instalments starting
from third running bills (IPCs) and in case the number of bills is
less than 5 then 1/5 of the advance inclusive of the interest thereon
shall be recovered from each bill and the balance together with
interest be recovered from the final bill. It may be insured that there
is sufficient amount in the final bill to enable recovery of the
Mobilization Advance.

If the advance payment has not been repaid prior to the issue of the
Taking-Over Certificate for the Works or prior to termination
under Clause 15 [Termination by Employer], Clause 16
[Suspension and Termination by Contractor] or Clause 19 [Force
Majeure] (as the case may be), the whole of the balance then
outstanding shall immediately become due and in case of
termination under Clause 15 [Termination by Employer] and Sub-
Clause 19.6 [Optional Termination, Payment and Releasc], payable
by the Contractor to the Employer.

In the event that the amount of money certified and due to the
Contractor under the contract at any time is less than the total of
due repayments of Advance Payment, the balance of the due
repayments shall be paid to the Employer by the Contractor within
seven days of demand by the Employer. If the balance is not so
paid, the Employer shall be empowered to call in sufficient of the
Advance payment bank guarantee to cover the said balance.

The Employer shall be empowered to call in the guarantee in whole
or in part(s) if the Contractor defaults in the repayment(s) for any
reason(s).

Sub-Clause 14.5
Plant and Materials intended
for the Works

Add the following paragraph as sub-clause 14.5 (d) for Secured
Advance on non - perishable materials and sub-clauses (a), (b) and
{c) will be applicable for plants only :-

I The Contractor shall be entitled to receive from the procuring
agency Secured Advance against an INDENTURE BOND in
Public Works Account Form No.31 (Fin. R. Form No. 2)
acceptable to the procuring agency of such sum as the
Engineer may consider proper in respect of non-perishable
materials brought at the site but not yet incorporated in the
Permanent Works provided that;

1. The materials are in accordance with the specifications for
the permanent works; :

ii. Such materials have been delivered to the site and are
properly stored and protected against loss or damage or
deterioration to the satisfaction and verification of the
Engineer/Assistant Engineer but at the risk and cost of the

(93)




Contractor;

iii. The Contractor’s records of the requirements, orders,
receipts and use of materials are kept in a form approved by
the Engineer, and such records shall be available for
inspection by the Engineer; '

iv. The Contractor shall submit with his monthly statement the
estimated value of the materials on site together with such
documents as may be required by the Engineer for the

- purpose of valuation of materials and providing evidence of
ownership and payment therefore;

v. Ownership of such materials shall be deemed to vest in the
procuring agency and these materials shall not be removed
from the site or otherwise disposed of without written
permission of the procuring agency;

vi. The sum payable for such materials on site shall not exceed
75 % of the (i) landed cost of imported materials, or (ii) ex-
factory /ex-warehouse price of locally manufactured or
produced materials, or (iii} market price of stands other
materials;

vii. Secured Advance shall not be allowed unless and unti] the
previous advance, if any, is fully recovered;

viil. Detailed account of advances must be kept in part Il of
running account bill or a separate statement; and

ix. Secured Advance may be permitted only against
materials/quantities anticipated to be consumed / utilized on
the work within a period of 3 months from the date of issue
of secured advance and in no case for full quantitics of
materials for the entire work/contract.

II. Recovery of Secured Advance:

Secured Advance paid on non-perishable materials to the
Contractor under the above provisions shall be effected from
the monthly payments on actual consumption basis, but not
later than period specified in the rules not more than three
months (even if unutilized);

Sub-Clause 14.6
Issue of Interim Payment
Certificates

Add following in second line after the words “Performance
Security.”

No amount shall be certified or paid until the Engineer has recived
and approved the Programme of Works.

Sub-Clause 14.8
Delayed Payment

Second Para is replaced with following text:

In the event of the failure of the Procuring Agency to make the
payment within the time stated, the procuring agency shall pay to
the contractor in case of ICB contracts only, the compensation at
rate of KIBOR+2% per annum in local currency and Libor+1% for
foreign currency, upon all sums to be paid from the date of which
the same would have been paid (i.e. for NCB, no compensation is
admissible).
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Sub-Cause 14.15
Currencies of Payment

Currency of Payment is Pakistan Rupee (PKR).

Sub-Clause 15.2
Termination by
Employer

Insert following as paragraph (g) afier paragraph 't
(g) If the progress of works with respect to the Programme of
Works is observed to be behind the approved program of

works pursuant to Sub Clause 8.7 for three consecutive
months.

The following Para is added at the end of the sub-clause:

Provided further, that in addition to the action taken by the
procuring agency against the Contractor under this Clause, the
procuring agency may also refer the case of default of the
Contractor to Pakistan Engineering Council for punitive action
under the Construction and Operation of Engineering Works Bye-
Laws 1987, as amended from time to time.

Sub-Clause 15.6
Corrupt and Fraudulent
Practices

The following text is to be added as 3rd paragraph:

Successful Contractor has to provide Integrity Pact (for contracts
worth Rs.10.0 million and above). If the Contractor or any of his
Subcontractors, agents or servants is found to have violated or
involved in violation of the Integrity Pact signed by the Contractor
as Appendix-L to his Bid, then the procuring agency shall be
entitled to:

a. recover from the Contractor an amount equivalent to ten times|
the sum of any commission, gratification, bribe, finder's fee or
kickback given by the Contractor or any of his Subcontractors,
agents or servants;

b. terminate the Contract; and

c. recover from the Contractor any loss or damage to the procuring
agency as a result of such termination or of any other corrupt
business practices of the Contractor or any of his Subcontractors,
agents or servants.

The termination under sub-para (b) of this Sub-Clause shall
proceed in the manner prescribed under sub-clauses 15.2 & 15.5
and the payment under Sub-Clause 15.4 shall be made after having
deducted the amounts due to the procuring agency under Sub-Para
(a) and (c) of this Sub-Clause.

Sub-Clause 16.1
Contractor’s Entitlement to
Suspend Work

Delete words ... Sub-Clause 2.4 [Employer’s Financial
Arrangements] or ...” from first paragraph

Delete paragraph 2 in entirety (i.c. from words “Notwithstanding”
to “notification from the bank”.

Sub-Clause 16.2
Termirnation by Contractor

Delete paragraph (a) in entirety.

Sub-Clause 17.3
Employer’s Risks

Delete paragraph (a) in entirety.

Sub-Clause 18.1
General Requirements for
Insurance

Add following text

The contractor shall be obliged to place all insurances relating to
the contract (including, but not limited to, the insurances referred to
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in Clauses 18.1,18.2,18.3,18.4) with Insurance Company having at
least AA rating from PACRA/ICR in favour of the Employer valid
for a period 28 days after the expiry of Defects Liability Period.

Costs of such insurances shall be borne by the contractor.

Sub-Clause 19.6 Delete paragraph (c), (d) and (¢) in entirety,
Optional Termination,

Payment and release by the

Employer

Sub-Clause 20.1 Insert following at the end of Sub-Clause 20.1

Contractor’s Claims

The Contractor shall not be entitled for any extension of Time for |
Completion and/or additional payment in respect of the claim(s) if
the Contractor fails to comply with the requirements or any of the
requirement of Sub-Clause 20.1 within the time period stipulated
there in the Clause above mentioned and or fails in keeping and
producing necessary records whenever demanded by the Engineer,

Sub-Clause 20.6
| Arbitration

Delete the Clause in entirety and replace with Jollowing
Any dispute in respect of which:

a. the decision, of the Dispute Board has not become final and
binding pursuant to sub-clause 20.2, and

b. amicable settlement has not been reached within the period
stated in sub-clause 20.5, shall be finally settled, under the
provisions of the Arbitration Act, 1940 as amended or any
statutory modification/Rules of Conciliation And Arbitration
PEC Islamabad or re-enactment thereof for the time being in
force.

The place of arbitration shall be Karachi, in Sindh Province.

The arbitrators shall have full power to open up, review and revise
any certificate, determination, instruction, opinion or valuation of
the Engineer, and any decision of the DB, relevant to the dispute.
Nothing shall disqualify representatives of the Parties and the
Engineer from being called as a witness and giving evidence before
the arbitrators on any matter whatsoever relevant to the dispute,

Neither Party shall be limited in the proceedings before the
arbitrators to the evidence or arguments previously put before the
DB to obtain its decision, or to the reasons for dissatisfaction given
in its notice of dissatisfaction. Any decision of the DB shall be
admissible in evidence in the arbitration.

Arbitration shall be commenced after completion of the Works. The
obligations of the Parties, the Engineer and the DB shall not be
altered by reason of any arbitration. .
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APPENDIX: DISPUTE BOARD
General Conditions of Dispute Board Agreement

1. Definitions Each “Dispute Board Agreement” is a tripartite agreement by and
between:

(a) the “Employer”;
(b) the “Contractor”; and

(¢) the “Member” who is defined in the Dispute Board Agreement
as being;

(i) the sole member of the "DB" and, where this is the case,
all references to the “Other Members” do not apply, or

(ii) one of the three persons who are jointly called the “DB”
(or “Dispute Board”) and, where this is the case, the other
two persons are called the *“Other Members.”

The Employer and the Contractor have entered (or intend to enter)
into a contract, which is called the "Contract" and is defined in the
Dispute Board Agreement, which incorporates this Appendix. In
the Dispute Board Agreement, words and expressions which are not
otherwise defined shall have the meanings assigned to them in the

Contract,
2. General Unless otherwise stated in the Dispute Board Agreement, it shall
Provisions take effect on the latest of the following dates:

(@) the Commencement Date defined in the Contract,

(b} when the Employer, the Contractor and the Member have each
signed the Dispute Board Agreement, or

(c) when the Employer, the Contractor and each of the Other
Members (if any) have respectively each signed a dispute
board agreement.

This employment of the Member is a personal appointment. At any
time, the Member may give not less than 70 days’ notice of
resignation to the Employer and to the Contractor, and the Dispute
Agreement shall terminate upon the expiry of this period.

3. Warranties The Member warrants and agrees that he/she is and shall be
impartial and independent of the Employer, the Contractor and the
Engineer. The Member shall promptly disclose, to each of them and
to the Other Members (if any), any fact or circumstance which
might appear inconsistent with his/her warranty and agreement of
impartiality and independence.
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4. General
Obligations of the
Member

When appointing the Member, the Employer and the Contractor
relied upon the Member’s representations that he/she is:

(a)
(b)

(©)

experienced in the work which the Contractor is to carry out
under the Contract,

experienced in the interpretation of contract documentation,
and

fluent in the language for communications defined in the
Contract.

The Member shall:

(a)

(b)

()

(CY

(¢)

®

(8

(h)

have no interest financial or otherwise in the Employer, the
Contractor or Engineer, nor any financial interest in the
Contract except for payment under the Dispute Board
Agreement;

not previously have been employed as a consultant or
otherwise by the Employer, the Contractor or the Engineer,
except in such circumstances as were disclosed in writing to
the Employer and the Contractor before they signed the
Dispute Board Agreement;

have disclosed in writing to the Employer, the Contractor and
the Other Members (if any), before entering into the Dispute
Board Agreement and to histher best knowledge and
recollection, any professional or personal relationships with
any director, officer or employee of the Employer, the
Contractor or the Engineer, and any previous involvement in
the overall project of which the Contract forms part;

not, for the duration of the Dispute Board Agreement, be
employed as a consultant or otherwise by the Employer, the
Contractor or the Engineer, except as may be agreed in writing
by the Employer, the Contractor and the Other Members (if

any),

comply with the annexed procedural rules and with Sub-
Clause 20.4 of the Conditions of Contract;

not give advice to the Employer, the Contractor, the
Employer’s Personnel or the Contractor's Personnel
concerning the conduct of the Contract, other than in
accordance with the annexed procedural rules;

not while a Member enter into discussions or make any
agreement with the Employer, the Contractor or the Engineer
regarding employment by any of them, whether as a consultant
or otherwise, after ceasing to act under the Dispute Board
Agreement;

ensure his/her availability for all site visits and hearings as are
necessary;
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5. General
Obligations of the
Employer and the
Contractor

(i) become conversant with the Contract and with the progress of

the Works (and of any other parts of the project of which the
Contract forms part) by studying all documents received which
shall be maintained in a current working file;

() treat the details of the Contract and all the DB’s activities and
hearings as private and confidential, and not publish or
disclose them without the prior written consent of the
Employer, the Contractor and the Other Members (if any); and

(k) be available to give advice and opinions, on any matter
relevant to the Contract when requested by both the Employer
and the Contractor, subject to the agreement of the Other
Members (if any). '

The Employer, the Contractor, the Employer’s Personnel and the
Contractor’s Personnel shall not request advice from or consultation
with the Member regarding the Contract, otherwise than in the
normal course of the DB’s activities under the Contract and the
Dispute Board Agreement. The Employer and the Contractor shall
be responsible for compliance with this provision, by the
Employer’s Personnel and the Contractor’s Personnel respectively.

The Employer and the Contractor undertake to each other and to the
Member that the Member shall not, except as otherwise agreed in
writing by the Employer, the Contractor, the Member and the Other
Members (if any):

(a) be appointed as an arbitrator in any arbitration under the
Contract;

(b) be called as a witness to give evidence conceming any dispute
before arbitrator(s) appointed for any arbitration under the
Contract; or

(¢) be liable for any claims for anything done or omitted in the
discharge or purported discharge of the Member’s functions,
unless the act or omission is shown to have been in bad faith.

The Employer and the Contractor hereby jointly and severally
indemnify and hold the Member harmless against and from claims
from which he is relieved from liability under the preceding

paragraph.

Whenever the Employer or the Contractor refers a dispute to the
DB under Sub-Clause 20.4 of the Conditions of Contract, which
will require the Member to make a site visit and attend a hearing,
the Employer or the Contractor shall provide appropriate security
for a sum equivalent to the reasonable expenses to be incurred by
the Member. No account shall be taken of any other payments due
or paid to the Member.
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6. Payment

The Member shall be paid as follows, in the currency named in the
Dispute Board Agreement:

(a) a retainer fee per calendar month, which shall be considered as
payment in full for:

(i) being available on 28 days’ notice for all site visits and
hearings;

(ii) becoming and remaining conversant with all project
developments and maintaining relevant files;

(iti) all office and overhead expenses including secretarial
services, photocopying and office supplies incurred in
connection with his duties; and

(iv) all services performed hereunder except those referred to
in sub-paragraphs (b) and (c) of this Clause.

The retainer fee shall be paid with effect from the last day of the
calendar month in which the Dispute Board Agreement becomes
effective; until the last day of the calendar month in which the
Taking-Over Certificate is issued for the whole of the Works.

With effect from the first day of the calendar month following the
month in which the Taking-Over Certificate is issued for the whole
of the Works, the retainer fee shall be reduced by one third. This
reduced fee shall be paid until the first day of the calendar month in

-which the Member resigns or the Dispute Board Agreement is

otherwise terminated.

(b) adaily fee which shall be considered as payment in full for:

(1) each day or part of a day up to a maximum of two days’
travel time in each direction for the journey between the
Member’s home and the site, or another location of a
meeting with the Other Members (if any);

(i) each working day on Site visits, hearings or preparing
decistons; and

(iii) each day spent reading submissions in preparation for a
hearing.

(c) all reasonable expenses including necessary travel expenses
(air fare in less than first class, hotel and subsistence and other
direct travel expenses) incurred in connection with the
Member’s duties, as well as the cost of telephone calls, courier
charges, faxes and telexes: a receipt shall be required for each
item in excess of five percent of the daily fee referred to in
sub-paragraph (b) of this Clause;

(d) any taxes properly levied in the Country on payments made to

the Member (unless a national or permanent resident of the
Country) under this Clause 6.
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The retainer and daily fees shall be as specified in the Dispute
Board Agreement. Unless it specifies otherwise, these fees shall
remain fixed for the first 24 calendar months, and shall thereafter be
adjusted by agreement between the Employer, the Contractor and
the Member, at each anniversary of the date on which the Dispute
Board Agreement became effective.

If the parties fail to agree on the retainer fee or the daily fee, the
appointing entity or official named in the Contract Data shall
determine the amount of the fees to be used.

The Member shall submit invoices for payment of the monthly
retainer and air fares quarterly in advance. Invoices for other
expenses and for daily fees shall be submitted following the
conclusion of a site visit or hearing. All invoices shall be
accompanied by a brief description of activities performed during
the relevant period and shall be addressed to the Contractor.

The Contractor shall pay each of the Member’s invoices in full
within 56 calendar days after receiving each invoice and shall apply
to the Employer (in the Statements under the Contract) for
reimbursement of one-half of the amounts of these invoices. The
Employer shall then pay the Contractor in accordance with the
Contract,

If the Contractor fails to pay to the Member the amount to which
he/she is entitled under the Dispute Board Agreement, the
Employer shall pay the amount due to the Member and any other
amount which may be required to maintain the operation of the DB;
and without prejudice to the Employer’s rights or remedies. In
addition to all other rights arising from this default, the Employer
shall be entitled to reimbursement of all sums paid in excess of one-
half of these payments, plus all costs of recovering these sums and
financing charges calculated at the rate specified in Sub-Clause
14.8 of the Conditions of Contract.

If the Member does not receive payment of the amount due within
70 days after submitting a valid invoice, the Member may @
suspend his/her services (without notice) until the payment is
received, and/or (ii) resign his/her appointment by giving notice
under Clause 7.

7. Termination At any time: (i) the Employer and the Contractor may jointly
terminate the Dispute Board Agreement by giving 42 days’ notice
to the Member; or (ii) the Member may resign as provided for in
Clause 2.

If the Member fails to comply with the Dispute Board Agreement,
the Employer and the Contractor may, without prejudice to their
other rights, terminate it by notice to the Member. The notice shall
take effect when received by the Member.

If the Employer or the Contractor fails to comply with the Dispute
Board Agreement, the Member may, without prejudice to his other
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rights, terminate it by notice to the Employer and the Contractor.
The notice shall take effect when received by them both,

Any such notice, resignation and termination shall be final and
binding on the Employer, the Contractor and the Member.
However, a notice by the Employer or the Contractor, but not by
both, shall be of no effect.

If the Member fails to comply with any of his obligations under
Clause 4 (a) - (d) above, he shall not be entitled to any fees or
expenses hereunder and shall, without prejudice to their other
rights, reimburse each of the Employer and the Contractor for any
fees and expenses received by the Member and the Other Members
(if any), for proceedings or decisions (if any) of the DB which are
rendered void or ineffective by the said failure to comply.

If the Member fails to comply with any of his obligations under
Clause 4 (e) - (k) above, he shall not be entitled to any fees or
expenses hereunder from the date and to the extent of the non-
compliance and shall, without prejudice to their other rights,
reimburse each of the Employer and the Contractor for any fees and
expenses already received by the Member, for proceedings or
decisions (if any) of the DB which are rendered void or ineffective
by the said failure to comply.

Any dispute or claim arising out of or in connection with this
Dispute Board Agreement, or the breach, termination or invalidity
thereof, shall be finally settled by institutional arbitration, If no
other arbitration institute is agreed, the arbitration shall be
conducted under the Rules of Arbitration of the International
Chamber of Commerce by one arbitrator appointed in accordance
with these Rules of Arbitration.
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Annex: Procedural Rules

Unless otherwise agreed by the Employer and the Contractor, the DB shall visit the site at
intervals of not more than 140 days, including times of critical construction events, at the
request of either the Employer or the Contractor. Unless otherwise agreed by the Employer,
the Contractor and the DB, the period between consecutive visits shall not be less than 70
days, except as required to convene a hearing as described below.

The timing of and agenda for each site visit shall be as agreed jointly by the DB, the
Employer and the Contractor, or in the absence of agreement, shall be decided by the DB.
The purpose of site visits is to enable the DB to become and remain acquainted with the
progress of the Works and of any actual or potential problems or claims, and, as far as
reasonable, to endeavour to prevent potential problems or claims from becoming disputes.

Site visits shall be attended by the Employer, the Contractor and the Engineer and shall be
co-ordinated by the Employer in co-operation with the Contractor. The Employer shall ensure
the provision of appropriate conference facilities and secretarial and copying services. At the
conclusion of each site visit and before leaving the site, the DB shall prepare a report on its
activities during the visit and shall send copies to the Employer and the Contractor.

The Eraployer and the Contractor shall furnish to the DB one copy of all documents which
the DB may request, including Contract documents, progress reports, variation instructions,
certificates and other documents pertinent to the performance of the Contract. All
communications between the DB and the Employer or the Contractor shall be copied to the
other Party. If the DB comprises three persons, the Employer and the Contractor shall send
copies of these requested documents and these communications to each of these persons.

If any dispute is referred to the DB in accordance with Sub-Clause 20.4 of the Conditions of
Contract, the DB shall proceed in accordance with Sub-Clause 20.4 and these Rules. Subject
to the time allowed to give notice of a decision and other relevant factors, the DB shall:

(2) act fairly and impartially as between the Employer and the Contractor, giving each of
them a reasonable opportunity of putting his case and responding to the other’s case, and

(b) adopt procedures suitable to the dispute, avoiding unnecessary delay or expense.

The DE may conduct a hearing on the dispute, in which event it will decide on the date and
place for the hearing and may request that written documentation and arguments from the
Employer and the Contractor be presented to it prior to or at the hearing.

Except as otherwise agreed in writing by the Employer and the Contractor, the DB shall have
power to adopt an inquisitorial procedure, to refuse admission to hearings or audience at
hearings to any persons other than representatives of the Employer, the Contractor and the
Engineer, and to proceed in the absence of any party who the DB is satisfied received notice
of the hearing; but shall have discretion to decide whether and to what extent this power may
be exercised.

The Employer and the Contractor empower the DB, among other things, to:

(a) establish the procedure to be applied in deciding a dispute,
(b) decide upon the DB’s own jurisdiction, and as to the scope of any dispute referred to it,
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(c) coaduct any hearing as it thinks fit, not being bound by any rules or procedures other than

those contained in the Contract and these Rules,

(d) take the initiative in ascertaining the facts and matters required for a decision,

() meke use of its own specialist knowledge, if any,

() decide upon the payment of financing charges in accordance with the Contract,

(g) decide upon any provisional relief such as interim or conservatory measures, and

(h) open up, review and revise any certificate, decision, determination, instruction, opinion or

valuation of the Engineer, relevant to the dispute.

The DB shall not express any opinions during any hearing concerning the merits of any
arguments advanced by the Parties. Thereafter, the DB shall make and give its decision in
accordance with Sub-Clause 20.4, or as otherwise agreed by the Employer and the Contractor
in writ:ng. If the DB comprises three persons:

@
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it shall convene in private after a hearing, in order to have discussions and prepare its
decision; '

it shall endeavour to reach a unanimous decision: if this proves impossible the

applicable decision shall be made by a majority of the Members, who may require the
minority Member to prepare a written report for submission to the Employer and the
Contractor; and

if’a Member fails to attend a meeting or hearing, or to fulfil any required function, the

other two Members may nevertheless proceed to make a decision, unless:
(i) either the Employer or the Contractor does not agree that they do so, or

(i) the absent Member is the chairman and he/she instructs the other Members not to
make a decision.
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