



OFFICE OF THE DISTRICT MUNICIPAL CORPORATION, MALIR KARACHI.

No.DMC Malir / B.Q.Zone/Administrator/ 256 /
TENDER NOTICE

Dated: 23/09/2015.

The Tender is sealed covers are invited for the following work under SPPRA Rules-2010 from the firms having adequate experience in the relevant field

S.No.	Name of Work	Amount	Earnest Money	Time Allowed	Tender Fee Non Refundable
1.	DE-SILTING AND CLEANING S.W.DRAIN OPPOSITE MOHAMMAD BIN QASIM MASJID UC- IBRAHIM HYDRI BIN QASIM ZONE DMC MALIR	989322	19786	03 Month	1000

Tender Processing Schedule shall be as follows:-

1-Receiving of Applications & Issuance of Tenders	05-10-2015 to 19-10-2015	Superintending Engineer, DMC Malir, Karachi
2-Dropping of Tenders	20-10-2015 11:00 AM	In the office of the Superintending Engineer, DMC Malir, Karachi
3-Opening of Tenders	20-10-2015 12:00 PM	Tender opening Committee in the office of Superintending Engineer, DMC Malir, Karachi

Terms & Conditions:

- The Tender Document will be issued to the Contractors on the submission of written request on their letterhead and on payment of non-refundable cost of tender price through pay order from any scheduled bank in favors of District Municipal Corporation, Malir Karachi as mentioned above each work.
- In case of any reason beyond our control, if the tenders are not responded on the above date, the next date of submission & opening of Tenders will be 05-11-2015 at 12:00 pm and the tender documents will be available for sale from 21-10-2015 to 01-11-2015
- In case the date of opening is declared as a public holiday by the government, the next official working day shall be deemed to the date for submission and opening of tenders of the same time as mentioned.
- Registration with income tax Department (NTN Copy) and Sindh Revenue Board.
- Documentary of work equivalent cost or above executed in last 3 years & Certificate of satisfactory completion showing date of start & completion from employer.
- List of machinery & equipment available with documentary proof of its ownership
- 2% of specified amount against each work in shape of Pay Order/Bank draft in favor of District Municipal Corporation, Malir Karachi shall be attached with the tender documents.
- Tenders in unsealed covers / without 2% Earnest Money will not be entertained and discarded.
- The single envelop procedure adopted for tender work as per S.P.P.R.A Rules-2010.
- The total bid amount as well as the rates of items must be filled both in figure and words and incase any correction is made by the contractor himself then each correction must be initiated by the contractor otherwise the tenders are liable to be summarily rejected.
- If any fake documents are found then the tender is liable to be rejected-cancelled without any compensation but penalty as per rules.
- Tenders can be seen/download on Authority's web sites S.P.P.R.A www.sppra.sindh.gov.pk.
- The procuring agency may reject all or any bid subject to the relevant provision of S.P.P.R.A Rules-2010.


ADMINISTRATOR
DISTRICT MUNICIPAL CORPORATION
MALIR KARACHI

DIRECTOR (CB) S.P.P.R.A, GOS.

With a request to upload on the website of S.P.P.R.A (Authority) .A Soft copy is also enclosed.

Copy to:

- The Municipal Commissioner, DMC Malir Karachi
- The Superintending Engineer, DMC Malir Karachi.
- The Executive Engineer, Bin Qasim Zone DMC Malir Karachi.
- The Accounts Officer DMC Malir Karachi.
- P.S. to Managing Director, S.P.P.R.A


ADMINISTRATOR
DISTRICT MUNICIPAL CORPORATION
MALIR, KARACHI

RECEIVED DIARY
NO. 514
2015

NAME OF WORK: -

CONSTRUCTION FOR FOUNDATION OF CULVERT MAIN ROAD IN INDUSTRIAL AREA IBRAHIM HYDRI BIN QASIM ZONE DMC MALIR**BILL OF QUANTITIES**

(A) Description and rate of Items based on Composite Schedule of Rates.

S.NO	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees
1.	2.	3.	4.	5.	6.
1.	1320.0Cft	RCC work in roof slab, beams coloums rafts, lintels and others structural member laid in situ or precast laid in position complete in all respects (b) ratio 1:2:4 90 lbs cement 2Cft sand 4cft shingle 1/8" to 1/4" gauge (G.Sch: P-No: 1t/No: ().	Rs:337/-	P.Cft	Rs:444840.00
2.	88.39 Cwt	Fabrication of mild steel reinforcement for cement concrete including cutting, bending laying in position, making joints and fastening including cost of binding wire (also includes removal of rust bars) using tor bars(G.Sch:P-No:16 1t/No:8(b).	Rs:5001.70	%Sft	Rs:442100.00

Amount Total (a) **Rs: 8,86,940/-**

_____ %Above/Below On The Schedule Rates of CSR.

Amount to be Added/Deducted on the basis of premium quoted Total (b)

Total (A)= a + b in words & Figures:

Contractor

Executive Engineer / Procuring Agency

Summary of Bill of Quantities

Cost of Bid	Amount _____
1 (A) Cost based on composite Schedule of Rate	_____
2 (B) Cost of based on Non / Offered Schedule of Rates.	_____
TOTAL COST OF BID (C) = TOTAL (A) + Total (B)	_____

Contractor

Executive Engineer / Procuring Agency

SPPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

TENDER No. 01

Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time

allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
 - (A) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
 - (B) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
 - (C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

BIDDING DATA

(This section should be filled in by the Engineer / Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency Superintending Engineer District Municipal Corporation Malir, Karachi.

(b). Brief Description of Works DE-SILTING AND CLEANING OF S.W.DRAIN OPPOSITE MOHAMMAD BIN QASIM MASJID UC-IBRAHIM HYDRI BIN QASIM ZONE DMC MALIR.

(c). Procuring Agency's address:- Bin Qasim Town Near Razzaqabad Police Training Center, Karachi

(d). Estimated Cost:- Rs.9,89,322/-

(e). Amount of Bid Security:-2% of the Bid(Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)

(f). Period of Bid Validity (days):-60 days(Not more than sixty days).

(g). Security Deposit: -(including bid security) :-10%
_____ (in % age of bid amount /estimated cost equal to 10%)

(h). Percentage, if any, to be deducted from bills :-Income Tax 7.50%

(i). Deadline for Submission of Bids along with time:- 28 -10-2015 @ 11:00 A.M

(j). Venue, Time, and Date of Bid Opening:- 28 -10-2015 @ 12:00 A.M above Address

(k). Time for Completion from written order of commence:-Three Months

(l). Liquidity damages:-NIL(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures) Rs.1,000/- (Rupees= One Thousand) Only

(Executive Engineer/Authority issuing bidding document).

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

- (A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-
- (i) contractor causes a breach of any clause of the Contract;
 - (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
 - (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
 - (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;
- (B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-
- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
 - (ii) to finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-

- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause -6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the

work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.
- (E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
 - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

(A) **Mobilization advance** is not allowed.

(B) **Secured Advance against materials brought at site.**

- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
- (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Divisional Accounts Officer

Contractor

Executive Engineer/Procuring Agency

BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Item No	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
(SCHEDULE "B" ATTACHED)					

Amount TOTAL (a)

----- % above/below on the rates of CSR.

Amount to be added/deducted on the basis
Of premium quoted. TOTAL (b)

Total (A) = a+b in words & figures:

Contractor

Executive Engineer/Procuring Agency

(B) Description and rate of Items based on Market (Offered rates)

Item No	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees
(SCHEDULE "B" ATTACHED)					

Total (B) in words & figures:

Contractor

Executive Engineer/Procuring Agency

Summary of Bill of Quantities.

Cost of Bid

Amount

1. (A) Cost based on Composite Schedule of Rates.

2. (B) Cost based on Non/Offered Schedule of Rates.

TOTAL COST OF BID (C) = Total (A) + Total (B)

Contractor

Executive Engineer/Procuring Agency

**SCHEDULE B
BY
ATTACHED**

OFFICE OF THE DISTRICT MUNICIPAL CORPORATION
MALIR KARACHI

NO. DMC (Malir) / ADMINISTRATOR/ 730 /15

Dated: 27-08-2015

To,

The Secretary,
Local Government Department,
Government of Sindh
Karachi.

Subject: - CONSTITUTION OF PROCUREMENT COMMITTEE OF DMC MALIR FOR THE YEAR 2015-2016.

DMC Malir intend to invite bids from the interested parties for execution of Development / maintenance works during 2015-2016 for which a procurement committee is required to be constituted by the Head of Department as provided in Rule 7,8 of Sindh Public Procurement Rule 2010.


It is therefore requested that approval may kindly be accorded for constitution of procurement committee of B&R , Bin Qasim Zone, DMC Malir consisting upon three number as under :-


1	Superintending Engineer, DMC Malir	Chairman
2	EXECUTIVE ENGINEER, B&R BIN QASIM ZONE DMC Malir	Member
3	Mr. Amanullah Watio Executive Engineer, B&R DMC South	Member

ADMINISTRATOR
DISTRICT MUNICIPAL CORPORATION
MALIR, KARACHI.

Copy to:-


1. The Director (CB),
Sindh Public Procurement Regularity Authority Karachi




ADMINISTRATOR
DISTRICT MUNICIPAL CORPORATION
MALIR, KARACHI

DISTRICT MUNICIPAL CORPORATION MALIR KARACHI

(BIN QASIM ZONE)



**ANNUAL PROCUREMENT PLAN
FINANCIAL YEAR 2015-2016**

DISTRICT MUNICIPAL CORPORATION MALIR KARACHI



(BIN QASIM ZONE) ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2015-2016

S.No	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of ADP/NON ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual date of Start	Anticipated/ Actual Date of Completion
1.	SUPPLY & FIXING MANHOLE COVERSS & RING SLAB AT JURISDICTION OF UC-LANDHI BIN QASIM ZONE OMC MALIR	-	999600	999600	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	REPAIR & MAINTENANCE OF SEWERAGE LINE AT MOOSA GOTH, KOHI GOTH & VARIOUS PLACES OF UC-LANDHI BIN QASIM ZONE OMC MALIR	-	999500	999500	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	REPAIR & MAINTENANCE OF WATER SUPPLY LINE & MAKING LEAKAGE OF LINE IN DIFFERENT AREAS OF UC-LANDHI BIN QASIM ZONE OMC MALIR	-	998900	998900	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4.	PROVIDING LAYING SEWERAGE LINE AT MOHAMMAD JUMAN STREET PANKHWAR GOTH, JOGGI MORE UC-LANDHI BQ ZONE DMC MALIR	-	999000	999000	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
5.	SUPPLYING AND FIXING RCC MANHOLE & RING SLAB AT KHULDABAD UC-QUAIDABAD BQZ OMC	-	999500	999500	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
6.	REPAIR & MAINTENANCE OF EIO GAH AT PIR SIRHANDI UC-GHAGAR BIN QASIM ZONE DMC MALIR	-	999800	999800	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
7.	REPAIR & MAINTENANCE OF HPIT-400 VOLTS CATTLE MANDI UC-CATTLE COLONY BIN QSIM ZONE DMC MALIR	-	998762	998762	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
8.	REPAIR & MAINTENANCE OF SNF LIGHT-400 VOLTS CATTLE COLONY UC-CATTLE COLONY BIN QSIM ZONE DMC MALIR	-	998048	998048	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
9.	IMPROVEMENT OF METALLE D ROAO AT AL-HUDA PUBLIC SCHOOL MUSLIM TANOLI COLONY UC-4 QUAIDABAD BIN QASIM ZONE	-	999691	999691	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
10.	DE-SILTING OF S.W.DRAIN MAIN NALLA I/C DIS-ENTLING OF CULVERT REHRI GOTH UC-REHRI BIN QASIM ZONE	-	998000	998000	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
11.	CLEANING OF SEWER LINE BY WINCHING MACHINE AT JAMOTE & MALL PARA UC-IBRAHIM HYDRI	-	998500	998500	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
12.	REPAIR OF METALLED ROAD NEAR MAORSA AT LATH BASTI UC- REHRI BIN QASIM ZONE	-	980000	980000	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

DISTRICT MUNICIPAL CORPORATION MALIR KARACHI



(BIN QASIM ZONE)
ANNUAL PROCUREMENT PLAN
(WORKS, GOODS & SERVICES)
FINANCIAL YEAR 2015-2016

13.	REPAIR OF ROAD AT JATT PARA LATH BASTI UC-REHRI BIN QASIM ZONE	-	990000	990000	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
14.	PROVIDING / LAYING SEWERAGE LINE AT LALABAD-2 IMRAN STREET UC-REHRI BIN QASIM ZONE DMC MALIR	-	7500000	7500000	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
15.	PROVIDING / LAYING SEWERAGE LINE IN ROAD NO.06 MUZAFARABAD QUAIDABAD (BIN QASIM ZONE) DMC MALIR	-	998349	998349	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
16.	PROVIDING AND LAYING SEWERAGE LINE WITH RASING MANHOLE I.C SUPPLYING / FIXING OF COVERS & RING SLABS REHRI UC-REHRI BIN QASIM ZONE	-	950000	950000	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
17.	P/L WATER SUPPLY LINE AT EIDO GOTH & R/M OF WATE SUPPLY LINE AT SHAH TOWN GOTH UC-GHAGGAR BIN QASIM ZONE DMC Malir	-	999500	999500	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
18.	R/M OF SEWERAGE LINE AT SHAH LATIF TOWN & EIDO GOTH UC-GHAGGAR BIN QASIM ZONE DMC MALIR	-	998000	998000	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
19.	REPAIR & IMPROVEMENT OF METALLED ROAD AT BIN QASIM ZONE OFFICE UC-LANDHI BIN QASIM ZONE DMC MALIR	-	997347	997347	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
20.	PACH WORK OF METALLED ROAD AT HIGHWAY TO DISTRICT MUNICIPAL CORPORATION MALIR OFFICE UC-LANDHI BIN QASIM ZONE	-	999392	999392	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
21.	REPAIR & MEINTENACE OF METALLED ROAD AT RAZZAKABAD TO BIN QASIM ZONE OFFICE UC-LANDHI BIN QASIM ZONE DMC MALIR	-	998728	998728	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
22.	REPAIR / MAINTENACE OF WATER SUPPLY LINE AT MUSLIM LEAGUE COLONY ROAD NO.8 TO NO.10 & VARIOUS PLACES OF UC-CATTLE COLONY BIN QASIM ZONE DMC MALIR	-	999500	999500	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
23.	CLEANING OF NALLA AT UC- CATTLE COLONY BIN QASIM ZONE DMC MALIR	-	998000	998000	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
24.	CLEANING OF NALLA AT UC- GULSHAN-E-HADEED BIN QASIM ZONE DMC MALIR	-	997500	997500	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
25.	CLEANING AND DE-STULTING OF NALLA AT UC- IBRAHIM HYDRI BIN QASIM ZONE DMC MALIR	-	998500	998500	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

DISTRICT MUNICIPAL CORPORATION MALIR KARACHI



(BIN QASIM ZONE) ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2015-2016

26.	CLEANING AND DE-STILTING OF NALLA AT UC-REHRI BIN QASIM ZONE DMC MALI	-	997000	997000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
27.	PROVIDING LAYING SEWERAGE LINE AT MALKAI PARA REHRI GOTH UC- REHRI BIN QASIM ZONE DMC MALIR	-	999500	999500	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
28.	CLEANING OF SEWERAGE LINE AT MALKAI PARA REHRI GOTH UC-REHRI BIN QASIM ZONE DMC MALIR	-	999000	999000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
29.	PROVIDING LAYING SEWERAGE LINE AT ILIYAS GOTH BANGALI PARA UC- REHRI BIN QASIM ZONE DMC MALIR	-	999700	999700	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
30.	PROVIDING LAYING WATER SUPPLY LINE AT COAST GUARD SIDE JAN MOHAMMAD BALOUCH PARA ALI BROHI GOTH UC- REHRI BIN QASIM ZONE DMC MALIR	-	999800	999800	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
31.	PROVIDING / LAYING C.C TILE FLOORING AT JABAL PARA UC-IBRAHIM HYDRI BIN QASIM ZONE	-	400000	400000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
32.	PROVIDING & LAYING RCC STROM WATER LINE FORM SHEER ALI CARPATE TO SWISSDISH COLLAGE UC- QUAIDABAD BIN QASIM ZONE DMC MALIR	-	956955	956955	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
33.	REPAIR / MAINTENANCE AND INSTALATION OF HPIT LIGHTS AT CATTLE PIRI CATTLE COLONY BIN QASIM ZONE DMC MALIR	-	702200	702200	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
34.	SUPPLY AND INSTALATION OF 30 H.P ELECTRIC MOTOR PUMPING SET FOR WATER SUPPLY SCHEME ALI MUHAMMAD BROHI, B. QASIM ZONE DMC MALIR	-	999152	999152	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
35.	P/L WATER SUPPLY LINE IN LASHARI PARA UC-IBRAHIM HYDRI BIN QASIM ZONE DMC MALIR	-	2500000	2500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
36.	P/L WATER SUPPLY LINE IN ALI AKBAR SHAH GOTH UC-IBRAHIM HYDRI BIN QASIM ZONE DMC MALIR	-	2000000	2000000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
37.	REPAIR OF MANHOLE AND DAMEGE SEWERAGE LINE IN UC-IBRAHIM HYDRI B.Q.ZONE DMC MALIR	-	1000000	1000000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
38.	P/L WATER SUPPLY LINE IN KHASHHELI PARA UC-IBRAHIM HYDRI BIN QASIM ZONE DMC MALIR	-	1500000	1500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

DISTRICT MUNICIPAL CORPORATION MALIR KARACHI



(BIN QASIM ZONE) ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2015-2016

39.	P/L WATER SUPPLY LINE IN PANJABI PARA UC-IBRAHIM HYDRI BIN QASIM ZONE DMC MALIR	-	1000000	1000000	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
40.	P/L C.C.TILE FLOORING NEAR SINDHI SCHOOL UC-IBRAHIM HYDRI BIN QASIM ZONE DMC MALIR	-	800000	800000	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
41.	R/M OFFICE BUILDING UC-BILDING UC-IBRAHIM HYDRI BIN QASIM ZONE DMC MALIR	-	2000000	2000000	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
42.	P/L WATER SUPPLY LINE IN KARYANI PARA UC-IBRAHIM HYDRI BIN QASIM ZONE DMC MALIR	-	1500000	1500000	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
43.	P/L SEWERAGE LINE AT KOHLI PARA, CHIRSTAN PARA UC-IBRAHIM HYDRI B.Q.ZONE DMC MALIR	-	1000000	1000000	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
44.	P/L WATER SUPPLY LINE AT KOHLI PARA, CHIRSTAN PARA UC-IBRAHIM HYDRI B.Q.ZONE DMC MALIR	-	1000000	1000000	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
45.	R/M & CONSTT: OF HINDU COMMUNITY CENTRE AT HINDU MOHALLA PANJABI PARA UC-I/HYDRI	-	1500000	1500000	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
46.	R/M OF ROAD FROM BABU BADALA HOUSE & MUKHI HOUSE TO HAR DIL AZIZ MEDICAL STORE UC-IBRAHIM HYDRI BIN QASIM ZONE DMC MALIR	-	2000000	2000000	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
47.	P/L W/S LINE AT 5 NOS UMER COLONY GALI KATCHI PARA STEEL WALA HOUSE NOORANI MASJID UC-IBRAHIM HYDRI B.Q.ZONE DMC MALIR	-	1000000	1000000	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
48.	R/M OF STREET LIGHTS IN JURISDICTION OF UC-IBRAHIM HYDRI BIN QASIM ZONE DMC MALIR	-	1500000	1500000	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
49.	P/L SEWERAGE LINE AT ALI MOHAMMAD LASHARI GOTH UC-WARD-3 REHRI BQZ DMC MALIR	-	2000000	2000000	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
50.	CONSTRUCTION OF BOUNDARY AT PARK IN KHUDA BUS NOHANI UC-W-3 REHRI BQZ DMC	-	500000	500000	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
51.	P/L SEWERAGE LINE AT HAJI UMEED ALI GABOOL RAZAKABAD GOTH UC-W-3 REHRI BQZ DMC MALIR	-	1000000	1000000	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
52.	P/L WATER SUPPLY AT GABOOL MOHALLA RAZAKABAD GOTH UC WARD-3 REHRI BQZ DMC MALIR	-	1500000	1500000	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

DISTRICT MUNICIPAL CORPORATION MALIR KARACHI



(BIN QASIM ZONE)
ANNUAL PROCUREMENT PLAN
(WORKS, GOODS & SERVICES)
FINANCIAL YEAR 2015-2016

53.	P/L WATER SUPPLY AT MAMON MALLAH GOTH UC- WARD-3 REHRI BIN QASIM ZONE DMC MALIR	-	500000	500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
54.	P/L SEWERAGE LINE AT DAWOOD SHORO GOTH UC-WARD-3 REHRI BIN QASIM ZONE DMC MALIR	-	1000000	1000000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
55.	CONSTITUTION OF METALLED ROAD AT ALI MOHAMMAD LASHARI GOTH UC-W-3 REHRI BQZ DMC MALIR	-	1500000	1500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
56.	CONSTITUTION OF METALLED ROAD AT ARAB PANHWAR GOTH MARI BALOUCI MOHALA UC-WARD-3 REHRI	-	1000000	1000000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
57.	CONSTRUCTION OF KACHRA KUNDI AT RAZAKABAD UC- WARD-3 REHRI BIN QASIM ZONE DMC MALIR	-	500000	500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
58.	P/L SEWERAGE LINE AT GAREEBABAD RAHIM SHAH MOHALLA UC- WARD-3 REHRI BQZ DMC MALIR	-	1000000	1000000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
59.	CONSTRUCTION OF HINDU COMMUNITY CENTRE AT ALI BRDHI GOTH UC REHRI BQZ DMC MALIR	-	1500000	1500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
60.	P/L SEWERAGE LINE AT HINDU MOHALLA LASHARI GOTH REHRI BIN QASIM ZONE DMC MALIR	-	1000000	1000000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
61.	CONSTRUCTION OF METALLED ROAD AT HINDU MUHLLA LASHARI GOTH UC-REHRI BQZ DMC MALIR	-	1000000	1000000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
62.	CONSTRUCTION OF GROUND AT JUMA HIMAITY GOTH UC-WARD-3 REHRI B.Q.ZONE DMC MALIR	-	1500000	1500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
63.	P/L SEWERAGE LINE AT JUMA HIMAITY GOTH UC- WARD-3 REHRI BIN QASIM ZONE DMC MALIR	-	1000000	1000000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
64.	CONSTRUCTION OF PARK AT 17-A SHAH LATIF TOWN UC-WARD-3 REHRI BQZONE DMC MALIR	-	1800000	1800000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
65.	CONSTRUCTION OF PARK AT 20-C SHAH LATIF TOWN UC-WARD-3 REHRI BQZONE DMC MALIR	-	1000000	1000000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
66.	CONSTRUCTION OF PARK AT 17-B SHAH LATIF TOWN UC-WARD-3 REHRI B.Q.ZONE DMC MALIR	-	1500000	1500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
67.	P/L SEWERAGE LINE AT ALI MOHAMMAD JAT AT UC- WARD-3 REHRI BIN QASIM ZONE DMC MALIR	-	1000000	1000000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

DISTRICT MUNICIPAL CORPORATION MALIR KARACHI



(BIN QASIM ZONE)

ANNUAL PROCUREMENT PLAN
(WORKS, GOODS & SERVICES)
FINANCIAL YEAR 2015-2016

68.	P/L SEWERAGE LINE AT DIFFERENT AREAS OF LALABAD UC-REHRI BIN QASIM ZONE DMC MALIR	-	2500000	2500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
69.	P/L SEWERAGE LINE AT LATH BASTI -2 UC-REHRI BIN QASIM ZONE DMC MALIR	-	2500000	2500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
70.	P/L SEWERAGE LINE AT ALI MOHAMMAD BRDHI GDTH UC-REHRI BIN QASIM ZONE DMC MALIR	-	1500000	1500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
71.	P/L SEWERAGE LINE AT ILYAS GOTH UC-REHRI BIN QASIM ZONE DMC MALIR	-	1500000	1500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
72.	P/L WATER SUPPLY LINE AT DIFFERENT AREAS OF UC-REHRI BIN QASIM ZONE DMC MALIR	-	3000000	3000000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
73.	P/L SEWERAGE LINE & REPAIR IN JURISDICTION OF UC-REHRI BIN QASIM ZONE DMC MALIR	-	3000000	3000000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
74.	CONSTRUCTION OF METALLED ROAD AT RAHIM SHAH MOALLA GAREABAD UC-REHRI BQZDMC MALIR	-	1500000	1500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
75.	REPAIR & MAINTENANCE OF STREET LIGHTS IN JURISDICTION OF UC-REHRI BQZONE DMC MALIR	-	1500000	1500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
76.	CONSTRUCTION OF METALLED ROAD AT LABOUR COLONY UC-CATTLE COLONY BQZ DMC MALIR	-	1000000	1000000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
77.	CONSTRUCTION OF CULVERTS IN DIFFERENT AREAS OF UC-CATTLE COLONY BQZ DMC MALIR	-	1000000	1000000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
78.	CONSTRUCTION OF ROAD AT COMMERCIAL AREA BLOCK-A UC-CATTLE COLONY BQZ DMC MALIR	-	2000000	2000000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
79.	CONSTRUCTION OF ROAD AT COMMERCIAL AREA BLOCK-B UC-CATTLE COLONY BQZ DMC MALIR	-	1000000	1000000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
80.	P/L SEWERAGE LINE AT COMMERCIAL AREA UC-CATTLE COLONY BIN QASIM ZONE DMC MALIR	-	1000000	1000000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
81.	P/L SEWERAGE LINE AT MUSLIM LEAGUE COLONY UC-CATTLE CDLONY BIN QASIM ZONE DMC MALIR	-	1000000	1000000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
82.	P/L WATER SUPPLY LINE AT MUSLIM LEAGUE COLONY UC-CATTLE COLONY BQZONE DMC MALIR	-	1000000	1000000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

DISTRICT MUNICIPAL CORPORATION MALIR KARACHI



(BIN QASIM ZONE)
ANNUAL PROCUREMENT PLAN
(WORKS, GOODS & SERVICES)
FINANCIAL YEAR 2015-2016

83.	P/L SEWERAGE LINE AT LABUR SQUARE UC-CATTLE COLONY BIN QASIM ZONE DMC MALIR	-	1000000	1000000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE
84.	CONSTRUCTION OF METALLED ROAD AT LABUR SQUARE UC-CATTLE COLONY BQZONE DMC MALIR	-	1500000	1500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE
85.	P/L SEWERAGE LINE IN DIFFERENT AREA AT UC-CATTLE COLONY BIN QASIM ZONE OMC MALIR	-	3000000	3000000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE
86.	P/L W/S LINE AT DIFFERENT AREA & QASIM TOWN ROAD NO.8 CHIRSTAN PARA & COMMERCIAL AREA OF UC-CATTLE COLONY BQZ	-	3000000	3000000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE
87.	P/L W/SUPPLY LINE AT DIFFERENT AREA & ROAD NO.8 MUSLIM LEAGUE & LABOUR COLONY UC-CATTLE COLONY	-	3000000	3000000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE
88.	CONSTRUCTION OF CULVERT DIFFERENT AREAS OF UC-CATTLE COLONY BIN QASIM ZONE DMC MALIR	-	1000000	1000000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE
89.	CONSTRUCTION OF KACHRA KUNDI DIFFERENT AREAS OF UC- CATTLE COLONY BQZONE OMC MALIR	-	500000	500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE
90.	P/L C.C TILE FLOORING AT DIFFERENT AREAS OF UC-CATTLE COLONY BIN QASIM ZONE DMC MALIR	-	2000000	2000000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE
91.	CLEANING OF SEWERAGE LINE AT DIFFERENT AREAS OF UC- CATTLE COLONY BQZONE DMC MALIR	-	2500000	2500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE
92.	P/L SEWERAGE LINE AT HINOU MOHALLA LABOUR COLONY UC – CATTLE COLONY BQZDMC MALIR	-	1200000	1200000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE
93.	P/L C.C TILE FLOORING AT HINDU MOHALLA LABOUR COLONY CATTLE COLONY BQZ DMC MALIR	-	1500000	1500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE
94.	REPAIR & MAINTENANCE OF STREET LIGHTS IN JURISIOCTION OF UC-CATTLE COLONY BQZ DMC MALIR	-	1500000	1500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE
95.	CONSTT-OF ROAD NEW CHOWK TO KHAIRPUR MOHALLA YOUSIF GOTH UC-KHULDABAD B.Q.ZONE	-	2500000	2500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE
96.	CONSTT: OF METALLED ROAD FROM LINK ROAD TO GRAVEYARD YOUSIF GOTH UC- KHULDABAD BQZ	-	2000000	2000000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE

DISTRICT MUNICIPAL CORPORATION MALIR KARACHI



(BIN QASIM ZONE)

**ANNUAL PROCUREMENT PLAN
(WORKS, GOODS & SERVICES)
FINANCIAL YEAR 2015-2016**

97.	R/MOF METALLED ROAD AZEEM HOTEL TO RABNAWAZ PARA YOUSIF GOTH UC- KHULDABAD BQZ	-	2000000	2000000	2000000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
98.	P/L C.C TILE FLOORING AT JOGI MORE JUMAN SEHITO STREET UC- KHULDABAD BQZONE DMC MALIR	-	1500000	1500000	1500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
99.	R/M WATER SUPPLY LINE AT MAIN ROAD TO W.S.S.YDUSIF YOUSIF GOTH UC- KHULDABAD BQZ	-	2000000	2000000	2000000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
100.	CONSTRUCTION OF ROAD AT GRAVEYARD ROAD SHAFI GOTHUC-KHULDABAD BQZDMC MALIR	-	2000000	2000000	2000000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
101.	R / M OF SEWERAG LINE HASSAN PANWAR GOTH UC- KHULDABAD BIN QASIM ZONE DMC MALIR	-	2000000	2000000	2000000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
102.	R / M OF SEWERAG LINE AT BULDI MOHALLA YOUSIF GOTH UC- KHULDABAD DMC MALIR	-	1000000	1000000	1000000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
103.	R / MAINTENANCE OF RCC MANHOLE COVERS AT DIFFERENT AREA OF UC- KHULDABAD DMC MALIR	-	2500000	2500000	2500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
104.	P/L WATER SUPPLY LINE AT C-AREA MADING TOWN UC- KHULDABAD BQZ DMC MALIR	-	2500000	2500000	2500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
105.	BALANCE WORK OF FOOTBALL STADIUM PIR SHAIKH SANA NATHANI MOHALLA UC- KHULDABAD BQZ	-	3800000	3800000	3800000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
106.	P/L SEWERAGE LINE AT LOLOO PARA, JARNA DASS PARA JOGI MORE UC KHULDABAD BQZ DMC M	-	1200000	1200000	1200000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
107.	CONSTRUCTION OF METALLED ROAD AT MADINA TOWN UC-KHULDABAD BIN QASIM ZONE DMC M	-	1000000	1000000	1000000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
108.	CONSTRUCTION OF ROAD AT UMER MARVI GOTH MAIN STREET ROAD UC-KHULDABAD BQZ DMC M	-	1300000	1300000	1300000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
109.	CONSTRUCTION OF ROAD AT IMAM BARGAH GULSHAN ALI ABBAS ROAD UC-KHULDABAD BQZ DMC	-	1500000	1500000	1500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
110.	R / M OF STREET LIGHTS IN JURISDICTION OF UC-KHULDABAD BIN QASIM ZONE DMC MALIR	-	1500000	1500000	1500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

DISTRICT MUNICIPAL CORPORATION MALIR KARACHI



(BIN QASIM ZONE) ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2015-2016

Sl. No.	Description of Work	Estimate	Actual	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
111.	R/ M OF SEWERAGE LINE AT C AREA STREET NO.5 TO 10 IN UC-QUAIDABAD BQZ DMC MALIR	1000000	-	1000000	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
112.	CONSTRUCTION OF ROAD FROM B-AREA MARKAZRI DERA TO RAILWAY FATAK UC-QUAIDABAD BQZ	1500000	-	1500000	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
113.	P/L SEWERAGE LINE AT STREET NO.9 KUSHAAL WASH SHOP UC-QUAIDABAD BQZ DMC MALIR	1000000	-	1000000	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
114.	P/L WATER SUPPLY LINE AT ASKARI TOWN STREET NO.4 UC-QUAIDABAD BQZ DMC MALIR	1000000	-	1000000	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
115.	P/L SEWERAGE LINE DIFFERENT STREET IN QAZAFI TOWN UC-QUAIDABAD BQZONE DMC MALIR	1000000	-	1000000	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
116.	CONSTRUCTION OF METALLED ROAD AT STREET NO-5 QAZAFI TOWN UC-QUAIDABAD BQZ M MALIR	1000000	-	1000000	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
117.	CONSTRUCTIO OF METALLED ROAD AT GRAVEYARD ROAD AT ZAFAR TOWN UC-QUAIDABAD BQZ M	1500000	-	1500000	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
118.	R/M OF STREET LIGHTS IN JURISDICTION OF UC-QUAIDABAD BIN QASIM ZONE DMC MALIR	1500000	-	1500000	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
119.	MAINTENACE & REPAIR OF DAMGED SEWER LINE AND RASHING MANHOLE QUAIDABAD BQZONE	2000000	-	2000000	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
120.	MAINTENAC OF ROAD NEAR NAJEEF BAKARY TO TAJ TANOLI ESTETE QAZAFI TOWN QUAIDABAD BQZ	2000000	-	2000000	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
121.	CONSTRUCTION OF DUST BIN IN UC-QUAIDABAD BIN QASIM ZONE	800000	-	800000	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
122.	P/L SEWERAGE LINE FROM HAJIZ CABIN TO MUSTAFA KIRYANA STORE QAZAFI TOWN UC-QUAIDABAD BIN QASIM ZONE DMC MALIR	1700000	-	1700000	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
123.	CONSTRUCTION OF ROAD AT GHAGGAR CITY TO PAK LAND UC- STEEL TOWN BQZ DMC MALIR	2000000	-	2000000	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
124.	CONSTT:OF ROAD AT AL-HARMAIN CNG TO S-SARMAST SCHOOL PIPRI UC- STEEL TOWN DMC MALIR	3000000	-	3000000	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

DISTRICT MUNICIPAL CORPORATION MALIR KARACHI



(BIN QASIM ZONE) ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2015-2016

S.No.	Description	Estimate	Actual	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
125.	CONST: DF METALLED ROAD AT GHULAM HUSSAIN JOKHIO GOTH UC- STEEL TOWN OMC MALIR	1500000	-	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
126.	CONST: ROAO AT AL-GLOBAL SCHOOL TO AL-FURQAN PUBLIC UC- STEEL TOWN OMC MALIR	1500000	-	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
127.	CONSTRUCTION OF METALLEO ROAD AT NASHTRABAD UNION COMMUNITTI STEEL TOWN BQZ	1000000	-	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
128.	CONSTRUCTION OF METALLED ROAD TELEPHONE EXCHANGE TO GRAVEYARO UC-STEEL TOWN BQZ	2000000	-	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
129.	REPAIR & MAINTENACE OF SEWERAGE LINE AT EIDU GOTH BLOCK A.B.C UC- STEEL TOWN DMC MALIR	1000000	-	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
130.	P/LAYING SEWERAGE LINE AT OLD ALLAH BUX HAMAITY GOTH UC STEEL TOWN OMC MALIR	600000	-	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
131.	CONSTRUCTION OF METALLED ROAD AT TAHIR KALMATI GOTH UNION COMMUNITTI STEEL TOWN	1000000	-	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
132.	P/L SEWERAGE LINE AT MUREEO GABOOL GOTH UNION COMMUNITTI STEEL TOWN DMC MALIR	500000	-	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
133.	CONSTRUCTION OF BUNDARY WALL PUMP ROOM ALLAH BUX HAMAITY GOTH UC-STEEL TOWN BQZ	600000	-	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
134.	CONSTRUCTION OF METALLEO ROAO OATA NAGER TO AHMED GABOOL HOUSE UC-STEEL TOWN BQZ	1000000	-	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
135.	CONSTRUCTION OF METALLED ROAO AT SABO BALOUCH GOTH UC-STEEL TOWN BQZ DMC MALIR	1500000	-	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
136.	P/L WATER SUPPLY LINE AT RAFAEQ OOH COLONY UNION COMMUNITTI STEEL TOWN DMC MALIR	800000	-	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
137.	CONSTRUCTION OF METALLEO ROAD AT MAIN D-1 ROAD TO ESSA HAMAITY HOUSE AT NEW ALLAH BUX HAMAITY GOTH UNION COMMUNITTI STEEL TOWN BIN QASIM ZONE OMC MALIR	1000000	-	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
138.	CONST:OF METALLEO ROAO AT MUHAMMAO ALI CLINIC TO GRAVEYARO PIPRI UC-STEEL TOWN BQZ	1200000	-	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

DISTRICT MUNICIPAL CORPORATION MALIR KARACHI

(BIN QASIM ZONE)

ANNUAL PROCUREMENT PLAN

(WORKS, GOODS & SERVICES)

FINANCIAL YEAR 2015-2016



139.	P/L C.C TILE FLOORING AT ASGHAR ALMIANI MOHALLA UNION COMMUNITTI STEEL TOWN BQZ	-	600000	600000	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE
140.	P/L SEWERAGE LINE AT NASHTRABAD UNION COMMUNITTI STEEL TOWN DMC MALIR	-	1000000	1000000	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE
141.	P/L SEWERAGE LINE AT NEW ALI MUHAMMAD JIKHIO GOTH MOHALA BURRO UC- STEEL TOWN BQZ	-	600000	600000	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE
142.	P/L WATER SUPPLY LINE AT EIDU GOTH BALOCK "A" TO HASHMI NAGAR UC- STEEL TOWN BQZ	-	600000	600000	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE
143.	CONSTRUCTION OF METALLED ROAD AT ALI BUX MARI GOTH UNION COMMITTI STEEL TOWN BQZ	-	1000000	1000000	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE
144.	P/L SEWERAGE LINE AT CHIRSTAN PARA EIDO GOTH PIPRI UC-STEEL TOWN BQZ	-	1000000	1000000	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE
145.	REPAIR & MAINTENANCE OF CHURCH IN STEEL TOWN UC-STEEL TOWN BQZ	-	1500000	1500000	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE
146.	CONSTRUCTION OF HINDU COMMUNITY CENTER AT GOHRAM BUGTI GOTH STEEL TOWN BQZ	-	1500000	1500000	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE
147.	R/M & CONSTRUCTION OF HINDU COMMUNITY CENTER AT STEEL TOWN BQZ	-	1500000	1500000	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE
148.	REPAIR & MAINTENANCE OF STREET LIGHTS IN JURISDICTION OF UC-STEEL TOWN BQZDMC MALIR	-	1500000	1500000	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE
149.	P/L WATER SUPPLY LINE & U/GROUND WATER TANK AT KHALIFA MOHALLA UC-GULSHAN-E-HADEED	-	2000000	2000000	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE
150.	CONSTRUCTION OF WATER TANK AT HASIL SALLAR UC-GULSHAN-E-HADEED BQZ	-	1200000	1200000	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE
151.	CONSTRUCTION OF WATER TANK AT MURAD SALLAR & SOOMAR CHANJO NATHO MOOSA BALOUC UC-GULSHAN-E-HADEED BQZ	-	1200000	1200000	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE
152.	P/L SEWERAGE LINE AT SABOO BALOUC GOTH UC -GULSHAN-E-HADEED BQZ	-	1500000	1500000	Own Source	Non ADP	Single Stage - One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE

DISTRICT MUNICIPAL CORPORATION MALIR KARACHI



(BIN QASIM ZONE) ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2015-2016

167.	CONSTRUCTION OF METALLED ROAD AT STREET NO.20 ABDULLAH GOTH UC-KHULDABAD BQZONE	-	1000000	1000000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
168.	P/L SEWER LINE AT PANHWAR MUHALLAH ARAB PANHWAR GOTH UC-REHRI BQZ DMC MALIR	-	1500000	1500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
169.	P/L SEWERAGE LINE AT RIZWAN OIL CHANGE NATIONAL HIGHWAY PIPRI UC-STEEL TOWN BQZ OMC	-	2000000	2000000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
170.	P/L SEWERAGE LINE AT HAJI JABLI GOTH UC-STEEL TOWN BIN QASIM ZONE DMC MALIR	-	2000000	2000000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
171.	CONSTIT: OF METALLED ROAD FROM SHAH TOWN PHASE-3 TO ROYAL CITY UC-STEEL TOWN BQZ	-	2500000	2500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
172.	P/L SEWERAGE LINE AT RAJAB KHOSO MUHALLA GHAGAR CITY UC-STEEL TOWN BIN QASIM ZONE	-	2000000	2000000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
173.	P/L WATER SUPPLY AT RAJAB KHOSO MUHALLA GHAGAR CITY UC-STEEL TOWN BQZ	-	1500000	1500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
174.	P/L SEWERAGE LINE TINOO KHOSO GOTH UC-STEEL TOWN BQZ	-	2000000	2000000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
175.	CONSTRUCTION OF METALLED ROAD AT MURAD KHOSO GOTH UC-STEEL TOWN	-	2000000	2000000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
176.	P/L SEWERAGE LINE FROM MUZAMIL SCHOOL TO BENAZIR BHUTTO PARK SHAH TOWN UC-S.TOWN)	-	2000000	2000000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
177.	CONSTIT:OF METALLED ROAD AT QADIR NAGAR UC-STEEL TOWN BIN QASIM ZONE DMC MALIR	-	3000000	3000000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
178.	CONSTIT:OF METALLED ROAD AT DAYAR-E-HABIB MAJID UC-GULSHAN-E-HADDED BQZ DMC MALIR	-	2000000	2000000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
179.	CONSTIT:OF METALLED ROAD AT C-31 TO L-9 MARKET UC-GULSHAN-E-HADDED BQZ DMC MALIR	-	2000000	2000000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
180.	CONSTIT: OF ROAD LINE AT MARI MOHALA PANHWAR GOTH UC-REHRI BQZ DMC MALIR	-	1500000	1500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
181.	P/L SEWERAGE LINE AT MEHMOOD SHAH MUHALLAH RAZAKABAD UC-REHRI BQZ DMC MALIR	-	1500000	1500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE



DISTRICT MUNICIPAL CORPORATION MALIR KARACHI

(BIN QASIM ZONE)
ANNUAL PROCUREMENT PLAN
(WORKS, GOODS & SERVICES)
FINANCIAL YEAR 2015-2016

182.	ROAD CROSS BORE MADINA HOTEL WALI GALI TO GRAVEYARD UC-KHULDABAD BQZ DMC M	-	1500000	1500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
183.	R/M:OF METALLED ROAD AT FROM AMIN KALMATHI HOUSE TO QADIR NAGAR UC-STEEL TOWN BIN QASIM ZONE DMC MALIR	-	3000000	3000000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
184.	REPLACEMENT OF WATER SUPPLY LINE DIFFERENT SIZE OF PIPE AT MAIN MARKET TO ABBAS CATTLE JUMA GOTH UC-IBRAHIM HYDRI BIN QASIM ZONE DMC MALIR	-	1000000	1000000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
185.	REPLACEMENT OF SEWERAGE LINE IN PEEROZANI PARA BANGALI PARA TO HAJI MUHAMMAD RAMZAN PARA JUMA GOTH UC-IBRAHIM HYDRI BIN QASIM ZONE DMC MALIR	-	1500000	1500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
186.	R/M OF PATCH WORK AT ROAD COASTAL HIGHWAY UC-IBRAHIM HYDRI BQZ DMC MALIR	-	2500000	2500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
187.	CONSTRUCTION OF METALLED ROAD AT ASGHAR MANGI HOUSE SINDHI MUSLIM SOCIETY UC-REHI BIN QASIM ZONE DMC MALIR KARACHI	-	2000000	2000000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
188.	R/M OF FISH HARBAR JETTY IBRAHIM HYDRI BQZ DMC MALIR	-	1500000	1500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
189.	P/L SEWER LINE AT ALI AKBER SHAH GOTH UC-IBRAHIM HYDRI DMC MALIR	-	1500000	1500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
190.	P/L SEWERAGE LINE AT HAJI ALI MOHAMMAD MUHALLAH JUMA GOTH UC-IBRAHIM HYDRI BQZ	-	1500000	1500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
191.	P/L SEWERAGE LINE IN THREE STREETS AT SEA FOOD FACTORY CHARAN PARA UC-IBRAHIM HYDRI	-	1500000	1500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
192.	R/M OF KMC SCHOOL NO:11 UC-IBRAHIM HYDRI BIN QASIM ZONE DMC MALIR	-	1500000	1500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
193.	R/M OF FOOTBALL GROUND JABAL PARA REHRI GOTH UC-REHRI BIN QASIM ZONE DMC MALIR	-	1500000	1500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
194.	P/L SEWERAGE LINE MAIN BALOUCH COLONY UC-CATTLE COLONY BIN QASIM ZONE DMC M	-	1500000	1500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
195.	P/L SEWERAGE LINE STREET NO.3,4,5 CATTLE COLONY BIN QASIM ZONE DMC MALIR	-	1500000	1500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

DISTRICT MUNICIPAL CORPORATION MALIR KARACHI



(BIN QASIM ZONE)
ANNUAL PROCUREMENT PLAN
(WORKS, GOODS & SERVICES)
FINANCIAL YEAR 2015-2016


196.	P/L SEWERAGE LINE JAMAL IBRAHIM UC-QUAIDABAD BIN QASIM ZONE DMC MALIR	-	1500000	1500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
197.	R/M OF PATCH WORK ON ROAD JAMAL IBRAHIM UC-QUAIDABAD BIN QASIM ZONE DMC MALIR	-	1500000	1500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
198.	R/M OF ROAD IN STREET NO.3,4 ALI AKBER SHAH GOTH UC-IBRAHIM HYDRI BIN QASIM ZONE DMC M	-	1500000	1500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
199.	CONSTRUCTION OF 02 NOS CULVERTS ON NALLA ALI AKBER SHAH GOTH UC-IBRAHIM HYDRI BQZ M	-	1500000	1500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
200.	P/L WATER SUPPLY LINE AT SAFYANI DHORANI PARA UC-IBRAHIM HYDRI BIN QASIM ZONE DMC M	-	1500000	1500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
201.	P/L SEWERAGE LINE AT SAFYANI PARA UC-IBRAHIM HYDRI BIN QASIM ZONE DMC MALIR	-	1500000	1500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
202.	P/L SEWERAGE LINE AT DABLA PARA UC-IBRAHIM HYDRI BIN QASIM ZONE DMC MALIR	-	1500000	1500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
203.	P/L SEWERAGE LINE AT ALIYANI PARA UC-IBRAHIM HYDRI BIN QASIM ZONE DMC MALIR	-	1500000	1500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
204.	IMPROVEMENT OF FAMILY PARK AT SHAH LATIF PHASE-II UC-GULSHAN-E-HADEED BQZ DMC MALIR	-	1800000	1800000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
205.	P/L WATER SUPPLY LINE AT JUMA HIMAYATTI GOTH -WARD-3 UC-REHRI BIN QASIM ZONE DMC Malir	-	1500000	1500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
206.	P/L SEWER LINE AT PANHWAR MUHALLAH ARAB PANHWAR GOTH UC-KHULDABAD BQZ DMC MALIR	-	1500000	1500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
207.	CONSTRUCTION OF METALLED ROAD PANHWAR MUHALLAH ARAB PANHWAR GOTH UC-KHULDABAD BQZ DMC MALIR	-	1500000	1500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
208.	CONSTIT: OF CAUSEWAY AT BHAANBHO GOTH UC-STEEL TOWN BIN QASIM ZONE DMC MALIR	-	2500000	2500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
209.	P/L SEWERAGE LINE AT BHAMBHO GOTH UC-STEEL TOWN BIN QASIM ZONE	-	1500000	1500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

DISTRICT MUNICIPAL CORPORATION MALIR KARACHI



(BIN QASIM ZONE)
ANNUAL PROCUREMENT PLAN
(WORKS, GOODS & SERVICES)
FINANCIAL YEAR 2015-2016

210.	CONSTRUCTION OF CAUSEWAY IN KHAN MOHAMMAD BALOCH GOTH UC-STEEL TOWN BQZ DMC MALIR	-	2500000	2500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE
211.	CONSTRUCTION OF PUMP ROOM I/C DESILE ENGINE FOR W/S SCHEME AT HAJI JABU GOTH UC-STEEL TOWN BQZ	-	1500000	1500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE
212.	P/L WATER SUPPLY LINE AT ABDUL REHMAN BALOCH (SAHAFI) UC-STEEL TOWN BQZ DMC MALIR	-	1000000	1000000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE
213.	R/M OF PARK AT L-6 MARKET UC-GULSHAN-E-HADEED BIN QASIM ZONE	-	1500000	1500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE
214.	BORING WITH CASSING I/C SUMERSIBLE PUMP WITH ALL ACCESSORIES AT JAT MUHALLA REHRI GOTH UC-REHRI BQZ	-	1500000	1500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE
215.	P/L SEWERAG LINE AT MEHMOOD QASRANI GOTH UC-STEEL TOWN BIN QASIM ZONE DMC MALIR	-	1500000	1500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE
216.	REPAIR AND MAINTENANCE OF METELLED ROAD B-1 TO B-20 PHASE-2 AT UC-GULSHAN-E-HADEED BQZONE DMC MALIR	-	2500000	2500000	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE
217.	CONSTRUCTION FOR FOUNDATION OF CULVERT MAIN ROAD IN INDUSTRIAL AREA IBRAHIM HYDRI BIN QASIM ZONE DMC MALI	-	967256	967256	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE
218.	DE-SILTING AND CLEANING S.W.DRAIN OPPOSITE MOHAMMAD BIN QASIM MASJID UC- IBRAHIM HYDRI BIN QASIM ZONE DMC MALIR	-	983322	983322	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE
219.	R.C.C.SLAB OF CULVERT IN CHARAN PARA –II IBRAHIM HYDRI BIN QASIM ZONE DMC MALIR.	-	994010	994010	Own Source	Non ADP	Single Stage – One Envelope Procedure	IN-DUE COURSE	IN-DUE COURSE


SUPERINTENDING ENGINEER
DISTRICT MUNICIPAL CORPORATION
MALIR, KARACHI


ADMINISTRATOR
DISTRICT MUNICIPAL CORPORATION
MALIR, KARACHI