

# DISTRICT COUNCIL KARACHI

(Engineering Branch)

Tender Reference No. D.C.K / Administrator. /15 /164 Dated: 08.12.2015

## SPPRA STANDARD BIDDING DOCUMENT

### PROCUREMENT OF WORKS.

**(For Contracts costing upto 2.5 Million)**

Work No. 01

NIT- 10 Works

NAME OF WORK:- **Improvement/Replacement of Sewerage Line at Sector 9/C, 9/D, 10 & Sector-6 Musharaf Colony, UC Lal Bakhar.**

Estimate Cost: - Rs. 10,00,000/=

Bid Security: - Rs. 20, 000/=

Tender Cost: - Rs. 1,000/=

Time Period:- 02 Months

**Standard Bidding Document** is intended as a model for admeasurements (Percentage Rate / Unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

## **Instructions to Bidders/ Procuring Agencies.**

### **General Rules and Directions for the Guidance of Contractors.**

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

**1.** All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

**2.** Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

**3. Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

**4.** The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

**5. Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time

allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
  - (A) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
  - (B) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
  - (C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.



## BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency District Engineer District Council Karachi.

**Brief Description of Works** Improvement/Replacement of Sewerage Line at Sector 9/C, 9/D, 10 & Sector-6 Musharaf Colony, UC Lal Bakhar.

**Procuring Agency's address:-** District Council Karachi Opp.Dumba Goth Super Highway Karachi.

(b). Estimated Cost:- Rs. 10,00,000/=

(c). Amount of Bid Security:-2% of the Bid(Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)

(d). Period of Bid Validity (days):-60 days(Not more than sixty days).

(e). Security Deposit: -(including bid security) :-10%  
(in % age of bid amount /estimated cost equal to 10%)

(f). Percentage, if any, to be deducted from bills :-Income Tax 7.50%

(g). Deadline for Submission of Bids along with time:- 29.12.2015 @ 02:00 P.M

(h). Venue, Time, and Date of Bid Opening:- 29.12.2015 @ 03:00 P.M above Address

(i). Time for Completion from written order of commence:-. Two Months

(j). Liquidity damages:-NIL(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).

(k). Deposit Receipt No: Date: Amount: (in words and figures) Rs.1000/- (Rupees One Thousand Only)

(Executive Engineer/Authority issuing bidding document).

## **Conditions of Contract**

**Clause – 1: Commencement & Completion Dates of work.** The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

**Clause –**

**2: Liquidated Damages.** The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

**Clause – 3: Termination of the Contract.**

- (A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-
- (i) contractor causes a breach of any clause of the Contract;
  - (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
  - (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
  - (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;
- (B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-
- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
  - (ii) to finalize the work by measuring the work done by the contractor.

- (C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-
- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
  - (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.
- Procuring Agency/Engineer may invite fresh bids for remaining work.

**Clause 4: Possession of the site and claims for compensation for delay.** The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

**Clause -5: Extension of Intended Completion Date.** The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

**Clause -6: Specifications.** The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

### **Clause – 7: Payments.**

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

**Clause – 8: Reduced Rates.** In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

### **Clause – 9: Issuance of Variation and Repeat Orders.**

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the

work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work.
- (E) In case of quantities of work executed result the Initial Contract Price to be xceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

#### **Clause-10: Quality Control.**

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
  - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

**Clause – 11:**

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

**Clause – 12: Examination of work before covering up.**

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

**Clause – 13: Risks.** The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. If any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

**Clause-14: Measures for prevention of fire and safety measures.** The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

**Clause-15:Sub-contracting.** The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

**Clause – 16: Disputes.** All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

**Clause –17: Site Clearance.** On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

**Clause –18: Financial Assistance /Advance Payment.**

- (A) **Mobilization advance** is not allowed.
- (B) **Secured Advance against materials brought at site.**
- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
  - (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

**Clause –19: Recovery as arrears of Land Revenue.** Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

**Clause –20: Refund of Security Deposit/Retention Money.** On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

**Divisional Accounts Officer**

**Contractor**

**Executive Engineer/Procuring Agency**

NAME OF WORK: **Improvement/Replacement of Sewerage Line at Sector 9/C, 9/D, 10 & Sector-6 Musharaf Colony, UC Lal Bakhar.****BILL OF QUANTITIES**

(A) Description and rate of Items based on Composite Schedule of Rates.

Sr. No	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees
1.	13331.00 Cft	Excavation of pipe line in trenches and pits in all kind of soils i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by Engineer Incharge providing fence guards lights flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft & lead upto one chain (PHED Sch P.No.47/5)	4650.00	%Cft	61,989/=
2.	1185.00 Rft	Providing R.C.C pipes of rubbering joints and fixing in trenches i/c cutting fitting and jointing with rubber ring i/c testing with water to specified pressure (PHED Sch P-18/b(2) (i,ii,iii)) For 12" dia	367.00	P Rft	4,34,895/=
3.	4668.00 Cft	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete (PHED Sch P-No. 53/24)	2760.00	%Cft	33,114/=
4.	33 Nos	Construction of Manhole 4 ft dia 5 ft depth (inner dimension) as per approved design of K.W & S.B including the cost of excavation, 6 inch thick C.C 1:4:8 using stone ballast 2 inch and done gauge 9 inch thick C.C. 1:2:4 plain walls with finishing refilling the excavated stuff around structure curing etc complete as per directed engineer incharge (R.A)	13707/=	Each	4,52,331/=
5.	66.00 Rft	Add or less depth beyond 5 ft depth in manhole etc compete ( R.A )	3046/=	P Rft	(-) 2,01,036/=
6.	33 Nos	Manufacturing and supplying of precast RCC ring slab of 21" dia inner side and 36" dia outer side 7.5" width and 6" thick i/c 3/8" dia 8 Nos. cross link bars welded and two sunk type hooks casted in 1:1½:3 concrete with embedded 15kg CI frame in perfect position i/c transportation charges of average lead of 20km per trip from casting yard to town offices (a minimum of 25 slabs per trip will be transported)(PHED Sch P-No. 30/2)	1906.60	Each	62,918/=
7.	33 Nos	Manufacturing and supplying manhole cover cast in 1:2:4 concrete ration 3" deep at center, reinforced with 3/8" dia tor steel bars at 4" C.C welded to 1/8" thick 2.5" deep MS plate i/c curing, stacking and transportation within 10 miles. (W.S. Sch P-27 / 1(a) 21" dia	913/63	Each	30,150/=

Amount Total (a) **Rs. 8,74,361/=**

\_\_\_\_\_ % Above / Below on the rates of CSR.

\_\_\_\_\_ Amount to be added / deducted on the basis

\_\_\_\_\_ Of premium quoted

\_\_\_\_\_ Total (b)

\_\_\_\_\_ Total (A) = a+b in words &amp; figures:

Contractor

Executive Engineer / Procuring Agency

## Summary of Bill of Quantities

Cost of Bid

Amount \_\_\_\_\_

1. (A) Cost based on composite Schedule of Rate

\_\_\_\_\_

2. (B) Cost of based on Non / Offered Schedule of Rates.

\_\_\_\_\_

TOTAL COST OF BID ( C ) = Total (A) + Total (B)

\_\_\_\_\_

Contractor

Executive Engineer / Procuring Agency

# DISTRICT COUNCIL KARACHI

Tender Reference No. D.C.K / Administrator. /15 /164 Dated: 08.12.2015

## **SPPRA BIDDING DOCUMENTS**

### **STANDARD BIDDING DOCUMENT**

### **PROCUREMENT OF WORKS.**

### **(For Contracts costing upto 1.00 Million)**

Work No. 02

NIT-10 Works

NAME OF WORK:- Cleaning / Desilting of Sewerage net work various streets of 500 quarters  
& Surrounding area UC Lal Bakhar

Estimate Cost: - Rs. 10,00,000/=

Bid Security: - Rs. 20,000/=

Tender Cost:- Rs. 1,000/=

Time Period:- 02 Months

**Standard Bidding Document** is intended as a model for admeasurements (Percentage Rate / Unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

## **Instructions to Bidders/ Procuring Agencies.**

### **General Rules and Directions for the Guidance of Contractors.**

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

**1.** All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

**2.** Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

**3. Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

**4.** The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

**5. Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time

allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
  - (A) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
  - (B) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
  - (C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.



## BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency District Engineer District Council Karachi.

**Brief Description of Works** :- Cleaning / Desilting of Sewerage net work various streets of 500 quarters & Surrounding area UC Lal Bakhar

(b). Procuring Agency's address:- District Council Karachi Opp.Dumba Goth Super Highway Karachi.

(c). Estimated Cost:- Rs.10,00,000/=

(d). Amount of Bid Security:-2% of the Bid(Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)

(e). Period of Bid Validity (days):-60 days(Not more than sixty days).

(f). Security Deposit: -(including bid security) :-10%  
(in % age of bid amount /estimated cost equal to 10%)

(g). Percentage, if any, to be deducted from bills :-Income Tax 7.50%

(h). Deadline for Submission of Bids along with time:- 29.12.2015 @ 02:00 P.M

(i). Venue, Time, and Date of Bid Opening:- 29.12.2015 @ 03:00 P.M above Address

(j). Time for Completion from written order of commence:-Two Months

(k). Liquidity damages:-NIL(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).

(l). Deposit Receipt No: Date: Amount: (in words and figures) Rs.1000/- (Rupees One Thousand) Only

(Executive Engineer/Authority issuing bidding document).

## **Conditions of Contract**

**Clause – 1: Commencement & Completion Dates of work.** The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

**Clause –**

**2: Liquidated Damages.** The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

**Clause – 3: Termination of the Contract.**

**(A)** Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-

- (i) contractor causes a breach of any clause of the Contract;
- (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

**(B)** The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-

- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- (ii) to finalize the work by measuring the work done by the contractor.

- (C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-
- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
  - (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

**Clause 4: Possession of the site and claims for compensation for delay.** The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

**Clause -5: Extension of Intended Completion Date.** The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

**Clause -6: Specifications.** The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

### **Clause – 7: Payments.**

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

**Clause – 8: Reduced Rates.** In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

### **Clause – 9: Issuance of Variation and Repeat Orders.**

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the



work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work.
- (E) In case of quantities of work executed result the Initial Contract Price to be xceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

#### **Clause-10: Quality Control.**

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
  - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

**Clause – 11:**

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

**Clause – 12: Examination of work before covering up.**

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

**Clause – 13: Risks.** The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

**Clause-14: Measures for prevention of fire and safety measures.** The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

**Clause-15:Sub-contracting.** The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

**Clause – 16: Disputes.** All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

**Clause –17: Site Clearance.** On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

**Clause –18: Financial Assistance /Advance Payment.**

- (A) **Mobilization advance** is not allowed.
- (B) **Secured Advance against materials brought at site.**
- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
  - (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

**Clause –19: Recovery as arrears of Land Revenue.** Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

**Clause –20: Refund of Security Deposit/Retention Money.** On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

**Divisional Accounts Officer**

**Contractor**

**Executive Engineer/Procuring Agency**

**NAME OF WORK:- Cleaning / Desilting of Sewerage net work various streets of 500 quarters & Surrounding area UC Lal Bakhar**

**BILL OF QUANTITIES**

(A) Description and rate of Items based on Composite Schedule of Rates.

Sr. No	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees	
1	6337.00 Rft	Cleaning inside sewerage lines completely restoring original silt free space / diameter of pipe lines by labour and equipment (Mechanically / electrically driven including accessories like pulley's steel rope bucket and draggers sizing from 6" to 18". Their to and fro pulling action (No of passes shall be as many as required) would be taken in two phases (First phase entire length from down stream to up stream) bringing down peak hours sewerage to flow inside pipe line (as free flow) and in second phase from up stream to down stream of entire length ensuring no silt is observed in buckets (6" dia to 18" dia ) except only sewage waster and finally passing s steel ball of dia 12" lesser that the diameter of pipe but not exceeding 48" ball enen for larger dia pipe to ensure perfect cleaning. The job includes all the hire / cost of equipment and accessories of above winching machine / devices along with engines with winching drum set having steel rope pully mounted over it, steel bucket fro 6" to 18" dia hooks and other protection likes safety barriers, traffic signs, traffic cones ensuring no damage to pipe along with ensuring safety to abour and other public property / lives and removal of silts sold during desilting and clearance of site etc complete as per full satisfaction of site Engineer. ( W.S.S & Sanitary Sch P-30/1-(i & ii)	80/50	P Rft	5,13,027.00	
			12" dia	96/60	P Rft	1,93,200.00
			15" dia			
2	400 Nos	Cleaning and De-silting of manhall inspection chambers i/c cleaning and rodding of connected sewers (Average 50'-o) per manhole reconing sewage and solid wastes and throwing outside KMC limits (G.Schedule 2012 P-109/item 96)	474/83	P.M hole	1,89,932/=	

Amount Total (a) **Rs.8,96,159/=**

\_\_\_\_\_ % Above / Below on the rates of CSR.

Amount to be added / deducted on the basis

Of premium quoted

Total (b)

Total (A) = a+b in words & figures:

Contractor

Executive Engineer / Procuring Agency



**Summary of Bill of Quantities**

Cost of Bid Amount \_\_\_\_\_

\_\_\_\_\_

1. (A) Cost based on composite Schedule of Rate

2. (B) Cost based on composite Non Schedule Rate (O.R)

\_\_\_\_\_

TOTAL COST OF BID ( C ) = Total (A) + Total (B)

\_\_\_\_\_

Contractor

Executive Engineer / Procuring Agency

# DISTRICT COUNCIL KARACHI

Tender Reference No. D.C.K / Administrator. /15 /164 Dated: 08.12.2015

## **SPPRA BIDDING DOCUMENTS**

### **STANDARD BIDDING DOCUMENT**

### **PROCUREMENT OF WORKS.**

**(For Contracts costing upto 1.00 Million)**

Work No. 03

NIT-10 Works

NAME OF WORK:- Providing / Laying P.E Pipe Line from Haji Kala Khan Pumping station to Haji Muhammad Burfat Goth UC Kharkharo

Estimate Cost: - Rs 8,95,000/=

Bid Security: - Rs. 20,000/=

Tender Cost:- Rs. 1,000/=

Time Period:- 02 Months

**Standard Bidding Document** is intended as a model for admeasurements (Percentage Rate / Unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

## Instructions to Bidders/ Procuring Agencies.

### General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time

allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
  - (A) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
  - (B) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
  - (C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.



## BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency District Engineer District Council Karachi.

**Brief Description of Works** Providing / Laying P.E Pipe Line from Haji Kala Khan Pumping station to Haji Muhammad Burfat Goth UC Kharkharo

**Procuring Agency's address:-** District Council Karachi Opp.Dumba Goth Super Highway Karachi.

(b). Estimated Cost:- Rs. 8,95,000/=

(c). Amount of Bid Security:-2% of the Bid(Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)

(d). Period of Bid Validity (days):-60 days(Not more than sixty days).

(e). Security Deposit: -(including bid security) :-10%  
(in % age of bid amount /estimated cost equal to 10%)

(f). Percentage, if any, to be deducted from bills :-Income Tax 7.50%

(g). Deadline for Submission of Bids along with time:- 29.12.2015 @ 02:00 P.M

(h). Venue, Time, and Date of Bid Opening:- 29.12.2015 @ 03:00 P.M above Address

(i). Time for Completion from written order of commence:-. Two Months

(j). Liquidity damages:-NIL(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).

(k). Deposit Receipt No: Date: Amount: (in words and figures) Rs.1000/- (Rupees One Thousand Only)

(Executive Engineer/Authority issuing bidding document).

### **Conditions of Contract**

**Clause – 1: Commencement & Completion Dates of work.** The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

**Clause –**

**2: Liquidated Damages.** The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

**Clause – 3: Termination of the Contract.**

**(A)** Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exits:-

- (i) contractor causes a breach of any clause of the Contract;
- (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

**(B)** The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-

- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
  - (ii) to finalize the work by measuring the work done by the contractor.
-

Draft Bidding Document for Works up to 2.5 M

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-

- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

**Clause 4: Possession of the site and claims for compensation for delay.** The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

**Clause -5: Extension of Intended Completion Date.** The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

**Clause -6: Specifications.** The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

### **Clause – 7: Payments.**

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

**Clause – 8: Reduced Rates.** In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

### **Clause – 9: Issuance of Variation and Repeat Orders.**

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the



work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work.
- (E) In case of quantities of work executed result the Initial Contract Price to be xceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

#### **Clause-10: Quality Control.**

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
  - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

**Clause – 11:**

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

**Clause – 12: Examination of work before covering up.**

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

**Clause – 13: Risks.** The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

**Clause-14: Measures for prevention of fire and safety measures.** The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

**Clause-15:Sub-contracting.** The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

**Clause – 16: Disputes.** All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

**Clause –17: Site Clearance.** On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

**Clause –18: Financial Assistance /Advance Payment.**

- (A) **Mobilization advance** is not allowed.
- (B) **Secured Advance against materials brought at site.**
- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
  - (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

**Clause –19: Recovery as arrears of Land Revenue.** Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

**Clause –20: Refund of Security Deposit/Retention Money.** On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

**Divisional Accounts Officer**

**Contractor**

**Executive Engineer/Procuring Agency**

NAME OF WORK: **Providing / Laying P.E Pipe Line from Haji Kala Khan Pumping station to Haji Muhammad Burfat Goth UC Kharkharo**

**BILL OF QUANTITIES**

(A) Description and rate of Items based on Composite Schedule of Rates.

Sr. No	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees
1.	20250.00 Cft	Excavation of pipe line in trenches and pits in all kind of soils i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by Engineer Incharge providing fence guards lights flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft & lead upto one chain (PHED Sch P.No.62/5)	4650.00	%Cft	94,163/=
2.	8438.00Cft	Excavation of pipe line in trenches and pits in Soft Rock by hammering & chieslling where blasting is not practicable i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by Engineer Incharge providing fence guards lights flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft & lead upto one chain (PHED Sch P.No.62/6)	10770/=	%Cft	90,877/=
3.	2700.00 Rft	Providing / Laying & Fixing in trench i/c fitting jointing & testing etc complete in all respect the high Density Polythylene PE pipes (HDPE-100) PN-10 for W/S confirming ISO 4427/DIN8074/8075 B.S 3580 & PSI 3051 PHEDSchW.SPPage26/1 ) 90 mm	178/=	P Rft	4,80,600/=
4.	02 Nos 02 Nos 01 No	Supplying and fixing Polyethylene (P-E) fitting joint pipes etc. Complete (i) Equal Tee 90mm (ii) Cross Tee 110 mm iii- But fusion Joint 110 mm	1213/96/= 2844/87/= 660/=	Each Each Each	2,428/= 5,690/= 660/=
5.	25819.00 Cft	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete (PHED Sch P-No. 77/24)	2760.00	% Cft	71,260/=

Amount Total (a) **Rs. 7,45,678/=**

\_\_\_\_\_ % Above / Below on the rates of CSR.

Amount to be added / deducted on the basis

Of premium quoted

Total (b)

Total (A) = a+b in words & figures:

Contractor

Executive Engineer / Procuring Agency

## Summary of Bill of Quantities

Cost of Bid

Amount \_\_\_\_\_

1. ( A) Cost based on composite Schedule of Rate

\_\_\_\_\_

2. (B) Cost of based on Non / Offered Schedule of Rates.

\_\_\_\_\_

TOTAL COST OF BID ( C ) = Total (A) + Total (B)

\_\_\_\_\_

Contractor

Executive Engineer / Procuring Agency

# DISTRICT COUNCIL KARACHI

Tender Reference No. D.C.K / Administrator. /15 /164 Dated: 08.12.2015

## **SPPRA BIDDING DOCUMENTS**

### **STANDARD BIDDING DOCUMENT**

### **PROCUREMENT OF WORKS.**

**(For Contracts costing upto 1.00 Million)**

Work No. 04

NIT-10 Works

NAME OF WORK:- Fabrication & Fixing of MS Girders Barriers & Motorable to diversion for light Traffic at Malir Naddi District Council Karachi

Estimate Cost: - Rs. 10,00,000/=

Bid Security: - Rs. 20,000/=

Tender Cost:- Rs. 1,000/=

Time Period:- 02 Months

**Standard Bidding Document** is intended as a model for admeasurements (Percentage Rate / Unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

## **Instructions to Bidders/ Procuring Agencies.**

### **General Rules and Directions for the Guidance of Contractors.**

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

**1.** All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

**2.** Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

**3. Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

**4.** The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

**5. Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time

allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
  - (A) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
  - (B) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
  - (C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.



## BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency District Engineer District Council Karachi.

**Brief Description of Works:-** Fabrication & Fixing of MS Girders Barriers & Motorable to diversion for light Traffic at Malir Naddi District Council Karachi

**Procuring Agency's address:-** District Council Karachi Opp.Dumba Goth Super Highway Karachi.

(b). Estimated Cost:- Rs.10,00,000/=

(c). Amount of Bid Security:-2% of the Bid(Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)

(d). Period of Bid Validity (days):-90 days(Not more than Ninety days).

(e). Security Deposit: -(including bid security) :-10%  
(in % age of bid amount /estimated cost equal to 10%)

(f). Percentage, if any, to be deducted from bills :-Income Tax 7.50%

(g). Deadline for Submission of Bids along with time:- 29.12.2015 @ 02:00 P.M

(h). Venue, Time, and Date of Bid Opening:- 29.12.2015 @ 03:00 P.M above Address

(i). Time for Completion from written order of commence:-Two Months

(j). Liquidity damages:-NIL(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).

(k). Deposit Receipt No: Date: Amount: (in words and figures) Rs.1000/- (Rupees One Thousand Only)

(Executive Engineer/Authority issuing bidding document).

## Conditions of Contract

**Clause – 1: Commencement & Completion Dates of work.** The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

**Clause –**

**2: Liquidated Damages.** The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

**Clause – 3: Termination of the Contract.**

- (A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-
- (i) contractor causes a breach of any clause of the Contract;
  - (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
  - (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
  - (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;
- (B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-
- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
  - (ii) to finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-

- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

**Clause 4: Possession of the site and claims for compensation for delay.** The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

**Clause –5: Extension of Intended Completion Date.** The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

**Clause –6: Specifications.** The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

## Clause – 7: Payments.

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

**Clause – 8: Reduced Rates.** In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

## Clause – 9: Issuance of Variation and Repeat Orders.

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the

work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work.
- (E) In case of quantities of work executed result the Initial Contract Price to be xceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

#### **Clause-10: Quality Control.**

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
  - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

**Clause – 11:**

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

**Clause – 12: Examination of work before covering up.**

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

**Clause – 13: Risks.** The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. If any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

**Clause-14: Measures for prevention of fire and safety measures.** The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

**Clause-15:Sub-contracting.** The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

**Clause – 16: Disputes.** All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

**Clause –17: Site Clearance.** On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

**Clause –18: Financial Assistance /Advance Payment.**

- (A) **Mobilization advance** is not allowed.
- (B) **Secured Advance against materials brought at site.**
- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
  - (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

**Clause –19: Recovery as arrears of Land Revenue.** Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

**Clause –20: Refund of Security Deposit/Retention Money.** On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

**Divisional Accounts Officer**

**Contractor**

**Executive Engineer/Procuring Agency**

NAME OF WORK: **Fabrication & Fixing of MS Girders Barriers & Motorable to diversion for light Traffic at Malir Naddi District Council**  
**Karachi**

**BILL OF QUANTITIES**

(A) Description and rate of Items based on Market Rates.

Sr. No	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
1	1680 Kgs	Supplying & fixing M.S. Girders barriers size 7" x 4" x 1/4" thick installing at 10 ft. height i/c the cost of welding at site, hold fast, excavation, C.C. 1:4:8 in foundation, RCC 1:2:4 in plinth, size 2.5" radius in cylinder shape depth upto 3.50' with painting three coat of enamel paint including one coat of priming (reflecting paint) of approved make and quality and shade etc. complete as directed by Engineer Incharge.		P/kg.	
2	04 Nos.	Supplying & fixing M.S Angle Iron frame with 16 gauge iron sheet notice board size 4' x 3' depth including the cost of excavation, C.C. 1:4:8 in foundation and C.C. 1:2:4 in plinth size 1'x1'x2.5' with lettering & figuring i/c painting three coat of enamel paint including one coat of priming (reflecting paint) of approved make and quality and shade etc. complete as directed by Engineer Incharge.		Each	

Amount Total (a) \_\_\_\_\_

\_\_\_\_\_ % Above / Below on the rates of CSR.

Amount to be added / deducted on the basis

Of premium quoted                      Total (b)                      \_\_\_\_\_

Total (A) = a+b in words & figures:                      \_\_\_\_\_

Contractor

Executive Engineer / Procuring Agency

NAME OF WORK: **Fabrication & Fixing of MS Girders Barriers & Motorable to diversion for light Traffic at Malir Naddi District Council**  
Karachi

**BILL OF QUANTITIES**

(B) Description and rate of Items based on Composite Schedule of Rates.

Sr. No	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
3	19000 sft.	Preparing Sub-grade i/c earth excavation of filling to an average depth of 9" dressing to camber & consolidation with power roller etc. complete.	526/28	%Sft.	99993/-
4	13775 cft.	Preparing Sub-Base by supplying and spreading well graded pit or bed run gravel having a liquid limit not greater than 25 and plasticity index not greater than 6 in proper camber and grade including watering rolling and compacting in layers, thickness of each compacted layer not exceeding 6" compacted upto 98-100% density as per modified AASHTO density (Rate i/c all cost of material T&P and carriage upto 3 chains).	3341/71	%Cft.	460320/-

Amount Total (a) **560313/-**

\_\_\_\_\_ % Above / Below on the rates of CSR.

Amount to be added / deducted on the basis

Of premium quoted Total (b) \_\_\_\_\_

Total (A) = a+b in words & figures: \_\_\_\_\_

Contractor

Executive Engineer / Procuring Agency

## Summary of Bill of Quantities

Cost of Bid

Amount\_\_\_\_\_

1. ( A) Cost based on composite Schedule of Rate

\_\_\_\_\_

2. (B) Cost of based on Non / Offered Schedule of Rates.

\_\_\_\_\_

TOTAL COST OF BID ( C ) = Total (A) + Total (B)

\_\_\_\_\_

Contractor

Executive Engineer / Procuring Agency

# DISTRICT COUNCIL KARACHI

Tender Reference No. D.C.K / Administrator. /15 /164 Dated: 08.12.2015

## **SPPRA BIDDING DOCUMENTS**

### **STANDARD BIDDING DOCUMENT**

### **PROCUREMENT OF WORKS.**

### **(For Contracts costing upto 1.00 Million)**

Work No. 05

NIT-10 Works

NAME OF WORK:- Supplying & installation of Water Pumping Machinery at Mubarak Brohi Goth  
Water Supply Scheme UC Kathore

Estimate Cost: - Rs. 10,00,000/=

Bid Security: - Rs. 20,000/=

Tender Cost:- Rs. 1,000/=

Time Period:- 02 Months

**Standard Bidding Document** is intended as a model for admeasurements (Percentage Rate / Unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

## **Instructions to Bidders/ Procuring Agencies.**

### **General Rules and Directions for the Guidance of Contractors.**

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

**1.** All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

**2.** Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

**3. Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

**4.** The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

**5. Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time

allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
  - (A) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
  - (B) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
  - (C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.



## BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency District Engineer District Council Karachi.

**Brief Description of Works:-** Supplying & installation of Water Pumping Machinery at Mubarak Brohi Goth  
Water Supply Scheme UC Kathore

**Procuring Agency's address:-** District Council Karachi Opp.Dumba Goth Super Highway Karachi.

(b). Estimated Cost:- Rs.10,00,000/=

(c). Amount of Bid Security:-2% of the Bid(Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)

(d). Period of Bid Validity (days):-90 days(Not more than Ninety days).

(e). Security Deposit: -(including bid security) :-10%  
(in % age of bid amount /estimated cost equal to 10%)

(f). Percentage, if any, to be deducted from bills :-Income Tax 7.50%

(g). Deadline for Submission of Bids along with time:- 29.12.2015 @ 02:00 P.M

(h). Venue, Time, and Date of Bid Opening:- 29.12.2015 @ 03:00 P.M above Address

(i). Time for Completion from written order of commence:-Two Months

(j). Liquidity damages:-NIL(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).

(k). Deposit Receipt No: Date: Amount: (in words and figures) Rs.1000/- (Rupees One Thousand Only)

(Executive Engineer/Authority issuing bidding document).

## Conditions of Contract

**Clause – 1: Commencement & Completion Dates of work.** The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

**Clause –**

**2: Liquidated Damages.** The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

**Clause – 3: Termination of the Contract.**

- (A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-
- (i) contractor causes a breach of any clause of the Contract;
  - (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
  - (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
  - (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;
- (B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-
- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
  - (ii) to finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-

- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

**Clause 4: Possession of the site and claims for compensation for delay.** The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

**Clause –5: Extension of Intended Completion Date.** The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

**Clause –6: Specifications.** The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

## Clause – 7: Payments.

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

**Clause – 8: Reduced Rates.** In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

## Clause – 9: Issuance of Variation and Repeat Orders.

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the

work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work.
- (E) In case of quantities of work executed result the Initial Contract Price to be xceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

#### **Clause-10: Quality Control.**

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
  - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

**Clause – 11:**

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

**Clause – 12: Examination of work before covering up.**

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

**Clause – 13: Risks.** The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. If any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

**Clause-14: Measures for prevention of fire and safety measures.** The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

**Clause-15:Sub-contracting.** The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

**Clause – 16: Disputes.** All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

**Clause –17: Site Clearance.** On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

**Clause –18: Financial Assistance /Advance Payment.**

- (A) **Mobilization advance** is not allowed.
- (B) **Secured Advance against materials brought at site.**
- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
  - (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

**Clause –19: Recovery as arrears of Land Revenue.** Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

**Clause –20: Refund of Security Deposit/Retention Money.** On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

**Divisional Accounts Officer**

**Contractor**

**Executive Engineer/Procuring Agency**

NAME OF WORK: Supplying & installation of Water Pumping Machinery at Mubarak Brohi Goth Water Supply Scheme UC Kathore**BILL OF QUANTITIES**

(A) Description and rate of Items based on Composite Schedule of Rates.

Sr. No	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
1	01 No	Providing Re-condition 25 H.P.Submersible Motor & pump (Imported) best condition as req.		Each	
2	37 length	Providing G.I.pipe 10 ft long made with 10 S.W.G.both side flinch welded dia of pipe 2x1/2 as req.		P/Length	
3	02 Nos	Providing/Fixing New Panel Board.The Board will be made with 16 S.W.G.M.S.Plate with proper locking arrangement powder quoted paint.The following Accessories will be installed detail as 1-Magnetic Contactor Fc-65 (80 Amp)power green/Telemacnic 02 Nos 2-EOCR ( Made by Korea) 02 Nos 3-Circuit Breaker 30 Amp (Tersaki) japan 01 No 4-Indication Lamp 03 Nos 5-Lux The proper wiring & Installationincluded		Each	
4	400ft	P/L wire Rope stainless steel insulated with PVC as req.		P/Ft.	
5	01 Job	The complete job of water supply Scheme included:- 1-Laying of G.I.Pipe 36 Nos with jointing through Nut bolt & Packing after 10 ft length 2-Dismantaling of old & Rusty G.I. Pipe 36 Nos up to Length 400 ft 3-Laying Wire Rope to carry Submersible up to depth 400ft 4-Laying Submersible. The private labour and Crane charges included in this Job		P/Job	
6	141 MTR	P/L Flat wire 16mm cable 3 core (Pak/Million/Imported) as req.		P/Mtr	
7	285 Mtr	P/L Cable 16mm 4 core (Pak Million) as req.		P/Mtr.	
8	01 Job	The Providing & Fixing of M.S. Plate made with 8 S.W.G. which will be fit on the top of the water Boor to carry the 360 ft Length of G.I. Pipe with G.I. Clamp , Band etc		Each	
	110 Ft	P/Laying G.I.Pipe (PPL)2x1/2 dia with elbow , Band , Scket , Union best quality for jointing boor to main water Storage Tank		P/Ft.	

Amount Total (a) \_\_\_\_\_

\_\_\_\_\_ % Above / Below on the rates of CSR.

Amount to be added / deducted on the basis

Of premium quoted Total (b) \_\_\_\_\_

Total (A) = a+b in words &amp; figures: \_\_\_\_\_

Contractor

Executive Engineer / Procuring Agency

## Summary of Bill of Quantities

Cost of Bid

Amount\_\_\_\_\_

1. ( A) Cost based on composite Schedule of Rate

\_\_\_\_\_

2. (B) Cost of based on Non / Offered Schedule of Rates.

\_\_\_\_\_

TOTAL COST OF BID ( C ) = Total (A) + Total (B)

\_\_\_\_\_

Contractor

Executive Engineer / Procuring Agency

# DISTRICT COUNCIL KARACHI

(Engineering Branch)

Tender Reference No. D.C.K / Administrator. /15 /164 Dated: 08.12.2015

## SPPRA STANDARD BIDDING DOCUMENT

### PROCUREMENT OF WORKS.

(For Contracts costing upto 2.5 Million)

Work No. 06

NIT- 10 Works

NAME OF WORK:- Providing / Laying Sewerage line Hyder House UC Jam Murad Ali

Estimate Cost: - Rs. 10,00,000/=

Bid Security: - Rs. 20, 000/=

Tender Cost:- Rs. 1,000/=

Time Period:- 02 Months

**Standard Bidding Document** is intended as a model for admeasurements (Percentage Rate / Unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

## **Instructions to Bidders/ Procuring Agencies.**

### **General Rules and Directions for the Guidance of Contractors.**

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

**1.** All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

**2.** Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

**3. Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

**4.** The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

**5. Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time

allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
  - (A) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
  - (B) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
  - (C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.



## BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency District Engineer District Council Karachi.

**Brief Description of Works :- Providing / Laying Sewerage line Hyder House UC Jam Murad Ali**

**Procuring Agency's address:- District Council Karachi Opp.Dumba Goth Super Highway Karachi.**

(b). Estimated Cost:- Rs. 10,00,000/=

(c). Amount of Bid Security:-2% of the Bid(Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)

(d). Period of Bid Validity (days):-60 days(Not more than sixty days).

(e). Security Deposit: -(including bid security) :-10%  
(in % age of bid amount /estimated cost equal to 10%)

(f). Percentage, if any, to be deducted from bills :-Income Tax 7.50%

(g). Deadline for Submission of Bids along with time:- 29.12.2015 @ 02:00 P.M

(h). Venue, Time, and Date of Bid Opening:- 29.12.2015 @ 03:00 P.M above Address

(i). Time for Completion from written order of commence:-. Two Months

(j). Liquidity damages:-NIL(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).

(k). Deposit Receipt No: Date: Amount: (in words and figures) Rs.1000/- (Rupees One Thousand Only)

(Executive Engineer/Authority issuing bidding document).

## **Conditions of Contract**

**Clause – 1: Commencement & Completion Dates of work.** The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

**Clause –**

**2: Liquidated Damages.** The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

**Clause – 3: Termination of the Contract.**

- (A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exits:-
- (i) contractor causes a breach of any clause of the Contract;
  - (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
  - (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
  - (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;
- (B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-
- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
  - (ii) to finalize the work by measuring the work done by the contractor.

- (C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-
- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
  - (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

**Clause 4: Possession of the site and claims for compensation for delay.** The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

**Clause -5: Extension of Intended Completion Date.** The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

**Clause -6: Specifications.** The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

### **Clause – 7: Payments.**

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

**Clause – 8: Reduced Rates.** In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

### **Clause – 9: Issuance of Variation and Repeat Orders.**

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the

work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work.
- (E) In case of quantities of work executed result the Initial Contract Price to be xceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

#### **Clause-10: Quality Control.**

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
  - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

**Clause – 11:**

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

**Clause – 12: Examination of work before covering up.**

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

**Clause – 13: Risks.** The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. If any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

**Clause-14: Measures for prevention of fire and safety measures.** The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

**Clause-15:Sub-contracting.** The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

**Clause – 16: Disputes.** All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

**Clause –17: Site Clearance.** On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

**Clause –18: Financial Assistance /Advance Payment.**

- (A) **Mobilization advance** is not allowed.
- (B) **Secured Advance against materials brought at site.**
- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
- (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

**Clause –19: Recovery as arrears of Land Revenue.** Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

**Clause –20: Refund of Security Deposit/Retention Money.** On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

**Divisional Accounts Officer**

**Contractor**

**Executive Engineer/Procuring Agency**

NAME OF WORK: :- Providing / Laying Sewerage line Hyder House UC Jam Murad Ali**BILL OF QUANTITIES**

(A) Description and rate of Items based on Composite Schedule of Rates.

Sr. No	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees
1.	13331.00 Cft	Excavation of pipe line in trenches and pits in all kind of soils i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by Engineer Incharge providing fence guards lights flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft & lead upto one chain (PHED Sch P.No.47/5)	4650.00	%Cft	61,989/=
2.	1185.00 Rft	Providing R.C.C pipes of rubbering joints and fixing in trenches i/c cutting fitting and jointing with rubber ring i/c testing with water to specified pressure (PHED Sch P-18/b(2) (i,ii,iii)) For 12" dia	367.00	P Rft	4,34,895/=
3.	4668.00 Cft	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete (PHED Sch P-No. 53/24)	2760.00	%Cft	33,114/=
4.	33 Nos	Construction of Manhole 4 ft dia 5 ft depth (inner dimension) as per approved design of K.W & S.B including the cost of excavation, 6 inch thick C.C 1:4:8 using stone ballast 2 inch and done gauge 9 inch thick C.C. 1:2:4 plain walls with finishing refilling the excavated stuff around structure curing etc complete as per directed engineer incharge (R.A)	13707/=	Each	4,52,331/=
5.	66.00 Rft	Add or less depth beyond 5 ft depth in manhole etc complete ( R.A )	3046/=	P Rft	(-) 2,01,036/=
6.	33 Nos	Manufacturing and supplying of precast RCC ring slab of 21" dia inner side and 36" dia outer side 7.5" width and 6" thick i/c 3/8" dia 8 Nos. cross link bars welded and two sunk type hooks casted in 1:1½:3 concrete with embedded 15kg CI frame in perfect position i/c transportation charges of average lead of 20km per trip from casting yard to town offices (a minimum of 25 slabs per trip will be transported)(PHED Sch P-No. 30/2)	1906.60	Each	62,918/=
7.	33 Nos	Manufacturing and supplying manhole cover cast in 1:2:4 concrete ration 3" deep at center, reinforced with 3/8" dia tor steel bars at 4" C.C welded to 1/8" thick 2.5" deep MS plate i/c curing, stacking and transportation within 10 miles. (W.S. Sch P-27 / 1(a) 21" dia	913/63	Each	30,150/=

Amount Total (a) **Rs. 8,74,361/=**

\_\_\_\_\_ % Above / Below on the rates of CSR.

\_\_\_\_\_ Amount to be added / deducted on the basis

\_\_\_\_\_ Of premium quoted

\_\_\_\_\_ Total (b)

\_\_\_\_\_ Total (A) = a+b in words &amp; figures:

Contractor

Executive Engineer / Procuring Agency

## Summary of Bill of Quantities

Cost of Bid

Amount \_\_\_\_\_

1. (A) Cost based on composite Schedule of Rate

\_\_\_\_\_

2. (B) Cost of based on Non / Offered Schedule of Rates.

\_\_\_\_\_

TOTAL COST OF BID ( C ) = Total (A) + Total (B)

\_\_\_\_\_

Contractor

Executive Engineer / Procuring Agency

# DISTRICT COUNCIL KARACHI

(Engineering Branch)

Tender Reference No. D.C.K / Administrator. /15 /164 Dated: 08.12.2015

## SPPRA STANDARD BIDDING DOCUMENT

### PROCUREMENT OF WORKS.

**(For Contracts costing upto 2.5 Million)**

Work No. 07

NIT- 10 Works

NAME OF WORK:- **Providing / Laying / Joiting & Testing Sewerage line at Shora Mohallah & Jam Goth UC Jam Murad Ali**

Estimate Cost: - Rs. 9,99,000/=

Bid Security: - Rs. 20, 000/=

Tender Cost: - Rs. 1,000/=

Time Period:- 02 Months

**Standard Bidding Document** is intended as a model for admeasurements (Percentage Rate / Unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

## **Instructions to Bidders/ Procuring Agencies.**

### **General Rules and Directions for the Guidance of Contractors.**

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

**1.** All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

**2.** Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

**3. Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

**4.** The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

**5. Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time

allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
  - (A) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
  - (B) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
  - (C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.



## BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency District Engineer District Council Karachi.

Brief Description of Works Providing / Laying / Joiting & Testing Sewerage line at Shora Mohallah & Jam Goth UC Jam Murad Ali

Procuring Agency's address:- District Council Karachi Opp.Dumba Goth Super Highway Karachi.

(b). Estimated Cost:- Rs. 9,99,000/=

(c). Amount of Bid Security:-2% of the Bid(Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)

(d). Period of Bid Validity (days):-60 days(Not more than sixty days).

(e). Security Deposit: -(including bid security) :-10%  
(in % age of bid amount /estimated cost equal to 10%)

(f). Percentage, if any, to be deducted from bills :-Income Tax 7.50%

(g). Deadline for Submission of Bids along with time:- 29.12.2015 @ 02:00 P.M

(h). Venue, Time, and Date of Bid Opening:- 29.12.2015 @ 03:00 P.M above Address

(i). Time for Completion from written order of commence:- Two Months

(j). Liquidity damages:-NIL(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).

(k). Deposit Receipt No: Date: Amount: (in words and figures) Rs.1000/- (Rupees One Thousand Only)

(Executive Engineer/Authority issuing bidding document).

## **Conditions of Contract**

**Clause – 1: Commencement & Completion Dates of work.** The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

**Clause –**

**2: Liquidated Damages.** The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

**Clause – 3: Termination of the Contract.**

- (A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-
- (i) contractor causes a breach of any clause of the Contract;
  - (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
  - (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
  - (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;
- (B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-
- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
  - (ii) to finalize the work by measuring the work done by the contractor.

- (C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-
- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
  - (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

**Clause 4: Possession of the site and claims for compensation for delay.** The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

**Clause -5: Extension of Intended Completion Date.** The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

**Clause -6: Specifications.** The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

### **Clause – 7: Payments.**

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

**Clause – 8: Reduced Rates.** In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

### **Clause – 9: Issuance of Variation and Repeat Orders.**

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the

work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work.
- (E) In case of quantities of work executed result the Initial Contract Price to be xceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

#### **Clause-10: Quality Control.**

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
  - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

**Clause – 11:**

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

**Clause – 12: Examination of work before covering up.**

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

**Clause – 13: Risks.** The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. If any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

**Clause-14: Measures for prevention of fire and safety measures.** The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

**Clause-15:Sub-contracting.** The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

**Clause – 16: Disputes.** All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

**Clause –17: Site Clearance.** On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

**Clause –18: Financial Assistance /Advance Payment.**

- (A) **Mobilization advance** is not allowed.
- (B) **Secured Advance against materials brought at site.**
- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
  - (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

**Clause –19: Recovery as arrears of Land Revenue.** Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

**Clause –20: Refund of Security Deposit/Retention Money.** On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

**Divisional Accounts Officer**

**Contractor**

**Executive Engineer/Procuring Agency**

NAME OF WORK: Providing / Laying / Joiting & Testing Sewerage line at Shora Mohallah & Jam Goth UC Jam Murad Ali**BILL OF QUANTITIES**

(A) Description and rate of Items based on Composite Schedule of Rates.

Sr. No	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees
1.	13331.00 Cft	Excavation of pipe line in trenches and pits in all kind of soils i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by Engineer Incharge providing fence guards lights flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft & lead upto one chain (PHED Sch P.No.47/5)	4650.00	%Cft	61,989/=
2.	1185.00 Rft	Providing R.C.C pipes of rubbering joints and fixing in trenches i/c cutting fitting and jointing with rubber ring i/c testing with water to specified pressure (PHED Sch P-18/b(2) (i,ii,iii)) For 12" dia	367.00	P Rft	4,34,895/=
3.	4668.00 Cft	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete (PHED Sch P-No. 53/24)	2760.00	%Cft	33,114/=
4.	33 Nos	Construction of Manhole 4 ft dia 5 ft depth (inner dimension) as per approved design of K.W & S.B including the cost of excavation, 6 inch thick C.C 1:4:8 using stone ballast 2 inch and done gauge 9 inch thick C.C. 1:2:4 plain walls with finishing refilling the excavated stuff around structure curing etc complete as per directed engineer incharge (R.A)	13707/=	Each	4,52,331/=
5.	66.00 Rft	Add or less depth beyond 5 ft depth in manhole etc complete ( R.A )	3046/=	P Rft	(-) 2,01,036/=
6.	33 Nos	Manufacturing and supplying of precast RCC ring slab of 21" dia inner side and 36" dia outer side 7.5" width and 6" thick i/c 3/8" dia 8 Nos. cross link bars welded and two sunk type hooks casted in 1:1½:3 concrete with embedded 15kg CI frame in perfect position i/c transportation charges of average lead of 20km per trip from casting yard to town offices (a minimum of 25 slabs per trip will be transported)(PHED Sch P-No. 30/2)	1906.60	Each	62,918/=
7.	33 Nos	Manufacturing and supplying manhole cover cast in 1:2:4 concrete ration 3" deep at center, reinforced with 3/8" dia tor steel bars at 4" C.C welded to 1/8" thick 2.5" deep MS plate i/c curing, stacking and transportation within 10 miles. (W.S. Sch P-27 / 1(a) 21" dia	913/63	Each	30,150/=

Amount Total (a) **Rs. 8,74,361/=**

\_\_\_\_\_ % Above / Below on the rates of CSR.

\_\_\_\_\_ Amount to be added / deducted on the basis

\_\_\_\_\_ Of premium quoted

\_\_\_\_\_ Total (b)

\_\_\_\_\_ Total (A) = a+b in words &amp; figures:

Contractor

Executive Engineer / Procuring Agency

## Summary of Bill of Quantities

Cost of Bid

Amount \_\_\_\_\_

1. (A) Cost based on composite Schedule of Rate

\_\_\_\_\_

2. (B) Cost of based on Non / Offered Schedule of Rates.

\_\_\_\_\_

TOTAL COST OF BID ( C ) = Total (A) + Total (B)

\_\_\_\_\_

Contractor

Executive Engineer / Procuring Agency

---

# DISTRICT COUNCIL KARACHI

(Engineering Branch)

Tender Reference No. D.C.K / Administrator. /15 /164 Dated: 08.12.2015

## SPPRA STANDARD BIDDING DOCUMENT

### *PROCUREMENT OF WORKS.*

*(For Contracts costing upto 2.5 Million)*

Work No. 08

NIT- 10 Works

NAME OF WORK:- Providing / Laying / Jointing & Testing P.E pipe line at Malir Paradise UC Thano

Estimate Cost: - Rs. 9,98,000/=

Bid Security: - Rs. 20, 000/=

Tender Cost: - Rs. 1,000/=

Time Period:- 02 Months

**Standard Bidding Document** is intended as a model for admeasurements (Percentage Rate / Unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

Sindh Public Procurement Regulatory Authority | [www.pprasindh.gov.pk](http://www.pprasindh.gov.pk)

## Instructions to Bidders/ Procuring Agencies.

### General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time

allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
  - (A) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
  - (B) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
  - (C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.



## BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency District Engineer District Council Karachi.

**Brief Description of Works** Providing / Laying / Jointing & Testing P.E pipe line at Malir Paradise UC Thano

**Procuring Agency's address:-** District Council Karachi Opp.Dumba Goth Super Highway Karachi.

(b). Estimated Cost:- Rs. 9,98,000/=

(c). Amount of Bid Security:-2% of the Bid(Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)

(d). Period of Bid Validity (days):-60 days(Not more than sixty days).

(e). Security Deposit: -(including bid security) :-10%  
(in % age of bid amount /estimated cost equal to 10%)

(f). Percentage, if any, to be deducted from bills :-Income Tax 7.50%

(g). Deadline for Submission of Bids along with time:- 29.12.2015 @ 02:00 P.M

(h). Venue, Time, and Date of Bid Opening:- 29.12.2015 @ 03:00 P.M above Address

(i). Time for Completion from written order of commence:-. Two Months

(j). Liquidity damages:-NIL(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).

(k). Deposit Receipt No: Date: Amount: (in words and figures) Rs.1000/- (Rupees One Thousand Only)

(Executive Engineer/Authority issuing bidding document).

## Conditions of Contract

**Clause – 1: Commencement & Completion Dates of work.** The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorated basis.

**Clause –**

**2: Liquidated Damages.** The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

**Clause – 3: Termination of the Contract.**

- (A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-
- (i) contractor causes a breach of any clause of the Contract;
  - (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
  - (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
  - (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;
- (B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-
- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
  - (ii) to finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-

- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

**Clause 4: Possession of the site and claims for compensation for delay.** The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

**Clause -5: Extension of Intended Completion Date.** The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

**Clause -6: Specifications.** The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

**Clause – 7: Payments.**

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

**Clause – 8: Reduced Rates.** In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

**Clause – 9: Issuance of Variation and Repeat Orders.**

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the

work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work.
- (E) In case of quantities of work executed result the Initial Contract Price to be xceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

#### **Clause-10: Quality Control.**

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
  - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

**Clause – 11:**

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

**Clause – 12: Examination of work before covering up.**

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

**Clause – 13: Risks.** The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. If any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

**Clause-14: Measures for prevention of fire and safety measures.** The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

**Clause-15:Sub-contracting.** The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

**Clause – 16: Disputes.** All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

**Clause –17: Site Clearance.** On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

**Clause –18: Financial Assistance /Advance Payment.**

- (A) **Mobilization advance** is not allowed.
- (B) **Secured Advance against materials brought at site.**
- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
  - (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

**Clause –19: Recovery as arrears of Land Revenue.** Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

**Clause –20: Refund of Security Deposit/Retention Money.** On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

**Divisional Accounts Officer**

**Contractor**

**Executive Engineer/Procuring Agency**

NAME OF WORK Providing / Laying / Jointing & Testing P.E pipe line at Malir Paradise UC Thano**BILL OF QUANTITIES**

(A) Description and rate of Items based on Composite Schedule of Rates.

Sr. No	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees
1.	21875.00 Cft	Excavation of pipe line in trenches and pits in all kind of soils i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by Engineer Incharge providing fence guards lights flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft & lead upto one chain (PHED Sch P.No.62/5)	4650.00	%Cft	1,01,719/=
2.	500.00 Rft	Providing PVC pipes of Class "C" (equivalent make) Prince pipe fixing in trench i/c cutting, fitting and jointing with "Z" joint with one rubber ring i/c testing with water to head of 91.5 meter or 300 ft. (P.H.E.D) P-24/ 5 a.c.d). -2" Dia	55/=	P Rft	27,500/=
3.	2000.00 Rft	Providing / Laying & Fixing in trench i/c fitting jointing & testing etc complete in all respect the high Density Polythylene PE pipes (HDPE-100) PN-10 for W/S confirming ISO 4427/DIN8074/8075 B.S 3580 & PSI 3051 (PHED Sch W.S Page 25 / 1 ) 110 mm	268/=	P Rft	5,36,000/=
4.	02 Nos 02 Nos 02 Nos 03 Nos 02 Nos 02 Nos	Supplying and fixing PVC fittings for Z joint pipes etc. Complete A-(i) Tee 2" Dia (iii) Tee 4 Dia B-(i) Bend 2" Dia (iii) Bend 4 Dia C (iii) Socket 4 Dia D-(i) Elbow 2" Dia (iii) Elbow 4 Dia	159.00 725.00 160.00 850.00 500.00 225.00 577.00	Each Each Each Each Each Each Each	318/= 1,450/= 320/= 1,700/= 1,500/= 450/= 1,154/=
5.	04 Nos	Providing / Fixing Full way gun metal valves with wheel threaded or flanged ends with rubber washer standard pattern etc complete (PHED W.S Sch 17 / 4-A )	3095/84	Each	12,383/=
6.	03 Nos	Supplying / Fixing 3" dia Air valve with flange ends rubber washer nut bolts heavy pattern etc complete (R.A)	5900/=	Each	17,700/=
7.	04 Nos	Providing Chamber size 3' x 2' x 4.5' deep as per approved design for sluice valve 3" to 12" dia with 18" dia CI cover with frame fixed in RCC slab 9" thick block masonry wall set in 1:6 cement mortar 6" thick 1/2" thick cement plaster 1:4 cm including curing excavation backfilling and disposal of surplus earth etc, complete. (PHED Sch. Pg.49/q-1)	18820.00	Each	75,280/=
8.	19688.00 Cft	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete (PHED Sch P-No. 77/24)	2760.00	% Cft	54,339/=

Amount Total (a) **Rs. 8,31,813/=**

\_\_\_\_\_ % Above / Below on the rates of CSR.

Amount to be added / deducted on the basis

Of premium quoted

Total (b) \_\_\_\_\_

Total (A) = a+b in words &amp; figures: \_\_\_\_\_

Contractor

Executive Engineer / Procuring Agency

## Summary of Bill of Quantities

Cost of Bid

Amount \_\_\_\_\_

1. (A) Cost based on composite Schedule of Rate

\_\_\_\_\_

2. (B) Cost of based on Non / Offered Schedule of Rates.

\_\_\_\_\_

TOTAL COST OF BID ( C ) = Total (A) + Total (B)

\_\_\_\_\_

Contractor

Executive Engineer / Procuring Agency

**DISTRICT COUNCIL KARACHI**  
(Engineering Branch)

Tender Reference No. D.C.K / Administrator. /15 /164 Dated: 08.12.2015

**SPPRA STANDARD BIDDING DOCUMENT**

**PROCUREMENT OF WORKS.**

**(For Contracts costing upto 2.5 Million)**

Work No. 09

NIT- 10 Works

NAME OF WORK:- Providing / Laying Water Line at Nawa Lane near Mullah Essa Goth  
UC Jam Murad Ali

Estimate Cost: - Rs. 9, 97,500/=

Bid Security: - Rs. 20, 000/=

Tender Cost:- Rs. 1,000/=

Time Period:- 02 Months

**Standard Bidding Document** is intended as a model for admeasurements (Percentage Rate / Unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

Sindh Public Procurement Regulatory Authority | [www.pprasindh.gov.pk](http://www.pprasindh.gov.pk)

## **Instructions to Bidders/ Procuring Agencies.**

### **General Rules and Directions for the Guidance of Contractors.**

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

**1.** All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

**2.** Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

**3. Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

**4.** The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

**5. Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time

allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
  - (A) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
  - (B) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
  - (C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.



## BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency District Engineer District Council Karachi.

**Brief Description of Works** Providing / Laying Water Line at Nawa Lane near Mullah Essa Goth UC Jam Murad Ali

**Procuring Agency's address:-** District Council Karachi Opp.Dumba Goth Super Highway Karachi.

(b). Estimated Cost:- Rs. 9,97,500/=

(c). Amount of Bid Security:-2% of the Bid(Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)

(d). Period of Bid Validity (days):-60 days(Not more than sixty days).

(e). Security Deposit: -(including bid security) :-10%  
(in % age of bid amount /estimated cost equal to 10%)

(f). Percentage, if any, to be deducted from bills :-Income Tax 7.50%

(g). Deadline for Submission of Bids along with time:- 29.12.2015 @ 02:00 P.M

(h). Venue, Time, and Date of Bid Opening:- 29.12.2015 @ 03:00 P.M above Address

(i). Time for Completion from written order of commence:-. Two Months

(j). Liquidity damages:-NIL(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).

(k). Deposit Receipt No: Date: Amount: (in words and figures) Rs.1000/- (Rupees One Thousand Only)

(Executive Engineer/Authority issuing bidding document).

## **Conditions of Contract**

**Clause – 1: Commencement & Completion Dates of work.** The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorated basis.

**Clause –**

**2: Liquidated Damages.** The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

**Clause – 3: Termination of the Contract.**

- (A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-
- (i) contractor causes a breach of any clause of the Contract;
  - (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
  - (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
  - (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;
- (B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-
- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
  - (ii) to finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-

- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

**Clause 4: Possession of the site and claims for compensation for delay.** The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

**Clause –5: Extension of Intended Completion Date.** The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

**Clause –6: Specifications.** The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

**Clause – 7: Payments.**

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

**Clause – 8: Reduced Rates.** In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

**Clause – 9: Issuance of Variation and Repeat Orders.**

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the

work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work.
- (E) In case of quantities of work executed result the Initial Contract Price to be xceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

#### **Clause-10: Quality Control.**

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
  - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

**Clause – 11:**

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

**Clause – 12: Examination of work before covering up.**

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

**Clause – 13: Risks.** The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. If any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

**Clause-14: Measures for prevention of fire and safety measures.** The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

**Clause-15:Sub-contracting.** The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

**Clause – 16: Disputes.** All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

**Clause –17: Site Clearance.** On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

**Clause –18: Financial Assistance /Advance Payment.**

- (A) **Mobilization advance** is not allowed.
- (B) **Secured Advance against materials brought at site.**
- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
  - (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

**Clause –19: Recovery as arrears of Land Revenue.** Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

**Clause –20: Refund of Security Deposit/Retention Money.** On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

**Divisional Accounts Officer**

**Contractor**

**Executive Engineer/Procuring Agency**

NAME OF WORK Providing / Laying Water Line at Nawa Lane near Mullah Essa Goth UC Jam Murad Ali**BILL OF QUANTITIES**

## (A) Description and rate of Items based on Composite Schedule of Rates.

Sr. No	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees
1.	26200.00 Cft	Excavation of pipe line in trenches and pits in all kind of soils i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by Engineer Incharge providing fence guards lights flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft & lead upto one chain (PHED Sch P.No.62/5)	4650.00	%Cft	1,22,600/=
2.	1400.00 Rft 2000.00 Rft 1000.00 Rft	Providing PVC pipes of Class "C" (equivalent make) Prince pipe fixing in trench i/c cutting, fitting and jointing with "Z" joint with one rubber ring i/c testing with water to head of 91.5 meter or 300 ft. (P.H.E.D) P-24/ 5 a.c.d ).  A-2" Dia B-3" Dia C-4" Dia	55/= 107/= 174/=	P Rft P Rft P Rft	77,000/= 2,14,000/= 1,74,000/=
3.	04 Nos 04 Nos 04 Nos 04 Nos 04 Nos 04 Nos 04 Nos 04 Nos 04 Nos	Supplying and fixing PVC fittings for Z joint pipes etc. Complete A-(i) Tee 2" Dia 2 x 2 = 04 Nos (ii) Tee 3" Dia 2 x 2 = 04 Nos (iii) Tee 4 Dia 2 x 2 = 04 Nos B-(i) Bend 2" Dia 2 x 2 = 04 Nos (ii) Bend 3" Dia 2 x 2 = 04 Nos (iii) Bend 4 Dia 2 x 2 = 04 Nos C-(i) Socket 2" Dia 2 x 2 = 04 Nos (ii) Socket 3" Dia 2 x 2 = 04 Nos (iii) Socket 4 Dia 2 x 2 = 04 Nos D-(i) Elbow 2" Dia 2 x 2 = 04 Nos (ii) Elbow 3" Dia 2 x 2 = 04 Nos (iii) Elbow 4 Dia 2 x 2 = 04 Nos	159.00 361.00 725.00 160.00 475.00 850.00 98.00 350.00 500.00	Each Each Each Each Each Each Each Each Each	636/= 1,444/= 2,900/= 640/= 1,900/= 3,400/= 388/= 2,800/= 2,000/=
4.	06 Nos 01 Nos 04 Nos	Providing / Fixing Full way gun metal valves with wheel threaded or flanged ends with rubber washer standard pattern etc complete (PHED W.S Sch 17 / 4-A )  A.2" Dia B 3" Dia. C 4" Dia	1025/42 1940/84 3095/84	Each Each Each	6,152/= 1941/= 12,380/=
5.	04 Nos	Supplying / Fixing 3" dia Air valve with flange ends rubber washer nut bolts heavy pattern etc complete (R.A)	5900/=	Each	23,600/=
6.	06 Nos	Providing Chamber size 3' x 2' x 4.5' deep as per approved design for sluice valve 3" to 12" dia with 18" dia CI cover with frame fixed in RCC slab 9" thick block masonry wall set in 1:6 cement mortar 6" thick 1/2" thick cement plaster 1:4 cm including curing excavation backfilling and disposal of surplus earth etc, complete. (PHED Sch. Pg.49/q-1)	18820.00	Each	1,12,920/=
7.	23580.00 Cft	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete (PHED Sch P-No. 77/24)	2760.00	% Cft	65,578/=

Amount Total (a) **Rs. 8,30,887/=**

\_\_\_\_\_ % Above / Below on the rates of CSR.

Amount to be added / deducted on the basis

Of premium quoted

Total (b) \_\_\_\_\_

Total (A) = a+b in words &amp; figures: \_\_\_\_\_

Contractor

Executive Engineer / Procuring Agency

## Summary of Bill of Quantities

Cost of Bid

Amount \_\_\_\_\_

1. (A) Cost based on composite Schedule of Rate

\_\_\_\_\_

2. (B) Cost of based on Non / Offered Schedule of Rates.

\_\_\_\_\_

TOTAL COST OF BID ( C ) = Total (A) + Total (B)

\_\_\_\_\_

Contractor

Executive Engineer / Procuring Agency

**DISTRICT COUNCIL KARACHI**  
(Engineering Branch)

Tender Reference No. D.C.K / Administrator. /15 /164 Dated: 08.12.2015

**SPPRA STANDARD BIDDING DOCUMENT**

**PROCUREMENT OF WORKS.**

**(For Contracts costing upto 2.5 Million)**

**Work No. 10**

**NIT- 10 Works**

NAME OF WORK:- Repair & Renovation of Eidgah at Kathore City UC Kathore

Estimate Cost: - Rs. 10,00,000/=

Bid Security: - Rs. 20, 000/=

Tender Cost:- Rs. 1,000/=

Time Period:- 02 Months

**Standard Bidding Document** is intended as a model for admeasurements (Percentage Rate / Unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

## **Instructions to Bidders/ Procuring Agencies.**

### **General Rules and Directions for the Guidance of Contractors.**

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time

allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
  - (A) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
  - (B) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
  - (C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.



## BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency District Engineer District Council Karachi.

**Brief Description of Works** Repair & Renovation of Eidgah at Kathore City UC Kathore

**Procuring Agency's address:-** District Council Karachi Opp.Dumba Goth Super Highway Karachi.

(b). Estimated Cost:- Rs. 10,00,000/=

(c). Amount of Bid Security:-2% of the Bid(Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)

(d). Period of Bid Validity (days):-60 days(Not more than sixty days).

(e). Security Deposit: -(including bid security) :-10%  
(in % age of bid amount /estimated cost equal to 10%)

(f). Percentage, if any, to be deducted from bills :-Income Tax 7.50%

(g). Deadline for Submission of Bids along with time:- 29.12.2015 @ 02:00 P.M

(h). Venue, Time, and Date of Bid Opening:- 29.12.2015 @ 03:00 P.M above Address

(i). Time for Completion from written order of commence:-. Two Months

(j). Liquidity damages:-NIL(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).

(k). Deposit Receipt No: Date: Amount: (in words and figures) Rs.1000/- (Rupees One Thousand Only)

(Executive Engineer/Authority issuing bidding document).

## Conditions of Contract

**Clause – 1: Commencement & Completion Dates of work.** The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

**Clause –**

**2: Liquidated Damages.** The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

**Clause – 3: Termination of the Contract.**

- (A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-
- (i) contractor causes a breach of any clause of the Contract;
  - (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
  - (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
  - (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;
- (B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-
- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
  - (ii) to finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-

- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

**Clause 4: Possession of the site and claims for compensation for delay.** The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

**Clause -5: Extension of Intended Completion Date.** The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

**Clause -6: Specifications.** The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

**Clause – 7: Payments.**

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

**Clause – 8: Reduced Rates.** In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

**Clause – 9: Issuance of Variation and Repeat Orders.**

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the

work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work.
- (E) In case of quantities of work executed result the Initial Contract Price to be xceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

#### **Clause-10: Quality Control.**

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
  - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

**Clause – 11:**

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

**Clause – 12: Examination of work before covering up.**

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

**Clause – 13: Risks.** The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

**Clause-14: Measures for prevention of fire and safety measures.** The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

**Clause-15:Sub-contracting.** The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

**Clause – 16: Disputes.** All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

**Clause –17: Site Clearance.** On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

**Clause –18: Financial Assistance /Advance Payment.**

- (A) **Mobilization advance** is not allowed.
- (B) **Secured Advance against materials brought at site.**
- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
  - (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

**Clause –19: Recovery as arrears of Land Revenue.** Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

**Clause –20: Refund of Security Deposit/Retention Money.** On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

**Divisional Accounts Officer**

**Contractor**

**Executive Engineer/Procuring Agency**

NAME OF WORK Repair & Renovation of Eidgah at Kathore City UC Kathore**BILL OF QUANTITIES**

(A) Description and rate of Items based on Composite Schedule of Rates.

Sr. No	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees
1.	2915 cft.	Dismantling C.C. Plain 1:2:4 etc. complete.	3327/50	%Cft.	96997/-
2.	2195 cft.	Providing /Laying Cement concrete brick or stone ballast 1-1/2" to 2" gauge etc. complete (in ratio 1:4:8) (Sch Building Page No. 14(4-B)	941/28	%Cft.	274485/-
3.	2312 cft.	P/L Cement concrete plain including placing compacting finishing & curing etc. complete i/c screening and washing stone aggregate without shuttering (Gen Sch P-15/5 f) (in ratio 1:2:4)	14429/25	%Cft.	333604/-
4.	4064 Sft	Distempering 3 coat (Gen Sch P-53/24-C)	1079/65	%Sft.	43877/-
5.	60 Sft.	Making and fixing steel grated door with 1/16" thick sheeting including angle iron frame 2"x2" 3/8" and 3/4" sq. bars 4" centre to center with locking arrangement (Gen Sch P-91/24).	726/72	P/Sft.	43603/-
6.	480 Sft.	Painting doors and window and type i/c edge three coats (Gen Sch I No. 4(c) P-67).	1662/21	%Sft.	7979/-
7.	60 Rft.	Manufacturing Supplying and fixing black steel MS Pipe made out of MS Sheet conforming to API 51 grade x -42 ERW and externally asphalt coated with fiber glass 5mm thick and internally CC lining 8mm thick etc. complete G-Sch-P-No. 30(a)	746/53	P/Rft.	44792/-

Amount Total (a) **Rs. 8,45,337/=**

\_\_\_\_\_ % Above / Below on the rates of CSR.

Amount to be added / deducted on the basis

Of premium quoted

Total (b) \_\_\_\_\_

Total (A) = a+b in words &amp; figures: \_\_\_\_\_

Contractor

Executive Engineer / Procuring Agency

## Summary of Bill of Quantities

Cost of Bid

Amount \_\_\_\_\_

1. (A) Cost based on composite Schedule of Rate

\_\_\_\_\_

2. (B) Cost of based on Non / Offered Schedule of Rates.

\_\_\_\_\_

TOTAL COST OF BID ( C ) = Total (A) + Total (B)

\_\_\_\_\_

Contractor

Executive Engineer / Procuring Agency

**(DISTRICT COUNCIL KARACHI)**  
**ENGINEERING BRANCH**

**ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2014-2015**

**01- General Schemes**

Sr. No	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of ADP/NON ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
1.	Improvement / Repair of Sewerage Line, Cleaning / Desilting of Underground Sewerage, Supply of Manhole Covers, Ring Slabs, Raising of Manholes in different Union Councils of District Council, Karachi.	----	60,00,000/=	60,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Construction / Improvement patch work of metalled roads at UC Kathore, Allah Phai, Shah Mureed & Manghopir, Kharkharo, District Council Karachi	----	60,00,000/=	60,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	Construction / Improvement patch work of metalled road at UC Gadap, Chohar, Mai Garhi, Darsano Channo, District Council, Karachi.	----	60,00,000/=	60,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4.	Improvement of Water Supply Schemes by Repair of Water Supply Lines Borings Repair of Hand Pumps at different Union Councils of District Council Karachi.	----	60,00,000/=	60,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
5.	Construction of / Improvement of Metalled Road at District Council Karachi	----	9,46,900/=	9,46,900/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
6.	Repair & Renovation Wall Paneling tile work at Office of District Council Karachi	---	9,99,520/=	9,99,520/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
7.	Supplying & Installation of Precast R.C.C Barriers at Link Road Superhighway District Council Karachi	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
8.	Fabrication & Fixing of MS Girders Barriers & Motorable to diversion for light traffic at Malir Nadhi District Council Karachi	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
9.	Construction/Repair/Maintenance of Diversion at different places of Link road From Superhighway to National Highway District Council Karachi	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

**(DISTRICT COUNCIL KARACHI)**  
**ENGINEERING BRANCH**  
**ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2015-2016**

**Mechanical & Electrical Section.**

Sr. No	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of ADP/NON ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
1.	Repair Maintenance of Water Supply Schemes in various Union Councils of District Council Karachi	----	40,00,000/=	40,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Providing / Fixing / Installation of Submersible Pumps, Cables & other necessary machinery / equipments on the existing boards available in the premises of District Council Karachi.	----	1,00,00,000/=	1,00,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	Improvement of Street Lighting System at different Union Councils of District Council Karachi.	----	25,00,000/=	25,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4.	Providing / Fixing / Laying G.I. Pipe, Cable, Panel Board, & Valves & REpair / Maintenance of Submersible Motor / Pump at W/S/Scheme Rahoo Ghoram Jokhio UC Gadap	----	12,00,000/=	12,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
5.	Repair / Maintenance work of Submersible Motor & Pump at Water Supply Scheme Dost Muhammad Khaskheli, Gul Hassan Jokhio, Hadi Bux Gabol, Mamoo Jokhio, Bhuro Khan Jokhio and other water supply schemes District Council, Karachi.	----	9,98,000/=	9,98,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
6	Rep/Maintenance of W/S/Scheme Umer Jhmote, Mammo Jokhio, Dewan Khaskeli, Muhalah Essa Nawa line & Other W/S/Scheme of UC Murad memon DCK	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
7	Repair/Maintenance work of W/S/S Bachal Brohi, Saleh Mohd Jumani, Angara Khaskeli at District Council Karachi.	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
8	Providing/Fixing /Installation of Submersible Motor/Pump of 15 HP, Cable & Other Accessories at W/S/Scheme Safar Khoso Goth W/S Scheme II UC Khatore at District Council Karachi	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
9	P/F/Instt of Submersible motor/Pump 10HP G.I Pipes Cable, Other Accessories at W/S/Scheme Ali Muhammad Goth Deh Hunder UC Gadap DCK	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
10	Improvement of Lighting System at Manghopir UC Manghopir D.C.K	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
11	P/F Electrical & Mechanical item's & cleaning & Washing of Water Boor for the water supply Scheme of Gul Hassain Jokhio Goth Darsano Channo D.C.K	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
12	P/F of Mechanical Machinery & Electrical item's for the Water Supply Scheme of Haji Siddiq Goth Muhallah Shakoor Darsano Channo D.C.K	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

# (DISTRICT COUNCIL KARACHI)

## ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2015-2016

### Store Section.

#### 1- Sanitation

Sr. No	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of ADP/NON ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
1.	Supply of Sanitation item for District Council Karachi	----	9,98,000/=	9,98,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Supply of cleaning & Washing Material for Sanitation Department Gadap Zone D.C.K	----	9,99,750/=	9,99,750/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
<b>Purchasing of Office Furniture</b>										
1.	Purchasing of office Furniture/ Air Conditioner with all accessories for District Council Karachi	----	42,00,000/=	42,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2	Supply of computer system complete with all accessories for District Council Karachi	----	9,98,500/=	9,98,500/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3	Supply of printed and unprinted stationary items for office of the District Council Karachi	----	9,99,500/=	9,99,500/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

PURCHASE OFFICER  
D C K

ACCOUNTS OFFICER  
DISTRICT COUNCIL KARACHI

ADMINISTRATOR  
DISTRICT COUNCIL KARACHI

**(DISTRICT COUNCIL KARACH)**  
**ENGINEERING BRANCH**

**ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2015-2016**

**01- Union Council No. 05 Allah Pai**

**1- Development & Up gradation of Water Supply Schemes**

Sr. No	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of ADP/NON ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
1.	Providing Laying Water Supply Pipe Line & Pumping Machinery from Hub Dam To Safar Goth UC Allah Pai	----	15,00,000/=	15,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Providing Laying Water Supply Pipe Line at Shahdad Brohi Goth Deh Mahyo UC Allah Pai	----	15,00,000/=	15,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	Providing Laying Water Supply Pipe Line at Pehlwan Goth, Abdul Qadeer Goth, Yar Muhammad Goth, Meer Muhammad Goth & Karim Bux Goth UC Allah Pai.	---	9,98,500/=	9,98,500/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4.	Providing Laying Water Supply Pipe Lines at Qalandrani Mohallah Naseer Qalandrani Goth UC Allah Pai.	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
5.	Providing Laying Water Supply Pipe Line with Pumping Machinery from Hub Daam Towards Saffar Brohi Goth UC Allah Pai.	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
6.	Providing Laying Water Supply Pipe Line at Murad Goth & Tekoo Goth with Pumping Machinery UC Allah Pai.	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
7.	Providing Laying Water Supply Pipe Line at Abdul Ghafoor Goth UC Allah Pai.	---	9,80,000/=	9,80,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
8.	P/L/J/T Water Line at Essa Zaire Deh Loharkolung UC Allah Pahi	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

**2- Metalled Roads / C C Road**

1.	Construction of Metalled road at Noor Muhammad Brohi Goth (Phase-1) UC Allah pai.	----	30,00,000/=	30,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Construction / Improvement of Metalled Road at Sector 7-D Nazeer Sajid Street UC Maymarabad DCK	----	9,97,400/=	9,97,400/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

3.	Construction / Improvement of Metalled Road Ahsanabad Chowk UC Gujro DCK	----	9,99,000/=	9,99,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4.	Construction / Improvement of Metalled Road at Near LN Agency Near Masjid UC Maymarabad DCK	----	9,99,200/=	9,99,200/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
5.	Construction / Improvement of Metalled Road at Main Road of Shahbaz Police Chowki to Allah Bux Goth UC Gujro DCK	----	9,98,000/=	9,98,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
6.	Construction / Improvement of Metalled Road at Surrounding area of Sector 7-D Nazeer Sajid Street UC Maymarabad DCK	----	9,98,600/=	9,98,600/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
7.	Construction / Improvement of Metalled Road at Bab-ul Hawajj Imam Bargah to Sajid Street UC Gujro DCK	----	9,99,400/=	9,99,400/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
8.	Repair / Motorable Katcha Road with Side berms at Mullah Radho Goth to Angara Goth UC Allah Phai, DCK	----	9,31,000/=	9,31,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
9.	Repair / Motorable Katcha / Pacca Road with side berms at Muhammad Ali Goth to Bachal Goth UC Allah Phai, DCK	----	9,30,100/=	9,30,100/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

### 3- Sewerage System

1.	Providing, Laying Jointing Sewerage Line & Cleaning & Desilting of Manhole & Repair of Manholes at Faqira Goth UC Gujro DCK	----	9,92,400/=	9,92,400/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
----	---	------	------------	------------	------------	---------	----------------------------	---------------	---------------	---------------

# (DISTRICT COUNCIL KARACH)

## ENGINEERING BRANCH

### ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2016-2017

#### 01- Union Council No. 04 Chohar

#### 1- Development & Up gradation of Water Supply Schemes

Sr. No	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of ADP/NON ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
1.	Providing Water Supply Pipe Lines and Construction of Water Storage Tank at Banju Jokhio Goth UC Chohar	----	5,00,000/-	5,00,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Providing Water Supply Line at Nabi Bux Rind Goth UC Chohar	----	7,00,000/-	7,00,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	Providing / Laying PVC pipe line at Ibrahim Goth & Ramzan Goth UC Chohar	----	5,00,000/-	5,00,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4.	Boring with casing submersible pump (Test Bore) i/c machinery for water supply scheme Haji Gul Hassan Jokhio Goth UC Chohar	----	20,00,000/=	20,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
5.	Construction of Water Tank and Providing / Laying Water line at Ghulam Muhammad Mohallah Goth Punhoo Jokhio UC Chohar	----	10,00,000/-	10,00,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
6.	Providing Water Supply Pipe lines and Construction of Water Storage Tank at Lal Bux Gabol Goth UC Chohar.	----	8,00,000/-	8,00,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
7.	Providing Water Supply pipe lines, Construction of Water Storage Tank & Providing C.C. Streets at Faqir Muhammad Baloch Goth UC Chohar.	----	7,00,000/-	7,00,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
8.	Construction of Pump Room & Staff quarter & Improvement of water supply scheme near Syed Yousuf Shah Dargah (Phase-1) UC Chohar.	--	25,00,000/=	25,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
9.	Providing / Laying / Jointing & Testing P.E pipe line & Construction of Water Tank at Achar Salar Goth UC Chohar.	--	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
10.	Construction of Water Storage Tank at different places of UC Chohar	--	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
11.	Boring with casing (test bore) at Wajid Jokhio Goth UC Chohar.	--	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
12.	P/L Water Line at Raza Muhammad Goth, Muhallah Bay Durani UC Chohar	--	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
13.	Construction of Water Storage Tank at Umer Jamote Goth UC Chohar	--	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
14.	Supply & Installation of Water Pumping Machinery with all accessories at Water Supply Scheme Wajid Jokhio Goth UC Chohar	--	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
15.	Construction of Valve Chambers & Replacement of Water Line and Sluice Valves at different villages of UC Chohar	--	9,95,000/=	9,95,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

16.	Construction of Water Storage Tank at Different Villages of UC Chohar	---	9,99,000/=	9,99,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
-----	---	-----	------------	------------	------------	---------	----------------------------	---------------	---------------	---------------

## 2- Repair/Maintenance of Water Supply Scheme

1.	Repair/Improvement of Jiyapo Hand Pumps at different Villages of UC Chohar	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Improvement of Water Supply Scheme at Siddique Goth Chohar	----	9,98,000/=	9,98,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	Improvement of Water Supply Scheme at Haji Gul Hassan Goth UC Chohar	----	9,98,000/=	9,98,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

## 3- Metalled Roads / C C Roads

1.	Construction of C.C Streets at Jam Mehar Ali Goth UC Chohar	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Improvement of Road from Medical Center to Taxi Stand UC Chohar	---	30,00,000/=	30,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	Improvement of matalaed road from Umer Hotel to Sindh Balocihistan Hotel Darsano Channo UC Chohar.	----	9,99,500/=	9,99,500/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4.	Improvement of Metaled road from Altaf General Store to Ghulam Maket Main Bazar Darsano City UC Chohar	----	9,99,000/=	9,99,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
5.	Improvement of Metaled road from Petrol Pump to Taxi Stand UC Chohar	----	9,98,000/=	9,98,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
6.	Construction of C.C Streets at Jam Maher Ali Goth UC Chohar	----	9,98,000/=	9,98,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

## 4- Building / Community Centers

1.	Repair / Renovation of community center at Jam Mehar Ali Goth UC Chohar	----	15,00,000/=	15,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Repair/Renovation of Football Club at Ahmed Dawood Ground UC Chohar.	---	9,99,500/=	9,99,500/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

## 5- Sewerage System

1.	P/L/J/T Sewerage Line at Lagari Mohllah to Jamia Masjid Bilal Abdullah Gabol Goth UC Chohar	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
----	---	------	-------------	-------------	------------	---------	----------------------------	---------------	---------------	---------------

**(DISTRICT COUNCIL KARACH)**  
**ENGINEERING BRANCH**

**ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2015-2016**

**01- Union Council No. 09 Darsano Channo**

**1- Development & Up gradation of Water Supply Schemes**

Sr. No	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of ADP/NON ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
1.	Boring with Casing Submersible (Test Bore)with all accessories at Ghorai Baloch UC Darsano Channo	----	20,00,000/=	20,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Construction of Underground Water Tank at different villages of Darsano Channo.	-----	9,99,000/=	9,99,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	Providing Small Borings at different villages of UC Darsano Channo.	----	9,98,500/=	9,98,500/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4.	Construction of Water tanks & Cleaning Of Undergrounds/Over Heads Water tanks at different W/S/S of UC Darsano Channo & Chohar	----	9,99,500/=	9,99,500/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
5.	Providing Small Borings at Ali Hamal Baloch Goth Dur Mohd Goth, Ishaque Jokhio Goth, Haji Soomar Goth, Haji Moosa Goth UC Darsano Channo.	-----	9,98,500/=	9,98,500/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
6.	Construction of Surface Water Tank at Ali Hamal Baloch Goth, Haji Razoo Goth, Ghulam Hussain Goth, Jaffer Shedi Goth & Dad Mohd Goth UC Darsano Channo	----	9,98,000/=	9,98,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
7.	Construction of Surface Water Tank at Mazar Khan Johio Goth, Maroo Goth, Allah Bux Goth, Umeer Khaskeli Goth, Ikhtiar Khan Goth Hashim Maher Ali Goth, Umer Baloch Goth UC Darsano Channo	----	9,99,000/=	9,99,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
8.	Construction of Surface Water Tank at Dur Muhammad Goth, Haji Moosa Goth, Haji Soomar Goth, Haji Yousuf Goth Ishaque Goth, Haji Usman Jokhio Goth UC Darsano Channo	----	9,99,500/=	9,99,500/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
9.	Construction of Water Storage Tank at different villages of Darsano Channo.	-----	9,99,000/=	9,99,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

**2- Sewerage System**

1.	Improvement of Sewerage system at different places of Dur Mohammad Goth & Darsano Channo UC Darsano Channo	----	9,99,200/=	9,99,200/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
----	--	------	------------	------------	------------	---------	----------------------------	---------------	---------------	---------------

### 3- Metalled Road/ C.C Roads

1.	Construction of Metalled road at Ishaque Jokhio Goth (Phase-1) UC Darsano Channo	----	25,00,000/=	25,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Improvement of Metalled road at Karim Bux Deh Koterio UC Darsano Channo	----	20,00,000/=	20,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	Improvement of Road side berms i/c removing bushes at Darsano Channo to Link Road UC Darsano Channo	----	9,98,000/=	9,98,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4.	Improvement of road by patch work of main road from Dur Muhammad goith to Ghulam Hussain Goth UC Darsano Chanoo	----	9,98,000/=	9,98,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
5.	Improvement of road by patch work of main road from Shaheed Ali Ali Chowk to Fazal General Store UC Darsano Chanoo	----	9,98,000/=	9,98,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

### 4 Repair Maintenance of Water Supply Schemes

1.	Repair / Improvement of Jiyapo hand pumps at different Villages of UC Darsano Channo	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
----	---	------	-------------	-------------	---------------	---------	-------------------------------	------------------	------------------	------------------

**(DISTRICT COUNCIL KARACH)**  
**ENGINEERING BRANCH**

**ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2015-2016**

**01- Union Council No. 12 Jam Murad Ali**

**1- Development & Up gradation of Water Supply Schemes**

Sr. No	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of ADP/NON ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
1.	Providing Small Borings at Ibrahim Jokhio, Gul Hassan Manghar, Ali Shoro, Nisar Ahmed Jokhio Mohllah Pathan Mohallah Jam Goth UC Jam Murad Ali Khan	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Providing / Laying P.E pipe line at Mulla Essa Pumping Station to Amri Hotel UC Jam Murad Ali Khan	----	25,00,000/=	25,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	Providing / Laying Water Supply line at Soomar Ismail Khandhani Goth UC Jam Murad Ali Khan	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4.	Providing Small Borings at Different Mohallahs of UC Jam Murad Ali	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
5.	P/L Water Supply line at Nawa line near Mulla Essa Goth UC Jam Murad Ali	----	9,97,500/=	9,97,500/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
6.	Providing Boring with Casing & test Bore at Syed Mohallah Jam Goth UC Jam Murad Ali	-----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
7.	Supplying Fixing & Installation Submersible Pump & Complete Accessories at Syed Mohallah Jam Goth UC Jam Murad Ali	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

**2- Sewerage System**

1.	Providing / Laying / Jointing & Testing Sewerage Line at Soomar Ismail Goth UC Jam Murad Ali.	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Providing / Laying / Jointing & Testing Sewerage Line at Nasir Town near Jam Goth UC Jam Murad Ali.	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	Providing / Laying / Jointing & Testing Sewerage Line at different Muhalla of Mullah Essa Goth UC Jam Murad Ali.	----	15,00,000/=	15,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4.	Providing / Laying / Jointing & Testing Sewerage Line at Shora Muhalla Jam Goth UC Jam Murad Ali.	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
5.	Providing / Laying / Jointing & Testing Sewerage Line at Pathan Muhalla Jam Goth UC Jam Murad Ali.	----	7,00,000/=	7,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
6.	Providing / Laying / Jointing & Testing Sewerage Line at Khaskeli Mohallah Jam Goth & Nasir Town UC Jam Murad Ali.	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
7.	Providing / Laying / Jointing & Testing Sewerage Line from Disposal to Hyder House UC Jam Murad Ali.	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

### 3- Repair Maintenance of Sewerage System

1.	Providing / Laying Sewerage line from Yousufani Mohallah to Disposal Thado Nallah Soomar Ismail Khandhani Goth UC Jam Murad Ali Khan	----	12,00,000/=	12,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
----	--	------	-------------	-------------	------------	---------	----------------------------	---------------	---------------	---------------

### 4- Metalled Road/ C C Roads

1.	Construction of Metalled road from Kuhad Bazar to Nava Lane UC jam Murad Ali Khan	----	20,00,000/=	20,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
----	---	------	-------------	-------------	------------	---------	----------------------------	---------------	---------------	---------------

### 5- Building

1.	Repair/Maintains of Women Community Center at Mullah Essa Goth UC Jam Murad Ali	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
----	---	------	-------------	-------------	------------	---------	----------------------------	---------------	---------------	---------------

### 6- Public Parks

1.	Repair/Maintains of Jam Eleven Football Stadium & Jam Children Park at UC Jam Murad Ali.	----	20,00,000/=	20,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
----	--	------	-------------	-------------	------------	---------	----------------------------	---------------	---------------	---------------

**(DISTRICT COUNCIL KARACH)**  
**ENGINEERING BRANCH**

**ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2015-2016**

**01- Union Council No. 03 Kathore**

**1- Development & Up gradation of Water Supply Schemes**

Sr. No	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of ADP/NON ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
1.	Boring with casing submersible pump (Test Bore) with all accessories at Soofan Jokhio Goth Kathore U C Kathore.	----	20,00,000/=	20,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Boring with casing submersible pump (Test Bore) with all accessories at Naik Muhammad Goth kathore U C Kathore.	----	20,00,000/=	20,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	Construction of Water Storage Tank at different places of UC Kathore.	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4.	Boring with casing submersible pump (Test Bore) with all accessories at Ameer Bux Kachelo Goth U C Kathore.	----	20,00,000/=	20,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
5.	Boring with casing submersible pump (Test Bore) with all accessories at Morio Faqir Goth U C Kathore.	----	20,00,000/=	20,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
6.	Boring with casing Submersible Pump (Test Bore) and Providing Laying Water Supply Pipe Lines at Miandad Goth UC Kathore	----	20,00,000/=	20,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
7.	Supply & Installting Water Pumping Machinery at Mubarak Brohi Goth Water Supply Scheme UC Kathore	----	10,00,000/-	10,00,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

**2- Repair / Maintenance of Water Supply Schemes**

1.	Improvement of Well by Cleaning / Desilting i/c P/F Water Pumping machinery at Juma Katchelo Goth UC Kathore.	----	10,00,000/-	10,00,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Improvement of Water Supply Scheme of Siraj Ahmed Goth & Haji Ibrahim Goth Kathore UC Kathore.	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	Improvement of Water Supply Scheme by providing boring with casing at Mubarak Brohi Goth UC Kathore	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

### 3- Sewerage System

1.	Providing / Laying Jointing & Testing Sewerage Line at Haji Ibrahim Goth UC Kathore	----	10,00,000/-	10,00,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Providing / Laying Jointing & Testing Sewerage line at Abdul Rehman Chutto Goth (Phase-1) UC Kathore.	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	Supply of Ring Slabs & Manhole Covers at different places of UC Kathore.	----	10,00,000/-	10,00,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4.	Providing / Laying Jointing & Testing Sewerage Line at Saleh Mohammad Goth (Phase-I) UC Kathore	----	12,00,000/-	12,00,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
5.	Providing / Laying Jointing & Testing Sewerage Line at Shakar Gabol Goth (Phase-I) UC Kathore	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

### 4- Metalled Roads / C C Roads

1.	Construction of R.C.C Culvert near Morio Faqueer Goth Kathore UC Kathore	----	30,00,000/=	30,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
----	--	------	-------------	-------------	------------	---------	----------------------------	---------------	---------------	---------------

### 5- Building / Community Centers

1.	Repair / Renovation of Shaheed Abdullah Murad community center at Kathore UC Kathore	----	20,00,000/=	20,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Repair / Renovation of Eid Gah at Kamal Khan Jokhio Goth UC Kahotre.	----	7,00,000/=	7,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	Repair / Renovation of Eid Gah at Kathore City UC Kahotre. D.C.K	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

**(DISTRICT COUNCIL KARACH)**  
**ENGINEERING BRANCH**

**ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2015-2016**

**01- Union Council No. 07 Konkar**

**1- Development & Up gradation of Water Supply Schemes**

Sr. No	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of ADP/NON ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
1.	Construction of Under Ground Tanks at Deh Konkar UC konkar	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Boring with casing submersible pump ( Test Bore ) i/c machinery at Tulsi Koli Goth UC Konkar	----	20,00,000/=	20,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	Construction of Water Storage Tanks at Haji Hamal Baloch Goth, Arab Rind & Aziz Rind Goth, Solangi Goth, Haji peer Muhammad Gabol Goth Drageh Usman Shah UC Konkar	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4.	P/L/J/T Water Line at Dumba Goth UC Konkar	----	9,97,000/=	9,97,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

**2- Repair / Maintenance work of Water Supply Schemes**

1.	Improvement of Over Head Tank & G.I pipe valves at Water Supply Scheme Konkar Stop UC Konkar.	----	9,80,000/=	9,80,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
----	---	------	------------	------------	------------	---------	----------------------------	---------------	---------------	---------------

**3- Sewerage System**

1.	P/L Sewerage Line at Adam Gabol Goth (Phae-I) UC Konkar	----	12,00,000/=	12,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Providing/Laying Sewerage Line at haji Yar Muhammad Baloch Goth Dargah Usman Shah UC Konkar	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	Providing/Laying Sewerage Line/Construction of C.C Street at Dumba Goth UC Konkar	----	9,98,000/=	9,98,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

**4- Metalled Roads / C C Road**

1.	Construction of C.C Streets at Dargah Usman Shah UC Konkar.	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
----	---	------	-------------	-------------	------------	---------	----------------------------	---------------	---------------	---------------

2.	Construction of Metalled from main Gadap road towards Haji Abdul Karim Gabol Goth UC Konkar	----	16,00,000/=	16,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	Construction of C.C. Flooring at Mewo Gabol Goth UC Konkar	----	7,00,000/=	7,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4.	Construction of C.C. Flooring at Mehrab Rind Goth UC Konkar	----	5,00,000/=	5,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

**(DISTRICT COUNCIL KARACH)**  
**ENGINEERING BRANCH**

ANNUAL PROCUREMENT PLAN(WORKS, GOODS & SERVICES) FINANCIAL YEAR 2015-2016

**01- Union Council No. 10 Malh**

**1- Development & Up gradation of Water Supply Schemes**

Sr. No	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of ADP/NON ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
1.	Providing / Laying / Jointing & Testing P.E Pipe Line at Baprah Mohallah / Bandija Mohallah / Barecha Mohallah Memon Goth UC Malh	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Providing / Laying Water Supply Pipe Line at Brohi Muhallah UC Malh	----	20,00,000/=	20,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	Providing / Laying Water Supply Line at Soomar Kandiani Goth & Memon Goth UC Malh	----	9,90,000/=	9,90,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4.	Replacement of Water Supply Line at Shaikh Mohallah UC Malh	----	9,99,000/=	9,99,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

**2- Sewerage System**

1.	Providing / Laying / Jointing & Testing Sewerage Line from Degree College to Khaskheli Street UC Malh	----	9,98,000/=	9,98,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Providing / Laying / Jointing & Testing Sewerage Line at Brohi Mohallah & Samma Mohallah UC Malh	----	9,98,000/=	9,98,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

**3- Repair / Maintenance of Sewerage System**

1.	Improvement of Underground Sewer System by cleaning and desilting at Sheikh Mohallah & Jamote Mohallah Union Council Malh District Council Karachi.	----	9,97,800/=	9,97,800/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Improvement of Sewerage System at Qalandar Basti UC Malh	----	9,99,500/=	9,99,500/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

**4- Building / Community Centers**

1.	Repair / Renovation of community center at Jamote Mohallah UC Malh	----	20,00,000/=	20,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Repair / Renovation of community center at Bapra / Banchicha Mohallah UC Malh	----	20,00,000/=	20,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

**5- Public Parks**

1.	Establishment of Nursery of District Council Karachi.	----	25,00,000/=	25,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
----	---	------	-------------	-------------	------------	---------	----------------------------	---------------	---------------	---------------

**(DISTRICT COUNCIL KARACH)**  
**ENGINEERING BRANCH**

**ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2015-2016**

**01- Union Council No. 11 Murad Memon**

**1- Development & Up gradation of Water Supply Schemes**

Sr. No	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of ADP/NON ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
1.	Providing Fixing Small Bore at different areas of UC Murad Memon	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

**2- Sewerage System**

1.	P / L / Jointing & Testing Sewerage Line at Haji Gul Mohd Muhallah Memon Goth UC Murad Memon	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Providing / Laying / Jointing & Testing Sewerage Line at Ifran Deen Street near Main Road Memon Goth Bypass UC Murad Memon	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	Providing / Laying Sewerage line at Faqurani Mohallah & Cleaning / desilting of Manholes a Fish market main bazaar Memon Goth UC Murad Memon	----	15,00,000/=	15,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4.	Providing / Laying Sewerage line & Construction of C.C Streets from Jamia Masjid Madina to Urs House (Phase-1) UC Murad Memon	----	12,50,000/=	12,50,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
5.	Providing / Laying / Jointing & Testing Sewerage Line at diffrrent streets in Jamot Mohallah Memon Goth UC Murad Memon	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
6.	P / L / Jointing & Testing Sewerage Line at Shafi Mohd Mohallah & Haji Gul Mohd Muhallah UC Murad Memon	----	9,98,500/=	9,98,500/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
7.	Supplying Manhole Covers & R.C.C Ring Slabs at UC Murad Memon	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

**3- Metalled Roads / C C Roads**

1.	Construction of Metalled Raod at Main Bazar of Memon Goth UC Murad Memon	----	30,00,000/=	30,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Construction of C.C. Flooring at Jokhia Muhallah Bhira Goth UC Murad Memon	--	5,00,000/=	5,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

4- Renovation of Building

1	Renovation of Community Center at Haji Gul Mohd Mohallah UC Murad Memon	----	7,25,000/=	7,25,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
---	--	------	------------	------------	---------------	---------	-------------------------------	------------------	------------------	------------------

**(DISTRICT COUNCIL KARACH)**  
**ENGINEERING BRANCH**

**ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2015-2016**

**01- Union Council No. 06 Shah Mureed**

**1- Development & Up gradation of Water Supply Schemes**

Sr. No	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of ADP/NON ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
1.	P/L P.E Pipe at Beroo Brohi Goth UC Shah Mureed.	----	7,00,000/=	7,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Providing / Laying / Jointing & Testing P.E Pipe line Hamal Banbaro Goth, Ghoram Brohi Got, Mohd Ali Brohi Goth UC Shah Mureed	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	Construction of Under Ground Tank at Shahjahan Mohallah Ramzan Gabol Goth UC Shah Mureed	----	5,00,000/=	5,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4.	Providing / Laying / Jointing & Testing P.E Pipe line Bachal Brohi Goth, Hussain Bux Brohi Goth, Saleman Brohi Goth, Haji Wali Mohd Brohi Goth UC Shah Mureed.	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
5.	Construction of Underground tank (05) Nos UC Shah Mureed	----	7,00,000/=	7,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
6.	Supplying & fixing submersible pump with all accessories water supply scheme Goth Haji Allah Bachayo Deh Narather UC Shah Mureed	----	18,00,000/=	18,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
7.	Providing / Laying Water Supply Line in different areas of Allah Pai and UC Shah Mureed	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
8.	Providing small boring at Wali Muhammad Khaskheli Goth UC Shah Mureed	----	5,00,000/=	5,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
9.	Boring with casing submersible pump (Test Bore) i/c machinery at Mehmoodani Mohallah Yousuf Khaskheli Goth UC Shah Mureed	----	20,00,000/=	20,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
10.	Constructing of Water Storage Tank at Ghulam Muhammad Jokhio Goth UC Shah Mureed	----	5,00,000/=	5,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
11.	Boring with casing submersible pump ( Test Bore ) i/c machinery at Haibat Khan Goth UC Shah Mureed	----	20,00,000/=	20,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
12.	P/L Water Supply Pipe Line & Construction Water Storage Tank At Dost Muhammad Bhambro Goth Mohallah Radho Goth, Angrah Goth UC Shah Mureed	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
13.	P/L Water line at Jogi Goth UC Shah Mureed	---	9,99,320/=	9,99,320/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
14.	P/L Water Line at Ali Muhammad Goth Bund Murad UC Shah Mureed		9,98,530/=	9,98,530/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

## 2- Sewerage System

1.	P/L/J & Testing Sewerage Line at Muhallah Moorgaicho Abdullah Gabol Goth UC Shah Mureed	----	7,00,000/=	7,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
----	---	------	------------	------------	------------	---------	----------------------------	---------------	---------------	---------------

## 3- Metalled Roads / C C Road

2.	Construction of Metalled Road From Ramzan Gabol Goth To Dudoh Gabol Goth phase-I UC Shah Mureed	----	30,00,000/=	30,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	Improvement of Metalled Road from Mannu Shino Goth To Ghanwar Jokhio Goth UC Shah Mureed	----	25,00,000/=	25,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

## 4- Building / Community Centers

1.	Repair & Renovation of Community Center at Haji Sain Rakhio Jokhio Goth Deh Narather UC Shah Mureed	----	15,00,000/=	15,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
----	---	------	-------------	-------------	------------	---------	----------------------------	---------------	---------------	---------------

## 5- Public Parks

1.	Construction of Children Park Near Dagar Hotel along Al-Noor Pump (Phase-I) UC Shah Mureed	----	20,00,000/=	20,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Remaining work of Construction of Boundary wall alongwith Graveyard at Gohram Brohi Goth UC Shah Mureed	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

**(DISTRICT COUNCIL KARACH)**  
**ENGINEERING BRANCH**

**ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2015-2016**

**01- Union Council No. 13 Thano**

**1- Development & Up gradation of Water Supply Schemes**

Sr. No	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of ADP/NON ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
1.	Providing Laing Water Line at Govt. Girls School Bhiro Goth UC Thano	---	5,00,000/=	5,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Improvement of Damaged Water Supply Line & Sewerage Line at Sammo Goth & Old Thano UC Thano.	---	9,85,000/=	9,85,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	Providing Small Borings at different Mohllahs of UC Thano	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4.	P/L/J/T Water Line at Girls College Briho Goth UC Thano	---	5,00,000/=	5,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
5.	Providing / Laying / Jointing & Testing P.E Pipe line at Malir Paradise UC Thano	---	9,98,000/=	9,98,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

**2- Building**

1.	Repair & Renovation of Community Center at Haji Miandad Goth UC Thano	----	15,00,000/=	15,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Construction of RCC Dust Bin (Kachra Kundi) at Sammo Goth & Old Thano UC Thano.	----	7,00,000/=	7,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	Renovation of Community Center at Murad Jaffer Goth UC Thano	----	9,00,000/=	9,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

**3- Park**

1.	Improvement / Renovation of All Brothers Football Stadium & Malir National Football Club UC Thano.	----	15,00,000/=	15,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
----	--	------	-------------	-------------	------------	---------	----------------------------	---------------	---------------	---------------

**4- Sewerage System**

1.	P/L/J/T Sewerage Line at Murad Jaffer Goth UC Thano	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	P/L/J/T Sewerage Line at Disposal Dur Muhammad Goth to Poultry Farm UC Thano	----	9,98,000/=	9,98,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE





**4- Public Park / Stadium**

Sr. No	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of ADP/NON ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
1	Construction / Improvement of Malakhra Stadium at Abdullah Goth UC Mai Ghari		20,00,000/=	20,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

# (DISTRICT COUNCIL KARACH)

## ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2015-2016

### UNION COUNCIL Manghopir-I

#### 1- Metalled Road / C.C Roads

Sr. No	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of ADP/NON ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
1.	Construction of C.C. Flooring at Allana Muhallah Garam Chashma UC-Manghopir-I	----	7,00,000/=	7,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Construction of Metalled Raod at Allah bachayo Goth UC Manghopir-I	----	30,00,000/=	30,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	Construction / Improvement of Metalled Road Near Union Council office UC Manghopir-I D.C.K.	----	9,97,000/=	9,97,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4.	Construction / Improvement of Metalled Road Near Police Station UC Manghopir-I D.C.K.	----	9,97,500/=	9,97,500/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
5.	Improvement of Road and Filling of Pot holes Motorable the road Rahim Goth & Graveyard Road UC Yousuf Goth.	----	9,30,500/=	9,30,500/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
6.	Construction / Improvement of Metalled Road at Siraj-un-Muneer Masjid UC Manghopir-I, D.C.K.	----	9,99,000/=	9,99,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
7.	Construction / Improvement of Metalled Road at Taxi Stand UC Manghopir-I D.C.K.	----	9,99,400/=	9,99,400/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
8.	Construction / Improvement of Metalled Road near Main Garam Chashma Road UC Manghopir-I, D.C.K.	----	9,98,000/=	9,98,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

#### 2- Sewerage System

Sr. No	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of ADP/NON ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
1	P/L/J/T Sewerage Line at Moon City Mullah Jam Goth UC Manghopir -I	----	25,00,000/=	25,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2	P/L/J/T Sewerage Line & Construction of C.C. Floor at Mari Goth & Haroonabad UC Manghopir -I	----	20,00,000/=	20,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3	P/L/J/T Sewerage Line at Alnoor Colony Near Umer Goth UC Manghopir-I	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4	Providing / Laying Sewerage Line at Main Garam Chashma Road UC Manghopir-I D.C.K.	----	9,90,000/=	9,90,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
5	Hiring Charges of Machinery & filling of pot holes aggregate & P/L Sewerage Line and repair of Water leakages at Surrounding area of Imam Bargah Ummuul-Binin, Qamar-e-Bani Hashim & Ahsanabad Chowk Near Babul Hawi-ij to Ayoub Goth UC Gujro D.C.K.	----	9,30,500/=	9,30,500/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
6	Providing, Laying, Jointing Sewerage Line & Cleaning Desilting of Manhole & Repair of Manholes at Allah Bux Goth & Maree Goth UC Manghopir-I	----	9,92,100/=	9,92,100/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
7	Providing/Laying Sewerage line at Ghazi Town near Aliabad UC Manghopir-I	---	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

### 3- Repair of Sewerage System & Drains

Sr. No	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of ADP/NON ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
1.	Improvement of Sewerage Network by Cleaning of Underground Sewer, Replacement of choked pipes, raising of manholes in different streets of UC Yousuf Goth & UC Maymarabad	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2	Cleaning & Desilting of Nallah at Yousuf Goth	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3	Cleaning & Desilting of Nallah at Maymarabad	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4	Cleaning & Desilting of Nallah along main road of Surjani Town	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
5	Cleaning & Desilting of Nallah at Sector-7/B Surjani Town	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
6	Cleaning & desilting & providing laying sewerage line and filling in depressin in Yaqoob Shah Basti UC Manghopir-I	--	9,99,000/-	9,99,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
7.	Supplying & Fixing Manhole Cover & Raising at Surrounding areas of Imam Bargahs of UC Gujro, UC Manghopir, UC Maymarabad & UC Yousuf Goth.	----	9,99,200/=	9,99,200/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

### 4- Water Supply Schemes

Sr. No	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of ADP/NON ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
1.	Providing & Laying Water Supply line at repair of Water Leakages at Yaqoob Shah Basti UC Manghopir-I	----	7,90,000/=	7,90,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Providing & Laying Water Line and Repair of Water Leakages at Main Manghopir Road and Mullah Jan Goth, Hamza Goth & Allah Bachayo Goth UC Manghopir-I DCK	----	9,99,800/=	9,99,800/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

# (DISTRICT COUNCIL KARACH)

## ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2015-2016

### UNION COUNCIL Manghopir-II

#### 1- Sewerage System

Sr. No	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of ADP/NON ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
1	P/L/J/T Sewerage Line /C.C Flooring at Gulzarabad UC Manghopir -II	----	20,00,000/=	20,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2	P/L/J/T Sewerage Line at Haji Fazal Town UC Manghopir-II	----	7,00,000/=	7,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

#### 2- Matalled Road/ CC Streets

Sr. No	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of ADP/NON ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
1	Construction of Metalled road at main Road Pakhtoonabad Main Manghopir Road UC Manghopir-II	----	30,00,000/=	30,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2	Construction of Metalled Raod at Main Manghopir Road to Ijtema Gah UC Manghopir-II	----	30,00,000/=	30,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3	Construction of C.C. Flooring & P/L/J/T Sewerage Line at Khalifa Bah-uddin Goth UC Manghopir -II	----	15,00,000/=	15,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4	Construction of C.C Street near Grid Station at Gulzarabad UC Manghopir-II	-----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

# (DISTRICT COUNCIL KARACH)

## ENGINEERING BRANCH

### ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2015-2016

#### 01- Union Council No. 02 Gadap

#### 1- Development & Up gradation of Water Supply Schemes

Sr. No	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of ADP/NON ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
1.	Boring with casing submersible pump (Test Bore) with complete accessories at Rehmatani Mohallaa Gajan Baloch U.C Gadap	----	20,00,000/=	20,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Boring with casing submersible pump Test Bore with machinery at Haji Faqeer Mohd Goth (Phase-I) UC Gadap	----	20,00,000/=	20,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	Boring with casing submersible pump (Test Bore) i/c machinery at Ali Muhammad Gabol Deh Langhegi U C Gadap	----	20,00,000/=	20,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4.	Boring with casing submersible pump (Test Bore) at Usman Allah Rakhio Gabol Goth U C Gadap	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
5.	Construction of Water Storage Tank at different Places of UC Gadap.	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
6.	Construction of Open Well with Machinery at Mullah Arzi Goth UC Gadap	----	15,00,000/=	15,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
7.	Boring with casing submersible pump (Test Bore) i/c machinery at Soomarani Jokhio Goth U C Gadap	----	20,00,000/=	20,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
8.	Boring with casing submersible pump (Test Bore) i/c machinery at Rasool Bux Khashali U C Gadap	----	20,00,000/=	20,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
9.	Construction of Water Storage Tank at Shahi Gabol Goth UC Gadap	----	3,00,000/=	3,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
10.	Providing Laying Water Supply Line and Construction of Water Tank at Bakhrani Muhallah Radho Jokhio Goth UC Gadap	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

#### 2- Repair / Maintenance of Water Supply Schemes

1.	Repair/Maintance/Replace of Jyapo Hand Pumps at Ali Mohd Gabol,Arbab Shukhio,Raho Khakeli,Kharan,Mir Khan Gondal		10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Repair/Maintance/Replace of Jyapo Hand Pumps at Ishaq Baloch,Hayat Gondal,Radho Goth & Gadap City UC Gadap		10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	Improvement of Water Supply Scheme at Rdanhi and Parpiani Mohallah and Consturction of Surface Water Tank at Mullani Mohallah Radho Jokhio Goth UC Gadap	----	7,00,000/=	7,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

### 3- Sewerage System

1.	Providing/Laying Jointing & Testing sewerage line at Ameer Bux Gabol Goth Deh Langeji U.C Gadap.	----	7,00,000/=	5,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Providing/Laying Jointing & Testing sewerage line at Wahid Bux Gabol Goth U.C Gadap.	----	7,00,000/=	7,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	P/L Jointing & Testing sewerage line at Alley Khan Gabol Goth Deh Langeji (Phase-1) U.C Gadap.	----	7,00,000/=	7,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4.	P / L Jointing & Testing sewerage line at Nabi Bux Gabol Goth Deh Langeji (Phase-1) U.C Gadap.	----	7,00,000/=	7,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

### 4- Metalled Roads / C C Roads

1.	Construction & Repairing of Causeway at Thado Nallah Near Konkar Stop UC Gadap	----	35,00,000/=	35,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Improvement of road side berms i/c removing bushes at different places of main roads Union Council Gadap	----	9,98,000/=	9,98,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	Construction of C.C. Flooring at Haji Mullah Arzi Baloch Goth UC Gadap	----	10,10,000/=	10,10,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

### 5- Building / Community Centers

1.	Construction of Community Center at Arbab SUkhio Gabol Goth (Phase-1) UC Gadap	----	25,00,000/=	25,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Repair / Renovation of Library at Mangio Jokhio Goth UC Gadap	----	7,00,000/=	7,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	Repair / Renovation of Library at Konkar Gabol Stop UC Gadap	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

**(DISTRICT COUNCIL KARACH)**  
**ENGINEERING BRANCH**

**ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2015-2016**

**01- Union Council No. 08 Kharkhro**

**1- Development & Up gradation of Water Supply Schemes**

Sr. No	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of ADP/NON ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
1.	Providing Laying Water Supply Scheme at at Jumma Jokhio Goth Dumloti UC Khar Kharo	----	5,00,000/-	5,00,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	P / L Water Pipe line at Ramzan Sheikh Jogi Goth Jokhia and Burfat Mohallah and Allah Wariyo Solangi UC Khar Kharo..	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	P/L / P E pipe line 6 inch dai from Dumba Goth Nurssery to Dumba gph U C Khar Kharo.	---	30.00.000/=	30.00.000	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4.	Providing Boring with Casing Submersible Pump (Test bore) with all accessories at UC Kharkhro	----	20,00,000/=	20,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
5.	Construction of Water Storage Tank at different places of UC Kharkhro.	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
6.	Construction of Water Storage Tank at different Villages of UC Kharkhro.	----	9,99,000/=	9,99,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
7.	Providing/Laying P.E Pipe Line from Haji Kala Khan Pumping Station to Haji Muhammad Burfat Goth UC KharKharo	----	8,95,000/-	8,95,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

**2- Sewerage System.**

1.	Providing Laying Sewerage Line at Ghulam Rasool Baloch Goth UC Khar Kharo.	----	7,00,000/-	7,00,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
----	--	------	------------	------------	------------	---------	----------------------------	---------------	---------------	---------------

**3- Repair / Maintenance of Sewerage System.**

2.	Improvement of Underground Sewer System by Cleaning/Desalting from main Road To Govt Primary School UC Kharkhro		9,98,500/=	9,98,500/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
----	---	--	------------	------------	------------	---------	----------------------------	---------------	---------------	---------------

**4- Metalled Roads / C C Rods**

1.	Repair / patch work of metalled road at S-2 Kala Khan Hotel JMP Road UC Khar Kharo.	--	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Construction of C.C Streets at Hashim Jokhio Goth UC Khar Kharo.	-	10,00,000	10,00,000	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

5- Repair/Maintenance of Water Supply Schemes

1	Repair/Improvement of Jiyapo Hand Pumps at Different Villages of UC kharkharo	----	10,00,000	10,00,000	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2	Repair of Over head water tank,Pump room and replace over head water line and sluice valves at water supply scheme Konkar UC Konkar	----	7,00,000/=	7,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

# (DISTRICT COUNCIL KARACH)

## ENGINEERING BRANCH

### ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2015-2016

#### 01- Union Council No. 01 Moidan.

##### 1- Development & Up gradation of Water Supply Schemes

Sr. No	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Sources of ADP/NON ADP	Proposed procurement Method	Anticipated/ Actual date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
1.	Providing / Laying / Jointing & Testing PVC pipe line at Muhammad Nootani Goth UC Moidan	----	7,00,000/=	7,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Construction of Surface Water Tank & PVC pipe line at Rahoo Gohram & Tharo Mangal UC Moidan.	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	Construction of Water Storage Tank for different villages of UC Moidan	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

##### 2- Repair / Maintenance of Water Supply Scheme

1.	Improvement of Open Well at Goth Hussain Bikak Deh Shore kandi Moidan UC Moidan	----	7,00,000/=	7,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
----	---	------	------------	------------	------------	---------	----------------------------	---------------	---------------	---------------

##### 3- Metalled Roads / C C Roads

1.	Construction of C.C. Street at Mohallah Dost Muhammad Rahoo Gohram Goth UC Moidan..	----	10,00,000/-	10,00,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Improvement / Repairing of Main Road of Rao Gohram Jokhio Goth UC Moidan.	----	20,00,000/-	20,00,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3.	Construction of Metalled Road (remaining work) at Goth Ali Bikik Deh Shore Kandi UC Moidan	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4.	Improvement / Repair of Metalled Road of Saleh Mohammad Khaskheli Goth UC Moidan	----	25,00,000/-	25,00,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
5.	Remaining work of C.C. Flooring at Saleh Mohammad Khaskheli Goth UC Moidan	----	5,00,000/=	5,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
6.	Hiring of Machinery ( Dumper Loader) for Removing Bushes and repair/Motorable road side berms along main road of Pathan Goth & Moidan UC Moidan	----	10,00,000/=	10,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

##### 4- Building / Community Centers

1	Repair / Renovation of Community Centers at Rahoo Gohram Goth UC Moedan	----	15,00,000/=	15,00,000/=	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
---	---	------	-------------	-------------	------------	---------	----------------------------	---------------	---------------	---------------

# (DISTRICT COUNCIL KARACHI)

## ENGINEERING BRANCH

ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) FINANCIAL YEAR 2015-2016

### 01- Union Council No. Lal Bakhar.

#### 1- Improvement/Repair of Sewerage System

1.	Improvement/Replacment of Sewerage Line at Sector 9/C 9/D, 10, and Sector-6 Musharraf Colony UC Lal Bakhar D.C.K	----	10,00,000/-	10,00,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2.	Cleaning/Desalting of Sewerage net work various street of 500 quarters & Surrounding Areas of UC Lal Bakhar D.C.K	----	10,00,000/-	10,00,000/-	Own Source	Non ADP	As Per SPPRA Rule 15b & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

# DISTRICT COUNCIL KARACHI

## EVALUATION CRITERIA

Eligibility / Qualification Criteria:

Name of Work: \_\_\_\_\_

S. No.	Eligibility Criteria
1.	NTN
2.	Sales Tax Registration
3.	Professional Tax
4.	Registration certificate with Sindh Revenue Board
	<b><u>QUALIFICATION CRITERIA:</u></b>
5	Minimum Two year's experience of relevant field.
6	Turnover of at least last three years
7	Required Bid Security is attached.
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.
9	Qualified / Disqualified

No. SO-V/(LG)/34-04/2015/KAR  
GOVERNMENT OF SINDH  
LOCAL GOVERNMENT DEPARTMENT

Karachi dated the 15<sup>th</sup> July, 2015

To,

✓  
The Administrator,  
District Council,  
KARACHI.


**SUBJECT:- CONSTITUTION OF PROCUREMENT COMMITTEE OF DISTRICT COUNCIL KARACHI.**

I am directed to refer to your order No. Dck/Administrator/47/2015, dated 26-06-2015, on the subject noted above and to convey the permission / approval regarding constitute a procurement committee under rule 7 & 8 of SPPRA 2010 for Procurement Committee to be executed during 2015-16.

S#	Name	Designation	Position
1.	Mr. Shakeel Ahmed Memon	District Engineer DCK	Chairman
2.	Mr. Khan Muhammad Malik	Accounts Officer DCK	Member
3.	Mr. Liaquat Ali Mughal	AEE DMC (Malir)	Member

The functions and responsibilities of procurement committee shall be as under (section-8 of SPPRA Rule 2010):-

- i) Preparing bidding documents.
- ii) Carrying out technical as well as financial evaluation of the bids.
- iii) Preparing evaluation report as provided in Rule 45.
- iv) Making recommendations for the award of contract to the competent authority, and
- v) Perform any other function ancillary and incidental to the above.

  
SECTION OFFICER-V  
15-7-15

A copy is forwarded for information and necessary action to:-

1. The Director, Sindh Public Procurement Regulatory Authority, Karachi.
2. The Director, Local Govt. Karachi.
3. P.S. to Secretary Local Govt. Department, Govt. of Sindh, Karachi.
4. Office order file.

SECTION OFFICER-V

**OFFICE OF THE DISTRICT COUNCIL KARACHI**

No. D.C.K / Administrator / 2015/1146

Dated: 19/11/2015

Subject: **CONSTITUTION OF COMMITTEE FOR COMPLAINT REDRESSAL OF GRAVENESS AND SETTLEMENT OF DISPUTES**

As required under rule 31 of Sindh Public Procurement Rules 2010 a committee for complaint redressal of grievances and settlement of disputes is hereby constituted for District Council Karachi for the year 2015-16, consisting upon following.

01	Mr. Nasrullah Memon	Executive Engineer BS-19, DCK	Chairman
02	Mr. Taufeeq Ahmed Jokhio	Assistant District Accounts Officer, DCK	Member
03	Mr. Tariq Rabbani Dahri	Assistant Resident Engineer Techno Consultancy Karachi	Member

**ADMINISTRATOR  
DISTRICT COUNCIL KARACHI**

✓ Copy to:

**The Director(CB)SPPRA,GOS.**

- 1-The Chief Officer, D.C.K
- 2-The District Engineer, D.C.K.
- 3- The Accounts Officer D.C.K.
- 4- The P.S. to Managing Director, SPPRA.
- 5- Mr.Liaquat Ali Mughal A.E.E DMC Malir  
Member Procurement Committee DCK

  
**ADMINISTRATOR  
DISTRICT COUNCIL KARACHI**