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Instructions to Bidders/ Procuring Agencies. 

 

General Rules and Directions for the Guidance of Contractors. 

 

This section of the bidding documents should provide the information necessary for 
bidders to prepare responsive bids, in accordance with the requirements of the Procuring 
Agency. It should also give information on bid submission, opening and evaluation, and 
on the award of contract. 

 

Matters governing the performance of the Contract or payments under the Contract, or 
matters affecting the risks, rights, and obligations of the parties under the Contract are 
included as Conditions of Contract and Contract Data. 

 

The Instructions to Bidders will not be part of the Contract and will cease to have effect 
once the contract is signed. 

 

1. All work proposed to be executed by contract shall be notified in a form of Notice 
Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and 
Procuring Agency and also in printed media where ever required as per rules. 

 

NIT must state the description of the work, dates, time and place of issuing, submission, 
opening of bids, completion time, cost of bidding document and bid security either in 
lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have 
valid NTN also. 

 

2. Content of Bidding Documents must include but not limited to: Conditions of 
contract, Contract Data, specifications or its reference, Bill of Quantities containing 
description of items with scheduled/item rates with premium to be filled in form of 
percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.  

 

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of 
contract and under no circumstance shall any contractor be entitled to claim enhanced 
rates for any item in this contract.  

 
4. The Procuring Agency shall have right of rejecting all or any of the tenders as per 
provisions of SPP Rules 2010.  

 

5. Conditional Offer: Any person who submits a tender shall fill up the usual 
printed form stating at what percentage above or below on the rates specified in Bill of 
Quantities for items of work to be carried out: he is willing to undertake the work and 
also quote the rates for those items which are based on market rates. Only one rate of 
such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any 
alternative in the works specified in the said form of invitation to tender or in the time  
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allowed for carrying out the work, or which contain any other conditions, will be liable to 
rejection. No printed form of tender shall include a tender for more than one work, but if 
contractor wish to tender for two or more works, they shall submit a separate tender for 
each. 

 

The envelope containing the tender documents shall refer the name and number of the 
work. 

 

6. All works shall be measured by standard instruments according to the rules.  

 
7. Bidders shall provide evidence of their eligibility as and when requested by the 
Procuring Agency.  

 

8. Any bid received by the Agency after the deadline for submission of bids shall be 
rejected and returned unopened to the bidder. 

 

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine 
whether the bidder fulfills all codal requirements of eligibility criteria given in the 
tender notice such as registration with tax authorities, registration with PEC (where 
applicable), turnover statement, experience statement, and any other condition 
mentioned in the NIT and bidding document. If the bidder does not fulfill any of 
these conditions, it shall not be evaluated further. 

 

10. Bid without bid security of required amount and prescribed form shall be rejected.  

 
11. Bids determined to be substantially responsive shall be checked for any arithmetic 
errors. Arithmetical errors shall be rectified on the following basis;  

 

(A) In case of schedule rates, the amount of percentage quoted above or below 
will be checked and added or subtracted from amount of bill of quantities to 
arrive the final bid cost.  

 

(B) In case of item rates, .If there is a discrepancy between the unit rate and the 

total cost that is obtained by multiplying the unit rate and quantity, the unit rate 
shall prevail and the total cost will be corrected unless in the opinion of the 
Agency there is an obvious misplacement of the decimal point in the unit rate, 
in which case the total cost as quoted will govern and the unit rate corrected. If 
there is a discrepancy between the total bid amount and the sum of total costs, 
the sum of the total costs shall prevail and the total bid amount shall be 
corrected.  

 
(C) Where there is a discrepancy between the amounts in figures and in words, the 

amount in words will govern.  
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BIDDING DATA 

 

 

(a). Name of Procuring Agency : Sr. Superintendent of Police, Jamshoro & 

Chairman Building Committee DIGP Office 

Hyderabad. 

 

(b). Brief Description of Works     Repair/Renovation work of Annexy at DIGP 

    Camp Office Hyderabad. 

 

(c).Procuring Agency’s address:-  1st Floor Shahbaz  Building, Thandi Sarak 

     Hyderabad. 
 

(e). Amount of Bid Security:-          Rs.40,000/- (Fill in lump sum amount 
                                                             or in 1%  of bid amount /estimated cost, but not exceeding 5%) 

 

(f).Period of Bid Validity (days):-  90 (Not more than ninety days). 

 

(g).SecurityDeposit:-(includingbidsecurity):-______________________________ 

 

(in % age of bid amount /estimated cost equal to 10%) 

 

(h). Percentage, if any, to be deducted from bills :-___________________________ 

 

(i). Deadline for Submission of Bids along with time :- 26.01.2016 at 12.00 p.m 
  

(j). Venue, Time, and Date of Bid Opening:- 1st Floor DIGP Office at 12:30 p.m on 26.01.2016. 

 

(k). Time for Completion from written order of commence: -  One Month Not more than 

       Two Months 

  

(L).Liquidity damages:- ____0.05%________________(0.05 of Estimated Cost or Bid 

      cost per day of delay, but total not exceeding 10%). 

 
(m). Deposit Receipt No: Date: Amount:(in words and figures) 

 

 

 

(CAPT: (R) TARIQ WILYAT) PSP   
SSP Jamshoro & Chairman  

Bldg Committee DIGP Office  
   Hyderabad Range 
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Conditions of Contract 

 

Clause – 1:Commencement & Completion Dates of work. The contractor shall not 
enter upon or commence any portion or work except with the written authority and 
instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing 
such authority the contractor shall have no claim to ask for measurements of or payment 
for work. 

 

The contractor shall proceed with the works with due expedition and without delay and 
complete the works in the time allowed for carrying out the work as entered in the tender 
shall be strictly observed by the contractor and shall reckoned from the date on which the 
order to commence work is given to the contractor. And further to ensure good progress 
during the execution of the wok, contractor shall be bound, in all in which the time 
allowed for completion of any work exceeds one month, to achieve progress on the 
prorate basis. 

 

Clause – 2:Liquidated Damages. The contractor shall pay liquidated damages to the 
Agency at the rate per day stated in the bidding data for each day that the completion date 
is later than the Intended completion date; the amount of liquidated damage paid by the 
contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may 
deduct liquidated damages from payments due to the contractor. Payment of liquidated 
damages does not affect the contractor's liabilities. 

 

Clause – 3: Termination of the Contract. 

 

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the 
following conditions exits:-  

 

(i) contractor causes a breach of any clause of the Contract;   
(ii) the progress of any particular portion of the work is unsatisfactory and 

notice of 10 days has expired;   
(iii) in the case of abandonment of the work owing to the serious illness or death 

of the contractor or any other cause.   
(iv) contractor can also request for termination of contract if a payment certified 

by the Engineer is not paid to the contractor within 60 days of the date of 
the submission of the bill;  

 
(B) The Executive Engineer/Procuring Agency has power to adopt any of the 

following courses as may deem fit:-  
 
 

(i) to forfeit the security deposit available except conditions mentioned at A 
(iii) and (iv) above;  

 
(ii) to finalize the work by measuring the work done by the contractor.  
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(C) In the event of any of the above courses being adopted by the Executive 
Engineer/Procuring Agency, the contractor shall have:-  

 
(i) no claim to compensation for any loss sustained by him by reason of his 

having purchased or procured any materials, or entered into any 
engagements, or made any advances on account of, or with a view to the 
execution of the work or the performance of the contract,  

 
(ii) however, the contractor can claim for the work done at site duly certified by 

the executive engineer in writing regarding the performance of such work   
and has not been paid. 

Procuring Agency/Engineer may invite fresh bids for remaining work. 
 

Clause 4: Possession of the site and claims for compensation for delay. The Engineer 
shall give possession of all parts of the site to the contractor. If possession of site is not 
given by the date stated in the contract data, no compensation shall be allowed for any 
delay caused in starting of the work on account of any acquisition of land, water standing 
in borrow pits/ compartments or in according sanction to estimates. In such case, either 
date of commencement will be changed or period of completion is to be extended 
accordingly. 

 

Clause –5: Extension of Intended Completion Date. The Procuring Agency either at its 

own initiatives before the date of completion or on desire of the contractor may extend 
the intended completion date, if an event (which hinders the execution of contract) occurs 
or a variation order is issued which makes it impossible to complete the work by the 
intended completion date for such period as he may think necessary or proper. The 
decision of the Executive Engineer in this matter shall be final; where time has been 
extended under this or any other clause of this agreement, the date for completion of the 
work shall be the date fixed by the order giving the extension or by the aggregate of all 
such orders, made under this agreement. 

 
When time has been extended as aforesaid, it shall continue to be the essence of the 
contract and all clauses of the contract shall continue to be operative during the extended 
period. 

 

Clause –6: Specifications. The contractor shall execute the whole and every part of the 

work in the most substantial and work-man-like manner and both as regards materials 
and all other matters in strict accordance with the specifications lodged in the office of 
the Executive Engineer and initialed by the parties, the said specification being a part of 
the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, 
drawing, and instructions in writing relating to the work signed by the Engineer-in-charge 
and lodge in his office and to which the contractor shall be entitled to have access at such 
office or on the site of work for the purpose of inspection during office hours and the 
contractor shall, if he so requires, be entitled at his own expense to make or cause to be 
made copies of the specifications, and of all such designs, drawings, and instructions as 
aforesaid. 
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Clause – 7: Payments. 

 

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as 

the progress of the work may justify for all work executed and not included in any 
previous bill at least once in a month and the Engineer-in-charge shall take or 
cause to be taken the requisite measurements for the purpose of having the same 
verified and the claim, as for as admissible, adjusted, if possible before the expiry 
of ten days from the presentation of the bill, at any time depute a subordinate to 
measure up the said work in the presence of the contractor or his authorized agent, 
whose countersignature to the measurement list will be sufficient to warrant and 
the Engineer-in-charge may prepare a bill from such list which shall be binding on 
the contractor in all respects.  

 

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the 
contractor, which he considers due and payable in respect thereof, subject to 
deduction of security deposit, advance payment if any made to him and taxes.  

 

All such intermediate payment shall be regarded as payments by way of advance 
against the final payment only and not as payments for work actually done and 
completed, and shall not preclude the Engineer-in-charge from recoveries from 
final bill and rectification of defects and unsatisfactory items of works pointed out 
to him during defect liability period.  

 

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the 
date fixed for the completion of the work otherwise Engineer-in-charge’s 
certificate of the measurements and of the total amount payable for the works shall 
be final and binding on all parties.  

 

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so 
completed, the Engineer-in-charge may make payment on account of such items at such 
reduced rates as he may consider reasonable in the preparation of final or on running 
account bills with reasons recorded in writing. 

 

Clause – 9: Issuance of Variation and Repeat Orders. 

 

(A) Agency may issue a Variation Order for procurement of works, physical services 
from the original contractor to cover any increase or decrease in quantities, 
including the introduction of new work items that are either due to change of 
plans, design or alignment to suit actual field conditions, within the general scope 
and physical boundaries of the contract.  

 

(B) Contractor shall not perform a variation until the Procuring Agency has authorized 
the variation in writing subject to the limit not exceeding the contract cost by of 
15% on the same conditions in all respects on which he agreed to do them in the  
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work, and at the same rates, as are specified in the tender for the main work. The 
contractor has no right to claim for compensation by reason of alterations or 
curtailment of the work. 

 

(C) In case the nature of the work in the variation does not correspond with items in 
the Bill of Quantities, the quotation by the contractor is to be in the form of new 
rates for the relevant items of work, and if the Engineer-in-charge is satisfied that 
the rate quoted is within the rate worked out by him on detailed rate analysis, and 
then only he shall allow him that rate after approval from higher authority.  

 
(D) The time for the completion of the work shall be extended in the proportion that the 

additional work bear to the original contact work.  

 

(E) In case of quantities of work executed result the Initial Contract Price to be xceeded 
by more than 15%, and then Engineer can adjust the rates for those quantities 
causing excess the cost of contract beyond 15% after approval of Superintending 
Engineer.  

 

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract 
amount, shall be subject of another contract to be tendered out if the works are 
separable from the original contract.  

 

Clause-10: Quality Control. 

 

(A) Identifying Defects: If at any time before the security deposit is refunded to the 
contractor/during defect liability period mentioned in bid data, the Engineer-in-
charge or his subordinate-in-charge of the work may instruct the contractor to 
uncover and test any part of the works which he considers may have a defect due 
to use of unsound materials or unskillful workmanship and the contractor has to 
carry out a test at his own cost irrespective of work already approved or paid.  

 

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or 
remove and reconstruct the work so specified in whole or in part, as the case may 
require. The contractor shall correct the notified defect within the Defects 
Correction Period mentioned in notice.  

 

(C) Uncorrected Defects:  

 

(i) In the case of any such failure, the Engineer-in-charge shall give the 
contractor at least 14 days notice of his intention to use a third party to 
correct a defect. He may rectify or remove, and re-execute the work or 
remove and replace the materials or articles complained of as the case may 
be at the risk and expense in all respects of the contractor.  
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(ii) If the Engineer considers that rectification/correction of a defect is not 
essential and it may be accepted or made use of; it shall be within his 
discretion to accept the same at such reduced rates as he may fix therefore.  

 

Clause – 11: 

 

(A) Inspection of Operations. The Engineer and his subordinates, shall at all 
reasonable times have access to the site for supervision and inspection of works 
under or in course of execution in pursuance of the contract and the contractor 
shall afford every facility for and every assistance in obtaining the right to such 
access.  

 

(B) Dates for Inspection and Testing. The Engineer shall give the contractor 
reasonable notice of the intention of the Engineer-in-charge or his subordinate to 
visit the work shall have been given to the contractor, then he either himself be 
present to receive orders and instructions, or have a responsible agent duly 
accredited in writing present for that purpose, orders given to the contractor’s duly 
authorized agent shall be considered to have the same force an effect as if they had 
been given to the contractor himself.  

 

Clause – 12: Examination of work before covering up. 

 

(A) No part of the works shall be covered up or put out of view/beyond the reach 
without giving notice of not less than five days to the Engineer whenever any such 
part of the works or foundations is or are ready or about to be ready for 
examination and the Engineer shall, without delay, unless he considers it 
unnecessary and advises the contractor accordingly, attend for the purpose of 
examining and measuring such part of the works or of examining such 
foundations;  

 

(B) If any work is covered up or placed beyond the reach of measurement without 
such notice having been given, the same shall be uncovered at the contractor’s 
expense, and in default thereof no payment or allowance shall be made for such 
work, or for the materials with which the same was executed.  

 

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage 

to physical property or facilities or related services at the premises and of personal injury 
and death which arise during and in consequence of its performance of the contract. if 
any damage is caused while the work is in progress or become apparent within three 
months of the grant of the certificate of completion, final or otherwise, the contractor 
shall make good the same at his own expense, or in default the Engineer may cause the 
same to be made good by other workmen, and deduct the expenses from retention money 
lying with the Engineer. 
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Clause-14: Measures for prevention of fire and safety measures. The contractor shall 
not set fire to any standing jungle, trees, bush-wood or grass without a written permit 
from the Executive Engineer. When such permit is given, and also in all cases when 
destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall 
take necessary measures to prevent such fire spreading to or otherwise damaging 
surrounding property. The contractor is responsible for the safety of all its activities 
including protection of the environment on and off the site. Compensation of all damage 
done intentionally or unintentionally on or off the site by the contractor’s labour shall be 
paid by him. 

 

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, 
except where otherwise provided by the contract. The contractor shall not subcontract 
any part of the works without the prior consent of the Engineer. Any such consent shall 
not relieve the contractor from any liability or obligation under the contract and he shall 
be responsible for the acts, defaults and neglects of any subcontractor, his agents, 
servants or workmen as if these acts, defaults or neglects were those of the contractor, his 
agents’ servants or workmen. The provisions of this contract shall apply to such 
subcontractor or his employees as if he or it were employees of the contractor. 

 

Clause – 16: Disputes. All disputes arising in connection with the present contract, and 

which cannot be amicably settled between the parties, , the decision of the 
Superintending Engineer of the circle/officer/one grade higher to awarding authority shall 
be final, conclusive and binding on all parties to the contract upon all questions relating 
to the meaning of the specifications, designs drawings, and instructions, hereinbefore 
mentioned and as to the quality of workmanship, or materials used on the work or as to 
any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or 
relating to the contract design, drawings, specifications, estimates, instructions, orders or 
these conditions or otherwise concerning the works, or the execution, of failure to 
execute the same, whether arising, during the progress of the work, or after the 
completion or abandonment thereof. 

 

Clause –17: Site Clearance. On completion of the work, the contractor shall be 

furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-
charge) of such completion, but neither such certificate shall be given nor shall the work 
be considered to be complete until the contractor shall have removed all temporary 
structures and materials brought at site either for use or for operation facilities including 
cleaning debris and dirt at the site. If the contractor fails to comply with the requirements 
of this clause then Engineer-in-charge, may at the expense of the contractor remove and 
dispose of the same as he thinks fit and shall deduct the amount of all expenses so 
incurred from the contractor’s retention money. The contractor shall have no claim in 
respect of any surplus materials as aforesaid except for any sum actually realized by the 
sale thereof. 
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Clause –18: Financial Assistance /Advance Payment. 
 

(A) Mobilization advance is not allowed.  
 
 
(B) Secured Advance against materials brought at site.  

 
(i) Secured Advance may be permitted only against imperishable 

materials/quantities anticipated to be consumed/utilized on the work within 
a period of three months from the date of issue of secured advance and 
definitely not for full quantities of materials for the entire work/contract. 
The sum payable for such materials on site shall not exceed 75% of the 
market price of materials;  

 
(ii) Recovery of Secured Advance paid to the contractor under the above 

provisions shall be affected from the monthly payments on actual 
consumption basis, but not later than period more than three months (even 
if unutilized).  

 
Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government 
by the contractor shall be liable for recovery as arrears of Land Revenue. 

 
Clause –20: Refund of Security Deposit/Retention Money. On completion of the 

whole of the works (a work should be considered as complete for the purpose of refund 
of security deposit to a contractor from the last date on which its final measurements are 
checked by a competent authority, if such check is necessary otherwise from the last date 
of recording the final measurements), the defects notice period has also passed and the 
Engineer has certified that all defects notified to the contractor before the end of this 
period have been corrected, the security deposit lodged by a contractor (in cash or 
recovered in installments from his bills) shall be refunded to him after the expiry of three 
months from the date on which the work is completed. 

 

 

Contractor_________ 
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(CAPT: (R) TARIQ WILYAT) PSP  

SSP, Jamshoro & Chairman  

(ISHRAT PERVEZ CHANDIO) 

AEN/Bldg Hyd/ Member  

(ASIF SHAHZAD ABRO) 

ADIGP (Ops&Crime) DIGP Office 

Hyd/Member  
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BILL OF QUANTITIES 
 

TENDER SPECIFICAITON 
 

Name of Work : REPAIR/RENOVATION WORK OF DIGP ANNEXY @ CAMP OFFICE HYDERABAD 

Name of Firm_____________________________________________________________________ 

Sr.#  Name of Item. Quantity Rate Unit Amount. 

A SCHEDULE ITEMS      

1 Excavation in foundation of building bricks and 
other structure i/c dag belling dressing refilling 

around the structure with excavated earth 

watering and ramming lead upto 5 ft. (b) In 

ordinary  soil (SINO.18(b) P-4) 

6099 Cft 3176.25 %0Cft 19,373 

2 Cement concrete brick or stone ballast 1-1/2" to 

2" gauge ratio 1:4:8 (SINO. 4( b ) P-15) 
1210 Cft 9416.28 % Cft 113,918 

3 Pacca brick work in foundation and plinth in  ( e ) 

Cement sand mortor 1:6  ( SINO. 4( e )  P-21) 
1014 Cft 11948.36 % Cft 121,179 

4 Filling, watering and ramming earth in floor with 

surplus earth from foundation lead upto one 

chain & lift upto 5'ft: (SI No:21 P.4) 

4066 Cft 1512.50 %0Cft 6150 

5 Supplying and filling sand under floor and 

plugging in to walls  (SI No:29 P-25) 
375 Cft. 1141.25 %Cft 4279 

6 Carriage of 100 cft / 5 tons of all material like 

stone aggrr: spawl, coal, lime, surkhi, etc B.G.rail 

fastening points and crossing bridges girders, 

pipes, sheets, rails, M.S. Bars etc or 1000 Nos. 

bricks 10"x5"x3" or 1000 Nos. tiles 12"x6"x2" or 

150 cft of timber or 100 Maunds of fuel wood by 
truck or any other means owned by the 

contractor (SINO.1 P-1) b) Extra lead 6 Miles 

375 Cft. 771.96 %Cft 2894 

7 Cement plaster 1:4 upto 12' height (c) 3/4" thick. 

(S.I.No. 10 (c) P-52 ) 
709 Sft 3015.76 % Sft 21,371 

8 Providing Anti-termite treatment by sprying / 

sprikling / spreading Neptachlar 0.5% Emulsion 
as an ever all pre-construction treatment in slab 

type comstrution under the slab and along 

attache preches or cntrances etc complete as per 

direction of Engineer Incharge (SINO. 92 P-109) 

1707 Sft 9.74 P.Sft 16,626 

9 R.C.C. work including labour and material except 

the cost of steel reinforcement  and its labour for 
bending and binding which will be paid 

separately. This rate also imclude all kinds of 

forms moulds lifting shuttering curring rendering 

and finishing the exposed surface ( i/c screening 

and washing of shingle) (a) R.C. work in foot slab, 

beams columns rafts lintels and other structural 
members laid in situ or precast laid in position 

complete in all respects (i) Ratio 1:2:4 90 lbs 

cement 2 cft sand 4 cft shingle 1/8" to 1/4" 

gauge. (SINO.6 P-17) 

2705 Cft 337.00 P.Cft 911,471 

10 Fabrication of mild steel reinforcement for C.C. 

cutting bending laying in position making joints 
and fastening including the cost of binding wire 

also including removal of rust from bars ) 

(SINIO.7(b) P-17) Using Tor Bars. 

 

148.76 Cwt 5001.07 P.Cwt 743,941 



Sr.#  Name of Item. Quantity Rate Unit Amount. 

11 Pacca brick work in Ground Floor in  ( e ) Cement 

sand mortor 1:6  ( SINO. 5( e )  P-21) 
1445 Cft 12674.36 % Cft 183,143 

12 P/F G.I. Frame / Chowkats of size 7"x2" or 4-

1/2"x3" for Door using 20 gague G.I.sheet 

including welded hinges and fixing at site with 

necessary holds fasts filling with cement sand 
slurry or ratio 1:6 and repairing the jambs the 

cost also including all carriage tolls and plants 

used in making and fixing . (S.I.No. 29 P-93) 

114 Rft 228.90 P.Rft 26,095 

13 First Class deodar wood wrought joinery in Doors 

& Windows etc fixed in position including 

chowkats hold fasts hinges  iron tower bolts 
chocks cleats handles & cords with hooks etc. 

Deodar panelled or panelled and glazed or fully 

glazed 1 3/4" thick. (S.I.No. 7(b)P-58)  

164 Sft 902.93 P.Sft 148,081 

14 Cement plaster 1:6 upto 12' height (b) 1/2" thick. 

(S.I.No. 13(b) P-52) 
6283 Sft 2206.60 % Sft 138,641 

15 Cement plaster 1:4 upto 12' height (a) 3/8" thick. 
(S.I.No. 11(a) P-52 ) 

6283 Sft 2197.52 % Sft 138,071 

16 S/F in position Aluminums channels framing for 

hinged windows & ventilator or Alcops made with 

5 mm thick tinted glass glazing (Belgium) and 

aluminum fly screen  including handles stoppers 

& locking arrangements etc complete (b) Deluxe 
Model) (Bronze)  (S.I.No. 84 (b) P-107) 

182 Sft 1647.69 P.Sft 299,056 

17 P/F iron steel grill using soled squar bars of size 

1/2"x1/2" placed at 4" and frame of flate iron 

patti of 3/4"x3/4" i/c circle shape at 1-0 a part 

equivalent fitted with screw are pins i/c painting 

3 coats with Ist. Coat of red oxide paint etc 
(SINO.30 P-98) 

182 Sft 194.16 P.Sft 35,240 

18 C.C.plain I/c placing compacting finishing & 

curring complete (I/c screening washing of stone 

aggregate without shuttering ratio 1:2:4   

(SINO.5( f  )P-15). 

162 Cft 14429.25 % Cft 23,372 

20 P/L tiles glazed 6"x6"x1/4" on floor or wall facing 
in required colour and pattern of STILE 

specification jointed in white cement and pigment 

over a base of 1:2 grey cement mortar 3/4" thick 

i/c washing and filling of joints with slurry of 

white cement and pigment in desired shape with 

finishing cleaning and cost of wax polish etc 
complete i/c cutting tiles to proper profile. 

(SINO.60 P-47) 

488 Sft 30509.77 % Sft 148,888 

21 P/L topping  c.c. 1:2:4 including surface finishing 

 and dividing into panels.(SINO.16(c) P-47) 

2” Thick 

1812 Sft 3275.50 % Sft 59,337 

22 Preparing the surface & painting with matt 
finishing i/c rubbing the surface with Bathy 

(silicon carbide rubbing brick) filling the voids 

with zink / chalk/plaster or pairs mixture, 

applying first coat premix making the surface 

smooth and then painting 3 coats with matt 

finish of approved make etc complete   (new 
surface) (SINO.36  P-45) 

3138 Sft 3444.38 % Sft 108,098 

23 Preparing the surface and painting with weather 

coat i/c rubbing the surface with rubbing brick / 

sand paper filling the voids with chalk/plaster of 

pairs and then painting with weather of approved 

make. (SINO.38 P-61) 

3145 Sft 2567.95 % Sft 80,753 



Sr.#  Name of Item. Quantity Rate Unit Amount. 

24 Primary coat of chalk distemper. (SINO.23 P-54) 1496 Sft 442.75 % Sft 6,625 

25 Distempering (c) Three coats(SINO.24 (c) P-54) 1496 Sft 1079.65 % Sft 16,154 

26 Cast iron rain water down pipe fixed in place 

excluding hads and shoes but i/c painting and 

clamps etc (b) 3"dia cast iron down pipe 

(SINO.22(a)P-42) 

65 Rft 167.09 P.Rft 10,861 

27 Shoes, bends or offsets for cast iron rain water 

down pipe including fixing and painting. 
(SINO.24 P-42) 

10 No. 192.78 Each 1,928 

    TOTAL Rs: 3,385,543 

 

 

--------------------- % above/below on the rates of CSR.             _________________

  
Amount to be added/deducted on the basis 

             Of premium quoted.  Rs.__________________ 
NET TOTAL  = in words & figures: 

 

Contractor  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
      

(CAPT: (R) TARIQ WILYAT) PSP  

SSP, Jamshoro & Chairman  

(ISHRAT PERVEZ CHANDIO) 

AEN/Bldg Hyd/ Member  

(ASIF SHAHZAD ABRO) 

ADIGP (Ops&Crime) DIGP Office 

Hyd/Member  



Bidding Document for  R/R Work of Annexy at DIGP Camp Office Hyderabad  
 

(B) Description and rate of Items based on Market (Offered rates) 
 

TENDER SPECIFICAITON  

  
    

Name of Work : Repair /Renovation work of Annexy at DIGP Camp Office Hyderabad  

         Name of Firm _____________________________________________________________________ 

 
B-NON-SCHEDULED ITEMS  (NSI) 

 S.# Description of Items  Qty Unit Rate  Amount              

1 Providing & Fixing Printed Glazed 

Porcelain Tile  24"x24"  finished in white 

cement of laid over a bed of 1/2"thick 

gray cement sand mortar ratio 1:3 using / 

filling of joints with white cement etc: 

complete in all respect. 

1173 P.sft     

  TOTAL(B)          

 
          

 Total (B) in words : 
 
     

 

Contractor  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

   13  

(ISHRAT PERVEZ CHANDIO) 

AEN/Bldg Hyd/ Member  

(ASIF SHAHZAD ABRO) 

ADIGP (Ops&Crime) DIGP Office 

Hyd/Member  

(CAPT: (R) TARIQ WILYAT) PSP  

SSP, Jamshoro & Chairman  



Bidding Document for  R/R Work of Annexy at DIGP Camp Office  Hyd  
 
 

Summary of Bill of Quantities. 
 
 
 

 

Cost of Bid Amount 

 
1. (A) Cost based on Composite Schedule of Rates.                                     Rs._____________________ 

 
 

 

2. (B) Cost based on Non/Offered Schedule of Rates.                                 Rs.________________________ 
 
 
 

 

TOTAL COST OF BID (C) = Total (A) + Total (B)                    Rs.___________________ 
 
 
 
 
 
 
 

 

Contractor 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 

14 

 
 

  
 

    
 

(CAPT: (R) TARIQ WILYAT) PSP  

SSP, Jamshoro & Chairman  

(ISHRAT PERVEZ CHANDIO) 

AEN/Bldg Hyd/ Member  

(ASIF SHAHZAD ABRO) 

ADIGP (Ops&Crime) DIGP Office 

Hyd/Member  



OFFICE OF THE DEPUTY INSPECTOR GENERAL OF POLICE 

HYDERABAD RANGE 
1ST FLOOR SHAHBAZ BUILDING HYDERABAD 

Tel  No. 022-9200093 

 

NOTICE INVITING TENDER  
 

           Tender is invited under sealed cover from contractors/firms/enterprises 

registered with PEC, Income Tax/Sales Tax & SRB for repair / renovation work of 

DIGP Camp Office Hyderabad Range for the current financial year 2015-2016.The 

funds allocated by IGP Sindh Karachi.  

Note:-  

Specifications are mentioned in the tender documents. Prescribed tender proforma 

along with terms & conditions which can be downloaded from SPPRA website i.e. 

www.pprasindh.gov.pk and www.sindhpolice.gov.pk or collected from the DIGP office  

1st Floor Shahbaz Building  Hyderabad on payment of Rs.1,500/= (Rupees fifteen 

hundred only) in the shape of Pay Order/D.D(Non-refundable) in favour of DDO DIGP 

Hyderabad Range with tender form within Due Date.  

 The bidding shall be on single stage one envelope procedure along with security 
deposit 1% of offered rate in favour of DDO DIGP Hyderabad Range in  the  shape  

of pay  order/demand draft/Call Deposit (refundable  to  un-successful  bidders).  
 The bid documents will be issued from date of publication to 25.01.2016 from 10.00 

am to 5.00 p.m. The bid document will be received back in the office of undersigned 
on 26.01.2016 at 12.00 p.m and opened on same day at 12.30 p.m. 

 The bids shall be opened in the presence of bidder or their nominated 

representative, who wish to attend. 
 The Committee may cancel / delete any item or decrease or increase quantity as 

per SPP Rules.  
 Tender who do not fulfill the terms and conditions will not be entertained. 
 The procuring agency may reject all or any bids subject to the relevant provisions 

of SPPRA Rules. 
 Affidavit that the bidder/firms /suppliers has not been black listed by any 

Government / semi Government / Autonomous body should be attached. 
 

 
    -Sd- 

SENIOR SUPERINTENDENT OF POLICE 
Jamshoro &  Chairman 

Building Committee DIGP Office Hyderabad Range 
1st  floor Shahbaz Building Hyderabad 

 

 

 

S.No Name of Article Estd. Cost Bid Security Tender Fee Time for completion 

1 
Repair & renovation work of DIGP Annexy 
at  Camp Office Hyderabad. 

4.00 million 
1% 

 
1500/- 1 Month 

2 
Repair & Renovation work of DIGP Camp 
Office 

1.00 million 1% 1500/- 1 Month 

http://www.sindhpolice.gov.pk/


 

 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



 
RETURN TO: 
 
The Chairman Committee 
For Annexy at DIGP Camp Office  
@ 1st Floor DIGP Office Hyderabad.  
 
Telephone No. 022-9200093 
 
Please complete the following: 
 
 
1. a) Submitted by  _____________________________________ 

b) Registered Address _____________________________________ 

    _____________________________________ 
 
2. COMPANY INFORMATION: 

 
a) Full name of the Company/Firm __________________________ 

_____________________________________ 
 
b) Registered Office Address:  __________________________ 

_____________________________________ 
 

c) Description of Company/Firm  _____________________ 
(Provide copy of Memorandum and article of 
Association or Proprietorship/Partnership Deed or 
Affidavit for Proprietorship) 

 
d) Telephone Numbers:  __________________________ 
 
e) E-mail:___________________ Fax: _____________________ 

 
f) Contractor’s Name (Title)  __________________________ 

 
g) Name of Proprietor/Partners and __________________________ 

Their position in the company, 

With Bio-Data   __________________________ 

      __________________________ 

 

 

 

 

 

 

 

 

 

 

 



 

3. CONTRACTOR’S LICENSES CURRENTLY VALID 
 

a) Type of license ______________ Location ______________ 
 
b) Are you registered with; 

i) Income Tax Deptt for Income Tax Yes ______ No. ______ 

ii) Income TaxDeptt for G.S.T. Yes ______ No. ______ 

 
4. ORGANIZATION AND FINANCIAL DATA: 
 

a) Type of business Organization (Corporation, Joint Venture, Partnership 
etc.) 
____________________________________________________ 

 
b) If Joint Venture, Names of the Joint venture Partners with name of the 

Leading partner. 
_______________________________________________________ 

________________________________________________________ 
 

c) If Partnership, Names of the Partners with position held by each Partner. 
________________________________________________________ 

________________________________________________________ 
 
 

d) If Corporation, provide the Name and the title of Principals. 
(President, Vice President, etc.) 
 
________________________________________________________ 

________________________________________________________ 
 

When incorporated _____________ where __________ (Country/State) 

________________________________________________________ 

________________________________________________________ 
 

e) Date Business Founded:  __________________ 
 

f) Under Presence Management since: _______________ 
 

g) Net Worth: _________________ 
 

 
 
 
 
 
 
 
 
 
 
 



 

 
5. PERFORMANCE RECORD: 

 
a) Please provide a brief resume of works completed by your firm in the last 

two years  
 
b) List of projects currently in progress . 

6. ORGANIZATION: 
 
a) What is the size of your permanent, full time work force? 

 
b) Detail of key technical staff with their qualification and experience including 

of those who would be deputed for the proposed project. 
 

c) Detail of execution equipment, plants machinery and tools owned by the 
organization and to be utilized on the project (please see attached Form 3). 

 
7. LITIGATION ETC: 
 

An affidavit regarding non-involvement in the litigation/arbitration and never black 
listed. 

 
 
8. LIST OF REFERENCES: 

 
a) Attach certificates for satisfactory performance from Clients or 

Consultants. 
1) ___________________________________________ 

2) ___________________________________________ 

3) ___________________________________________ 
 
 
9. EARNEST MONEY (Attach copy of Pay Order in proof of payment of Earnest 

Money). 
 
10. CERTIFICATION – SIGNATURE: 

I hereby certify to the best of my knowledge that the information hereby submitted 
in this document is correct and true. 
 
Name:  _________________________________ 

Title:  _________________________________ 

Signature: _________________________________ 

Dated:  _________________________________ 

Seal:  _________________________________ 

 
 
 
 
 
 



 

 
EVALUATION CRITERIA SHEET 

 
 

Mandatory Requirement: 
 
 
1. Method of Procurement  Single Stage – One Envelop Procedure 

2. Copy of CNIC of Proprietor 

3. Copy of Proprietorship/Partnership/Incorporation or Affidavit for proprietorship; 
 

4. Copy of NTN Certificate; 
 

5. Copy of SRB  Certificate; 
 

6. Copy of PEC Certificate (If)  
 

7. Minimum two/three years experience in relevant work (photocopy  as proof); 
 

8. Financial turn over (Bank Statement or Bank Certificate); 
 

9. Undertaking/affidavit on stamp paper that the firm is not involved in any 
litigation / arbitration or has not abandoned any work or has never been black-
listed in any department; 

 

10. Bid validity period of 90 days; 
 

11. Submission of required amount of earnest money/bid security; 
 

 
 

 
 
 

 
 


