

### OFFICE OF THE EXECUTIVE ENGINEER (WATER) JAMSHED TOWN, DISTRICT EAST

NO.EE/W/D/JT/DE/KW&SB/2016/  $\lambda G \in \mathcal{F}$ 

Dated: /// /2016.

To, The Director Capacity Building, Sindh Public Procurement Regulatory Authority(SPPRA), Government of Sindh, Block-8, Sindh Secretariat # 4-A, Karachi.

SUBJECT: SUBMISSION OF DOCUMENTS ON COMPLIANCE OF

RULE-45 FOR THE WORKS OF "EMERGENT REPLACEMENT OF 4" DIA AND DAMAGED RUSTED AC PIPE BY 110 MM P.E PIPE LINE AT PARSA TOWER ANARGALI STREET AND NIZAM MILK SHOP BLOCK-06, PECHS FOR IMPROVEMENT

OF WATER SUPPLY IN JAMSHED TOWN"

Reference: Serial No. 29015.

Enclosed please find herewith, necessary documents for compliance of Rule-45, for early hoisting on Authority Website of SPPRA and issuance of I.D

### Enclosed:-

- 1. Bid Evaluation Report.
- 2. Minutes of Bid / Opening Meeting.
- 3. Bidders Eligibility / Qualification Report.
- 4. Comparative Statement.
- 5. Contractor's Attendance sheet.

EXECUTIVE ENGINEER (WATER)
JAMSHED TOWN, DISTRICT EAST
K.W.&.S.B.

### Copy for information to :-

- 1. The Chief Engineer (W&S), KW&SB.
- 2. The Superintending Engineer, District East, KW&SB.
- 3. Office Copy.



### OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

### BID EVALUATION REPORT

1	, Name of Proc	turing Agency:	KARACHI WATER & SEWERAGE BOARD							
2	Tender Refere	ence No:	SPPRA	SPPRA Serial No.29015 I.D #						
3	Tender Descr Work/Item:	ription/Name of	RUSTE  - TOWE   BLOCK	D A.C PIPE R ANARGA		F PARSA I				
4	Method of Pr	ocurement:	Single 9	Stage (One E	nvelop)	<u>-</u>				
5	Tender Publis	shed:	SPPRA	Web Site						
6	Total Bid Doc	cuments Sold:	1 <u>2 Nos</u>		······································					
7	Total Bid Rec	eived:	2 Nos			<del></del>				
8	Frechnical Bio	d Opening Date	<u>N/A</u>	<u>N/A</u>						
9	No. of Bi Qualified (if a	·	<u>N/A</u>							
10	Bid (s) Reject	ed:	<u>01 No</u>	<u>01 No</u>						
11	Financial Bid	Opening Date:	08-06-20	08-06-2016						
12	BID EVALUATI	ON REPORT	· I							
\# <sup> </sup>	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REÆCTION	REMARKS				
1	M/s.Ghulam Nabi Babar & Bros.	: Rs.5,98,596/-	1 <sup>St</sup> Lowest	## ## ## ## ## ## ## ## ## ## ## ## ##	Pay Order and required documents are available. P.O # 15362498 dt. 08-06-2016 Rs.20,000/-from HBL KDA Civic Centre Branch Karachi.	Substantially Responsive				
2	M/s.Alla Din	   Rs.6,01,684/-	-	a 0.437%   Above	Pay order attached but required documents are not available. P.O # 13882426 dt: 22-04-2016 Rs.20.000/-from HB1. Korangi	Un Responsive				

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.Ghulam Nabi Babar & Bros. declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

(Amir Halim) U.A.O (District East)
Member Seggetary

(Ghulam Qadir Abbas) S.E (District East) Member (Saif-ul-Haque) Additional Director Internal Audit KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC) Member

No.5 Branch Karachi.


(Saleem Ahmed)
Director (Design & Estimate)
Convener

# COMPARATIVE STATEMENT

# Name of Work: EMERGENT REPLACEMENT OF 4" DIA AND DAMAGED RUSTED A.C PIPE BY 110 MM P.E PIPE LINE AT PARSA TOWER ANARGALI STREET AND NIZAM MILK SHOP BLOCK-06, PECHS FOR FOR IMPROVEMENT OF WATER SUPPLY IN JAMSHED TOWN

	<u> </u>		+	L.	1.0	_		Item No
	Full here charges of pumping set per day ise of wages of driver and assistant fuel or electric energy platform for placing the pump ete at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches including the cost of erection and dismanding after completion of the job. Hire charges of pumping set upto 10 HP pumping out water from 10 ft deep trench	P/L & Fixing of Polyethylene pipe in trench i/e fitting jointing and testing etc. complete in all respect the high density Polyethylene P.E pipes (HDPE-100) for W/S conforming ISO ±427/DIN-8074/8075 B.S 3580 & PSI 3051 (PN-10). I 10 MM PE Pipe	Add: for additional lift 5' to 8'	Excavation for pipe line in trenches, pits in Wet Silt clay or mud ic trimming and dressing sides to true alignment and shape, leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within one chain as directed by Engineering Incharge. Providing lence guard, light, flags and temporary crossing for non vehicular traffic where ever required lift upto 5' ft (1.52mm) and lead upto one chain (30.5mm).	Excavation for pipe line in trenches and pits in all kind of soils of murum i'c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth within one chain as directed by Engineer Incharge providing fence guards, lights, flags sand temporary crossing for non-vehicular traffic wherever required lift upto 5 ft (1.52 m) and lead upto one chain (30.5m).	Dismantling and removal road matting		Description of Work
17,000		1200.00	3600.00	6000.00	3600.00	2400.00	Quantity	
Days		R □	Cft	Cft	Cit	Gi	· ·	- E
1500.001		268.00	5950.00	5400.00	4650.00 a	605.00 %	Rate	Estimated (
1, 12(1)		P/Rft	11.)Oº 0	°0Cfi	ij. Oθ° <sub>0</sub>	%Cft	Per	Cost
20.000.00		321.600.00	21.420.00	32,400,00	16,740.00	14,520.00	Amount	
0.6451		268	5,950	5,400	4,600	600	Rate	M/s.Gh Babar
10.0000		321,600.00	21,420,00	32,400,00	16,560.00	14,400.00	Amount	M/s.Ghulam Nabi Babar & Bros.
1,600		268	5,950	Si 5500	<b>1.</b> 700	010	Rate	M/s.
27,200.00		321.600.00	21,420.00	33,000.00	16,920.00	14,640.00	Amount	M/s.Alla Din





# Name of Work: EMERGENT REPLACEMENT OF 4" DIA AND DAMAGED RUSTED A.C PIPE BY 110 MM P.E PIPE LINE AT PARSA TOWER NARGALI STREET AND NIZAM MILK SHOP BLOCK-06, PECHS FOR FOR IMPROVEMENT OF WATER SUPPLY IN JAMSHED TOWN

		- - -		ç					∞				7		Item
TOTAL QUOTED / CORRECTED COST	ramming to full compaction etc. complete	Refilling the excavated stuff in trench 6" thick layer i/c watering	160 X 110 MM	High Density palyethylene fitting (PE-100) Tee (PN-10) per each	4" Dia	6"Dia	ete complete. 8" Dia.	other with socket i'e the cost of nut, bolts & rubber packing, labour	Fixing of sluice valve with 2 cast iron tail pieces one end flanged &	4" Dia	6" Dia	300 lb/sq.inch) (Imported) 8" Dia	C.I Sluice Valve heavy pattern (Test Pressure 21.0 Kg/sq.com or		Description of Work
	13037.04 Cft		3,00		5.00	2.00	3.00			5.00	2.00	3.00		Quantity	
	Cfi		Z <sub>OS</sub>		Nos	Nos	Nos			Nos	Nos	Nos		itv	
	2760.00		3754.00		1532.00	1886.00	2790.00		:	5460.00	9360.00	17940.00		Rate	Estimated
	11.)00%		Each		Each	Each	Each			Each	Lach	Each		Per	Cost
599,066	35,982.23		11.262.00		7,660.00	3.772.00	8.370.00			27.300.00	18,720.00	53,820.00		Amount	
	2760		3.754		1.532	1,886	2.790			5.460	9,360	17.940		Rate	M/s.Gl Baba
598,596	35,982.23		11,262.00		7.660.00	3,772,00	8.370.00			27,300.00	18,720.00	53,820.00		Amount	M/s.Ghulam Nabi Babar & Bros.
	2760		3,760		1.532	1.886	2.790			5,460	9.360	17,940		Rate	M/s.
601,684	35,982.23		11.280.00		7.660.00	3,772.00	8,370.00			27.300.00	18,720.00	53,820.00		Amount	M/s.Alla Din

(Amir Hallm) 'v D.A.O (Distt. East) Member Secretary

(Saif-ul-Haque)
Addl. Director Internal Audii
KMC - Member

(Maqsood Ahmed Shaikh)
Superintending Engineer (K.M.C.)
Member

(Ghulam Qadir Abbas) S.E (District East) Member

ir Abbas)
st East)
Di

(Saleem Ahmed)
Director (Design & Estimate)
Convener

### Method and procedure of procurement: <u>Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)</u>

Description of work: <u>EMERGENT\_REPLACEMENT\_OF\_4" DIA\_AND\_DAMAGED\_RUSTED</u>

A.C PIPE BY 110 MM P.E PIPE LINE AT PARSA TOWER ANARGALI STREET AND NIZAM MILK SHOP BLOCK-06, PECHS FOR

IMPROVEMENT OF WATER SUPPLY IN JAMSHED TOWN

Date of Opening:

08-06-2016

### BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility' Qualification Criteria:

S.	i	Bidders'	Bidders' Name				
No.	Eligibility / Qualification Criteria	M/s.Ghulam Nabi Babar & Bros.	M/s.Alla Din				
1.	Registration with PEC (if applicable)	N/A	N/A				
2.	NTN	Yes	No No				
3.	Sales Tax Registration (FBR)	i N/A	N/A				
4.	Registration with Sindh Revenue Board (SRB)	Yes	No No				
	Qualification Criteria:						
5.	Minimum three years' experience of relevant field.	Yes	No				
6.	Turnover of at least last three years	Yes	No				
7.	Required Bid Security is attached.	Yes	Yes				
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes				
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A				
10.	Qualified/disqualified	Qualified	Disqualified				

(Amir Halim) // D.A.O (District East) Member / Secretary

( )

(Ghulam Qadir Abbas) S.E (District East) Member (Saif-ul-F**k**ique) Additional Director Internal Audit – KMC Member (Maqsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Saleem Ahmed)
Director (Design & Estimate)
Convener

Sacand

Method of Procurement: Single Stage Single Envelope.

EMERGENT REPLACEMENT OF 4" DIA AND DAMAGED RUSTED A.C Name of Work:

PIPE BY 110 MM P.E PIPE LINE AT PARSA TOWER ANARGALI STREET AND NIZAM MILK SHOP BLOCK-06, PECHS FOR

IMPROVEMENT OF WATER SUPPLY IN JAMSHED TOWN

### MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 08-06-2016 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

- I wo bidders submitted their bids till the deadline of submission.
  - M/s.Ghulam Nabi Babar & Bros
  - ii. M/s.Alla Din
- The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. i No . Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01 M/s.Ghulam Nabi Babar & Bros.	Rs.5,98,596.23	Rs.20,000/-	P.O # 15362498 dt: 08-06-2016 from HB1. KDA Civic Centre Branch Karachi.
02 - M/s.Alla Din	Rs.6.01.685/-	Rs.20,000/-	P.O # 13882426 dt: 22-04-2016 from HBL Korangi No.5 Branch Karachi.

- 4... The bids do not contain any cutting or overwriting.
- The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.

(Amir Halim) 🐫 D.A.O (District East)

Member / Secretary

Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Ghulam Qadir Abbas) S.E (District East) Member

(Saleem Ahmed) Director (Design & Estimate) Convener

(...(



### ATTENDANCE SHEET OF CONTRACTORS

NAME OF WORK:-

EMERGENT REPLACEMENT OF 4" DIA OLD AND DAMAGED RUSTED AC PIPE BY 110 MM P.E PIPE LINE AT PARSA TOWER ANARGALI STREET AND NIZAM MILK SHOP BLOCK-06, PECHS FOR IMPROVEMENT OF WATER SUPPLY IN JAMSHED TOWN.

1. Date of Opening & Time :- <u>08-06-2016 at 2.30 pm.</u>

2. Estimated Cost:

Rs.5,99,181/=

3. Serial No.:

SPPRA SERIAL NO.29015.

SR NO.

NAME OF FIRM

NAME OF REPRESENTATIVES & DESIGNATION

**SIGNATURE** 

MIS ALANDIN 1 2058 Bels



HUMAN RESOURCES DEVETOPMENT AND ADMINISTRATION OF PARTMENT PHONE NO. 021 - 99231464 - 021 - 99231465

No kWEEB/SR DIR /HRD&A/397

Dated 14" April 2016

### OFFICE ORDER

<ul> <li>Produrement Committee his re-constituted as per Re</li> </ul>	ule-D7 of	Sindi
Public - scurement Rules-2010, for performing the functions	preschi	Lud (
Rule-06 of Rules ibid for the wirks for which evaluation report	required	in be
horsted - Sindh Public Productment Authority as under	·	

: !:1	Nominee	Position in P.C
	Director Design & Estimate	Convener / Chairman
	Superintending Engineer (Concerned)	Member
-	Representative of D.G. (TS): KMC	Member
	Representative of Finance Advisor, KMC	Member
	A O / D A O / A A O (Concerned)	Member/Secretary

The office of the Director Design shall be headquarter for Procurement Committine-I

Procure, lent proceedings as required under Rule-9 of SPPRA-2010

(Planning) KW&SB and with the approval of Managing Director, KW&SB vide para 5/%

SR DIBLETOR HE

DISTR TION

∴ Managing Director (TS) (C ∈ (B1&D)/C ∈ (W16)) κ√365B.

Managing Director Francisco CE (IPD) KW&SE.

1 st Engliscetich of Alvace

4 ector Design & Instinate Convener ( Chairman Compagner

5. Members of the Committee.

3 Director (Finance) NW&SR

7 Cotor (IT KW&SB

cotor n&C+M D Sect: RABSE

9 aff Officer to Vice Charman KWASB

TV COLFA; RWESS

H D(ESTT) NAVSSB

12 7 (Budget: FW&SS

13 OH KW&SE

14 they Copy

15 Laster File

cici to Managing Director, KW&SB

OO-20 s



### No. M(A-IH)/SPPRA/K-\_\_\_(29015-KW&SB)/2015-16/1303

### GOVERNMENT OF SINDH SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

Karachi, dated the 25 July, 2016

To.

The Executive Engineer (W/D), Jamshed Town, KMC Market, S.M.C.H. Society, Block-B, Karachi Water & Sewerage Board,

Karach

Subject:

NIT Ref NO. EE/JT/WD/KW&SB/2016/2722, DATED: 23.05.2016 (Sr. No. 29015).

The undersigned is directed to refer to the Notice Inviting Tender vide your office letter No. EE/JT/WD/KW&SB/2016/2722, Dated: 23.05.2016 and Bid Evaluation Report (BER) furnished vide your office letter No. EE/W/D/JT/DE/KW&SB/2016/2907, Dated: 15.06.2016 and to inform that NIT was hosted on authority's website on 26-05-2016 and Bidding documents shall be issued upto 07-06-2016, hence, as per hosting on the website of this Authority's response time is only Thirteen (13) days, which is not in consonance with Rule-18 of SPP Rules, 2010 (Amended-2013).

- i. The scheme of the instant NIT is not mentioned in the annual development plan/annual procurement plan furnished by procuring agency in terms of Rule-11 and 12 of the Sindh Public Procurement (SPP) Rules, 2010 (amended 2013).
- ii. The Procuring Agency (PA) has mentioned 180 Days bid validity period in bid data sheet which is not in consonance with Rule-38 of SPP Rules, 2010.
- iii. Deadline for submission not mentioned in the bid data sheet as required under Rule-17(3)(C) and Rule-41(3) of SPP Rules, 2010 (Amended-2013).
- iv. The Procuring Agency has not mentioned Fax number & email address in the NIT as required under Rule-17(3)(a) of SPP Rule, 2010 (Amended-2013).
- v. PA has not mentioned financial minimum turnover in the bidder's qualification report in terms of Rule-46(1)(a) of SPP Rules, 2010 (Amended-2013). PA should justify clarify.
- 2. In view of the above, Procuring Agency is advised to follow Rule-25 and 26 of SPP Rules-2010 (Amended-2013) under intimation to this authority. It may be noted that if the procuring agency proceeds further with the subject procurement the matter shall be placed before the subcommittee of SPPRA board constituted for reviewing the cases of non-compliance/violation of SPP Rules-2010 (amended 2013).

3. It may be noted that is the sole responsibility of procuring agency to ensure compliance of SPP Rules 2010 (amended 2013) in letter & spirit.

Assistant Director (Assessment)

Copy forwarded for information to:-

✓ The Managing Director, Karachi Water & Sewerage Board, Karachi.

✓ The Staff Officer to MD, SPPRA.

# KARACHI WATER AND SEWERAGE BOARD OFFICE OF THE EXECUTIVE ENGINEER (WATER) JAMSHED TOWN K.M.C. MARKET S.M.C.ILSOCIETY, LBLOCK-B, KARACHI

### CELL NO.0331-2103338/PTCL NO.021-34523322

NO.EE/WD/JT/KW&SB/2016/32 55

DATED : 23/12/2016

Lo.

The Assistant Director (Assessment).
Sindh Public Procurement Regulatory Authority.
Government of Sindh.
Block-8. Sindh Secretariat # 4-A.
Court Road.
Karachi.

SUBJECT:- NIT REF NO.EE/JT/WD/KW&SB/2016/2722, DATED: 23-05-2016 (SR.NO.29015).

Ref:- M(A-III)SPPRA K-(29015-KW&SB) 2015-16 1303 Dt.25,7-16.

With reference to above, it submitted for your kind information that above referred work have been <u>cancelled by</u> the Honorable M.D.KW&SB, vide—letter—No.SE District-bast KW&SB 2016-72—dated:-31-10-2016, (Cancellation letter and Note sheet in photo copy is enclosed for ready reference.

It is for your kind information.

EXECUTIVE ENGINEER (W/D)
JAMSHED TOWN K.W.&.S.B

Copy to:-

L. The Chief Engineer. (W&S) KW&SB.

2. The Director (D&E), KW&SB.

3. The S.E.(East), KW&SB.

4. A.O.(Revenue), KW&SB.

5. Office Copy.

(1: 20th ) 29/17

262

Ŷ



## OFFICE OF THE SUPERINTENDING ENGINEER

(DISTRICT EAST) Head Office,1<sup>ST</sup> Floor Old KBCA Building, Gulshan-e-Iqbal Karachi

NO.SE/DIST-EAST/KW&SB/2016/72

Dated: 3///0/2016

SUBJECT:- CANCELLATION OF 18 NOS WORKS / SCHEMES OF DEPUTY COMMISSIONER EAST, KARACHI.

The Competent Authority, KW&SB has been pleased to accord the approval of cancellation of 18 Nos Works / Schemes of Deputy Commissioner East, Karachi. The NITs of 18 Nos works / schemes of various areas of District East and District Malir were called as per SPPRA Rules-17 of 2010 through funding arrangements of Government of Sindh.

The 2% Earnest Money of all contractors may be refunded please.

This issues with the approval of the Managing Director, KW&SB.

SUPERINTENDING ENGINEER (EAST) K.W.&.S.B.

### DISTRIBUTION:

- The XENs(Water & Sew), Gulshan-e-Iqbal Town, District East, KW&SB.
- The XENs(Water & Sew), Gulistan-e-Jauhar Div. District East, KW&SB.
- The XENs(Water & Sew), Jamshed Town, District East, KW&SB.
- The XENs(Water & Sew), Malir Town, District Malir, KW&SB.
- The XENs(Water & Sew), Scheme-33, District Maiir, KW&SB. Office Copy.

.C. to :-

The DMD(T/S), KW&SB.

### NOTE SHEE

Referenc

SUBJECT:-

REQUEST FOR CANCELLATION OF 18 NOS **WORKS OF DEPUTY COMMISSIONER (EAST)** KARACHI UNDER **FUNDS** ALLOCATED BY THE DC(EAST).

The NITs of 18 Nos works / schemes of various areas of District East and District Malir were called as per SPPRA Rules-17 of 2010 through funding arrangements of Government of Sindh under directives Commissioner (East). Administration approval of referred works was obtained from the Managing Director, KW&SB, but due to scarcity of time codal formalities could not be completed as the Treasury also closed before finalization of process.

Hence, the case is recommended and forwarded for seeking administrative approval of worthy Managing Director, KW&SB for cancellation of 18 Nos works / schemes Dy Commissioner East, Karachi and also requested for refund of 2% Earnest Money to the all contractors, please.

SUPERINTENDING ENGINEER (EAST)

SECEUSES