


DISTRICT MUNICIPAL CORPORATION
EAST KARACHI



32570

NO: XEN/B&R/G.I. Zone/DMC/EAST/ 1313 /2017

Karachi dated: 18.04.2017

The Manager (Assessment-IV),
SPPRA, Government of Sindh,
Barrack No.08, Sind Secretariat No.4-A,
Court Road, Karachi.

SUBJECT: - HOISTING OF NIT NO. SE/DMC/East/1421/2017 DATED: 14-03-2017 TO BE OPENED ON 25-04-2017 AND DOCUMENTS OF GULSHAN-E-IQBAL ZONE, D.M.C. (EAST).

This is with reference to the subjected NIT to be opened on 25-04-2017 enclosed herewith the copy of Corrigendum it is self explanatory and corrected copy of Revised Annual Procurement Plan is also enclosed.

You are requested to upload the above mentioned documents on the website of SPPRA and under intimation on this office.

EXECUTIVE ENGINEER (B&R)
GULSHAN-E-IQBAL ZONE
D.M.C. (EAST)

Copy forwarded for information to: -

- 1). Chairman, District Municipal Corporation (East).
- 2). Municipal Commissioner, District Municipal Corporation (East).
- 3). Superintending Engineer, District Municipal Corporation (East).

3937
19-04-17

Rt. Examine
19/4

(10)

روزنامہ ایکسپریس، کراچی۔ جمعہ 14 اپریل 2017ء

ڈسٹرکٹ میونسپل کارپوریشن (ایسٹ) کراچی

NO. SE/DMC(E)1466/2017 Karachi Dated: 11-04-2017

تصیح

روزنامہ بڑے اخبارات روزنامہ "دی نیوز" مورخہ 08-04-2017، روزنامہ "ایکسپریس" مورخہ 08-04-2017 اور روزنامہ "سروان" مورخہ 08-04-2017 میں شائع شدہ دفتر ہذا کا NIT No. SE/DMC/East/1421/2017 مورخہ 14-03-2017 جو 25-04-2017 کو کھولا جاتا ہے کے تعلق میں۔

NIT کی شق 02- اس طرح پڑھی جائے گی وجہ سے بالا تاریخ کو ٹینڈرز کے عہد جواب دہی کی صورت میں پیشکشوں کے جمع کرنے اور کھلنے کی آئندہ تاریخ 25-04-2017 کے بجائے 11-05-2017 ہوگی اور ٹینڈر دستاویزات بھی 26-04-2017 تا 10-05-2017 دستیاب ہوں گی۔

تمام دیگر قواعد و ضوابط وہی رہیں گے۔

سپرٹنڈنٹ انجینئر
ڈسٹرکٹ میونسپل کارپوریشن
ایسٹ کراچی

THE NEWS

Friday

April 14, 2017

DISTRICT MUNICIPAL CORPORATION (EAST), KARACHI

NO. SE/DMC(E)1466/2017 Karachi dated. 11-4-2017

CORRIGENDUM

In continuation of this office N.I.T. No. SE/DMC/ East/ 1421/2017 dated: 14-03-2017 published in daily leading Newspapers daily "THE NEWS" dated: 08-04-2017, daily "EXPRESS" dated: 08-04-2017 and daily "SARWAN" dated: 08-04-2017 which is to be opened on 25-04-2017.

The Clause-02 of NIT may be read as in case of any reasons if the tenders are not responded on the above date the next date of submission and opening of bids will be 11-05-2017 instead of 25-04-2017 and the tender documents will also be available from 26-04-2017 to 10-05-2017.

All other Terms and Conditions will remain same.

SUPERINTENDING ENGINEER
DISTRICT MUNICIPAL CORPORATION
EAST KARACHI



ڊسٽرڪٽ ميونسپل ڪارپوريشن
(ايسٽ)، ڪراچي

NO:SE/DMC(E)/1466/2017

Karachi dated: 11-4-2017


تصحيح

هن آفيس جي تسلسل تحت N.I.T.No.SE/DMC/East/1421/2017 جيڪي ليڊرڪنڊو اختيارن پر روزاني "دي نيوز" تاريخ 08.04.2017 ڊيلي "ايڪسپريس" تاريخ 8.04.2017 ۽ ڊيلي "سرواڻ" تاريخ 8.4.2017 جنهن کي 25.04.2017 تي ڪولٽوريو

شق 2 جي اين آءِ تي ڪي هن ريت پڙهيو وڃي ته ڪنهن سبب جي ڪري جيڪڏهن ٽينڊرن کي ڪو به رسپانسن نه ملي ته اهي ٻيڙي تاريخ 11.05.2017 تي جمع ڪرايا ۽ ڪوٺيا ويندا بجا 25.04.2017 جي ۽ ٽينڊر دستاويز 26.04.2017 کان 10.05.2017 تائين موجود هوندا. ٻيا شرط ۽ ضابطا ساڳيا رهندا.

سهريلندي ڊنگ انجنيئر
ڊسٽرڪٽ ميونسپل ڪارپوريشن
ايسٽ ڪراچي

DMC/E/GZ/INF/1466/4/17



DISTRICT MUNICIPAL CORPORATION EAST KARACHI

NO: SEDMC (E) 1466 2017

Karachi dated: 11/4/2017

CORRIGENDUM

In continuation of this office N.I.T. No. SE/DMC/East/1421/2017 dated: 14-03-2017 published in daily leading Newspapers daily "THE NEWS" dated: 08-04-2017, daily "EXPRESS" dated: 08-04-2017 and daily "SARWAN" dated: 08-04-2017 which is to be opened on 25-04-2017.

The Clause-02 of NIT may be read as in case of any reasons if the tenders are not responded on the above date the next date of submission and opening of bids will be 11-05-2017 instead of 25-04-2017 and the tender documents will also be available from 26-04-2017 to 10-05-2017.

All other Terms and Conditions will remain same.

[Handwritten signature]
11/4/2017

**SUPERINTENDING ENGINEER
DISTRICT MUNICIPAL CORPORATION
EAST KARACHI**

**DIRECTOR (INFORMATION)
D.M.C. (EAST).**

Director (CB) SPPRA, GOS

With a request to upload on the Website of SPPRA (Authority).

Copy for information to:

- 1) The Chairman, District Municipal Corporation (East).
- 2) The Municipal Commissioner, District Municipal Corporation (East).
- 3) The Executive Engineer (B&R), Gulshan-e-Iqbal Zone, D.M.C. (East).



REVISED ANNUAL PROCUREMENT PLAN OF DEVELOPMENT & NON-DEVELOPMENT WORKS OF B&R DEPARTMENT OF GULSHAN-E-IQBAL ZONE D.M.C. (EAST) FISCAL YEAR 2016-2017

B. G. No	Srl No.	Description of Goods, Work and services to be procured	Quantity	Method & Procedure of Procurement	Anticipated date of advertisement (where applicable)	Anticipated date of completion of Procurement	Allocated funds	Estimated /PC cost of items	Remarks
Contingencies									
Building & Roads Department									
C08-A-006		Hiring of Machinery for Arrangement of Eid-ul-Azha & Rain Emergency	N.A.	Open Competitive Bidding - Single stage Single Envelop	Case to case basis and after obtaining of Administrative approval from competent authority DMC (East) in the year 2016-2017	Case to Case Basis	11006000		All Procurements will be made as per SPPRA Rules-2010 (Amended 2013)
	1	Hiring of Machinery for Removable of Encroachment GLZ D.M.C (East)	N.A.	-do-	24-10-2016	02 months from the date of Start	-do-	989900	
	2	Hiring of Machinery in Cleanliness Drive for UC-19, UC-21 UC-28 through B&R Department Gulshan-e-Iqbal Zone D.M.C. (East).	N.A.	-do-	26-12-2016	04 months from the date of Start	-do-	4999000	
Maintenance									
Building & Roads Department									
M06-A-001		Repair / Maintenance of Offices at Gulshan-e-Iqbal Zone DMC (East)	N.A.	Open Competitive Bidding - Single stage Single Envelop	Case to case basis and after obtaining of Administrative approval from competent authority DMC (East) in the year 2016-2017	Case to Case Basis	0		
M-06A-002		Repair / Maintenance of Dustbins at Gulshan-e-Iqbal Zone DMC (East)	N.A.	Open Competitive Bidding - Single stage Single Envelop	Case to case basis and after obtaining of Administrative approval from competent authority DMC (East) in the year 2016-2017	Case to Case Basis	7500000		
	1	Repair / Maintenance of Old Dust Bin Katcha Khundi in different places of Gulshan-e-Iqbal Zone DMC (East).	N.A.	-do-	05-08-2016	02 months from the date of Start	-do-	1836400	
	2	Re-Construction of Old Dustbin near Ameer Khusroo Road & other areas of Gulshan-e-Iqbal Zone D.M.C. (East).	N.A.	-do-	02-09-2016	02 months from the date of Start	-do-	1218562	

M-06A-003	Repair / Maintenance of Head Office Gulshan-e-Iqbal Zone DMC (East)		Open Competitive Bidding – Single stage Single Envelop	Case to case basis and after obtaining of Administrative approval from competent authority. DMC (East) in the year 2016-2017	Case to Case Basis		
1	Repair and Maintenance of Head Office Building including Repair of Office Furniture, Gulshan-e-Iqbal Zone, D.M.C (East).	N.A.				1500000	
M06-A-004	Repair / Maintenance of Storm Water Drain at Gulshan-e-Iqbal Zone, DMC (East)	N.A.	-do-	04-01-2017	02 months from the date of Start	-do-	973389
			Open Competitive Bidding – Single stage Single Envelop	Case to case basis and after obtaining of Administrative approval from competent authority DMC (East) in the year 2016-2017	Case to Case Basis		
M-06A-005	Repair / Maintenance of School Buildings at Gulshan-e-Iqbal Zone, DMC (East)	N.A.				0	
1	Repair / Maintenance of School Buildings at Gulshan-e-Iqbal Zone, DMC (East)	N.A.	Open Competitive Bidding – Single stage Single Envelop	Case to case basis and after obtaining of Administrative approval from competent authority. DMC (East) in the year 2016-2017	Case to Case Basis		
M06 A-006	Repair / Maintenance of Ibrahim Ali Bhai School at PIB Colony Gulshan-e-Iqbal Zone, D.M.C (East) Karachi.	N.A.				4000000	
			-do-	22-02-2017	06 months from the date of Start	-do-	3941451
M06 A-006	Repair / Maintenance of Office, Clinics & Dispensary of Gulshan-e-Iqbal Zone, DMC (East)	N.A.	Open Competitive Bidding – Single stage Single Envelop	Case to case basis and after obtaining of Administrative approval from competent authority. DMC (East) in the year 2016-2017	Case to Case Basis		
M-06A-007	Repair / Maintenance of School Buildings at Gulshan-e-Iqbal Zone, DMC (East)	N.A.				0	
			Open Competitive Bidding – Single stage Single Envelop	Case to case basis and after obtaining of Administrative approval from competent authority. DMC (East) in the year 2016-2017	Case to Case Basis		
1	Improvement of Road by Patch Repair near Abu' Faza' Abbas Imam Bargah PIB Colony UC-19 Gulshan-e-Iqbal Zone D.M.C. (East).	N.A.				10800000	
			-do-	24-10-2016	02 months from the date of Start	-do-	956800

	2	Improvement of Road in Time Square Block-07 to Disco Bakery UC-26, Gulshan-e-Iqbal Zone, D.M.C. (East)	N.A	-do-	24-10-2016	02 months from the date of Start	-do-	997600
	3	Improvement of Road by Patch repair in Block-4 A Gulshan-e-Iqbal near Masjid-e Taqwa UC-26, D.M.C. (East)	N.A	-do-	04-11-2016	02 months from the date of Start	-do-	935251
	4	Improvement of Road by Patch repair near Ladies Imam Bargah in Street No.01 Block-B, Abbas Town UC-30, Gulshan-e-Iqbal Zone, D.M.C. (East)	N.A	-do-	04-11-2016	02 months from the date of Start	-do-	934375
	5	Patch repair of Road from Masjid-e-Mobin & Imam Bargah at Sadi Town Link Road UC-31 Gulshan-e-Iqbal Zone, D.M.C. (East)	N.A	-do-	04-01-2017	06 months from the date of Start	-do-	4926005
M-06A-008		Repair / Maintenance of Nallah's & Culverts of Gulshan-e-Iqbal Zone, D.M.C. (East)	N.A	Open Competitive Bidding – Single stage Single Envelope	Case to case basis and after obtaining of Administrative approval from competent authority DMC (East) in the year 2015-2017	Case to Case Basis		21200000
	1	Repair / Maintenance 12" dia & RCC pipe drain in area of Makhdoom Bilawa' Goth UC-30, Gulshan-e-Iqbal Zone, D.M.C. (East)	N.A	-do-	11-08-2016	02 months from the date of Start	-do-	999100
	2	Repair / Maintenance 12" dia & RCC pipe drain in area of UC-30, Gulshan-e-Iqbal Zone, D.M.C. (East)	N.A	-do-	11-08-2016	02 months from the date of Start	-do-	999100
	3	Repair / Maintenance 12" dia & RCC pipe drain in area of Ayub Goth UC-30, Gulshan-e-Iqbal Zone, D.M.C. (East)	N.A	-do-	11-08-2016	02 months from the date of Start	-do-	999700
	4	Repair / Maintenance 18" dia & RCC pipe drain in area of UC-30, Gulshan-e-Iqbal Zone, D.M.C. (East)	N.A	-do-	11-08-2016	02 months from the date of Start	-do-	999200
	5	Repair / Maintenance 12" dia & RCC pipe drain in Sunk Down portion in Winching from Bank Al-Habib to Galaxy Exchanger at University Road, Gulshan-e-Iqbal Zone, D.M.C. (East)	N.A	-do-	11-08-2016	02 months from the date of Start	-do-	999400
	6	Removable of Slogan & Cleaning of Nallah in Saadi town & other area of Gulshan-e-Iqbal Zone, D.M.C. (East)	N.A	-do-	11-08-2016	02 months from the date of Start	-do-	999400
	7	Improvement / Maintenance of CC drain from Service Road near Al-Mustafa hospital to 13-D, Railway crossing in Gulshan-e-Iqbal Zone, D.M.C. (East)	N.A	-do-	11-08-2016	02 months from the date of Start	-do-	999500
	8	Improvement / Maintenance of CC drain from New Mah Rose Beauty Parlor to Shabir Jan Beauty Parlor in Block-03, Gulshan-e-Iqbal Zone, D.M.C. (East)	N.A	-do-	24-10-2016	02 months from the date of Start	-do-	999500

M-06A-009	Repair Maintenance of CC Flooring at Gulshan-e-Iqbal Zone DMC (East)	Open Competitive Bidding – Single stage Single Envelop	Case to case basis and after obtaining of Administrative approval from competent authority, DMC (East) in the year 2016-2017	Case to Case Basis			
		N/A			2000000		
1	Providing Laying CC Flooring in Majeed Para Shanti Nagar UC-23, Gulshan-e-Iqbal Zone, D.M.C. (East)	N/A	-do-	16-02-2017	02 months from the date of Start	-do-	998689
2	Providing Laying CC Flooring near Sattar Masjid Shanti Nagar UC-23, Gulshan-e-Iqbal Zone, D.M.C. (East)	N/A	-do-	16-02-2017	02 months from the date of Start	-do-	997775
M-06A-010	Re-Construction of Chowk & Footpath and Lane Marking at Gulshan-e-Iqbal Zone, DMC (East)	Open Competitive Bidding – Single stage Single Envelop	Case to case basis and after obtaining of Administrative approval from competent authority, DMC (East) in the year 2016-2017	Case to Case Basis			
		N/A			11000000		
1	Providing Laying Lane Marking for Yaseenabad Traffic Signal Aror Masjid Samba Akhter Road UC-21, Gulshan-e-Iqbal Zone, D.M.C. (East)	N/A	-do-	15-12-2016	02 months from the date of Start	-do-	999432
2	Providing Laying Lane Marking & Cat Eyes from Block-13-D Block-05 in UC-21, Gulshan-e-Iqbal Zone, D.M.C. (East)	N/A	-do-	15-12-2016	02 months from the date of Start	-do-	999432
3	Providing Fixing Cat Eyes including Lane Marking in PIB & linked area Road UC-19, Gulshan-e-Iqbal Zone, D.M.C. (East)	N/A	-do-	15-12-2016	02 months from the date of Start	-do-	999687
4	Providing Laying Lane Marking & Cat Eyes from Sui Gas Office to Allah Noor Apartment main Abul Hassan Ispahani Road UC-28, Gulshan-e-Iqbal Zone, D.M.C. (East)	N/A	-do-	21-12-2016	02 months from the date of Start	-do-	999432
5	Removing of Sloag PIB Colony Ghousia Colony, Nafeesabad Press Quarter, Ameenabad in UC-19, Gulshan-e-Iqbal Zone, D.M.C. (East), Cleanness Campaign	N/A	-do-	21-12-2016	02 months from the date of Start	-do-	999087
6	Providing Laying Lane Marking & Cat Eyes from Fahad Square to Nafees Bakery Paradise Road UC-28, Gulshan-e-Iqbal Zone, D.M.C. (East)	N/A	-do-	21-12-2016	02 months from the date of Start	-do-	999432
7	Providing Laying Lane Marking & Cat Eyes from Bhayan Height to Paradise Bakery UC-28, Gulshan-e-Iqbal Zone, D.M.C. (East)	N/A	-do-	21-12-2016	02 months from the date of Start	-do-	999432
8	Painting on Footpath from Bank Al-Habib to Gulzar-e-Hijri & linked road to Metravill-III Block 01 & 02, UC-28, Gulshan-e-Iqbal Zone, D.M.C. (East)	N/A	-do-	21-12-2016	02 months from the date of Start	-do-	999888
9	Providing Laying Zebra Crossing & Lane Marking in front of Karachi University Gate-3 & Safari Park Bridge Loop in UC-28, Gulshan-e-Iqbal Zone DMC (East)	N/A	-do-	10-03-2017	02 months from the date of Start	-do-	999495

10	Providing Lying Zebra Crossing & Lane Marking including Cat Eyes from Grace Shopping Centre to Songal Nallah Gulshan-e-Iqbal Zone DMC (East)	N.A.	-do-	13-03-2017	02 months from the date of Start	-do-	999495
Development:							
Building & Roads Department							
D13-A-001	Development / Improvement / Cleaning of Nallahs, Gulshan-e-Iqbal Zone, DMC (East)	N.A.	Open Competitive Bidding - Single stage Single Envelop	Case to case basis and after obtaining of Administrative approval from competent authority, DMC (East) in the year 2016-2017	Case to Case Basis		
D13-A-002	Development / Improvement of Sewerage Lines, Gulshan-e-Iqbal Zone, DMC (East)	N.A.	Open Competitive Bidding - Single stage Single Envelop	Case to case basis and after obtaining of Administrative approval from competent authority, DMC (East) in the year 2016-2017	Case to Case Basis	14400000	
1	Providing laying 8", 12" & 18" dia RCC pipe drain in area Nafeesabad Sindhi Para, Baloch Para & Habib Bank Street PIB Colony UC-19, Gulshan-e-Iqbal Zone, D.M.C. (East).	N.A.	-do-	21-12-2016	02 months from the date of Start	-do-	986959
2	Replacing Sunk Down 18" dia RCC Pipeline at various places in Sachai Gohn UC-30, Gulshan-e-Iqbal Zone, D.M.C. (East)	N.A.	-do-	17-04-2017	02 months from the date of Start	-do-	440772
3	Winching of 12" dia and 18" dia Sewerage line at various places in UC-23 & UC-28, Gulshan-e-Iqbal Zone, DMC (East).	N.A.	-do-	17-04-2017	02 months from the date of Start	-do-	997469
4	Providing Lying RCC 8", 12" & 18" dia pipe line UC-23 Majeed Para, Char Meenar Masjid Gulshan-e-Iqbal Zone, D.M.C. (East).	N.A.	-do-	17-04-2017	02 months from the date of Start	-do-	995433
D13-A-003	Ongoing works Nallahs Water & Sewerage in Gulshan-e-Iqbal Zone, D.M.C. (East)	N.A.	Open Competitive Bidding - Single stage Single Envelop	Case to case basis and after obtaining of Administrative approval from competent authority, DMC (East) in the year 2016-2017	Case to Case Basis		
D14-A-001	New Development / Improvement of Roads ADP in Gulshan-e-Iqbal Zone, D.M.C. (East)	N.A.	Open Competitive Bidding - Single stage Single Envelop	Case to case basis and after obtaining of Administrative approval from competent authority, DMC (East) in the year 2016-2017	Case to Case Basis	0	
		N.A.				16500000	

1	Improvement of Road Block-07 Block-10 & Block-11 Gulistan-e-Johar UC-29 Gulshan-e-Iqbal Zone D.M.C (East).	N.A.	-do-	04-11-2016	02 months from the date of Start	-do-	976961
2	Improvement of Road near Iqra City Phase-II & other area of UC-29 Gulshan-e-Iqbal Zone D.M.C (East)	N.A.	-do-	04-11-2016	02 months from the date of Start	-do-	976961
3	Improvement of Road surrounding main Imam Bargah in Abbas Town UC-29 in Gulshan-e-Iqbal Zone D.M.C. (East).	N.A.	-do-	04-11-2016	02 months from the date of Start	-do-	976047
4	Improvement of Road surrounding area of Zehra Nagar & linked Road in UC-30 Gulshan-e-Iqbal Zone D.M.C. (East).	N.A.	-do-	04-11-2016	02 months from the date of Start	-do-	973307
5	Removal of Slogan & Painting Wall at NIPA Bridge University Road, Gulshan-e-Iqbal Zone, D.M.C. (East).	N.A.	-do-	04-11-2016	02 months from the date of Start	-do-	961343
6	Improvement of Road different area of UC-29, UC-30 & UC-31 Gulshan-e-Iqbal Zone D.M.C. (East).	N.A.	-do-	26-12-2016	04 months from the date of Start	-do-	4998327
7	Improvement of Road different area of UC-26, UC-27 & UC-28, Gulshan-e-Iqbal Zone, D.M.C. (East).	N.A.	-do-	26-12-2016	04 months from the date of Start	-do-	4984623
8	Improvement of Road in various places in UC-20, UC-21 & UC-22 Gulshan-e-Iqbal Zone D.M.C. (East).	N.A.	-do-	26-12-2016	04 months from the date of Start	-do-	4988941
9	Maintenance / Improvement of Road including Removal of Slogan from Kashtana-e-Atfal to Snaheed-e-Millat Road UC-12 & Faizan-e-Madina UC-19 including APHA Lawn in Gulistan-e-Johar UC-27 & 13-D Sehba Akhter Road I-C Metrovill-III Block-1 & 2 Gulshan-e-Iqbal Zone, D.M.C (East)	N.A.	-do-	26-12-2016	04 months from the date of Start	-do-	4997766
10	Improvement of Road from University to Clit House in Block-7 Gulistan-e-Johar & Block-01 Gulistan-e-Johar UC-27, Gulshan-e-Iqbal Zone, D.M.C. (East).	N.A.	-do-	26-12-2016	04 months from the date of Start	-do-	4323303
11	Improvement of Road in Block-08 & Block-09 in UC-22, Gulshan-e-Iqbal Zone D.M.C. (East)	N.A.	-do-	26-12-2016	04 months from the date of Start	-do-	4998557
12	Improvement / Maintenance of Internal Road in PIB, Meena Bazar & other linked area of UC-19, Gulshan-e-Iqbal Zone, D.M.C. (East), Cleanliness Drive	N.A.	-do-	26-12-2016	04 months from the date of Start	-do-	4999005
13	Improvement / Maintenance of Internal Road in Metrovill-III, Block-01 & 02, UC-28, Gulshan-e-Iqbal Zone, D.M.C (East), Cleanliness Drive	N.A.	-do-	07-02-2017	04 months from the date of Start	-do-	4999005
14	Improvement of Road by Providing Kerb Stone and Road Studs at Sardar Ahmed Sabri Road from Sir Syed University to Rab Medical Roundabout, Gulshan-e-Iqbal Zone, D.M.C. (East), Karachi.	N.A.	-do-	07-02-2017	04 months from the date of Start	-do-	3222695
15	Improvement / Maintenance of Internal Road in Block-05 & Block-13-D in UC-21 Gulshan-e-Iqbal Zone, D.M.C (East), Cleanliness Drive	N.A.	-do-	07-02-2017	04 months from the date of Start	-do-	4998091
16	Painting of Parapet Wall and New Jersey Barrier at Elevated U-Turn Block-07 opposite Metro Cash & Carry Gulshan-e-Iqbal Zone, D.M.C (East), Karachi	N.A.	-do-	16-02-2017	02 months from the date of Start	-do-	528552

17	Improvement of Road in Block-05 & Linked Road in UC-21 Gulshan-e-Iqbal Zone DMC (East)	N.A.	-do-	10-03-2017	02 months from the date of Start	-do-	996766
18	Improvement of Road near Meena Bazar & Linked Road in UC-19 Gulshan-e-Iqbal Zone, DMC (East)	N.A.	-do-	10-03-2017	02 months from the date of Start	-do-	999507
19	Improvement of Road from Usman Terrace to UC Office including linked street in UC-28 Gulshan-e-Iqbal Zone, DMC East	N.A.	-do-	13-03-2017	02 months from the date of Start	-do-	995853
20	Improvement of Road near Jama Masjid PIB to Bus Stop & Linked Street in UC-19 Gulshan-e-Iqbal Zone DMC East	N.A.	-do-	13-03-2017	02 months from the date of Start	-do-	998593
21	Improvement of Road surrounding Block-13-D-1 & Bagh-e-Mustafa Street in UC-21 Gulshan-e-Iqbal Zone DMC (East)	N.A.	-do-	13-03-2017	02 months from the date of Start	-do-	997680
22	Improvement of 15-Meter Road including linked Road in Metrovil-III, Block-02 in UC-28 Gulshan-e-Iqbal Zone DMC East	N.A.	-do-	13-03-2017	02 months from the date of Start	-do-	999507
23	Improvement of Road including CC Street in UC-23, 24 & UC-25 Gulshan Zone, DMC (East)	N.A.	-do-	20-03-2017	07 months from the date of Start	-do-	4999286
24	Painting of Bridge Parapet wall at Abul Hassan Ispahani Road UC-28 Gulshan Zone DMC East Karachi	N.A.	-do-	27-03-2017	02 months from the date of Start	-do-	394846
25	Repair Maintenance of road in Lem Goth & Last Street of Bukhar Goth & Surrounding Basera Apartment including Block-05 Area Gulshan-e-Iqbal Zone DMC (East) UC-26	N.A.	-do-	10-04-2017	07 months from the date of Start	-do-	4999182
26	Improvement of Road and Trenches from back side of Home Economics College to Tipu Sultan Road via Ameer Khusrroo Road, UC-12 Gulshan-e-Iqbal Zone DMC East	N.A.	-do-	10-04-2017	07 months from the date of Start	-do-	4998829
27	Improvement of Road & Trenches from Gulshan Bridge to Al-Harman Royal Apartment & Linked Street via Basera Apartment in UC-24, Gulshan-e-Iqbal Zone, DMC East	N.A.	-do-	10-04-2017	07 months from the date of Start	-do-	4996089
28	Improvement of Road & Trenches from Karachi Centre to Noor Hotel & Linked Road in PIB Colony UC-19, Gulshan-e-Iqbal Zone DMC East	N.A.	-do-	10-04-2017	07 months from the date of Start	-do-	4998829
29	Improvement of Road & Trenches from Aziz Bahtti Park to KESC Grid Station Via Shaheen Super Store in UC-22 Gulshan-e-Iqbal Zone DMC East	N.A.	-do-	10-04-2017	07 months from the date of Start	-do-	4999743
30	Improvement of Trenches in Block-03, 04, 06, 07 in UC-25 & 26 Gulshan-e-Iqbal Zone DMC East	N.A.	-do-	10-04-2017	07 months from the date of Start	-do-	4999743
31	Painting of Bridge Parapet Wall at Abul Hassan Ispahani Road UC-28, Gulshan-e-Iqbal Zone, DMC (East)	N.A.	-do-	17-04-2017	02 months from the date of Start	-do-	394846
D14-A-002	Installation of Sign Board at Street in Gulshan-e-Iqbal Zone DMC (East)	N.A.	Open Competitive Bidding – Single stage Single Envelop	Case to case basis and after obtaining of Administrative approval from competent authority, DMC (East) in the year 2016-2017	Case to Case Basis		

D14-A-003	Development/Improvement of Roads/Footpath UC-01 & UC-02 in Gulshan-e-Iqbal Zone D.M.C. (East)		Open Competitive Bidding – Single stage Single Envelop	Case to case basis and after obtaining of Administrative approval from competent authority, DMC (East) in the year 2016-2017	Case to Case Basis		14000000
1	Painting on Footpath in 13-D & Sardar Sabri & Block-05 in UC-21, Gulshan-e-Iqbal Zone, D.M.C. (East)	N.A	-do-	15-12-2016	02 months from the date of Start	-do-	999490
2	Painting on Footpath in PIB Colony, Nafeesabad, Ameenabad in UC-19, Gulshan Zone, D.M.C. (East)	N.A	-do-	15-12-2016	02 months from the date of Start	-do-	999490
3	Painting on Footpath from Sui Gas Station to Paradise Bakery & Gulzar-e-Hijri Road including other linked Road in UC-28, Gulshan-e-Iqbal Zone, D.M.C. (East)	N.A	-do-	21-12-2016	02 months from the date of Start	-do-	999888
4	Painting of Parapet Wall and New Jersey Barrier at Hassan Square Bridge, Gulshan-e-Iqbal Zone, D.M.C. (East)	N.A	-do-	21-12-2016	02 months from the date of Start	-do-	644323
5	Improvement of Road including CC Street in UC-12 UC-18 & UC-19, Gulshan-e-Iqbal Zone, D.M.C. (East)	N.A	-do-	25-12-2016	04 months from the date of Start	-do-	9996545
6	Providing Lying paving Block footpath & Kerb Stone in PIB Colony UC-19, Gulshan-e-Iqbal Zone, DMC East	N.A	-do-	10-03-2017	02 months from the date of Start	-do-	999700
7	Providing Lying Paving Block Footpath from Paradise Bakery to Shareton Height in UC-28 Gulshan-e-Iqbal Zone, DMC (East)	N.A	-do-	13-03-2017	02 months from the date of Start	-do-	999168
8	Providing Lying Kerb Stone for Hocker Zone & Linked Road in PIB UC-19, Gulshan-e-Iqbal Zone, DMC (East)	N.A	-do-	13-03-2017	02 months from the date of Start	-do-	999741
9	Painting on Footpath including leveling dressing of Footpath surrounding EXPO Center in Gulshan-e-Iqbal Zone, D.M.C. (East)	N.A	-do-	27-03-2017	02 months from the date of Start	-do-	999087
D14-A-004	Ongoing work of Roads and Footpaths of Gulshan-e-Iqbal Zone, D.M.C. (East)		Open Competitive Bidding – Single stage Single Envelop	Case to case basis and after obtaining of Administrative approval from competent authority, DMC (East) in the year 2016-2017	Case to Case Basis		
D14-A-005	Re-Construction of Road from Time Square BK 01-07 to Disco Bakery Road & Via new Dhoraji & Patel Hospital of Gulshan-e-Iqbal Zone D.M.C. (East)	N.A	Open Competitive Bidding – Single stage Single Envelop	Case to case basis and after obtaining of Administrative approval from competent authority, DMC (East) in the year 2016-2017	Case to Case Basis		4000000
		N.A					0

D14-A-006	Re Construction & Improvement of Chowkes in different Roads of Gulshan-e-Iqbal Zone. D.M.C. (East)		Open Competitive Bidding – Single stage Single Envelop	Case to case basis and after obtaining of Administrative approval from competent authority DMC (East) in the year 2016-2017	Case to Case Basis		
D14-A-007	Re-Construction & Improvement of Tipu Sultan Road & Tabba Chowk to Karsaz of Gulshan-e-Iqbal Zone. D.M.C. (East)	N.A.	Open Competitive Bidding – Single stage Single Envelop	Case to case basis and after obtaining of Administrative approval from competent authority. DMC (East) in the year 2016-2017	Case to Case Basis	0	
D14-A-008	Re-Construction of Double Track of Ameer Khusroo Road from Shaned-e-Miliat to Nishtar Road of Gulshan-e-Iqbal Zone. D.M.C. (East)	N.A.	Open Competitive Bidding – Single stage Single Envelop	Case to case basis and after obtaining of Administrative approval from competent authority. DMC (East) in the year 2016-2017	Case to Case Basis	0	
D14-A-009	Up-Gradation of Streets & Roads in the areas of Katchi Abadies of Gulshan-e-Iqbal Zone. D.M.C. (East)	N.A.	Open Competitive Bidding – Single stage Single Envelop	Case to case basis and after obtaining of Administrative approval from competent authority. DMC (East) in the year 2016-2017	Case to Case Basis	0	
D14-A-010	Development & Improvement of Culverts and cleaning of S.W. Drain of Gulshan-e-Iqbal Zone. D.M.C. (East)	N.A.	Open Competitive Bidding – Single stage Single Envelop	Case to case basis and after obtaining of Administrative approval from competent authority DMC (East) in the year 2016-2017	Case to Case Basis	0	
1	Improvement & Maintenance of CC Drain from Ahsan CNG Pump to Bhayani Height Via Marit N Marit in UC-28 Gulshan-e-Iqbal Zone. D.M.C. (East)	N.A.	-do-	15-12-2016	02 months from the date of Start	-do-	999539
2	Providing Lying 12" dia & 18" dia RCC Pipe drain in near Iqra City UC-29 & Continental Bakery Block-15 Gulistan-e-Johar UC-27 Gulshan-e-Iqbal Zone. D.M.C. (East)	N.A.	-do-	30-01-2017	02 months from the date of Start	-do-	999601
3	Improvement of deplorable condition of Road & RCC Pipe Drain in Block-18 & Linked Area of UC 22 Gulshan-e-Iqbal Zone. DMC (East)	N.A.	-do-	20-03-2017	07 months from the date of Start	-do-	4999240

4	Construction of Box Culverts Drain Drain at Block-06 & 07 Dividing Road of Gulistan-e-Johar Opposite Penlwan Goth UC-27 DMC East:	N.A.	-do-	20-03-2017	07 months from the date of Start	-do-	3390485
D14-A-011	Ongoing works SWD Drains of Gulshan-e-Iqbal Zone D.M.C. (East)	N.A.	Open Competitive Bidding – Single stage Single Envelop	Case to case basis and after obtaining of Administrative approval from competent authority, DMC (East) in the year 2016-2017	Case to Case Basis		0
D14-A-012	Development, Improvement of Graveyards of Gulshan-e- Iqbal Zone, D.M.C. (East)	N.A.	Open Competitive Bidding – Single stage Single Envelop	Case to case basis and after obtaining of Administrative approval from competent authority, DMC (East) in the year 2016-2017	Case to Case Basis		0
D14-C- 001	Development, Improvement of Head Office and other Buildings of Gulshan-e-Iqbal Zone, D.M.C. (East)	N.A.	Open Competitive Bidding – Single stage Single Envelop	Case to case basis and after obtaining of Administrative approval from competent authority, DMC (East) in the year 2016-2017	Case to Case Basis		0
D14-C- 002	Development, Improvement & Construction of Schools, Clinics, Dispensaries & Libraries of Gulshan-e-Iqbal Zone D.M.C. (East)	N.A.	Open Competitive Bidding – Single stage Single Envelop	Case to case basis and after obtaining of Administrative approval from competent authority, DMC (East) in the year 2016-2017	Case to Case Basis		1000000
D17-A-002	Development, Improvement of Dustbins Gulshan-e-Iqbal Zone	N.A.	Open Competitive Bidding – Single stage Single Envelop	Case to case basis and after obtaining of Administrative approval from competent authority, DMC (East) in the year 2016-2017	Case to Case Basis		0
D17-A-005	New Works Replacement of Water Lines in all Blocks Gulshan-e-Iqbal Zone including Survey through Consultant	N.A.	Open Competitive Bidding – Single stage Single Envelop	Case to case basis and after obtaining of Administrative approval from competent authority, DMC (East) in the year 2016-2017	Case to Case Basis		1000000
		N.A.					100000

D17-A-006	Development Improvement of Main Hole Sewerage Scheme of Gulshan-e-Iqbal Zone D.M.C. (East).		Open Competitive Bidding – Single stage Single Envelop	Case to case basis and after obtaining of Administrative approval from competent authority. DMC (East) in the year 2016-2017	Case to Case Basis		
		N.A					1000000
1	Supplying & Fixing RCC main Hole Cover 21" dia. 24" dia. 29" dia including RCC Ring Slab for different UC's and area of Gulshan-e-Iqbal Zone D.M.C. (East).	N.A	-do-	04-11-2016	02 months from the date of Start	-do-	999975
2	Providing Fixing Main Hole Cover including Ring Slab in UC-19 UC-21 UC-28 & other location of Gulshan-e-Iqbal Zone D.M.C. (East)	N.A	-do-	17-02-2017	02 months from the date of Start	-do-	999800
3	Improvement of CC Drain including RCC Slab surrounding Area of Block-05 Gulshan-e-Iqbal Zone DMC East	N.A	-do-	13-03-2017	02 months from the date of Start	-do-	996025
4	Winching of old sewerage line in Different Areas & UC's in Gulshan-e-Iqbal Zone DMC (East)	N.A	-do-	20-03-2017	02 months from the date of Start	-do-	4999150
D19-A-001	Development work suggested by Council Members of Gulshan-e-Iqbal Zone D.M.C. (East).		Open Competitive Bidding – Single stage Single Envelop	Case to case basis and after obtaining of Administrative approval from competent authority. DMC (East) in the year 2016-2017	Case to Case Basis		
		N.A					0
D19-A-002	Disaster Management		Open Competitive Bidding – Single stage Single Envelop	Case to case basis and after obtaining of Administrative approval from competent authority. DMC (East) in the year 2016-2017	Case to Case Basis		
		N.A					9000000

EXECUTIVE ENGINEER (B&R),
GULSHAN-E-IQBAL ZONE
D.M.C. (EAST)