

MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S

Phone No.0243-9280314

No. PD/MUET/KHP/- 313 Dated: 18-10-2017

To,

Manager (Reforms)

Sindh Public Procurement Regulatory Authority,

Government of Sindh, Barrack 8 Secretariat 4A Court Road, Karachi.

Subject:

DISMANTLING AND RECONSTRUCTION OF COMPOUND WALL, SUPPLYING AND INSTALLATION OF SODIUM LIGHT AND SECURITY C.C.T.V CAMERA SYSTEM FOR MAIN CAMPUS AND SUPPLY FIXING BARBED WIRED AT RESIDENTIAL COMPLEX OF MUET, SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S.

Reference:-

N.I.T No:PD/MUET/KHP/-163 Dated: 25-05-2017

SPPRA Sr.No.33633

The tenders were invited vide letter No:PD/MUET/KHP/-163 Dated: 25-05-2017 and opened on 13.06.2017 in the presence of the procurement committee. It is to inform you that the received bids were sent to Consultants M/s RCC Consultants Hyderabad for scrutinizing. After evaluation, the committee found that the rate quoted by M/s OM Parkash M.Kundnani, Larkana is lowest in competition. At the time of opening M/s Kashif Constructor was 1st Lowest bidder. The Procurement Committee observed that a great variation had been noted between the rates. Hence all the procurement committee members collectively agreed over cancellation of bids in order to avoid any dispute in future as per Rule No.25 of SPPRA and for re-inviting of fresh bids for dismantling and reconstruction of compound wall, supplying and installation of sodium light and security C.C.T.V camera system for main campus and supply fixing barbed wired at residential complex of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's. Notice of cancellation is enclosed herewith for your information and hoisting on SPPRA website. All the bids who has submitted their bids in response to subject NIT are being informed accordingly.

With Best Regards,

PROJECT DIRECTOR MUET, SZAB, CAMPUS KHAIRPUR MIR'S

a. The Director Finance, MUET, Jamshoro.

. The Director (W& SP), MUET, Jamshoro.

3. The Deputy Director, ICPC to uploading Notice on SZAB Campus Khairpur Mir's website.

4. The Secretary to the Vice Chancellor, MUET, Jamshoro.

5. Secretary to Pro Vice Chancellor, MUET, Shaheed Z.A.B Campus Khairpur Mir\(\struct{s}\).

6. M/s Om Parkash M.Kundnani, Larkana.

7. M/s Kashif Constructor, Khairpur.

8. M/s Umer Jan & Co. Sukkur.

Xotit op 33

June 3/10/12



MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S Phone No.0243-9280314

No. PD/MUET/KHP/-313 Dated: 18-10-2017

NOTICE

Subject:

CANCELLATION OF BIDS RECEIVED AND OPENED ON 13.06.2017 DISMANTLING AND RECONSTRUCTION OF COMPOUND WALL, SUPPLYING AND INSTALLATION OF SODIUM LIGHT AND SECURITY C.C.T.V CAMERA SYSTEM FOR MAIN CAMPUS **FIXING** BARBED WIRED RESIDENTIAL COMPLEX OF MUET. **SHAHEED** Z.A **BHUTTO**

KHAIRPUR MIR'S.

With the approval of competent authority the bids were invited vide this office vide letter No:PD/MUET/KHP/-163 Dated: 25-05-2017, published in various dailies / newspapers on 27.05.2017 & 28.05.2017 hoisted on SPPRA website on 29.05.2017 (Sr.No.33633) and MUET, Shaheed Z.A Bhutto Campus Khairpur website, and opened on 13.06.2017 are here by cancelled as per Rule No.25 of SPPRA.

Fresh bids will be invited as per SPPRA Rules 2010 & amended 2017.

PROJECT DIRECTOR MUET, SZAB, CAMPUS KHAIRPUR MIR'S

