

OFFICE OF THE DISTRICT COUNCIL MIRPURKHAS.

NO: DCL / MPS / Engg/ 1108 / of 2017-18, Mirpurkhas. Dated: 13 / 11 / 2017.

To,

The Assistant Director (Assessment)
Sindh Public Procurement Regulatory Authority,
Government of Sindh Karachi.

Subject: **NIT:NO: DCL/MPS/964/2017 DATED: 04-10-2017 SR:NO: 34717.**

Reference: NO: A=D (A) A1/SPPRA/(34717-DC Mirpurkhas)/2017-18/1899,/ dated: 30-10-2017.

With reference to above cited letter the para wise reply are submitted as under.

01. The News papers clipping are attached.
02. It was by typing mistake, however, the AA& NIT are of same Cost/Value.
03. There is no duplication the scheme No: 28 is CC Block @ Village Lakho Shah UC Makhan Samoon.
The scheme No: 28 is CC Block @ Village Lakho Shah Deh 379 & Village Imam Ali Shah.
04. The 1st Date of issue of Tender was from the date of Publication of Tender in News Paper & last date was up to date of opening i-e 30-10-2017.
05. No Tender was opened on next date /2nd date, However in future NIT the compliance of rule 17(3)c will be made.
06. The date of issue & open are written at on the comparative statement.
07. The bidding documents were submitted at the time of NIT Hoisting however set of bidding document is attached.
08. There is no post of Executive Engineer (M&E) in MC Mirpurkhas. The M.E Means Municipal Engineer MC Mirpurkhas & the Bid Sign by Municipal Engineer.
09. The BQR for work No: 20&26 are signed by Chairman P.C & attached.
10. The fresh Comparative statement of work No: 27,50,123,124,125,165,166,167,168,169,170,171& 172 are sent herewith.
11. The BER & BQR of work No: 23 & 38 are signed by District Engineer & attached.
12. The BERs of workNo:4,16,22,36,77,80,89,95,96,110,119,132,136,155,173,174,177,179 & 180 were missing now same are sent herewith for hoisting.
13. The News Paper clipping are attached.

Keeping in view of above compliance the matter be set aside, and in future the compliance of SPPRA Rules 2010/ amended 2017, will be made.



CHIEF OFFICER
DISTRICT COUNCIL
MIRPURKHAS

Copy to: Secretary Local Government Department Government of Sindh Karachi.

CHIEF OFFICER
DISTRICT COUNCIL
MIRPURKHAS

SPPRA INWARD DIARY
NO: 3971
DATED 15-12-17

119	1300	25,000	1.25	دکھانہ کا کاروبار اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
یوسی خداداد				
120	1300	25,000	1.25	دکھانہ کی تعمیر، زمین کی خریداری اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
121	600	12,000	0.62	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
122	2000	40,000	2.00	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
یوسی جوار اسٹار II				
123	2000	38,000	1.90	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
124	1000	23,000	1.12	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
125	1300	25,000	1.25	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
یوسی شیر محمد بھرتی				
126	2000	35,000	1.72	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
تعلقہ سدھاری یوسی گڑھوڑ شریف				
127	700	12,000	0.5135	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
128	400	8,000	0.40	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
129	2000	34,000	1.70	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
130	1000	20,000	1.00	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
131	1000	20,000	1.00	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
یوسی سامارو موری				
132	2000	50,000	2.48	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
133	200	30,000	0.14	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
یوسی ڈھیر مشہور فقیر				
134	1300	25,000	1.23	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
135	1500	29,000	1.42	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
یوسی بلوچ آباد				
136	2000	34,000	1.68	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
137	1200	24,000	1.20	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
یوسی حاجی اسماعیل کتبچہ				
138	600	12,000	0.60	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
139	1400	26,000	1.30	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر

81	2000	42,000	2.16	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
82	1500	30,000	1.50	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
83	1000	20,000	1.00	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
84	1500	30,000	1.50	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
85	2000	40,000	1.85	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
86	1500	30,000	1.50	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
87	1500	28,000	1.40	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
یوسی میر علی بخش خان				
88	1500	31,000	1.54	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
89	1600	32,000	1.60	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
90	1300	25,000	1.25	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
91	1500	28,000	1.40	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
92	1000	20,000	1.00	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
93	600	12,000	0.63	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
94	1600	32,000	1.60	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
یوسی میر اللہ داد خان				
95	500	10,000	0.50	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
96	2000	38,000	1.90	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
97	2000	34,000	1.70	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
98	800	16,000	0.80	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر

44	500	8,000	0.50	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
یوسی کھمباری				
45	500	8,000	0.50	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
46	2000	48,000	2.40	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
47	2000	42,000	2.10	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
48	1600	32,000	1.60	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
تعلقہ جھڈو یوسی گوہریو				
49	1500	29,000	1.44	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
50	1500	25,000	1.283	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
51	500	10,000	0.50	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
52	1300	25,000	1.25	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
یوسی بکھر				
53	1000	20,000	1.00	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
54	1300	25,000	1.27	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
55	1500	26,000	1.30	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
56	2000	40,000	1.93	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
57	1600	32,000	1.56	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
58	1500	26,000	1.30	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
59	300	5,000	0.25	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
یوسی آہوری				
60	2000	40,000	1.92	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
61	700	14,000	0.70	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر
62	2000	36,000	1.76	دکھانہ کی تعمیر اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر

دفتر ڈسٹرکٹ کونسل میر پور خاص

NO. DCL/MPS/964/ of 2017 Dated: 04-10-2017

ٹینڈر طلبی نوٹس

لیڈنگ ٹرکوں کی خریداری اور ہاؤسنگ کے لیے زمین کی خریداری اور 02 عمارتوں کی تعمیر کے لیے۔

سلاٹ نمبر	پلاٹ نمبر	پلاٹ کا رقبہ (لاکھ)	پلاٹ کی قیمت (لاکھ روپے)	پلاٹ کی قیمت فی مربع فٹ (روپے)
1	1006	2000	50,000	2,492
2	1006	500	8,000	0.40
3	1006	500	10,000	0.50
4	1006	800	16,000	0.80
5	1006	1500	26,000	1.30
6	1006	1500	30,000	1.50
7	1006	1000	20,000	1.00
8	1006	500	10,000	0.50
9	1006	1000	20,000	1.00
10	1006	1000	20,000	1.00
یوسی خان				
11	1006	2000	32,000	1.60
یوسی ترک علی مری				
12	1006	1000	20,000	1.00
13	1006	1000	20,000	1.00
14	1006	2000	30,000	1.50
15	1006	1000	22,000	1.10
16	1006	800	14,000	0.70
یوسی الحاج محمد بخش تارپو				
17	1006	1500	26,000	1.30
18	1006	1500	27,000	1.35

نوٹس: ٹینڈر طلبی کے لیے درخواستیں 04-10-2017ء کو جمع کروانی چاہئیں۔

برائے
سیکرٹری/ C.E.O
ورکرز ویلفیئر بورڈ سندھ، کراچی

ST-19 بلاک 6، متصل STEVTA، مقبایہ ایکسٹن، قباں کراچی۔ 75300-
فون: 99244682 اور 99244681، فیکس: 99244686
www.besadmn@gmail.com، ای میل: URL- www.swwb.com.pk
INF-KRY: No. 4290/17

INF-KRY: No. 4290/17

8 3 9 8

برائے
سیکرٹری/ C.E.O
ورکرز ویلفیئر بورڈ سندھ، کراچی

ST-19 بلاک 6، متصل STEVTA، مقبایہ ایکسٹن، قباں کراچی۔ 75300-
فون: 99244682 اور 99244681، فیکس: 99244686
www.besadmn@gmail.com، ای میل: URL- www.swwb.com.pk
INF-KRY: No. 4288/17

INF-KRY: No. 4288/17

8 3 9 8

177	0.61	12,000	600	0.06	دو بجے دارخان، ایسی جاتی غلام محمد موہانی میں ڈرائنگ کی تعمیر
178	1.00	20,000	1000	0.06	دو بجے کنکرو (150RFT) اور چھوڑیم شاہ (200RFT)، جاتی ابراہیم (250RFT) ایسی جاتی تمام چھوڑیم ہائی میں C.C بلاک کی تعمیر
یوسی قادر اشرف					
179	1.70	34,000	2000	0.06	دو بجے نئی کھلی چانچ، عثمان لغاری، سہراب لغاری ایسی جاتی اشرف میں 03 عدد کورٹ کی تعمیر دو بجے شاہ محمود لغاری اور سران شیخ ایسی جاتی اشرف میں 02 عدد کورٹ کی تعمیر
180	1.85	37,000	2000	0.06	دو بجے علی نواز میر ہاشم کمال اور کیو ایسی جاتی اشرف میں 03 عدد ڈرائنگ کی تعمیر
یوسی کنگورو					
181	0.80	16,000	800	0.06	دو بجے قاسم صوبہ، توقیر لغاری، دعا سنگھ، ایسی کنگورو میں 06 عدد کورٹ کی تعمیر
182	1.85	37,000	2000	0.06	دو بجے لاہور خان جت، اللہ جزیو شیخ اور شیخ محمد لغاری ایسی جاتی کنگورو میں 03 عدد ڈرائنگ کی تعمیر
183	1.00	20,000	1000	0.06	دو بجے کولی کاونٹی (200RFT)، بیکل لغاری (200RFT) اور ڈس لغاری (400RFT) ایسی جاتی کنگورو میں C.C بلاک کی تعمیر
184	0.61	12,000	600	0.06	دو بجے شہو خان جاتی ایسی جاتی کنگورو میں 01 عدد ڈرائنگ کی تعمیر
ڈسٹرکٹ کونسل آف ضلع میرپور خاص					
185	2.20	44,000	2000	0.06	کپاؤنڈ وال V.D پلاٹ میرپور خاص کی تعمیر
186	1.00	20,000	1000	0.06	رہائشی کاونٹی ڈسٹرکٹ کونسل آف میرپور خاص میں ڈرائنگ کی تعمیر امرت

قواعد و ضوابط

1. ایگزیکٹو افرم کو ماہوہ نیڈرز دستاویزات ڈسٹرکٹ کونسل آف میرپور خاص سے NIT کی اشاعت کی تاریخ سے جاری کی جائیں گی یا SPPRA کی ویب سائٹ سے ڈاؤن لوڈ کی جاسکتی ہیں نہ شدہ نیڈرز مورہ 2017-2018-30 کو وقت دوپہر 02:00 بجے دفتر ڈسٹرکٹ کونسل میرپور خاص میں داخلہ وصول کئے جائیں گے اور ایسی کم کو وقت دوپہر 02:30 بجے پری کوریٹ کھلی اور پیکٹس 11 بندگان / کنٹریکٹرز یا ان کے مجاز نمائندوں کی موجودگی میں کھولے جائیں گے۔
2. نیڈرز ہر کام کے مقابلہ سمرات کردہ تا قابل ادائیگی نیڈرز میں کی ادائیگی پر جاری کئے جائیں گے۔
3. کنٹریکٹر افرم اور فرسٹ گراؤ کو کھلا گم فیکس اور سندھ پبلک پورٹل سے رجسٹرڈ ہونا چاہئے اور سرٹیفیکیشن اور P.E.C سرٹیفیکیشن اگر قابل اطلاق ہو چکی کرنا ہوگا۔
4. کنٹریکٹر افرم اور فرسٹ گراؤ کو کھلا گم فیکس اور فرسٹ گراؤ کی ہوگی کہ وہ بلاک سٹ میں ہیں اور رجسٹرڈ و پیکٹری صورت میں پائرنشپ ڈیڈ لائن کرنی ہوگی۔
5. کنٹریکٹر افرم اور فرسٹ گراؤ کو کھلا گم فیکس میں انہماں دی گئی اسکو کی تفصیلات اور ان کے ساتھ کام کرنے والے کئے اسٹیشنری کی تفصیلات پیش کرنی ہوں گی۔
6. مشروطہ اور ٹیکرٹ ایک نیڈرز نقل نہیں کئے جائیں گے اور پری کوریٹ ایجنسی کو SPPRA روڈ سے مطابقت میں تمام پاسکی پیکیٹس کو مسترد کرنے کا اختیار حاصل ہے۔
7. کھلنے کی تاریخ کو تقبل یا کسی غیر متعلقہ صورت حال کی صورت میں پیکیٹس آئندہ کام پر منع کرانی اور کھولی جائیں گی۔
8. عدم جواب نیڈرز کیلئے کھلنے کے شیڈول کی بعد کی تاریخ اپیل میں درج ہے نیڈرز کھلنے تک جاری کئے جائیں گے اور مسترد نہ ہونے تک اپیل پر کھولے جائیں گے۔
تاریخ 01-11-2017 کو وقت دوپہر 02:30 بجے
تاریخ 06-11-2017 کو وقت دوپہر 02:30 بجے

چیئر مین ڈسٹرکٹ کونسل

میرپور خاص

INF-KRY: No. 4295/17

8 3 9 8

صفحہ نمبر (III) پر شائع شدہ نیڈرز کا بقیہ					
163	1.60	32,000	1600	0.06	دیہہ (200RFT) 170، جاتی شیخ چانچ (300RFT)، صلاح نوحانی (200RFT) ڈسٹی مال الدین (200RFT)، کمر نوبانی (200RFT)، جان خان چانچ (200RFT) ایسی جاتی C.C بلاک کی تعمیر
یوسی میر خدا بخش تالیپور-1					
164	1.30	26,000	1300	0.06	دو بجے غلام مصطفی جروار ایسی میر خدا بخش تالیپور میں رین واٹر ڈرائنگ کی تعمیر
165	1.88	38,000	2000	0.06	دو بجے کاروڑو، سکھار شاہ، میرخان جروار اور ہارون پانچو ایسی میر خدا بخش تالیپور میں 03 عدد ڈرائنگ کی تعمیر
166	1.00	20,000	1000	0.06	دو بجے جاتی خان محمد کونٹی (600RFT) میں C.C بلاک اور دو بجے خان محمد کونٹی اور جاتی خان میر خدا بخش تالیپور میں 02 عدد کورٹ کی تعمیر
167	1.00	20,000	1000	0.06	دو بجے سوگلی پٹا (اکر آباد) دیہہ 190 (400RFT) اور 190A (400RFT) ایسی میر خدا بخش تالیپور میں C.C بلاک کی تعمیر
168	1.00	20,000	1000	0.06	دو بجے دیخان کونٹی (400RFT) اور رسول کونٹی دیہہ (400RFT) ایسی میر خدا بخش تالیپور میں C.C بلاک کی تعمیر
یوسی صوفن شاہ					
169	1.30	26,000	1300	0.06	سٹیک ہال کیلئے کپاؤنڈ وال اور دو بجے مروان کونٹی دیہہ 176 صوفن شاہ میں C.C بلاک کی تعمیر
170	2.40	48,000	2000	0.06	مٹی محمد سمن (100RFT)، پاک بیکل (100RFT)، میرمل محمد (100RFT)، فقیر قرین (100RFT)، غلام محمد نوحانی (100RFT)، فقیر احمد چانچ (100RFT)، جان محمد موہلو (100RFT)، حیات محمد زوی (100RFT)، ایڈووکیٹ وبیم (100RFT)، دلاور جزیو (100RFT)، غفار صالحی (100RFT)، میرکان محمد (100RFT)، مسعود میر (100RFT)، اشرف نوحانی (50RFT)، نواز ایشو (200RFT) اور محمود ولد کرشن پارد (100RFT) ایسی صوفن شاہ میں C.C بلاک کی تعمیر
171	0.60	12,000	600	0.06	دو بجے صوفن شاہ دیہہ 177 ایسی صوفن شاہ میں ڈرائنگ کی تعمیر
172	1.90	38,000	2000	0.06	دیہہ 375، چشان کاونٹی ایسی صوفن شاہ، نور محمد اربک، دو بجے نرگس کونٹی دیہہ 178 اور دو بجے گیتھیں ایسی صوفن شاہ میں C.C بلاک کی تعمیر
یوسی میر فتح خان تالیپور					
173	0.62	12,400	600	0.05	دو بجے میر فتح خان ایسی میر فتح خان تالیپور میں ڈرائنگ کی تعمیر
174	2.00	40,000	2000	0.06	دو بجے گل محمد اربک (300RFT)، ارشد میر (300RFT)، سمونی آباد میر (300RFT)، مسٹر کرشن (250RFT)، رانو دلفانی (300RFT)، جاتی عثمان میر (300RFT)، ایسی میر فتح خان تالیپور میں C.C بلاک کی تعمیر
175	1.14	22,800	1200	0.06	دو بجے عبدالمجید اربک (300RFT)، رشید اربک (200RFT)، بیوسوانو (200RFT) میں C.C بلاک کی تعمیر اور دو بجے جسٹس دیہہ 18، ایسی میر فتح خان تالیپور میں کورٹ کی تعمیر
یوسی غلام محمد نوحانی					
176	0.90	18,000	1000	0.06	دو بجے مبارک نوبانی، چوہدری زاہد، بیارو خان، علی غائب لغاری، کنگورو نوحانی، نادر خان، چوہدری رحیم، ایسی غلام محمد نوحانی میں 7 عدد کورٹ کی تعمیر

OFFICE OF THE DISTRICT COUNCIL MIRPURKHAS

NO: DCL/MPS/964/OF 2017

Dated: 04/10/2017

NOTICE INVITING TENDER

With the approval of Sindh Local Government Department vide Letter No: SO-ILG/1-22/2017 M.Khas Dated 27.09.2017 District Council Mirpurkhas invites Sealed Tenders on Standard Bidding Documents notified by Sindh Public Procurement Regulatory Authority (SPPRA) from the interested persons / companies under SPPRA Rules 2010 (amended 2013) for the works as mentioned below from own source, for the Financial Year 2017-18.

Sl. No.	Name of Work	Estimated cost	2 nd Earnest Money	Tender Fee	Time	Sl. No.	Name of Work	Estimated cost	2 nd Earnest Money	Tender Fee	Time
1	Construction of C.C. Block in village U.C. Mir Achan, Bukhari Town, Arab Khaskheli, Mughal Azam Town, Basmillah Town, Muzarnik Panhwar, Kak Bunglow & Gul Muhammad Lashari.	2,492	50000	2000	06 Months	85	Construction of C.C. Block in 5 Nos. Culvert at Village Kohli Poro, Haji Barkat, Roshni Patel, Ibrahim Meo, Bur Uli Shar, U.C. Mir Ghulam Hussain.	1.85	40000	2000	06 Months
2	Construction of C.C. Block in Village Rano Bheel, U.C. Mir Achan.	0.4	8000	500	06 Months	86	Construction of C.C. Block in village Yousef Maree, Shahid Meo, Haji Khan Rind, Dr. Dhoro U.C. Mir Ghulam Hussain.	1.50	30000	1500	06 Months
3	Construction of Compound Wall for Water Tank and repair of Water Tank at Village Ali Nawaz Maree U.C. Pir Azeem Shah.	0.50	10000	500	06 Months	87	Construction of C.C. Block at village Mir Gul Hassan Landhi U.C. Mir Ghulam Hussain. Construction of C.C. Block at Village Mir Gul Hassan Landhi (Mir Babu) U.C. Mir Ghulam Hussain.	1.40	28000	1500	06 Months
4	Construction of Compound Wall for Graveyard at Qasir Goth U.C. Pir Azeem Shah.	0.80	16000	800	06 Months		U.C. Mir Ali Bux Khan				
5	Construction of 13 Nos. Culvert in Zahid Abad Zahid Maree, Feroz Wassan, Shahid Maree, U.C. Pir Azeem Shah.	1.30	26000	1500	06 Months	88	Construction of 3 Nos. Culvert in Village Cayoon Abad Deh-212 & C.C. in village Akber Maree Deh-320A, U.C. Mir Ali Bux Khan.	1.54	31000	1500	06 Months
6	Construction of C.C. Block in Village Lakho Umar (100 RFT), Khemsi Kohli (150 RFT), Ago Punhwar (150 RFT), Mahi Colony (200 RFT), Ratan Chand (150 RFT), Kaho Jo Daro (150 RFT), Hamzo Dal (150 RFT) U.C. Pir Azeem Shah.	1.50	30000	1500	06 Months	89	Construction of 13 Nos. Culvert at village Iqbal Randhawa, Mir Allah Dad, Ghulam Rasool Sheh, Choudhary Anwar, Ashraf Randhawa, Ghulam Muhammad Sheh U.C. Mir Ali Bux Khan.	1.50	32000	1600	06 Months
7	Construction of C.C. Village Nazam Narejo (200 RFT), Maghan Kohli (200 RFT), Mahi Colony (200 RFT) and other places (200 RFT) in U.C. Azeem Shah.	1.00	20000	1000	06 Months	90	Construction of 2 Nos. Water Tank in village Haji Soomar Saito & Nawaz Sarai U.C. Mir Ali Bux Khan.	1.25	25000	1300	06 Months
8	Water Tank Rovinga 3 rd Mahran Colony to Kaho Jo Daro, U.C. Pir Azeem Shah.	0.50	10000	500	06 Months	91	Construction of C.C. Block in Village Mir Muhammad Shar (200 RFT), Mubeen Shar (200 RFT), Gul Muhammad Halepolo (200 RFT), U.C. Mir Ali Bux Khan.	1.40	28000	1500	06 Months
9	Construction of C.C. Block in Village Pir Azeem Shah Deh 100 U.C. Pir Azeem Shah.	1.00	20000	1000	06 Months	92	Construction of C.C. Block at Village Mubeen Halepolo, Sher Muhammad Halepolo 300 RFT & 01 No. of Culvert, Deh 332, U.C. Mir Ali Bux Khan.	1.00	20000	1000	06 Months
10	Construction of C.C. Block in Village Ghulam Rasool Shah Deh 108, U.C. Pir Azeem Shah.	1.00	20000	1000	06 Months	93	Construction of Water Tank & 300 RFT, C.C. Block at Village Maseen Bhurgari, Deh-320B U.C. Mir Ali Bux Khan.	0.83	12000	600	06 Months
	U.C. Khan					94	Construction of Water Tank at Village Abid Hussain Qamshani Deh-332 U.C. Mir Ali Bux Khan.	1.60	32000	1600	06 Months
11	Construction of 14 Nos. Culvert at Village Muzam Maree, Sath Ujan, M. Hassan Wasan, Hazur Maree, Inayat Brohi, Aftab Maree, Ismail Mahor, Amin Wasan, Gul Muhammad Wasan, Ghulam Ali Unrani, Majid Ali, Nawab Ali U.C. Khan.	1.00	20000	1000	06 Months		Construction of 03 Nos. Culverts & 300 RFT, C.C. at Village Allahdad Talpur, Deh-320B, U.C. Mir Ali Bux Khan.				
12	Construction/Repair of Drain in Village Khan U.C. Khan.	1.00	20000	1000	06 Months		U.C. Mir Allahdad Khan				
	U.C. Turk Ali Mari					95	Construction of Compound Wall for Community Center at village Muhammad Hashim Bhurgari U.C. Mir Allah Dad Khan.	0.50	10000	500	06 Months
13	Construction of 10 Nos. Culvert at Village Abbas Brohi, Ali Muhammad Lodho, Mustata Lodho, Ali Dino Lodho, Laqat Brohi, Dur Muhammad Lodho, Razaque Lodho, Qasim Shah & Moia Dad Lodho, U.C. Turk Ali Maree & other places.	1.00	20000	1000	06 Months	96	Construction of 7 Nos. Culvert at village Choudhary Sultan, Yar Muhammad Bhurgari, Ranji Kohli, Warial Banglani, Grawayad, Jeel Shah, Hanif Laghari, U.C. Mir Allah Dad Khan.	1.90	38000	2000	06 Months
14	Construction of C.C. Block in Village Bhaloro (500 RFT), Nazam Muhammad Brohi (200 RFT), Allahdino Baloch (200 RFT), Muhammad Lodho (300 RFT) U.C. Turk Ali Maree.	1.50	30000	2000	06 Months		Construction of C.C. Block 300 Ft. at Village Walsad Banglani Deh-255, 200 RFT, Village Bhal Khan Gorchani Deh 255, 01 No. of Culvert & 200 RFT, C.C. Village Muhammad Khan Banglani Deh-254, U.C. Mir Allah Dad Khan.				
15	Construction of 29 Nos. Culvert U.C. Turk Ali Maree.	1.10	22000	1000	06 Months	97	Construction of C.C. Block in village Mir Khan Kohli (100 RFT), Mohi Habrullah (200 RFT), Mir Ahmad Laghari (200 RFT), Kalo Kohli (150 RFT), Haji Rashed Khaskheli (100 RFT), Rashed Meo (100 RFT), U.C. Mir Allahdad Khan.	1.70	34000	2000	06 Months
16	Providing Laying 1000 Ft. 3 rd Pipeline PVC, Tando Adam Road to Village Turk Ali Mari, U.C. Turk Ali Maree.	0.70	14000	800	06 Months		Construction of C.C. Block in Village Sharif Abad (300 RFT) & Nawab Aziz (300 RFT) U.C. Mir Allah Dad Khan.				
	U.C. Aftahj Muhammad Bux Narejo						U.C. Haji Hadi Bux Dhonkai				
17	Construction of C.C. Block in Village Dangah Lashkar Shah (300 RFT), Ratan Khaskheli (200 RFT), Fida Khaskheli (200 RFT), Yar Ali Maree (200 RFT) & Dadi Bux (200 RFT) U.C. Aftahj Muhammad Bux Narejo.	1.30	26000	1500	06 Months	98	Construction of Compound Wall for Water Tank in village Mir Hassan Dhonkai U.C. Haji Hadi Bux Dhonkai.	0.80	16000	800	06 Months
18	Construction of 12 Nos. Culvert at Village U.C. Haji Muhammad Bux Narejo.	1.35	27000	1500	06 Months		Construction of 5 Nos. Culvert at village Sajid Shar, Deh 334, 335, Kamred Wali, Mubeen Shar, Humat Khan, U.C. Haji Hadi Bux Dhonkai.				
	U.C. Old Mirpur					99	Construction of C.C. Block in village Kamred Wali (50 RFT), Boro Kohli (200 RFT), Moosa Khaskheli (200 RFT), Karim Solangi (150 RFT), Magho Kohli (150 RFT), Byas Meo (200 RFT), Mubeen Shar (200 RFT), Muhammad Ali Dhonkai (200 RFT), U.C. Haji Hadi Bux Dhonkai.	1.80	32000	1600	06 Months
19	Construction of C.C. Block in Village Sher Lund, Street to Mumtaz Lund (600 RFT), Nazeer Lund, Imam Bargah to Lal Shahbaz (600 RFT) U.C. Old Mirpur.	1.50	30000	1500	06 Months	100	Construction/Repair of Drain in village Deh 333, U.C. Hadi Bux Dhonkai.	1.00	20000	1000	06 Months
20	Construction of 10 Nos. Culvert in Hussain Bux Lund, Karber Dal, Khuda Bux Hajano, Khadim Hussain Kaka, U.C. Old Mirpur.	1.12	22500	1200	06 Months	101	Construction of Water Tank in village Shah Muhammad Shar, U.C. Hadi Bux Dhonkai.	1.28	25000	1300	06 Months
21	Construction of 06 Nos. Culvert & C.C. in village Moiram Bheel (500 RFT), U.C. Old Mirpur.	2.00	40000	2000	06 Months		Construction of Water Tank at Jalal Sanhro, Deh 334, U.C. Hadi Bux Dhonkai.				
22	Construction of C.C. Block at Village Dhani Bux Mari (450 RFT) U.C. Old Mirpur.	0.50	10000	500	06 Months		U.C. Mir Imam Bux Talpur				
	U.C. Patooyoon					102	Construction of 05 Nos. Culvert at village Ghulam Hussain Nondani, Mir Khairullah, Mir Mehboob, Noor Ahmed Nondani U.C. Mir Imam Bux Talpur.	1.40	28000	1500	06 Months
23	Construction of C.C. Block (1200 RFT) in Village Patooyoon U.C. Patooyoon.	1.50	30000	1500	06 Months		Construction of 05 Nos. Culvert at village Mir Mehboob, Mir Hussain Bux, Mir Khairullah, U.C. Mir Imam Bux Talpur.				
24	Construction of 8 Nos. Culvert in U.C. Patooyoon.	1.00	20000	1000	06 Months	103	Construction of Water Tank at village Mir Imam Bux Talpur U.C. Mir Imam Bux Talpur Talpur.	0.61	12000	600	06 Months
	Taluka Shujaabad U.C. Taj Khanakheli					104	Construction of C.C. Block in village Mirho Laghari (200 RFT), Mir Lutfulah (200 RFT), Mir Altafiah (200 RFT), Wagaji Mandana (200 RFT), Saeed Khan Laghari (200 RFT), U.C. Mir Imam Bux Talpur.	1.20	24000	1200	06 Months
25	Construction of Water Tank at village Bacho Chandani U.C. Taj Khanakheli.	0.60	12000	600	06 Months	105	Construction of C.C. Block in village Haji Khan Muhammad Laghari, Muhammad Yaqoob Laghari House to Moaqae (250 RFT), Village Muhammad Bux Khokhar Man Road to Ghulam Hyder Khokhar House (325 RFT), School to Muhammad Nawaz Khokhar House (175 RFT), Dodo Khan Laghari 200 RFT, (Ali Raza) U.C. Mir Imam Bux Talpur.	1.30	26000	1300	06 Months
26	Construction of 6 Nos. Culvert at village Dr. Rano, Bacho Chandani, Sher Muhammad Chandani, Khushal Meo, Taj Khanakheli, U.C. Taj Khanakheli.	1.80	36000	2000	06 Months	106	Construction of Rain Water Drain in Village Kot Mins U.C. Mir Imam Bux Talpur.	1.00	20000	1000	06 Months
	Construction of C.C. Block in village Fazal Pathan (400 RFT) & Lal Bux Laghari (400 RFT), U.C. Taj Khanakheli.					107	Construction of C.C. Block in village Mir Mehboob Talpur, Sath Patho House to Nazam Khaskheli Kot Mins U.C. Mir Imam Bux.	2.00	40000	2000	06 Months
	U.C. Makhan Samoon						U.C. Rafique Kachelo				
27	Construction of Water Tank at village Choudhary Ghulam Hussain U.C. Makhan Samoon.	0.60	12000	600	06 Months	108	Construction of 05 Nos. Culverts at Village Noor Ahmed Bhurgari Deh 256 (03 Culverts), Khan Muhammad Laghari Deh-256 & Construction of 400 RFT C.C. Block Govt. Fruit Farm Deh-257, U.C. Mir Imam Bux.	1.00	20000	1000	06 Months
28	Construction of C.C. Block at village Sayed Lakho Shah U.C. Makhan Samoon.	1.00	20000	1000	06 Months		U.C. Rafique Kachelo				
29	Construction of C.C. Block at village Syed Lakho Shah U.C. Makhan Samoon.	2.00	40000	2000	06 Months	109	Construction of 4 Nos. Culvert at village Hayat Chandio, Aslam Deh 271, Ghulam Hussain Solangi, U.C. Rafique Kachelo.	0.5	10000	500	06 Months
30	Construction of 08 Nos. Culvert at village Imam As Shah & Lakho Shah, Deh-379, U.C. Makhan Samoon.	0.8	16000	800	06 Months	110	Construction of C.C. Block in village Mahar Muhammad Bota (500 RFT), Choti Dabri (200 RFT), Kachelo Farm Deh 272 (400 RFT), Deh-271 Mehboob Morasia 300 RFT & Aslam Dal Deh-272 U.C. Rafique Kachelo.	2.4	48000	2000	06 Months
	U.C. Doolatpur					111	Construction of C.C. Block at Village Nisam Meghwar 400 RFT & Village Choudhary Ghulam Abbas, Meghwar Mohalla 300 RFT U.C. Rafique Kachelo.	1.0	20000	1000	06 Months
31	Construction of 2 Nos. Culvert at village Choudhary Wahood & Saeed K.K.U.C. Doolatpur.	0.27	5000	300	06 Months		U.C. Dangan				
32	Construction of C.C. Block at village Haji Ghulam Hyder Panhwar (250 RFT), Haji Kamil Panhwar (250 RFT), Lakho Panhwar (250 RFT), Mir Fateh Khan (200 RFT) Mir Muhammad Hamzo Panhwar (250 RFT), Hadaro Colony (200 RFT), Muzarnik Laghari (200 RFT), Khali Muhammad Laghari (200 RFT) U.C. Dolak Pur.	2.30	46000	2000	06 Months	112	Construction of 09 Nos. Culvert at village Bahadar Ranmoon, Yar Muhammad Mahar, Munser Randhawa, Muhammad Hanif & Bhal Khan Mahar, U.C. Dangan.	1.00	20000	1000	06 Months
	U.C. Badal Shah					113	Construction of Water Tank at village Muhammad Hanif Lanjwani U.C. Dangan.	1.244	25000	1300	06 Months
33	Construction of 11 Nos. Culvert at village Mir Ghulam Ali, Mir Mehboob, Imam Bux Rind, Vilayat Shah, Ramani Kohli, Sath Ja Kumar, Choudhary Araf U.C. Badal Shah.	1.36	28000	1500	06 Months	114	Construction of C.C. Block in village Bahadar Ranmoon (150 RFT), Degan (200 RFT), Choudhary Saranullah (300 RFT), Haji Hanif (150 RFT), Waseer Shar (400 RFT), Rasool Bux Shar (300 RFT), Gurki Lashari / Abdul Qadir Lashari (300 RFT) U.C. Dangan.	2.30	46000	2000	06 Months
34	Construction of C.C. Block at village Mir Ghulam Ali Talpura (400 RFT), Ghulam Muhammad Laghari (200 RFT), Ghaloor Laghari (200 RFT), Bhagat Goth (200 RFT) U.C. Badal Shah.	1.20	24000	1200	06 Months	115	Construction of 07 Nos. Culverts at Village Saeed Ahmed Bhurgari Deh 221 & Deh 223, U.C. Dangan.	0.85	17000	1000	06 Months
	U.C. KAK						U.C. Jawarasan-I				
35	Construction of 09 Nos. Culvert at village Ghulam Hassan Laghari, Natho Kohli, Ranji Kohli, Murtaza Shah, Qadir Bux Laghari 20, Gul Muhammad Rind 5L, Hamaro Meghwar, Lakhadine Buglio, U.C. Kak.	1.0	20000	1000	06 Months	116	Construction of 8 Nos. Culvert at village Mir Muhammad Bhurgari, Nawab Yousif, Meo Khaskheli, Ghulam Murtaza, Muhammad Ishaq, Yasin Khan, Kando Khan & Khushi Muhammad Aram Pampu, U.C. Jawarasan-I.	1.70	34000	2000	06 Months
36	Construction of C.C. Block at village Abdul Samad (200 RFT), Gho Durghe, Yaqoob Umar (100 RFT), Village Kalo Laghari, Kanchoho s/o Rano (200 RFT), Village Rashed Farm, Allah Bachcho Lohar (250 RFT), Sath s/o Abulhali (150 RFT), Sher Muhammad to Ibrahim (150 RFT), Munyio s/o Chamo (300 RFT) Deh Kak U.C. Kak.	1.9	20000	2000	06 Months		Construction of 02 Nos. of Culverts at Village Choudhary Abdul Razaque Deh 348 & Khadim Hussain Barhani Deh-348 and C.C. Block 300 RFT at Village Khadim Hussain Barhani U.C. Jawarasan-I.				
	U.C. Jhiliur-II										
37	Construction of 08 Nos. Culvert at village Choudhary Naseer 239, Achar Shoro 246, Sikandar Chano 248, Rano Shoro 247, Moosa Mahar 243, Haji Ghulam Mustafa Wahelo, -245, U.C. Jhiliur-II.	0.95	20000	1000	06 Months						
38	Construction of C.C. Block @ village Mosque to Habubullah Laghari (400 RFT), Sath Nonri (400 RFT), Nasser Nohri (300 RFT), Pir Muhammad Mari (300 RFT) U.C. Jhiliur-II.	2.30	46000	2000	06 Months						
	Construction of C.C. Block at village Khase Muhammad Mari (400 RFT) U.C. Jhiliur-II.										
	U.C. Syed Wadal Shah										
39	Construction of 11 Nos. Culvert at U.C. Syed Wadal Shah.	1.30	26000	1300	06 Months						

No.	Construction	U.C. Jhithri	2000	2000	06 Months	06 Months	2000	06 Months
117	Construction of 10 Nos. Water Tank at village Agardino Dal. U.C. Jhithri.	1.20	24000	2000	06 Months	1.90	38000	2000
118	Construction of C.C. Block U.C. Jhithri.	0.50	10000	500	06 Months	1.30	26000	1300
119	Construction of C.C. Block at village Hahar. U.C. Jhithri.	0.50	10000	500	06 Months	1.25	25000	1300
120	Construction of 3 Nos. Water Tank at village Hahar. U.C. Jhithri.	0.40	8000	500	06 Months	1.25	25000	1300
121	Construction of 3 Nos. Water Tank at village Hahar. U.C. Jhithri.	2.40	48000	2000	06 Months	1.62	32000	1600
122	Construction of 03 Nos. Water Tank at village Hahar. U.C. Jhithri.	2.10	42000	2000	06 Months	1.90	38000	2000
123	Construction of C.C. Block at village Hahar. U.C. Jhithri.	1.90	38000	1900	06 Months	1.12	22000	1000
124	Construction of 03 Nos. Water Tank at village Hahar. U.C. Jhithri.	1.44	28800	1500	06 Months	1.25	25000	1300
125	Construction of 2 Nos. Water Tank at village Hahar. U.C. Jhithri.	1.30	26000	1500	06 Months	1.25	25000	1300
126	Construction of 03 Nos. Water Tank at village Hahar. U.C. Jhithri.	1.30	26000	1500	06 Months	1.25	25000	1300
127	Construction of 02 Nos. Water Tank at village Hahar. U.C. Jhithri.	1.25	25000	1300	06 Months	1.25	25000	1300
128	Construction of 02 Nos. Water Tank at village Hahar. U.C. Jhithri.	1.00	20000	1000	06 Months	1.72	34000	2000
129	Construction of 02 Nos. Water Tank at village Hahar. U.C. Jhithri.	1.27	25500	1300	06 Months	0.935	18700	700
130	Construction of 02 Nos. Water Tank at village Hahar. U.C. Jhithri.	1.30	26000	1500	06 Months	0.40	8000	400
131	Construction of 01 No. Water Tank at village Hahar. U.C. Jhithri.	1.03	40000	2000	06 Months	1.70	34000	2000
132	Construction of 01 No. Water Tank at village Hahar. U.C. Jhithri.	1.30	26000	1500	06 Months	1.00	20000	1000
133	Construction of 02 Nos. Water Tank at village Hahar. U.C. Jhithri.	1.50	30000	1600	06 Months	1.20	24000	1200
134	Construction of 02 Nos. Water Tank at village Hahar. U.C. Jhithri.	1.30	26000	1500	06 Months	2.48	49600	2480
135	Construction of 02 Nos. Water Tank at village Hahar. U.C. Jhithri.	0.25	5000	300	06 Months	0.14	3000	200
136	Construction of 02 Nos. Water Tank at village Hahar. U.C. Jhithri.	1.92	40000	2000	06 Months	1.23	24600	1230
137	Construction of 02 Nos. Water Tank at village Hahar. U.C. Jhithri.	0.70	14000	700	06 Months	1.42	28400	1420
138	Construction of 02 Nos. Water Tank at village Hahar. U.C. Jhithri.	1.75	35000	2000	06 Months	1.88	37600	2000
139	Construction of 02 Nos. Water Tank at village Hahar. U.C. Jhithri.	1.90	38000	2000	06 Months	1.20	24000	1200
140	Construction of 02 Nos. Water Tank at village Hahar. U.C. Jhithri.	2.00	40000	2000	06 Months	0.80	16000	800
141	Construction of 02 Nos. Water Tank at village Hahar. U.C. Jhithri.	0.75	15000	800	06 Months	1.30	26000	1300
142	Construction of 02 Nos. Water Tank at village Hahar. U.C. Jhithri.	1.30	26000	1500	06 Months	1.00	20000	1000
143	Construction of 11 Nos. Water Tank at village Hahar. U.C. Jhithri.	1.40	28000	1500	06 Months	1.25	25000	1250
144	Construction of 2 Nos. Water Tank at village Hahar. U.C. Jhithri.	1.26	25200	1300	06 Months	1.25	25000	1250
145	Construction of 22 Nos. Water Tank at village Hahar. U.C. Jhithri.	2.48	49600	2480	06 Months	1.30	26000	1300
146	Construction of 02 Nos. Water Tank at village Hahar. U.C. Jhithri.	1.25	25000	1250	06 Months	1.00	20000	1000
147	Construction of 02 Nos. Water Tank at village Hahar. U.C. Jhithri.	1.00	20000	1000	06 Months	1.00	20000	1000
148	Construction of 02 Nos. Water Tank at village Hahar. U.C. Jhithri.	1.30	26000	1500	06 Months	1.20	24000	1200
149	Construction of 02 Nos. Water Tank at village Hahar. U.C. Jhithri.	2.00	40000	2000	06 Months	1.50	30000	1500
150	Construction of 02 Nos. Water Tank at village Hahar. U.C. Jhithri.	1.10	22000	1000	06 Months	1.00	20000	1000
151	Construction of 02 Nos. Water Tank at village Hahar. U.C. Jhithri.	0.75	15000	800	06 Months	1.00	20000	1000
152	Construction of 02 Nos. Water Tank at village Hahar. U.C. Jhithri.	1.00	20000	1000	06 Months	1.00	20000	1000
153	Construction of 02 Nos. Water Tank at village Hahar. U.C. Jhithri.	1.30	26000	1500	06 Months	1.00	20000	1000
154	Construction of 02 Nos. Water Tank at village Hahar. U.C. Jhithri.	1.30	26000	1500	06 Months	1.00	20000	1000
155	Construction of 02 Nos. Water Tank at village Hahar. U.C. Jhithri.	2.15	43000	2000	06 Months	1.00	20000	1000
156	Construction of 02 Nos. Water Tank at village Hahar. U.C. Jhithri.	0.50	10000	500	06 Months	2.407	48140	2407
157	Construction of 02 Nos. Water Tank at village Hahar. U.C. Jhithri.	2.00	40000	2000	06 Months	1.00	20000	1000
158	Construction of 01 No. Water Tank at village Hahar. U.C. Jhithri.	0.25	5000	300	06 Months	1.00	20000	1000
159	Construction of 02 Nos. Water Tank at village Hahar. U.C. Jhithri.	2.15	43000	2000	06 Months	1.10	22000	1100
160	Construction of 02 Nos. Water Tank at village Hahar. U.C. Jhithri.	1.60	32000	1600	06 Months	0.815	16300	815
161	Construction of 02 Nos. Water Tank at village Hahar. U.C. Jhithri.	1.50	30000	1500	06 Months	1.50	30000	1500
162	Construction of 02 Nos. Water Tank at village Hahar. U.C. Jhithri.	1.50	30000	1500	06 Months	1.00	20000	1000
163	Construction of 02 Nos. Water Tank at village Hahar. U.C. Jhithri.	1.00	20000	1000	06 Months	1.24	24800	1240
164	Construction of 02 Nos. Water Tank at village Hahar. U.C. Jhithri.	1.50	30000	1500	06 Months	1.60	32000	1600

08.	Guava Research Station, Naudero at Larkana	Guava	14 acres	08-05-2018
-----	--	-------	----------	------------

Terms and Conditions of Open Auction:

- Interested contractors can be visit on any working day for seeing the different fruit crops as well as terms and conditions.
- The contractors will deposit Rs. 50,000/- (Fifty Thousand only) before the start of auction for security deposit.
- Highest bidder will be deposit 40% amount of the total auction within 24 hours and remaining amount with two installments.
- The contractors will enforce after the approval of the competent authority.
- The higher authorities reserve the right to approve / reject or re-auction the different fruit crops.

**DIRECTOR
SIDNH HORTICULTURE RESEARCH INSTITUTE
MIRPURKHAS**

INF-KRY No. 4306/17

Say No to Corruption

ہم دھمکری کے خلاف حمور ہیں۔

- The bids will be opened in presence of bidders' representatives who choose to attend at 12.30 pm on the same day at the office of Reform Support Unit, School Education and Literacy Department, Government of Sindh, 47/E-1, Street # 48, PECHS, Block-6, Shahrah-e-Faisal, Karachi.
- The bidders are requested to give their best and final prices as no negotiations are expected.
- In case any unforeseen situation resulting in closure of office on the date of opening or if government declares holiday, the tenders shall be submitted / opened on the next working day at the same time and venue.

**Procurement and Contract Management Specialist
Reform Support Unit**

47-E/1, 48th Street, Block-6, PECHS,
near Nursery, Shahrah-e-Faisal, Karachi
Tel: +92-21-34320252

www.rsu-sindh.gov.pk www.facebook.com/rsueld

INF-KRY No. 4307/17

Say No to Corruption

ہم دھمکری کے خلاف حمور ہیں۔

Continued from previous page

Sr. No.	Name of Work	Esti- mated cost	2% Earnest Money	Tender Fee	Time
U.C. Mir Khuda Bux Talpur-I					
164	Construction of Rain Water Drain at village Ghulam Mustafa Jarwar U.C. Mir Khuda Bux Talpur-I.	1.30	26000	1300	06 Months
165	Construction of 3 Nos. Water Tank at Village Karo Daro, Khaber Shah, Mir Khan Jarwar & Heroon Halepoto, U.C. Mir Khuda Bux Talpur-I.	1.88	38000	2000	06 Months
166	Construction of C.C. Block in Village Haji Khan Muhammad Kaloi (600 RFT) & 2 Nos. Culvert at Village Khan Muhammad Kaloi & Haji Khuda Bux, U.C. Mir Khuda Bux Talpur-I.	1.00	20000	1000	06 Months
167	Construction of C.C. Block at Village Solangi Para (Akbarabad) Deh-190 (400 RFT) & 190A (400 RFT), U.C. Mir Khuda Bux Talpur-I.	1.00	20000	1000	06 Months
168	Construction of C.C. Block in Village Darya Khan Kaloi (400 RFT) & Rasool Bux Kaloi Deh 188 (400 RFT) U.C. Mir Khuda Bux Talpur-I.	1.00	20000	1000	06 Months
U.C. Soolan Shah					
169	Construction of Compound Wall for Satsang Hall & 100 RFT, C.C. Block at village Sarwan Kolhi Deh-176 U.C. Soolan Shah.	1.30	26000	1300	06 Months
170	Construction of C.C. Block in Ali Muhammad Bhatti (100 RFT), Chagan Bheel (100 RFT), Mir Ali Muhammad (100 RFT), Faqeer Qamardin (100 RFT), Ghulam Muhammad Nohani (100 RFT), Mukhtiar Ahmed Chandio (100 RFT), Jan Muhammad Mosepoto (100 RFT), Hayat Bhurgri (100 RFT), Advocate Waseem (100 RFT), Dilwar Junejo (100 RFT), Ghaffar Khaskheli (100 RFT), Mir Jan Muhammad (100 RFT), Masood Mahar (100 RFT), Ashraf Nohani (50 RFT), Nawaz Otho (200 RFT) & Bhoro s/o Kirshan Paro (100 RFT) U.C. Soolan Shah.	2.40	48000	2000	06 Months
171	Construction of Water Tank at Village Sofin Shah Deh 177, U.C. Soolan Shah.	0.60	12000	600	06 Months
172	Construction of C.C. Block in Deh 375, Pathan Colony U.C. Soolan Shah, Noor Muhammad Abring, Village Nimro Kapri Deh 178 (100 RFT) & Other Places, U.C. Soolan Shah, Construction of 400 RFT, C.C. Block at Kolhi Para, U.C. Soolan Shah.	1.90	38000	2000	06 Months
U.C. Mir Fateh Khan Talpur					
173	Construction of Water Tank at Village Mir Fateh Khan U.C. Mir Fateh Khan Talpur.	0.62	12400	600	06 Months
174	Construction of C.C. Block at Village Gul Muhammad Abring (300 RFT), Arshad Mahar (300 RFT), Sooli Abad Mureed Khair (300 RFT), Master Kirshan (250 RFT), Rano Ramadan (300 RFT) Haji Usman Mahar (300 RFT) U.C. Mir Fateh Khan Talpur.	2.00	40000	2000	06 Months
175	Construction of C.C. Block in Village Abdul Majaed Abring (300 RFT), Rasheed Abring (200 RFT), Mevo Miyano (200 RFT) & Construction of Culvert at Village Juman Magsi Deh-18 U.C. Mir Fateh Khan Talpur.	1.14	22800	1200	06 Months
U.C. Ghulam Muhammad Nohani					
176	Construction of 7 Nos. Culvert at Village Mubrak Nohani, Choudhary Zahid, Piyaro Khan, Ali Khab Laghari, Kangoro Jan Muhammad, Nadir Khan, Choudhary Rahim, U.C. Ghulam Muhammad Nohani.	0.90	18000	1000	06 Months
177	Construction of water Tank at village Nadir Khan Nohani, U.C. Haji Ghulam Muhammad Nohani.	0.61	12000	600	06 Months
178	Construction of C.C. Block in Village Kangoro (150 RFT), Muhammad Rahim Shah (200 RFT), Haji Ibrahim (250 RFT) U.C. Haji Ghulam Muhammad Nohani.	1.00	20000	1000	06 Months
U.C. Qazi Ashraf					
179	Construction of 3 Nos. Culvert at Village Nabi Bux Chandio, Usman Laghari, Sohrab Laghari U.C. Qazi Ashraf. Construction of C.C. Block in Village Ali Muhammad Jarwar, (750 RFT) & Construction of 2 Nos. Culvert at Village Shah Mahmood Laghari & Basran Shaikh U.C. Qazi Ashraf.	1.70	34000	2000	06 Months
180	Construction of 3 Nos. water Tank at Village Ali Nawaz Mahar, Hashim Vighamal & Vikyo Machi U.C. Qazi Ashraf.	1.85	37000	2000	06 Months
U.C. Kangoro					
181	Construction of 6 Nos. Culvert at Village Qasim Thebo, Toqeer Laghari, Madha Singh, U.C. Kangoro.	0.80	16000	800	06 Months
182	Construction of 03 Nos. of Water Tank at village Lahno Khan Jat, Allah Jurlo Shaikh & Fateh Muhammad Laghari, U.C. Kangoro.	1.85	37000	2000	06 Months
183	Construction of C.C. Block in Village Kolhi Colony (200 RFT), Bachal Laghari (200 RFT) & Dital Laghari (400 RFT), U.C. Kangoro.	1.00	20000	1000	06 Months
184	Construction of 01 No. of Water Tank at Village Jumo Khan Jiskani U.C. Kangoro.	0.61	12000	600	06 Months
District Council Office District Mirpurkhas					
185	Construction of Compound Wall VD Plot Mirpurkhas.	2.20	44000	2000	06 Months
186	Construction/Repair of Drain in Residential Colony District Council Office Mirpurkhas.	1.00	20000	1000	06 Months

TERMS & CONDITIONS

- Blank tender documents will be issued from the date of publication of NIT to the agencies/firms from District Council Office Mirpurkhas or can be downloaded from Website of SPPRA. The tenders filled will be received back in the office of District Council Mirpurkhas on 30.10.2017 at 2:00 PM and will be opened on the same day at 2:30 PM in the presence of Procurement Committee and Bidders/Contractors or their authorized representatives.
- The Tenders will be issued on payment of non-refundable tender fee as shown against each work.
- The Contractor/Firm/Applicant should be registered with Income Tax Department and Sindh Revenue Board and has to produce certificates and PEC Certificate, if applicable.
- The Contractors/Firms/Applicants should submit their undertaking that they are not blacklisted and produce partnership deed in case of joint venture.
- The Contractors/Firms/Applicants should produce the details of schemes done in relevant category and details of staff/machinery working with them.
- Conditional and Telegraphic Tender will not be accepted and the Procurement Agency has the right to reject all or any bid in accordance with SPPRA Rules.
- In case of holiday or any unforeseen circumstances on opening date the bids shall be submitted and opened on the next working day.
- Subsequent date of opening schedule for unresponsive tender as under. Tender will be issued till opening and will be opened on
Date 01.11.2017 at 2:30 PM
Date 06.11.2017 at 2:30 PM

INF-KRY: 4215/17

ہم دھمکری کے خلاف حمور ہیں۔

Say No to Corruption

**CHAIRMAN
DISTRICT COUNCIL
MIRPURKHAS**

13/

TENDER DOCUMENTS

**Construction / Repair of Musafar Khana @ Dargah Girhore
Sharif. U.C Girhore Sharif.**

DISTRICT COUNCIL MIRPURKHAS

EVALUATION CRITERIA OF THE TENDER UP TO 2.5 MILLION

1. **Contractor having NTN and copy must be available with Tender in case of supply item the GST registration must be available with Tender.**
2. **The Pay Order of Bid security as mentioned in NIT and must be available with Tender.**
3. **1 Years Experience certificate of similar nature of job must be available with the Tender.**
4. **Turn over statement last 3 years.**
5. **Similar nature of Bidding Documents from upto 2.5 Million of SPPRA with filling Bidding Data & Contractor Data must be available with BOQ otherwise the Tender cannot be accepted.**
6. **Rate must be quoted in figure & words by contractor.**
7. **Bid shall be properly signed by contractor with stamped address and contract No:**
8. **If the estimates are based on Sch: 2012 and premium can be allowed within allowable limit.**
9. **If the estimates are preparing on M.R and 10% profit is included in R.A & excess quoted cost cannot be considered.**
10. **Conditional bid cannot be accepted.**
11. **Bid must be submitted in sealed cover.**
12. **Contractor must be registered with Sindh Revenue Board.**

BIDDING DATA

- (a) Name of Procuring Agency : District Council Mirpurkhas.
Brief Description of Work: Construction / Repair of Musafar Khana @ Dargah Girhore Sharif. U.C Girhore Sharif.
- (c) Procuring Agency Address: : District Council Office Mirpurkhas.
- (d) Estimate Cost : 1000000/=
- (e) Amount of Bid Security : 20000/=
- (f) Period of Bid Validity : 90-Days
- (g) Security Deposit (Including Bid Security) : 100000/=
- (h) Venue, Time and Date of Bid Opening : The Tender in sealed cover with the name of the work should be dropped in the Tender Box kept in office of the Chief Officer Distict Council Mirpurkhas on ___/___/2017 @ 2:00 PM and opened by Procurement Committee on ___/___/2017 @ 2:30 PM.
- (i) Deadline for submission of Bid along with time : / /2017 @ 2:00 PM
- (j) Time for completion from written order commence : 6-Months
- (k) Liquidity damage : 0.05% of Bid Cost per day of delay.
- (l) Bid issued to Firm : _____
- (m) Deposit Receipt No: & Date : _____
Amount : Rs. _____

CONTRACTOR

CHIEF OFFICER
DISTRICT COUNCIL
Mirpurkhas

(STANDARD BIDDING DOCUMENT BELOW RS. 2.500 MILLION)

Issued to M/S _____
& Charged Rs. _____ Tender Fee _____
Vide D.R.No. _____ Dated: _____


DISTRICT COUNCIL MIRPURKHAS

Percentage rate Tender and Contract work issued for the work: **Construction / Repair of Musafar Khana @ Dargah Girhore Sharif. U.C Girhore Sharif.**

I/We hereby tender for the execution, for the Government of Sindh (here in before) and herein-after referred to as Government of the work specified in the under written memorandum within the time specified in each memorandum @ Rs. _____ percent, above/below/estimate schedule of rate entered in the Schedule "B" memorandum showing items of work to be carried out and in accordance in all respects with the specification designs, drawing and instruction in written referred to in Rule-I here of and in Clause-12 of the annex condition of the contract and agree that when materials for the work are provided by the Government such materials at the rate to be paid for shall be as provide in Schedule "A" here to.

MEMORANDUM

- | | | |
|----|---|---------------------|
| a. | General Description: | As Above |
| b. | Estimated Cost: | Rs.1000000/= |
| c. | Earnest Money @ 2% | Rs. 20000/= |
| d. | Security Deposit i/c Earnest Money @ 10%: | Rs. 100000/= |
| e. | Percentage, if any to be deducted from the bills: | Rs. 7.5% Income Tax |
| f. | Time allowed for completion of the work is: | 6-Months |


DISTRICT ENGINEER
DISTRICT COUNCIL
MIRPURKHAS

CONTRACTOR UNDERTAKING

I/We have referred the above rates after taking into consideration all the terms and conditions as per printed Standard Bidding Document so as to complete the agreement. In case of failure the Department will be as liberty to take action against/as per clause of agreement printed in Standard Bidding Document, which has been read by me and accepted by me.

Schedule "A"NIL.....

Schedule "B" attached herewith.

C.D.NO: _____ Dated: _____

Of _____

CONTRACTOR

CONDITIONS OF CONTRACT

Clause - 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause - 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the intended completion date, the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause - 3: Termination of the Contract.

- (A) Procuring Agency/Chief Officer may terminate the contract if either of the following conditions exists:
- (i) Contractor causes a breach of any clause of the contract:
 - (ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired.
 - (iii) In the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
 - (iv) Contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill.
- (B) The Chief Officer/Procuring Agency has power to adopt any of the following curses as may deem fit.
- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above:
 - (ii) To finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Chief Officer/Procuring Agency, the contractor shall have: -

- (i) No claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of or with a view to the execution of the work or the performance of the contract.
- (ii) However, the contractor can claim for the work done at site duly certified by the Chief Officer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work!

Clause - 4: Possession of the site and claims for compensation for delay. The Engineer Shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause - 5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Chief Officer in this matter shall be final where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause - 6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Chief Officer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-In-Charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of

inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause - 7: Payments.

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer/Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause - 8: Reduced Rates. In cases where the items of work are not accepted as completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause - 9: Issuance of Variation and Repeat Orders.

- (A) Agency may issue a Variation order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work

items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

- (B) Contractor shall not perform a variation until the procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.
- (C) In case the nature of the work in the variation does not correspond with items in the bill of quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.
- (E) In case of quantities of work executed result the initial contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of District Engineer.
- (F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause - 10: Quality Control

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the

notified defect within the defects correction period mentioned in notice.

(C) Uncorrected Defects:

- (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14-days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.
- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause - 11:

- (A) Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause - 12: Examination of work before covering up.

- (A)** No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations.
- (B)** If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause - 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. If any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause - 14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush wood or grass without a written permit from the Chief Officer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including retention of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause - 15: Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents servants or workmen. The provisions of this contract shall apply to such subcontractor or his employee as if he or it were employees of the contractor.

Clause - 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, the decision of the Chief Officer to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion, or abandonment thereof.

Clause - 17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the District Engineer (hereinafter called the Engineer-in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for

use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause - 18: Financial Assistance/Advance Payment.

(A) **Mobilization advance is not allowed.**

(B) **Secured Advance against materials brought at site.**

- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials.
- (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause - 19: Recovery as arrears of land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of land Revenue.

Clause - 20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expire of three months from the date on which the work is completed.

CONTRACTOR

CHIEF OFFICER
DISTRICT COUNCIL
MIRPURKHAS

SCHEDULE "B"

ESTIMATE FOR REPAIR OF MUSAFIR KHANA AT GRHORE SHERIF TALUKA SINDHRI U.C GRHORE SHERIF DISTRICT MIRPURKHAS

1. Dismantling 2nd Class Tile Roofing.
(GSI.NO. 22 (b) P.No.11)

2016.00 Cft @ **Rs:378/13%** **Rs:7623/=**

2. Dismantling brick work in lime or
cement mortar.
(GSI.NO. 13 P.No.10)

103.00 Cft @ **Rs:1285/63%** **Rs:1324/=**

4. Dismantling Cemnet / concrete
plain (1:4:8)

(GSI.NO. 19 P.No.10)

665.00 Cft @ **Rs:1663/75%** **Rs:11063/=**

4. Removal for cement Plaster
(G.S.I.No. 53 Page No. 13).

2024.00 Cft @ **Rs:121/%** **Rs:2449/=**

5. Pucca Brick work in Ground Floor
(1:6).

(G.S.I.No. 5(e) P/21)

390.00 Cft @ **Rs:12674/36%0** **Rs:49430/=**

6. Reinforced cement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds: lifting shuttering curing rendering and finishing the exposed surface (including screening and washing of shingle) 1:2:4 etc.
(G.S.P.No.18 I.T.No.6 (1))

103.0 Cft

@Rs:337 P/Cft

Rs:34711/=

7. Fabrication of mild steel reinforcement for cement concrete including cutting bending, laying in position making joints and fastenings including cost of binding wire (also includes removal of rust from bars).
(GSI No: 7 (A-II) Page No:20)

4.59 Cwt

@ Rs:4820/20P Cwt

Rs:22124/=

8. Supply & fixing Iron Girder
(GSI No. 140 Page No. 72)

51.75 Cwt

@ Rs:3575/P Cwt

Rs:185006/=

9. first class tiles roofing consisting of 4" earth and 1" mud plaster with Gobri leeping over 1/2" thick cement plaster 1:6 with 34 Lbs. Of hot bitumen coating sand blinded provided over 2 layers of tiles 12" x 6" x 1 1/4" laid in 1:6 cement mortar with 1/2" thick sand wiched layer of 1:6 cement mortar including 1:2 cement pointing underside of tiles complete including curing etc.

(GSI No. 01 Page No. 33)

2016 Sft

@ Rs:11443/10P Cwt

Rs:230692/=

10. Cement concrete Brick or stone ballast 1x ½ to 2" in gauge etc (1:4:8).

(GSI No: 4(b) Page No:15)

665.0 sft @ **Rs:9411/28%** **Rs:62611/=**

11. Cement Plaster ½" thick in (1:4) up to 20ft height.

(GSI No:11(b) Page No:58)

2272 Cft @ **Rs:2283/93Cft** **Rs:50121/=**

12. Cement Plaster 3/8" thick in (1:4) up to 20ft height.

(GSI No:11(b) Page No:58)

2272 Sft @ **Rs:2197/52%Cft** **Rs:36385/=**

13. Cement Concrete Topping 2" thick (1:2:4) including surface finishing and dividing into panels ½" thick.

(GSI No:16(c) Page No:42)

2016.0 Sft @ **Rs:3275/50%Cft** **Rs:66034/=**

14. Distemper three Coats etc.

(GSI No. 24(C) Page No. 54)

2272 Sft @ **Rs:1079/65%Cft** **Rs:17879/=**

15. white wash three Coats.

(GSI No. 24(C) Page No. 54)

2272 Sft @ **Rs:829/95%Cft** **Rs:16731/=**

16. Providing fixing ornamental cement Jali 2" thick in (1:2:4).

(GSI No.11 Page No.18)

150.0 Sft @ **Rs:226/02%Cft** **Rs:33903/=**

2. Oil Painting doors and windows three coats

(G.S.I.No:5 P-No:68).

1030.0 Sft @ **Rs:697/%Cft** **Rs:7181/=**

Total **Rs:835267/=**

Contractor,

District Engineer,

110

TENDER DOCUMENTS

Construction of C.C Block in village Mahar Muhammad
Bota (500 RFT), Choti Dabrki (200 RFT), Kachelo Farm Deh
272 (400 RFT), Deh-271 Mehboob Mohalla 300 RFT. &
Aslam Dal Deh-272 U.C Rafique Kachelo.

DISTRICT COUNCIL MIRPURKHAS

EVALUATION CRITERIA OF THE TENDER UP TO 2.5 MILLION

1. Contractor having NTN and copy must be available with Tender in case of supply item the GST registration must be available with Tender.
2. The Pay Order of Bid security as mentioned in NIT and must be available with Tender.
3. 1 Years Experience certificate of similar nature of job must be available with the Tender.
4. Turn over statement last 3 years.
5. Similar nature of Bidding Documents from upto 2.5 Million of SPPRA with filling Bidding Data & Contractor Data must be available with BOQ otherwise the Tender cannot be accepted.
6. Rate must be quoted in figure & words by contractor.
7. Bid shall be properly signed by contractor with stamped address and contract No:
8. If the estimates are based on Sch: 2012 and premium can be allowed within allowable limit.
9. If the estimates are preparing on M.R and 10% profit is included in R.A & excess quoted cost cannot be considered.
10. Conditional bid cannot be accepted.
11. Bid must be submitted in sealed cover.
12. Contractor must be registered with Sindh Revenue Board.

BIDDING DATA

- (a) Name of Procuring Agency : District Council Mirpurkhas.
- Brief Description of Work: Construction of C.C Block in village Mahar Muhammad Bota (500 RFT), Choti Dabrki (200 RFT), Kachelo Farm Deh 272 (400 RFT), Deh-271 Mehboob Mohalla 300 RFT. & Aslam Dal Deh-272 U.C Rafique Kachelo.
- (c) Procuring Agency Address: : District Council Office Mirpurkhas.
- (d) Estimate Cost : 2400000/=
- (e) Amount of Bid Security : 48000/=
- (f) Period of Bid Validity : 90-Days
- (g) Security Deposit (Including Bid Security) : _____/=
- (h) Venue, Time and Date of Bid Opening : The Tender in sealed cover with the name of the work should be dropped in the Tender Box kept in office of the Chief Officer Distict Council Mirpurkhas on 30 / 10 / 2017 @ 2:00 PM and opened by Procurement Committee on 30 / 10 / 2017 @ 2:30 PM.
- (i) Deadline for submission of Bid along with time. : 30 / 10 / 2017 @ 2:00 PM
- (j) Time for completion from written order commence : 6-Months
- (k) Liquidity damage : 0.05% of Bid Cost per day of delay.
- (l) Bid issued to Firm : Muhammad Maloik
- (m) Deposit Receipt No: & Date : _____
- Amount : Rs. _____

CONTRACTOR

CHIEF OFFICER
DISTRICT COUNCIL
Mirpurkhas

(STANDARD BIDDING DOCUMENT BELOW RS. 2.500 MILLION)

Issued to M/S Muhammad Maleek
& Charged Rs. 2000/- Tender Fee 2000/-
Vide D.R.No. 204 Dated: 28-10-2017

DISTRICT COUNCIL MIRPURKHAS

Percentage rate Tender and Contract work issued for the work: **Construction of C.C Block in village Mahar Muhammad Bota (500 RFT), Choti Dabrki (200 RFT), Kachelo Farm Deh 272 (400 RFT), Deh-271 Mehboob Mohalla 300 RFT. & Aslam Dal Deh-272 U.C Rafique Kachelo.**

I/We hereby tender for the execution, for the Government of Sindh (here in before) and herein-after referred to as Government of the work specified in the under written memorandum within the time specified in each memorandum @ Rs. 44-507 percent, above/below/estimate schedule of rate entered in the Schedule "B" memorandum showing items of work to be carried out and in accordance in all respects with the specification designs, drawing and instruction in written referred to in Rule-I here of and in Clause-12 of the annex condition of the contract and agree that when materials for the work are provided by the Government such materials at the rate to be paid for shall be as provide in Schedule "A" here to.

MEMORANDUM

- | | | |
|----|---|---------------------|
| a. | General Description: | As Above |
| b. | Estimated Cost: | Rs.2400000/= |
| c. | Earnest Money @ 2% | Rs. 48000/= |
| d. | Security Deposit i/c Earnest Money @ 10%: | Rs. 240000/= |
| e. | Percentage, if any to be deducted from the bills: | Rs. 7.5% Income Tax |
| f. | Time allowed for completion of the work is: | 6-Months |


DISTRICT ENGINEER
DISTRICT COUNCIL
MIRPURKHAS

CONTRACTOR UNDERTAKING

I/We have referred the above rates after taking into consideration all the terms and conditions as per printed Standard Bidding Document so as to complete the agreement. In case of failure the Department will be as liberty to take action against/as per clause of agreement printed in Standard Bidding Document, which has been read by me and accepted by me.

Schedule "A"NIL.....

Schedule "B" attached herewith.

C.D.NO: _____ Dated: _____

Of _____

CONTRACTOR

CONDITIONS OF CONTRACT

Clause - 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorated basis.

Clause - 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the intended completion date, the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause - 3: Termination of the Contract.

- (A) Procuring Agency/Chief Officer may terminate the contract if either of the following conditions exists:
- (i) Contractor causes a breach of any clause of the contract;
 - (ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired.
 - (iii) In the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
 - (iv) Contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill.
- (B) The Chief Officer/Procuring Agency has power to adopt any of the following courses as may deem fit.
- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above:
 - (ii) To finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Chief Officer/Procuring Agency, the contractor shall have: -

- (i) No claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of or with a view to the execution of the work or the performance of the contract.
- (ii) However, the contractor can claim for the work done at site duly certified by the Chief Officer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause - 4: Possession of the site and claims for compensation for delay. The Engineer Shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause - 5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Chief Officer in this matter shall be final where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause - 6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Chief Officer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-In-Charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of

inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause - 7: Payments.

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer/Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause - 8: Reduced Rates. In cases where the items of work are not accepted as completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause - 9: Issuance of Variation and Repeat Orders.

- (A) Agency may issue a Variation order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work

items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

- (B) Contractor shall not perform a variation until the procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.
- (C) In case the nature of the work in the variation does not correspond with items in the bill of quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.
- (E) In case of quantities of work executed result the initial contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of District Engineer.
- (F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause - 10: Quality Control

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the

notified defect within the defects correction period mentioned in notice.

(C) **Uncorrected Defects:**

- (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14-days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.
- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause - 11:

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause - 12: Examination of work before covering up.

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations.
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause - 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. If any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause - 14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush wood or grass without a written permit from the Chief Officer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including retention of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause - 15: Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents servants or workmen. The provisions of this contract shall apply to such subcontractor or his employee as if he or it were employees of the contractor.

Clause - 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, the decision of the Chief Officer to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion, or abandonment thereof.

Clause - 17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the District Engineer (hereinafter called the Engineer-in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for

use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause - 18: Financial Assistance/Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials.
- (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause - 19: Recovery as arrears of land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of land Revenue.

Clause - 20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expire of three months from the date on which the work is completed.

CONTRACTOR

**CHIEF OFFICER
DISTRICT COUNCIL
MIRPURKHAS**

(110)

Schedule - B - village Mahar Muhammad Bota (500 RFT), Choti Dabrki (200 RFT), Kachelo Farm Deh 272 (400 RFT), Deh-271 Mehboob Mohalla 300 RFT. & Aslam Dal Deh-272 U.C Rafique Kachelo

1. Excavation in foundation of building bridges and other structures Including dagbelling dressing refilling around the structure with Excavated earth watering and ramming lead upto one chain and lift Upto 5 feet in ordinary soil or loose soil (G.S.I No. 18 (b) P-4)

$$2 \times 300.0 \times 1.0 \times 2.0 = 1200.00 \text{ Cft.}$$

1200.00 Cft @ Rs. 3176 / 25 P%o Cft Rs. 3,812/=

2. Barrow pit excavation undressed lead up to 100ft.
(a). (ordinary soil) (GSI No. 3 (a) P-1)

$$i \times 1900.0 \times \frac{(8+6)}{2} \times \frac{(1.0+1.5)}{2} = 16625 \text{ cft}$$

Deduction 10% Shrinkage (-) = 1662.5 cft
Total 14962.5 cft
Say 14962.00 cft

14962.0 cft @Rs. 2117.50 P%o.cft Rs. 31682/=

3. Dressing & Leveling of earth work to design section etc complete (b)
Ordinary of hard soil (G.S.I No. 11(b) P-3)

Qty. same as item No. 2 i.e 14962.0 cft

14962.00 cft @Rs. 187 / 55 P%o.cft Rs. 2806/=

4. Extra for every 50 ft additional lead or part there of for earth work
(Soft ordinary hard & very hard) G.S.I No. 8 (a) P-2)

Qty. same as item No. 2 i.e 14962.0 Cft

Lead = 2500 Rft
Lead available = 100 Rft
Lead Requirement = 2400 Rft
 $\frac{2400}{50} = 48.00 \text{ Lead}$

$48 \times 100 / 78 = 4837 / 44 \text{ P%o Cft}$

14962.0 cft @Rs. 4837 / 44 P%o.cft Rs.72377/=

5. Cement concrete brick or stone ballast 1 ½ to 2 “ gauge Ratio 1:2:8 (G.S.I No. 4 (b) P-14).

$$2 \times 300.0 \times 1.0 \times 0.25 = 150.00 \text{ cft}$$

$$1 \times 1900.0 \times \frac{(8 + 10)}{2} \times 0.33 = 5643 \text{ cft}$$

Total	5793 cft
Say	5793 cft

5793.0 cft @Rs. 9416/ 28 P%.cft Rs. 545485/=

6. Erection & removal of centering for R.C.C or plain cement concrete Works of pental wood (vertical) . (G.S.I No. 19 (b-ii) P-17)

$$\text{Qty. } 2 \times 1900.0 \times 0.33 = 1254.0 \text{ Sft}$$

$$\text{Say } = 1254.0 \text{ sft}$$

1254.0 sf @Rs.3127/41 P%. sft Rs.39218 /=-

7. Cement concrete plane i/c placing, compacting, finishing and curing Complete (including, screening and washing of stone aggregate Without shutting). (G.S.I.No. 5 (f) P-15

Ratio 1:2: 4

$$1 \times 1900.0 \times \frac{(8 + 10)}{2} \times 0.33 = 5643.0 \text{ cft}$$

$$\text{Say } = 5643.0 \text{ cft}$$

5643.0 cft @Rs. 14429/ 25 P%.cft Rs. 814243/=

8. Pucca Brick work in foundation and plinth in cement sand Mortar ratio (1:6) (G.S.I No. 4 (e) P-19).

$$2 \times 500.0 \times 0.75 \times 1.50 = 1125.0 \text{ cft}$$

1125.0 cft @Rs. 11948/ 36 P%.cft Rs. 134419/=


9. Cement plaster (1:4) upto 12 ‘ height ½ “ thick (G.S.I No. 11 (b) P-51).

$$2 \times 200.0 \times 1.50 = 600.0 \text{ sft}$$

600.0 sft @Rs. 2283/ 93 P%.sft Rs.13704/=

Total Rs: 1657746/-

Dated the 27th September, 2017



GOVERNMENT OF SINDH
LOCAL GOVERNMENT DEPARTMENT

Karachi dated the 27st September, 2017

NOTIFICATION

NO.SO-I/LG/01-22/2017: With approval of the Competent Authority, a Procurement Committee consisting with the following composition for undertaking Purchase / Development Works / Items in District Council, Mirpurkhas @ Mirpurkhas, during the Financial year 2017-18 is hereby constituted under Section -7/8 of SPPRA Rule 2010.

- | | |
|---|----------|
| 1. Chief Officer, District Council, Mirpurkhas | Chairman |
| 2. District Engineer, District Council, Mirpurkhas | Member |
| 3. Executive Engineer/(M.E), Municipal Committee Mirpurkhas | Member |

The functions and responsibilities of procurement committee shall be as under (Section-8 of SPPRA Rule 2010):-

- Preparing of bidding documents.
- Carrying out technical as well as financial evaluation of the bids.
- Preparing evaluation report as provided in Rule 45.
- Making recommendations for the award of contract to the Competent Authority, and
- Perform any other function ancillary and incidental to the above.

-MUHAMMAD RAMZAN AWAN-
SECRETARY TO GOVT. OF SINDH

NO.SO-I/LG/01-22/2017

Karachi, dated the 27th September, 2017

A Copy is forwarded for information and necessary action to:-

- The Director, Sindh Public Procurement Regulatory Authority, Karachi.
- The Director, Local Government, Mirpurkhas Division, Mirpurkhas.
- The Chairman, District Council, Mirpurkhas w/r to his letter No.dcl/Mps/932/ of 2017 dated 22-09-2017.
- The Chief Officer, District Council Mirpurkhas @ Mirpurkhas.
- ✓ District Engineer, District Council Mirpurkhas @ Mirpurkhas.
- Executive Engineer/(M.E), Municipal Committee, Mirpurkhas.
- P.S to Minister, Local Government Department, Government of Sindh, Karachi.
- P.S to Secretary, Local Government Department, Government of Sindh, Karachi.
- Office order file.

(ABDUL JABBAR ABBASI)
SECTION OFFICER-I

Scheme No:23
COMPARATIVE STATEMENT

Head of A/C: D.C.T Fund 2016-2017

**N.I.T Issued by the Chairman District
Council Mirpurkhas No: DC/MPS/
Dated: 02/06/2017.**

**Estimate Technically
Sanctioned by the DE DCL MPS.**

Name of Work: Construction of C.C Block (1200
RFT) in Village Patoyoon U.C Patoyoon.

Earnest Money Rs. 30000/=

Estimated Cost Rs. 1500000/=

Date of Issue: 27-10 -2017

Date of Opening: 29-10 -2017

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractor		
		Nawab Qureshi	Nadir Ali	M-S Kella
01.	Amount of Schedule "B". Rs:1120224/=	S.B Rs: 1120224/= 33.75% above 378075	S.B Rs: 1120224/= 34 % above 380876	S.B Rs: 1120224/= 35 % above 392078
02.	Amount of Non Schedule. Rs_____/=			
03.	Amount of Cartage. Rs. 381577/=			
04.	Add 20% Premium. Rs. _____/=			
Total	Rs:1501801/=	1498299/=	1501100/=	1512302/=

FINANCIAL REVIEW


Lowest Tender Cost. Rs.1498299/=


Estimate Cost. Rs. 1501801/=


Net Saving. Rs.3502/=

0.002% below on Sanctioned Estimate.

The rates quoted by M/S **Nawab Qureshi Govt: contractor** are lowest the others in competition and 0.002% below the estimate if agreed rate be approved & Work Order be issued.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)



(MIR ALLAH BACHA TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

Scheme No: 23
BID EVALUATION REPORT

1. Name of Procuring Agency: **District Council Mirpurkhas.**
2. Tender Reference No: **No: DC/MPS/964/ Dated: 04/ 10 /2017**
3. Tender Description/ Name of Work/Item: **Construction of C.C Block (1200 RFT) in Village Patoyoon U.C Patoyoon.**
4. Method of Procurement: **Single Stage one Envelope Procedure.**
5. Tender Published: **Hoisted on SPPRA Website Sr. # 34717.**
6. Total Bid Documents Sold: **Three (3)**
7. Total Bid Received: **Three (3)**
8. Technical Bid Opening Date: **Not Applicable**
(if applicable)
9. No: of Bid technically Qualified: (if applicable) **Not Applicable**
10. Bid (s) Rejected: **02 Nos:**
11. Bid Opening Date: **27 / 10 /2017.**
12. Bid Evaluation Report:

Estimated Cost: Rs:1500000/=

S. No.	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
01	Nawab Qureshi	1498299	1 st Lowest	Rs. 3502 /= Less	Being lowest rate quoted by the contractor hence accepted	Recommended for award of contract
02	Nadir Ali	1501100	2 nd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected
03	M.S Kella	1512302	3 rd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYTO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

DISTRICT COUNCIL MIRPURKHAS

BIDDER'S ELIGIBILITY/QUALIFICATION REPORT

Regarding the N.I.T of this office bearing No: DCL/MPS/964 Dated 04/10/2017 available @ SPPRA website Sr.No. 34717 Dated: 09/10/2017 (As required under Rule-41(9) and Rule-46(1)(a) SPPRA Rules 2010 (amended 2013).

NAME OF WORK: Construction of C.C Block (1200 RFT) in Village Patoyoon U.C Patoyoon.


Scheme No: 23


Estimate Cost Rs. 1500000/=


S.No.	Description of Eligibility/Qualification Criteria	Bidders Names		
		Nawab Qureshi	Nadir Ali	M-S Kella
01	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
02	NTN (Number)	Yes	Yes	Yes
03	Sales Tax Registration (Where applicable)	Not applicable	Not applicable	Not applicable
04	Professional Tax	Yes	Yes	Yes
05	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes
	Qualification Criteria			
06	Minimum three years experience of relevant field.	Yes	Yes	Yes
07	Turnover of at least last three years	Yes	Yes	Yes
08	Required Bid Security is attached.	Yes	Yes	Yes
09	Bid is signed, named and stamped by the authorized person of the firm/contractor along with authorization letter.	Bid is signed by bidder himself	Bid is signed by bidder himself	Bid is signed by bidder himself
10	Qualified/Disqualified	Qualified	Qualified	Qualified

Recommendations:

1. Out of 3 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/Eligibility Criteria.
2. The lowest Evaluated and qualified Bidder is **M/S Nawab Qureshi** Contractor with his bid/offered amount **Rs. 1498299/=**
3. Recommended to award the work to the lowest qualified bidder _____ Contractor.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

Scheme No:38
COMPARATIVE STATEMENT

Head of A/C: D.C.T Fund 2016-2017

Name of Work: Construction of C.C Block @ village Mosque to Habibullah Laghari (400 RFT), Saib Nohri (400 RFT), Naser Nohri (300 RFT), Pir Muhammad Mari (300 RFT) U.C Jhiluri-II.
Construction of C.C Block @ village Khair Muhammad Mari (400 RFT) U.C Jhiluri-II.

Date of Issue: 27-10-2017

Date of Opening: 30-10-2017

N.I.T Issued by the Chairman District Council Mirpurkhas No: DC/MPS/ Dated: 02/06/2017.

Estimated Cost Rs. 2300000/=

Estimate Technically Sanctioned by the DE DCL MPS.

Earnest Money Rs. 46000/=

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractor		
		Emerging Engg:	M.S Kella	Nehro Mal
01.	Amount of Schedule "B". Rs:1639861/=	S.B Rs: 1639861/= 37.5% above 614947	S.B Rs: 1639861/= 38 % above 623147	S.B Rs: 1639861/= 38 % above 639545
02.	Amount of Non Schedule. Rs_____/=			
03.	Amount of Cartage. Rs.617682/=			
04.	Add 20% Premium. Rs. _____/=			
	Total Rs:2257543/=	2254808/=	2263008/=	2279406/=

FINANCIAL REVIEW


Lowest Tender Cost. Rs.2254808/=


Estimate Cost. Rs.2257543/=


Net Saving. Rs.2735/=

0.12% below on Sanctioned Estimate.

The rates quoted by M/S **Emerging Engg: Govt: contractor** are lowest the others in competition and 0.12% below the estimate if agreed rate be approved & Work Order be issued.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)



(MIR ALLAH BACHATO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)


Scheme No: 38
BID EVALUATION REPORT


1. Name of Procuring Agency: **District Council Mirpurkhas.**
2. Tender Reference No: **No: DC/MPS/964/ Dated: 04/ 10 /2017**
3. Tender Description/ Name of Work/Item: **Construction of C.C Block @ village Mosque to Habibullah Laghari (400 RFT), Salh Nohri (400 RFT), Naser Nohri (300 RFT), Pir Muhammad Mari (300 RFT) U.C Jhiluri-II. Construction of C.C Block @ village Khair Muhammad Mari (400 RFT) U.C Jhiluri-II.**
4. Method of Procurement: **Single Stage one Envelope Procedure.**
5. Tender Published: **Hoisted on SPPRA Website Sr. # 34717.**
6. Total Bid Documents Sold: **Three (3)**
7. Total Bid Received: **Three (3)**
8. Technical Bid Opening Date: (if applicable) **Not Applicable**
9. No: of Bid technically Qualified: (if applicable) **Not Applicable**
10. Bid (s) Rejected: **02 Nos:**
11. Bid Opening Date: **27 / 10 /2017.**
12. Bid Evaluation Report:

Estimated Cost: Rs:2300000/=

S. No.	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
01	Emerging Engg:	2254808	1 st Lowest	Rs. 2735 /= Less	Being lowest rate quoted by the contractor hence accepted	Recommended for award of contract
02	M.S Kella	2263008	2 nd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected
03	Nehro Mal	2279406	3 rd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYTO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

DISTRICT COUNCIL MIRPURKHAS

BIDDER'S ELIGIBILITY/QUALIFICATION REPORT

Regarding the N.I.T of this office bearing No: DCL/MPS/964 Dated 04/10/2017 available @ SPPRA website Sr.No. 34717 Dated: 09/10/2017 (As required under Rule-41(9) and Rule-46(1)(a) SPPRA Rules 2010 (amended 2013).

NAME OF WORK:

Construction of C.C Block @ village Mosque to Habibullah Laghari (400 RFT), Salh Nohri (400 RFT), Naser Nohri (300 RFT), Pir Muhammad Mari (300 RFT) U.C Jhiluri-II. Construction of C.C Block @ village Khair Muhammad Mari (400 RFT) U.C Jhiluri-II.


Scheme No: 38


Estimate Cost Rs. 2300000/=


S.No.	Description of Eligibility/Qualification Criteria	Bidders Names		
		Emerging Engg:	M.S Kella	Nehro Mal
01	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
02	NTN (Number)	Yes	Yes	Yes
03	Sales Tax Registration (Where applicable)	Not applicable	Not applicable	Not applicable
04	Professional Tax	Yes	Yes	Yes
05	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes
	Qualification Criteria			
06	Minimum three years experience of relevant field.	Yes	Yes	Yes
07	Turnover of at least last three years	Yes	Yes	Yes
08	Required Bid Security is attached.	Yes	Yes	Yes
09	Bid is signed, named and stamped by the authorized person of the firm/contractor along with authorization letter.	Bid is signed by bidder himself	Bid is signed by bidder himself	Bid is signed by bidder himself
10	Qualified/Disqualified	Qualified	Qualified	Qualified

Recommendations:

1. Out of 3 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/Eligibility Criteria.
2. The lowest Evaluated and qualified Bidder is **M/S Emerging Engg:** Contractor with his bid/offered amount **Rs. 2254808/=**
3. Recommended to award the work to the lowest qualified bidder _____ Contractor.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH-BACHHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

Scheme No:20
COMPARATIVE STATEMENT

Head of A/C: D.C.T Fund 2016-2017

Name of Work: Construction of 10 Nos Culvert in Hussain Bux Lund, Kambir Dal, Khuda Bux Hajano, Khadim Hussain Kaka, U.C Old Mirpur..

Date of Issue: 30-10-2017

Date of Opening: 30-10-2017

N.I.T Issued by the Chairman District Council Mirpurkhas No: DC/MPS/ Dated: 02/06/2017.

Estimated Cost Rs.1120000/=

Estimate Technically Sanctioned by the DE DCL MPS.

Earnest Money Rs. 22500/=

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractor		
		Hanif Khan	Abdullah Khan	Muhammad Noor
01.	Amount of Schedule "B". Rs:845944/=	S.B Rs: 845944/= 23% above 194567	S.B Rs: 845944/= 25 % above 211486	S.B Rs: 845944/= 27 % above 228404
02.	Amount of Non Schedule. Rs:_____/=			
03.	Amount of Cartage. Rs. 110198/=			
04.	Add 10% Premium. Rs. 84590/=			
Total		Rs:1040600/= 1040511/=	1057430/=	1074348/=

FINANCIAL REVIEW


Lowest Tender Cost. Rs.1040511/=


Estimate Cost. Rs.1040600/=


Net Saving. Rs. 89/=

0.18% below on Sanctioned Estimate.

The rates quoted by M/S **Hanif Khan Govt: contractor** are lowest the others in competition and 0.18% below the estimate if agreed rate be approved & Work Order be issued.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)



(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

Scheme No: 20
BID EVALUATION REPORT

1. Name of Procuring Agency: **District Council Mirpurkhas.**
2. Tender Reference No: **No: DC/MPS/964/ Dated: 04/ 10 /2017**
3. Tender Description/ Name of Work/Item: **Construction of 10 Nos Culvert in Hussain Bux Lund, Kambir Dal, Khuda Bux Hajano, Khadim Hussain Kaka, U.C Old Mirpur.**
4. Method of Procurement: **Single Stage one Envelope Procedure.**
5. Tender Published: **Hoisted on SPPRA Website Sr. # 34717.**
6. Total Bid Documents Sold: **Three (3)**
7. Total Bid Received: **Three (3)**
8. Technical Bid Opening Date: **Not Applicable**
(if applicable)
9. No: of Bid technically Qualified: (if applicable) **Not Applicable**
10. Bid (s) Rejected: **02 Nos:**
11. Bid Opening Date: **30 / 10 /2017.**
12. Bid Evaluation Report:

Estimated Cost: Rs:1120000/=

S. No.	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
01	Hanif Khan	1040511	1 st Lowest	Rs. 89 /= Less	Being lowest rate quoted by the contractor hence accepted	Recommended for award of contract
02	Abdullah Khan	1057430	2 nd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected
03	Muhammad Noor	1074348	3 rd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C. MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHATO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

DISTRICT COUNCIL MIRPURKHAS

BIDDER'S ELIGIBILITY/QUALIFICATION REPORT

Regarding the N.I.T of this office bearing No: DCL/MPS/964 Dated 04/10/2017 available @ SPPRA website Sr.No. 34717 Dated: 09/10/2017 (As required under Rule-41(9) and Rule-46(1)(a) SPPRA Rules 2010 (amended 2013).


NAME OF WORK: Construction of 10 Nos Culvert in Hussain Bux Lund, Kambir Dal, Khuda Bux Hajano, Khadim Hussain Kaka, U.C Old Mirpur.


Scheme No: 20
Estimate Cost Rs. 1120000/=

S.No.	Description of Eligibility/Qualification Criteria	Bidders Names		
		Hanif Khan	Abdullah Khan	Muhammad Noor
01	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
02	NTN (Number)	Yes	Yes	Yes
03	Sales Tax Registration (Where applicable)	Not applicable	Not applicable	Not applicable
04	Professional Tax	Yes	Yes	Yes
05	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes
	Qualification Criteria			
06	Minimum three years experience of relevant field.	Yes	Yes	Yes
07	Turnover of at least last three years	Yes	Yes	Yes
08	Required Bid Security is attached.	Yes	Yes	Yes
09	Bid is signed, named and stamped by the authorized person of the firm/contractor along with authorization letter.	Bid is signed by bidder himself	Bid is signed by bidder himself	Bid is signed by bidder himself
10	Qualified/Disqualified	Qualified	Qualified	Qualified

Recommendations:

2. Out of 3 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/Eligibility Criteria.
2. The lowest Evaluated and qualified Bidder is **M/S Hanif Khan** Contractor with his bid/offered amount **Rs. 1040511/=**
3. Recommended to award the work to the lowest qualified bidder _____ Contractor.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

Scheme No:26
COMPARATIVE STATEMENT

Head of A/C: D.C.T Fund 2016-2017

Name of Work: Construction of 6 Nos Culvert @ village Dr. Ranò, Bacho Chandani, Sher Muhammad Chandani, Khushal Meo, Taju Khaskheli, U.C Taju Khaskheli.
Construction of C.C Block in village Fazal Pathan (400 RFT) & Lal Bux Laghari (400 RFT), U.C Taju Khaskheli.

Date of Issue: 30-10-2017

Date of Opening: 30-10 -2017

N.I.T Issued by the Chairman District Council Mirpurkhas No: DC/MPS/ Dated: 02/06/2017.

Estimate Technically Sanctioned by the DE DCL MPS.

Earnest Money Rs. 36000/=

Estimated Cost Rs. 1800000/=

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractor			
		A-Ghaffar Rajput	Nadir Ali	Naeem Ghori	
01.	Amount of (Part-A) Schedule "B".	Rs:461426/=	(Part-A)S.B Rs: 461426/= 24% above 110742 /=	S.B Rs: 461426/= 25% above 115356 /=	S.B Rs: 461426/= 26% above 119970 /=
02.	Amount of (Part-B) Schedule "B"	Rs:896465/=	(Part-B)S.B Rs: 896465/= 36% above 322727/=	S.B Rs: 896465/= 37% above 331692/=	S.B Rs: 896465/= 38% above 340656/=
03.	Amount of Cartage.(Part-A).	Rs. 66516/=			
	Amount of Cartage.(Part-B).	Rs: 326549/=			
04.	Add 10% Premium.(Part-A)	Rs.46140/=			
Total		Rs:1797214 /=	1791357/=	1804939/=	1818517/=

FINANCIAL REVIEW

Lowest Tender Cost. Rs.1791357 /=
Estimate Cost. Rs.1797214/=
Net Saving. Rs. 5857/=
0.32% below on Sanctioned Estimate.

The rates quoted by M/S **A-Ghaffar Rajput Govt: contractor** are lowest the others in competition and 0.32% below the estimate if agreed rate be approved & Work Order be issued.

(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)

(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)

(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

Scheme No: 26
BID EVALUATION REPORT

1. Name of Procuring Agency: District Council Mirpurkhas.
2. Tender Reference No: No: DC/MPS/964/ Dated: 04/ 10 /2017
3. Tender Description/ Name of Work/Item: Construction of 6 Nos Culvert @ village Dr. Rano, Bacho Chandani, Sher Muhammad Chandani, Khushal Meo, Taju Khaskheli, U.C Taju Khaskheli. Construction of C.C Block in village Fazal Pathan (400 RFT) & Lal Bux Laghari (400 RFT),U.C Taju Khaskheli.
4. Method of Procurement: Single Stage one Envelope Procedure.
5. Tender Published: Hoisted on SPPRA Website Sr. # 34717.
6. Total Bid Documents Sold: Three (3)
7. Total Bid Received: Three (3)
8. Technical Bid Opening Date: (if applicable) Not Applicable
9. No: of Bid technically Qualified: (if applicable) Not Applicable
10. Bid (s) Rejected: 02 Nos:
11. Bid Opening Date: 30 / 10 /2017.
12. Bid Evaluation Report:

Estimated Cost: Rs:1800000/=

S. No.	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
01	A-Ghaffar Rajput	1791357	1 st Lowest	Rs. 5857 /= Less	Being lowest rate quoted by the contractor hence accepted	Recommended for award of contract
02	Nadir Ali	1804939	2 nd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected
03	Naeem Gori	1818517	3 rd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected

(Signature)
(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)

(Signature)
(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)

(Signature)
(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

DISTRICT COUNCIL MIRPURKHAS

BIDDER'S ELIGIBILITY/QUALIFICATION REPORT

Regarding the N.I.T of this office bearing No: DCL/MPS/964 Dated 04/10/2017 available @ SPPRA website Sr.No. 34717 Dated: 09/10/2017 (As required under Rule-41(9) and Rule-46(1)(a) SPPRA Rules 2010 (amended 2013).

NAME OF WORK:

Construction of 6 Nos Culvert @ village Dr. Rano, Bacho Chandani, Sher Muhammad Chandani, Khushal Meo, Taju Khaskheli, U.C Taju Khaskheli, Construction of C.C Block in village Fazal Pathan (400 RFT) & Lal Bux Laghari (400 RFT), U.C Taju Khaskheli.


Scheme No: 26


Estimate Cost Rs. 1800000/=


S.No.	Description of Eligibility/Qualification Criteria	Bidders Names		
		A-Ghaffar Rajput	Nadir Ali	Naeem Ghori
01	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
02	NTN (Number)	Yes	Yes	Yes
03	Sales Tax Registration (Where applicable)	Not applicable	Not applicable	Not applicable
04	Professional Tax	Yes	Yes	Yes
05	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes
	Qualification Criteria			
06	Minimum three years experience of relevant field.	Yes	Yes	Yes
07	Turnover of at least last three years	Yes	Yes	Yes
08	Required Bid Security is attached.	Yes	Yes	Yes
09	Bid is signed, named and stamped by the authorized person of the firm/contractor along with authorization letter.	Bid is signed by bidder himself	Bid is signed by bidder himself	Bid is signed by bidder himself
10	Qualified/Disqualified	Qualified	Qualified	Qualified

Recommendations:

1. Out of 3 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/Eligibility Criteria.
2. The lowest Evaluated and qualified Bidder is **M/S A-Ghaffar Rajput** Contractor with his bid/offered amount **Rs. 1791357/=**
3. Recommended to award the work to the lowest qualified bidder _____ Contractor


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

Scheme No:27
COMPARATIVE STATEMENT

Head of A/C: D.C.T Fund 2016-2017

Name of Work: Construction of Water Tank @
village Choudhary Ghulam Hussain U.C Makhan
Samoon.

Date of Issue: 27- 10 -2017

Date of Opening: 30 - 10 -2017

N.I.T Issued by the Chairman District
Council Mirpurkhas No: DC/MPS/
Dated: 02/06/2017.

Estimated Cost Rs. 590090/=

Estimate Technically
Sanctioned by the DE DCL MPS.

Earnest Money Rs. 22500/=

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractor		
		Al-Ghazi	Nadir Ali	Parwaz Ali
01.	Amount of Schedule "B". Rs:490479/=	S.B Rs: 490479/=	S.B Rs: 490479/=	S.B Rs: 490479/=
		20.25% above 99321	21 % above 103000	22 % above 107905
02.	Amount of Non Schedule. Rs_____/=			
03.	Amount of Cartage. Rs. 87039/=			
04.	Add 10% Premium. Rs. 12572/=			
	Total Rs590090/=	589800/=	593479/=	598484/=

FINANCIAL REVIEW


Lowest Tender Cost. Rs.589800/=


Estimate Cost. Rs.590090/=


Net Saving. Rs.290/=

0.04% below on Sanctioned Estimate.

The rates quoted by M/S **Al-Ghazi Govt: contractor** are lowest the others in competition and 0.04% below the estimate if agreed rate be approved & Work Order be issued.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)



(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

Scheme No: 27
BID EVALUATION REPORT

1. Name of Procuring Agency: **District Council Mirpurkhas.**
2. Tender Reference No: **No: DC/MPS/964/ Dated: 04/ 10 /2017**
3. Tender Description/ Name of Work/Item: **Construction of Water Tank @ village Choudhary Ghulam Hussain U.C Makhan Samoon.**
4. Method of Procurement: **Single Stage one Envelope Procedure.**
5. Tender Published: **Hoisted on SPPRA Website Sr. # 34717 & Published in Daily Leading News Paper Dawn, Express & Ibrat on 11.10.2017 & Sobh 12.10.2017.**
6. Total Bid Documents Sold: **Three (3)**
7. Total Bid Received: **Three (3)**
8. Technical Bid Opening Date: **Not Applicable**
(if applicable)
9. No: of Bid technically Qualified: (if applicable) **Not Applicable**
10. Bid (s) Rejected: **02 Nos:**
11. Bid Opening Date: **30/ 10 /2017.**
12. Bid Evaluation Report:

Estimated Cost: Rs:590090/=

S. No.	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
01	Al-Ghazi	589800/=	1 st Lowest	Rs. 290 /= Less	Being lowest rate quoted by the contractor hence accepted	Recommended for award of contract
02	Nadir Ali	593479/=	2 nd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected
03	Parwaz Ali	598484/=	3 rd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

DISTRICT COUNCIL MIRPURKHAS

BIDDER'S ELIGIBILITY/QUALIFICATION REPORT

Regarding the N.I.T of this office bearing No: DCL/MPS/964 Dated 04/10/2017 available @ SPPRA website Sr.No. 34717 Dated: 09/10/2017 (As required under Rule-41(9) and Rule-46(1)(a) SPPRA Rules 2010 (amended 2013).

NAME OF WORK: Construction of Water Tank @ village Choudhary Ghulam Hussain U.C Makhan Samoon.


Scheme No: 27


Estimate Cost Rs. 590090/=

S.No.	Description of Eligibility/Qualification Criteria	Bidders Names		
		Al-Ghazi	Nadir Ali	Parwaz Ali
01	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
02	NTN (Number)	Yes	Yes	Yes
03	Sales Tax Registration (Where applicable)	Not applicable	Not applicable	Not applicable
04	Professional Tax	Yes	Yes	Yes
05	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes
	Qualification Criteria			
06	Minimum three years experience of relevant field.	Yes	Yes	Yes
07	Turnover of at least last three years	Yes	Yes	Yes
08	Required Bid Security is attached.	Yes	Yes	Yes
09	Bid is signed, named and stamped by the authorized person of the firm/contractor along with authorization letter.	Bid is signed by bidder himself	Bid is signed by bidder himself	Bid is signed by bidder himself
10	Qualified/Disqualified	Qualified	Qualified	Qualified

Recommendations:

4. Out of 3 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/Eligibility Criteria.
2. The lowest Evaluated and qualified Bidder is **M/S Al-Ghazi** Contractor with his bid/offered amount **Rs. 589800/=**
3. Recommended to award the work to the lowest qualified bidder ____ Contractor.


(GHULAM MUHAMMAD LAQHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

Scheme No:50
COMPARATIVE STATEMENT

Head of A/C: D.C.T Fund 2016-2017

Name of Work: Construction of 2 Nos Water Tank
@ village Jnmoon s/o Parhon & Faqeer Muhammad
Tangri U.C Faiz Muhammad Bilalani.

Date of Issue: 30 - 10 -2017

Date of Opening: 30 - 10 -2017

N.I.T Issued by the Chairman District
Council Mirpurkhas No: DC/MPS/
Dated: 02/06/2017.

Estimated Cost Rs. 1271600/=

Estimate Technically
Sanctioned by the DE DCL MPS.

Earnest Money Rs. 25000/=

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractor		
		Mohan Lal	Amolakh	Shoukat Ali
01.	Amount of Schedule "B". Rs:981021/=	S.B Rs: 981012/=	S.B Rs: 981012/=	S.B Rs: 981012/=
		27.75% above 272230	28 % above 274683	29 % above 284493
02.	Amount of Non Schedule. Rs_____/=			
03.	Amount of Cartage. Rs. 247612/=			
04.	Add 20% Premium. Rs. 25144/=			
Total		Rs:1253777/=	1253242/=	1255695/=
				1265505/=

FINANCIAL REVIEW


Lowest Tender Cost. Rs.1253242/=


Estimate Cost. Rs.1271600/=


Net Saving. Rs.18350/=

1.46% below on Sanctioned Estimate.

The rates quoted by M/S **Mohan Lal Govt: contractor** are lowest the others in competition and 1.46% below the estimate if agreed rate be approved & Work Order be issued.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)



(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)


Scheme No: 50
BID EVALUATION REPORT


1. Name of Procuring Agency: **District Council Mirpurkhas.**
2. Tender Reference No: **No: DC/MPS/964/ Dated: 04/ 10 /2017**
3. Tender Description/
Name of Work/Item: **Construction of 2 Nos Water Tank @ village
Jnmoon s/o Parhon & Faqeer Muhammad Tangri
U.C Faiz Muhammad Bilalani.**
4. Method of Procurement: **Single Stage one Envelope Procedure.**
5. Tender Published: **Hoisted on SPPRA Website Sr. # 34717 & Published
in Daily Leading News Paper Dawn, Express & Ibrat
on 11.10.2017 & Sobh 12.10.2017.**
6. Total Bid Documents Sold: **Three (3)**
7. Total Bid Received: **Three (3)**
8. Technical Bid Opening Date:
(if applicable) **Not Applicable**
9. No: of Bid technically Qualified: (if applicable) **Not Applicable**
10. Bid (s) Rejected: **02 Nos:**
11. Bid Opening Date: **30/ 10 /2017.**
12. Bid Evaluation Report:

Estimated Cost: Rs:1271600/=

S. No.	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
01	Mohan Lal	1253242	1 st Lowest	Rs. 18350/= Less	Being lowest rate quoted by the contractor hence accepted	Recommended for award of contract
02	Amolakh	1255695	2 nd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected
03	Shoukat Ali	1265505	3 rd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

DISTRICT COUNCIL MIRPURKHAS

BIDDER'S ELIGIBILITY/QUALIFICATION REPORT

Regarding the N.I.T of this office bearing No: DCL/MPS/964 Dated 04/10/2017 available @ SPPRA website Sr.No. 34717 Dated: 09/10/2017 (As required under Rule-41(9) and Rule-46(1)(a) SPPRA Rules 2010 (amended 2013).

NAME OF WORK: Construction of 2 Nos Water Tank @ village Jnmoon s/o Parhon & Faqeer Muhammad Tangri U.C Faiz Muhammad Bilalani.


Scheme No: 50


Estimate Cost Rs. 1271600/=

S.No.	Description of Eligibility/Qualification Criteria	Bidders Names		
		Mohan Lal	Amolakh	Shoukat Ali
01	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
02	NTN (Number)	Yes	Yes	Yes
03	Sales Tax Registration (Where applicable)	Not applicable	Not applicable	Not applicable
04	Professional Tax	Yes	Yes	Yes
05	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes
	Qualification Criteria			
06	Minimum three years experience of relevant field.	Yes	Yes	Yes
07	Turnover of at least last three years	Yes	Yes	Yes
08	Required Bid Security is attached.	Yes	Yes	Yes
09	Bid is signed, named and stamped by the authorized person of the firm/contractor along with authorization letter.	Bid is signed by bidder himself	Bid is signed by bidder himself	Bid is signed by bidder himself
10	Qualified/Disqualified	Qualified	Qualified	Qualified

Recommendations:

1. Out of 3 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/Eligibility Criteria.
2. The lowest Evaluated and qualified Bidder is **M/S Mohan Lal** Contractor with his bid/offered amount **Rs. 1253242/=**
3. Recommended to award the work to the lowest qualified bidder ____ Contractor.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

Scheme No:123
COMPARATIVE STATEMENT

Head of A/C: D.C.T Fund 2016-2017

N.I.T Issued by the Chairman District
Council Mirpurkhas No: DC/MPS/
Dated: 02/06/2017.

Estimate Technically
Sanctioned by the DE DCL MPS.

Name of Work: Construction of 3No, Water Tank @
village Fateh Khan Bhurgari 351, Haji Ahmed Khan
Bhurgari 346 Bheel Colony Deh-266 U.C Jawarasar-II.

Earnest Money Rs. 38000/=

Date of Issue: 27- 10 -2017

Estimated Cost Rs. 1827705/=

Date of Opening: 30 - 10 -2017

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractor		
		A&Z Enterprises	Atif Khakan	Raja Arif
01.	Amount of Schedule "B". Rs:1471518/=	S.B Rs: 1471518/=	S.B Rs: 1471518/=	S.B Rs: 1471518/=
		24% above 353164	24.5% above 360521	25% above 367879
02.	Amount of Non Schedule. Rs_____/=			
03.	Amount of Cartage. Rs. 318471/=			
04.	Add 20% Premium. Rs. 37716/=			
	Total Rs 1827705/=	1824682/=	1832039/=	1839397/=

FINANCIAL REVIEW


Lowest Tender Cost. Rs.1824682/=


Estimate Cost. Rs.1827705/=


Net Saving. Rs.3023/=

0.16% below on Sanctioned Estimate.

The rates quoted by M/S **A&Z Enterprises Govt: contractor** are lowest the others in competition and 0.16% below the estimate if agreed rate be approved & Work Order be issued.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)



(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)


Scheme No: 123
BID EVALUATION REPORT


1. Name of Procuring Agency: **District Council Mirpurkhas.**
2. Tender Reference No: **No: DC/MPS/964/ Dated: 04/ 10 /2017**
3. Tender Description/
Name of Work/Item: **Construction of 3No, Water Tank @ village Fateh Khan Bhurgari 351, Haji Ahmed Khan Bhurgari 346 Bheel Colony Deh-266 U.C Jawarasar-II.**
4. Method of Procurement: **Single Stage one Envelope Procedure.**
5. Tender Published: **Hoisted on SPPRA Website Sr. # 34717 & Published in Daily Leading News Paper Dawn, Express & Ibrat on 11.10.2017 & Sobh 12.10.2017.**
6. Total Bid Documents Sold: **Three (3)**
7. Total Bid Received: **Three (3)**
8. Technical Bid Opening Date:
(if applicable) **Not Applicable**
9. No: of Bid technically Qualified: (if applicable) **Not Applicable**
10. Bid (s) Rejected: **02 Nos:**
11. Bid Opening Date: **30/10 /2017.**
12. Bid Evaluation Report:

Estimated Cost: Rs:1827705/=

S. No.	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
01	A&Z Enterprises	1824682	1 st Lowest	Rs. 3023/= Less	Being lowest rate quoted by the contractor hence accepted	Recommended for award of contract
02	Atif Khakan	1832039	2 nd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected
03	Raja Arif	1839397	3 rd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

DISTRICT COUNCIL MIRPURKHAS

BIDDER'S ELIGIBILITY/QUALIFICATION REPORT

Regarding the N.I.T of this office bearing No: DCL/MPS/964 Dated 04/10/2017 available @ SPPRA website Sr.No. 34717 Dated: 09/10/2017 (As required under Rule-41(9) and Rule-46(1)(a) SPPRA Rules 2010 (amended 2013).

NAME OF WORK: Construction of 3No, Water Tank @ village Fateh Khan Bhurgari 351, Haji Ahmed Khan Bhurgari 346 Bheel Colony Deh-266 U.C Jawarasar-II.


Scheme No: 123


Estimate Cost Rs. 1827705/=


S.No.	Description of Eligibility/Qualification Criteria	Bidders Names		
		A&Z Enterprises	Atif Khakan	Raja Arif
01	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
02	NTN (Number)	Yes	Yes	Yes
03	Sales Tax Registration (Where applicable)	Not applicable	Not applicable	Not applicable
04	Professional Tax	Yes	Yes	Yes
05	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes
	Qualification Criteria			
06	Minimum three years experience of relevant field.	Yes	Yes	Yes
07	Turnover of at least last three years	Yes	Yes	Yes
08	Required Bid Security is attached.	Yes	Yes	Yes
09	Bid is signed, named and stamped by the authorized person of the firm/contractor along with authorization letter.	Bid is signed by bidder himself	Bid is signed by bidder himself	Bid is signed by bidder himself
10	Qualified/Disqualified	Qualified	Qualified	Qualified

Recommendations:

1. Out of 3 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/Eligibility Criteria.
2. The lowest Evaluated and qualified Bidder is **M/S A&Z Enterprises** Contractor with his bid/offered amount **Rs. 1824682/=**
3. Recommended to award the work to the lowest qualified bidder _____ Contractor.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

Scheme No:124
COMPARATIVE STATEMENT

Head of A/C: D.C.T Fund 2016-2017

N.I.T Issued by the Chairman District
Council Mirpurkhas No: DC/MPS/
Dated: 02/06/2017.

Estimate Technically
Sanctioned by the DE DCL MPS.

Name of Work: Construction of 4 No. Calvert @ Village Yameen
Khanzada Deh-266, Soomar Jat Deh-307, Ismail Dal Deh-306, Choudhary
Waris Deh-266 U.C.Jawarasar-II.
Construction of C.C Block in Village Shabir Khaimkhani, Mir Asghar, Dhani Bux
Chandio, Kamal Dars, Hanif Khanzada, Budho Khoso, Akhtar Wakeel, Aleem
Khan Bhurgari, Muhammad Rahim Khaskheli U.C.Jawarasar-II.

Earnest Money Rs. 25000/=

Date of Issue: 30- 10 -2017

Estimated Cost Rs. ~~112000~~ /=-

Date of Opening: 30- 10 -2017

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractor		
		Civil Tech Engg:	Saeed Ahmed	K.Khan
01.	Amount of Schedule "B" A- Rs:485885/=	S.B Rs: 485885/=	S.B Rs: 485885/=	S.B Rs: 485885/=
	B. Rs 306696/-	A- 46% above 223509/-	47.5% above 230797/-	48% above 233227/-
02.	Amount of Non Schedule. Rs _____/=		Rs: 306696/-	306696/-
03.	Amount of Cartage. A Rs. 231666/=	B- 306696/-		
	B Rs: 73404/-	33.93% 101209/-	34% 104276/-	35% 107343/-
04.	Add 10% Premium. Rs. 27068/=	-		
	Total Rs 1124724/=	Rs. 1117304/-	1127659/-	1133756/-

FINANCIAL REVIEW


Lowest Tender Cost. Rs 1117304 /=-


Estimate Cost. Rs. 1124724 /=-

Net Saving. Rs. 7420 /=-

0.65% below on Sanctioned Estimate.

The rates quoted by M/S **Civil Tech Engg: Govt: contractor** are lowest the others in competition and 0.65% below the estimate if agreed rate be approved & Work Order be issued.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)



(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)


Scheme No: 124
BID EVALUATION REPORT


1. Name of Procuring Agency: **District Council Mirpurkhas.**
2. Tender Reference No: **No: DC/MPS/964/ Dated: 04/ 10 /2017**
3. Tender Description/ Name of Work/Item: **Construction of 4 No, Calvert @ Village Yameen Khanzada Deh-266, Soomar Jat Deh-307, Ismail Dal Deh-306, Choudhary Waris Deh-266 U.C Jawarasar-II.
Construction of C.C Block in Village Shabir Khaimkhani, Mir Asghar, Dhani Bux Chandio, Kamal Dars, Hanif Khanzada, Budho Khoso, Akhtar Wakeel, Aleem Khan Bhurgari, Muhammad Rahim Khaskheli U.C Jawarasar-II.**
4. Method of Procurement: **Single Stage one Envelope Procedure.**
5. Tender Published: **Hoisted on SPPRA Website Sr. # 34717 & Published in Daily Leading News Paper Dawn, Express & Ibrat on 11.10.2017 & Sobh 12.10.2017.**
6. Total Bid Documents Sold: **Three (3)**
7. Total Bid Received: **Three (3)**
8. Technical Bid Opening Date: **Not Applicable**
(if applicable)
9. No: of Bid technically Qualified: (if applicable) **Not Applicable**
10. Bid (s) Rejected: **02 Nos:**
11. Bid Opening Date: **30/ 10 /2017.**
12. Bid Evaluation Report:

Estimated Cost: Rs://20000 /=-

S. No.	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
01	Civil Tech Engg:	1117304/-	1 st Lowest	Rs. 3300/= Less	Being lowest rate quoted by the contractor hence accepted	Recommended for award of contract
02	Saeed Ahmed	1127689/-	2 nd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected
03	K.Khan	1133156/-	3 rd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

DISTRICT COUNCIL MIRPURKHAS

BIDDER'S ELIGIBILITY/QUALIFICATION REPORT

Regarding the N.I.T of this office bearing No: DCL/MPS/964 Dated 04/10/2017 available @ SPPRA website Sr.No. 34717 Dated: 09/10/2017 (As required under Rule-41(9) and Rule-46(1)(a) SPPRA Rules 2010 (amended 2013).

NAME OF WORK:

Construction of 4 No, Calvert @ Village Yameen Khanzada Deh-266, Soomar Jat Deh-307, Ismail Dal Deh-306, Choudhary Waris Deh-266 U.C Jawarasar-II. Construction of C.C Block in Village Shabir Khaimkhani, Mir Asghar, Dhani Bux Chandio, Kamal Dars, Hanif Khanzada, Budho Khoso, Akhtar Wakeel, Aleem Khan Bhurgari, Muhammad Rahim Khaskheli U.C Jawarasar-II.


Scheme No: 124


Estimate Cost Rs.//20000/=


S.No.	Description of Eligibility/Qualification Criteria	Bidders Names		
		Civil Tech Engg:	Saeed Ahmed	K.Khan
01	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
02	NTN (Number)	Yes	Yes	Yes
03	Sales Tax Registration (Where applicable)	Not applicable	Not applicable	Not applicable
04	Professional Tax	Yes	Yes	Yes
05	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes
	Qualification Criteria			
06	Minimum three years experience of relevant field.	Yes	Yes	Yes
07	Turnover of at least last three years	Yes	Yes	Yes
08	Required Bid Security is attached.	Yes	Yes	Yes
09	Bid is signed, named and stamped by the authorized person of the firm/contractor along with authorization letter.	Bid is signed by bidder himself	Bid is signed by bidder himself	Bid is signed by bidder himself
10	Qualified/Disqualified	Qualified	Qualified	Qualified

Recommendations:

1. Out of 3 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/Eligibility Criteria.
2. The lowest Evaluated and qualified Bidder is **M/S Civil Tech Engg:** Contractor with his bid/offered amount **Rs.//7304/=**
3. Recommended to award the work to the lowest qualified bidder _____ Contractor.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYOO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

Scheme No:125
COMPARATIVE STATEMENT

Head of A/C: D.C.T Fund 2016-2017

Name of Work: Construction of 2 Nos. Water Tank in village Malak Muhammad Chandio 350, Madad Ali Chandio (Akbar Para) U.C Jawariasar-II.

Date of Issue: 27 - 10 -2017

Date of Opening: 30 - 10 -2017

N.I.T Issued by the Chairman District Council Mirpurkhas No: DC/MPS/
Dated: 02/06/2017.

Estimated Cost Rs. 1220524/=

Estimate Technically
Sanctioned by the DE DCL MPS.

Earnest Money Rs. 25000/=

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractor		
		A.Z Enterprises	Atif Khakan	D.K Buledi
01.	Amount of Schedule "B". Rs:981012/=	S.B Rs: 981012/=	S.B Rs: 981012/=	S.B Rs: 981012/=
		24.25% above 237895	25% above 245253	26% above 255063
02.	Amount of Non Schedule. Rs_____/=			
03.	Amount of Cartage. Rs. 204172/=			
04.	Add 20% Premium. Rs. 35240/=			
Total		Rs:1220524/=	1218907/=	1226265/=
				1236075/=

FINANCIAL REVIEW


Lowest Tender Cost. Rs.1218907/=


Estimate Cost. Rs.1220524/=

Net Saving. Rs. 1617/=

0.13% below on Sanctioned Estimate.

The rates quoted by M/S **A.Z Enterprises Govt: contractor** are lowest the others in competition and 0.13% below the estimate if agreed rate be approved & Work Order be issued.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)



(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

Scheme No: 125
BID EVALUATION REPORT

1. Name of Procuring Agency: District Council Mirpurkhas.
2. Tender Reference No: No: DC/MPS/964/ Dated: 04/ 10 /2017
3. Tender Description/ Name of Work/Item: Construction of 2 Nos. Water Tank in village Malak Muhammad Chandio 350, Madad Ali Chandio (Akbar Para) U.C Jawariasar-II.
4. Method of Procurement: Single Stage one Envelope Procedure.
5. Tender Published: Hoisted on SPPRA Website Sr. # 34717 & Published in Daily Leading News Paper Dawn, Express & Ibrat on 11.10.2017 & Sobh 12.10.2017.
6. Total Bid Documents Sold: Three (3)
7. Total Bid Received: Three (3)
8. Technical Bid Opening Date: Not Applicable
(if applicable)
9. No: of Bid technically Qualified: (if applicable) Not Applicable
10. Bid (s) Rejected: 02 Nos:
11. Bid Opening Date: 30/ 10 /2017.
12. Bid Evaluation Report:

Estimated Cost: Rs:1220524/=

S. No.	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
01	A.Z Enterprises	1218907	1 st Lowest	Rs. 1617/= Less	Being lowest rate quoted by the contractor hence accepted	Recommended for award of contract
02	Atif Khakan	1226265	2 nd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected
03	D.K Buledi	1236075	3 rd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

DISTRICT COUNCIL MIRPURKHAS

BIDDER'S ELIGIBILITY/QUALIFICATION REPORT

Regarding the N.I.T of this office bearing No: DCL/MPS/964 Dated 04/10/2017 available @ SPPRA website Sr.No. 34717 Dated: 09/10/2017 (As required under Rule-41(9) and Rule-46(1)(a) SPPRA Rules 2010 (amended 2013).

NAME OF WORK: Construction of 2 Nos. Water Tank in village Malak Muhammad Chandio 350, Madad Ali Chandio (Akbar Para) U.C Jawariasar-II.


Scheme No: 125


Estimate Cost Rs. 1220524/=

S.No.	Description of Eligibility/Qualification Criteria	Bidders Names		
		A.Z Enterprises	Atif Khakan	D.K Buledi
01	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
02	NTN (Number)	Yes	Yes	Yes
03	Sales Tax Registration (Where applicable)	Not applicable	Not applicable	Not applicable
04	Professional Tax	Yes	Yes	Yes
05	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes
	Qualification Criteria			
06	Minimum three years experience of relevant field.	Yes	Yes	Yes
07	Turnover of at least last three years	Yes	Yes	Yes
08	Required Bid Security is attached.	Yes	Yes	Yes
09	Bid is signed, named and stamped by the authorized person of the firm/contractor along with authorization letter.	Bid is signed by bidder himself	Bid is signed by bidder himself	Bid is signed by bidder himself
10	Qualified/Disqualified	Qualified	Qualified	Qualified

Recommendations:

1. Out of 3 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/Eligibility Criteria.
2. The lowest Evaluated and qualified Bidder is **M/S A.Z Enterprises** Contractor with his bid/offered amount **Rs. 1218907/=**
3. Recommended to award the work to the lowest qualified bidder _____ Contractor.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

Scheme No:165
COMPARATIVE STATEMENT

Head of A/C: D.C.T Fund 2016-2017

Name of Work: Construction of 3 Nos Water tank @ village Karo daro, Khaber shah, Mir khan Jarwar & Heroon Halepoto, U.C Mir Khuda Bux Talpur-I.

Date of Issue: 30 - 10 -2017

Date of Opening: 30 - 10 -2017

N.I.T Issued by the Chairman District Council Mirpurkhas No: DC/MPS/ Dated: 02/06/2017.

Estimated Cost Rs. 1854660/=

Estimate Technically Sanctioned by the DE DCL MPS.

Earnest Money Rs. 38000/=

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractor		
		Z-H- Enterprises	Raja Arif	Munwar
01.	Amount of Schedule "B". Rs:1471518/=	S.B Rs: 1471518/= 26% above 382594	S.B Rs: 1471518/= 26.5% above 389952	S.B Rs: 1471518/= 27% above 397309
02.	Amount of Non Schedule. Rs _____/=			
03.	Amount of Cartage. Rs. 345426/=			
04.	Add 20% Premium. Rs. 37716/=			
Total		Rs 1854660/=	1854112/=	1861470/=
				1868827/=

FINANCIAL REVIEW


Lowest Tender Cost. Rs.1854112/=


Estimate Cost. Rs.1854660/=

Net Saving. Rs.540/=

0.02% below on Sanctioned Estimate.

The rates quoted by M/S **Z-H- Enterprises Govt: contractor** are lowest the others in competition and 0.02% below the estimate if agreed rate be approved & Work Order be issued.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)



(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)


Scheme No: 165
BID EVALUATION REPORT


1. Name of Procuring Agency: **District Council Mirpurkhas.**
2. Tender Reference No: **No: DC/MPS/964/ Dated: 04/ 10 /2017**
3. Tender Description/ Name of Work/Item: **Construction of 3 Nos Water tank @ village Karo daro, Khaber shah, Mir khan Jarwar & Heroon Halepoto, U.C Mir Khuda Bux Talpur-I.**
4. Method of Procurement: **Single Stage one Envelope Procedure.**
5. Tender Published: **Hoisted on SPPRA Website Sr. # 34717 & Published in Daily Leading News Paper Dawn, Express & Ibrat on 11.10.2017 & Sobh 12.10.2017.**
6. Total Bid Documents Sold: **Three (3)**
7. Total Bid Received: **Three (3)**
8. Technical Bid Opening Date: **Not Applicable**
(if applicable)
9. No: of Bid technically Qualified: (if applicable) **Not Applicable**
10. Bid (s) Rejected: **02 Nos:**
11. Bid Opening Date: **30/ 10 /2017.**
12. Bid Evaluation Report:

Estimated Cost: Rs:1854660/=

S. No.	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
01	Z-H Enterprises	1854112	1 st Lowest	Rs. 540/= Less	Being lowest rate quoted by the contractor hence accepted	Recommended for award of contract
02	Raja Arif	1861470	2 nd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected
03	Munwar	1868827	3 rd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

DISTRICT COUNCIL MIRPURKHAS

BIDDER'S ELIGIBILITY/QUALIFICATION REPORT

Regarding the N.I.T of this office bearing No: DCL/MPS/964 Dated 04/10/2017 available @ SPPRA website Sr.No. 34717 Dated: 09/10/2017 (As required under Rule-41(9) and Rule-46(1)(a) SPPRA Rules 2010 (amended 2013).

NAME OF WORK: Construction of 3 Nos Water tank @ village Karo daro, Khaber shah, Mir khan Jarwar & Heroon Halepoto, U.C Mir Khuda Bux Talpur-I.


Scheme No: 165


Estimate Cost Rs. 1854660/=


S.No.	Description of Eligibility/Qualification Criteria	Bidders Names		
		Z-H Enterprises	Raja Arif	Munwar
01	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
02	NTN (Number)	Yes	Yes	Yes
03	Sales Tax Registration (Where applicable)	Not applicable	Not applicable	Not applicable
04	Professional Tax	Yes	Yes	Yes
05	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes
	Qualification Criteria			
06	Minimum three years experience of relevant field.	Yes	Yes	Yes
07	Turnover of at least last three years	Yes	Yes	Yes
08	Required Bid Security is attached.	Yes	Yes	Yes
09	Bid is signed, named and stamped by the authorized person of the firm/contractor along with authorization letter.	Bid is signed by bidder himself	Bid is signed by bidder himself	Bid is signed by bidder himself
10	Qualified/Disqualified	Qualified	Qualified	Qualified

Recommendations:

1. Out of 3 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/Eligibility Criteria.
2. The lowest Evaluated and qualified Bidder is **M/S Z-H Enterprises** Contractor with his bid/offered amount **Rs. 1854112/=**
3. Recommended to award the work to the lowest qualified bidder _____ Contractor.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

Scheme No:166
COMPARATIVE STATEMENT

Head of A/C: D.C.T Fund 2016-2017

N.I.T Issued by the Chairman District Council Mirpurkhas No: DC/MPS/
Dated: 02/06/2017.

Estimate Technically
Sanctioned by the DE DCL MPS.

Name of Work: Construction of C.C Block in Village Haji Khan Muhammad Kaloi (600 RFT) & 2 Nos Culvert @ Village Khan Muhammad Kaloi & Haji Khuda Bux. U.C Mir Khuda Bux Talpur-I

Earnest Money Rs. 20000/=

Estimated Cost Rs. 1006974/=

Date of Issue: 30 - 10 -2017

Date of Opening: 30 - 10 -2017

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractor		
		Yasir Ali	Z-H Enterprises	Ibrahim Dars
01.	Amount of (Part-A) Schedule "B".	Rs:153808/=	(Part-A)S.B Rs: 153808/= 30% above 46142 /=	S.B Rs: 153808/= 31% above 47680 /=
02.	Amount of (Part-B) Schedule "B"	Rs:570833/=	(Part-B)S.B Rs: 570833/= 41% above 234041/=	S.B Rs: 570833/= 42% above 239749/=
03.	Amount of Cartage.(Part-A).	Rs. 31144/=		
	Amount of Cartage.(Part-B).	Rs:235809/=		
04.	Add 10% Premium.(Part-A)	Rs.15380/=		
	Total	Rs1006974/=	1004824/=	1008447/=
				1012070/=

FINANCIAL REVIEW


Lowest Tender Cost. Rs.1004824/=


Estimate Cost. Rs.1006974/=


Net Saving. Rs. 2150/=

0.21% below on Sanctioned Estimate.

The rates quoted by M/S **Yasir Ali Govt: contractor** are lowest the others in competition and 0.21% below the estimate if agreed rate be approved & Work Order be issued.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)


Scheme No: 166
BID EVALUATION REPORT

1. Name of Procuring Agency: **District Council Mirpurkhas.**
2. Tender Reference No: **No: DC/MPS/964/ Dated: 04/ 10 /2017**
3. Tender Description/ Name of Work/Item: **Construction of C.C Block in Village Haji Khan Muhammad Kaloi (600 RFT) & 2 Nos Culvert @ Village Khan Muhammad Kaloi & Haji Khuda Bux. U.C Mir Khuda Bux Talpur-I.**
4. Method of Procurement: **Single Stage one Envelope Procedure.**
5. Tender Published: **Hoisted on SPPRA Website Sr. # 34717 & Published in Daily Leading News Paper Dawn, Express & Ibrat on 11.10.2017 & Sobh 12.10.2017.**
6. Total Bid Documents Sold: **Three (3)**
7. Total Bid Received: **Three (3)**
8. Technical Bid Opening Date: **Not Applicable**
(if applicable)
9. No: of Bid technically Qualified: (if applicable) **Not Applicable**
10. Bid (s) Rejected: **02 Nos:**
11. Bid Opening Date: **30/ 10 /2017.**
12. Bid Evaluation Report:

Estimated Cost: Rs:1006974/=

S. No.	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
01	Yasir Ali	1004824	1 st Lowest	Rs. 2150/= Less	Being lowest rate quoted by the contractor hence accepted	Recommended for award of contract
02	Z-H Enterprises	1008447	2 nd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected
03	Ibrahim Dars	1012070	3 rd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

DISTRICT COUNCIL MIRPURKHAS

BIDDER'S ELIGIBILITY/QUALIFICATION REPORT

Regarding the N.I.T of this office bearing No: DCL/MPS/964 Dated 04/10/2017 available @ SPPRA website Sr.No. 34717 Dated: 09/10/2017 (As required under Rule-41(9) and Rule-46(1)(a) SPPRA Rules 2010 (amended 2013).

NAME OF WORK: Construction of C.C Block in Village Haji Khan Muhammad Kaloi (600 RFT) & 2 Nos Culvert @ Village Khan Muhammad Kaloi & Haji Khuda Bux. U.C Mir Khuda Bux Talpur-I.


Scheme No: 166


Estimate Cost Rs. 1006974/=

S.No.	Description of Eligibility/Qualification Criteria	Bidders Names		
		Yasir Ali	Z-H Enterprises	Ibrahim Dars
01	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
02	NTN (Number)	Yes	Yes	Yes
03	Sales Tax Registration (Where applicable)	Not applicable	Not applicable	Not applicable
04	Professional Tax	Yes	Yes	Yes
05	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes
	Qualification Criteria			
06	Minimum three years experience of relevant field.	Yes	Yes	Yes
07	Turnover of at least last three years	Yes	Yes	Yes
08	Required Bid Security is attached.	Yes	Yes	Yes
09	Bid is signed, named and stamped by the authorized person of the firm/contractor along with authorization letter.	Bid is signed by bidder himself	Bid is signed by bidder himself	Bid is signed by bidder himself
10	Qualified/Disqualified	Qualified	Qualified	Qualified

Recommendations:

1. Out of 3 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/Eligibility Criteria.
2. The lowest Evaluated and qualified Bidder is **M/S Yasir Ali** Contractor with his bid/offered amount **Rs. 1004824/=**
3. Recommended to award the work to the lowest qualified bidder _____ Contractor.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

Scheme No:167
COMPARATIVE STATEMENT

Head of A/C: D.C.T Fund 2016-2017

Name of Work: Construction of C.C Block @ Village Solangi Para (Akbarabad) Deh-190 (400 RFT) & 190A (400 RFT), U.C Mir Khuda Bux Talpur-I.

Date of Issue: 30- 10 -2017

Date of Opening: 30 - 10 -2017

N.I.T Issued by the Chairman District Council Mirpurkhas No: DC/MPS/ Dated: 02/06/2017.

Estimated Cost Rs. 1003124/=

Estimate Technically Sanctioned by the DE DCL MPS.

Earnest Money Rs. 20000/=


Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractor		
		Z-H- Constt: Co,	Saeed Ahmed	Ibrahim Dars
01.	Amount of Schedule "B". Rs:679752/=	S.B Rs: 679752/= 47% above 319483	S.B Rs: 679752/= 47.5% above 322882	S.B Rs: 679752/= 48% above 326280
02.	Amount of Non Schedule. Rs _____/=			
03.	Amount of Cartage. Rs. 323372/=			
04.	Add 20% Premium. Rs. _____/=			
Total		Rs1003124/=	999235/=	1002634/=
				1006032/=


FINANCIAL REVIEW


Lowest Tender Cost. Rs.999235/=
Estimate Cost. Rs.1003124/=
Net Saving. Rs.3889/=

0.38% below on Sanctioned Estimate.

The rates quoted by M/S **Z-H- Constt: Co, Govt: contractor** are lowest the others in competition and 0.38% below the estimate if agreed rate be approved & Work Order be issued.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)



(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

Scheme No: 167
BID EVALUATION REPORT

1. Name of Procuring Agency: **District Council Mirpurkhas.**
2. Tender Reference No: **No: DC/MPS/964/ Dated: 04/ 10 /2017**
3. Tender Description/ Name of Work/Item: **Construction of C.C Block @ Village Solangi Para (Akbarabad) Deh-190 (400 RFT) & 190A (400 RFT), U.C Mir Khuda Bux Talpur-I.**
4. Method of Procurement: **Single Stage one Envelope Procedure.**
5. Tender Published: **Hoisted on SPPRA Website Sr. # 34717 & Published in Daily Leading News Paper Dawn, Express & Ibrat on 11.10.2017 & Sobh 12.10.2017.**
6. Total Bid Documents Sold: **Three (3)**
7. Total Bid Received: **Three (3)**
8. Technical Bid Opening Date: (if applicable) **Not Applicable**
9. No: of Bid technically Qualified: (if applicable) **Not Applicable**
10. Bid (s) Rejected: **02 Nos:**
11. Bid Opening Date: **30/ 10 /2017.**
12. Bid Evaluation Report:

Estimated Cost: Rs:1003124/=

S. No.	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
01	Z-H Constt: Co,	999235	1 st Lowest	Rs. 3889/= Less	Being lowest rate quoted by the contractor hence accepted	Recommended for award of contract
02	Saeed Ahmed	1002634	2 nd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected
03	Ibrahim Dars	1006032	3 rd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

DISTRICT COUNCIL MIRPURKHAS

BIDDER'S ELIGIBILITY/QUALIFICATION REPORT

Regarding the N.I.T of this office bearing No: DCL/MPS/964 Dated 04/10/2017 available @ SPPRA website Sr.No. 34717 Dated: 09/10/2017 (As required under Rule-41(9) and Rule-46(1)(a) SPPRA Rules 2010 (amended 2013).

NAME OF WORK: Construction of C.C Block @ Village Solangi Para (Akbarabad) Deh-190 (400 RFT) & 190A (400 RFT), U.C Mir Khuda Bux Talpur-I.


Scheme No: 167


Estimate Cost Rs. 1003124/=


S.No.	Description of Eligibility/Qualification Criteria	Bidders Names		
		Z-H Constt: Co,	Saeed Ahmed	Ibrahim Dars
01	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
02	NTN (Number)	Yes	Yes	Yes
03	Sales Tax Registration (Where applicable)	Not applicable	Not applicable	Not applicable
04	Professional Tax	Yes	Yes	Yes
05	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes
	Qualification Criteria			
06	Minimum three years experience of relevant field.	Yes	Yes	Yes
07	Turnover of at least last three years	Yes	Yes	Yes
08	Required Bid Security is attached.	Yes	Yes	Yes
09	Bid is signed, named and stamped by the authorized person of the firm/contractor along with authorization letter.	Bid is signed by bidder himself	Bid is signed by bidder himself	Bid is signed by bidder himself
10	Qualified/Disqualified	Qualified	Qualified	Qualified

Recommendations:

1. Out of 3 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/Eligibility Criteria.
2. The lowest Evaluated and qualified Bidder is **M/S Z-H Constt: Co**, Contractor with his bid/offered amount **Rs. 999235/=**
3. Recommended to award the work to the lowest qualified bidder ____ Contractor.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYTO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

Scheme No:168
COMPARATIVE STATEMENT

Head of A/C: D.C.T Fund 2016-2017

Name of Work: Construction of C.C Block in Village Darya Khan Kaloi (400 RFT) & Rasool Bux Kaloi Deh 188 (400 RFT) U.C Mir Khuda Bux Talpur-I.

Date of Issue: 27- 10-2017

Date of Opening: 30 - 10 -2017

N.I.T Issued by the Chairman District Council Mirpurkhas No: DC/MPS/
Dated: 02/06/2017.

Estimated Cost Rs. 1001385/=

Estimate Technically
Sanctioned by the DE DCL MPS.

Earnest Money Rs. 20000/=

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractor		
		Junejo Ali Muhammad	M.S Tara	Amjad Ali
01.	Amount of Schedule "B". Rs:668887/=	S.B Rs: 668887/=	S.B Rs: 668887/=	S.B Rs: 668887/=
		49% above 327754	49.5% above 331099	50% above 334443
02.	Amount of Non Schedule. Rs _____/=			
03.	Amount of Cartage. Rs. 332498/=			
04.	Add 20% Premium. Rs. _____/=			
	Total Rs 1001385/=	996641/=	999986/=	1003330/=

FINANCIAL REVIEW


Lowest Tender Cost. Rs.996641/=


Estimate Cost. Rs.1001385/=

Net Saving. Rs.4744/=

0.47% below on Sanctioned Estimate.

The rates quoted by M/S **Junejo Ali Muhammad Govt: contractor** are lowest the others in competition and 0.47% below the estimate if agreed rate be approved & Work Order be issued.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)



(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)


Scheme No: 168
BID EVALUATION REPORT


1. Name of Procuring Agency: **District Council Mirpurkhas.**
2. Tender Reference No: **No: DC/MPS/964/ Dated: 04/ 10 /2017**
3. Tender Description/ Name of Work/Item: **Construction of C.C Block in Village Darya Khan Kaloi (400 RFT) & Rasool Bux Kaloi Deh 188 (400 RFT) U.C Mir Khuda Bux Talpur-I.**
4. Method of Procurement: **Single Stage one Envelope Procedure.**
5. Tender Published: **Hoisted on SPPRA Website Sr. # 34717 & Published in Daily Leading News Paper Dawn, Express & Ibrat on 11.10.2017 & Sobh 12.10.2017.**
6. Total Bid Documents Sold: **Three (3)**
7. Total Bid Received: **Three (3)**
8. Technical Bid Opening Date: **Not Applicable**
(if applicable)
9. No: of Bid technically Qualified: (if applicable) **Not Applicable**
10. Bid (s) Rejected: **02 Nos:**
11. Bid Opening Date: **30/ 10 /2017.**
12. Bid Evaluation Report:

Estimated Cost: Rs:1001385/=

S. No.	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
01	Junejo Ali Muhammad	996641	1 st Lowest	Rs. 4744 /= Less	Being lowest rate quoted by the contractor hence accepted	Recommended for award of contract
02	M.S Tara	999986	2 nd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected
03	Amjad Ali	1003330	3 rd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHKAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

DISTRICT COUNCIL MIRPURKHAS

BIDDER'S ELIGIBILITY/QUALIFICATION REPORT

Regarding the N.I.T of this office bearing No: DCL/MPS/964 Dated 04/10/2017 available @ SPPRA website Sr.No. 34717 Dated: 09/10/2017 (As required under Rule-41(9) and Rule-46(1)(a) SPPRA Rules 2010 (amended 2013).

NAME OF WORK: Construction of C.C Block in Village Darya Khan Kaloi (400 RFT) & Rasool Bux Kaloi Deh 188 (400 RFT) U.C Mir Khuda Bux Talpur-I.


Scheme No: 168


Estimate Cost Rs. 1001385/=


S.No.	Description of Eligibility/Qualification Criteria	Bidders Names		
		Junejo Ali Muhammad	M.S Tara	Amjad Ali
01	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
02	NTN (Number)	Yes	Yes	Yes
03	Sales Tax Registration (Where applicable)	Not applicable	Not applicable	Not applicable
04	Professional Tax	Yes	Yes	Yes
05	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes
	Qualification Criteria			
06	Minimum three years experience of relevant field.	Yes	Yes	Yes
07	Turnover of at least last three years	Yes	Yes	Yes
08	Required Bid Security is attached.	Yes	Yes	Yes
09	Bid is signed, named and stamped by the authorized person of the firm/contractor along with authorization letter.	Bid is signed by bidder himself	Bid is signed by bidder himself	Bid is signed by bidder himself
10	Qualified/Disqualified	Qualified	Qualified	Qualified

Recommendations:

1. Out of 3 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/Eligibility Criteria.
2. The lowest Evaluated and qualified Bidder is **M/S Junejo Ali Muhammad** Contractor with his bid/offered amount **Rs. 996641/=**
3. Recommended to award the work to the lowest qualified bidder _____ Contractor.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

Scheme No:169
COMPARATIVE STATEMENT

Head of A/C: D.C.T Fund 2016-2017

Name of Work: Construction of Compound Wall for satsang Hall & 100 RFT. C.C. Block @ village Sarwan kolhi Deh-176 U.C soofan shah.

Date of Issue: 30-10 -2017

Date of Opening: 30-10 -2017

N.I.T Issued by the Chairman District Council Mirpurkhas No: DC/MPS/
Dated: 02/06/2017.

Estimated Cost Rs. 1296914/=

Estimate Technically
Sanctioned by the DE DCL MPS.

Earnest Money Rs. 26000/=

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractor		
		Mr.Mukesh	Raja Arif	Naweed Nawaz
01.	Amount of Schedule "B". Rs:1039611/=	S.B Rs: 1039611/=	S.B Rs: 1039611/=	S.B Rs: 1039611/=
		24.75% above 257303	25% above 259902	25.5% above 265100
02.	Amount of Non Schedule. Rs_____/=			
03.	Amount of Cartage. Rs. 206140/=			
04.	Add 5% Premium. Rs. 50980/=			
Total		Rs 1297731/=	1296914/=	1299513/=
				1304717/=

FINANCIAL REVIEW


Lowest Tender Cost. Rs.1296914/=


Estimate Cost. Rs.1297731/=


Net Saving. Rs.817/=

0.06% below on Sanctioned Estimate.

The rates quoted by M/S **Mr.Mukesh Govt: contractor** are lowest the others in competition and 0.06% below the estimate if agreed rate be approved & Work Order be issued


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)



(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

Scheme No: 169
BID EVALUATION REPORT

1. Name of Procuring Agency: **District Council Mirpurkhas.**
2. Tender Reference No: **No: DC/MPS/964/ Dated: 04/ 10 /2017**
3. Tender Description/ Name of Work/Item: **Construction of Compound Wall for satsang Hall & 100 RFT. C.C. Block @ village Sarwan kolhi Deh-176 U.C soofan shah.**
4. Method of Procurement: **Single Stage one Envelope Procedure.**
5. Tender Published: **Hoisted on SPPRA Website Sr. # 34717 & Published in Daily Leading News Paper Dawn, Express & Ibrat on 11.10.2017 & Sobh 12.10.2017.**
6. Total Bid Documents Sold: **Three (3)**
7. Total Bid Received: **Three (3)**
8. Technical Bid Opening Date: **Not Applicable**
(if applicable)
9. No: of Bid technically Qualified: (if applicable) **Not Applicable**
10. Bid (s) Rejected: **02 Nos:**
11. Bid Opening Date: **30 / 10 /2017.**
12. Bid Evaluation Report:

Estimated Cost: Rs1296914/=

S. No.	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
01	Mr. Mukesh	1296914	1 st Lowest	Rs. 817/= Less	Being lowest rate quoted by the contractor hence accepted	Recommended for award of contract
02	Raja Arif	1299513	2 nd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected
03	Naweed Nawaz	1304717	3 rd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

DISTRICT COUNCIL MIRPURKHAS

BIDDER'S ELIGIBILITY/QUALIFICATION REPORT

Regarding the N.I.T of this office bearing No: DCL/MPS/964 Dated 04/10/2017 available @ SPPRA website Sr.No. 34717 Dated: 09/10/2017 (As required under Rule-41(9) and Rule-46(1)(a) SPPRA Rules 2010 (amended 2013).

NAME OF WORK: Construction of Compound Wall for satsang Hall & 100 RFT. C.C. Block @ village Sarwan kolhi Deh-176 U.C soofan shah.


Scheme No: 169

Estimate Cost Rs. 1296914/=

S.No.	Description of Eligibility/Qualification Criteria	Bidders Names		
		Mr.Mukesh	Raja Arif	Naweed Nawaz
01	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
02	NTN (Number)	Yes	Yes	Yes
03	Sales Tax Registration (Where applicable)	Not applicable	Not applicable	Not applicable
04	Professional Tax	Yes	Yes	Yes
05	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes
	Qualification Criteria			
06	Minimum three years experience of relevant field.	Yes	Yes	Yes
07	Turnover of at least last three years	Yes	Yes	Yes
08	Required Bid Security is attached.	Yes	Yes	Yes
09	Bid is signed, named and stamped by the authorized person of the firm/contractor along with authorization letter.	Bid is signed by bidder himself	Bid is signed by bidder himself	Bid is signed by bidder himself
10	Qualified/Disqualified	Qualified	Qualified	Qualified

Recommendations:

1. Out of 3 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/Eligibility Criteria.
2. The lowest Evaluated and qualified Bidder is **M/S Mr.Mukesh** Contractor with his bid/offered amount **Rs. 1296914/=**
3. Recommended to award the work to the lowest qualified bidder _____ Contractor.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

Scheme No:170
COMPARATIVE STATEMENT

Head of A/C: D.C.T Fund 2016-2017

N.I.T Issued by the Chairman District Council Mirpurkhas No: DC/MPS/ Dated: 02/06/2017.

Estimate Technically Sanctioned by the DE DCL MPS.

Name of Work: Construction of C.C Block in Ali Muhammad Bhatti (100 RFT), Chagan Bheel (100 RFT), Mir Ali Muhammad (100 RFT), Faqeer Qamardin (100 RFT), Ghulam Muhammad Nohani (100 RFT), Mukhtiar Ahmed Chandio (100 RFT), Jan Muhammad Mosepoto (100 RFT), Hayat Bhurgri (100 RFT), Advocate Waseem (100 RFT), Dilwar Junejo (100 RFT), Ghaffar Khaskheli (100 RFT), Mir Jan Muhammad (100 RFT), Masood Mahar (100 RFT), Asharaf Nohani (50 RFT), Nawaz Otho (200 RFT) & Bhoro s/o Kirshan Paro (100 RFT) U.C Soofan Shah.

Earnest Money Rs. 48000/=

Estimated Cost Rs. 2397363/=

Date of Issue: 27-10-2017

Date of Opening: 30-10 -2017

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractor		
		A.D	Gul Sher	M.S Kella
01.	Amount of Schedule "B". Rs:1653354/=	S.B Rs: 1653354/=	S.B Rs: 1653354/=	S.B Rs: 1653354/=
		45% above 744009	45.5% above 752276	45.75% above 756409
02.	Amount of Non Schedule. Rs744433/=			
03.	Amount of Cartage. Rs. _____/=			
04.	Add 20% Premium. Rs. _____/=			
	Total Rs:2397787/=	2397363/=	2405630/=	2409763/=

FINANCIAL REVIEW

Lowest Tender Cost. Rs.2397363/=

Estimate Cost. Rs.2397787/=

Net Saving. Rs.5670/=

0.23% below on Sanctioned Estimate.

The rates quoted by M/S **A.D Govt: contractor** are lowest than the others in competition and 0.23% below the estimate if agreed rate be approved & Work Order be issued.

(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)

(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)


Scheme No: 170
BID EVALUATION REPORT


1. Name of Procuring Agency: **District Council Mirpurkhas.**
2. Tender Reference No: **No: DC/MPS/964/ Dated: 04/ 10 /2017**
3. Tender Description/ Name of Work/Item: **Construction of C.C Block in Ali Muhammad Bhatti (100 RFT), Chagan Bheel (100 RFT), Mir Ali Muhammad (100 RFT), Faqeer Qamardin (100 RFT), Ghulam Muhammad Nohani (100 RFT), Mukhtiar Ahmed Chandio (100 RFT), Jan Muhammad Mosepoto (100 RFT), Hayat Bhurgri (100 RFT), Advocate Waseem (100 RFT), Dilwar Junejo (100 RFT), Ghaffar Khaskheli (100 RFT), Mir Jan Muhammad (100 RFT), Masood Mahar (100 RFT), Ashraf Nohani (50 RFT), Nawaz Otho (200 RFT) & Bhoro s/o Kirshan Paro (100 RFT) U.C Soofan Shah.**
4. Method of Procurement: **Single Stage one Envelope Procedure.**
5. Tender Published: **Hoisted on SPPRA Website Sr. # 34717 & Published in Daily Leading News Paper Dawn, Express & Ibrat on 11.10.2017 & Sobh 12.10.2017.**
6. Total Bid Documents Sold: **Three (3)**
7. Total Bid Received: **Three (3)**
8. Technical Bid Opening Date: **Not Applicable**
(if applicable)
9. No: of Bid technically Qualified: (if applicable) **Not Applicable**
10. Bid (s) Rejected: **02 Nos:**
11. Bid Opening Date: **30 / 10 /2017.**
12. Bid Evaluation Report:

Estimated Cost: Rs:2397363/=

S. No.	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
01	A.D Builders	2397363	1 st Lowest	Rs. 5670/= Less	Being lowest rate quoted by the contractor hence accepted	Recommended for award of contract
02	Gul Sher	2405630	2 nd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected
03	M.S Kella	2409763	3 rd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHKAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

DISTRICT COUNCIL MIRPURKHAS

BIDDER'S ELIGIBILITY/QUALIFICATION REPORT

Regarding the N.I.T of this office bearing No: DCL/MPS/964 Dated 04/10/2017 available @ SPPRA website Sr.No. 34717 Dated: 09/10/2017 (As required under Rule-41(9) and Rule-46(1)(a) SPPRA Rules 2010 (amended 2013).

NAME OF WORK:

Construction of C.C Block in Ali Muhammad Bhatti (100 RFT), Chagan Bheel (100 RFT), Mir Ali Muhammad (100 RFT), Faqeer Qamardin (100 RFT), Ghulam Muhammad Nohani (100 RFT), Mukhtiar Ahmed Chandio (100 RFT), Jan Muhammad Mosepoto (100 RFT), Hayat Bhurgri (100 RFT), Advocate Waseem (100 RFT), Dilwar Junejo (100 RFT), Ghaffar Khaskheli (100 RFT), Mir Jan Muhammad (100 RFT), Masood Mahar (100 RFT), Asharaf Nohani (50 RFT), Nawaz Otho (200 RFT) & Bhoro s/o Kirshan Paro (100 RFT) U.C Soofan Shah.


Scheme No: 170


Estimate Cost Rs. 2397363/=


S.No.	Description of Eligibility/Qualification Criteria	Bidders Names		
		A.D Builders	Gul Sher	M.S Kella
01	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
02	NTN (Number)	Yes	Yes	Yes
03	Sales Tax Registration (Where applicable)	Not applicable	Not applicable	Not applicable
04	Professional Tax	Yes	Yes	Yes
05	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes
	Qualification Criteria			
06	Minimum three years experience of relevant field.	Yes	Yes	Yes
07	Turnover of at least last three years	Yes	Yes	Yes
08	Required Bid Security is attached.	Yes	Yes	Yes
09	Bid is signed, named and stamped by the authorized person of the firm/contractor along with authorization letter.	Bid is signed by bidder himself	Bid is signed by bidder himself	Bid is signed by bidder himself
10	Qualified/Disqualified	Qualified	Qualified	Qualified

Recommendations:

1. Out of 3 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/Eligibility Criteria.
2. The lowest Evaluated and qualified Bidder is **M/S A.D Builders** Contractor with his bid/offered amount **Rs. 2397363/=**
3. Recommended to award the work to the lowest qualified bidder _____ Contractor.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

Scheme No:171
COMPARATIVE STATEMENT

Head of A/C: D.C.T Fund 2016-2017

Name of Work: Construction of Water Tank @
Village Sofin Shah Deh 177, U.C Soofan Shah.

N.I.T Issued by the Chairman District
Council Mirpurkhas No: DC/MPS/
Dated: 02/06/2017.

Estimate Technically
Sanctioned by the DE DCL MPS.

Earnest Money Rs. 12000/=

Estimated Cost Rs. 595502/=

Date of Issue: 27-10 -2017

Date of Opening: 30-10 -2017

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractor		
		AD Builders	M.S Kella	M.S Tara
01.	Amount of Schedule "B". Rs:490506/=	S.B Rs: 490506/=	S.B Rs: 490506/=	S.B Rs: 490506/=
		21% above 103006	21.5% above 105458	22% above 129911
02.	Amount of Non Schedule. Rs_____/=			
03.	Amount of Cartage. Rs. 92424/=			
04.	Add 20% Premium. Rs. 12572/=			
	Total Rs 595502/=	593512/=	595964/=	598417/=

FINANCIAL REVIEW


Lowest Tender Cost. Rs.593512/=


Estimate Cost. Rs.595502/=

Net Saving. Rs.1990/=

0.33% below on Sanctioned Estimate.

The rates quoted by M/S **AD Builders Govt: contractor** are lowest the others in competition and 0.33% below the estimate if agreed rate be approved & Work Order be issued.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)



(MIR ALLAH BACHAY TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

Scheme No: 171
BID EVALUATION REPORT

1. Name of Procuring Agency: **District Council Mirpurkhas.**
2. Tender Reference No: **No: DC/MPS/964/ Dated: 04/ 10 /2017**
3. Tender Description/ Name of Work/Item: **Construction of Water Tank @ Village Sofin Shah Deh 177, U.C Soofan Shah.**
4. Method of Procurement: **Single Stage one Envelope Procedure.**
5. Tender Published: **Hoisted on SPPRA Website Sr. # 34717 & Published in Daily Leading News Paper Dawn, Express & Ibrat on 11.10.2017 & Sobh 12.10.2017.**
6. Total Bid Documents Sold: **Three (3)**
7. Total Bid Received: **Three (3)**
8. Technical Bid Opening Date: (if applicable) **Not Applicable**
9. No: of Bid technically Qualified: (if applicable) **Not Applicable**
10. Bid (s) Rejected: **02 Nos:**
11. Bid Opening Date: **30/ 10 /2017.**
12. Bid Evaluation Report:

Estimated Cost: Rs:595502/=

S. No.	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
01	A.D Builders	593512	1 st Lowest	Rs. 1990/= Less	Being lowest rate quoted by the contractor hence accepted	Recommended for award of contract
02	M.S Kella	595964	2 nd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected
03	M.S Tara	598417	3 rd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHANO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

DISTRICT COUNCIL MIRPURKHAS

BIDDER'S ELIGIBILITY/QUALIFICATION REPORT

Regarding the N.I.T of this office bearing No: DCL/MPS/964 Dated 04/10/2017 available @ SPPRA website Sr.No. 34717 Dated: 09/10/2017 (As required under Rule-41(9) and Rule-46(1)(a) SPPRA Rules 2010 (amended 2013).

NAME OF WORK: Construction of Water Tank @ Village Sofin Shah Deh 177, U.C Soofan Shah.


Scheme No: 171


Estimate Cost Rs. 595502/=

S.No.	Description of Eligibility/Qualification Criteria	Bidders Names		
		A.D Builders	M.S Kella	M.S Tara
01	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
02	NTN (Number)	Yes	Yes	Yes
03	Sales Tax Registration (Where applicable)	Not applicable	Not applicable	Not applicable
04	Professional Tax	Yes	Yes	Yes
05	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes
	Qualification Criteria			
06	Minimum three years experience of relevant field.	Yes	Yes	Yes
07	Turnover of at least last three years	Yes	Yes	Yes
08	Required Bid Security is attached.	Yes	Yes	Yes
09	Bid is signed, named and stamped by the authorized person of the firm/contractor along with authorization letter.	Bid is signed by bidder himself	Bid is signed by bidder himself	Bid is signed by bidder himself
10	Qualified/Disqualified	Qualified	Qualified	Qualified

Recommendations:

1. Out of 3 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/Eligibility Criteria.
2. The lowest Evaluated and qualified Bidder is **M/S A.D Builders** Contractor with his bid/offered amount **Rs. 593512/=**
3. Recommended to award the work to the lowest qualified bidder _____ Contractor.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

Scheme No:172
COMPARATIVE STATEMENT

Head of A/C: D.C.T Fund 2016-2017

N.I.T Issued by the Chairman District
Council Mirpurkhas No: DC/MPS/
Dated: 02/06/2017.

Estimate Technically
Sanctioned by the DE DCL MPS.

Name of Work: Construction of C.C Block in Deh 375, Pathan Colony U.C Soofan Shah, Noor Muhammad Abring, Village Nimro Kapri Deh 178 (100 RFT) & Other Places, U.C Soofan Shah.
Construction of 400 RFT. C.C. Block @ Kolhi Para. U.C. Soofan Shah.

Earnest Money Rs. 40000/=

Estimated Cost Rs. 1899660/=

Date of Issue: 27-10 -2017

Date of Opening: 30-10 -2017

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractor		
		Farz-e-Haram	D.K Baloch	Hamza & Co,
01.	Amount of Schedule "B". Rs:1461270/=	S.B Rs: 1461270/=	S.B Rs: 1461270/=	S.B Rs: 1461270/=
		30% above 438381	30.5% above 445687	31% above 452993
02.	Amount of Non Schedule. Rs_____/=			
03.	Amount of Cartage. Rs. 438390/=			
04.	Add 20% Premium. Rs. _____/=			
	Total Rs1899660/=	1899651/=	1906957/=	1914263/=

FINANCIAL REVIEW


Lowest Tender Cost. Rs.1899651/=


Estimate Cost. Rs.1899660/=


Net Saving. Rs.09/=

0.00% below on Sanctioned Estimate.

The rates quoted by M/S **Farz-e-Haram Govt: contractor** are lowest the others in competition and 0.00% below the estimate if agreed rate be approved & Work Order be issued.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)



(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)


Scheme No: 172
BID EVALUATION REPORT


1. Name of Procuring Agency: **District Council Mirpurkhas.**
2. Tender Reference No: **No: DC/MPS/964/ Dated: 04/ 10 /2017**
3. Tender Description/
Name of Work/Item: **Construction of C.C Block in Deh 375, Pathan Colony U.C Soofan Shah, Noor Muhammad Abring, Village Nimro Kapri Deh 178 (100 RFT) & Other Places, U.C Soofan Shah.
Construction of 400 RFT. C.C. Block @ Kolhi Para. U.C. Soofan Shah.**
4. Method of Procurement: **Single Stage one Envelope Procedure.**
5. Tender Published: **Hoisted on SPPRA Website Sr. # 34717 & Published in Daily Leading News Paper Dawn, Express & Ibrat on 11.10.2017 & Sobh 12.10.2017.**
6. Total Bid Documents Sold: **Three (3)**
7. Total Bid Received: **Three (3)**
8. Technical Bid Opening Date:
(if applicable) **Not Applicable**
9. No: of Bid technically Qualified: (if applicable) **Not Applicable**
10. Bid (s) Rejected: **02 Nos:**
11. Bid Opening Date: **30 / 10 /2017.**
12. Bid Evaluation Report:

Estimated Cost: Rs:1899660/=

S. No.	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
01	Farz-e-Haram	1899651	1 st Lowest	Rs. 09/= Less	Being lowest rate quoted by the contractor hence accepted	Recommended for award of contract
02	D.K Baloch	1906957	2 nd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected
03	Hamza & Co,	1914263	3 rd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

DISTRICT COUNCIL MIRPURKHAS

BIDDER'S ELIGIBILITY/QUALIFICATION REPORT

Regarding the N.I.T of this office bearing No: DCL/MPS/964 Dated 04/10/2017 available @ SPPRA website Sr.No. 34717 Dated: 09/10/2017 (As required under Rule-41(9) and Rule-46(1)(a) SPPRA Rules 2010 (amended 2013).

NAME OF WORK:

Construction of C.C Block in Deh 375, Pathan Colony U.C Soofan Shah, Noor Muhammad Abring, Village Nimro Kapri Deh 178 (100 RFT) & Other Places, U.C Soofan Shah. Construction of 400 RFT. C.C. Block @ Kolhi Para. U.C. Soofan Shah.


Scheme No: 172


Estimate Cost Rs. 1899660/=

S.No.	Description of Eligibility/Qualification Criteria	Bidders Names		
		Farz-e-Haram	D.K Baloch	Hamza & Co,
01	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
02	NTN (Number)	Yes	Yes	Yes
03	Sales Tax Registration (Where applicable)	Not applicable	Not applicable	Not applicable
04	Professional Tax	Yes	Yes	Yes
05	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes
	Qualification Criteria			
06	Minimum three years experience of relevant field.	Yes	Yes	Yes
07	Turnover of at least last three years	Yes	Yes	Yes
08	Required Bid Security is attached.	Yes	Yes	Yes
09	Bid is signed, named and stamped by the authorized person of the firm/contractor along with authorization letter.	Bid is signed by bidder himself	Bid is signed by bidder himself	Bid is signed by bidder himself
10	Qualified/Disqualified	Qualified	Qualified	Qualified

Recommendations:

1. Out of 3 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/Eligibility Criteria.
2. The lowest Evaluated and qualified Bidder is **M/S Farz-e-Haram** Contractor with his bid/offered amount **Rs. 1899651/=**
3. Recommended to award the work to the lowest qualified bidder _____ Contractor.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

Scheme No:04
COMPARATIVE STATEMENT

Head of A/C: D.C.T Fund 2016-2017

Name of Work: Construction of Compound Wall for Grave Yard @ Qaisar Goth U.C Pir Azeem Shah.

Date of Issue: 27-10-2017

Date of Opening: 30-10 -2017

N.I.T Issued by the Chairman District Council Mirpurkhas No: DC/MPS/
Dated: 02/06/2017.

Estimated Cost Rs. 792900/=

Estimate Technically
Sanctioned by the DE DCL MPS.

Earnest Money Rs. 16000/=

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractor			
		Rizwan Govt: Cont:	Palli Engg:	Aftab Khatiyani	
01.	Amount of Schedule "B". Rs:688059/=	S.B Rs: 688059/=	S.B Rs: 688059/=	S.B Rs: 688059/=	
02.	Amount of Non Schedule. Rs_____/=	15% above 103208/=	16% above 110089/=	17% above 116970/=	
03.	Amount of Cartage. Rs.70441/=				
04.	Add 5% Premium. Rs. 34403/=				
Total		Rs:792903/=	791267/=	798148/=	805029/=

FINANCIAL REVIEW


Lowest Tender Cost. Rs.791267/=


Estimate Cost. Rs.792903/=

Net Saving. Rs.1636/=

0.20% below on Sanctioned Estimate.

The rates quoted by M/S **Rizwan Govt: contractor** are lowest the others in competition and 0.20% below the estimate if agreed rate be approved & Work Order be issued.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)



(MIR ALLAH BACHA TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)


Scheme No: 04
BID EVALUATION REPORT


1. Name of Procuring Agency: **District Council Mirpurkhas.**
2. Tender Reference No: **No: DC/MPS/964/ Dated: 04/ 10 /2017**
3. Tender Description/ Name of Work/Item: **Construction of Compound Wall for Grave Yard @ Qaisar Goth U.C Pir Azeem Shah.**
4. Method of Procurement: **Single Stage one Envelope Procedure.**
5. Tender Published: **Hoisted on SPPRA Website Sr. # 34717 & Published in Daily Leading News Paper Dawn, Express & Ibrat on 11.10.2017 & Sobh 12.10.2017.**
6. Total Bid Documents Sold: **Three (3)**
7. Total Bid Received: **Three (3)**
8. Technical Bid Opening Date: **Not Applicable**
(if applicable)
9. No: of Bid technically Qualified: (if applicable) **Not Applicable**
10. Bid (s) Rejected: **02 Nos:**
11. Bid Opening Date: **30/ 10 /2017.**
12. Bid Evaluation Report:

Estimated Cost: Rs:792900 /=

S. No.	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
01	Rizwan Govt: Contt:	791267	1 st Lowest	Rs. 1636/= Less	Being lowest rate quoted by the contractor hence accepted	Recommended for award of contract
02	Palli Engg:	798148	2 nd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected
03	Aftab Khatiyan	805029	3 rd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

DISTRICT COUNCIL MIRPURKHAS

BIDDER'S ELIGIBILITY/QUALIFICATION REPORT

Regarding the N.I.T of this office bearing No: DCL/MPS/964 Dated 04/10/2017 available @ SPPRA website Sr.No. 34717 Dated: 09/10/2017 (As required under Rule-41(9) and Rule-46(1)(a) SPPRA Rules 2010 (amended 2013).

NAME OF WORK: Construction of Compound Wall for Grave Yard @ Qaisar Goth U.C
Pir Azeem Shah.


Scheme No: 04

Estimate Cost Rs. 792900/=

S.No.	Description of Eligibility/Qualification Criteria	Bidders Names		
		Rizwan Govt: Cont:	Palli Engg:	Aftab Khatiyani
01	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
02	NTN (Number)	Yes	Yes	Yes
03	Sales Tax Registration (Where applicable)	Not applicable	Not applicable	Not applicable
04	Professional Tax	Yes	Yes	Yes
05	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes
	Qualification Criteria			
06	Minimum three years experience of relevant field.	Yes	Yes	Yes
07	Turnover of at least last three years	Yes	Yes	Yes
08	Required Bid Security is attached.	Yes	Yes	Yes
09	Bid is signed, named and stamped by the authorized person of the firm/contractor along with authorization letter.	Bid is signed by bidder himself	Bid is signed by bidder himself	Bid is signed by bidder himself
10	Qualified/Disqualified	Qualified	Qualified	Qualified

Recommendations:

3. Out of 3 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/Eligibility Criteria.
2. The lowest Evaluated and qualified Bidder is **M/S Rizwan Govt: Cont:** Contractor with his bid/offered amount **Rs. 791267/=**
3. Recommended to award the work to the lowest qualified bidder _____ Contractor.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

Scheme No:16
COMPARATIVE STATEMENT

Head of A/C: D.C.T Fund 2016-2017

Name of Work: Providing Laying 1000 Ft. 3" Pipe Line PVC , Tando Adam Road to Village Turk Ali Mari, UC Turk Ali Maree.

Date of Issue: 27-10 -2017

Date of Opening: 30-10 -2017

N.I.T Issued by the Chairman District Council Mirpurkhas No: DC/MPS/ Dated: 02/06/2017.

Estimated Cost Rs. 704000/=

Estimate Technically Sanctioned by the DE DCL MPS.

Earnest Money Rs. 14000/=

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractor		
		Laiquat Ali Soomro	M.Shariq	Naeem Gori
01.	Amount of Schedule "B". Rs:678944/=	S.B Rs: 678944/= 3.60% above 24442	S.B Rs: 678944/= 4.5 % above 30552	S.B Rs: 678944/= 5 % above 33947
02.	Amount of Non Schedule. Rs_____/=			
03.	Amount of Cartage. Rs. _____/=			
04.	Add 20% Premium. Rs. 116496/=			
Total		Rs703895/=	703386/=	709496/=
				712891/=

FINANCIAL REVIEW


Lowest Tender Cost. Rs. 703386/=


Estimate Cost. Rs. 704000/=

Net Saving. Rs.614/=

0.08% below on Sanctioned Estimate.

The rates quoted by M/S **Laiquat Ali Soomro Govt: contractor** are lowest the others in competition and 0.08% below the estimate if agreed rate be approved & Work Order be issued.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)



(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)


Scheme No: 16
BID EVALUATION REPORT


1. Name of Procuring Agency: **District Council Mirpurkhas.**
2. Tender Reference No: **No: DC/MPS/964/ Dated: 04/ 10 /2017**
3. Tender Description/ Name of Work/Item: **Providing Laying 1000 Ft. 3" Pipe Line PVC , Tando Adam Road to Village Turk Ali Mari, UC Turk Ali Maree.**
4. Method of Procurement: **Single Stage one Envelope Procedure.**
5. Tender Published: **Hoisted on SPPRA Website Sr. # 34717 & Published in Daily Leading News Paper Dawn, Express & Ibrat on 11.10.2017 & Sobh 12.10.2017.**
6. Total Bid Documents Sold: **Three (3)**
7. Total Bid Received: **Three (3)**
8. Technical Bid Opening Date: (if applicable) **Not Applicable**
9. No: of Bid technically Qualified: (if applicable) **Not Applicable**
10. Bid (s) Rejected: **02 Nos:**
11. Bid Opening Date: **30/10 /2017.**
12. Bid Evaluation Report:

Estimated Cost: Rs:704000/=

S. No.	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
01	Laiquat Ali Soomro	703386	1 st Lowest	Rs. 614/= Less	Being lowest rate quoted by the contractor hence accepted	Recommended for award of contract
02	M.Shariq	709496	2 nd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected
03	Naeem Gori	712891	3 rd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

DISTRICT COUNCIL MIRPURKHAS

BIDDER'S ELIGIBILITY/QUALIFICATION REPORT

Regarding the N.I.T of this office bearing No: DCL/MPS/964 Dated 04/10/2017 available @ SPPRA website Sr.No. 34717 Dated: 09/10/2017 (As required under Rule-41(9) and Rule-46(1)(a) SPPRA Rules 2010 (amended 2013).


NAME OF WORK: Providing Laying 1000 Ft. 3" Pipe Line PVC , Tando Adam Road to Village Turk Ali Mari, UC Turk Ali Maree.


Scheme No: 16
Estimate Cost Rs. 704000/=

S.No.	Description of Eligibility/Qualification Criteria	Bidders Names		
		Laiquat Ali Soomro	M.Shariq	Naeem Gori
01	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
02	NTN (Number)	Yes	Yes	Yes
03	Sales Tax Registration (Where applicable)	Not applicable	Not applicable	Not applicable
04	Professional Tax	Yes	Yes	Yes
05	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes
	Qualification Criteria			
06	Minimum three years experience of relevant field.	Yes	Yes	Yes
07	Turnover of at least last three years	Yes	Yes	Yes
08	Required Bid Security is attached.	Yes	Yes	Yes
09	Bid is signed, named and stamped by the authorized person of the firm/contractor along with authorization letter.	Bid is signed by bidder himself	Bid is signed by bidder himself	Bid is signed by bidder himself
10	Qualified/Disqualified	Qualified	Qualified	Qualified

Recommendations:

1. Out of 3 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/Eligibility Criteria.
2. The lowest Evaluated and qualified Bidder is **M/S Laiquat Ali Soomro** Contractor with his bid/offered amount **Rs. 703386/=**
3. Recommended to award the work to the lowest qualified bidder _____ Contractor.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

Scheme No:22
COMPARATIVE STATEMENT

Head of A/C: D.C.T Fund 2016-2017

Name of Work: Construction of C.C. Block @
Village Dhani Bux Mari (450 RFT) U.C Old Mirpur.

Date of Issue: 22-10-2017

Date of Opening: 27-10 -2017

N.I.T Issued by the Chairman District
Council Mirpurkhas No: DC/MPS/
Dated: 02/06/2017.

Estimated Cost Rs. 500000/=

Estimate Technically
Sanctioned by the DE DCL MPS.

Earnest Money Rs. 10000/=

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractor		
		Asad Ali	Shafi Muhammad	Nadir Ali
01.	Amount of Schedule "B". Rs:389519/=	S.B Rs: 389519/=	S.B Rs: 389519/=	S.B Rs: 389519/=
02.	Amount of Non Schedule. Rs_____/=	28.5% above 111012	29% above 112960	30% above 116855
03.	Amount of Cartage. Rs.111450/=			
04.	Add 20% Premium. Rs. _____/=			
Total		Rs:501000/=	500531/=	502479/=
				506374/=

FINANCIAL REVIEW


Lowest Tender Cost. Rs. 500531/=


Estimate Cost. Rs. 501000/=


Net Saving. Rs. 469/=

0.09% below on Sanctioned Estimate.

The rates quoted by M/S **Asad Ali Govt: contractor** are lowest the others in competition and 0.09% below the estimate if agreed rate be approved & Work Order be issued.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

DISTRICT COUNCIL MIRPURKHAS

BIDDER'S ELIGIBILITY/QUALIFICATION REPORT

Regarding the N.I.T of this office bearing No: DCL/MPS/964 Dated 04/10/2017 available @ SPPRA website Sr.No. 34717 Dated: 09/10/2017 (As required under Rule-41(9) and Rule-46(1)(a) SPPRA Rules 2010 (amended 2013).

NAME OF WORK: Construction of C.C. Block @ Village Dhani Bux Mari (450 RFT) U.C Old Mirpur.


Scheme No: 22


Estimate Cost Rs. 500000/=

S.No.	Description of Eligibility/Qualification Criteria	Bidders Names		
		Asad	Shafi Muhammad	Nadir Ali
01	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
02	NTN (Number)	Yes	Yes	Yes
03	Sales Tax Registration (Where applicable)	Not applicable	Not applicable	Not applicable
04	Professional Tax	Yes	Yes	Yes
05	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes
	Qualification Criteria			
06	Minimum three years experience of relevant field.	Yes	Yes	Yes
07	Turnover of at least last three years	Yes	Yes	Yes
08	Required Bid Security is attached.	Yes	Yes	Yes
09	Bid is signed, named and stamped by the authorized person of the firm/contractor along with authorization letter.	Bid is signed by bidder himself	Bid is signed by bidder himself	Bid is signed by bidder himself
10	Qualified/Disqualified	Qualified	Qualified	Qualified

Recommendations:

- Out of 3 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/Eligibility Criteria.
- The lowest Evaluated and qualified Bidder is **M/S Asad** Contractor with his bid/offered amount **Rs. 500531/=**
- Recommended to award the work to the lowest qualified bidder _____ Contractor.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)



(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)


Scheme No: 22
BID EVALUATION REPORT

1. Name of Procuring Agency: **District Council Mirpurkhas.**
2. Tender Reference No: **No: DC/MPS/964/ Dated: 04/ 10 /2017**
3. Tender Description/ Name of Work/Item: **Construction of C.C. Block @ Village Dhani Bux Mari (450 RFT) U.C Old Mirpur.**
4. Method of Procurement: **Single Stage one Envelope Procedure.**
5. Tender Published: **Hoisted on SPPRA Website Sr. # 34717 & Published in Daily Leading News Paper Dawn, Express & Ibrat on 11.10.2017 & Sobh 12.10.2017.**
6. Total Bid Documents Sold: **Three (3)**
7. Total Bid Received: **Three (3)**
8. Technical Bid Opening Date: **Not Applicable**
(if applicable)
9. No: of Bid technically Qualified: (if applicable) **Not Applicable**
10. Bid (s) Rejected: **02 Nos:**
11. Bid Opening Date: **30 / 10 /2017.**
12. Bid Evaluation Report:

Estimated Cost: Rs:500000/=

S. No.	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
01	Asad	500531	1 st Lowest	Rs. 469/= Less	Being lowest rate quoted by the contractor hence accepted	Recommended for award of contract
02	Shafi Muhammad	502479	2 nd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected
03	Nadir Ali	506374	3 rd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BADHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

Scheme No:36
COMPARATIVE STATEMENT

Head of A/C: D.C.T Fund 2016-2017

N.I.T Issued by the Chairman District Council Mirpurkhas No: DC/MPS/ Dated: 02/06/2017.

Estimate Technically Sanctioned by the DE DCL MPS.

Name of Work: Construction of C.C Block @ village Abdul Samad (200 RFT), Gulo Bughio, Yaqoob umar (100 RFT), Village Kalo Laghari, Kambho s/o Rano (200 RFT), Village Rasheed farm, Allah Bachayo Lohar (250 RFT), Salik s/o Abdullah (150 RFT), Sher Muhammad to Ibrahim (150 RFT), Munyo s/o Chamo (300 RFT) Deh Kak U.C Kak.

Earnest Money Rs. 38000/=

Estimated Cost Rs. 1900000/=

Date of Issue: 27-10 -2017

Date of Opening: 27-10 -2017

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractor		
		Saleem Ghori	Naeem Ghori	Saeed Ahmed
01.	Amount of Schedule "B". Rs:1443453/=	S.B Rs: 1443453/= 31.25% above 451079	S.B Rs: 1443453/= 32 % above 461904	S.B Rs: 1443453/= 33 % above 476339
02.	Amount of Non Schedule. Rs_____/=			
03.	Amount of Cartage. Rs. 452293/=			
04.	Add 20% Premium. Rs. _____/=			
Total		Rs:1895746/=	1894532/=	1905357/=
				1919792/=

FINANCIAL REVIEW

Lowest Tender Cost. Rs.1894532/=

Estimate Cost. Rs.1895746/=

Net Saving. Rs. 1214/=

0.06% below on Sanctioned Estimate.

The rates quoted by M/S **Saleem Ghori Govt: contractor** are lowest the others in competition and 0.06% below the estimate if agreed rate be approved & Work Order be issued.

(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)

(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)


Scheme No: 36
BID EVALUATION REPORT


1. Name of Procuring Agency: **District Council Mirpurkhas.**
2. Tender Reference No: **No: DC/MPS/964/ Dated: 04/ 10 /2017**
3. Tender Description/ Name of Work/Item: **Construction of C.C Block @ village Abdul Samad (200 RFT), Gulo Bughio, Yaqoob umar (100 RFT), Village Kalo Laghari, Kambho s/o Rano (200 RFT), Village Rasheed farm, Allah Bachayo Lohar (250 RFT), Salik s/o Abdullah (150 RFT), Sher Muhammad to Ibrahim (150 RFT), Munyo s/o Chamo (300 RFT) Deh Kak U.C Kak.**
4. Method of Procurement: **Single Stage one Envelope Procedure.**
5. Tender Published: **Hoisted on SPPRA Website Sr. # 34717 & Published in Daily Leading News Paper Dawn, Express & Ibrat on 11.10.2017 & Sobh 12.10.2017.**
6. Total Bid Documents Sold: **Three (3)**
7. Total Bid Received: **Three (3)**
8. Technical Bid Opening Date: (if applicable) **Not Applicable**
9. No: of Bid technically Qualified: (if applicable) **Not Applicable**
10. Bid (s) Rejected: **02 Nos:**
11. Bid Opening Date: **27 / 10 /2017.**
12. Bid Evaluation Report:

Estimated Cost: Rs:1900000/=

S. No.	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
01	Saleem Gori	1894532	1 st Lowest	Rs. 1214/= Less	Being lowest rate quoted by the contractor hence accepted	Recommended for award of contract
02	Naeem Gori	1905357	2 nd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected
03	Saeed Ahmed	1919792	3 rd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

DISTRICT COUNCIL MIRPURKHAS

BIDDER'S ELIGIBILITY/QUALIFICATION REPORT

Regarding the N.I.T of this office bearing No: DCL/MPS/964 Dated 04/10/2017 available @ SPPRA website Sr.No. 34717 Dated: 09/10/2017 (As required under Rule-41(9) and Rule-46(1)(a) SPPRA Rules 2010 (amended 2013).

NAME OF WORK:

Construction of C.C Block @ village Abdul Samad (200 RFT), Gulo Bughio, Yaqoob umar (100 RFT), Village Kalo Laghari, Kambho s/o Rano (200 RFT), Village Rasheed farm, Allah Bachayo Lohar (250 RFT), Salik s/o Abdullah (150 RFT), Sher Muhammad to Ibrahim (150 RFT), Munyo s/o Chamo (300 RFT) Deh Kak U.C Kak.


Scheme No: 36


Estimate Cost Rs. 1900000/=

S.No.	Description of Eligibility/Qualification Criteria	Bidders Names		
		Saleem Ghori	Naeem Ghori	Saeed Ahmed
01	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
02	NTN (Number)	Yes	Yes	Yes
03	Sales Tax Registration (Where applicable)	Not applicable	Not applicable	Not applicable
04	Professional Tax	Yes	Yes	Yes
05	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes
	Qualification Criteria			
06	Minimum three years experience of relevant field.	Yes	Yes	Yes
07	Turnover of at least last three years	Yes	Yes	Yes
08	Required Bid Security is attached.	Yes	Yes	Yes
09	Bid is signed, named and stamped by the authorized person of the firm/contractor along with authorization letter.	Bid is signed by bidder himself	Bid is signed by bidder himself	Bid is signed by bidder himself
10	Qualified/Disqualified	Qualified	Qualified	Qualified

Recommendations:

1. Out of 3 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/Eligibility Criteria.
2. The lowest Evaluated and qualified Bidder is **M/S Saleem Ghori** Contractor with his bid/offered amount **Rs. 1894532/=**
3. Recommended to award the work to the lowest qualified bidder _____ Contractor.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

Scheme No:77
COMPARATIVE STATEMENT

Head of A/C: D.C.T Fund 2016-2017

N.I.T Issued by the Chairman District
Council Mirpurkhas No: DC/MPS/
Dated: 02/06/2017.

Estimate Technically
Sanctioned by the DE DCL MPS.

Name of Work: Construction of C.C Block in village Choudhary Abdul Gaffar (400 RFT) Deh 296 & Construction of 4 Nos Culvert @ Deran, Adiwai & Longiwal U.C Lal Shah. Construction of C.C Block in Deh 294 300 RFT. & Construction of 02 Nos. of Culverts in Deh 295 Longewal, 03 Nos. Culverts in Deh 302 & 01 No. Culvert in Deh 303A, U.C Lal Shah.

Earnest Money Rs. 43000/=

Estimated Cost Rs. 2150000/=

Date of Issue: 27-10-2017

Date of Opening: 30-10 -2017

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractor			
		Imtaz & Co,	Atif Khokhan	DK Baloch	
01.	Amount of (Part-A) Schedule "B".	Rs:769040/=	(Part-A)S.B Rs: 769040/= 28.5% above 219176/=	S.B Rs: 769040/= 29% above 223021 /= 30% above 230712 /=	S.B Rs: 769040/= 30% above 230712 /=
02.	Amount of (Part-B) Schedule "B"	Rs:799541/=	(Part-B)S.B Rs: 799541/= 45% above 35973/=	S.B Rs: 799541/= 50% above 39970/=	S.B Rs: 799541/= 47% above 37572/=
03.	Amount of Cartage.(Part-A).	Rs. ____/=			
	Amount of Cartage.(Part-B).	Rs: ____/=			
04.	Add 10% Premium.(Part-A)	Rs.____/=			
Total		Rs:2152503/=	2147550/=	2191372/=	2175077/=

FINANCIAL REVIEW


Lowest Tender Cost. Rs.2147550/=


Estimate Cost. Rs.2152503/=

Net Saving. Rs.4953/=

0.23% below on Sanctioned Estimate.

The rates quoted by M/S **Prime Builders Govt: contractor** are lowest the others in competition and 0.23% below the estimate if agreed rate be approved & Work Order be issued.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)



(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)


Scheme No: 77
BID EVALUATION REPORT


1. Name of Procuring Agency: **District Council Mirpurkhas.**
2. Tender Reference No: **No: DC/MPS/964/ Dated: 04/ 10 /2017**
3. Tender Description/
Name of Work/Item: **Construction of C.C Block in village Choudhary Abdul Gaffar (400 RFT) Deh 296 & Construction of 4 Nos Culvert @ Deran, Adiwal & Longiwal U.C Lal Shah.
Construction of C.C Block in Deh 294 300 RFT. & Construction of 02 Nos. of Culverts in Deh 295 Longewal, 03 Nos. Culverts in Deh 302 & 01 No. Culvert in Deh 303A, U.C Lal Shah.**
4. Method of Procurement: **Single Stage one Envelope Procedure.**
5. Tender Published: **Hoisted on SPPRA Website Sr. # 34717 & Published in Daily Leading News Paper Dawn, Express & Ibrat on 11.10.2017 & Sobh 12.10.2017.**
6. Total Bid Documents Sold: **Three (3)**
7. Total Bid Received: **Three (3)**
8. Technical Bid Opening Date: **Not Applicable**
(if applicable)
9. No: of Bid technically Qualified: (if applicable) **Not Applicable**
10. Bid (s) Rejected: **02 Nos:**
11. Bid Opening Date: **30/10 /2017.**
12. Bid Evaluation Report:

Estimated Cost: Rs:2150000/=

S. No.	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
01	Imtaz & Co,	2147550	1 st Lowest	Rs. 4953 /= Less	Being lowest rate quoted by the contractor hence accepted	Recommended for award of contract
02	Atif Khokhar	2191372	2 nd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected
03	D.K Baloch	2175077	3 rd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

DISTRICT COUNCIL MIRPURKHAS

BIDDER'S ELIGIBILITY/QUALIFICATION REPORT

Regarding the N.I.T of this office bearing No: DCL/MPS/964 Dated 04/10/2017 available @ SPPRA website Sr.No. 34717 Dated: 09/10/2017 (As required under Rule-41(9) and Rule-46(1)(a) SPPRA Rules 2010 (amended 2013).

NAME OF WORK:

Construction of C.C Block in village Choudhary Abdul Gaffar (400 RFT) Deh 296 & Construction of 4 Nos Culvert @ Deran, Adiwai & Longiwal U.C Lal Shah. Construction of C.C Block in Deh 294 300 RFT. & Construction of 02 Nos. of Culverts in Deh 295 Longewal, 03 Nos. Culverts in Deh 302 & 01 No. Culvert in Deh 303A, U.C Lal Shah.


Scheme No: 77


Estimate Cost Rs. 2150000/=


S.No.	Description of Eligibility/Qualification Criteria	Bidders Names		
		Imtaz & Co,	Atif Khokhar	DK Baloch
01	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
02	NTN (Number)	Yes	Yes	Yes
03	Sales Tax Registration (Where applicable)	Not applicable	Not applicable	Not applicable
04	Professional Tax	Yes	Yes	Yes
05	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes
	Qualification Criteria			
06	Minimum three years experience of relevant field.	Yes	Yes	Yes
07	Turnover of at least last three years	Yes	Yes	Yes
08	Required Bid Security is attached.	Yes	Yes	Yes
09	Bid is signed, named and stamped by the authorized person of the firm/contractor along with authorization letter.	Bid is signed by bidder himself	Bid is signed by bidder himself	Bid is signed by bidder himself
10	Qualified/Disqualified	Qualified	Qualified	Qualified

Recommendations:

1. Out of 3 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/Eligibility Criteria.
2. The lowest Evaluated and qualified Bidder is **M/S Imtaz & Co**, Contractor with his bid/offered amount **Rs. 2147550/=**
3. Recommended to award the work to the lowest qualified bidder _____ Contractor.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

Scheme No:80
COMPARATIVE STATEMENT

Head of A/C: D.C.T Fund 2016-2017

Name of Work: Construction of 01 No Water Tank
@ Village Himat Khan Meo, U.C Mir Ghulam Hussain
Talpur.

Date of Issue: 27-10 -2017

Date of Opening: 27-10 -2017

N.I.T Issued by the Chairman District
Council Mirpurkhas No: DC/MPS/
Dated: 02/06/2017.

Estimated Cost Rs. 600000/=

Estimate Technically
Sanctioned by the DE DCL MPS.

Earnest Money Rs. 12000/=

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractor		
		M.Ibrahim Dars	Nehro Mal	Qutab Din Jat
01.	Amount of Schedule "B". Rs:499269/=	S.B Rs: 499269/=	S.B Rs: 499269/=	S.B Rs: 499269/=
		20.5% above 102350	21% above 104846	22% above 109839
02.	Amount of Non Schedule. Rs _____/=			
03.	Amount of Cartage. Rs. 98785/=			
04.	Add 20% Premium. Rs. 12572/=			
	Total	Rs:601626/=	601619/=	604115/=
				609108/=

FINANCIAL REVIEW


Lowest Tender Cost. Rs. 601619/=


Estimate Cost. Rs.601626/=


Net Saving. Rs.07/=

0.0% below on Sanctioned Estimate.

The rates quoted by M/S **M.Ibrahim Dars Govt: contractor** are lowest the others in competition and 0.0% below the estimate if agreed rate be approved & Work Order be issued.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)



(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)


Scheme No: 80
BID EVALUATION REPORT


1. Name of Procuring Agency: **District Council Mirpurkhas.**
2. Tender Reference No: **No: DC/MPS/964/ Dated: 04/ 10 /2017**
3. Tender Description/ Name of Work/Item: **Construction of 01 No Water Tank @ Village Himat Khan Meo, U.C Mir Ghulam Hussain Talpur.**
4. Method of Procurement: **Single Stage one Envelope Procedure.**
5. Tender Published: **Hoisted on SPPRA Website Sr. # 34717 & Published in Daily Leading News Paper Dawn, Express & Ibrat on 11.10.2017 & Sobh 12.10.2017.**
6. Total Bid Documents Sold: **Three (3)**
7. Total Bid Received: **Three (3)**
8. Technical Bid Opening Date: **Not Applicable**
(if applicable)
9. No: of Bid technically Qualified: (if applicable) **Not Applicable**
10. Bid (s) Rejected: **02 Nos:**
11. Bid Opening Date: **27/10 /2017.**
12. Bid Evaluation Report:

Estimated Cost: Rs:600000/=

S. No.	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
01	M.Ibrahim Dars	601619	1 st Lowest	Rs. 07/= Less	Being lowest rate quoted by the contractor hence accepted	Recommended for award of contract
02	Nehro Mal	604115	2 nd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected
03	Qutab Din Jat	609108	3 rd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

DISTRICT COUNCIL MIRPURKHAS

BIDDER'S ELIGIBILITY/QUALIFICATION REPORT

Regarding the N.I.T of this office bearing No: DCL/MPS/964 Dated 04/10/2017 available @ SPPRA website Sr.No. 34717 Dated: 09/10/2017 (As required under Rule-41(9) and Rule-46(1)(a) SPPRA Rules 2010 (amended 2013).

NAME OF WORK: Construction of 01 No Water Tank @ Village Himat Khan Meo, U.C Mir Ghulam Hussain Talpur.


Scheme No: 80

Estimate Cost Rs. 600000/=

S.No.	Description of Eligibility/Qualification Criteria	Bidders Names		
		M.Ibrahim Dars	Nehro Mal	Qutab Din Jat
01	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
02	NTN (Number)	Yes	Yes	Yes
03	Sales Tax Registration (Where applicable)	Not applicable	Not applicable	Not applicable
04	Professional Tax	Yes	Yes	Yes
05	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes
	Qualification Criteria			
06	Minimum three years experience of relevant field.	Yes	Yes	Yes
07	Turnover of at least last three years	Yes	Yes	Yes
08	Required Bid Security is attached.	Yes	Yes	Yes
09	Bid is signed, named and stamped by the authorized person of the firm/contractor along with authorization letter.	Bid is signed by bidder himself	Bid is signed by bidder himself	Bid is signed by bidder himself
10	Qualified/Disqualified	Qualified	Qualified	Qualified

Recommendations:

1. Out of 3 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/Eligibility Criteria.
2. The lowest Evaluated and qualified Bidder is **M/S M.Ibrahim Dars** Contractor with his bid/offered amount **Rs. 601619/=**
3. Recommended to award the work to the lowest qualified bidder _____ Contractor.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

Scheme No:89
COMPARATIVE STATEMENT

Head of A/C: D.C.T Fund 2016-2017

N.I.T Issued by the Chairman District
Council Mirpurkhas No: DC/MPS/
Dated: 02/06/2017.

Estimate Technically
Sanctioned by the DE DCL MPS.

Name of Work: Construction of 13 Nos Culvert @
village Iqbal Randhawa, Mir Allah dad, Ghulam
Rasool Shah, Choudhary Anwar, Ashrif Randhawa,
Ghulam Muhammad Shato, U.C Mir Ali Bux Khan.

Earnest Money Rs. 32000/=

Date of Issue: 27 - 10 -2017

Estimated Cost Rs. 1600000/=

Date of Opening: 30 - 10 -2017

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractor		
		Aftab Hussain Khatyan	Atif Khakan	Ibrahim Dars
01.	Amount of Schedule "B". Rs:1230464/=	S.B Rs: 1230464/= 27% above	S.B Rs: 1230464/= 28% above	S.B Rs: 1230464/= 29% above
02.	Amount of Non Schedule. Rs_____/=			
03.	Amount of Cartage. Rs. 210816/=			
04.	Add 10% Premium. Rs. 123040/=			
	Total Rs:1564800/=	1562689/=	1574994/=	1587298/=

FINANCIAL REVIEW


Lowest Tender Cost. Rs.1562689/=


Estimate Cost. Rs.1564800/=


Net Saving. Rs.2111/=

0.13% below on Sanctioned Estimate.

The rates quoted by M/S **Aftab Hussain Khatyan Govt: contractor** are lowest the others in competition and 0.13% below the estimate if agreed rate be approved & Work Order be issued.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)



(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)


Scheme No: 89
BID EVALUATION REPORT


1. Name of Procuring Agency: **District Council Mirpurkhas.**
2. Tender Reference No: **No: DC/MPS/964/ Dated: 04/ 10 /2017**
3. Tender Description/
Name of Work/Item: **Construction of 13 Nos Culvert @ village Iqbal Randhawa, Mir Allah dad, Ghulam Rasool Shah, Choudhary Anwar, Ashrif Randhawa, Ghulam Muhammad Shato, U.C Mir Ali Bux Khan.**
4. Method of Procurement: **Single Stage one Envelope Procedure.**
5. Tender Published: **Hoisted on SPPRA Website Sr. # 34717 & Published in Daily Leading News Paper Dawn, Express & Ibrat on 11.10.2017 & Sobh 12.10.2017.**
6. Total Bid Documents Sold: **Three (3)**
7. Total Bid Received: **Three (3)**
8. Technical Bid Opening Date:
(if applicable) **Not Applicable**
9. No: of Bid technically Qualified: (if applicable) **Not Applicable**
10. Bid (s) Rejected: **02 Nos:**
11. Bid Opening Date: **27/ 10 /2017.**
12. Bid Evaluation Report:

Estimated Cost: Rs:1600000/=

S. No.	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
01	Aftab Hussain Khatyan	1562689	1 st Lowest	Rs. 2111/= Less	Being lowest rate quoted by the contractor hence accepted	Recommended for award of contract
02	Atif Khakan	1574994	2 nd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected
03	Ibrahim Dars	1587298	3 rd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

DISTRICT COUNCIL MIRPURKHAS

BIDDER'S ELIGIBILITY/QUALIFICATION REPORT

Regarding the N.I.T of this office bearing No: DCL/MPS/964 Dated 04/10/2017 available @ SPPRA website Sr.No. 34717 Dated: 09/10/2017 (As required under Rule-41(9) and Rule-46(1)(a) SPPRA Rules 2010 (amended 2013).

NAME OF WORK:

Construction of 13 Nos Culvert @ village Iqbal Randhawa, Mir Allah dad, Ghulam Rasool Shah, Choudhary Anwar, Ashrif Randhawa, Ghulam Muhammad Shato, U.C Mir Ali Bux Khan.


Scheme No: 89


Estimate Cost Rs. 1600000/=


S.No.	Description of Eligibility/Qualification Criteria	Bidders Names		
		Aftab Hussain Khatyan	Atif Khakan	Ibrahim Dars
01	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
02	NTN (Number)	Yes	Yes	Yes
03	Sales Tax Registration (Where applicable)	Not applicable	Not applicable	Not applicable
04	Professional Tax	Yes	Yes	Yes
05	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes
	Qualification Criteria			
06	Minimum three years experience of relevant field.	Yes	Yes	Yes
07	Turnover of at least last three years	Yes	Yes	Yes
08	Required Bid Security is attached.	Yes	Yes	Yes
09	Bid is signed, named and stamped by the authorized person of the firm/contractor along with authorization letter.	Bid is signed by bidder himself	Bid is signed by bidder himself	Bid is signed by bidder himself
10	Qualified/Disqualified	Qualified	Qualified	Qualified

Recommendations:

1. Out of 3 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/Eligibility Criteria.
2. The lowest Evaluated and qualified Bidder is **M/S Aftab Hussain Khatyan** Contractor with his bid/offered amount **Rs. 1562689/=**
3. Recommended to award the work to the lowest qualified bidder _____ Contractor.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

Scheme No:95
COMPARATIVE STATEMENT

Head of A/C: D.C.T Fund 2016-2017

N.I.T Issued by the Chairman District
Council Mirpurkhas No: DC/MPS/
Dated: 02/06/2017.

Estimate Technically
Sanctioned by the DE DCL MPS.

Name of Work: Construction of Compound Wall for
Community Center @ village Muhammad Hashim
Bhurgari U.C Mir Allah Dad Khan.

Earnest Money Rs. 10000/=

Estimated Cost Rs. 500000/=

Date of Issue: 27- 10 -2017

Date of Opening: 30 - 10 -2017

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractor		
		Ramsi	M.S Tara	M.S Kella
01.	Amount of Schedule "B". Rs:423800/=	S.B Rs: 423800/=	S.B Rs: 423800/=	S.B Rs: 423800/=
		16.75% above 70986	17% above 72046	18% above 76284
02.	Amount of Non Schedule. Rs_____/=			
03.	Amount of Cartage. Rs. 48006/=			
04.	Add 10% Premium. Rs. 23590/=			
	Total Rs:495396/=	494786/=	495846/=	500084/=

FINANCIAL REVIEW


Lowest Tender Cost. Rs.494786/=


Estimate Cost. Rs.495396/=

Net Saving. Rs.610/=

0.12% below on Sanctioned Estimate.

The rates quoted by M/S **Ramsi Govt: contractor** are lowest the others in competition and 0.12% below the estimate if agreed rate be approved & Work Order be issued.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)



(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)


Scheme No: 95
BID EVALUATION REPORT


1. Name of Procuring Agency: **District Council Mirpurkhas.**
2. Tender Reference No: **No: DC/MPS/964/ Dated: 04/ 10 /2017**
3. Tender Description/
Name of Work/Item: **Construction of Compound Wall for Community Center @ village Muhammad Hashim Bhurgari U.C Mir Allah Dad Khan.**
4. Method of Procurement: **Single Stage one Envelope Procedure.**
5. Tender Published: **Hoisted on SPPRA Website Sr. # 34717 & Published in Daily Leading News Paper Dawn, Express & Ibrat on 11.10.2017 & Sobh 12.10.2017.**
6. Total Bid Documents Sold: **Three (3)**
7. Total Bid Received: **Three (3)**
8. Technical Bid Opening Date:
(if applicable) **Not Applicable**
9. No: of Bid technically Qualified: (if applicable) **Not Applicable**
10. Bid (s) Rejected: **02 Nos:**
11. Bid Opening Date: **30 / 10 /2017.**
12. Bid Evaluation Report:

Estimated Cost: Rs:500000/=

S. No.	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
01	Ramsi	494786	1 st Lowest	Rs. 610 /= Less	Being lowest rate quoted by the contractor hence accepted	Recommended for award of contract
02	M.S Kella	495846	2 nd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected
03	M.S Tara	500084	3 rd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

DISTRICT COUNCIL MIRPURKHAS

BIDDER'S ELIGIBILITY/QUALIFICATION REPORT

Regarding the N.I.T of this office bearing No: DCL/MPS/964 Dated 04/10/2017 available @ SPPRA website Sr.No. 34717 Dated: 09/10/2017 (As required under Rule-41(9) and Rule-46(1)(a) SPPRA Rules 2010 (amended 2013).

NAME OF WORK: Construction of Compound Wall for Community Center @ village Muhammad Hashim Bhurgari U.C Mir Allah Dad Khan.


Scheme No: 95


Estimate Cost Rs. 500000/=


S.No.	Description of Eligibility/Qualification Criteria	Bidders Names		
		Ramsi	M.S Kella	M.S Tara
01	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
02	NTN (Number)	Yes	Yes	Yes
03	Sales Tax Registration (Where applicable)	Not applicable	Not applicable	Not applicable
04	Professional Tax	Yes	Yes	Yes
05	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes
	Qualification Criteria			
06	Minimum three years experience of relevant field.	Yes	Yes	Yes
07	Turnover of at least last three years	Yes	Yes	Yes
08	Required Bid Security is attached.	Yes	Yes	Yes
09	Bid is signed, named and stamped by the authorized person of the firm/contractor along with authorization letter.	Bid is signed by bidder himself	Bid is signed by bidder himself	Bid is signed by bidder himself
10	Qualified/Disqualified	Qualified	Qualified	Qualified

Recommendations:

1. Out of 3 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/Eligibility Criteria.
2. The lowest Evaluated and qualified Bidder is **M/S Ramsi** Contractor with his bid/offered amount **Rs. 494786/=**
3. Recommended to award the work to the lowest qualified bidder _____ Contractor.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

Scheme No:96
COMPARATIVE STATEMENT

Head of A/C: D.C.T Fund 2016-2017

N.I.T Issued by the Chairman District
Council Mirpurkhas No: DC/MPS/
Dated: 02/06/2017.

Estimate Technically
Sanctioned by the DE DCL MPS.

Name of Work: Construction of 7 Nos Culvert @ village Choudhary Sultan, Yar Muhammad Bhurgari, Ranji Kolhi, Wariyal Banglani, Grave Yard, Jeal shah, Hanif Laghari, U.C Mir Allah Dad Khan.
Construction of C.C. Block 300 Ft. @ Village Walidad Banglani Deh-255, 200 RFT. Village Bhai Khan Gorchani Deh 255, 01 No. of Culvert & 200 RFT. C.C Village Muhammad Khan Banglani Deh-254, U.C Mir Allah Dad Khan.

Earnest Money Rs. 38000/=

Estimated Cost Rs. 1900000/=

Date of Issue: 27-10 -2017

Date of Opening: 30-10 -2017

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractor			
		Abdul Haque	M.S Tara	Perwaz Ali	
01.	Amount of (Part-A) Schedule "B".	Rs:615232/=	(Part-A)S.B Rs: 615232/= 25% above 153808 /=	S.B Rs: 615232/= 26% above 159960/=	S.B Rs: 615232/= 28% above 172264 /=
02.	Amount of (Part-B) Schedule "B"	Rs:833800/=	(Part-B)S.B Rs: 833800/= 35% above 291830/=	S.B Rs: 833800/= 36% above 300168/=	S.B Rs: 833800/= 37% above 308506/=
03.	Amount of Cartage.(Part-A).	Rs. 95256/=			
	Amount of Cartage.(Part-B).	Rs: 296867/=			
04.	Add 10% Premium.(Part-A)	Rs.61520/=			
	Total	Rs:1900000/=	1894670/=	1909160/=	1929803/=

FINANCIAL REVIEW

Lowest Tender Cost. Rs.1894670/=

Estimate Cost. Rs.1900000/=

Net Saving. Rs.5330/=

0.28% below on Sanctioned Estimate.

The rates quoted by M/S **Abdul Haque Govt: contractor** are lowest the others in competition and 0.28% below the estimate if agreed rate be approved & Work Order be issued.

(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)

(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)


Scheme No: 96
BID EVALUATION REPORT


1. Name of Procuring Agency: **District Council Mirpurkhas.**
2. Tender Reference No: **No: DC/MPS/964/ Dated: 04/ 10 /2017**
3. Tender Description/ Name of Work/Item: **Construction of 7 Nos Culvert @ village Choudhary Sultan, Yar MuhammadBhurgari, Ranji Kolhi, Warial Banglani, Grave Yard, Jeal shah, Hanif Laghari, U.C Mir Allah Dad Khan.
Construction of C.C. Block 300 Ft. @ Village Walidad Banglani Deh-255, 200 RFT. Village Bhai Khan Gorchani Deh 255, 01 No. of Culvert & 200 RFT. C.C Village Muhammad Khan Banglani Deh-254. U.C Mir Allah Dad Khan.**
4. Method of Procurement: **Single Stage one Envelope Procedure.**
5. Tender Published: **Hoisted on SPPRA Website Sr. # 34717 & Published in Daily Leading News Paper Dawn,Express & Ibrat on 11.10.2017 & Sobh 12.10.2017.**
6. Total Bid Documents Sold: **Three (3)**
7. Total Bid Received: **Three (3)**
8. Technical Bid Opening Date: (if applicable) **Not Applicable**
9. No: of Bid technically Qualified: (if applicable) **Not Applicable**
10. Bid (s) Rejected: **02 Nos:**
11. Bid Opening Date: **30/ 10 /2017.**
12. Bid Evaluation Report:

Estimated Cost: Rs:1900000/=

S. No.	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
01	Abdul Haque	1894670	1 st Lowest	Rs. 5330 /= Less	Being lowest rate quoted by the contractor hence accepted	Recommended for award of contract
02	M.S Tara	1909160	2 nd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected
03	Perwaz Ali	1929803	3 rd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHA TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

DISTRICT COUNCIL MIRPURKHAS

BIDDER'S ELIGIBILITY/QUALIFICATION REPORT

Regarding the N.I.T of this office bearing No: DCL/MPS/964 Dated 04/10/2017 available @ SPPRA website Sr.No. 34717 Dated: 09/10/2017 (As required under Rule-41(9) and Rule-46(1)(a) SPPRA Rules 2010 (amended 2013).

NAME OF WORK:

Construction of 7 Nos Culvert @ village Choudhary Sultan, Yar Muhammad Bhurgari, Ranji Kolhi, Warial Banglani, Grave Yard, Jeal shah, Hanif Laghari, U.C Mir Allah Dad Khan. Construction of C.C. Block 300 Ft. @ Village Walidad Banglani Deh-255, 200 RFT. Village Bhai Khan Gorchani Deh 255, 01 No. of Culvert & 200 RFT. C.C Village Muhammad Khan Banglani Deh-254. U.C Mir Allah Dad Khan.


Scheme No: 96


Estimate Cost Rs. 1900000/=


S.No.	Description of Eligibility/Qualification Criteria	Bidders Names		
		Abdul Haque	M.S Tara	Parwaz Ali
01	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
02	NTN (Number)	Yes	Yes	Yes
03	Sales Tax Registration (Where applicable)	Not applicable	Not applicable	Not applicable
04	Professional Tax	Yes	Yes	Yes
05	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes
	Qualification Criteria			
06	Minimum three years experience of relevant field.	Yes	Yes	Yes
07	Turnover of at least last three years	Yes	Yes	Yes
08	Required Bid Security is attached.	Yes	Yes	Yes
09	Bid is signed, named and stamped by the authorized person of the firm/contractor along with authorization letter.	Bid is signed by bidder himself	Bid is signed by bidder himself	Bid is signed by bidder himself
10	Qualified/Disqualified	Qualified	Qualified	Qualified

Recommendations:

1. Out of 3 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/Eligibility Criteria.
2. The lowest Evaluated and qualified Bidder is **M/S Abdul Haque** Contractor with his bid/offered amount **Rs. 1894670/=**
3. Recommended to award the work to the lowest qualified bidder _____ Contractor.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)



(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)


Scheme No: 110
BID EVALUATION REPORT


1. Name of Procuring Agency: **District Council Mirpurkhas.**
2. Tender Reference No: **No: DC/MPS/964/ Dated: 04/ 10 /2017**
3. Tender Description/ Name of Work/Item: **Construction of C.C Block in village Mahar Muhammad Bota (500 RFT), Choti Dabrki (200 RFT), Kachelo Farm Deh 272 (400 RFT), Deh-271 Mehboob Mohalla 300 RFT. & Aslam Dal Deh-272 U.C Rafique Kachelo.**
4. Method of Procurement: **Single Stage one Envelope Procedure.**
5. Tender Published: **Hoisted on SPPRA Website Sr. # 34717 & Published in Daily Leading News Paper Dawn, Express & Ibrat on 11.10.2017 & Sobh 12.10.2017.**
6. Total Bid Documents Sold: **Three (3)**
7. Total Bid Received: **Three (3)**
8. Technical Bid Opening Date: (if applicable) **Not Applicable**
9. No: of Bid technically Qualified: (if applicable) **Not Applicable**
10. Bid (s) Rejected: **02 Nos:**
11. Bid Opening Date: **30/ 10 /2017.**
12. Bid Evaluation Report:

Estimated Cost: Rs:2400000/=

S. No.	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
01	<i>Subhan Traders</i>	2395443	1 st Lowest	Rs. 2023/= Less	Being lowest rate quoted by the contractor hence accepted	Recommended for award of contract
02	Saeed Ahmed	2403731	2 nd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected
03	Atif Khakan	2420309	3 rd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

DISTRICT COUNCIL MIRPURKHAS

BIDDER'S ELIGIBILITY/QUALIFICATION REPORT

Regarding the N.I.T of this office bearing No: DCL/MPS/964 Dated 04/10/2017 available @ SPPRA website Sr.No. 34717 Dated: 09/10/2017 (As required under Rule-41(9) and Rule-46(1)(a) SPPRA Rules 2010 (amended 2013).

NAME OF WORK:

Construction of C.C Block in village Mahar Muhammad Bota (500 RFT), Choti Dabrki (200 RFT), Kachelo Farm Deh 272 (400 RFT), Deh-271 Mehboob Mohalla 300 RFT. & Aslam Dal Deh-272 U.C Rafique Kachelo.


Scheme No: 110


Estimate Cost Rs. 2400000/=

S.No.	Description of Eligibility/Qualification Criteria	Bidders Names		
		<i>Subhan Traders</i>	Saeed Ahmed	Atif Khakan
01	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
02	NTN (Number)	Yes	Yes	Yes
03	Sales Tax Registration (Where applicable)	Not applicable	Not applicable	Not applicable
04	Professional Tax	Yes	Yes	Yes
05	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes
	Qualification Criteria			
06	Minimum three years experience of relevant field.	Yes	Yes	Yes
07	Turnover of at least last three years	Yes	Yes	Yes
08	Required Bid Security is attached.	Yes	Yes	Yes
09	Bid is signed, named and stamped by the authorized person of the firm/contractor along with authorization letter.	Bid is signed by bidder himself	Bid is signed by bidder himself	Bid is signed by bidder himself
10	Qualified/Disqualified	Qualified	Qualified	Qualified

Recommendations:

1. Out of 3 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/Eligibility Criteria.
2. The lowest Evaluated and qualified Bidder is **M/S Malook Samoon** Contractor with his bid/offered amount **Rs. 2395443/=**
3. Recommended to award the work to the lowest qualified bidder _____ Contractor.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

Scheme No:124
COMPARATIVE STATEMENT

Head of A/C: D.C.T Fund 2016-2017

N.I.T Issued by the Chairman District Council Mirpurkhas No: DC/MPS/
Dated: 02/06/2017.

Estimate Technically
Sanctioned by the DE DCL MPS.

Name of Work: Construction of 4 No, Calvert @ Village Yameen Khanzada Deh-266, Soomar Jat Deh-307, Ismail Dal Deh-306, Choudhary Waris Deh-266 U.C Jawarasar-II.
Construction of C.C Block in Village Shabir Khaimkhani, Mir Asghar, Dhani Bux Chandio, Kamal Dars, Hanif Khanzada, Budho Khoso, Akhtar Wakeel, Aleem Khan Bhurgari, Muhammad Rahim Khaskheli U.C.Jawarasar-II.

Earnest Money Rs. 25000/=

Estimated Cost Rs.112000/=

Date of Issue: 30- 10 -2017

Date of Opening: 30- 10 -2017

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractor		
		Civil Tech Engg:	Saeed Ahmed	K.Khan
01.	Amount of Schedule "B" A. Rs:485885/=	S.B Rs: 485885/=	S.B Rs: 485885/=	S.B Rs: 485885/=
	B. Rs 306696/-	A- 46% above 223509/-	47.5% above 230797/-	48% above 233227/-
02.	Amount of Non Schedule. Rs _____/=	B- 306696/-	Rs: 306696/-	306696/-
03.	Amount of Cartage. A Rs. 231666/=	33.93% 101209/-	34% 104276/-	35% 107343/-
	B Rs: 73404/-			
04.	Add 10% Premium. Rs. 27068/-			
	Total Rs 1124724/=	1117304/-	1127659/-	1133156/-

FINANCIAL REVIEW


Lowest Tender Cost. Rs.1117304/=


Estimate Cost. Rs.1124724/=


Net Saving. Rs.7420/=

0.66% below on Sanctioned Estimate.

The rates quoted by M/S **Civil Tech Engg: Govt: contractor** are lowest the others in competition and 0.66% below the estimate if agreed rate be approved & Work Order be issued.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

Scheme No: 124
BID EVALUATION REPORT

1. Name of Procuring Agency: **District Council Mirpurkhas.**
2. Tender Reference No: **No: DC/MPS/964/ Dated: 04/ 10 /2017**
3. Tender Description/
Name of Work/Item: **Construction of 4 No, Calvert @ Village Yameen Khanzada Deh-266, Soomar Jat Deh-307, Ismail Dal Deh-306, Choudhary Waris Deh-266 U.C Jawarasar-II.
Construction of C.C Block in Village Shabir Khaimkhani, Mir Asghar, Dhani Bux Chandio, Kamal Dars, Hanif Khanzada, Budho Khoso, Akhtar Wakeel, Aleem Khan Bhurgari, Muhammad Rahim Khaskheli U.C Jawarasar-II.**
4. Method of Procurement: **Single Stage one Envelope Procedure.**
5. Tender Published: **Hoisted on SPPRA Website Sr. # 34717 & Published in Daily Leading News Paper Dawn, Express & Ibrat on 11.10.2017 & Sobh 12.10.2017.**
6. Total Bid Documents Sold: **Three (3)**
7. Total Bid Received: **Three (3)**
8. Technical Bid Opening Date: **Not Applicable**
(if applicable)
9. No: of Bid technically Qualified: (if applicable) **Not Applicable**
10. Bid (s) Rejected: **02 Nos:**
11. Bid Opening Date: **30/ 10 /2017.**
12. Bid Evaluation Report:

Estimated Cost: Rs://20000 /=-

S. No.	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
01	Civil Tech Engg:	1117304/-	1 st Lowest	Rs. 3300/= Less	Being lowest rate quoted by the contractor hence accepted	Recommended for award of contract
02	Saeed Ahmed	1127689/-	2 nd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected
03	K.Khan	1133156/-	3 rd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected

(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)

(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)

(MIR ALLAH BACHYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

DISTRICT COUNCIL MIRPURKHAS

BIDDER'S ELIGIBILITY/QUALIFICATION REPORT

Regarding the N.I.T of this office bearing No: DCL/MPS/964 Dated 04/10/2017 available @ SPPRA website Sr.No. 34717 Dated: 09/10/2017 (As required under Rule-41(9) and Rule-46(1)(a) SPPRA Rules 2010 (amended 2013).

NAME OF WORK:

Construction of 4 No. Calvert @ Village Yameen Khanzada Deh-266, Soomar Jat Deh-307, Ismail Dal Deh-306, Choudhary Waris Deh-266 U.C Jawarasar-II. Construction of C.C Block in Village Shabir Khaimkhani, Mir Asghar, Dhani Bux Chandio, Kamal Dars, Hanif Khanzada, Budho Khoso, Akhtar Wakeel, Aleem Khan Bhurgari, Muhammad Rahim Khaskheili U.C Jawarasar-II.


Scheme No: 124

Estimate Cost Rs.//20000/=

S.No.	Description of Eligibility/Qualification Criteria	Bidders Names		
		Civil Tech Engg:	Saeed Ahmed	K.Khan
01	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
02	NTN (Number)	Yes	Yes	Yes
03	Sales Tax Registration (Where applicable)	Not applicable	Not applicable	Not applicable
04	Professional Tax	Yes	Yes	Yes
05	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes
	Qualification Criteria			
06	Minimum three years experience of relevant field.	Yes	Yes	Yes
07	Turnover of at least last three years	Yes	Yes	Yes
08	Required Bid Security is attached.	Yes	Yes	Yes
09	Bid is signed, named and stamped by the authorized person of the firm/contractor along with authorization letter.	Bid is signed by bidder himself	Bid is signed by bidder himself	Bid is signed by bidder himself
10	Qualified/Disqualified	Qualified	Qualified	Qualified

Recommendations:

1. Out of 3 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/Eligibility Criteria.
2. The lowest Evaluated and qualified Bidder is **M/S Civil Tech Engg:** Contractor with his bid/offered amount **Rs.//17304/=**
3. Recommended to award the work to the lowest qualified bidder _____ Contractor.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

Scheme No:119
COMPARATIVE STATEMENT

Head of A/C: D.C.T Fund 2016-2017

Name of Work: Construction of 2 Nos Water Tank in village Hakim Kalro & Baharo Ajani U.C Ubedullah Bhurgari.

Date of Issue: 27-10-2017

Date of Opening: 30-10 -2017

N.I.T Issued by the Chairman District Council Mirpurkhas No: DC/MPS/
Dated: 02/06/2017.

Estimated Cost Rs. 1250000/=

Estimate Technically
Sanctioned by the DE DCL MPS.

Earnest Money Rs. 25000/=

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractor		
		Waheed Builders	Nadir Ali	Mohan Lal
01.	Amount of Schedule "B". Rs: 981012/=	S.B Rs: 981012/= 24% above 235443	S.B Rs: 981012/= 25% above 245253	S.B Rs: 981012/= 26% above 255063
02.	Amount of Non Schedule. Rs_____/=			
03.	Amount of Cartage. Rs. 214382/=			
04.	Add % Premium. Rs. 25144/=			
Total		Rs:1220400/=	1216455/=	1226265/=
				1236075/=

FINANCIAL REVIEW


Lowest Tender Cost. Rs.1216455/=


Estimate Cost. Rs.1220400/=


Net Saving. Rs.3945/=

0.32% below on Sanctioned Estimate.

The rates quoted by M/S **Waheed Builders Govt: contractor** are lowest the others in competition and 0.32% below the estimate if agreed rate be approved & Work Order be issued.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)



(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)


Scheme No: 119
BID EVALUATION REPORT


1. Name of Procuring Agency: **District Council Mirpurkhas.**
2. Tender Reference No: **No: DC/MPS/964/ Dated: 04/ 10 /2017**
3. Tender Description/ Name of Work/Item: **Construction of 2 Nos Water Tank in village Hakim Kalro & Baharo Ajani U.C Ubedullah Bhurgari.**
4. Method of Procurement: **Single Stage one Envelope Procedure.**
5. Tender Published: **Hoisted on SPPRA Website Sr. # 34717 & Published in Daily Leading News Paper Dawn, Express & Ibrat on 11.10.2017 & Sobh 12.10.2017.**
6. Total Bid Documents Sold: **Three (3)**
7. Total Bid Received: **Three (3)**
8. Technical Bid Opening Date: **Not Applicable**
(if applicable)
9. No: of Bid technically Qualified: (if applicable) **Not Applicable**
10. Bid (s) Rejected: **02 Nos:**
11. Bid Opening Date: **30/ 10 /2017.**
12. Bid Evaluation Report:

Estimated Cost: Rs:1250000/=

S. No.	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
01	Waheed Builders	1216455	1 st Lowest	Rs. 3945 /= Less	Being lowest rate quoted by the contractor hence accepted	Recommended for award of contract
02	Nadir Ali	1226265	2 nd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected
03	Mohan Lal	1336075	3 rd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

DISTRICT COUNCIL MIRPURKHAS

BIDDER'S ELIGIBILITY/QUALIFICATION REPORT

Regarding the N.I.T of this office bearing No: DCL/MPS/964 Dated 04/10/2017 available @ SPPRA website Sr.No. 34717 Dated: 09/10/2017 (As required under Rule-41(9) and Rule-46(1)(a) SPPRA Rules 2010 (amended 2013).

NAME OF WORK: Construction of 2 Nos Water Tank in village Hakim Kalro & Baharo Ajani U.C Ubedullah Bhurgari.


Scheme No: 119


Estimate Cost Rs. 1250000/=

S.No.	Description of Eligibility/Qualification Criteria	Bidders Names		
		Waheed Builders	Nadir Ali	Mohan Lal
01	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
02	NTN (Number)	Yes	Yes	Yes
03	Sales Tax Registration (Where applicable)	Not applicable	Not applicable	Not applicable
04	Professional Tax	Yes	Yes	Yes
05	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes
	Qualification Criteria			
06	Minimum three years experience of relevant field.	Yes	Yes	Yes
07	Turnover of at least last three years	Yes	Yes	Yes
08	Required Bid Security is attached.	Yes	Yes	Yes
09	Bid is signed, named and stamped by the authorized person of the firm/contractor along with authorization letter.	Bid is signed by bidder himself	Bid is signed by bidder himself	Bid is signed by bidder himself
10	Qualified/Disqualified	Qualified	Qualified	Qualified

Recommendations:

1. Out of 3 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/Eligibility Criteria.
2. The lowest Evaluated and qualified Bidder is **M/S Waheed Builders** Contractor with his bid/offered amount **Rs. 1216455/=**
3. Recommended to award the work to the lowest qualified bidder _____ Contractor.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)

(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

Scheme No:132
COMPARATIVE STATEMENT

Head of A/C: D.C.T Fund 2016-2017

Name of Work: Construction of 4 Nos Water Tank
@ Village Qadir Bux Maree, Uris Maree, Ali Ghulam
Maree, Shahmer Maree, U.C Samaro Mori.

Date of Issue: - -2017

Date of Opening: - -2017

N.I.T Issued by the Chairman District
Council Mirpurkhas No: DC/MPS/
Dated: 02/06/2017.

Estimated Cost Rs. 2480000/=

Estimate Technically
Sanctioned by the DE DCL MPS.

Earnest Money Rs. 50000/=

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractor		
		M.Faisal	Ghulam Rasool	Parwaz Ali
01.	Amount of Schedule "B". Rs:1962024/=	S.B Rs: 1962024/=	S.B Rs: 1962024/=	S.B Rs: 1962024/=
		22.5% above 441455	23% above 451265	24% above 470885
02.	Amount of Non Schedule. Rs_____/=			
03.	Amount of Cartage. Rs.395140/=			
04.	Add % Premium. Rs. 50288/=			
	Total Rs:2407452/=	2403479/=	2413289/=	2432909/=

FINANCIAL REVIEW


Lowest Tender Cost. Rs.2403479/=


Estimate Cost. Rs.2407452/=


Net Saving. Rs.3973/=

0.16% below on Sanctioned Estimate.

The rates quoted by M/S **M.Faisal Govt: contractor** are lowest the others in competition and 0.16% below the estimate if agreed rate be approved & Work Order be issued.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)



(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)


Scheme No: 132
BID EVALUATION REPORT


1. Name of Procuring Agency: **District Council Mirpurkhas.**
2. Tender Reference No: **No: DC/MPS/964/ Dated: 04/ 10 /2017**
3. Tender Description/ Name of Work/Item: **Construction of 4 Nos Water Tank @ Village Qadir Bux Maree, Uris Maree, Ali Ghulam Maree, Shahmer Maree, U.C Samaro Mori.**
4. Method of Procurement: **Single Stage one Envelope Procedure.**
5. Tender Published: **Hoisted on SPPRA Website Sr. # 34717 & Published in Daily Leading News Paper Dawn, Express & Ibrat on 11.10.2017 & Sobh 12.10.2017.**
6. Total Bid Documents Sold: **Three (3)**
7. Total Bid Received: **Three (3)**
8. Technical Bid Opening Date: (if applicable) **Not Applicable**
9. No: of Bid technically Qualified: (if applicable) **Not Applicable**
10. Bid (s) Rejected: **02 Nos:**
11. Bid Opening Date: **30/10 /2017.**
12. Bid Evaluation Report:

Estimated Cost: Rs:2480000/=

S. No.	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
01	M.Faisal	2403479	1 st Lowest	Rs. 3973/= Less	Being lowest rate quoted by the contractor hence accepted	Recommended for award of contract
02	Ghulam Rasool	2413289	2 nd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected
03	Perwaz Ali	2432909	3 rd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

DISTRICT COUNCIL MIRPURKHAS

BIDDER'S ELIGIBILITY/QUALIFICATION REPORT

Regarding the N.I.T of this office bearing No: DCL/MPS/964 Dated 04/10/2017 available @ SPPRA website Sr.No. 34717 Dated: 09/10/2017 (As required under Rule-41(9) and Rule-46(1)(a) SPPRA Rules 2010 (amended 2013).

NAME OF WORK: Construction of 4 Nos Water Tank @ Village Qadir Bux Maree, Uris Maree, Ali Ghulam Maree, Shahmer Maree, U.C Samaro Mori.


Scheme No: 132


Estimate Cost Rs. 2480000/=


S.No.	Description of Eligibility/Qualification Criteria	Bidders Names		
		M.Faisal	Ghulam Rasool	Parwaz Ali
01	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
02	NTN (Number)	Yes	Yes	Yes
03	Sales Tax Registration (Where applicable)	Not applicable	Not applicable	Not applicable
04	Professional Tax	Yes	Yes	Yes
05	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes
	Qualification Criteria			
06	Minimum three years experience of relevant field.	Yes	Yes	Yes
07	Turnover of at least last three years	Yes	Yes	Yes
08	Required Bid Security is attached.	Yes	Yes	Yes
09	Bid is signed, named and stamped by the authorized person of the firm/contractor along with authorization letter.	Bid is signed by bidder himself	Bid is signed by bidder himself	Bid is signed by bidder himself
10	Qualified/Disqualified	Qualified	Qualified	Qualified

Recommendations:

1. Out of 3 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/Eligibility Criteria.
2. The lowest Evaluated and qualified Bidder is **M/S M.Faisal** Contractor with his bid/offered amount **Rs.2403479/=**
3. Recommended to award the work to the lowest qualified bidder _____ Contractor.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

Scheme No:136
COMPARATIVE STATEMENT

Head of A/C: D.C.T Fund 2016-2017

N.I.T Issued by the Chairman District
Council Mirpurkhas No: DC/MPS/
Dated: 02/06/2017.

Estimate Technically
Sanctioned by the DE DCL MPS.

Name of Work: Construction of 5 Nos Culvert @
Village Sinharo, Haji Gulzar, Yar Muhammad Baloch
& C.C in Village Bahadar Unar (500 RFT), Fateh
Maree (400 RFT), U.C Baloch Abad.

Earnest Money Rs. 34000/=

Estimated Cost Rs. 1680000/=

Date of Issue: 27-10 -2017

Date of Opening: 30-10 -2017


Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractor			
		Qureshi & Sons	Jawed Ahmed	Shafi Muhammad	
01.	Amount of (Part-A) Schedule "B".	Rs:384520/=	(Part-A)S.B Rs: 384520/= 23.75% above 91323 /=	S.B Rs: 384520/= 24% above 92284 /=	S.B Rs: 384520/= 25% above 96130 /=
02.	Amount of (Part-B) Schedule "B"	Rs:889614/=	(Part-B)S.B Rs: 889614/= 33.75% above 30244/=	S.B Rs: 889614/= 34% above 302468/=	S.B Rs: 889614/= 35% above 311365/=
03.	Amount of Cartage.(Part-A). Amount of Cartage.(Part-B).	Rs. 53185/= Rs: 302068/=			
04.	Add 10% Premium.(Part-A)	Rs.38450/=			
Total		Rs :1667682/=	1665701/=	1668886/=	1681629/=


FINANCIAL REVIEW

Lowest Tender Cost. Rs.1665701/=
Estimate Cost. Rs.1667682/=
Net Saving. Rs.1981/=

0.11% below on Sanctioned Estimate.

The rates quoted by M/S **Qureshi & Sons Govt: contractor** are lowest the others in competition and 0.11% below the estimate if agreed rate be approved & Work Order be issued.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)



(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

Scheme No: 136
BID EVALUATION REPORT

1. Name of Procuring Agency: **District Council Mirpurkhas.**
2. Tender Reference No: **No: DC/MPS/964/ Dated: 04/ 10 /2017**
3. Tender Description/ Name of Work/Item: **Construction of 5 Nos Culvert @ Village Sinharo, Haji Gulzar, Yar Muhammad Baloch & C.C in Village Bahadar Unar (500 RFT), Fateh Maree (400 RFT), U.C Baloch Abad.**
4. Method of Procurement: **Single Stage one Envelope Procedure.**
5. Tender Published: **Hoisted on SPPRA Website Sr. # 34717 & Published in Daily Leading News Paper Dawn, Express & Ibrat on 11.10.2017 & Sobh 12.10.2017.**
6. Total Bid Documents Sold: **Three (3)**
7. Total Bid Received: **Three (3)**
8. Technical Bid Opening Date: (if applicable) **Not Applicable**
9. No: of Bid technically Qualified: (if applicable) **Not Applicable**
10. Bid (s) Rejected: **02 Nos:**
11. Bid Opening Date: **30 / 10 /2017.**
12. Bid Evaluation Report:

Estimated Cost: Rs:1680000/=

S. No.	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
01	Qureshi & Sons	1665701	1 st Lowest	Rs. 1981 /= Less	Being lowest rate quoted by the contractor hence accepted	Recommended for award of contract
02	Jawed Ahmed	1668886	2 nd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected
03	Shafi Muhammad	1681629	3 rd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

DISTRICT COUNCIL MIRPURKHAS

BIDDER'S ELIGIBILITY/QUALIFICATION REPORT

Regarding the N.I.T of this office bearing No: DCL/MPS/964 Dated 04/10/2017 available @ SPPRA website Sr.No. 34717 Dated: 09/10/2017 (As required under Rule-41(9) and Rule-46(1)(a) SPPRA Rules 2010 (amended 2013).

NAME OF WORK: Construction of 5 Nos Culvert @ Village Sinharo, Haji Gulzar, Yar Muhammad Baloch & C.C in Village Bahadar Unar (500 RFT), Fateh Maree (400 RFT), U.C Baloch Abad.


Scheme No: 136


Estimate Cost Rs. 1680000/=


S.No.	Description of Eligibility/Qualification Criteria	Bidders Names		
		Qureshi & Sons	Jawed Ahmed	Shafi Muhammad
01	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
02	NTN (Number)	Yes	Yes	Yes
03	Sales Tax Registration (Where applicable)	Not applicable	Not applicable	Not applicable
04	Professional Tax	Yes	Yes	Yes
05	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes
	Qualification Criteria			
06	Minimum three years experience of relevant field.	Yes	Yes	Yes
07	Turnover of at least last three years	Yes	Yes	Yes
08	Required Bid Security is attached.	Yes	Yes	Yes
09	Bid is signed, named and stamped by the authorized person of the firm/contractor along with authorization letter.	Bid is signed by bidder himself	Bid is signed by bidder himself	Bid is signed by bidder himself
10	Qualified/Disqualified	Qualified	Qualified	Qualified

Recommendations:

1. Out of 3 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/Eligibility Criteria.
2. The lowest Evaluated and qualified Bidder is **M/S Qureshi & Sons** Contractor with his bid/offered amount **Rs. 1665701/=**
3. Recommended to award the work to the lowest qualified bidder _____ Contractor.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)



(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

89

Name of Scheme: Construction of 13 Nos Culvert @ village Iqbal Randhawa, Mir Allah dad, Ghulam Rasool Shah, Choudhary Anwar, Ashrif Randhawa, Ghulam Muhammad Shato, U.C Mir Ali Bux Khan.

SR. No.	NAME OF CONTRACTOR FIRMS	RATE QUOTED BY CONTRACTOR	SIGNATURE OF CONTRACTOR
1.	<u>Aftab Hussain Khatyan</u>	1. <u>27% above</u>	1. _____
2.	<u>Atif Khatkan</u>	2. <u>28% above</u>	2. _____
3.	<u>Ibrahim dars.</u>	3. <u>29% above</u>	3. _____


ACCOUNTS OFFICER
DISTRICT COUNCIL
MIRPURKHAS


DISTRICT ENGINEER
DISTRICT COUNCIL
MIRPURKHAS


CHIEF OFFICER
DISTRICT COUNCIL
MIRPURKHAS

Scheme No:137
COMPARATIVE STATEMENT

Head of A/C: D.C.T Fund 2016-2017

N.I.T Issued by the Chairman District
Council Mirpurkhas No: DC/MPS/
Dated: 02/06/2017.

Estimate Technically
Sanctioned by the DE DCL MPS.

Name of Work: Construction of 2 Nos Water Tank
@ Village Abdullah abad & Yar Muhammad Baloch,
U.C Baloch abad.

Earnest Money Rs. 24000/=

Date of Issue: 30- 10 -2017

Estimated Cost Rs. 1200000/=

Date of Opening: 30 - 10 -2017

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractor		
		Afaq Farooq	M.Noor	Atif Khakan
01.	Amount of Schedule "B". Rs:981012/=	S.B Rs: 981012/=	S.B Rs: 981012/=	S.B Rs: 981012/=
		20.5% above 201107	21% above 206012	22% above 215822
02.	Amount of Non Schedule. Rs_____/=			
03.	Amount of Cartage. Rs. 176354/=			
04.	Add 20% Premium. Rs. 25144/=			
	Total Rs:1182510/=	1182119/=	1187024/=	1196834/=

FINANCIAL REVIEW


Lowest Tender Cost. Rs.1182119/=


Estimate Cost. Rs. 1182510/=


Net Saving. Rs.391/=

0.03% below on Sanctioned Estimate.

The rates quoted by M/S **Afaq Farooq Govt: contractor** are lowest the others in competition and 0.03% below the estimate if agreed rate be approved & Work Order be issued.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)



(MIR ALLAH BACHAVO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)


Scheme No: 137
BID EVALUATION REPORT


1. Name of Procuring Agency: **District Council Mirpurkhas.**
2. Tender Reference No: **No: DC/MPS/964/ Dated: 04/ 10 /2017**
3. Tender Description/ Name of Work/Item: **Construction of 2 Nos Water Tank @ Village Abdullah abad & Yar Muhammad Baloch, U.C Baloch abad.**
4. Method of Procurement: **Single Stage one Envelope Procedure.**
5. Tender Published: **Hoisted on SPPRA Website Sr. # 34717 & Published in Daily Leading News Paper Dawn, Express & Ibrat on 11.10.2017 & Sobh 12.10.2017.**
6. Total Bid Documents Sold: **Three (3)**
7. Total Bid Received: **Three (3)**
8. Technical Bid Opening Date: **Not Applicable**
(if applicable)
9. No: of Bid technically Qualified: (if applicable) **Not Applicable**
10. Bid (s) Rejected: **02 Nos:**
11. Bid Opening Date: **30/10 /2017.**
12. Bid Evaluation Report:

Estimated Cost: Rs:1200000/=

S. No.	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
01	Afaq Farooq	1182119	1 st Lowest	Rs. 391/= Less	Being lowest rate quoted by the contractor hence accepted	Recommended for award of contract
02	M.Noor	1187024	2 nd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected
03	Atif Khakan	1196834	3 rd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

DISTRICT COUNCIL MIRPURKHAS

BIDDER'S ELIGIBILITY/QUALIFICATION REPORT

Regarding the N.I.T of this office bearing No: DCL/MPS/964 Dated 04/10/2017 available @ SPPRA website Sr.No. 34717 Dated: 09/10/2017 (As required under Rule-41(9) and Rule-46(1)(a) SPPRA Rules 2010 (amended 2013).

NAME OF WORK: Construction of 2 Nos Water Tank @ Village Abdullah abad & Yar Muhammad Baloch, U.C Baloch abad.


Scheme No: 137

Estimate Cost Rs. 1200000/=

S.No.	Description of Eligibility/Qualification Criteria	Bidders Names		
		Afaq Farooq	M.Noor	Atif Khakan
01	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
02	NTN (Number)	Yes	Yes	Yes
03	Sales Tax Registration (Where applicable)	Not applicable	Not applicable	Not applicable
04	Professional Tax	Yes	Yes	Yes
05	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes
	Qualification Criteria			
06	Minimum three years experience of relevant field.	Yes	Yes	Yes
07	Turnover of at least last three years	Yes	Yes	Yes
08	Required Bid Security is attached.	Yes	Yes	Yes
09	Bid is signed, named and stamped by the authorized person of the firm/contractor along with authorization letter.	Bid is signed by bidder himself	Bid is signed by bidder himself	Bid is signed by bidder himself
10	Qualified/Disqualified	Qualified	Qualified	Qualified

Recommendations:

1. Out of 3 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/Eligibility Criteria.
2. The lowest Evaluated and qualified Bidder is **M/S Afaq Farooq** Contractor with his bid/offered amount **Rs. 1182119/=**
3. Recommended to award the work to the lowest qualified bidder _____ Contractor.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

Scheme No:136
COMPARATIVE STATEMENT

Head of A/C: D.C.T Fund 2016-2017

N.I.T Issued by the Chairman District
Council Mirpurkhas No: DC/MPS/
Dated: 02/06/2017.

Estimate Technically
Sanctioned by the DE DCL MPS.

Name of Work: Construction of 5 Nos Culvert @
Village Sinharo, Haji Gulzar, Yar Muhammad Baloch
& C.C in Village Bahadar Unar (500 RFT), Fateh
Maree (400 RFT), U.C Baloch Abad.

Earnest Money Rs. 34000/=

Estimated Cost Rs. 1680000/=

Date of Issue: 27-10 -2017

Date of Opening: 30-10 -2017

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractor			
		Qureshi & Sons	Jawed Ahmed	Shafi Muhammad	
01.	Amount of (Part-A) Schedule "B".	Rs:384520/=	(Part-A)S.B Rs: 384520/= 23.75% above 91323 /=	S.B Rs: 384520/= 24% above 92284 /=	S.B Rs: 384520/= 25% above 96130 /=
02.	Amount of (Part-B) Schedule "B"	Rs:889614/=	(Part-B)S.B Rs: 889614/= 33.75% above 30244/=	S.B Rs: 889614/= 34% above 302468/=	S.B Rs: 889614/= 35% above 311365/=
03.	Amount of Cartage.(Part-A).	Rs. 53185/=			
	Amount of Cartage.(Part-B).	Rs: 302068/=			
04.	Add 10% Premium.(Part-A)	Rs.38450/=			
Total		Rs :1667682/=	1665701/=	1668886/=	1681629/=

FINANCIAL REVIEW


Lowest Tender Cost. Rs.1665701/=


Estimate Cost. Rs.1667682/=

Net Saving. Rs.1981/=

0.11% below on Sanctioned Estimate.

The rates quoted by M/S **Qureshi & Sons Govt: contractor** are lowest the others in competition and 0.11% below the estimate if agreed rate be approved & Work Order be issued.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

Scheme No:155
COMPARATIVE STATEMENT

Head of A/C: D.C.T Fund 2016-2017

Name of Work: Construction of C.C Block in Village Haji Karim Bux (200 RFT), Mian Bux (200 RFT), Shiv Lal Meghwar (200 RFT), Shoukat Khaskheli (300 RFT), Ramzan Chajro (200 RFT), Darya Khan Maree (200 RFT), Abdul Jabar 75 (200 RFT), Khan Muhammad 126 (200 RFT), Jan Muhammad Junejo 127 (200 RFT), Madrsa Chandan 128 (200 RFT), U.C Chitori.

Date of Issue: 27-10-2017

Date of Opening: 30-10 -2017

N.I.T Issued by the Chairman District Council Mirpurkhas No: DC/MPS/
Dated: 02/06/2017.

Estimate Technically
Sanctioned by the DE DCL MPS.

Earnest Money Rs. 50000/=

Estimated Cost Rs. 2497000/=

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractor		
		Shaib Ali	Atif Khakan	Mohan Lal
01.	Amount of Schedule "B". Rs:1787760/=	S.B Rs: 1787760/=	S.B Rs: 1787760/=	S.B Rs: 1787760/=
		39.5% above 706165	40% above 715104	41% above 732981
02.	Amount of Non Schedule. Rs_____/=			
03.	Amount of Cartage. Rs. 708517/=			
04.	Add 20% Premium. Rs. _____/=			
Total		Rs:2496277/=	2493925/=	2502864/=
				2520741/=

FINANCIAL REVIEW


Lowest Tender Cost. Rs.2493925/=


Estimate Cost. Rs.2496277/=

Net Saving. Rs.2352/=

0.094% below on Sanctioned Estimate.

The rates quoted by M/S **Shaib Ali Govt: contractor** are lowest the others in competition and 0.094% below the estimate if agreed rate be approved & Work Order be issued.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)



(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)


Scheme No: 155
BID EVALUATION REPORT


1. Name of Procuring Agency: **District Council Mirpurkhas.**
2. Tender Reference No: **No: DC/MPS/964/ Dated: 04/ 10 /2017**
3. Tender Description/
Name of Work/Item: **Construction of C.C Block in Village Haji Karim Bux (200 RFT), Mian Bux (200 RFT), Shiv Lal Meghwar (200 RFT), Shoukat Khaskheli (300 RFT), Ramzan Chajro (200 RFT), Darya Khan Maree (200 RFT), Abdul Jabar 75 (200 RFT), Khan Muhammad 126 (200 RFT), Jan Muhammad Junejo 127 (200 RFT), Madrsa Chandan 128 (200 RFT), U.C Chitori.**
4. Method of Procurement: **Single Stage one Envelope Procedure.**
5. Tender Published: **Hoisted on SPPRA Website Sr. # 34717 & Published in Daily Leading News Paper Dawn, Express & Ibrat on 11.10.2017 & Sobh 12.10.2017.**
6. Total Bid Documents Sold: **Three (3)**
7. Total Bid Received: **Three (3)**
8. Technical Bid Opening Date: **Not Applicable**
(if applicable)
9. No: of Bid technically Qualified: (if applicable) **Not Applicable**
10. Bid (s) Rejected: **02 Nos:**
11. Bid Opening Date: **30/ 10 /2017.**
12. Bid Evaluation Report:

Estimated Cost: Rs:2497000/=

S. No.	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
01	Shaib Ali	2493925	1 st Lowest	Rs. 2352/= Less	Being lowest rate quoted by the contractor hence accepted	Recommended for award of contract
02	Atif Khakan	2502864	2 nd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected
03	Mohan Lal	2520741	3 rd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

DISTRICT COUNCIL MIRPURKHAS

BIDDER'S ELIGIBILITY/QUALIFICATION REPORT

Regarding the N.I.T of this office bearing No: DCL/MPS/964 Dated 04/10/2017 available @ SPPRA website Sr.No. 34717 Dated: 09/10/2017 (As required under Rule-41(9) and Rule-46(1)(a) SPPRA Rules 2010 (amended 2013).

NAME OF WORK:

Construction of C.C Block in Village Haji Karim Bux (200 RFT), Mian Bux (200 RFT), Shiv Lal Meghwar (200 RFT), Shoukat Khaskheli (300 RFT), Ramzan Chajro (200 RFT), Darya Khan Maree (200 RFT), Abdul Jabar 75 (200 RFT), Khan Muhammad 126 (200 RFT), Jan Muhammad Junejo 127 (200 RFT), Madrsa Chandan 128 (200 RFT), U.C Chitori.


Scheme No: 155


Estimate Cost Rs. 2497000/=


S.No.	Description of Eligibility/Qualification Criteria	Bidders Names		
		Shoaib Ali	Atif Khakan	Mohan Lal
01	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
02	NTN (Number)	Yes	Yes	Yes
03	Sales Tax Registration (Where applicable)	Not applicable	Not applicable	Not applicable
04	Professional Tax	Yes	Yes	Yes
05	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes
	Qualification Criteria			
06	Minimum three years experience of relevant field.	Yes	Yes	Yes
07	Turnover of at least last three years	Yes	Yes	Yes
08	Required Bid Security is attached.	Yes	Yes	Yes
09	Bid is signed, named and stamped by the authorized person of the firm/contractor along with authorization letter.	Bid is signed by bidder himself	Bid is signed by bidder himself	Bid is signed by bidder himself
10	Qualified/Disqualified	Qualified	Qualified	Qualified

Recommendations:

1. Out of 3 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/Eligibility Criteria.
2. The lowest Evaluated and qualified Bidder is **M/S Shoaib Ali** Contractor with his bid/offered amount **Rs. 2493925/=**
3. Recommended to award the work to the lowest qualified bidder ____ Contractor.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

Scheme No:173
COMPARATIVE STATEMENT

Head of A/C: D.C.T Fund 2016-2017

N.I.T Issued by the Chairman District
Council Mirpurkhas No: DC/MPS/
Dated: 02/06/2017.

Estimate Technically
Sanctioned by the DE DCL MPS.

Name of Work: Construction of Water Tank @
Village Mir Fateh Khan U.C Mir Fateh Khan Talpur.

Earnest Money Rs. 12400/=

Estimated Cost Rs. 620000/=

Date of Issue: - 2017

Date of Opening: - 2017

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractor		
		M.Mataro & Sons	M.Ibrahim Dars	Mehro Mal
01.	Amount of Schedule "B". Rs:490506/=	S.B Rs: 490506/=	S.B Rs: 490506/=	S.B Rs: 490506/=
		23.25% above 114042	24% above 117721	24.5% above 120174
02.	Amount of Non Schedule. Rs _____/=			
03.	Amount of Cartage. Rs. 102109/=			
04.	Add 20% Premium. Rs. 12572/=			
	Total Rs:605200/=	604548/=	608227/=	610680/=

FINANCIAL REVIEW


Lowest Tender Cost. Rs.604548/=


Estimate Cost. Rs.605200/=


Net Saving. Rs.652/=

0.10% below on Sanctioned Estimate.

The rates quoted by M/S **M.Mataro & Sons Govt: contractor** are lowest the others in competition and 0.10% below the estimate if agreed rate be approved & Work Order be issued.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)



(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)


Scheme No: 173
BID EVALUATION REPORT

1. Name of Procuring Agency: **District Council Mirpurkhas.**
2. Tender Reference No: **No: DC/MPS/964/ Dated: 04/ 10 /2017**
3. Tender Description/ Name of Work/Item: **Construction of Water Tank @ Village Mir Fateh khan U.C Mir Fateh Khan Talpur.**
4. Method of Procurement: **Single Stage one Envelope Procedure.**
5. Tender Published: **Hoisted on SPPRA Website Sr. # 34717 & Published in Daily Leading News Paper Dawn, Express & Ibrat on 11.10.2017 & Sobh 12.10.2017.**
6. Total Bid Documents Sold: **Three (3)**
7. Total Bid Received: **Three (3)**
8. Technical Bid Opening Date: (if applicable) **Not Applicable**
9. No: of Bid technically Qualified: (if applicable) **Not Applicable**
10. Bid (s) Rejected: **02 Nos:**
11. Bid Opening Date: **30/ 10 /2017.**
12. Bid Evaluation Report:

Estimated Cost: Rs:620000/=

S. No.	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
01	M.Mataro & Sons	604548	1 st Lowest	Rs. 652/= Less	Being lowest rate quoted by the contractor hence accepted	Recommended for award of contract
02	M.Ibrahim Dars	608227	2 nd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected
03	Mehro Mal	610680	3 rd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYTO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

DISTRICT COUNCIL MIRPURKHAS

BIDDER'S ELIGIBILITY/QUALIFICATION REPORT

Regarding the N.I.T of this office bearing No: DCL/MPS/964 Dated 04/10/2017 available @ SPPRA website Sr.No. 34717 Dated: 09/10/2017 (As required under Rule-41(9) and Rule-46(1)(a) SPPRA Rules 2010 (amended 2013).

NAME OF WORK: Construction of Water Tank @ Village Mir Fateh khan U.C Mir Fateh Khan Talpur.


Scheme No: 173


Estimate Cost Rs. 620000/=

S.No.	Description of Eligibility/Qualification Criteria	Bidders Names		
		M.Mataro & Sons	M.Ibrahim Dars	Mehro Mal
01	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
02	NTN (Number)	Yes	Yes	Yes
03	Sales Tax Registration (Where applicable)	Not applicable	Not applicable	Not applicable
04	Professional Tax	Yes	Yes	Yes
05	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes
	Qualification Criteria			
06	Minimum three years experience of relevant field.	Yes	Yes	Yes
07	Turnover of at least last three years	Yes	Yes	Yes
08	Required Bid Security is attached.	Yes	Yes	Yes
09	Bid is signed, named and stamped by the authorized person of the firm/contractor along with authorization letter.	Bid is signed by bidder himself	Bid is signed by bidder himself	Bid is signed by bidder himself
10	Qualified/Disqualified	Qualified	Qualified	Qualified

Recommendations:

1. Out of 3 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/Eligibility Criteria.
2. The lowest Evaluated and qualified Bidder is **M/S M.Mataro & Sons** Contractor with his bid/offered amount **Rs. 604548/=**
3. Recommended to award the work to the lowest qualified bidder ____ Contractor.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

Scheme No:174
COMPARATIVE STATEMENT

Head of A/C: D.C.T Fund 2016-2017

N.I.T Issued by the Chairman District
Council Mirpurkhas No: DC/MPS/
Dated: 02/06/2017.

Estimate Technically
Sanctioned by the DE DCL MPS.

Name of Work: Construction of C.C Block @ Village Gul
Muhammad Abring (300 RFT), Arshad Mahar (300 RFT), Soofi Abad
Mureed Khair (300 RFT), Master Kirshan (250 RFT), Rano Ramdan
(300 RFT) Haji Usman Mahar (300 RFT) U.C Mir Fateh Khan Talpur.

Earnest Money Rs. 40000/=

Estimated Cost Rs. 2000000/=

Date of Issue: 27- 10 -2017

Date of Opening: 30- 10 -2017

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractor		
		Fahim Ahmed	Ibrahim Dars	K.Khan
01.	Amount of Schedule "B". Rs:1422377/=	S.B Rs: 1422377/=	S.B Rs: 1422377/=	S.B Rs: 1422377/=
		39.75% above 565394	40% above 568950	41% above 583174
02.	Amount of Non Schedule. Rs _____/=			
03.	Amount of Cartage. Rs. 568564/=			
04.	Add 20% Premium. Rs. _____/=			
	Total Rs:1990900/=	1987771/=	1991328/=	2005551/=

FINANCIAL REVIEW


Lowest Tender Cost. Rs.1987771/=


Estimate Cost. Rs.1990900/=

Net Saving. Rs.3129/=

0.15% below on Sanctioned Estimate.

The rates quoted by M/S **Fahim Ahmed Govt: contractor** are lowest the others in competition and 0.15% below the estimate if agreed rate be approved & Work Order be issued.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)



(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)


Scheme No: 174
BID EVALUATION REPORT

1. Name of Procuring Agency: **District Council Mirpurkhas.**
2. Tender Reference No: **No: DC/MPS/964/ Dated: 04/ 10 /2017**
3. Tender Description/ Name of Work/Item: **Construction of C.C Block @ Village Gul Muhammad Abring (300 RFT), Arshad Mahar (300 RFT), Soofi Abad Mureed Khair (300 RFT), Master Kirshan (250 RFT), Rano Ramdan (300 RFT) Haji Usman Mahar (300 RFT) U.C Mir Fateh Khan Talpur.**
4. Method of Procurement: **Single Stage one Envelope Procedure.**
5. Tender Published: **Hoisted on SPPRA Website Sr. # 34717 & Published in Daily Leading News Paper Dawn, Express & Ibrat on 11.10.2017 & Sobh 12.10.2017.**
6. Total Bid Documents Sold: **Three (3)**
7. Total Bid Received: **Three (3)**
8. Technical Bid Opening Date: (if applicable) **Not Applicable**
9. No: of Bid technically Qualified: (if applicable) **Not Applicable**
10. Bid (s) Rejected: **02 Nos:**
11. Bid Opening Date: **30/ 10 /2017.**
12. Bid Evaluation Report:

Estimated Cost: Rs:2000000/=

S. No.	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
01	Fahim Ahmed	1987771	1 st Lowest	Rs. 3129/= Less	Being lowest rate quoted by the contractor hence accepted	Recommended for award of contract
02	Ibrahim Dars	1991328	2 nd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected
03	K.Khan	2005551	3 rd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

DISTRICT COUNCIL MIRPURKHAS

BIDDER'S ELIGIBILITY/QUALIFICATION REPORT

Regarding the N.I.T of this office bearing No: DCL/MPS/964 Dated 04/10/2017 available @ SPPRA website Sr.No. 34717 Dated: 09/10/2017 (As required under Rule-41(9) and Rule-46(1)(a) SPPRA Rules 2010 (amended 2013).

NAME OF WORK:

Construction of C.C Block @ Village Gul Muhammad Abring (300 RFT), Arshad Mahar (300 RFT), Soofi Abad Mureed Khair (300 RFT), Master Kirshan (250 RFT), Rano Ramdan (300 RFT) Haji Usman Mahar (300 RFT) U.C Mir Fateh Khan Talpur.


Scheme No: 174


Estimate Cost Rs. 2000000/=


S.No.	Description of Eligibility/Qualification Criteria	Bidders Names		
		Fahim Ahmed	Ibrahim Dars	K.Khan
01	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
02	NTN (Number)	Yes	Yes	Yes
03	Sales Tax Registration (Where applicable)	Not applicable	Not applicable	Not applicable
04	Professional Tax	Yes	Yes	Yes
05	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes
	Qualification Criteria			
06	Minimum three years experience of relevant field.	Yes	Yes	Yes
07	Turnover of at least last three years	Yes	Yes	Yes
08	Required Bid Security is attached.	Yes	Yes	Yes
09	Bid is signed, named and stamped by the authorized person of the firm/contractor along with authorization letter.	Bid is signed by bidder himself	Bid is signed by bidder himself	Bid is signed by bidder himself
10	Qualified/Disqualified	Qualified	Qualified	Qualified

Recommendations:

1. Out of 3 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/Eligibility Criteria.
2. The lowest Evaluated and qualified Bidder is **M/S Fahim Ahmed** Contractor with his bid/offered amount **Rs. 1987771/=**
3. Recommended to award the work to the lowest qualified bidder _____ Contractor.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

Scheme No:177
COMPARATIVE STATEMENT

Head of A/C: D.C.T Fund 2016-2017

Name of Work: Construction of water Tank @ village Nadir khan Nohani, U.C Haji Ghulam Muhammad Nohani.

Date of Issue: 21- 10 -2017

Date of Opening: 30 - 10 -2017

N.I.T Issued by the Chairman District Council Mirpurkhas No: DC/MPS/
Dated: 02/06/2017.

Estimated Cost Rs. 610000/=

Estimate Technically
Sanctioned by the DE DCL MPS.

Earnest Money Rs. 12000/=

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractor		
		Ishtiaq & Brothers	Nehro Mal	Qutab Din Dars
01.	Amount of Schedule "B". Rs:490506/=	S.B Rs: 490506/=	S.B Rs: 490506/=	S.B Rs: 490506/=
		22.25% above 109137	23% above 112816	24% above 117721
02.	Amount of Non Schedule. Rs _____/=			
03.	Amount of Cartage. Rs. 97102/=			
04.	Add 20% Premium. Rs. 12572/=			
	Total Rs:600200/=	599643/=	603322/=	608227/=

FINANCIAL REVIEW


Lowest Tender Cost. Rs.599643/=


Estimate Cost. Rs.600200/=

Net Saving. Rs.556/=

0.09% below on Sanctioned Estimate.

The rates quoted by M/S **Ishtiaq & Brothers Govt: contractor** are lowest the others in competition and 0.09% below the estimate if agreed rate be approved & Work Order be issued.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)



(MIR ALLAH BACHHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

Scheme No: 177
BID EVALUATION REPORT

1. Name of Procuring Agency: **District Council Mirpurkhas.**
2. Tender Reference No: **No: DC/MPS/964/ Dated: 04/ 10 /2017**
3. Tender Description/ Name of Work/Item: **Construction of water Tank @ village Nadir khan Nohani, U.C Haji Ghulam Muhammad Nohani.**
4. Method of Procurement: **Single Stage one Envelope Procedure.**
5. Tender Published: **Hoisted on SPPRA Website Sr. # 34717 & Published in Daily Leading News Paper Dawn, Express & Ibrat on 11.10.2017 & Sobh 12.10.2017.**
6. Total Bid Documents Sold: **Three (3)**
7. Total Bid Received: **Three (3)**
8. Technical Bid Opening Date: **Not Applicable**
(if applicable)
9. No: of Bid technically Qualified: (if applicable) **Not Applicable**
10. Bid (s) Rejected: **02 Nos:**
11. Bid Opening Date: **30/ 10 /2017.**
12. Bid Evaluation Report:

Estimated Cost: Rs:610000 /=

S. No.	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
01	Ishtiaq & Brothers	599643	1 st Lowest	Rs.556/= Less	Being lowest rate quoted by the contractor hence accepted	Recommended for award of contract
02	Nehro Mal	603322	2 nd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected
03	Qutab Din Dars	608227	3 rd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

DISTRICT COUNCIL MIRPURKHAS

BIDDER'S ELIGIBILITY/QUALIFICATION REPORT

Regarding the N.I.T of this office bearing No: DCL/MPS/964 Dated 04/10/2017 available @ SPPRA website Sr.No. 34717 Dated: 09/10/2017 (As required under Rule-41(9) and Rule-46(1)(a) SPPRA Rules 2010 (amended 2013).

NAME OF WORK: Construction of water Tank @ village Nadir khan Nohani, U.C Haji Ghulam Muhammad Nohani.


Scheme No: 177


Estimate Cost Rs. 610000/=


S.No.	Description of Eligibility/Qualification Criteria	Bidders Names		
		Ishtiaq & Brothers	Nehro Mal	Qutab Din Dars
01	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
02	NTN (Number)	Yes	Yes	Yes
03	Sales Tax Registration (Where applicable)	Not applicable	Not applicable	Not applicable
04	Professional Tax	Yes	Yes	Yes
05	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes
	Qualification Criteria			
06	Minimum three years experience of relevant field.	Yes	Yes	Yes
07	Turnover of at least last three years	Yes	Yes	Yes
08	Required Bid Security is attached.	Yes	Yes	Yes
09	Bid is signed, named and stamped by the authorized person of the firm/contractor along with authorization letter.	Bid is signed by bidder himself	Bid is signed by bidder himself	Bid is signed by bidder himself
10	Qualified/Disqualified	Qualified	Qualified	Qualified

Recommendations:

1. Out of 3 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/Eligibility Criteria.
2. The lowest Evaluated and qualified Bidder is **M/S Ishtiaq & Brothers** Contractor with his bid/offered amount **Rs. 599643/=**
3. Recommended to award the work to the lowest qualified bidder _____ Contractor.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

Scheme No:179
COMPARATIVE STATEMENT

Head of A/C: D.C.T Fund 2016-2017

Name of Work: Construction of 3 Nos Culvert @ Village Nabi Bux Chandio, Usman Laghari, Sohrab Laghari U.C Qazi Asharaf. Construction of C.C Block in Village Ali Muhammad Jarwar, (750 RFT) & Construction of 2 Nos Culvert @ Village Shah Mehmood Laghari & Basran Shaikh U.C Qazi Ashrif.

Date of Issue: 28-10 -2017

Date of Opening: 30-10 -2017

N.I.T Issued by the Chairman District Council Mirpurkhas No: DC/MPS/ Dated: 02/06/2017.

Estimate Technically Sanctioned by the DE DCL MPS.

Earnest Money Rs. 34000/=

Estimated Cost Rs. 1700000/=

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractor			
		Agha Shoaib & Brothers	M.S Kella	M.S Tara	
01.	Amount of (Part-A) Schedule "B".	Rs:384520/=	(Part-A)S.B Rs: 384520/=	S.B Rs: 384520/=	S.B Rs: 384520/=
			28.5% above 109588/=	29% above 111511/=	30% above 115356 /=-
02.	Amount of (Part-B) Schedule "B"	Rs:833277/=	(Part-B)S.B Rs: 833277/=	S.B Rs: 833277/=	S.B Rs: 833277/=
			31.60% above 263316/=	32% above 266649/=	33% above 274981/=
03.	Amount of Cartage.(Part-A).	Rs. 72930/=			
	Amount of Cartage.(Part-B).	Rs:266935/=			
04.	Add 10% Premium.(Part-A)	Rs.38450/=			
	Total	Rs: 1596112/=	1590701/=	1595957/=	1608134/=

FINANCIAL REVIEW


Lowest Tender Cost. Rs.1590701/=


Estimate Cost. Rs.1596112/=


Net Saving. Rs.5411/=

0.35% below on Sanctioned Estimate.

The rates quoted by M/S **Agha Shoaib & Brothers Govt. contractor** are lowest the others in competition and 0.35% below the estimate if agreed rate be approved & Work Order be issued.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)



(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)


Scheme No: 179
BID EVALUATION REPORT


1. Name of Procuring Agency: **District Council Mirpurkhas.**
2. Tender Reference No: **No: DC/MPS/964/ Dated: 04/ 10 /2017**
3. Tender Description/
Name of Work/Item: **Construction of 3 Nos Culvert @ Village Nabi Bux Chandio, Usman Laghari, Sohrab Laghari U.C Qazi Asharaf. Construction of C.C Block in Village Ali Muhammad Jarwar, (750 RFT) & Construction of 2 Nos Culvert @ Village Shah Mehmood Laghari & Basran Shaikh U.C Qazi Ashrif.**
4. Method of Procurement: **Single Stage one Envelope Procedure.**
5. Tender Published: **Hoisted on SPPRA Website Sr. # 34717 & Published in Daily Leading News Paper Dawn, Express & Ibrat on 11.10.2017 & Sobh 12.10.2017.**
6. Total Bid Documents Sold: **Three (3)**
7. Total Bid Received: **Three (3)**
8. Technical Bid Opening Date:
(if applicable) **Not Applicable**
9. No: of Bid technically Qualified: (if applicable) **Not Applicable**
10. Bid (s) Rejected: **02 Nos:**
11. Bid Opening Date: **30/ 10 /2017.**
12. Bid Evaluation Report:

Estimated Cost: Rs:1700000/=

S. No.	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
01	Agha Shoaib & Brothers	1590701	1 st Lowest	Rs. 5411/= Less	Being lowest rate quoted by the contractor hence accepted	Recommended for award of contract
02	M.S Kella	1595957	2 nd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected
03	M.S Tara	1608134	3 rd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

DISTRICT COUNCIL MIRPURKHAS

BIDDER'S ELIGIBILITY/QUALIFICATION REPORT

Regarding the N.I.T of this office bearing No: DCL/MPS/964 Dated 04/10/2017 available @ SPPRA website Sr.No. 34717 Dated: 09/10/2017 (As required under Rule-41(9) and Rule-46(1)(a) SPPRA Rules 2010 (amended 2013).

NAME OF WORK:

Construction of 3 Nos Culvert @ Village Nabi Bux Chandio, Usman Laghari, Sohrab Laghari U.C Qazi Asharaf. Construction of C.C Block in Village Ali Muhammad Jarwar, (750 RFT) & Construction of 2 Nos Culvert @ Village Shah Mehmood Laghari & Basran Shaikh U.C Qazi Ashrif.


Scheme No: 179


Estimate Cost Rs. 1700000/=


S.No.	Description of Eligibility/Qualification Criteria	Bidders Names		
		Agha Shoaib & Brothers	M.S Kella	M.S Tara
01	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
02	NTN (Number)	Yes	Yes	Yes
03	Sales Tax Registration (Where applicable)	Not applicable	Not applicable	Not applicable
04	Professional Tax	Yes	Yes	Yes
05	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes
	Qualification Criteria			
06	Minimum three years experience of relevant field.	Yes	Yes	Yes
07	Turnover of at least last three years	Yes	Yes	Yes
08	Required Bid Security is attached.	Yes	Yes	Yes
09	Bid is signed, named and stamped by the authorized person of the firm/contractor along with authorization letter.	Bid is signed by bidder himself	Bid is signed by bidder himself	Bid is signed by bidder himself
10	Qualified/Disqualified	Qualified	Qualified	Qualified

Recommendations:

1. Out of 3 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/Eligibility Criteria.
2. The lowest Evaluated and qualified Bidder is **M/S Agha Shoaib & Brothers** Contractor with his bid/offered amount **Rs. 1590701/=**
3. Recommended to award the work to the lowest qualified bidder _____ Contractor.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYTO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

Scheme No:180
COMPARATIVE STATEMENT

Head of A/C: D.C.T Fund 2016-2017

Name of Work: Construction of 3 Nos Water Tank
@ Village Ali Nawaz Mahar, Hashim Vighamal &
Vikyo Machi U.C Qazi Ashraf.

Date of Issue: 27-10 -2017

Date of Opening: 30-10 -2017

N.I.T Issued by the Chairman District
Council Mirpurkhas No: DC/MPS/
Dated: 02/06/2017.

Estimated Cost Rs. 1850000/=

Estimate Technically
Sanctioned by the DE DCL MPS.

Earnest Money Rs. 37000/=

Sr. No.	Detailed of Estimate Cost	Rate Quoted by the Following Various Contractor		
		Samad Enterprises	Mohan Lal	Civil Tech Engg:
01.	Amount of Schedule "B". Rs:1471518/=	S.B Rs: 1471518/=	S.B Rs: 1471518/=	S.B Rs: 1471518/=
		30% above 360522	30.5% above 367880	31% above 389952
02.	Amount of Non Schedule. Rs_____/=			
03.	Amount of Cartage. Rs. 328560/=			
04.	Add 20% Premium. Rs. 37716/=			
	Total Rs 1837500/=	1832040/=	1839398/=	1861470/=

FINANCIAL REVIEW


Lowest Tender Cost. Rs.1832040/=


Estimate Cost. Rs.1837500/=


Net Saving. Rs. 5460/=

0.29% below on Sanctioned Estimate.

The rates quoted by M/S **Samad Enterprises Govt: contractor** are lowest the others in competition and 0.29% below the estimate if agreed rate be approved & Work Order be issued.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)



(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)


Scheme No: 180
BID EVALUATION REPORT


1. Name of Procuring Agency: **District Council Mirpurkhas.**
2. Tender Reference No: **No: DC/MPS/964/ Dated: 04/ 10 /2017**
3. Tender Description/ Name of Work/Item: **Construction of 3 Nos Water Tank @ Village Ali Nawaz Mahar, Hashim Vighamal & Vikyo Machi U.C Qazi Ashraf.**
4. Method of Procurement: **Single Stage one Envelope Procedure.**
5. Tender Published: **Hoisted on SPPRA Website Sr. # 34717 & Published in Daily Leading News Paper Dawn, Express & Ibrat on 11.10.2017 & Sobh 12.10.2017.**
6. Total Bid Documents Sold: **Three (3)**
7. Total Bid Received: **Three (3)**
8. Technical Bid Opening Date: **Not Applicable**
(if applicable)
9. No: of Bid technically Qualified: (if applicable) **Not Applicable**
10. Bid (s) Rejected: **02 Nos:**
11. Bid Opening Date: **30 / 10 /2017.**
12. Bid Evaluation Report:

Estimated Cost: Rs:1850000/=

S. No.	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
01	Samad Enterprises	1832040	1 st Lowest	Rs. 5460/= Less	Being lowest rate quoted by the contractor hence accepted	Recommended for award of contract
02	Mohan Lal	1839398	2 nd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected
03	Civil Tech Engg:	1861470	3 rd Lowest	Excess	The highest rates quoted by contractor rejected	Rejected


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)

DISTRICT COUNCIL MIRPURKHAS

BIDDER'S ELIGIBILITY/QUALIFICATION REPORT

Regarding the N.I.T of this office bearing No: DCL/MPS/964 Dated 04/10/2017 available @ SPPRA website Sr.No. 34717 Dated: 09/10/2017 (As required under Rule-41(9) and Rule-46(1)(a) SPPRA Rules 2010 (amended 2013).

NAME OF WORK: Construction of 3 Nos Water Tank @ Village Ali Nawaz Mahar, Hashim Vighamal & Vikyo Machi U.C Qazi Ashraf.


Scheme No: 180


Estimate Cost Rs. 1850000/=


S.No.	Description of Eligibility/Qualification Criteria	Bidders Names		
		Samad Enterprises	Mohan Lal	Civil Tech Engg:
01	Registration with PEC (if applicable)	Not applicable	Not applicable	Not applicable
02	NTN (Number)	Yes	Yes	Yes
03	Sales Tax Registration (Where applicable)	Not applicable	Not applicable	Not applicable
04	Professional Tax	Yes	Yes	Yes
05	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes
	Qualification Criteria			
06	Minimum three years experience of relevant field.	Yes	Yes	Yes
07	Turnover of at least last three years	Yes	Yes	Yes
08	Required Bid Security is attached.	Yes	Yes	Yes
09	Bid is signed, named and stamped by the authorized person of the firm/contractor along with authorization letter.	Bid is signed by bidder himself	Bid is signed by bidder himself	Bid is signed by bidder himself
10	Qualified/Disqualified	Qualified	Qualified	Qualified

Recommendations:

1. Out of 3 participants all are declared as substantially qualified bidder by the Procurement Committee as meet with minimum Qualification/Eligibility Criteria.
2. The lowest Evaluated and qualified Bidder is **M/S Samad Enterprises** Contractor with his bid/offered amount **Rs. 1832040/=**
3. Recommended to award the work to the lowest qualified bidder ____ Contractor.


(GHULAM MUHAMMAD LAGHARI)
MUNICIPAL ENGINEER
M.C MIRPURKHAS
(MEMBER P.C)


(PREM KUMAR)
DISTRICT ENGINEER
DISTRICT COUNCIL MIRPURKHAS
(MEMBER P.C)


(MIR ALLAH BACHAYO TALPUR)
CHIEF OFFICER
DISTRICT COUNCIL MIRPURKHAS
(CHAIRMAN P.C)