



10/

Karachi Water & Sewerage Board
Office of the Executive Engineer / Secretary
(Rehabilitation of Hub Canal)

1st Floor, Block "B", 9th Mile, Karsaz, Karachi.

Contact # 0300-2146630

NO.E.E/RHC/KW&SB/Estt/2017/07

Dated : 24/11, 2017

→ To,

The Director(CB),
SPPRA,
Karachi.

TECHNICAL AND FINANCIAL PROPOSAL

SUBJECT: **CONSULTANCY SERVICES FOR DESIGN, REHABILITATION AND SUPERVISION OF HUB CANAL**

Ref. No. E.E/RHC/KW&SB/Estt/2017/04, Dated 10-11-2017/SPPRA S.No.35210

With reference to the letter cited above, enclosed please find herewith the Addendum No.1 (Hard & Soft Copy), issued in accordance with clause 10 of RFP including Form 4D(A) and 4D(B), to clarify the Consultants observation for hoisting on website at the earliest as per SPPR 2010 amended 2017.

Distribution:-

All Respective Members.

C.C. to :-

- 1) The Managing Director, KW&SB.
- 2) The Dy. Managing Director(T.S), KW&SB.
- 3) Office copy.

Executive Engineer / Secretary,
Rehabilitation of Hub Canal Project,
K.W.&S.B.

SPPRA INWARD DIARY
NO: 3500
DATED: 27-11-17

Panja/SB
Ashraf SB



Karachi Water & Sewerage Board
Office of the Executive Engineer / Secretary
(Rehabilitation of Hub Canal)

1st Floor, Block "B", 9th Mile, Karsaz, Karachi.

Contact # 0300-2146630

ADDENDUM NO.01,
IN ACCORDANCE WITH CLAUSE 10 OF RFP

No. EG/RHC/KW&SB/Estt/2017/06

DATE 24-11-17

TECHNICAL AND FINANCIAL PROPOSAL

SUBJECT: **CONSULTANCY SERVICES FOR DESIGN, REHABILITATION AND SUPERVISION OF HUB CANAL**

In order to clarify the Consultants observations raised by written as well as telephonically, in accordance with Clause 10 of "Instruction to Consultants", the following is amended in RFP :-

- 1) **Section-2 Data Sheet Page 13-14**
In Data Sheet Section 11.2 in second row 43 is substituted with 63.
- 2) **Section-4 Financial Proposals Standard Forms**
To be filled in accordance with attached form 4D-A and 4D-B.
- 3) **Section-5 TOR / Scope of Services (Page 38)**
Canal Cross Section Survey along-with fixing of Permanent Bench Marks may also be treated as inclusive in above TOR services of Sr. #3.
- 4) **Section-5 TOR / Scope of Services (Page 44)**
Survey Engineer along with Survey Party, required equipment, transport & establishment of Permanent Bench Mark & Kilometer Stone.

Financial Form at Page 36 is deleted in it's entirely and replaced with attached Form 4D-A and 4D-B.

These minutes of meeting along-with clarification and attachment are the integral part of RFP and is required to be signed and stamped by the Applicant and returned at the item of submission.

Note: Anything contrary to these changes in RFP is deemed to be amended accordingly.


Muhammad Asif Qadiri
Executive Engineer
Rehabilitation of Hub Canal Project
K. W. & S. B.

4D(A) Breakdown of Salary Costs / Remuneration

Sr. #	Position	Unit	Quantity	Rate (Pak. Rs.)	Amount (Pak. Rs.)
DESIGN PHASE					
1	Project Manager(.Intermittent)	Month	04		
2	Design Engineer / Irrigation Expert	Month	02		
3	Structure Engineer	Month	02		
4	Survey Engineer	Month	02		
5	Contract Engineer	Month	01		
6	Quantity Surveyor	Month	02		
7	CAD Operator	Month	02		
8	Word Processor	Month	02		
	Sub Total (A)		17		
CONSTRUCTION PHASE					
9	Resident Engineer	Month	06		
10	Survey Engineer	Month	04		
11	Assistant Resident Engineer	Month	04		
12	Site Inspector (2)	Month	08		
13	Quantity Surveyor	Month	06		
14	Office Assistant / Word Processor	Month	06		
15	Lab Technician	Month	04		
16	Office Boy.	Month	08		
	Sub Total (B)		46		
GRAND TOTAL FOR REMUNERATION (A+B)				(17+46)	63


NOTE:

Under the Head of Survey Engineer, following should be considered :-

Survey Engineer along with Survey Party, required equipment, transport & establishment of Permanent Bench Mark & Kilometer Stone

4D(B) BREAKDOWN OF DIRECT (NON-SALARY) COST

Sr. #	Position	Unit	Quantity	Rate (Pak. Rs.)	Amount (Pak. Rs.)
Direct Cost					
1	Reports Printing	L.S.	1		
2	Communications	Month	08		
3	Office Supplies & Maintenance	Month	08		
4	Office Utilities	Month	08		
5	Rental of Vehicle(s) with Comprehensive Insurance, Driver, POL and maintenance.	Month	16		
	TOTAL (Direct Cost)				


Muhammad Asif Qadiri
 Executive Engineer
 Rehabilitation of Hub Canal Project
 K. W. & S. S.



Karachi Water & Sewerage Board

Office of the Executive Engineer
(Rehabilitation of Hub Canal)

Hub Pumping Station Bund Murad Road Deh Halkani

Contact # 0300-2146630

NO.E.E/RHC/KW&SB/Est/2017/04

Dated : 10/11/ 2017

→ To,


The Director(CB),
S.P.P.R.A.,
KARACHI

SUBJECT: INVITATION OF RFP FOR THE PROJECT "REHABILITATION OF HUB CANAL"

The following Soft + Hard copies of the following documents are sent herewith for hoisting on SPPRA's Website:-

- 1) Press Clipping of the Newspapers, published on 10-11-2017 in Daily DAWN, and JANG, AWAMI AWAZ, JAHAN-E-PAKISTAN on dated 09-11-2017.
- 2) Notification of Consultant Selection Committee.
- 3) Notification of CRC.
- 4) Procurement Plan
- 5) RFP Documents
- 6) Pay Order amounting to Rs.2000/-
(Pay order # 17317712, dated 09-11-2017).

Encl: As above.



Executive Engineer /
Secretary,
Rehabilitation of Hub Canal,
KW&SB.

Copy to :-

All concerned.

4D(A) Breakdown of Salary Costs / Remuneration

Sr. #	Position	Unit	Quantity	Rate (Pak. Rs.)	Amount (Pak. Rs.)
DESIGN PHASE					
1	Project Manager(Intermittent)	Month	04		
2	Design Engineer / Irrigation Expert	Month	02		
3	Structure Engineer	Month	02		
4	Survey Engineer	Month	02		
5	Contract Engineer	Month	01		
6	Quantity Surveyor	Month	02		
7	CAD Operator	Month	02		
8	Word Processor	Month	02		
Sub Total (A)			17		
CONSTRUCTION PHASE					
9	Resident Engineer	Month	06		
10	Survey Engineer	Month	04		
11	Assistant Resident Engineer	Month	04		
12	Site Inspector (2)	Month	08		
13	Quantity Surveyor	Month	06		
14	Office Assistant / Word Processor	Month	06		
15	Lab Technician	Month	04		
16	Office Boy.	Month	08		
Sub Total (B)			46		
GRAND TOTAL FOR REMUNERATION (A+B)				(17+46)	63


NOTE:

Under the Head of Survey Engineer, following should be considered :-

Survey Engineer along with Survey Party, required equipment, transport & establishment of Permanent Bench Mark & Kilometer Stone

4D(B) BREAKDOWN OF DIRECT (NON-SALARY) COST

Sr. #	Position	Unit	Quantity	Rate (Pak. Rs.)	Amount (Pak. Rs.)
Direct Cost					
1	Reports Printing	L.S.	1		
2	Communications	Month	08		
3	Office Supplies & Maintenance	Month	08		
4	Office Utilities	Month	08		
5	Rental of Vehicle(s) with Comprehensive Insurance, Driver, POL and maintenance.	Month	16		
TOTAL (Direct Cost)					


Muhammad Asif Qadiri
Executive Engineer
Rehabilitation of Hub Canal Project
K. W. & S. S.