



**OFFICE OF THE  
EXECUTIVE ENGINEER  
B&R SADDAR DIVISION  
DISTRICT MUNICIPAL CORPORATION SOUTH KARACHI**  
B&R Office Hiralal Ganathara road near Mujhaid Masjid Karachi,  
Phone # 99211429-99211390 Fax # 99213061  
e-mail : dmcsouth123@gmail.com  
No: EE/B&R/DMC/South/082/2018 Dated: 09-05-2018


Assistant Director (Assessment)  
SPPRA,  
Government of Sindh,  
Karachi.

**Subject:-** NIT NO. EE/B&R/SD/DMC/SOUTH/004/2017 Dated 08-01-2018 (Sr. No. 36013).

Kindly refer to your letter #A.D(A)1/SPPRA/(36013-DMC South)/2017-/2016 it is clarified / justified that following observation contained in the aforesaid letter is given below in juxtaposition.

OBSERVATION	REPLIES / CLARIFICATION
Bid Evaluation Report (BER) of work No. 21 is missing.	It is clarified / Justified that all concerned documents in respect of above mentioned NIT has already been furnished along with letter # EE/B&R/DMC/South/ 33/2018 Dated: 12-02-2018 and now Bid Evaluation report of work # 21 instant in cited above NIT is sent herewith, as desired.
Two different dates i.e. 27-09-2017 & 29-01-2018 mentioned in minutes of the bid opening meeting. Clarification required.	The two dates of meeting 27-09-2017 & 29-01-2018 was mentioned in minutes of the meeting of procurement committee which is typing mistake/human error so that correct date i.e. 29-01-2018 may kindly be read & write as well as corrected copy of minutes of meeting is now furnished for further necessary action.

Therefore it is requested that please may kindly be accepted above replies / clarification and allow the same accordingly.

  
Executive Engineer (B&R)  
DMC (SOUTH)

Copy for information to:-

1. The Chairman, DMC South.
2. The M.C, DMC South.
3. Office File.

SPPRA INWARD DIARY  
NO. 5296  
DATED 15-05-2018

15/5

## Bid Evolution Report

District Municipal Corporation South, Karachi

1 Name of Procuring Agency

2 Tender Reference No

3 Tender Description / Name of Work/item

4 Method of Procurement

5 Tender Published

6 Total Bid Documents Sold:

7 Total Bids Received

8 Technical Bid Opening

9 No. of Bid technically qualified

10 Bids Rejected

11 Financial Bid Opening Date

12 Bid Evaluation Report:

NIT No:EE/B&R/SD/DMC/South/ 004 /2018 dt: 08-01-2018 Sr.# 21

Supplying / fixing new jersey barrier at Marine Drive road Clifton Block-2, Saddar Division DMC South.

SINGLE STAGE – ONE ENVELOPE PROCEDURE

SPPRA Website ( www.pprasindh.gov.pk ) SPPRA Sr. No: 36013

3 Nos

3 Nos

Date (If applicable) Not Applicable

Date (If applicable) Not Applicable

- Nos

29-01-2018

Sr.	Name of firm or Bidder	Cost offered by the Bidders	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/s. GHOSIA ENTERPRISES	0.05% below on S/R 22709 O/R 972500 995209	1st	22720 +Open Rate	Bid accepted due to lowest & in order	Bidding Process valid
2	M/s. GLOBE TRADING CO.	at par 22720 O/R 973000 995720	2nd	22720 +Open Rate	Bid accepted due to lowest & in order	Bidding Process valid
3	M/s. HARAM ENTERPRISES	0.05% above on S/R 22731 O/R 975000 997731	3rd	22720 +Open Rate	Bid accepted due to lowest & in order	Bidding Process valid

**M/s. GHOSIA ENTERPRISES as 1st lowest and successful bidder.**

**Asim Ali Khan**

Secretary Procurement Committee  
Executive Engineer  
DMC (South)

**Muhammad Nadeem**

Member Procurement Committee  
Assistant Executive Engineer  
KW&SB, Karachi

**Abdul Razaque Junejo**

Chairman Procurement Committee  
Superintending Engineer  
DMC (South)

SECRETARY / CHAIRMAN  
PROCUREMENT COMMITTEE DMC SOUTH KARACHI

MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE, DMC SOUTH KARACHI  
REGARDING OPENING OF THE TENDERS / BIDS PERTAINING TO DMC SOUTH

**AGENDA**

Opening of the tenders / bids vide NIT NO: EE/B&R/SD/DMC / South /004/ 2018 Dated: - 08-01-2018 which opened on 29-01-2018.

A meeting of Procurement Committee, DMC South Karachi held on 29-01-2018 at the office of Superintending Engineer, DMC (South) situated at KRS Captain Road Karachi, regarding opening of the aforesaid Tenders / bids vide NIT No.EE/B&R/SD/DMC / South /004/ 2018 Dated: - 08-01-2018 The following participants attended the meeting.


- |  |           |
|--|-----------|
| 1. Superintending Engineer, DMC (South)      | Chairman  |
| 2. Executive Engineer, DMC (South)           | Secretary |
| 3. Asstt: Executive Engineer, KW&SB, Karachi | Member    |


**PROCEEDING**


Opening commenced in the Name of Allah, after that Procurement committee, of DMC South Karachi, initiated proceeding in Presence of bidders.

- i. The seal of tender box removed and all tenders / bids have been counted in the presence of the contractors on 29-01-2018 at 02:30 pm
- ii. The Procurement Committee opened the tenders one by one and announced the relevant details i.e., the name of work, name of bidder, total amount of each bid offered / quoted by the contractor etc and all the members of procurement committee signed each and every page of financial proposal and amount of call deposit / pay order of earnest money after that all members of procurement committee signed the bid opening sheet after completing the bidding process (Bid opening sheet placed below).
- iii. All contractors / bidders have signed on the attendance sheet (Copy placed below).
- iv. The committee examines all the bids as per qualification/ eligibility criteria provided in the bidding documents, the documents checked arithmetically one by one and bid security in shape of Pay Orders submitted by the bidders was found in order.

The meeting ended with the vote of thanks to from the chair.

  
Asim Ali Khan  
Secretary Procurement Committee  
Executive Engineer  
DMC (South)

  
Muhammad Nadeem  
Member Procurement Committee  
Assistant Executive Engineer  
KW&SB , Karachi

  
Razaque Junejo  
Chairman Procurement Committee  
Superintending Engineer  
DMC (South)