# OFFICE OF THE TALUKA MUNICIPAL ADMINISTRATION KHANPUR

No: TMA/KHP/(Gen: Admn:)/ 4 /2011 Khanpur. Dated: 26 / 10 / 2011

## **READ**;

N.I.T No: TMA K/69 of 2011 dated: 20/09/2011 invited by Taluka Municipal Administration Khanpur, District Shikarpur.

# **OFFICE ORDER**

The N.I.T of Taluka Municipal Administration Khanpur, District Shikarpur is hereby cancelled on the following grounds:-

- 1. That the non availability of sufficient funds in TMA account.
- 2. That there is no any technical sanction of development schemes is received from the concerned department.
- 3. That the no any tender fee is received from the contractor of TMA Khanpur in TMA accounts (worth approx twenty lacs) 02% of contract.
- 4. That the uncompleted tenders issued by the TMA Khanpur on SPPRA website as the scheme from Sr. No. 109 to 149 are missing.
- 5. That the no any advertisement made in National and leading news papers but instead in regional news paper of Hyderabad and other local news papers, which are unimportant and irrelevant.
- 6. That there are no any fair competitions between the contractors.
- 7. That the tender has been called by TMA Khanpur on various different dates (08/10/2011, 10/10/2011 and next 17/10/2011, 19/10/2011 and 24/10/2011) but incomplete participation by contractor, therefore participation process not completed.

### TMO/Administrator Taluka Municipal Administration Khanpur

#### C.C to:-

- 1. The Honourable Chief Secretary Sindh, Government of Sindh, Karachi.
- 2. The Principal Secretary to Chief Minister Sindh, Government of Sindh, Karachi.
- 3. The Secretary Services, (S&GAD), Government of Sindh, Karachi.
- 4. The Secretary, Local Government Department, Government of Sindh, Karachi.
- 5. The District Coordination Officer, District Government, Shikarpur.
- 6. The Director (Advt:), Public Relation Department, Government of Sindh, Karachi.
- 7. The Director (A&F), Sindh Public Procurement Regular Authority, Government of Sindh, Karachi.
- 8. Office order file/ personal file.
- 9. Master File.