

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- Culture, Tourism & Antiquities Department
- 1) NAME OF THE ORGANIZATION / DEPTT. _____
- 2) PROVINCIAL / LOCAL GOVT / OTHER Government of Sindh
- 3) TITLE OF CONTRACT Cons./Rehab. of Jama Masjid Hydr Wagho Dist Job
- 4) TENDER NUMBER INF-KRY3201/14
- 5) BRIEF DESCRIPTION OF CONTRACT Conservation Work
- 6) FORUM THAT APPROVED THE SCHEME DDWP
- 7) TENDER ESTIMATED VALUE Rs.27,185,444/-
- 8) ENGINEER'S ESTIMATE
(For civil works only) _____
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) FY-2014-18
- 10) TENDER OPENED ON (DATE & TIME) 12-11-2014 02:00PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 04
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED _____
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03
- 14) BID EVALUATION REPORT Completed / attached
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Habibullah Bhutto, Jhat Chowk Sukkarpur
- 16) CONTRACT AWARD PRICE Rs.27,185,444/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID).
- 1st M.S.Hibullah Bhutto
- 2nd M.S.Seif Enterprises
- 3rd M.S.Walullah Bhutto

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE _____ Domestic/ Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE _____ b)
- c) TWO STAGE BIDDING PROCEDURE _____
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE _____

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, INDIRECT CONTRACTING ETC. WITH BRIEF REASONS.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	Yes 21659 on 22-10-2014
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	The News Karachi 22-10-2014, Daily Jang 23-10-2014, Daily Kawish 26-10-2014 KRY 3201
No	

22) NATURE OF CONTRACT

Domestic Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?

(Attach copy of the bid evaluation report)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	No

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give details and reasons)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING GOVT. IF ABROAD.
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT OF
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	No

Signature & Official Stamp of Authorized Officer




[Handwritten Signature]

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



MUHAMMAD JIMR STAMP VENDOR
Lic. No. 22, Shop No. 114, New Ruby Centre
Talpur Road, Boulton Market, Karachi

S. No. 19 NOV 2014 Date

Issued to with Address

Through with Address ... M.H. JIMR (Advocate)

Purpose

Value Rs. Attached

Stamp Vendor's Signature

(NOT USE FOR FREE WILL & DIVORCE PURPOSE)

CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 8th day of January, 2015 BETWEEN DIRECTOR, PDMI&E CELL, Culture, Tourism & Antiquities Department, Government of Sindh (Procuring Agency) of the one part and M/s. Hizbullah Bhutto (Contractor) of the other part.

WHEREAS the Procuring Agency is desirous that certain works of conservation and rehabilitation on Schedule & Non- Schedule Items under the project titled "**CONSERVATION/REHABILITATION OF JAMIA MOSQUE HYDER WUGHO DISTRICT JACOBABAD**" should be executed by the Contractor.

The procuring agency and has accepted a total bid Amounting to Rs.27,185,444/- by the Contractor for the execution and completion of such works and the remedying of any defects therein.

NOW this Agreement witnessed – as follows:

- 1- In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2- The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz:
 - a) The Contract Agreement;
 - b) The Letter of Acceptance;
 - c) The Completed Form of Bid;
 - d) Special Stipulations (Appendix-A to Bid);
 - e) The Special Conditions of Contract – Part II;
 - f) The General Conditions – Part I;
 - g) The Priced Bill of Quantities (Appendix-D to Bid);
 - h) The Completed Appendices to Bid (B,C,E to L);
 - i) The Drawings;
 - j) The Specification

M/S HIZBULLAH BHUTTO
H.B.

- 3- In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedies defects therein in conformity and in all respects with the provisions of the contract/ Bidding documents.
- 4- Procuring Agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provision of the contract at the times and in the manner prescribed by the contract/Bidding documents.

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of Employer

Signature of Contractor



DIRECTOR PDMI&E CELL
 Culture, Tourism & Antiquities
 Department
 Government of Sindh,

M/S HIZBULLAH BHUTTO

MR. HIZBULLAH BHUTTO

Proprietor
 M/s.Hizbullah Bhutto
 Opposite Qadir Bux Bedil Library
 Jhaz Chowk, Shikarpur

Signed, Sealed and Delivered in the Presence of:

WITNESS NO:-1

WITNESS NO:-1

Engr. Wajid Mehdi
 (PDMI & E Cell) CT&AD
 42501-9608112-7

43302-1037568-7.....)



NO.DIR/PDM&E CELL/CT&AD/ADP/2014-15
GOVERNMENT OF SINDH
CULTURE, TOURISM & ANTIQUITIES DEPARTMENT
PLANNING, DEVELOPMENT, MONITORING,
IMPLEMENTATION & EVALUATION CELL
SINDH SECRETARIAT, BLOCK NO.76/A

Karachi, dated: 06 JANUARY, 2015

To, Mr. Hizballah Bhutto
M/S Hizballah Bhutto
Opposite Qadir Bux Bedil Library
Jahaz Chowk, Shikarpur

**SUBJECT: WORK ORDER – CONSERVATION/ REHABILITATION OF JAMIA MOSQUE
HYDER WUGHO, DISTRICT JACOBABAD.**

Please refer to your tender opened on 12. 11. 2014 for an amounting to Rs. 27,185,444/- (Rupees Two Crore Seventy One Lac Eighty Five Thousand Four Hundred Forty Four Only) regarding the subject cited work. The Procurement Committee has accepted your above referred tender subject to the following terms and conditions:

1. The work will be strictly executed as per terms, conditions, specifications and drawing outlined in the tender and bidding documents according to conservation charter except as may be subsequently amended/ directed by the Engineer/ Architect/ Conservator/ In-charge as well as representative under coordination with any of the undersigned.
2. The work order will be part and parcel of the contract agreement along with all other tender and bidding documents.
3. The contract prices are inclusive of all taxes, transportation & other all over heads etc. No escalation in rates on any account shall be considered.
4. The day of this work order being 06. 01. 2015 and the date of commencement of the work will be reckoned from 12. 01. 2015. The time schedule for the completion of the job will be strictly adhered; time being the essence of the contract and the work must be completed on or before 30-06-2016 from the date of start of work given above.
5. On the receipt of work order, you will furnish detail completion program/chart of the job for consideration of Procuring Agency along with name of site engineer and confirmation as per terms & conditions of tender documents.
6. You must complete all the formalities of Tender Documents per terms and conditions and signing of agreement on judicial paper within seven (7) days as per specimen enclosed in the scheduled Bank and complete all other terms & conditions as mentioned in the tender documents. In absence of completion of these formalities No payment against your any bill will be liable to be released.
7. You may also contact to Engr. Wajid Mehdi regarding detail working drawings, initiating of contract agreement and for commencement of work etc.
8. In case of your failure to complete the work within the stipulated period as mentioned above a penalty of 0.1% per day shall be levied to the maximum of 10% of the total cost of work as mentioned in the contract documents and the agreement may be treated as cancelled and work may be completed through some other agency/ contractor at your risk and cost.
9. You will get prior written approval from the Engineer/ Architect/ Conservator/ In-charge for any additional/ extra work if required on site or otherwise no payment against your any variation bill will be liable to be released.
10. If any BoQ exceed during the execution of work, you will be made for exceeded quantity and extra work etc.
11. You will be responsible to complete the entire work within the tender amount.
12. You should obtain the Completion Certificate from the Engineer/ Architect/ Conservator/ In-charge of the site before the final payment is made.

You are bound to abide the all above mentioned obligations. Please sign stamp and return this copy of letter as token of your acceptance along with contract agreement, within seven days after receiving of this work order.

M/S BHUTTO

Proprietor

M/S Hizballah Bhutto
Opposite Qadir Bux Bedil Library
Jahaz Chowk, Shikarpur



(ROSHAN ALI KANASRO)
DEPUTY DIRECTOR (WORKS)

6.1.15

Copy for kind information to:

1. PS to Secretary, Culture, Tourism & Antiquities Department, Government of Sindh, Karachi.
2. Assistant Executive Engineer, PDM&E Cell Culture, Tourism & Antiquities Department, Govt. of Sindh, Karachi.
3. Accountant, PDM&E Cell Culture, Tourism & Antiquities Department, Govt. of Sindh, Karachi.
4. Office Order File.

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Culture, Tourism & Antiquities Department
- 2) PROVINCIAL / LOCAL GOVT / OTHER Government of Sindh
- 3) TITLE OF CONTRACT Cons./Rehab. & Rescue of Jama Masjid Zangipur Distt Job.
- 4) TENDER NUMBER INF-KRY3201/14
- 5) BRIEF DESCRIPTION OF CONTRACT Conservation Work
- 6) FORUM THAT APPROVED THE SCHEME DDWP
- 7) TENDER ESTIMATED VALUE Rs.31,830,823/-
- 8) ENGINEER'S ESTIMATE
(For civil works only) _____
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) FY-2014-18
- 10) TENDER OPENED ON (DATE & TIME) 11-11-2014 02:00PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 04
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED _____
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03
- 14) BID EVALUATION REPORT
(Enclose a copy) Enclosed / Attached
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Salf Enterprises, Jhaz Chowk Sheharpur
- 16) CONTRACT AWARD PRICE Rs.31,830,823/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID).
1st M.S. Salf Enterprises
2nd M.S. Hbullah Bhutto
3rd Waliullah Bhutto

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE _____ Domestic/ Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE _____ b)
- c) TWO STAGE BIDDING PROCEDURE _____
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE _____

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	Yes
No	21659 on 22-10-2014

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	The New Karachi 22-10-2014, Daily Jang 23-10-2014, Daily Kawish 25-10-2014
No	KRY 3201

22) NATURE OF CONTRACT

Domestic/Local	<input type="checkbox"/>	Int.	<input type="checkbox"/>
----------------	--------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	No

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give details and reasons)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING ARRANGEMENT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	No

Signature & Official Stamp of
Authorized Officer



FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



MOHAMMAD UMER STAMP VENDOR
 Lic. No. 22, Shop No. 114, New Ruby Centre
 Talpur Road, Boulton Market, Karachi
 19 NOV 2014

S.No. Date
 Issued to with Address
 Through
 Purpose

CONTRACT AGREEMENT

Value Rs.
 Stamp Vendor's Name: MOHAMMAD UMER
 NOT USE FOR FREE WILL & DIVORCE PURPOSES

CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 8th day of January, 2015 BETWEEN DIRECTOR, PDMI&E CELL Culture, Tourism & Antiquities Department, Government of Sindh (Procuring Agency) of the one part and M/s. Saif Enterprises (Contractor) of the other part.

WHEREAS the Procuring Agency is desirous that certain works of conservation and rehabilitation on Schedule & Non-Schedule items under the project titled "**CONSERVATION /REHABILITATION & RESCUE OF JAMIA MOSQUE ZANGIPUR DISTRICT JACOBABAD**" should be executed by the Contractor.

The procuring agency and has accepted a total bid Amounting to Rs.31,830,923/- by the Contractor for the execution and completion of such works and the remedying of any defects therein.

NOW this Agreement witnessed – as follows:

- 1- In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2- The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz:
 - a) The Contract Agreement;
 - b) The Letter of Acceptance;
 - c) The Completed Form of Bid;
 - d) Special Stipulations (Appendix-A to Bid);
 - e) The Special Conditions of Contract – Part II;
 - f) The General Conditions – Part I;
 - g) The Priced Bill of Quantities (Appendix-D to Bid);
 - h) The Completed Appendices to Bid (B,C,E to L);
 - i) The Drawings;
 - j) The Specification

MS

M/s. Saif Enterprises

3- In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract/ Bidding Documents.


4- Procuring Agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provision of the contract at the times and in the manner prescribed by the contract/ Bidding Documents.


IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of Employer

Signature of Contractor





DIRECTOR PDMI&E CELL
Culture, Tourism & Antiquities
Department
Government of Sindh



MR. MUHAMMAD SULEMAN
Proprietor
M/s. Saif Enterprises Bhutto
Saif Plaza Jhaz Chowk, Shikarpur

Signed, Sealed and Delivered in the Presence of:

WITNESS NO:-1

WITNESS NO:-1


Engr. Wajid Mehdi
PDMI&E Cell CT&AD
42501-9608112-7


.....
43302-10375637.....)



NO:DIR/PDM&E CELL/CT&AD/ADP/2014-15
GOVERNMENT OF SINDH
CULTURE, TOURISM & ANTIQUITIES DEPARTMENT
PLANNING, DEVELOPMENT, MONITORING,
IMPLEMENTATION & EVALUATION CELL
SINDH SECRETARIAT, BLOCK NO.76/A

Karachi, dated: 06 JANUARY, 2015

To, Mr. Muhammad Suleman
M/S Saif Enterprises
Saif Plaza, Jahuz Chowk, Shikarpur

**SUBJECT: WORK ORDER - CONSERVATION/ RESCUE OF JAMIA MASJID ZANGIPUR,
DISTRICT JACOBABAD.**

Please refer to your tender opened on 12. 11. 2014 for an amounting to Rs. 31,830,923/- (Rupees Three Crore Eighteen Lac Thirty Thousand Nine Hundred Twenty Three Only) regarding the subject cited work. The Procurement Committee has accepted your above referred tender subject to the following terms and conditions:

1. The work will be strictly executed as per terms, conditions, specifications and drawing outlined in the tender and bidding documents according to conservation charter except as may be subsequently amended/ directed by the Engineer/ Architect/ Conservator/ In-charge as well as representative under coordination with any of the undersigned.
2. The work order will be part and parcel of the contract agreement along with all other tender and bidding documents.
3. The contract prices are inclusive of all taxes, transportation & other all over heads etc. No escalation in rates on any account shall be considered.
4. The day of this work order being 06. 01. 2015 and the date of commencement of the work will be reckoned from 12. 01.2015 The time schedule for the completion of the job will be strictly adhered; time being the essence of the contract and the work must be completed on or before 30-06-2016 from the date of start of work given above.
5. On the receipt of work order, you will furnish detail completion program/chart of the job for consideration of Procuring Agency along with name of site engineer and confirmation as per terms & conditions of tender documents.
6. You must complete all the formalities of Tender Documents per terms and conditions and signing of agreement on judicial paper within seven (7) days as per specimen enclosed in the scheduled Bank and complete all other terms & conditions as mentioned in the tender documents. In absence of completion of these formalities No payment against your any bill will be liable to be released.
7. You may also contact to Engr. Wajid Mehdi regarding detail working drawings, initiating of contract agreement and for commencement of work etc.
8. In case of your failure to complete the work within the stipulated period as mentioned above a penalty of 0.1% per day shall be levied to maximum 10% of the total cost of work as mentioned in the contract documents and the agreement may be treated as cancelled and work may be completed through some other agency/ contractor at your risk and cost.
9. You will get prior written approval from the Engineer/ Architect/ Conservator/ In-charge for any additional/ extra work if required on site or otherwise no payment against your any variation bill will be liable to be released.
10. If any BoQ exceed during the execution of work, you will be made for exceeded quantity and extra work etc.
11. You will be responsible to complete the entire work within the tender amount.
12. You should obtain the Completion Certificate from the Engineer/ Architect/ Conservator/ In-charge of the site before the final payment is made.

You are bound to abide the all above mentioned obligations. Please sign stamp and return this copy of letter as token of your acceptance along with contract agreement, within seven days after receiving of this work order.

M/S Saif Enterprises
Saif Plaza, Jahuz Chowk
Shikarpur



(ROSHAN ALI KANASRO)
DEPUTY DIRECTOR (WORKS)

Copy for kind information to:

1. PS to Secretary, Culture, Tourism & Antiquities Department, Government of Sindh, Karachi.
2. Assistant Executive Engineer, PDM&E Cell Culture, Tourism & Antiquities Department, Govt. of Sindh, Karachi.
3. Accountant, PDM&E Cell Culture, Tourism & Antiquities Department, Govt. of Sindh, Karachi.
4. Office Order File.

Bid Evaluation Report

1. Name of Procuring Agency: PDMI&E CELL Culture, Tourism & Antiquities Department, Government of Sindh, Karachi
2. Tender Reference No: Antiquities ADP-2014-15/ Dated 17th October 2014
3. Tender Description: **Conservation/ Rescue of Jamia Masjid Zangipur, District Jacobabad (Tender -1)**
4. Method of Procurement: Single Stage – Two Envelope Procedure as per SPPRA Rule-2010
5. Tender Published: SPPRA on Dated 22.10.2014 S.No. 21659
The News Karachi INF-KRY3201/14 Dated 22.10.2014
Daily Jang Karachi INF-KRY3201/14 Dated 23.10.2014
Daily Kawish Karachi INF-KRY3201/14 Dated 26.10.2014
6. Total Bid documents Sold: 04 (Four)
7. Total Bids Received: 03 (Three)
8. Technical Bid Opening date: 11.11.2014
9. No. of Bid technically qualified (if applicable): 03 (Three)
10. Bid(s) Rejected: Nil
11. Financial Bid Opening date: 12.11.2014

12. Bid Evaluation Report:

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for acceptance/ Rejection	Remarks
0	1	2	3	4	5	6
1.	M/S Saif Enterprises	31,830,923	Lowest	Within the budget estimated Cost	Found lowest	Recommended for Contract Award
2.	M/S Hizbullah Contractor	31,933,868	Highest	Over the budget estimated Cost	High Price	—
3.	M/S Walliullah Bhutto	33,078,289	Highest	Over the budget estimated Cost	High Price	—


(Muhammad Omar Qureshi)
Curator/Manager Works
Culture, Tourism & Antiquities Department
Government of Sindh


(Muhammad Ibrahim)
Section Officer (General)
Excise & Taxation Department
Government of Sindh


(Aftab Abro)
Deputy Director Information
Information & Archives Department
Government of Sindh


(Roshan Ali Kanastro)
Deputy Director (Works) PDMI&E Cell
Culture, Tourism & Antiquities Department
Government of Sindh


(Asjad Mehmood)
Director PDMI&E Cell
Culture, Tourism & Antiquities Department
Government of Sindh

Bid Evaluation Report

1. Name of Procuring Agency: PDMI&E CELL Culture, Tourism & Antiquities Department, Government of Sindh, Karachi
2. Tender Reference No: Antiquities ADP-2014-15/ Dated 17th October 2014
3. Tender Description: **Construction/ Rehabilitation of Jamia Masjid Hyder Wugho, District Jacobabad**
4. Method of Procurement: Single Stage - Two Envelope Procedure as per SPPRA Rule-2010
5. Tender Published: SPPRA on Dated 22.10.2014 S.No. 21659
The News Karachi INF-KRY3201/14 Dated 22.10.2014
Daily Jang Karachi INF-KRY3201/14 Dated 23.10.2014
Daily Kawish Karachi INF-KRY3201/14 Dated 26.10.2014
6. Total Bid documents Sold: 04 (Four)
7. Total Bids Received: 03 (Three)
8. Technical Bid Opening date: 11.11.2014
9. No. of Bid technically qualified (if applicable): 03 (Three)
10. Bid(s) Rejected: Nil
11. Financial Bid Opening date: 12.11.2014

12. Bid Evaluation Report:

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking In terms of cost	Comparison with estimated cost	Reasons for acceptance/ Rejection	Remarks
0	1	2	3	4	5	6
1.	M/S Saif Enterprises	27,772,980	Highest	Over the budget estimated Cost	High Price	—
2.	M/S Hizbullah Contractor	27,185,444	Lowest	Within the budget estimated Cost	Found lowest	Recommended for Contract Award
3.	M/S Walliullah Bhattu	28,381,175	Highest	Over the budget estimated Cost	High Price	—


(Muhammad Omar Qureshi)
Curator/Manager Works
Culture, Tourism & Antiquities Department
Government of Sindh


(Muhammad Ibrahim)
Section Officer (General)
Excise & Taxation Department
Government of Sindh


(Aftab Abro)
Deputy Director Information
Information & Archives Department
Government of Sindh


(Roshan Ali Khan)
Deputy Director (Works) PDMI&E Cell
Culture, Tourism & Antiquities Department
Government of Sindh


(Asjad Mehmood)
Director PDMI&E Cell
Culture, Tourism & Antiquities Department
Government of Sindh

Conservation / Rehabilitation of Jamia Mosque Zangipur District Jacobabad.

COMPARATIVE STATEMENT

S.No.	Item of Work	Quantity	Unit	SAIF ENTERPRISES		HZBULLAH ENTERPRISES		WAILULLAH ENTERPRISES	
				Rate	Amount	Rate	Amount	Rate	Amount
1	Excavation in foundation of building and bridged and other structures i/c diggelling, dressing filling around structure with excavated earth watering, ramming and dewatering of subsoil water lead upto one chain and lift upto 5 ft in ordinary soil	2,489	P. CH	18	44,802	25	62,225	22	54,758
2	Providing and laying 1:4:8 cement concrete bed under floor using graded stone ballast 2" and down gauge with levelling ramming watering and curing etc complete	3,863	P. CH	150	579,450	180	695,340	170	656,710
3	Ashtar fine stone masonry wall set in lime mortar 1:1:1	3,316	P. CH	500	1,659,000	560	1,924,440	560	1,858,080
4	Providing 1:2:4 cement concrete using screened graded ball 3/4" on down gauge foundation basement and plinth i/c form work etc.	312	P. CH	300	93,600	350	109,200	400	124,800
5	Fabrication of mild steel reinforcement for CC including cutting, bending, laying in position, making joints and fastening including the cost of binding wire (also removal of rust from bars) using for bars.	17	P. CWI	6,300	107,100	6,000	102,000	6,100	103,700
6	Dismantling of decayed lime terraced flooring 3" thick on average with special care to avoid any sort of damage to adjoining old structure.	6,067	P. SH	38	230,546	40	242,880	25	151,675
7	Dismantling / damaged pecca bricks masonry / tie laid in lime chitrol mortar with special care to avoid any sort of damage to the adjoining old structure or vaulted roof	2,865	P. CH	80	230,800	80	230,800	68	196,180

[Signature]

[Signature]

[Signature]

[Signature]

[Signature]

S.No.	Item of Work	Quantity	Unit	SAIF ENTERPRISES		HIZBULLAH ENTERPRISES		WALIULLAH ENTERPRISES	
				Rate	Amount	Rate	Amount	Rate	Amount
8	Replacing of existing Kallar eastern bricks with new Special bricks from out of Provide as per direction by the Engineer Incharge. (12" x 8" x 2")	21,120	Each	75	1,584,000	78	1,647,360	69	1,457,280
9	First class teak wood wrought joinery in doors and windows with arch with Karbon design chowkats (3 inch to 6 inch thick) and panelled / glazed shutters (1 inch to 2 inch thick), fixed in position i/c chowkats, hold fasts hinges, iron tower bolts chocks cleats, handles and cords with hooks etc.	259	P. Sh	7,500	1,942,500	7,800	2,020,200	7,700	1,994,300
10	Paoca brick work in super structure (i/c striking of joints) in lime sand surhi mortar 1:1:1.	1,160	P. Ch	650	754,000	600	696,000	700	812,000
11	Removing of existing Kashi tiles from wall, including base of tile, without damaging of tile, including disposal of rubbish outside the municipally limits or as directed by the Engineer.	466	P. Sh	60	27,960	40	18,640	48	22,368
12	Providing and laying Kashi tile of same sizes and design as original as possible in chitroi (1:2) the joints of the tiles to be treat with colored pigment mortar.	466	P. Sh	2,700	1,258,200	2,850	1,328,100	2,800	1,304,800
13	Providing and laying Kashi raso tile in pieces same sizes and design as original as possible in chitroi (1:2) the joints of the tiles to be treat with coloured pigment mortar.	126	P. Sh	3,200	403,200	2,700	340,200	3,150	396,900
14	Removing damaged tile masonry wall laid in lime chitroi mortar with special care to avoid any sort of damage to the adjoining old structure of vaulted roof.	519	P. Sh	88	45,672	100	51,900	90	46,710
15	Restoring Kannis / gatta around the tomb.	548	P. Rft	2,700	1,479,600	2,650	1,452,200	3,850	2,109,800
16	Removing the decayed lime plaster from walls and domes both sides (inner and outer) with base of mud plaster and disposal of removed material away from site or as directed by consultant.	13,667	P. Rft	40	546,680	30	410,010	32	437,344

S.No.	Name of Work	Quantity	Unit	SAF ENTERPRISES		HIZBULLAH ENTERPRISES		WALIULLAH ENTERPRISES	
				Rate	Amount	Rate	Amount	Rate	Amount
17	Applying floating coat of lime chiroli / cement 1/32" thick as adhesive link between old and new concrete as directed by Engineer Incharge.	13.667	P. Sft	25	341,675	32	437,344	27	369,009
18	Providing and laying 3/4" thick lime chiroli plaster on wall, ceiling of dome etc with 1:1:1 (lime : chiroli : sand)	13.667	P. Sft	125	1,708,375	130	1,776,710	175	2,391,725
19	Providing and laying 1/2" thick lime chiroli plaster on wall, ceiling of dome etc with 1:1:1 (lime : chiroli : sand)	13.667	P. Sft	115	1,571,705	122	1,667,374	145	1,981,715
20	1:1:1 (lime : chiroli : sand) in brick masonry scraping ordinary distemping oil bound distemper on paint on walls	13.667	P. Sft	20	273,340	28	382,676	26	355,342
21	Providing and laying flash lime pointing 1:1:1	2.552	P. Sft	125	319,000	140	357,280	132	338,864
22	Painting on wall w/c grinding pucca brick and making matching color in original position as directed by Engineer	2.552	P. Sft	75	191,400	85	216,920	72	163,744
23	Providing and applying spot polish 3 coats w/c preparing the surface for polish rubbing the surface and filling and finishing w/c all charges of labour and material as approved by the architect incharge	582	P. Sft	170	98,940	200	116,400	165	107,670
24	Repair and Rehabilitation of Prayer Hall main roof arches with cutting and fixing mild steel joist and repair the same design as per direction by the Engineer Incharge	2	Job	425,000	850,000	350,000	700,000	360,000	760,000
25	Repairs and Restoration of Pyrala / Ghumbad of Masjid and Hujra with material in original design and shape as per direction of Engineer Incharge	4	Job	225,000	900,000	210,000	840,000	226,000	904,000
26	Providing and fixing Neel of Minarets / Ghumbad of Hala Kashi design as per direction of Engineer Incharge.	8	Each	40,000	320,000	25,000	200,000	32,000	256,000
27	Construction and Restoration of Kalis on Pyrala / Ghumbad	8	Each	28,000	224,000	32,000	256,000	33,000	264,000
28	Restoration of Large Drum of Minarets	2	Each	395,000	790,000	400,000	800,000	325,000	650,000
29	Restoration of Small Drum of Minarets	2	Each	175,000	350,000	180,000	360,000	180,000	360,000

Conservation / Rehabilitation of Jamia Mosque Zangipur District Jacobabad

[Handwritten signatures and initials]

S.No.	Item of Work	Quantity	Unit	SAIF ENTERPRISES		HIZBULLAH ENTERPRISES		WALJILLAH ENTERPRISES	
				Rate	Amount	Rate	Amount	Rate	Amount
30	Providing and Restoration of Kungora	192	Each	1,200	230,400	1,300	249,600	1,225	235,200
31	Inner Hall of Masjid Fresco Painting	2,655	P. SR	1,400	3,717,000	1,420	3,770,100	1,300	3,451,500
32	Filling watering and ramming sand in floor brought from outside sources lead upto three mile and lift upto 5 ft.	9,101	P. CR	28	254,828	30	273,030	40	364,040
33	Providing and laying white / coloured stone tile flooring with cut, dressed in size (12" x 12") 1 inch thick lime mortar ratio (1:2) 3/4" w/c finishing etc. complete.	6,067	P. SR	900	5,460,300	842	5,108,414	875	5,308,825
34	P/L 3 mm water proofing membranes over roof under floor and where required for water proofing etc complete.	625	P. SR	400	250,000	300	187,500	360	218,750
35	Proving and fixing special quality brick roof tile size 12" x 12" or 12" x 8" laying in position as per direction by the Engineer incharge.	227	P. SR	800	181,600	675	153,225	750	170,250
36	RCC spouts best quality as directed by the Engineer incharge.	5	Each	650	3,250	500	2,500	610	3,050
37	Construction of Wazokhana with brick masonry with cement sand plaster, CC flooring and necessary water supply and sanitary installation complete in all respect.	700	P. SR	750	525,000	600	420,000	710	497,000
38	Construction of Toilet with brick masonry load bearing walls and sindi pattern i.e Tee iron, joint, brick tile ceiling with cement sand plaster, glazed tiles, dado floor and necessary water supply and sanitary installation painting etc complete in all respect.	150	P. SR	3,500	525,000	2,500	375,000	3,200	480,000
39	Construction of Pump Room with brick masonry load bearing walls and sindi pattern i.e Tee iron, joint, brick tile ceiling with cement sand plaster, CC flooring and necessary 1 HP water pump with electric and water fittings i/c boring upto 75 feet and making connection painting etc complete in all respect.	57	P. SR	4,000	228,000	2,500	142,500	3,200	182,400

Conservation / Rehabilitation of Jamia Mosque Zangipur District Jacobabad

[Signature]

[Signature]

[Signature]


[Signature]


[Signature]

S.No.	Item of Work	Quantity	Unit	SAIF ENTERPRISES		HIZBULLAH ENTERPRISES		WALJULLAH ENTERPRISES	
				Rate	Amount	Rate	Amount	Rate	Amount
40	Providing and fixing five glass water tank with capacity of 500 gallons i/c all necessary fittings etc complete in all respect	1	Job	30,000	30,000	60,000	60,000	45,000	45,000
41	Supplying, commissioning and installation of electric board and cables with complete connections and fittings and complete in all respects.	1	Job	300,000	300,000	350,000	350,000	475,000	475,000
42	Documentation, planning and Consultancy Charges	1	Job	1,200,000	1,200,000	1,400,000	1,400,000	1,000,000	1,000,000
Total				31,830,923	31,933,868	33,078,289			
Say				31,831 Million	31,934 Million	33,078 Million			


 (Roशन All Kansoro)
 Deputy Director (Planning), Projects Cell
 Culture, Tourism & Antiquities Department
 Government of Sindh,
 MEMBER / SECRETARY


 (Abis Abris)
 Deputy Director
 Information Department
 Government of Sindh,
 MEMBER


 (Mhshapad Ibrahim)
 Section Officer (General)
 Excise & Taxation Department
 Government of Sindh
 MEMBER


 (Muhammad Qamar Qureshi)
 Curator / Works Manager
 Culture, Tourism & Antiquities Department
 Government of Sindh
 MEMBER


 (Faqad Mahmood)
 Director, PDM&E Cell
 Culture, Tourism & Antiquities Department
 Government of Sindh
 CHAIRMAN

Conservation / Rehabilitation of Jamia Mosque Hyder Wughno District Jacobabad.

COMPARATIVE STATEMENT

S.No.	Item of Work	Quantity	Unit	SAIF ENTERPRISES		HIZBULLAH ENTERPRISES		WALIULLAH ENTERPRISES	
				Rate	Amount	Rate	Amount	Rate	Amount
1	Excavation in foundation of building and bridged and other structures. i/c degubling, dressing filling around structure with excavated earth, watering, ramming and dewatering of subsoil water lead upto one chain and lift upto 5 ft in ordinary soil.	7.200	P. Cft	18	129,600	25	180,000	22	158,400
2	Providing and laying 1:4:8 cement concrete bed under floor using graded stone ballast 2" and down gauge with levelling ramming watering and curing etc complete.	2,678	P. Cft	150	401,700	180	482,040	170	455,260
3	Asplar fine stone masonry wall set in lime mortar 1:1:1.	2,363	P. Cft	500	1,181,500	580	1,370,540	560	1,323,280
4	Providing 1:2:4 cement concrete using screened graded bajri 3/4" on down gauge foundation basement and plinth i/c form work etc	169	P. Cft	300	50,700	350	59,150	400	67,800
5	Fabrication of mild steel reinforcement for CC including cutting, bending, laying in position, making joints and fastening including the cost of binding wire (also removal of rust from bars) using tor bars.	10	P. Cwt	6,300	63,000	6,000	60,000	6,100	61,000
6	Dismantling of decayed lime terraced flooring 3" thick on average with special care to avoid any sort of damage to adjoining old structure.	5,481	P. Sft	38	208,278	40	219,240	25	137,025
7	Dismantling / damaged pacca bricks masonry / tile laid in lime churoli mortar with special care to avoid any sort of damage to the adjoining old structure or vaulted roof.	4,740	P. Cft	80	379,200	80	379,200	68	322,320

[Handwritten signature]

[Handwritten signature]

[Handwritten signature]

[Handwritten signature]

[Handwritten signature]

S.No.	Item of Work	Quantity	Unit	SAIF ENTERPRISES		HIZBULLAH ENTERPRISES		WALJULLAH ENTERPRISES	
				Rate	Amount	Rate	Amount	Rate	Amount
8	Replacing of existing Kallar eaten bricks with new Special bricks from out of Provide as per direction by the Engineer Incharge. (12" x 6" x 2")	19,520	Each	75	1,464,000	78	1,522,560	69	1,346,880
9	First class teak wood wrought joinery in doors and windows with arch with Karbon design chowkats (3 inch to 6 inch thick) and panelled / glazed shutters (1 inch to 2 inch thick), fixed in position i/c chowkats hold fasts hinges, iron lower bolts chocks cleats, handles and cords with hooks etc.	194	P. Sft	7,500	1,455,000	7,800	1,513,200	7,700	1,493,800
10	Pucca brick work in super structure (i/c striking of joints) in lime sand surkhi mortar 1:1:1.	1,026	P. Cft	650	666,900	600	615,800	700	718,200
11	Removing of existing Kashi tiles from wall, including base of tile, without damaging of tile, including disposal of rubbish outside the municipality limits or as directed by the Engineer	6,925	P. Sft	60	415,500	40	277,000	48	332,400
12	Providing and laying Kashi tile of same sizes and design as original as possible in chiroli (1:2) the joints of the tiles to be treat with colored pigment mortar.	1,834	P. Sft	2,700	4,951,800	2,850	5,226,900	2,800	5,135,200
13	Providing and laying Kashi razo tile in pieces same sizes and design as possible in chiroli (1:2) the joints of the tiles to be treat with coloured pigment mortar.	214	P. Sft	3,200	684,800	2,700	577,800	3,150	674,100
14	Providing and laying Kashi Pucca brick face 10" x 5" x 1-3/4" masonry in lime sand mortar.	350	P. Sft	2,525	883,750	2,510	876,500	2,460	861,000
15	Providing and laying Kashi Brick Jalli	78	P. Sft	2,700	210,600	2,820	219,960	2,870	223,860
16	Restoring Karnias / galls around the tomb.	375	P. Rft	2,700	1,012,500	2,650	993,750	3,850	1,443,750

S.No.	Item of Work	Quantity	Unit	SAIF ENTERPRISES		HIZBULLAH ENTERPRISES		WALIULLAH ENTERPRISES	
				Rate	Amount	Rate	Amount	Rate	Amount
17	Removing the decayed lime plaster from walls and domes both sides (inner and outer) with base of mud plaster and disposal of removed material away from site or as directed by consultant.	7,304	P Rft	40	292,160	30	219,120	32	233,728
18	Applying floating coat of lime chitrol / cement 1/32" thick as adhesive link between old and new concrete as directed by Engineer Incharge.	7,304	P Sft	25	182,600	32	233,728	27	197,208
19	Providing and laying 3/4" thick lime chitrol plaster on wall, ceiling of dome etc with 1:1:1 (lime : chitrol : sand)	7,304	P Sft	125	913,000	130	949,520	175	1,278,200
20	Providing and laying 1/2" thick lime chitrol plaster on wall, ceiling of dome etc with 1:1:1 (lime : chitrol : sand)	7,304	P Sft	115	839,960	122	891,088	145	1,059,080
21	1:1:1 (lime : chitrol : sand) in brick masonry scraping ordinary distemping of bound distemper on paint on walls.	7,304	P Sft	20	146,080	28	204,512	25	189,904
22	Providing and laying flash lime pointing 1:1:1	2,250	P Sft	125	281,250	140	315,000	132	297,000
23	Painting on wall i/c grinding pucca brick and mixing matching color in original pointing as directed by Engineer.	2,250	P Sft	75	168,750	85	191,250	72	162,000
24	Providing and applying spirit polish 3 coats i/c preparing the surface for polish rubbing the surface and filling and finishing i/c all charges of labour and material as approved by the architect incharge.	437	P Sft	170	74,290	200	87,400	185	80,845
25	Repair and Rehabilitation of Prayer Hall main roof arches with cutting and fixing mild steel joist and repair the same design as per direction by the Engineer Incharge.	2	Job	425,000	850,000	350,000	700,000	380,000	760,000
26	Repairs and Restoration of Piyala / Chumbad of Masjid and Hujra with material in original design and shape as per direction of Engineer Incharge.	4	Job	225,000	900,000	210,000	840,000	225,000	904,000

S.No.	Item of Work	Quantity	Unit	SAIF ENTERPRISES		HIZBULLAH ENTERPRISES		WALIULLAH ENTERPRISES	
				Rate	Amount	Rate	Amount	Rate	Amount
27	Providing and fixing Neel of Minerates / Ghumbad of Hale Kashi design as per direction of Engineer Incharge.	32	Each	40,000	1,280,000	25,000	800,000	32,000	1,024,000
28	Construction and Restoration of Kalas on Piyala / Ghumbad	6	Each	28,000	168,000	32,000	192,000	33,000	198,000
29	Reconstruction / Restoration of Large size front corner tiled Minerates upto height of 50' with special bricks and lime sand surkhi mortar (1:1:1) in original shape and design gumbad etc complete in all respect as per direction by the Engineer Incharge.	1	Each	425,000	425,000	422,000	422,000	410,000	410,000
30	Restoration of Small Dhum of Minerates	4	Each	175,000	700,000	180,000	720,000	180,000	720,000
31	Inner Hall of Masjid Fresco Painting.	1,086	P. Sh	1,400	1,520,400	1,420	1,542,120	1,300	1,411,800
32	Filling watering and ramming sand in floor brought from outside sources lead upto three mile and lift upto 5 ft.	8,179	P. Ch	28	229,012	30	245,370	40	327,160
33	Providing and laying white / coloured stone tile flooring with cut, dressed in size (12" x 12") 1 inch thick lime mortar ratio (1:2) 3/4" hc finishing etc. complete.	1,063	P. Sh	900	956,700	842	895,046	875	930,125
34	P/L 3 mm water proofing membranes over roof under floor and where required for water proofing etc complete.	1,556	P. Sh	400	622,400	300	456,800	350	544,600
35	Proving and fixing special quality brick roof tile size 12" x 12" or 12" x 6" laying in position as per direction by the Engineer Incharge.	926	P. Sh	800	740,800	675	625,050	750	694,500
36	RCC spouts best quality as directed by the Engineer Incharge	5	Each	650	3,250	500	2,500	610	3,050
37	Construction of Wazokhana with brick masonry with cement sand plaster, CC flooring and necessary water supply and sanitary installation complete in all respect.	450	P. Sh	750	337,500	600	270,000	710	319,500

S.No.	Item of Work	Quantity	Unit	SAIF ENTERPRISES		HIZBULLAH ENTERPRISES		WALJULLAH ENTERPRISES	
				Rate	Amount	Rate	Amount	Rate	Amount
38	Construction of Toilet with brick masonry load bearing walls and sirnhi pattern i.e Tee iron, joist, brick tile ceiling with cement sand plaster, glazed tiles, dado floor and necessary water supply and sanitary installation painting etc complete in all respect.	150	P. Sft	3,500	525,000	2,500	375,000	3,200	480,000
39	Construction of Pump Room with brick masonry load bearing walls and sirnhi pattern i.e Tee iron, joist, brick tile ceiling with cement sand plaster, CC flooring and necessary 1 HP water pump with electric and water fittings i/c boring upto 75 feet and making connection painting etc complete in all respect.	57	P. Sft	4,000	228,000	2,500	142,500	3,200	182,400
40	Providing and fixing fibra glass water tank with capacity of 500 gallons i/c all necessary fittings etc complete in all respect.	1	Job	30,000	30,000	60,000	60,000	45,000	45,000
41	Supplying, commissioning and installation of electric board and cables with complete connections and fittings and complete in all respects.	1	Job	300,000	300,000	350,000	350,000	475,000	475,000
42	Documentation, Planning and Consultancy Charges.	1	Job	900,000	900,000	870,000	870,000	700,000	700,000
Total				27,772,980	27,185,444	27,773 Million	27,185 Million	28,381,175	28,381 Million

Say

(Rashid Ali Kansador)
Deputy Director (Planning), PDM&E Cell
Culture, Tourism & Antiquities Department
Government of Sindh
MEMBER / SECRETARY

(Atiqul Abrar)
Deputy Director
Information Department
Government of Sindh
MEMBER

(Muhammad Ibrahim)
Section Officer (General)
Excise & Taxation Department
Government of Sindh
MEMBER

(Muhammad Qamar Qureshi)
Curator / Works Manager
Culture, Tourism & Antiquities Department
Government of Sindh
MEMBER

(Rajid Mehmood)
Director, PDM&E Cell
Culture, Tourism & Antiquities Department
Government of Sindh
CHAIRMAN


TECHNICAL PROPOSAL

NIT REF. INF KRY NO. 3201/2014
 METHOD AND PROCEDURE OF PROCUREMENT: OPEN COMPETITIVE BIDDING (SINGLE STAGE-TWO ENVELOPE)
 DESCRIPTION OF WORK: CONSTRUCTION/ REHABILITATION OF JAMIA MASHID ZANGIPUR DISTRICT JACOBABAD (TENEDR-1)
 CONSTRUCTION/ REHABILITATION OF JAMIA MASJID HYDER WUGHO, DISTRICT JACOBABAD (TENEDR-2)

MEETING FOR TECHNICAL PROPOSAL HELD ON 11.11.2014 AT 02.00 (PM) IN THE OFFICE OF DIRECTOR PDM&E CELL
 CULTURE, TOURISM AND ANTIQUITIES DEPARTMENT

NO.	ELIGIBILITY AND QUALIFICATION CRITERIA	NAMES OF BIDDERS WITH REMARKS/POINTS IN EACH AREA			
		M/S SAIF ENTERPRISES	M/S HIZU BULLAH CONTRACTORS	M/S WALIULLAH BHUTTO	REMARKS
1	Registration with PEC in BC-02	✓	✓	✓	
2	NTN	✓	✓	✓	
3	Sales Tax Registration	✓	✓	✓	
4	Minimum three years' experience of relevant field	✓	✓	✓	
5	Turnover of at least last three years	✓	✓	✓	
6	Required Bid Security is attached	✓	✓	✓	
7	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter	✓	✓	✓	
8	Experience of 3-works of Heritage Conservation vide provision of Rule-14	✓	✓	✓	
		Qualified	Qualified	Qualified	


 (Muhammad Omar Qureshi)
 Curator/Manager Works
 CT&A Department
 Government of Sindh
 Member


 (Muhammad Ibrahim)
 Section Officer (General)
 Excise & Taxation Deptt.
 Government of Sindh
 Member


 (Afrah Abro)
 Deputy Director Information
 Information & Archives Deptt.
 Government of Sindh
 Member


 (Roshan Ali Kanastrot)
 DD (Works) PDM&E Cell
 CT&A Department
 Government of Sindh
 Member/Secretary


 (Asjad Mehmood)
 Director PDM&E Cell
 CT&A Department
 Government of Sindh
 Chairman



**MINUTES OF MEETING REGARDING OPENING OF TECHNICAL PROPOSAL
 FOR THE WORKS VIDE NIT INF KRY: 3201/14 AT THE OFFICE OF DIRECTOR
 PDM&E CELL SINDH SECRETARIAT BLOCK NO. 76/A, KARACHI**

Meeting of Procurement Committee for opening of Tender vide Reference No. INF-KRY: 3201/14 for the work of Conservation/ Rescue of Jamia Masjid Zamgipur, District Jacobabad (Tender -1) and Construction/ Rehabilitation of Jamia Masjid Hyder Wughro, District Jacobabad (Tender -2) as per provision of SPPRA Rules-2010 (Single Stage-Two Envelope procedure) on 11.11.2014 under the Chairmanship of Director PDM&E Cell Culture, Tourism and Antiquities Department/ Chairman of the Committee held at 76/A Sindh Secretariat Karachi. The Meeting was started with name of Almighty Allah. (List of Participants is attached).

Notice Inviting Tender NO:DIR/PDM&E CELL/CT&AD/ Antiquities/ADP/2014-15/ Dated 17th October 2014 was advertised vide SPPRA Rules-2010 Clause-17 & 18 on the website of the authority as well as in the newspapers as follows:

1. SPPRA on Dated 22.10.2014 S.No. 21659
2. Daily The News Karachi INF-KRY3201/14 Dated 22.10.2014
3. Daily Jang Karachi INF-KRY3201/14 Dated 23.10.2014
4. Daily Kawish Karachi INF-KRY3201/14 Dated 26.10.2014

The total four numbers of Bidding Documents of Tender-1 and Tender-2 were sold to the interested bidders wherein three Bidders submitted their sealed bids to participate in the bidding. The opening and evaluation of bids were processed vide SPPRA Rules-2010 Clause 26 (2) single stage-two envelope procedure. Primarily the Technical proposals were opened before the participating bidders and members of the Procurement Committee. (Attendance Sheet of participants bidders is attached as Annexed-A). The names of firms are as follows:

1. M/S Saif Enterprises
2. M/S Hizbullah Contractor
3. M/S Waliullah Bhutto

The envelope of Technical Proposal were opened one by one before the participants, the documents were checked and verified by the Committee and after scrutiny the position of firms was declare as follows:

SR. No.	NAME OF FIRM	POSITION
1	M/S Saif Enterprises	Qualified
2	M/S Hizbullah Contractor	Qualified
3	M/S Waliullah Bhutto	Qualified

All three participating bidders were declared successful for participation in opening of financial proposal. The financial bids were retained in the custody without being opened. It was decided by the Chairman Procurement Committee to hold the meeting for opening of financial Proposal on 12.11.2014 at 2.00 PM at 76/A Sindh Secretariat Karachi.

The Meeting ended with the vote of thanks to the chair.

DEPUTY DIRECTOR (WORKS)
 11.11.14

DIRECTOR PDM&E CELL

**MINUTES OF MEETING REGARDING OPENING OF FINANCIAL PROPOSAL
FOR THE WORKS VIDE NIT INF KRY: 3201/14 AT THE OFFICE OF DIRECTOR
PDM&E CELL SINDH SECRETARIAT BLOCK NO. 76/A, KARACHI**

Meeting of Procurement Committee for opening of Financial Proposal of Tender vide Reference No. INF-KRY: 3201/14 for the work of Conservation/ Rescue of Jamia Masjid Zangipur, District Jacobabad (Tender - 1) and Construction/ Rehabilitation of Jamia Masjid Hyder Waghro, District Jacobabad (Tender - 2) as per provision of SPPRA Rules-2010 (Single Stage-Two Envelope procedure) on 11.11.2014 under the Chairmanship of Director PDM&E Cell Culture, Tourism and Antiquities Department/ Chairman of the Committee held at 76/A Sindh Secretariat Karachi. The Meeting was started with name of Almighty Allah. (List of Participants is attached).

In the light of successful qualification of bidders in Technical Proposals on 11.11.2014; the Committee opened the Financial Proposals submitted by firms and recorded the quoted rates as follows:

(Tender-1): Conservation/ Rescue of Jamia Masjid Zangipur, District Jacobabad

SR. No.	NAME OF FIRM	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	REMARKS
1	M/S Saif Enterprises	31,830,923	Lowest	Recommended for Contract Award
2	M/S Hizbullah Contractor	31,933,868	Highest	—
3	M/S Waliullah Bhutto	33,078,289	Highest	—

(Tender-2): Construction/ Rehabilitation of Jamia Masjid Hyder Waghro, District Jacobabad

SR. No.	NAME OF FIRM	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	REMARKS
1	M/S Saif Enterprises	27,772,980	Highest	—
2	M/S Hizbullah Contractor	27,185,444	Lowest	Recommended for Contract Award
3	M/S Waliullah Bhutto	28,381,175	Highest	—

The Meeting ended with the vote of thanks to the chair.






~~DEPUTY DIRECTOR (WORKS)~~
12.11.14

~~DIRECTOR PDM&E CELL~~






LIST OF PARTICIPANTS

CONSTRUCTION/REHABILITATION OF JAMIA MASJID ZANGPUR
DISTRICT JACOBABAD MEETING FOR TECHNICAL PROPOSAL HELD ON 11.11.2014
AT 02.00 (PM) IN THE OFFICE OF DIRECTOR PDM&E CELL
CULTURE, TOURISM AND ANTIQUITIES DEPARTMENT

NO.	NAME OF OFFICER	DESIGNATION/ DEPARTMENT	CELL PHONE	SIGNATURE
1	Mr. Muhammad Omar Qureshi	Curator/Manager Culture, Tourism & Antiquities Department		
2	Mr. Muhammad Ibrahim	Section Officer (General) Excise & Taxation Department	0333-22852204	
3	Mr. Atiq Abrar	Deputy Director Information & Archives Department	0334355-9905	
4	Mr. Roshan Ali Kanasro	Deputy Director (Works) PDM&E Cell	0333-2284751	 11.11.14
5	Mr. Asjad Mehmood	Director PDM&E Cell		

ATTENDANCE OF BIDDERS




NO.	NAME OF FIRM	NAME OF PARTICIPANT	SIGNATURE
1	M/S. Wadhwani	Wadhwani Group	
2	M/S Saif Enterprises	Abdul Ghaffar	A. Gha 
3	M/S Hizbulah	Muhammad Ayub	
4			

LIST OF PARTICIPANTS

CONSTRUCTION/REHABILITATION OF JAMIA MASJID HYDER WUCHO
DISTRICT JACOBABAD MEETING FOR TECHNICAL PROPOSAL HELD ON 11.11.2014
AT 02.00 (PM) IN THE OFFICE OF DIRECTOR PDM&E CELL
CULTURE, TOURISM AND ANTIQUITIES DEPARTMENT






NO.	NAME OF OFFICER	DESIGNATION/ DEPARTMENT	CELL PHONE	SIGNATURE
1	Mr. Muhammad Omar Qureshi	Curator/Manager Culture, Tourism & Antiquities Department		
2	Mr. Muhammad Ibrahim	Section Officer (General) Excise & Taxation Department	0333 2485204	
3	Mr. Aftab Abro	Deputy Director Information & Archives Department	03343555 9905	
4	Mr. Roshan Ali Kanastro	Deputy Director (Works) PDM&E Cell	0333-2221751	 11.11.14
5	Mr. Asjad Mehmood	Director PDM&E Cell		

ATTENDANCE OF BIDDERS




NO.	NAME OF FIRM	NAME OF PARTICIPANT	SIGNATURE
1	M/S. Lakshmi Bhatt	Chandrabhushan Bhatt	
2	M/S. Saif Enterprises	Abdul Ghaffar	
3	M/S. H. Z. Buzdar	Muhammad Akbar	
4			

LIST OF PARTICIPANTS

CONSTRUCTION/ REHABILITATION OF JAMIA MASJID ZANGPUR
DISTRICT JACOBABAD MEETING FOR FINANCIAL PROPOSAL HELD ON 12.11.2014
AT 02.00 (PM) IN THE OFFICE OF DIRECTOR PDM&E CELL
CULTURE, TOURISM AND ANTIQUITIES DEPARTMENT






NO.	NAME OF OFFICER	DESIGNATION/ DEPARTMENT	CELL PHONE	SIGNATURE
1	Mr. Muhammad Omar Qureshi	Curator/Manager Culture, Tourism & Works Antiquities Department		
2	Mr. Muhammad Ibrahim	Section Officer (General) Excise & Taxation Department	0333-2285204 2285204	
3	Mr. Atab Abro	Deputy Director Information & Archives Department		
4	Mr. Roshan Ali Kanastro	Deputy Director (Works) PDM&E Cell	0333-2284751	
5	Mr. Asjad Mehmood	Director PDM&E Cell		

ATTENDANCE OF BIDDERS




NO.	NAME OF FIRM	NAME OF PARTICIPANT	SIGNATURE
1	M/S. Adil Hussain Group	Usaid Hussain	
2	M/S Saif Enterprises	Abdul Ghafran	
3	M/S Hizbulah	Muhammad Ayub	
4			

LIST OF PARTICIPANTS

CONSTRUCTION/REHABILITATION OF JAMIA MASJID HYDER WUGHO
DISTRICT JACOBABAD MEETING FOR FINANCIAL PROPOSAL HELD ON 12.11.2014
AT 02.00 (PM) IN THE OFFICE OF DIRECTOR PDM&E CELL
CULTURE, TOURISM AND ANTIQUITIES DEPARTMENT

NO.	NAME OF OFFICER	DESIGNATION/ DEPARTMENT	CELL PHONE	SIGNATURE
1	Mr. Muhammad Omar Qureshi	Curator/Manager Culture, Tourism & Antiquities Department		
2	Mr. Muhammad Ibrahim	Section Officer (General) Excise & Taxation Department	0333-2385204	
3	Mr. Afsh Abro	Deputy Director Information & Archives Department	0334255-9505	
4	Mr. Roshan Ali Kanastro	Deputy Director (Works) PDM&E Cell	0333-8224751	 12.11.14
5	Mr. Asjad Mehmood	Director PDM&E Cell		

ATTENDANCE OF BIDDERS

NO.	NAME OF FIRM	NAME OF PARTICIPANT	SIGNATURE
1	M/S. Wadood Bhatti	Wadood Bhatti	
2	M/S Saif Enterprises	Abdul Ghaffar	
3	M/S Hizbullah	Muhammad Ayub	
4			