OFFICE OF THE EXEUCUTIVE ENGINEER GHOTKI DIVISION (IRRIGATION) GHOTKI

TELEPHONE NO. 0723-684826

Ghotki Dated: 5/124 2016

To,

The Deputy Director SPPRA Karachi

SUBJECT:-

DOCUMENTS REQUIRED WITH BID EVALUATION REPORT SPPRA RULE-45.

The following required documents are submitted herewith to issue I.D and placing on the website.

Bid Evaluation Report/ Technical Evaluation Report	Attached
Minutes of Meeting	Attached
Attendance Sheet	Attached
Comparative Statement	Attached
	Report Minutes of Meeting Attendance Sheet

(MUHAMMAD ALI ZARDARI)
EXECUTVE ENGINEER
GHOTKI DIVISION (IRRIGATION)

GHOTKI 4

3602

OFFICE OF THE EXEUCUTIVE ENGINEER GHOTKI DIVISION (IRRIGATION) GHOTKI

TELEPHONE NO. # 0723-684826.

This office NIT No.TC/G-55/ 1775 Dated. 31.10.2016

SUBJECT: ATTENDAMCE SHEET

DATE OF OPENING

23.11.2016

S.NO	NAME OF FIRM	SIGNATURE
1.	M/s, Mughal Enterprises	
2.	Jeelani Construction & Co:	9/11
3.	Mohammad Jun an Shah Bukhari	Nagen-
4.	Mohammad Anwar Jamali	M How
5.	Merhaba Construction Company	Ais

MEMBER

(ALI GUL GAZI)
ASSISTANT EX: ENGINEER
EDUCATION WORKS SUB-DIVISION
MIRPUR MATHELO

(MOHAMMAD ALI ZARDARI)
EXECUTIVE ENGINEER
GHOTKI DIVISION (IRRIGATION)
GHOTKI

CHAIRMAN

(GHULAM YASEEN QURESHI)

BID EVALUATION REPORT/COMPARATIVE

1.	Name of Procuring Agency	Merhaba Construction Company
2.	Tender Reference No.	NIT NO. TC/G-55/1775 dated 31.10.2016
3.	Name of Work	Construction of Road Bridge at RD-28 along Bari Minor.
4.	Method of Procurement	Single Stage one Envelope Procedure
5.	Tender Published	Published in (i) Kawish (Sindhi) dated 04.11.2016 (ii) Dawn (English) dated 04.11.2016 (iii) Express (Urdu) dated 03.11.2016.
6.	Total Bid Document	03 No.
7.	Total Bid Received	03 No.
8.	Technical Bid Opening Date	23.11.2016
9.	No. of Bid Technically Qualified	01 No.
10.	Bid (s) Rejected	02 Nos. Rejected
11.	Financial Bid Opening Date	23.11.2016

EVALUATION

S. #	Name of Bidders	Cost offered by the Bidder	Ranking in farm cost	Comparison with Estimate Cost	Reason for acceptance/ rejected	Remarks
1	Merhaba Construction Company	1273,684	1 st	4.23% above the Estimated Cost	1st Lowest	Lowest Accepted
2.	Mohammad Juman Shah Bukhari	1273880	2 nd	4.25% above the Estimated Cost	2 nd Lowest	Rejected
3.	Jeelani Construction & Co:	1277316	3rd	4.53% above the Estimated Cost	3 rd Lowest	Rejected

MEMBER

(ALI GUL QAZI)
ASSISTANT EX: ENGINEER
EDUCATION WORKS SUB-DIVISION
MIRPUR MATHELO

(MOHAMMAD ALI ZARDARI)
EXECUTIVE ENGINEER
GHOTKI DIVISION (IRRIGATION)
GHOTKI

CHAIRMAN

(GHULAM YASELN QURESHI)

DIRECTOR

TECHNICAL EVALUTION REPORT / BIDDER QUALIFICATION REPORT.

S.NO	NAME OF PROCURING	EXECUTIVE ENIGEER GHOTKI DIVISION (IRRIGATION) GHOTKI	
1	TENDER REFERENCE NO.	NIT NO. TC/G-55/1775 dated 31.10.2016	
2	TENDER DESCRIPITION / NAME OF WORK / ITEM	Construction of Road Bridge at RD-28 along Bari Minor.	
3	Method of procurement	Single stage	
4	Name of firm / Bidder	Merhaba Construction Company	
5	N.T.N	Available	
6.	EXPERIENCE	Available	
7.	02 % Earnest MONEY	Deposited	
8.	Tender fee / cost of bidding document	Deposited	
9.	Turnover of at least as three years	Available	

Signature of the Tendering committee

MEMBER

ASSISTANT EX: ENGINEER
EDUCATION WORKS SUB-DIVISION
MIRPUR MATHELO

(MOHAMAMD ALI ZARĎARI) EXECUTIVE ENGINEER GHOTKI DIVISION (IRRIGATION) GHOTKI

CHAIRMAN

(GHULAM YASHEN QURESHI) DIRECTOR

MINUTES OF MEETING OF THE COMMITTEE FOR EVALUATION OF BIDS

The tender for the works of Construction of Road Bridge at RD-28 along Bari Minor, were invited by the procuring agency viz: Executive Engineer Ghotki Division (Irrigation) Ghotki vide Notice No. TC/G-55 (b)/1775 Dated 31.10.2016. Accordingly the tenders were required to be issued on 23.11.2016 upto and opened on the same date at 02:00 PM, following contractor purchased the tenders for the above works as shown below against each work.

S. #	Name of Work	Name of Contractor
1.		Merhaba Construction Company
2.	Construction of Road Bridge at RD-28 along Bari Minor	Mohammad Juman Shah Bukhari
3.		Jeelani Construction & Co:

The tenders were opened in presence of the intending contractors and rates readout openly to the participant. The lowest rates were quoted by the Contractors are shown below against each works.

S. #	Name of Work	Name of Contractor	Whose rates were found lowest
1.		Merhaba Construction Company	4.23% above the Estimated Cost
2.	Construction of Road Bridge at RD-28 along Bari Minor	Mohammad Juman Shah Bukhari	4.25% above the Estimated Cost
3.		Jeelani Construction & Co:	4.53% above the Estimated Cost

The bids evolution report was accordingly timely prepared and signed by the bids evolution committee.

MEMBER

ASSISTANT EX: ENGINEER
EDUCATION WORKS SUB-DIVISION
MIRPUR MATHELO

(MOHAMMAD ALI ZARDARI) EXECUTIVE ENGINEER GHOTKI DIVISION (IRRIGATION)

GHOTKI

CHAIRMAN

(GHULAM YASKEN QURESHI)

DIRECTOR

COMPARATIVE STATEMENT

N.I.T NO: TC/ G-55 (B)/ 1775 DATED 31.10.2016

CONSTRUCTION OF ROAD BRIDGE AT RD 28 ALONG BARI MINOR

Date of Opening on

NAME OF WORK

23.11.2016

Date of last issuing of Bids 23.11.2016

S. S.	ltem		Estimated Cost	d Cost		Merhaba C	Merhaba Construction Company	Mohammad Buk	Mohammad Juman Shah Bukhari	Jeelani Construction & Co:	struction &	
		Qty:	Rate	Per	Amount	Rate	Amount	Rate	Amount	Rate	Amount	_
Н		4050 Cft	3176.25	%o Cft	12863							
	earth and remaining lead upto one chain and lift upto 5' ft: in ordinary soil.											
1	Certient concrete brick or stone families 1% to 2 gauge ratio 1.3:6.	1620 Cft	10770.93	% Cft	174489							
Multiplication of the state of	Richard Prince work in foundation and mortar ratio 1:4.	1642 Cft	12501.41	% Cft	205273							
4	Pucca brick work other than building i/c strucking or joints up to 20 ft: height in (b) cement sand mortar ratio 1:5.	1877 Cft	12574.38	% Cft	236021			·				
2	Cement pointing flush upto 20' height ratio: 1:2.	867 Sft	1151.32	% Sft:	9981							

	•			
4673	161455	152324	22498	43243
% Sft:	P-Cwt	P-Cft	%o Cft	% Cft
1287.44	5001.7	337	2117.5	407
363 Sft	32.28 Cwt	452 Cft	10625 Cft	10625 Cft
Cement pointing struck joints on walls ratio 1:2.	Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying in position making joints and fastening i/c cost of binding wires (also includes removal of rust from bars). (GSR Page 20 Item 7 (b).	R.C.C work in roof slabs, beams, columns, rafts, lintels & other structural members laid in situ or pre cost laid in position complete in all respect ratio (1:2:4) (90 lbs cement 2 cft sand 4 cft shingle 1/8' to 1/4' gauge).	Borrow pit excavation undressed lead upto 100' in continuary or hard soil.	Carriage of 100 cft/ 5 ton of all materials like stone aggregate spawl, coal, lime surkhi etc B.G rail fastening points and crossing bridges. Girders pipes 10" x 5" or 1000 maunds of fuel wood by trucks or any other means owned by the contractors (1 Miles).
9	7	∞	4	10

32 Journal of the state of the

11	Dressing & Leveling of Earth work to designed section etc complete in ordinary or hard soil.	10625 Cft 187.55	%o Cft	1992					8	
		Total Amount Rs.	t Rs.	1024812	4.23% 1024812 Above the Estimated	1273684	4.25% Above the Estimated	1273880	4.53% Above the Estimated	1277316
		Add Cartage of Material Rs.	Material Rs.	197091	Cost		Cost		Cost	
		G-Total	G-Total Amount Rs.	1221903		1273684		1273880		1277316

The Rates Rs. 4.23% Above the estimated Cost quoted by Merhaba Construction Company is found lowest and reasonable. Hence recommended for approval.

CHAIRMAN

GHOTKI DIVISION (IRRIGAITON) (MOHAMMAD ALI ZARDARI) **EXECUTIVE ENGINEER**

GHOTKI

AREA WATER BOARD GHOTKI (GHULAM YASEEN QURESHI)
/ DIRECTOR GHOTKI REDER CANAL

MEMBER

EDUCTION WORK SUB-DIVISION ASSISTANT EX: ENGINEER

MIRPUR MATHELO

BID EVALUATION REPORT/COMPARATIVE

1.	Name of Procuring Agency	M/s, Mughal Enterprises
2.	Tender Reference No.	NIT NO. TC/G-55/1775 dated 31.10.2016
3.	Name of Work	Constructing Escape at RD 28 along Sangrar Minor.
4.	Method of Procurement	Single Stage one Envelope Procedure
5.	Tender Published	Published in (i) Kawish (Sindhi) dated 04.11.2016 (ii) Dawn (English) dated 04.11.2016 (iii) Express (Urdu) dated 03.11.2016.
6.	Total Bid Document	03 No.
7.	Total Bid Received	03 No.
8.	Technical Bid Opening Date	23.11.2016
9.	No. of Bid Technically Qualified	01 No.
10.	Bid (s) Rejected	02 Nos. Rejected
11.	Financial Bid Opening Date	23.11.2016

EVALUATION

S. #	Name of Bidders	Cost offered by the Bidder	Ranking in farm cost	Comparison with Estimate Cost	Reason for acceptance/ rejected	Remarks
1.	M/s, Mughal Enterprises	2958468	1st	3.11% above the Estimated Cost	1st Lowest	Lowest Accepted
2.	Mohammad Juman Shah Bukhari	2980626	2 nd	3.89% above the Estimated Cost	2 nd Lowest	Rejected
3.	Jeelani Construction & Co:	2987035	3rd	4.11% above the Estimated Cost	3 rd Lowest	Rejected

MEMBER

ASSISTANT EX: ENGINEER
EDUCATION WORKS SUB-DIVISION
MIRPUR MATHELO

(MOHAMMAD ALI ZARDARI)
EXECUTIVE ENGINEER
GHOTKI DIVISION (IRRIGATION)
GHOTKI

CHAIRMAN

(GHULAM YASIFEN QURESHI) DIRECTOR

TECHNICAL EVALUTION REPORT / BIDDER QUALIFICATION REPORT.

S.NO	NAME OF PROCURING	EXECUTIVE ENIGEER GHOTKI DIVISION (IRRIGATION) GHOTKI
1	TENDER REFERENCE NO.	NIT NO. TC/G-55/1775 dated 31.10.2016
2	TENDER DESCRIPITION / NAME OF WORK / ITEM	Constructing Escape at RD 28 along Sangrar Minor.
3	Method of procurement	Single stage
4	Name of firm / Bidder	M/s, Mughal Enterprises
5	N.T.N	Available
6.	EXPERIENCE	Available
7.	02 % Earnest MONEY	Deposited
8.	Tender fee / cost of bidding document	Deposited
9.	Turnover of at least as three years	Available

Signature of the Tendering committee

MEMBER

(ALI GUL QAZI)
ASSISTANT EX: ENGINEER
EDUCATION WORKS SUB-DIVISION
MIRPUR MATHELO

(MOHAMAMD ALI ZARDARI)
EXECUTIVE ENGINEER
GHOTKI DIVISION (IRRIGATION)
GHOTKI

CHAIRMAN

(GHULAM YASEEN QURESHI)
DIRECTOR

MINUTES OF MEETING OF THE COMMITTEE FOR EVALUATION OF BIDS

The tender for the works of Constructing Escape at RD-28 along Sangrar Minor, were invited by the procuring agency viz: Executive Engineer Ghotki Division (Irrigation) Ghotki vide Notice No. TC/ G-55 (b)/ 1775 Dated 31.10.2016. Accordingly the tenders were required to be issued on 23.11.2016 upto and opened on the same date at 02:00 PM, following contractor purchased the tenders for the above works as shown below against each work.

S. #	Name of Work	Name of Contractor
1.		M/s, Mughal Enterprises
2.	Constructing Escape at RD-28 along Sangrar Minor	Mohammad Juman Shah Bukhari
3.		Jeelani Construction & Co:

The tenders were opened in presence of the intending contractors and rates readout openly to the participant. The lowest rates were quoted by the Contractors are shown below against each works.

S. #	Name of Work	Name of Contractor	Whose rates were found lowest
1.		M/s, Mughal Enterprises	3.11% above the Estimated Cost
2.	Constructing Escape at RD-28 along Sangrar Minor	Mohammad Juman Shah Bukhari	3.89% above the Estimated Cost
3.		Jeelani Construction & Co:	4.11% above the Estimated Cost

The bids evolution report was accordingly timely prepared and signed by the bids evolution committee.

MEMBER

ASSISTANT EX: ENGINEER
EDUCATION WORKS SUB-DIVISION
MIRPUR MATHELO

(MOHAMMAD ALI ZARDARI)
EXECUTIVE ENGINEER
GHOTKI DIVISION (IRRIGATION)

GHOTKI

(GHULAM YASEEN QURESHI)

CHAIRMAN

COMPARATIVE STATEMENT

N.I.T NO: TC/ G-55 (B)/ 1775 DATED 31.10.2016

CONSTRUCTING ESCAPE AT RD-28 ALONG SANGRAR MINOR.

Date of Opening on

NAME OF WORK

23.11.2016

Date of last issuing of Bids 23.11.2016

uction & Co:	Amount				2
Jeelani Construction & Co:	Rate				
Mohammad Juman Shah Bukhari	Amount	45 HI			
Mohammad	Rate				
Mughal Enterprises	Amount				,
Mughal E	Rate				
11	Amount	92928	135308	307667	8
ed Cost	Per	%o cft	% cft	% Cft	
Estimated Cost	Rate	2420	2117.5	579.41	ŭ.
	Qty:	38400 cft	63900 cft	43100	
ltem		Earth work excavation in Irrigation channels drains etc dressed to designed section etc complete grace & profiles with excavated material disposed off dressed with in 50 ft: lead in ordinary soil.	Barrow pit excavation undressed lead upto 100 ft: in ordinary.		Mile)
S. No:		ਜ	2	Sanda Maria	

77							
	2						
				Ħ			
			7				
				*			
		=					
18797	16262	5421	307066	181520	455193	20102	11896
%o cft	% cft	%o cft	% cft	% Cft`	% cft	% sft	% sft
354	3176.25	1058.75	12595	12501.41	12574.38	1151.32	1287.44
53100 Cft	5120 Cft	5120 cft	2438 cft	1452 cft	3620 Cft	1746 Sft	924 Sft
Earth work compaction (soft ordinary ior hard soil) (b) layiung earth in 6 " layers leveling dressing and watering for compaction	Excavation in foundation of building , bridges & other structures i/c dag belling , dressing refilling around the strucres with excavated erarth & ramming lead upto 50 feet.	Extra for wet earth.	Cement concrete plain i/c placing compacting, finishing & curing complete i/c screening & wasing or stone aggregate without shuttering.ratio 1:3:6	pucca brick work in foundation & plinth in cement sand motor ratio.	Pucca brick work in foundation & plinth in cement sand motor ratio	Cement pointing flush joints upto 20 ft: height ratio 1:2	Cement pointing stuct joints upt 20 ft: height ratio 1:2
4	S	9	7	∞ \	Shukhili Ghukhili	10	11

Caccinita and a second a second and a second a second and a second and a second and a second and a second and

3.							1
-,5			±				
				=		×	
		A		*			
	10220	34342	112988	125364	216000	162033	8168
	% sft	% Cft	P.Cwt	P.Cft	P.Sft	% Cft	% Sft
	7000	14429.25	5001.7	337	8000	2684	453.75
	146 Sft	238 cft	22.59 cwt	372 Cft	27 Sft	6037 Cft	1800 Sft
	for RCC or paint cement concrete work of partal wood 2 nd class (b) vertical.	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate w/o shuttering ratio. 1:2:4	Fabrication of mild steel reinforcement or cement cocrete i/c cutting, bending, laying in position making joints & fastening i/c cost of binding wires also i/c removieng rust from bars	R.C.C work , roof , slabs , beams , cloumns reft, lintels , & other structural memberes laid in position complete in all respects ratio 1:2:4	Supplying & fixing single screw gate.	Stone filling dry hand packed as filling behind retaining walls pitching & aprons.	Formation dressing & preparing sub-grade (b) on slopes.
	12	13	14	15	91	17 Chic	18

Stone nitching i/c sub-base with	WATER											de.
hammer dressed stone on surface laid in courses i/c carrigae of materials with in 3 chains.	5200	2485 Cft	2485 Cft 5377.63	% cft	133634	289						
			Total A	mount Rs.	2354909	3.11% Amount Rs. 2354909 above the Estimated Cost	2958468	3.89% above the Estimated Cost	2980626	4.11% above the Estimated Cost	2987035	
		Add	Add Cartage of M	Material Rs.	514085)))		
			G-Total A	Amount Rs. 2868994	2868994		2958468		2980626		2987035	

The Rates Rs. 3.11% Above the estimated Cost quoted by Mughal Enterprises is found lowest and reasonable. Hence recommended for approval.

MEMBER

(MOHAMMAD ALI ZARDARI)
EXECUTIVE ENGINEER
GHOTKI DIVISION (IRRIGAITON)

GHOTKI

CHAIRMAN

(GHULAM YASEEN QURESHI)
DIRECTOR
GHOTKI FEEDER CANAL
AREA WATER BOARD GHOTKI

(ALI GUL GAZI)
ASSISTANT EX: ENGINEER
EDUCTION WORK SUB-DIVISION
MIRPUR MATHELO

BID EVALUATION REPORT/COMPARATIVE

1.	Name of Procuring Agency	Merhaba Construction Company	
2.	Tender Reference No.	NIT NO. TC/G-55/1775 dated 31.10.2016	
3.	Name of Work	Construction of Road Bridge at RD-55 along Jari Wah Old	
4.	Method of Procurement	Single Stage one Envelope Procedure	
5.	Tender Published	Published in (i) Kawish (Sindhi) dated 04.11.2016 (ii) Dawn (English) dated 04.11.2016 (iii) Express (Urdu) dated 03.11.2016.	
6.	Total Bid Document	04 No.	
7.	Total Bid Received	04 No.	
8.	Technical Bid Opening Date	23.11.2016	
9.	No. of Bid Technically Qualified	01 No.	
10.	Bid (s) Rejected	03 Nos. Rejected	
11.	Financial Bid Opening Date	23.11.2016	

EVALUATION

S. #	Name of Bidders	Cost offered by the Bidder	Ranking in farm cost	Comparison with Estimate Cost	Reason for acceptance/ rejected	Remarks
1	Merhaba Construction Company	1,329226	1st	3.66% above the Estimated Cost	1 st Lowest	Lowest Accepted
2	Mohammad Anwar Jamali	1332694	2 nd	3.93% above the Estimated Cost	2 nd Lowest	Rejected
3	Mohammad Juman Shah Bukhari	1337154	3rd	4.28% above the Estimated Cost	3 rd Lowest	Rejected
4	Jeelani Construction & Co:	1341117	4th	4.59% above the Estimated Cost	4 th Lowest	Rejected

MEMBER

(ALI GUL QAZI)
ASSISTANT EX: ENGINEER
EDUCATION WORKS SUB-DIVISION
MIRPUR MATHELO

(MOHAMMAD ALI ZARDARI)
EXECUTIVE ENGINEER
GHOTKI DIVISION (IRRIGATION)
GHOTKI

CHAIRMAN

(GHULAM YASKEN QURESHI)

DIRECTOR

TECHNICAL EVALUTION REPORT / BIDDER QUALIFICATION REPORT.

s.no	NAME OF PROCURING	EXECUTIVE ENIGEER GHOTKI DIVISION (IRRIGATION) GHOTKI	
1	TENDER REFERENCE NO.	NIT NO. TC/G-55/1775 dated 31.10.2016	
2	TENDER DESCRIPITION / NAME OF WORK / ITEM	Construction of Road Bridge at RD-55 along Jari Wah Old	
3	Method of procurement	Single stage	
4	Name of firm / Bidder	Merhaba Construction Company	
5	N.T.N	Available	
6.	EXPERIENCE	Available	
7.	02 % Earnest MONEY	Deposited	
8.	Tender fee / cost of bidding document	Deposited	
9.	Turnover of at least as three years	Available	

Signature of the Tendering committee

MEMBER

(ALI GUL QAZI)
ASSISTANT EX: ENGINEER
EDUCATION WORKS SUB-DIVISION
MIRPUR MATHELO

(MOHAMAMD ALI ZARDARI)
EXECUTIVE ENGINEER
GHOTKI DIVISION (IRRIGATION)
GHOTKI

CHAIRMAN

(GHULAM YASEEN QURESHI)

MINUTES OF MEETING OF THE COMMITTEE FOR EVALUATION OF BIDS

The tender for the works of Construction of Road Bridge at RD-55 along Jari Wah Old, were invited by the procuring agency viz: Executive Engineer Ghotki Division (Irrigation) Ghotki vide Notice No. TC/ G-55 (b)/ 1775 Dated 31.10.2016. Accordingly the tenders were required to be issued on 23.11.2016 upto and opened on the same date at 02:00 PM, following contractor purchased the tenders for the above works as shown below against each work.

S. #	Name of Work	Name of Contractor
1.		Merhaba Construction Company
2.		Mohammad Ali Jamali
3.	Construction of Road Bridge at RD-55 along Jari Wah Old	Mohammad Juman Shah Bukhari
4.		Jeelani Construction & Co:

The tenders were opened in presence of the intending contractors and rates readout openly to the participant. The lowest rates were quoted by the Contractors are shown below against each works.

S. #	Name of Work	Name of Contractor	Whose rates were found lowest
1.		Merhaba Construction Company	3.66% above the Estimated Cost
2.	Construction of Road Bridge at RD-55	Mohammad Ali Jamali	3.93% above the Estimated Cost
3.	along Jari Wah Old	Mohammad Juman Shah Bukhari	4.28% above the Estimated Cost
4.		Jeelani Construction & Co:	4.59% above the Estimated Cost

The bids evolution report was accordingly timely prepared and signed by the bids evolution committee.

MEMBER

ASSISTANT EX: ENGINEER
EDUCATION WORKS SUB-DIVISION
MIRPUR MATHELO

(MOHAMMAD ALI ZARDARI)
EXECUTIVE ENGINEER
GHOTKI DIVISION (IRRIGATION)
GHOTKI

CHAIRMAN

(GHULAM YASEEN QURESHI) DIRECTOR

COMPARATIVE STATEMENT

N.I.T NO: TC/ G-55 (B)/ 1775 DATED 31.10.2016 CONSTRUCTION OF ROAD AT RD-55 ALONG JARI WAH OLD.

Date of Opening on

NAME OF WORK

23.11.2016

Date of last issuing of Bids 23.11.2016

	S.	ltem		Estimated Cost	d Cost		Merhaba C	Merhaba Construction Company	Mohamm Jar	Mohammad Anwar Jamali	Mohammad Jum Bukhari	Juman Shah hari	Mohammad Juman Shah Jeelani Construction & Bukhari Co:	truction 8 :
			Qty:	Rate	Per	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
	Ħ	Excavation in foundation of building bridges and other structures i/c dag belling dressing, refilling around the structures with excavated earth and remaining lead upto one chain and lift upto 5' ft: in ordinary soil.	3410 Cft	3176.25	%o Cft	10831								
	2	Cement concrete brick or stone ballast 1½ to 2 gauge ratio 1:3:6.	1364 Cft	1364 Cft 10770.93	% Cft	146915								
- 7/	(m) / /2	Pucca brick work in confident and plinth in confident sand mortar ratio	1903 Cft	12501.41	% Cft	237901								
7.5.5	100 P		1936 Cft	12574.38	% Cft	243439								
	2	Cement pointing flush upto 20' height ratio: 1:2.	865.75 Sft	1151.32	% Sft:	2966								
	9	Cement pointing struck joints on walls ratio 1:2.	354 Sft	1287.44	% Sft:	4557								

139998	131992	60077	115474
P-Cwt	P-Cft	%o Cft	% Cft
5001.7	337	2117.5	407
27.99 Cwt	391.67 Cft	28372 Cft	28372 Cft.
Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying in position making joints and fastening i/c cost of binding wires (also includes removal of rust from bars).	R.C.C work in roof slabs, beams, columns, rafts, lintels & other structural members laid in situ or pre cost laid in position complete in all respect ratio (1:2:4) (90 lbs cement 2 cft sand 4 cft shingle 1/8' to 1/4' gauge).	Borrow pit excavation undressed lead upto 100' in ordinary or hard soil.	Carriege of 100 cft/ 5 ton of all materials like stone aggregate spawl, coal, lime surkhi etc B.G rail fastening points and crossing bridges. Girders pipes 10" x 5" or 1000 maunds of fuel wood by trucks or any other means owned by the contractors (1 Miles).
2	∞	o	Executive of the second of the

	1341117	1341117
	4.59% Above the Estimated Cost	
	1337154	1337154
	4.28% Above the Estimated	
	1332694	1332694
	3.93% Above the Estimated Cost	
	1329226	1329226
	3.66% 1106472 Above the Estimated	
5321	1106472	-
%o Cft	Rs.	G-Total Amount Rs.
187.55	Total Amount Rs.	G-Total A
28372 Cft 187.55	Tot	אחת א
Dressing & Leveling of Earth work to designed section etc complete in ordinary or hard soil.		
11		

The Rates Rs. 3.66% Above the estimated Cost quoted by Merhaba Construction Company is found lowest and reasonable. Hence recommended for approval.

CHAIRMAN

MEMBER

(MI GUL QAZI) (MI GUL QAZI) (MI ASSISTANT EX: ENGINEER
EDUCTION WORK SUB-DIVISION GHO

(MOHAMMAD ALI ZARDARI)
EXECUTIVE ENGINEER
GHOTKI DIVISION (IRRIGAITON)

(GHULAM YASEEM QURESHI)
DIRECTOR
GHOTKI FEEDER CANAL
AREA WATER BOARD GHOTKI

OFFICE OF THE EXEUCUTIVE ENGINEER GHOTHI DIVISION (IRRIGATION) GHOTHI

TELEPHONE NO. 0723-684826

No. TC/ G-55 (b)/\\\\\

Ghotki Dated: 3 1/10/2016

NOTICE INVITING BIDS.

The Executive Engineer Ghotki Division (Irrigation) Ghotki invites the bids on standard bidding documents from interested Contractors/ Firms and Companies as per SPRRA Rule 2010.

 The intending and bidders may also submit their certificate of registration of Sindh Revenue Board in term of Rule 46 (i) (iii) of SPPRA Rule 2010 (amended 2013).

S. #	Name of Work	Estimated Cost	Earnest Money 2%	Tender Fee	Time Allowed; for Completion
1	Construction of Road Bridge at RD-55 along Jari Wah Old.	1282235/-	26000/-	3000/-	01 Month
2.	Construction of Road Bridge at RD-28 along Bari Minor.	1221903/-	24500/-	3000/-	01 Month
3.	Constructing Escape at RD 28 along Sangrar Minor.	2865994/-	60000/-	3000/-	01 Month

- 3. Documents can be received from office of the Executive Engineer Ghotki Division (Irrigation) Ghotki (Phone No. 0723-684826) during office hours on payment of Rs. 3000/- as documents fee (Non Refundable) from up to 23.11.2016. The Bidding documents will be available from the date of 1st Publication in newspapers.
- 4. The bidding documents will be received back upto 23.11.2016 at 01:00 PM in the office of the Executive Engineer Ghotki Division (Irrigation) Ghotki and will be opened by the Procurement Committee in the office of the Executive Engineer Ghotki Division (Irrigation) Ghotki on 23.11.2016 at 02:00 PM in presence of Contractors or their authorized representatives.

The bidders should submit 2% of bid price in the shape of Call Deposit prepared from any Bank in favour of Executive Engineer Ghotki Division (Irrigation) Ghotki must be accompanied with the bids.

THE INVITING CONTRACTOR/ FORMS ARE REQUIRED TO FURNISH AS UNDER

- (a) To Deposit Tender Fee (Non Refundable) in cash along with the application for issuance of bids.
- (b) To verify drawing/ plans and any other information from the office of the Executive Engineer Ghotki Division (Irrigation) Ghotki during office hours during the period as mentioned herein above.
- (c) The bids documents must be completed fully before submitting the same duly filled in before required time.
- (d) The intending contractors shall have to produce the N.I.T certificate with the application.
- (e) Every correction if any made in the bid documents must be duly signed.
- (f) The Competent Authority/ Procurement Agency reserve right to reject/ accept any bid.

(MOHAMMAD ALI ZARDARI)

EXECUTVE ENGINEER

GHOTKI DIVISION (IRRIGATION)

A copy is forwarded with compliments to:-

 Managing Director Sindh Irrigation and Drainage Authority Left Bank Barrage Colony Hyderabad for kind information.

2. The Director (A&F) SPPRA, Government of Sindh, Sindh Public Procurement Regulatory Authority (SPPRA) Barrack No. 8 Sindh Secretariat No. 4-A, Court Road Karachi alongwith procurement plan placing on the website.

3. The Director Information (Advertisement) Public Relation Department Government of Sindh Block No: 96 Karachi alongwith 6 extra copis for insertion. He is requested to get the advertisement published in leading newspapers also it is requested to publish in daily wisdom newspapers.

4. The Director Ghotki Feeder Canal Area Water Board Ghotki for kind information.

- 5. The Assistant Ex: Engineer Irrigation Sub-Division of Ghotki Division (Irrigation) Ghotki for information.
- 6. Drawing Branch Local for information.

7. Copy to Notice Broad.

(MOHAMMAD ALI ZARDARI) EXECUTVE ENGINEER

GHOTKI DIVISION (IRRIGATION)

≥GHOTKI)



دفتر ایگزیکٹوانجینئر گھوٹکی ڈویژن (اری گیشن) گھوٹکی

فون نمبر:684826-0723 Ghotki

No.TC/G-55(b)/1775

Dated: 31-10-2016

پیشکشوں کی طلبی کا نوٹس

ا تیزیکٹو انجیئئر گھونگی ڈویژن (اری کمیشن) گھونگی کو SPPRA رول2010 کے مطابق دکچپی کے حامل کنٹریکٹرزز فرمزادرکہنیز ہے اسٹینڈ رڈیڈنگ ڈاکیومینٹس پر پاچیکشیں مطلوب ہیں۔

2۔ دلچین کے حال بولی دہندگان کو SPPRA رول 2010 (ترمیم شدہ 2013) کے رول (iii) (iii) کی پٹر ایس میں در این اور میں جسد ایش کرا دار دلکا روز میں تقویل میں میں

شرط میں سندھ رہے بنیج ہورڈ ہے رجسٹریشن کا پناسر فیلکیٹ بھی جس کر انا ہوگا۔ ز

مدت	ثينذر	2%	طخيبني لأحمت	7566	نبر
يحيل	فیس	زربيعانه		**	شار
.LO1	3000/-	26000/-	1282235/-	جاری واه اولد کیساتھ RD-55 پر روز برج کی تغییر	1
0101	3000/-	24500/-	1221903/-	باری مائنز کیساتھ RD-28 پرروؤ برج کانتیبر	2
aLO1	3000/-	60000/-	2865994/-	شکرار مائنز کیسافید RD-28 پر اسکیپ کانتمبر	3

- 3- وستاویزات / 0 0 0 8 . 3 ایلور دستاویزات فیمی (نا قابل واپی) کی ادائیگی پرتاریخ 2016-11-23 تک دوران دفتری اوقات دفتر ایگزیکنو افجینئر تھوکی ڈویژن (اری کییفن) تھوکی (فون نمبر:684826-2703) ہے وصول کی جاسکتی ہیں، بڈتک دستاویزات اخبارات میں پہلی اشاعت کی میلمزیخ ہے دستیاب ہوں گی۔
- 4۔ بذنگ وستاد برات 2016-11-23 کو بوقت دن 01:00 بج سک دفتر الیکند کانو الجینئر محموکی و دیژن (اری کمیفن) محموکی میں واپس دسول اور 2016-11-23 کو بوقت دن 02:00 بے سنزیکٹرزیاان سے مجاز نمائندوں کی موجودگی میں دفتر الیکزیکنو الجینئر محموکی ؤویژن (اری کمیفن) محمولی میں پروکیورمنٹ کمیٹی کی جانب سے محمولی جائیں گی۔

بولی دہندگان کو بولی کی قیت کے %2 کی شرح ہے بڑسکورٹی بشکل کال ڈپازٹ جو کسی شیڈول بینک ہے ایگزیکٹوافجینئز مکھونکی ڈویژن (اری کیفن) مکھونکی سے حق میں تیار کردہ ہو، پیشکشوں سے ہمراہ لاز ناجع کرائی ہوگی۔

ولچی کے حامل کنٹر یکٹرز افرمزے درج ڈیل درکار ہیں:

- (a) پیشکشوں کے اجراء کیلنے درخواست کے ہمراہ نینڈ رفیس (نا تابل والیسی) نفتہ میں جمع کرانی ہوگی۔
- (b) ڈرائنگ / پلانز اور کسی بھی قسم کی دیگر معلوبات کی کسی بھی کام والے دن دوران دفتر کی اوقات مدت جیسا کہ او پر درج کر دہ ہے دفتر آ گیز کیلنوا مجیئر کھونکی ڈویژن (ار می کیفن) کھونکی میں توثیق کی جاسکتی ہے۔
- د) بدُر زدستاو برزات لاز مأ مطلوبه وقت تي لل با قاعده پرشده نتح کرانے تيل با قاعد محمل مونی جائيس۔
 - (d) والحیال کے حامل کنٹر یکٹرزکوورخواست کے ہمراہ NIT سرٹیکلیٹ چیش کرنا ہوگا۔
 - (e) بڈیک دستاویزات میں کی گئی ہر درمشکی پر ہا قاعدہ دستخط لا زی ہے۔
 - (f) مجازا تقار ٹی/ پروکیورمنٹ ایجنسی کو کسی پیشکش کو تبول/مستر دکرنے کاحق حاصل ہے۔

الكيز يكثوانجينئر

گھونکی ڈ ویژن (اری گیشن) گھونکی

INF-KRY:No.4093/16

سندھ یو تعلیم کی بہتری کے لئے ، ملی + اینا پیغام تلوکر 8 3 9 8 برایس ایم ایس کریں۔

1.6.1

NAI Z - っ A L V Ş 5 K I 0 2 \geq V N V 1 -0 V \supset Ø TO SHEET WAS LU 0 Z \supset 0 4

www.dawn.com

OFFICE OF THE EXECUTIVE ENGINEER GHOTK! DIVISION (IRRIGATION) GHOTK! NO: TC/G-55(b)/1775

pointee must appear before DMS, KW&SB for medical fitness

Casual leave or Earned leave will be autimostic as pro-

duce Character Certificate from any gazetted officer, well acquainted

elative.

de the attested copy of CNIC and Domicile of Karachi or Sindh, the aphs 02 Nos. any other documents as requires for maintenance of

Committee have reserved the right for acceptance or rejection of 8 years to 28 years, relaxation of age will be admissible under rule.

n, the services can be terminated without any notice as per KW&SB

T) Rules, 1987

candidates will be appointed on two years probationary period

should be submitted in Room No. 130, First Floor, KW&SB Head inexe Building, Gulshan-e-Iqbal, Karachi within 15 days of publication

is being published on the recommendation managing Director,

cation will not be accepted / entertained.

hereof.

d by the Chairman, KW&SB / Minister Local Government department,

TELEPHONE NO: 0723-684826

CE INVITING BIDS 西田の

The Executive Engineer Ghotki Division (Irrigation) Ghotki invites the bids on standard bidding documents from interested 2. The intending bidders may also submit their certificate of registration of Sindh Revenue Board in term of Rule 46(i) (iii) of SPPRA Rules 2010 (Amended 2013).

	Estimated Earnest Tender Time Alleman	Lamest	Tander	Time Allenn
Construction of Road Bridge at PD FF 2	Cost	Money 2%	Fee	Money 2% Fee for Completion
uction of Boad Bridge at DD og al-	1282235/-	26000/-	3000/-	Ol Month
ting Escape of DD on 1	1221903/-	24500/-	3000/	
Documents Leader at ND 28 along Sangrar Minor.	286599A/-	/00009	10000	OI Month
Socialization of the office of the Euch of	-H000007	-/00000	3000/-	O1 Month

The bidding documents will be received back uppe 23.11.2016 at 01:00 PM in the office of the Executive Engineer Ghotki Division (Irrigation) Ghotki and will be opened by the Procurement Committee in the office of the Executive Engineer Ghotki Division (Irrigation) Ghotki on 23.11.2016 at 02:00 PM in presence of Contractors or their authorized representatives. The bidders should submit 2% of bid price in the shape of Call Deposit prepared from any Bank in favour of Executive Engineer Ghotki Division (irrigation) Ghotki must be accompanied with the bids.

THE INVITING CONTRACTORS / FIRMS ARE REQUIRED TO FURNISH AS UNDER:
To Deposit Tender Fee (non-refundable) in cash along with the application for issuance of bids.
To verify drawing / plans and other information from the office of the Executive Engineer Ghotki Division (Irrigation) Ghotki <u>(2a</u>

The bids documents must be completed fully before submitting the same duly filled in before required time. The intending contractors shall have to produce the N.I.T. certificate with the application. during office hours during the period as mentioned herein above.

The Competent Authority / Procurement Agency reserve the right to reject / accept any bid. Every correction if any made in the bid documents must be duly signed. 3660

INF-KRY No. 4093/16

Dy. Managing Director (HRD&A) KW&SB

Mahmood Qadir)

(MOHAMMAD ALI ZARDARI) EXECUTIVE ENGINEER GHOTKI DIVISION (IRRIGATION), GYOTKI

بمروهم ري كيفلاف هم يير - Say No to Corruption

مهرون عامر اطلاء

الت باران مؤس رفسق كم

عطفي (مدعن) خلاف سيد امجد على شا

يان حمي خلاف فلع فريمي نظاح توڙائڻ لاءِ ڪ تنهنڪري نوطن کي اگاف ٿو ڪيو وخم للت و تاريخ 07 نومبر 2016 تي صبح جو 30:8 وگر رن سولين جا جواب ڏيٺ بع ۽ هن ڪورٽ جي مهرِ سان اڄ ناريخ 02 نومبر 2016 ڪر: سرشتينار عدالت فيعلي جع ملير ڪراچي

بيع ۽ هن ڪورٽ جي مهر سان اڄ تاريخ 02

سر 2016 تي جاري ڪيوريو پحڪور سرنديدار علات فيملي جع ڪراچي سائوت

2016/48 عبدارجيم بث الهذنو ذات خاص لمر بالغ. رهندڙ وارڊ تعبر 11 ميرو شاھ مہ نىلغولتو... درخواستگذار خلاف: (1) مسمات شم سعيع كندل معرفت سندس كارجين ايد_لتعر، فريند/گارجين ايد_لش رين ڏيءِ محمد. سڀ رهندڙ قاضي محلو گهارو. ٽائيو لتُو مَرِيُور مَاكِرِي صَلْعُو أَخْتُو (4) عَوَامِ النَّاسِ بلي بازان اي أيف بو لائيف انشورة يشن منفرقه درخواس ب سڪسشن ايڪ 1925 تحتيزاعل ڪئي آهي نہ سرئيفڪيوڻ جاري ڪيو رجي بڏڻي جي تاريخ 2016_11_15 تي صبح رڳي روبرو, وڪيل يا مجاز شخص معرفت حاه من كي اعتراض هجڻ تدلكت ۾ داخل كشدا بي غيرحاضري ۾ قاتون مطابق فيصلو ڪينو ويندو حيح ۽ هن ڪورت جي مهر سان تناريخ 02 نومبر، 2016 تي ڏننو ويس ٻـحـ

هر خاص وعام كي اطلاع تو ڏهي تـ عرضدار ڪنور رائد ا

ABC
Certified The Largest Circulated Sindhi Daily of Pakistan

هك ئى وقت كراجى، حيدرآباد ۽ سكر مان شايع ٿيندڙ پهرين سنڌي اخبار Friday 04 November, 2016

حلد 27) جمع 04 نومبر 2016 ع بمطابق 03 صفرالمظفر 1438هـ (شمارو 91) قيد

ابطر: 6329422 - 0334

0817 8882545.6M5 9153255 AJ. L. 1325



ومانياليك 100% م کا تیز کرے جوک پو حاناے ویکے کال مولے خراصورت مثل کو درجم کوسونا خاتور دیک کشش اور منبوط بناتا ہے۔ يروكول الرور مح كومونا طالقور مياشم اورفواد وك كل مورى كر سكونك م

كمريض متكوان كيلية فرى كال 1200/- 0315-0342-7906611

كورٽ نوٽيس

رقان احمد ميش سيشن جج جيڪب آباد رنمبر 2016/316 سرڪار ... فريادي بلاف مراد على باحڪائي ۽ ٻيا ... جوابنان ڏوه فلمر 302 مبر 2006/23. ئاتو: غلام سرور سركس الي هرهڪ خاص ۽ عامر ڏاڻهن: جيئن تـ فوتي يرُاه). 3 هدايت الله (يت) ۽ 4 سڪيد (ذيعا، 2016 تى صبح 8.30 وكى ياڭ يا وكيىل معرفت ماضررهي ينهنجا اعتراضات داخل كندا ب ۾ ڏڪر ڪيل ڪيس جو قانون موجب فيصلو ڏن يندو منهنجي صحيح ۽ ڪورٽ جي مهرسان تناريخ 02 2016ء ومبر 2016 تي جاري ڪيو وين بحڪر: سپرنشيندڙ

ڪورٽ ٺوٽيس

دو محمور دوبمعار عمي د حدود) سکن فيملي سوت مبر 03/2016. شاهد ع سلع بالغ. ذات راجيوت, ويثل موس كهني وارينز رود سكر_ مدعى خلاف: عبدالقادر ببدالحميد ميمڻ وينل منين مول فليت تعبر 222 كلشن اقبال كراجي شرقي موباشل 03002306467. بي ايڊريس: عبدالقادريت عبدالحميد ميمڻ ايڪسيشين |مڪينيدعلي انجنيش ايريگيشن دوبنن بشراح رود سکر

آفيس آف دي ايگزيڪيوٽو انجن گهوٽڪي ڊويزن (اريگيشن) گهوٽم

ئىلىغون نمبر: 0723-684826

ايگزيڪيوٽو انجنيئر گهوٽڪي ڊويزن (اريگيشن) گهوٽڪي دلچ کندڙ ئيڪيدارن/فرمن ۽ ڪمپنين اسٽينڊرڊ واڪ دستاويزات تي ايس پي پي آر اي رول 2010 موجب واڪ گهرائي ٿو.

خواهشمند ۽ واڪ ڏيندڙ ايس پي پي آر اي رولز 2010 (ترميمي 2014) رول (iii)(،) 46 جي مقرر مدت ۾ سنڌ روينيو بورڊ سرٽيفڪيٽ 2016 جو رجسٽريشن سرتيفڪيٽ پڻ جمع ڪرائي.

ڏنلمدو	ٽينڊر في	سوٿي رقم 2 سيڪڙو	ڪٽيل لاڳت ربين م	ڪم جو نالو	نمبر شمار
01 مهينو	3000	26000	1282235	أر دي-55 سان جاڙي واهـ اوليا	1

Ca(27)			1- 1-	اتى رود برج ماهند	
01 مهينو	3000	24500	1221903	آر دي-28 سان باري مائشر تي	.2
		*		روډ برج چي تعمير،	
01 مهينو	3000	6000	2865994	28 RD سان سانگهڙ مائنر تي	.3
				اسڪيپ جي تعمير.	

3. واك دستاريزات ايكزيكيوتو انجنيئر گهوتكي دويزن (اريكيشن) گهوتكي (فون نمبر 684826-0723) مان آفيس وقتن دوران تاريخ 2016-11-23 تائين ڊاڪيومينٽيشن في طور (ناقابل واپسي) 3000 رپين جي ادائگ گهجن ٿا. واڪ دستاويزات اخبارن پرپورين اشاعت واري تاريخ کان دستياد واك دستاويزات واپس تاريخ 2016-11-23 منجهند 01:00 وكمي تاكيد

يوٽو انجنيئر گهوٽڪي ڊويزن (اريگيشن) گهوٽڪي جي آفيس ۾ وصول ڪي ريندا ۽ پروڪيورمينٽ ڪميٽي پاران ايگزيڪيوٽو انجنيئر گهوٽڪ اريگيشن) گهرٽڪي جي آفيس ۾ 2016-11-23 تي منجهند 2:00 وڳي پيڪيدارن پا مندن مجاز نمائندن جي موجودگي ۾ کوليا ويندا.

واڪ ڏيندڙن پاران واڪ سان گڏ ايگزيڪيوٽو انجنيئر گهوٽڪي ڊويزن (اريگيشن) گهوٽڪي جي حق ۾ ڪل واڪ قيمت جي 2 سيڪڙو جي اگهہ تئي واڪ ڪيورٽي ڪنهن شيڊيول بينڪ وٺان تيار ٿيل ڪال ڊپازٽ جي صورت ۾ لڳل هج

خواهشمند ليكيدارن/فرمن كي گهرجي ته:-(a) واك جاري كرڻ ااء درخواستن سان گڏروڪ رقم طور ٽينڊر في (باقابل واپ

'ڊرائينگ/پلانس, ڪابر ٻي معلومات ايگزيڪيوٽو انجنيئر گهوٽڪي ڊوينزو (اريگيشن) گهوٽڪي جي آفيس ۾ ڪنهن برڪر ڪار واري ڏينهن تي آفي

وقتن دوران ڏسي سگهجن ٿا. (c) اها ئيكيدارن جي ذميواري آهي تدييندر كي هر لحاظ كان

دلجسبي رکندڙ فرم/ئيڪيدار کي درخواست سان گڏ اين آء ٽي پيش ڪرڻو پوندو.

 (a) درستي كيل/كت پيت واري واك تي ان جاء تي صحيح كئي وڃي. (۱) مجاز اُختياري گڏوگڏ هيٺ صحيح ڪندڙ ڪنهن به واڪ کي رد يا قبول ڪرڻ جو

و گهو ٽڪي ڊويزن (اريگيشن) اليا انگير ايٽ گهو ٽڪي

SAY NO TO CORRUPTION اسان دهشتگردي *جي خ*لا*ق متحد* آه

OFFICE OF THE EXEUCUTIVE ENGINEER GHOTKI DIVISION (IRRIGATION) GHOTKI

TELEPHONE NO. 0723-684826

No. TC/ G-55 (b)/ 4

Ghotki Dated: 7 /) / 2017

To,

The Deputy Director (A&F)

Sindh Public Procurement Regulatory Authority

Government of Sindh

Barrack No: 8. Sindh Secretariat No: 4-A

Court Road Karachi

SUBJECT:

INTEGRITY PACT, CONTRACT EVALUATION FORM AND AWARD OF CONTRACT FOR THE WORK HOISTED IN SPPRA WEBSITE AT REPORT ID 30308/2016 POSTED ON 01.11.2016 AS PER SPPRA RULE-50/GROSSO ID NO 05 107

The Integrity Pact, Contract Evaluation Form, Award of Contract and other relevant documents for the work already hoisted in SPPRA website at report ID 30308/2016 posted on 01.11.2016 namely "Construction of Road Bridge at RD-55 along Jari Wah Old"

- 1. Award of Contract/ Work Order
- 2. Contract Evaluation Form
- 3. Bill of Quantities
- 4. Copy of Agreement
- 5. Complete Set of Bidding Document

It is therefore requested to kindly hoist above mentioned documents on SPPRA website as per SPPRA rule-50.

DA/As Above

(MOHAMMAD ALI ZARDARI)
EXECUTIVE ENGINEER
GHOTKI DIVISION (IRRIGATION)

Copy f.w.cs to the Director Ghotki Feeder Canal Area Water Board Ghotki for favour of information.

(MOHAMMAD ALI ZARDARI)
EXECUTIVE ENGINEER
GHOTKI DIVISION (IRRIGATION)
@ GHOTKI

OFFICE OF THE EXEUCUTIVE ENGINEER GHOTKI DIVISION (IRRIGATION) GHOTKI

TELEPHONE NO. 0723-684826

No. TC/ G-55 (b)/ 35

Ghotki Dated: 56 / 1 / 2016

To,

Merhaba Construction Company Government Contractor Ghotki

SUBJECT:- BID FOR THE WORK OF CONSTRUCTION OF ROAD BRIDGE AT RD-55
ALONG JARI WAH OLD.

The rate of 34.13% above for the subjected work, quoted by you on 23.11.2016, has been approved by the Director Ghotki Feeder Canal Area Water Board Ghotki vide his letter No: Asstt/ G-148/ 2165 dated 02.12.2016 being lowest, he has also sanctioned your bid amounting to Rs. 1,329,226/- (Rupees One Million Three Hundred Twenty Nine Thousand Two Hundred Twenty Six) only.

- 2. You are therefore hereby directed to please start the work in question within 7 days from the date of issue of this work order under the supervision of Assistant Ex: Engineer Mahesro Sub-Division at Ghotki and complete the same within a period of 30 days, countable from the date of start of the work.
- It should clearly be kept in mind that the subjected work is in M&R and running payment will be made to you subject to a availability of funds.

It should also be noted that you shall have to carry out the execution of the work as per specification and the defective work shall have to be rejected and not liable to payment.

(MOHAMMAD ALI ZARDARI)
EXECUTIVE ENGINEER
GHOTKI (IRRIGATION) DIVISION
@ G H O T K I.

Copy forwarded with compliments of the:-

- 1. Managing Director Sindh Irrigation & Drainage Authority Hyderabad for favour of information.
- The Deputy Director (A&F) Sindh Public Procurement Regulatory Authority Government of Sindh Barrack No: 8 Sindh Secretariat No: 4-A Court Road Karachi for kind information.
- Director Ghotki Feeder Canal Area Water Board Ghotki for favour of information
- 4. Assistant Ex: Engineer Mahesro Sub-Division at Ghotki for information. He is requested to please intimate the date of start of the work immediately and supervise the work strictly at site.

(MOHAMMAD ALI ZARDARI)
EXECUTIVE ENGINEER
GHOTKI (IRRIGATION) DIVISION
@ G H O T K I.

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1).	NAME OF THE ORGANIZA	A LICONI / INEDII	gation Dep otki.	artment Ghotki	Division (Irrigation)
2).	PROVINCIAL / LOCAL GO	VT./ OTHER Pro	ovincial		To 8 10 H a
3).	TITLE OF CONTRACT	Construction of R	oad Bridge	e at RD-55 alon	g Jari Wah Old.
4).	TENDER NUMBER	TC/ G-55 (b)/ 1775	dated 31.1	0.2016	
5).	BRIEF DESCRIPTION OF CONTRACT	Construction of R	oad Bridg	e at RD-55 alon	g Jari Wah Old.
6).	FORUM THAT APPROVED	THE SCHEME	Non ADF)	
7).	TENDER ESTIMATED VAL	UE	PKRs. 13	29226/-	
8).	ENGINEER'S ESTIMATE (F	or civil works only)	PKRs. 12	282235/-	
9).	ESTIMATED COMPLETION	N PERIOD (AS PER CO	NTRACT)	One Month	
10).	TENDER OPENED ON (D	TE & TIME)		23.11.2016 at (02:00 PM
11).	NUMBER OF TENDER DO (Attach list of buyers)	Void Annual Control	4 . * *	4 No.	·
12).	NUMBER OF BIDS RECEIV	/ED	200	4 No.	7
13).	NUMBER OF BIDDERS PR	ESENT AT THE TIME	OF OPENIN	IG OF BIDS	4 Nos.
14).	BID EVALUATION REPORT	T (Enclose a copy)	AL AL	tached	
15). 16).	NAME AND ADDRESS OF	1 1 1 N	DDER GO	erhaba Constructivernment Controbile No. 0301- Rs. 1329226/-	actor Ghotki
17).	RANKING OF SUCCESSFU (i.e. 1 st , 2 nd , 3 rd EVALUATI		TION REPO	ORT 1st (I	First)
18).	METHOD OF PROCUREM a). SINGLE STAGE – ON	The transfer that the contract of the contract		Local	Domestic / Lacal
	b). SINGLE STAGE – TW	O ENVELOPE PROCEI	DURE	-	
	c). TWO STAGE BIDDIN	G PROCEDURE			
	d). TWO STAGE – TWO	ENVELOPE BIDDING	PROCEDUR	RE	
	PLEASE SPECIEV IE ANY O	THER METHOD OF P	ROCUREM	ENT WAS ADOPT	EDIE

EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASON.

, 19).	CONTRACT	Authority, Hyder	abad		rainage
20).	WHETHER THE PROCUREMENT WAS INCLUDED IN	ANNUAL PROCUR	EMENT P	LAN?	
		Yes	\checkmark	No	
21).	ADVERTISEMENT :				
	i) SPPRA Website	Yes	At Seri	al Number:	30308
	(If yes, give date and SPPRA Identification No.)	- /		ed On 01.1	
		No.	**************************************		
			Daily Ka	wish	
			04.11.2		
15		Yes	Daily Da	awn Karachi	
	ii) News Papers	-/	04.11.2	016.	
	(If yes, give names of newspapers and dates)	V	Daily Ex	press	Trans.
	The second of th	all a property of	03.11.2	016	1
	4 - 1 Marchel World Post	(Mario Attach			
		No			
22).	NATURE OF CONTRACT				1
	ATA A	Domes	stic/ \/	Int.	
		Loca			
23).	WHETHER QUALIFICATION CRITERIA WAS INCLUDE	D IN BIDDING /		/	
23].	TENDER DOCUMENTS? (If yes, enclose a copy)	25 700	Yes	✓ No	
		1.			
	WILLEST DID EVALUATION COURTS	ED IN DIDDING			
24).	WHETHER BID EVALUATION CRITERIA WAS INCLUD	ED IN BIDDING	20	./	
	/ TENDER DOCUMENTS? (If yes, enclose a copy)		Yes	✓ No	
25).	WHETHER APPROVAL OF COMPETENT AUTHORITY	WAS OBTAINED F	OR USING	S A	
	METHOD OTHER THAN OPEN COMPETITIVE BIDDIN	G?	Yes	No	
			A		
261	WAS DID SECURITY ORTAINED FROM ALL THE DIDD			/ "	
26).	WAS BID SECURITY OBTAINED FROM ALL THE BIDD	EKST	Yes	✓ No	
				/	
271	WHETHER THE SUCCESSFUL BID WAS LOWEST EVAL		Yes	√ No	
27).	BID / BEST EVALUATED BID (in case of Consultancie	s)			
*					
1,00	WHETHER THE SUCCESSFUL BIDDER WAS TECHNICA	VIIV.	Var		./
28).	COMPLIANT?	ALL!	Yes	. No	V
	4 1 W 98	[8] a(8)		5)	0.
	and the first of the second	10 10			
29).	WHETHER NAMES OF THE BIDDERS AND THEIR QUO	OTED PRICES WER	RE READ C	UT AT	
	THE TIME OF OPENING OF BIDS?		Yes	√ No	
				•	
1 201	WHETHER EVALUATION REPORT GIVEN TO BIDDERS	REFORE THE AVA	/ARD OF		
30).		rama antigara	יין טיטאאי	-/	
	CONTRACT? (Attach copy of the bid evaluation repo	ort)	Yes	✓ No	
				-	

2-112 (L.)

31).	ANY COMPLAINTS RECEIVE (If yes, result thereof)	Yes	
	100, 100 miles	No V	
		3	
32).	ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE	E TENDER NOTICE / DOCUMENTS	
•	(If yes, give details)	Yes	
		No V	
33).	WAS THE EXTENSION MADE IN RESPONSE TIME? (If yes, give reasons)	Yes	
jiha ya	na de la casa de la ca	No V	į.
34).	DEVIATION FROM QUALIFICATION CRITERIA (If yes, give detailed reasons.)	Yes	
· .	and the second s	No V	
36). 37).	WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROBE ASCERTAINED REGARDING FINANCING OF VISIT. IF (If yes, enclose a copy) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATHE CONTRACT (BANK GUARANTEE ETC.)? SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	OCUREMENT? IF SO, DETAILS TO FABROAD: Yes No VATION ADVANCE PAYMENT IN Yes No Yes]
		No V	
(*) 1) El (a)		- 11	
	ature & Official Stamp of Muhammad Executive Enginee	er Ghotki Division	4 1
FOR C	OFFICE USE ONLY	ALL	#Z

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

CONSTRUCTION OF ROAD BRIDGE AT RD-55 ALONG JARI WAH OLD.

BILL OF QUANTITY

Qty:	Item	Rate	Per	Amount
. 3410 Cft	1. Excavation in foundation of building bridges and other structures i/c dag belling dressing, refilling around the structures with excavated earth and remaining lead upto one chain and lift upto 5' ft: in ordinary soil.	3176.25	%o Cft	10831.0
1364 Cft	2. Cement concrete brick or stone ballast 1½ to 2 gauge ratio 1:3:6.	10770.93	% Cft ,	146915.0
1903 Cft	3. Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4.	12501.41	% Cft	237901.0
1936 Cft	4. Pucca brick work other than building i/c strucking or joints up to 20 ft: height in (b) cement sand mortar ratio 1:5.	12574.38	% Cft	243439.0
865.75 Sft	5. Cement pointing flush upto 20' height ratio: 1:2.	1151.32	% Sft:	9967.0
354 Sft	6. Cement pointing struck joints on walls ratio 1:2.	1287.44	% Sft:	4557.0
27.99 Cwt	7. Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying in position making joints and fastening i/c cost of binding wires (also includes removal of rust from bars). (GSR Page 20 Item 7 (b).	5001.70	P-Cwt	139998.0
391.67 Cft	8. R.C.C work in roof slabs, beams, columns, rafts, lintels & other structural members laid in situ or pre cost laid in position complete in		P-Cft	131992.0
28372 Cft	9. Borrow pit excavation undressed lead upto 100' in ordinary or hard soil.	2117.50	%o Cft	60077.0
28372 Cft	10. Dressing & Leveling of Earth work to designed section etc complete in ordinary or hard soil.	187.55	%o Cft	5321.0
		Total /	Amount Rs:	990998.0

EXECUTIVE ENGINEER GHOTKI DIVISION (IRRIGATION)
GHOTKI

Clause-18: Financial Assistance /Advance Payment.

- (A) Mobilization advance is not allowed.
- (B) Secured Advance against materials brought at site.
 - (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

4000/6

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause -19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause -20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

PAKISTAN
PAKISTAN
PORTINATION
CONTRACTOR
PORTINATION
CONTRACTOR
PORTINATION
CONTRACTOR
PAKISTAN
PAKIST

(RIAZ AHMED KAMBOH)

Divisional Accounts OFFICER

CHOTH DIVISION (IRRIGATION)

Muhammad Ali Zardari Executive Engineer Ghotki Division

Extendring ting the thir rocuring Agency

INTEGRITY PACT

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS

Contract Number: TC/G-55(b)/ 1775 Dated: 31.10.2016

Contract Value: PKRs. 1.329 Million

Contract Title: Construction of Road Bridge at RD-55 along Jari Wah Old.

Merhaba Construction Company Government Contractor Ghotki hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, Merhaba Construction Company Government Contractor Ghotki represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

Merhaba Construction Company Government Contractor Ghotki certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

Merhaba Construction Company Government Contractor Ghotki accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, Merhaba Construction Company Government Contractor Ghotki agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder's fee or kickback given by Merhaba Construction Company Government Contractor Ghotki as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

EXECUTIVE ENGINEER (GHOTKI DIVISION (IRRIGATION)

Executive Engineer Gnotki Division

Irrigation At Ghotki

MERHABA CONSTRUCTION COMPANY
GOVERNMENT CONTRACTOR
GHOTKI

BID EVALUATION REPORT

1	Name of procuring	EXECUTIVE ENGINEER GHOTKI DIVISION (IRRIGATION) GHOTKI	
2	Tender Reference	NIT NO. TC/G-55/1775 dated 31.10.2016	
3	Tender Description / Name of work / Construction of Road Bridge at RD-55 alon Item Wah Old		
4	Method of Procurement	Single Stage (by Competitive rate/bid)	
5	Tender published Tender published (ii) Dawn (English) dated 04.11.2016 (Urdu) dated 03.11.2016.		
6	Total Document sold 04 No.		
7	Total Bids received 04 No.		
8	Technical Bid opening date (if applicable)	(Provided details in separate form)	
9	No. of Bid Technically qualified (if applicable)	01 Nos.	
10	Bid (s) Reject	03 Nos.	
11	Financial Bid Opening Date	23.11.2016	

Bid evaluation Report

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for acceptance / rejection	Remarks
0	1	2	/ 3	4	_ 5	6
1	Merhaba Construction Company	1329226	1st Lowest	3.66% above the Estimated Cost	Accepted being Lowest	
2	Mohammad Anwar Jamali	1332694	2 nd Lowest	3.93% above the Estimated Cost	Rejected	
3	Mohammad Juman Shah Bukhari	1337154	3 rd Lowest	4.28% above the Estimated Cost	Rejected	*
4	Jeelani Construction & Co:	1341117	4 th Lowest	4.59% above the Estimated Cost	Rejected	

Signature of the Tendering Committee

MEMBER

(ALI GUL QAZI)
ASSISTANT EX: ENGINEER

EDUCATION WORKS SUB-DIVISION

MIRPUR MATHELO

(MOHAMMAD ALI ZARDARI) EXECUTIVE ENGINEER

GHOTKI DIVISION (IRRIGATION)

GHOTKI

CHAIRMAN

(GHULAM YASEEN QURESHI)

DIRECTOR

GHOTKI FEEDER CANAL

AREA WATER BOARD GHOTKI

The Bid Evaluation

COUNTY TONG COME

OFFICE OF THE EXEUCUTIVE ENGINEER II DIVISION (IRRIGATION) GHOTKI

TELEPHONE NO. 0723-684826

No. TC/ G-55 (b)/

Ghotki Dated: 7 / / 2016

To,

The Deputy Director (A&F)

Sindh Public Procurement Regulatory Authority

Government of Sindh

Barrack No: 8. Sindh Secretariat No: 4-A

Court Road Karachi

SUBJECT:

INTEGRITY PACT. CONTRACT EVALUATION FORM AND AWARD OF CONTRACT FOR THE WORK HOISTED IN SPPRA WEBSITE AT REPORT ID 30308/2016 POSTED ON 01.11.2016 AS PER SPPRA

RULE-50/500-9580, 20 NO 05

The Integrity Pact, Contract Evaluation Form, Award of Contract and other relevant documents for the work already hoisted in SPPRA website at report ID 30308/2016 posted on 01.11.2016 namely "Construction of Road Bridge at RD-28 along Bari Minor"

- Award of Contract/ Work Order
- 2. Contract Evaluation Form
- 3. Bill of Quantities
- 4. Copy of Agreement
- 5. Complete Set of Bidding Document

It is therefore requested to kindly hoist above mentioned documents on SPPRA website as per SPPRA rule-50.

DA/As Above

EXECUTIVE ENGINEER GHOTKI DIVISION (IRRIGATION)

@ GHOTKI

Copy f.w.cs to the Director Ghotki Feeder Canal Area Water Board Ghotki for favour of information.

> (MOHAMMAD ALI ZARDARI) EXECUTIVE ENGINEER GHOTKI DIVISION (IRRIGATION) @ GHOŤKI

OFFICE OF THE EXEUCUTIVE ENGINEER GHOTKI DIVISION (IRRIGATION) GHOTKI

TELEPHONE NO. 0723-684826

No. TC/ G-55 (b)/

Ghotki Dated: 06/) / 2016

To,

Merhaba Construction Company Government Contractor Ghotki

SUBJECT:- BID FOR THE WORK OF CONSTRUCTION OF ROAD BRIDGE AT RD-28 ALONG BARI MINOR.

The rate of 25.76% above for the subjected work, quoted by you on 23.11.2016, has been approved by the Director Ghotki Feeder Canal Area Water Board Ghotki vide his letter No: Asstt/ G-148/ 2165 dated 02.12.2016 being lowest, he has also sanctioned your bid amounting to Rs. 1,273,684/- (Rupees One Million Two Hundred Seventy Three Thousand Six Hundred Eighty Four) only.

- You are therefore hereby directed to please start the work in question within 7 days from the date of issue of this work order under the supervision of Assistant Ex: Engineer Mahesro Sub-Division at Ghotki and complete the same within a period of 30 days, countable from the date of start of the work.
- It should clearly be kept in mind that the subjected work is in M&R and running payment will be made to you subject to a availability of funds.

It should also be noted that you shall have to carry out the execution of the work as per specification and the defective work shall have to be rejected and not liable to payment.

(MOHAMMAD ALI ZARDARI)
EXECUTIVE ENGINEER
GHOTKI (IRRIGATION) DIVISION
@ G H O T K I.

Copy forwarded with compliments of the:-

 Managing Director Sindh Irrigation & Drainage Authority Hyderabad for favour of information.

 The Deputy Director (A&F) Sindh Public Procurement Regulatory Authority Government of Sindh Barrack No: 8 Sindh Secretariat No: 4-A Court Road Karachi for kind information.

 Director Ghotki Feeder Canal Area Water Board Ghotki for favour of information

Assistant Ex: Engineer Mahesro Sub-Division at Ghotki for information.
He is requested to please intimate the date of start of the work
immediately and supervise the work strictly at site.

(MOHAMMAD ALI ZARDARI)

EXECUTIVE ENGINEER

GHOTKI (IRRIGATION) DIVISION

@ G H O T K I.

INTEGRITY PACT

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS

Contract Number: TC/G-55(b)/ 1775 Dated: 31.10.2016

Contract Value: PKRs. 1.273 Million

Contract Title: Construction of Road Bridge at RD-28 along Bari Minor.

Merhaba Construction Company Government Contractor Ghotki hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, Merhaba Construction Company Government Contractor Ghotki represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

Merhaba Construction Company Government Contractor Ghotki certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

Merhaba Construction Company Government Contractor Ghotki accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, Merhaba Construction Company Government Contractor Ghotki agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder's fee or kickback given by Merhaba Construction Company Government Contractor Ghotki as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

EXECUTIVE ENGINEER GHOTKI DIVISION (IRRIGATION)

Muhammad Ali Zahdari Executive Engineer Ghotki Division Irrigation At Ghotki MERHABA CONSTRUCTION COMPANY GOVERNMENT CONTRACTOR

GHOTKI

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1).	NAME OF THE ORGANIZA		Irrigation Department Ghotki Division (Irrigation) Ghotki.				
2).	PROVINCIAL / LOCAL GO	VT./ OTHER	Provincial	74		-	
3).	TITLE OF CONTRACT	Construction o	f Road Bridg	e at RD-28 ald	ong Bari Minor.		
4).	TENDER NUMBER	TC/ G-55 (b)/ 17	75 dated 31.:	10.2016			
5).	BRIEF DESCRIPTION OF CONTRACT	Construction o	f Road Bridg	e at RD-28 ald	ong Bari Minor.	1.	
6).	FORUM THAT APPROVED	THE SCHEME	Non ADI	Р			
7).	TENDER ESTIMATED VAL	UE	PKRs. 12	273684/-	the fact of the late.		
8).	ENGINEER'S ESTIMATE (F	or civil works only	y) PKRs. 1	221903/-		Ī	
9).	ESTIMATED COMPLETION	N PERIOD (AS PER	CONTRACT)	One Month	4.7		
10).	TENDER OPENED ON (DA	TE & TIME)		23.11.2016 a	t 02:00 PM	-	
11).	NUMBER OF TENDER DO (Attach list of buyers)	CUMENTS SOLD	1.00	3 No.	1 mg 1 mg 1		
12).	NUMBER OF BIDS RECEIV	ED P		3 No.	7 1		
13).	NUMBER OF BIDDERS PR	ESENT AT THE TIM	E OF OPENIN	IG OF BIDS	3 Nos.		
14).	BID EVALUATION REPORT	(Enclose a copy)	At	tached		7	
15).	NAME AND ADDRESS OF		BIDDER GO	vernment Con obile No. 030:			
16).	CONTRACT AWARD PRICE			Rs. 1273684/-			
17).	(i.e. 1 st , 2 nd , 3 rd EVALUATION	ON BID).		ORT 1st	(First)	_	
18).	METHOD OF PROCUREMI			1177		4	
	a). SINGLE STAGE – ONE	E ENVELOPE PROC	EDURE	Local	Domestic / Ltx	31	
	b). SINGLE STAGE – TWO	O ENVELOPE PROC	CEDURE		- [
	c). TWO STAGE BIDDING	G PROCEDURE			_ 13 13 13		
	d). TWO STAGE – TWO I	ENVELOPE BIDDIN	G PROCEDUR	RE	-		
	DI EACE CDECIEV IE ANY OT	THER METHOD OF	PROCUREM	ENT WAS ADOR	TEDIE		

EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASON.

19	CONTRACT	Managing Direct Authority, Hyder	abad	•	Drainage
20). WHETHER THE PROCUREMENT WAS INCLUDED IN	N ANNUAL PROCUE	REMENT P	LAN?	
		Yes	_	No	
21). ADVERTISEMENT :	1 5 5 9 7			
	i) SPPRA Website	Yes	/At Seri	al Number	. 30308
ž.	(If yes, give date and SPPRA Identification No			led On 01.	
		No			
			Daily Ka	wish	
			04.11.2		
		Yes		wn Karach	
	ii) News Papers		04.11.2		
	(If yes, give names of newspapers and dates)	V	Daily Ex		
	the desired and the second and the s	Lateral and an entry	03.11.2	To the contract of the contrac	
	2010-00-00-00-00-00-00-00-00-00-00-00-00-	2.18 S. A. 9.10 - 10.1 - 1	* (20)		1
		No			
22	NATURE OF CONTRACT				
		Domes	tic/ \	int	
		Loca		Int.	eg if w
					4 600
23)	WHETHER QUALIFICATION CRITERIA WAS INCLUD	ED IN BIDDING /		/	
23)	TENDER DOCUMENTS? (If yes, enclose a copy)		Yes	√ No	
24)	WHETHER BID EVALUATION CRITERIA WAS INCLUI	DED IN BIDDING		/	
	/ TENDER DOCUMENTS? (If yes, enclose a copy)		Yes	∨ No	
					107.5
25)	. WHETHER APPROVAL OF COMPETENT AUTHORITY	WAS OBTAINED F	OR USING	Α	
	METHOD OTHER THAN OPEN COMPETITIVE BIDDII	NG?	Yes	No	
	1.21.6				
				/	100
26)	. WAS BID SECURITY OBTAINED FROM ALL THE BIDE	DERS?	Yes	√ No	5 5 5
	WHETHER THE SUCCESSFUL BID WAS LOWEST EVA	LUATED	Yes	√ No	
27)	BID / BEST EVALUATED BID (in case of Consultancia	es)			
	34 8 THE R. T. S. C. S.				/
* 28).	WHETHER THE SUCCESSFUL BIDDER WAS TECHNIC	ALLY	Yes	No	\checkmark
20).	COMPLIANT?				
29).	WHETHER NAMES OF THE BIDDERS AND THEIR QU	OTED PRICES WER	E READ O	UT AT	
231.			Yes	√ No	
	THE TIME OF OPENING OF BIDS?		162	V NO	- 3
		73.			
30).	WHETHER EVALUATION REPORT GIVEN TO BIDDER	S BEFORE THE AW	ARD OF		
	CONTRACT? (Attach copy of the bid evaluation rep	ort)	Yes	No	da 1
		= '4			
	the same of the sa		10.		
				1.7	

31).	ANY COMPLAINTS RECEIVE (If yes, result thereof)	Yes	
	(ii yes) result diereoly	No	V
32).	ANY DEVIATION FROM SPECIFICATIONS GIVEN IN TH	E TENDER I	NOTICE / DOCUMENTS
100	(If yes, give details)	Yes	
		No	V
- 1			5.4.
33).	WAS THE EXTENSION MADE IN RESPONSE TIME? (If yes, give reasons)	Yes	
		No	√
	The state of the second of the state of the	remain the willing	
• 34).	DEVIATION FROM QUALIFICATION CRITERIA (If yes, give detailed reasons.)	Yes	
		No	\checkmark
36). 37).	WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROBE ASCERTAINED REGARDING FINANCING OF VISIT IF (If yes, enclose a copy) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATIVE CONTRACT (BANK GUARANTEE ETC.)? SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	OCUREMENT ABROAD:	Yes No
		AA	- 1.75
_	ature & Official Stamp of Muhammad A	Ghotki Division	
FOR (OFFICE USE ONLY		
	a. And	in.	and the second
		4.1	
			1.50

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Control of the article page.

CONSTRUCTION OF ROAD BRIDGE AT RD-28 ALONG BARI MINOR.

BILL OF QUANTITY

Qty:	Item	Rate	Per	Amount
4050 Cft	1. Excavation in foundation of building bridges and other structures i/c dag belling dressing, refilling around the structures with excavated earth and remaining lead upto one chain and lift upto 5' ft: in ordinary soil.	3176.25	%o Cft	12863 (
1620 Cft	2. Cement concrete brick or stone ballast 1½ to 2 gauge ratio 1:3:6.	10770.93	% Cft	174489.0
1642 Cft	Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4.	12501.41	% Cft	205273.0
1877 Cft	4. Pucca brick work other than building i/c strucking or joints up to 20 ft: height in (b) cement sand mortar ratio 1:5.	12574.38	% Cft	236021.0
867 Sft	5. Cement pointing flush upto 20' height ratio: 1:2.	1151.32	% Sft:	9981.0
363 Sft	6. Cement pointing struck joints on walls ratio 1:2.	1287.44	% Sft:	4673.0
32.28 Cwt	7. Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying in position making joints and fastening i/c cost of binding wires (also includes removal of rust from bars). (GSR Page 20 Item 7 (b).	5001.70	P-Cwt	161455.0
452 Cft	8. R.C.C work in roof slabs, beams, columns, rafts, lintels & other structural members laid in situ or pre cost laid in position complete in all respect ratio (1:2:4) (90 lbs cement 2 cft sand 4 cft shingle 1/8' to 1/4' gauge). (GSR P-20 Item 6 (a).	337.0	P-Cft	152324.0
10625 Cft	9. Borrow pit excavation undressed lead upto 100' in ordinary or hard soil.	2117.50	%o Cft	22498.0
10625 Cft	10. Dressing & Leveling of Earth work to designed section etc complete in ordinary or hard soil.	187.55	%o Cft	1992.0
		Total A	Amount Rs:	981569.0

CONTRACTOR

EXECUTIVE ENGINEER
GHOTKI DIVISION (IRRIGATION)
GHOTKI

·Clause -18: Financial Assistance /Advance Payment.

- (A) Mobilization advance is not allowed.
- (B) Secured Advance against materials brought at site.
 - (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

PAKISTA


WAD HEST VE

PAKISTAN

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause -19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause -20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.



BID EVALUATION REPORT

1	Name of procuring	EXECUTIVE ENGINEER GHOTKI DIVISION (IRRIGATION) GHOTKI
2	Tender Reference	NIT NO. TC/G-55/1775 dated 31.10.2016
3	Tender Description / Name of work / Item	Construction of Road Bridge at RD-28 along Bari Minor
4	Method of Procurement	Single Stage (by Competitive rate/bid)
5	Tender published	Published in (i) Kawish (Sindhi) dated 04.11.2016 (ii) Dawn (English) dated 04.11.2016 (iii) Express (Urdu) dated 03.11.2016.
6	Total Document sold	03 No.
7	Total Bids received	03 No.
8	Technical Bid opening date (if applicable)	(Provided details in separate form)
9	No. of Bid Technically qualified (if applicable)	01 Nos.
10	Bid (s) Reject	02 Nos.
11	Financial Bid Opening Date	23.11.2016

Bid evaluation Report

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for acceptance / rejection	Remarks
0	1	2	/ 3	4	5	6
1	Merhaba Construction Company	1273684	1st Lowest	4.23% above the Estimated Cost	Accepted being Lowest	
2.	Mohammad Juman Shah Bukhari	1273880	2 nd Lowest	4.25% above the Estimated Cost	Rejected	
3.	Jeelani Construction & Co:	1277316	3 rd Lowest	4.53% above the Estimated Cost	Rejected	

Signature of the Tendering Committee

MEMBER

ASSISTANT EX: ENGINEER
EDUCATION WORKS SUB-DIVISION
MIRPUR MATHELO

(MOHAMMAD ALI ZARDARI)
EXECUTIVE ENGINEER

GHOTKI DIVISION (IRRIGATION)

GHOTKI

CHAIRMAN

(GHULAM YASEEN QURESHI)

DIRECTOR

GHOTKI FEEDER CANAL

AREA WATER BOARD GHOTKI

OFFICE OF THE EXEUCUTIVE ENGINEER GHOTKI DIVISION (IRRIGATION) GHOTKI

TELEPHONE NO. 0723-684826

No. TC/ G-55 (b)/ 43.

Ghotki Dated: 3 / / / 2016

To,

The Deputy Director (A&F)

Sindh Public Procurement Regulatory Authority

Government of Sindh

Barrack No: 8. Sindh Secretariat No: 4-A

Court Road Karachi

SUBJECT:

INTEGRITY PACT, CONTRACT EVALUATION FORM AND AWARD OF CONTRACT FOR THE WORK HOISTED IN SPPRA WEBSITE AT REPORT ID 30308/2016 POSTED ON 01.11.2016 AS PER SPPRA RULE-50.

The Integrity Pact, Contract Evaluation Form, Award of Contract and other relevant documents for the work already hoisted in SPPRA website at report ID 30308/2016 posted on 01.11.2016 namely "Constructing Escape at RD-28 along Sangrar Minor"

- 1. Award of Contract/ Work Order
- 2. Integrity Pact
- 3. Contract Evaluation Form
- 4. Bill of Quantities
- 5. Copy of Agreement
- 6. Complete Set of Bidding Document

It is therefore requested to kindly hoist above mentioned documents on SPPRA website as per SPPRA rule-50.

DA/As Above

(MOHAMMAD ALI ZARDARI)
EXECUTIVE ENGINEER
GHOTKI DIVISION (IRRIGATION)
@ GHOTKI

Copy f.w.cs to the Director Ghotki Feeder Canal Area Water Board Ghotki for favour of information.

(MOHAMMAD ALI ZARDARI) EXECUTIVE ENGINEER GHOTKI DIVISION (IRRIGATION) @ GHOTKI

OFFICE OF THE EXEUCUTIVE ENGINEER GHOTKI DIVISION (IRRIGATION) GHOTKI

TELEPHONE NO. 0723-684826

No. TC/ G-55 (b)/ 33

Ghotki Dated: 6 / / / 2016-

To,

M/s, Mughal Enterprises Government Contractor Sukkur

SUBJECT:- BID FOR THE WORK OF CONSTRUCTING ESCAPE AT RD-28 ALONG SANGRAR MINOR.

The rate of 49.76% above Except Item No: 16 for the subjected work, quoted by you on 23.11.2016, has been approved by the Director Ghotki Feeder Canal Area Water Board Ghotki vide his letter No: Asstt/ G-148/ 2166 dated 02.12.2016 being lowest, he has also sanctioned your bid amounting to Rs. 2,958,468/- (Rupees Two Million Nine Hundred Fifty Eight Thousand Four Hundred Sixty Eight) only.

- 2. You are therefore hereby directed to please start the work in question within 7 days from the date of issue of this work order under the supervision of Assistant Ex: Engineer Sangrar Sub-Division at Pano Akil and complete the same within a period of 30 days, countable from the date of start of the work.
- It should clearly be kept in mind that the subjected work is in M&R and running payment will be made to you subject to a availability of funds.

It should also be noted that you shall have to carry out the execution of the work as per specification and the defective work shall have to be rejected and not liable to payment.

(MOHAMMÁD ALI ZARDARI) EXECUTIVE ENGINEER GHOTKI (IRRIGATION) DIVISION @ G H O T K I.

Copy forwarded with compliments of the:-

 Managing Director Sindh Irrigation & Drainage Authority Hyderabad for favour of information.

 The Deputy Director (A&F) Sindh Public Procurement Regulatory Authority Government of Sindh Barrack No: 8 Sindh Secretariat No: 4-A Court Road Karachi for kind information.

 Director Ghotki Feeder Canal Area Water Board Ghotki for favour of information

Assistant Ex: Engineer Sangrar Sub-Division at Ghotki for information.
He is requested to please intimate the date of start of the work
immediately and supervise the work strictly at site.

(MOHAMMAD ALI ZARDARI)

EXECUTIVE ENGINEER

GHOTKI (IRRIGATION) DIVISION

@ G H O T K I.

INTEGRITY PACT

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS

Contract Number: TC/G-55(b)/ 1775 Dated: 31.10.2016

Contract Value: PKRs. 2.958 Million

Contract Title: Constructing Escape at RD-28 along Sangrar Minor.

M/s, Mughal Enterprises Government Contractor Sukkur hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, M/s, Mughal Enterprises Government Contractor Sukkur represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/s, Mughal Enterprises Government Contractor Sukkur certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/s, Mughal Enterprises Government Contractor Sukkur accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, M/s, Mughal Enterprises Government Contractor Sukkur agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder's fee or kickback given by M/s, Mughal Enterprises Government Contractor Sukkur as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

EXECUTIVE ENGINEER
GHOTKI DIVISION (IRRIGATION)
@ GHOTKI

M/S, MUGHAL ENTERPRISES
GOVERNMENT CONTRACTOR

Prop: Tariq Pervez Mughal Bangla-No: C-628/3 Opposite Law College Sukkur

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1).	NAME OF THE ORGANIZA	ATION / DEPTT.	Irrigation Ghotki.	Dep	partment Ghot	ki Division (Irrigation)
2).	PROVINCIAL / LOCAL GO	VT./ OTHER	Provincia	1		
3).	TITLE OF CONTRACT	Constructing	Escape at RD-28 along Sangrar Minor.			
4).	TENDER NUMBER	TC/ G-55 (b)/ 1	1775 dated	31.1	10.2016	
5).	BRIEF DESCRIPTION OF CONTRACT	Constructing	Escape at	RD-	28 along Sang	grar Minor.
6).	FORUM THAT APPROVED	THE SCHEME	Non	ADI	0	
7).	TENDER ESTIMATED VAL	UE	PKR	s. 29	58468/-	
8).	ENGINEER'S ESTIMATE (F	or civil works or	nly) PKR	s. 28	868994/-	
9).	ESTIMATED COMPLETION	N PERIOD (AS PE	R CONTRAC	CT)	One Month	
10).	TENDER OPENED ON (DA	TE & TIME)		1.5	23.11.2016 a	t 02:00 PM
11).	NUMBER OF TENDER DO (Attach list of buyers)	CUMENTS SOLD			3 No.	
12).	NUMBER OF BIDS RECEIV	ED	_		3 No.	
13).	NUMBER OF BIDDERS PR	ESENT AT THE T	IME OF OPI	ENIN	IG OF BIDS	3 Nos.
14).	BID EVALUATION REPORT	「(Enclose a cop		At	tached	
15).	NAME AND ADDRESS OF		L BIDDER	Co	ntractor Sukku obile No. 030	
16).	CONTRACT AWARD PRICE				Rs. 2958468/-	
17).	(i.e. 1 st , 2 nd , 3 rd EVALUATI	ON BID).		EPO	ORT 15	(First)
18).	METHOD OF PROCUREM	Mark Committee of the C	AHILI MANAGASA WANGASA MANA			
	a). SINGLE STAGE – ONE	E ENVELOPE PRO	CEDURE		Local	Domestic / Lacal
	b). SINGLE STAGE - TWO	O ENVELOPE PRO	OCEDURE _	1		_
	c). TWO STAGE BIDDING	PROCEDURE _			<u> </u>	
	d). TWO STAGE – TWO	ENVELOPE BIDDI	NG PROCE	DUR	E	_
	PLEASE SPECIFY IF ANY OT	THER METHOD C	OF PROCUR	EME	NT WAS ADOP	TED I.E.

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED I.E. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASON.

19).	APPROVING AUTHORITY FOR AWARD OF CONTRACT WHETHER THE PROCUREMENT WAS INCLUDED IN	Managing Director Sindle Authority, Hyderabad	
20).	WHETHER THE PROCOREMENT WAS INCESSED IN	Yes V	No
21).	ADVERTISEMENT :	res V	NO
	i) SPPRA Website (If yes, give date and SPPRA Identification No.)		rial Number: 30308 aded On 01.11.2016
	ii) News Papers (If yes, give names of newspapers and dates)	Oaily 04.11 Yes Daily 04.11 Daily	Kawish .2016 Dawn Karachi .2016. Express .2016
		No	
22).	NATURE OF CONTRACT	Domestic/	/ Int.
	_	Local	
23).	WHETHER QUALIFICATION CRITERIA WAS INCLUDE TENDER DOCUMENTS? (If yes, enclose a copy)	ED IN BIDDING / Yes	√ No
24).	WHETHER BID EVALUATION CRITERIA WAS INCLUDED / TENDER DOCUMENTS? (If yes, enclose a copy)	DED IN BIDDING Yes	√ No
25).	WHETHER APPROVAL OF COMPETENT AUTHORITY	WAS OBTAINED FOR USIN	NG A
/-	METHOD OTHER THAN OPEN COMPETITIVE BIDDIN	A1074 A10	No
26).	WAS BID SECURITY OBTAINED FROM ALL THE BIDD	ERS? Yes	√ No
27).	WHETHER THE SUCCESSFUL BID WAS LOWEST EVA BID / BEST EVALUATED BID (in case of Consultancie	1,94	√ No
28).	WHETHER THE SUCCESSFUL BIDDER WAS TECHNICATED COMPLIANT?	ALLY Yes	No 🗸
29).	WHETHER NAMES OF THE BIDDERS AND THEIR QUO	OTED PRICES WERE READ	OUT AT
	THE TIME OF OPENING OF BIDS?	Yes	√ No
30).	WHETHER EVALUATION REPORT GIVEN TO BIDDERS	S BEFORE THE AWARD OF	
	CONTRACT? (Attach copy of the bid evaluation repo	ort) Yes	No No

31).	ANY COMPLAINTS RECEIVE (If yes, result thereof)	Yes	
	(ii yes, result thereof)	No	$\sqrt{}$
32).	ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TE		NOTICE / DOCUMENTS
	(If yes, give details)	Yes	
		No	V
33).	WAS THE EXTENSION MADE IN RESPONSE TIME? (If yes, give reasons)	Yes	
		No	\checkmark
34).	DEVIATION FROM QUALIFICATION CRITERIA (If yes, give detailed reasons.)	Yes	
	(ii yes, give detailed reasons.)	No	$\sqrt{}$
35).	WAS IT ASSURED BY THE PROCURING AGENCY THAT THE	SELEC	
	BLACK LISTED?		Yes No V
36).	WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PR SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCU BE ASCERTAINED REGARDING FINANCING OF VISIT, IF AB	REMEN	NT? IF SO, DETAILS TO
	(If yes, enclose a copy)	70	Yes No 🗸
37).	WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION	N ADV	ANCE PAYMENT IN
	THE CONTRACT (BANK GUARANTEE ETC.)?	1	Yes No
38).	SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	Yes	4
		No	\checkmark
Sign	ature & Official Stamp of Muhammad Ali Zagragi		
	orized Officer Executive Engineer Ghotki Division Irrigation At Ghotki		
FOR C	OFFICE USE ONLY		

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

CONSTRUCTING ESCAPE AT RD-28 ALONG SANGRAR MINOR

BILL OF QUANTITIES

Quantity	Item	Rate	Per	Amount
38400 cft	1.Earth work excavation in Irrigation channels drains etc dressed to designed section etc complete grace & profiles with excavated material disposed off dressed with in 50 ft: lead in ordinary soil.	2420.0	% 0 cft	92928.0
63900 cft	2. Barrow pit excavation undressed lead upto 100 ft: in ordinary.	2117.50	0 % cft	135308.0
53100 Cft	3. Earth work compaction (soft ordinary ior hard soil) (b) layiung earth in 6 'layers leveling dressing and watering for compaction (p-3 loten Bi, 13 (b)	354.0	% 0 cft	18797.0
5120 Cft	4. Excavation in foundation of building, bridges & other structures i/c dag belling, dressing refilling around the strucres with excavated erarth & ramming lead upto 50 feet. (-P-4 Item No. 18)	3176.25	% cft	16262.0
5120 cft	5. Extra for wet earth. (P-3 Item No. 15)	1058.75	% 0 cft	5421.0
2438 cft	6. Cement concrete plain i/c placing compacting, finishing & curing complete i/c screening & wasing or stone aggregate without shuttering.ratio 1:3:6	12595.0	% cft	307066.0
1452 cft	7. pucca brick work in foundation & plinth in cement sand motor ratio. (p-4 ltem No. 4(c)	12501.41	% Cft`	181520.0
3620 Cft	8. Pucca brick work in foundation & plinth in cement sand motor ratio 1:4 (p-19 Item No. 7)	12574.38	% cft	455193.0
1746 Sft	9. Cement pointing flush joints upto 20 ft: height ratio 1:2 (p-52 Item No. 17)	1151.32	% sft	20102.0
924 Sft	10. Cement pointing stuct joints upt 20 ft: height ratio 1:2 (P-52 Item No. 19)	1287.44	% sft	11896.0
146 Sft	11. Errection & removal of centering for RCC or paint cement concrete work of partal wood 2 nd class (b) vertical. (P-17 Item No.19)	7000.0	% sft	10220.0
238 cft	12. Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate w/o shuttering ratio. 1:2:4	14429.25	% Cft	34342.0

Quantity	Item	Rate	Per	Amount
22.59 cwt	13. Fabrication of mild steel reinforcement or cement cocrete i/c cutting, bending, laying in position making joints & fastening i/c cost of binding wires also i/c removieng rust from bars. (p-16 Item No. 8)	5001.70	P.Cwt	112988.0
372 Cft	14. R.C.C work , roof , slabs , beams , cloumns reft, lintels , & other structural memberes laid in position complete in all respects ratio 1:2:4 (p-15 Item No. 6(a)	337.0	P.Cft	125364.0
27 Sft	15. Supplying & fixing single screw gate.	8000.0	P.Sft	216000.0
6037 Cft	16. Stone filling dry hand packed as filling behind retaining walls pitching & aprons. (P-30 Item No. 16)	2684.0	% Cft	162033.0
1800 Sft	17. Formation dressing & preparing subgrade (b) on slopes.	453.75	% Sft	8168.0
2485 Cft	18. Stone pitching i/c sub-base with hammer dressed stone on surface laid in courses i/c carrigae of materials with in 3 chains. (p-31 Item No. 23)	5377.63	% cft	133634.0
			Total	2047242.0

Mis CONTRACTOR Prize
Prop: Tariq Pervez Mughal
Bangla-No: C-628/3
Opposite Law College Sukkur

EXECUTIVE ENGINEER GHOTKI DIVISION (IRRIGATION) GHOTKI

FORM OF CONTRACT AGREEMENT


THIS CONTRACT	AGREEMENT (herewith called the "Agreement") made on the 6# day	y of
Agency") of the part.	one part and mismustachereinafter called the "Contractor") of the ot	her
-		

WHEREAS the Procuring Agency is desirous that certain Works, viz: Constructing Escape.

should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW, this Agreement witnesses as follow:

- In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and constructed as part of this Agreement, viz:
 - (a) The Letter of Acceptance.
 - (b) The completed Form of Bid along with Schedules to Bid
 - (c) Conditions of Contract & Contract Data
 - (d) The priced Schedule of Prices/ Bill of quantities
 - (e) The Specifications: and
 - (f) The Drawings
- In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.



IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contractor vice

Mis Witness:

Signature of the Procuring Agency

(Seal)

Signature of the Procuring Agency

(Seal)

Executive Engineer

Ghotki Division Irrigation

Signed Sealed and Delivered in the presence of:
Witness:

Witness:

Witness:

BID EVALUATION REPORT

1	Name of procuring	EXECUTIVE ENGINEER GHOTKI DIVISION (IRRIGATION) GHOTKI		
2	Tender Reference	NIT NO. TC/G-55/1775 dated 31.10.2016		
3	Tender Description / Name of work / Constructing Escape at RD 28 along San Minor.			
4	Method of Procurement	Single Stage (by Competitive rate/bid)		
5	Tender published	Published in (i) Kawish (Sindhi) dated 04.11.2016 (ii) Dawn (English) dated 04.11.2016 (iii) Express (Urdu) dated 03.11.2016.		
6	Total Document sold	03 No.		
7	Total Bids received	03 No.		
8	Technical Bid opening date (if applicable)	(Provided details in separate form)		
9	No. of Bid Technically qualified (if applicable)	01 Nos.		
10	Bid (s) Reject	02 Nos.		
11	Financial Bid Opening Date	23.11.2016		

Bid evaluation Report

S.No	Name of firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reason for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/s, Mughal Enterprises	2958468	1st Lowest	3.11% above the Estimated Cost	Accepted being Lowest	
2.	Mohammad Juman Shah Bukhari	2980626	2 nd Lowest	3.89% above the Estimated Cost	Rejected	
3.	Jeelani Construction & Co:	2987035	3 rd Lowest	4.11% above the Estimated Cost	Rejected	

Signature of the Tendering Committee

MEMBER

(ALI GUL QAZI)
ASSISTANT EX: ENGINEER
EDUCATION WORKS SUB-DIVISION
MIRPUR MATHELO

(MOHAMMAD ALI ZARDARI) EXECUTIVE ENGINEER GHOTKI DIVISION (IRRIGATION)

GHOTKI

CHAIRMAN

(GHULAM YASEEN QURESHI) DIRECTOR

GHOTKI FEEDER CANAL AREA WATER BOARD GHOTKI repert is hereby

BUSINESS AND CHARLES AND CHARL