



BID EVALUATION REPORT

NIT NO.TC/G-55/720, DATED 15-05-2014.
PROVINCIAL BUILDINGS DIVISION NO.III,KARACHI.


1.	Name of Procuring Agency	Provincial Buildings Division No.III, Karachi.				
2.	Tender Reference No.	NO.TC/G-55/720 dated 15-05-2014.				
3.	Tender Description/Name of Work Items.	Renovation / Rehabilitation of Jacob Line Flats of Staff Commissioner Karachi (Civil & sanitary Works) (Block-AA, 15-Nos Flats).				
4.	Method of Procurement.	Single Stage-One envelope procedure.				
5.	Tender Published.					
6.	Total Bid documents sold.	06-Nos.				
7.	Total Bid Received.	03 Nos.				
8.	Technical Bid Opening date(if applicable)(Provide details in separate form).	Not applicable.				
9.	No. of Bid Technically qualified(if applicable).	Not applicable.				
10.	Bid(s) Rejected.	NIL				
11.	Financial Bid Opening date.	02-6-2014.				
12.	Bid Evaluation Report.					
S.No	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost.	Comparison with Estimate cost	Reasons for acceptance /rejected	Remarks
1.	2.	3.	4.	5.	6.	7.
1.	M/S. S.M. Shoaib.	Rs.19,007,546/-	1st Lowest	Within Estimated Cost.	1st Lowest.	Accepted
2.	M/s. Riasat Brothers.	Rs.21,576,000/-	2 nd			Highest
3.	M/s. Khalil Khan & Co.	Rs.21,999,745/-	3 rd			Highest


(NADEEM IFTIKHAR)
 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION NO.III
 KARACHI.


(AMANULLAH WATIO)
 EXECUTIVE ENGINEER
 DISTRICT MUNICIPAL CORPORATION
 KARACHI.


(ASADULLAH SHAIKH)
 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION NO.III
 KARACHI.

Date: 5/6/14
 50597


 5/6
 KCB

COMPARATIVE STATEMENT


Renovation / Rehabilitation of Jacob Line Flats of Staff Commissioner Karachi (Civil & sanitary Works) (Block-AA, 15-Nos. Flats).


Estimate Sanctioned vide CE (B) HYD: NO.547
Tender invited letter No.TC/G-55/720
Date of Issue:- 02-06-2014.

Dated 09-05-2014.
Dated 15-05-2014.
Dated Opening:- 02-06-2014.

AS PER SANCTIONED ESTIMATE		RATE QUOTED BY THE BIDDER/CONTRACTOR			
Description of items	Amount	M/S. S. M. SHOAIB.	M/S. RIASAT BROTHERS	M/S. KHALIL KHAN & CO.	
Cost of Schedule Items (Civil Works).	15212454	Cost of Schedule Items Part-A(i) (Civil Works).	Cost of Schedule Items Part-A(i) (Civil Works).	Cost of Schedule Items Part-A(i) (Civil Works).	
10% above Item No. 10,16,17 & 18.	143509	At Par.	3% Above.	4% Above.	
Cartage.	65080	Total:-	Total:-	Total:-	
20% below Item No. 12,13,14,15,30,31.	1954301	Cost of Civil Work Part-A(ii)	Cost of Civil Work Part-A(ii)	Cost of Civil Work Part-A(ii)	
Total :-	13466742	20% Below.	2% Above.	4% Above.	
Cost of Non-Schedule Items.	4086487	Total :-	Total :-	Total :-	
Total:-		Cost of Civil Work Part-A(iii)	Cost of Civil Work Part-A(iii)	Cost of Civil Work Part-A(iii)	
Cost of Sanitary Work (Part B-I).	1004443	10% Above.	13% Above.	14% Above.	
5% above	50222	Total:-	Total:-	Total:-	
Total:-	1054665	Cost of Sanitary Work.	Cost of Sanitary Work.	Cost of Sanitary Work.	
Cost of Non-Schedule Items. (Part B-II).	511108	4% Above.	7% Above.	8% Above.	
		Total	Total	Total	
		Cost of Non-Schedule Items.	Cost of Non-Schedule Items.	Cost of Non-Schedule Items.	
Grand Total:-	19119002	Grand Total:-	Grand Total:-	Grand Total:-	
		19007546	21576000	21999745	

The Rate quoted by M/S. S. M. SHOAIB. Government Contractor, Cost of Schedule Items Part-A(i) At par Part-A(ii) 20% below, Part-A(iii) 10% Above, Civil Work, 4% Above Sanitary Work. The Schedule Rate & Non-Schedule Items Rs.19,007,546/- found to be best, hence recommended for favour of necessary approval.


 (AMANULLAH WARIO)
 EXECUTIVE ENGINEER
 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION NO.III
 KARACHI.



 (ASADULLAH SHAIKH)
 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION-III
 KARACHI


COMPARATIVE STATEMENT


Renovation / Rehabilitation of Jacob line Flats of Staff Commissioner Karachi (Civil & Sanitary Works) (Block-A, 20-Nos. Flats).
 Estimate Sanctioned vide CE(B) HYD. NO. R/R JACOB LINE KYC-T(i)/D/S/546
 Tender invited letter No. TC/G-55/720
 Date of Issue:- 02-06-2014. Dated 9-05-2014.
 Dated 15-05-2014.
 Dated Opening:- 02-06-2014.

AS PER SANCTIONED ESTIMATE		RATE QUOTED BY THE BIDDER/CONTRACTOR				
Description of Items	Amount	M/S. Haram Enterprises.	M/S. Riasat Brothers.	M/S. Sahar Enterprises.	M/S. Khalil Khan & Co.	
Cost of Schedule Item Part-A (i) (Civil Works).	15352731	Cost of Schedule Items Part-A (i) (Civil Works). 3796143	Cost of Schedule Items Part-A (i) (Civil Works). 3796143	Cost of Schedule Items Part-A (i) (Civil Works). 3796143	Cost of Schedule Items Part-A (i) (Civil Works). 3796143	
10% Above of item No. 16, 17 & 18.	146811	At par.	2% Above.	75923 3% Above.	113884 5% Above.	
Cartage.	66386	Total:-	Total:-	3872066 Total:-	3910027 Total:-	
Total:-	15565928	Cost of Schedule Item Part-A(ii)	Cost of Schedule Item Part-A(ii)	10088478 Cost of Schedule Item Part-A(ii)	10088478 Cost of Schedule Item Part-A(ii)	
20% below of item No. 12,13,14,15,30 & 31.	1825960	20% Below.	20% Above.	2017696 2% Above.	302654 5% Above.	
Total A:-	13739968	Total:-	Total:-	10290248 Total:-	10391132 Total:-	
Cost of Non Schedule Item Part A (ii).	4314410	Cost of Schedule Items Part-A(iii)	Cost of Schedule Items Part-A(iii)	1468110 Cost of Schedule Items Part-A(iii)	1468110 Cost of Schedule Items Part-A(iii)	
Cost of Sanitary Works	1339256	10% Above.	12% Above.	176173 13% Above.	190854 15% Above.	
5% Above.	6963	Total:-	Total:-	1644283 Total:-	1658964 Total:-	
Total:-	1406219	Cost of Sanitary Works	Cost of Sanitary Works	1339256 Cost of Sanitary Works	1339256 Cost of Sanitary Works	
Cost of Non-Schedule Items.	611644	4.5% Above.	6% Above.	80355 7% Above.	93748 8% Above.	
Grand Total (A+B):-	20072241	Total:-	Total:-	1419611 Total:-	1433004 Total:-	
		Cost of Non-Schedule Items.	Cost of Non-Schedule Items.	5262825 Cost of Non-Schedule Items.	5082460 Cost of Non-Schedule Items.	
		Grand Total:-	Grand Total:-	22489033 Grand Total:-	22475587 Grand Total:-	

The Rate quoted by **M/S. Haram Enterprises**, Government Contractor, Cost of Schedule Items Part-A(i) At par, Part-A(ii) 20% below, Part-A(iii) 10% Above, and 4.5% Above Sanitary Works. The Schedule Rate Rs.18.303 (M). Part-A(iii) 10% Above and 5% Sanitary Work. The Schedule Item & Non-Schedule Item Rs.19,836,758/- found lowest, hence recommended for favour of necessary approval.


(MUSHEEM IFTIKHAR)
 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION NO.III
 KARACHI


(AMANOULLAH WATIO)
 EXECUTIVE ENGINEER
 DISTRICT MUNICIPAL CORPORATION
 (SOUTH) KARACHI


(ASADULLAH SHAIKH)
 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION-III
 KARACHI.

BID EVALUATION REPORT

NIT NO.TC/G-55/720, DATED 15-05-2014.
PROVINCIAL BUILDINGS DIVISION NO.III,KARACHI.

1.	Name of Procuring Agency	Provincial Buildings Division No.III, Karachi.				
2.	Tender Reference No.	NO.TC/G-55/720 dated 15-05-2014.				
3.	Tender Description/Name of Work Items.	Renovation / Rehabilitation of Jacob Line Flats of Staff Commissioner Karachi (Civil & sanitary Works) (Block-A, 20-Nos Flats).				
4.	Method of Procurement.	Single Stage-One envelope procedure.				
5.	Tender Published.					
6.	Total Bid documents sold.	04-Nos.				
7.	Total Bid Received.	04-Nos.				
8.	Technical Bid Opening date(if applicable)(Provide details in separate form).	Not applicable.				
9.	No. of Bid Technically qualified(if applicable).	Not applicable.				
10.	Bid(s) Rejected.	NIL				
11.	Financial Bid Opening date.	02-6-2014.				
12.	Bid Evaluation Report.					
S.No	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost.	Comparison with Estimate cost	Reasons for acceptance /rejected	Remarks
1.	2.	3.	4.	5.	6.	7.
1.	M/s Haram Enterprises.	Rs.19,836,758/-	1st Lowest	Within Estimated Cost.	1st Lowest.	Accepted
2.	M/s Sahar Enterprises.	Rs.22,475,587/-	2 nd			Highest
3.	M/s Riasat Brothers.	Rs.22,489,033/-	3 rd			Highest
4.	M/s Khalil Khan & Co.	Rs.2,337,773/-	4 th			Highest


(NADEEM IFTIKHAR)

DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL BUILDINGS DIVISION NO.III
KARACHI.


(AMANULLAH WATIO)

EXECUTIVE ENGINEER
DISTRICT MUNICIPAL CORPORATION
KARACHI.


(ASADULLAH SHAIKH)

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION NO.III
KARACHI.


5/6
MCR

16506