

SNDB/	COK/ADMIN/TD/759/2017	7
	Dated:	

From	Administration Division
То	Deputy Director, SPPRA

Subject:

Submission of Tender Documents for Rule - 45 Compliance

BER Hoisting - <u>Supply, Fabrication, Installation of Complete ATM</u>

Kiosk at PCSIR Society, Lahore

Dear Sir,

Enclosed please find following documents for submission to SPPRA for hoisting of Bid Evaluation Report.

S.No	Documents Attached	SPPRA Sr.#
	1. BER (Original)	
01	2. Financial Proposal	
	3. Technical Performa	32044
	4. Minutes of Bid	
	5. Attendance Sheet	1
	6. Rule 48 Compliance	
	7. CD / Email Copy	

Kindly confirm once it is get hoisted on your respective websites.

Regards,

Hina Awan

Procurement Officer



	Bid Evaluation Report							
Eva	luation Report - Supply, Fabrication &	Installation of Complete ATM Kiosk at PCSIR Society, Lahore						
1	Name of Procuring Agency	Sindh Bank Ltd.						
2	Tender Reference No.	SNDB/COK/ADMIN/TD/759/2017						
3	Tender Description	Supply, Fabrication & Installation of Complete ATM Kiosk a PCSIR Society, Lahore						
4	Method of Procurement	Single Stage One Envelop Bidding Procedure						
5	Tender Published / SPPRA S.No	S.No: 32044. Notification (09/03/2017)						
6	Total Bid Documents Sold	01						
7	Total Bids Received	01						
8	Technical/Financial Bid Opening Date & Time	28/03/2017 at 1200 Hrs						
9	No. Of Bid qualified	01						

Detail on the above is as follows:-

Bid(s) Rejected

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Engineering Estimated cost (Rs.270,000/-)	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s. R.A Associates	Rs. 270,000/-	Only Bidder	At Par	Accepted as Only Evaluated Bid	Rule 48 has been complied with.

Accordingly going by the eligibility criteria offered in the tender document, M/s. R.A Associates stands as only Qualified Evaluated Bidder.

S. 1. long

Members Signature- Procurement Committee

Lt. Col. (R) Shahzad Begg **Head of Administration**

Mr. Saeed Jamal **Chief Financial Officer**

Mr. Syed Muhammad Aqeel Chief Manager, IDBL Karachi



TENDER No: SNDB/ADMIN/TD/759/2017

Supply, Fabrication & Installation of Complete ATM Kiosk at PCSIR Society, Lahore Certificate in Compliance of Rule 48 of SPPRA

This is to certify that as only one bid was received against the tender, so Rule 48 has been complied with detail as follows:

S.No	Market Unit Price.	Estimated Price	Current tender Price
01	Rs.295,000/-	Rs.270,000/-	Rs.270,000/-

Member Procurement Committee

Head of Finance Division

51. Cong

Head of Admin Division

Member of IDBL



Shahjee Brothers & Co.

Civil Interior, Electrical, Data Works, Mechanical & Air Conditioning Works Consultants Traders & General Order Suppliers Furniture Manufacturers & Road Carpeting Ground Floor, A-28, Block 13-A, Gulshan-e-Iqbal, Karachi. Ph: 34822101 Fax: 34828253 mehboobshah1969@yahoo.com Shahjeebrothers@yahoo.com

To, Lt Col. (R) Shahzad Begg EVP - H of A Division S. B. L Basement-2 Floor, Federation House, Clifton, Karachi 5B/x4/17 06/04/17

Subject: Supply & fitting of Steel /RCC ATM KIOSK, with all wiring ,networking ,earthing ,glass works,ramp,complete in all respect for Sindh Bank ATM at PCSIR Society,Lahore Karachi

S.NO	DESCRIPTION	QTY	RATE	AMOUNT
1	Supply, Installation, fixing if steel sheets, made ATM KIOSK, having Internal Size of 6x8, 4 inches thick RCC walls, over it MS cladding, 12mm thick glass partition / door, SMD lights, electrical DBs, Main wiring, Switches, sockets earthing, Data wiring, data cabinets, Supply / fixing of split one ton AC, drain, AC wiring, Technology box, Painting, Ramp with railing, complete ATM site complete in all respect.	L/S	JOB	295000.00
			Total	295000.00

Regard's

Shahje

Proprietor

MINUTES OF THE OPENING OF THE TENDER (TECHNICAL /FINANCIAL PHASE)

TYPE OF PROCUREMENT	ADMIN / IT / CONSULTANT / MEDIA		
TENDER NAME	Supply, Installation & Pala	ecation of complete A	M Riosloat BCIR Sai
TYPE OF TENDER	SINGLE STAGE-ONE ENVELOPE / SINGLE STAGE-TWO ENVELOPE		
OPENING DATE	20/03/17		
OPENING TIME	1200 Hours		
ATTENDANCE (MEMBER PC)	HOA CFO		
	CHIEFMANAGE	er, 103L	
	NAME	FIRM	
ATTENDANCE (REPS. OF BIDDERS)	1-RA-Associates		
AL BIDS ACCEPTED FOR EVALUATION	#1		
TOTAL BIDS REJECTED			
REMARKS			
PROCUREMENT COMMITTEE	/1		
	51.609		

SINDH BANK

ATTENDANCE SHEET BID OPENING -

FOR SELECTION OF Tabrication of complete ATM AT PSCIR Society
Date: 28 03/2017

S.No	Company Name	Name of Company Representative	Contact No.	Company Address	Signature
01	R. A Associates	BYD	Drop	Bon	

Signature -Procurement	Con	nmittee	Memb	ers
	-			/

Head of Administration

Chief Financial Officer

Chief Manager (IDBL)

FINANCIAL PROPOSAL

PRICE SCHEDULE

(Applicable for the year 2017)

Name of Bidder R. A ASSOCIATES

S. No.	Item Description	Quantity	Amount
1	SUPPLY & FITTING OF Steel / RCC ATM KIOSK, with all wiring, networking, earthing, glass works, ramp, complete in all respect for Sindh Bank ATM at PCSIR Society, Lahore KARACHI	One	RS. <u>270,000/-</u>
		Total Amount	Rs.270,000/-

Note

- In case of over writing/cutting/use of Blanco is found in the Financial Bid document, the bid will be taken 1. as null & void however if the figures are readable and are also duly signed only then, bid will be accepted.
- The cost must include all applicable taxes, stamp duty (as applicable under Stamp Act 1989) duly stamped 2. on the contract agreement, transportation and labour charges.
- No advance payment will be made, bills are only be processed for necessary payment on receipt of 3. certificate of delivery/satisfaction from the concerned officer.
- 4. Calculation of bid security. 2% of the *(Total Amount) will be submitted with the tender document as bid security in shape of Pay Order/Demand Draft /Bank Guarantee in favour of Sindh Bank Ltd.
- 5. The successful bidder will be the one whose total sum of cost is the lowest. As it is package tender, so no partial lowest cost will be considered for award of any work.
- 6. The tender will be considered cancelled if the contract agreement/performance security after due signature are not submitted with Admin Office after 5 days of completion of bid evaluation report hoisting period (3 days) on SPPRA website.
- In case financial bids are the same, the successful bidder will be the one who has acquired more marks in 7. the technical evaluation.
- If the obligation of warranty period are not met or delayed, the repair etc. requirement on this account 8. will be carried out by the bank & the billed amount will be deducted from the performance security/ upcoming payment due to supplier. Risk & subsequent cost to this effect if any will be liability of the vendor and any subsequent expenses on the equipment will also be borne by the supplier.
- 9. Qualified company will also be bound to sign a bond/undertaking that in case of any observation arising in respect of quality of the equipment within the warranty period, the company will be liable to address it at his own cost, non-compliance of the same will result into initiation of a case against the company for non-
- 10. All terms & conditions of the Contract Agreement (Annexure "G") are part of tender document.
- 11. The tender will stand cancelled if any of the given condition of the tender is not met in strictly as per the requisite of the tender document.

We, hereby accept all the terms and conditions as given above.

RAFAQAT ALI (C.E.O (Signature of bidder with name, De ppany Seal)

Dated: 18.03.2017

SIGNATURE MEMBERS PC-ADMIN

Head - Fin Div. 5 16

Head - Admin Div.

Member-IDBL ..

Date:



Dated: 4 4 17

Supply, Fabrication & Installation of Complete ATM Kiosk at PSCIR Society, <u>Lahore Performa</u>

Serial No:	01	
Bidder	R.A	ASSOCIATE

S. No.	Descriptions	Total	Marks	Remarks	Attach
		Marks	Obtained	(Attachment of relevant	evidence as
				evidence in each case is	Annexure
				mandatory. In case of	
				non-compliance no	
				mark will be awarded)	
1	Number of offices in cities	20	,	2 and above	A
	٢	15	15	Below 2	0
2	Banks on Cliental List	20		2 and above	В
	1	15		Below 2	
3	Number of Years in the Business	20	20	5 years and above	С
		15		Below 5 years	
4	Cumulative Turn Over in Last 3 Years	20	20	5 Million and above	D
	Lusy 5 Tens	15		Below 5 Million	
5	Total number of branches Where ATM room is	20	20	10 and above	E
	established	15		Below 10	
	Total	100	75	QUALIFICO	

Members Signatures- Evaluation Committee

Muhammad Ather Iqbal Administration Division Tahawar Raza Operations Division Dilshad Hussain Khan Finance Division

Members - Procurement Committee

1 HEAD OF ADMIN

2 CHIEF FINANCIAL OFFICER

3 CHIEF MANAGER, IDBL

Signature

Pher

51. Can 9

J.

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

		SINDH BANK LIMITED/ADMINISTRATION
1)	NAME OF THE ORGANIZATION / DEPTT.	
2)	PROVINCIAL / LOCAL GOVT./ OTHER	SCHEDULED BANK
3)	TITLE OF CONTRACT	Supply, Installation&Fabrication of ATM Kiosk at PCSIR Society
4)	TENDER NUMBER	SNDB/COK/ADMIN/TD/759/2017
5)	BRIEF DESCRIPTION OF CONTRACT	Same as Above
6)	FORUM THAT APPROVED THE SCHEME	Competent Authority
7)	TENDER ESTIMATED VALUE	Rs. 270,000/-
8)	ENGINEER'S ESTIMATE (For civil works only)	<u>-</u>
9)	ESTIMATED COMPLETION PERIOD (AS PI	ER CONTRACT) 01 Months
10)	TENDER OPENED ON (DATE & TIME)	28/03/2017 At 1200 Hours
11)	NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers)	01
12)	NUMBER OF BIDS RECEIVED	01
13)	NUMBER OF BIDDERS PRESENT AT THE	TIME OF OPENING OF BIDS 01
14)	BID EVALUATION REPORT (Enclose a copy)	MIS. R. A Associates Head office No. 16
15)	NAME AND ADDRESS OF THE SUCCESSF	La None
16)	CONTRACT AWARD PRICE	Rs. 270,000/-
17)	RANKING OF SUCCESSFUL BIDDER IN EV (i.e. 1^{st} , 2^{nd} , 3^{rd} EVALUATION BID).	VALUATION REPORT 1) M/s. R.A Associates
	(7)	
18)	METHOD OF PROCUREMENT USED : - (Ti	ck one)
	a) SINGLE STAGE – ONE ENVELOPE	PROCEDURE Domestic/ Local
	b) SINGLE STAGE – TWO ENVELOPE	E PROCEDURE
	c) TWO STAGE BIDDING PROCEDUI	RE
	d) TWO STAGE – TWO ENVELOPE B	IDDING PROCEDURE
	PLEASE SPECIFY IF ANY OTHER EMERGENCY, DIRECT CONTRACTIN	METHOD OF PROCUREMENT WAS ADOPTED i.e.

19) APPRO	OVING AUTHORITY FOR AWARD OF CONTR	ACT
20) WHET	THER THE PROCUREMENT WAS INCLUDED I	N ANNUAL PROCUREMENT PLAN? Yes No
21) ADVE	RTISEMENT:	
i)	SPPRA Website (If yes, give date and SPPRA Identification No.)	Yes SPPRA S. No: 32044/2017 No
ii)	News Papers (If yes, give names of newspapers and dates)	Yes Notification, 09th March 2017
	RE OF CONTRACT	Domestic/ Int.
WAS	THER QUALIFICATION CRITERIA NCLUDED IN BIDDING / TENDER DOCUMEN , enclose a copy)	Yes V No
WAS	THER BID EVALUATION CRITERIA INCLUDED IN BIDDING / TENDER DOCUMEN , enclose a copy)	TS? Yes V No
25) WHET METH	THER APPROVAL OF COMPETENT AUTHORIT OD OTHER THAN OPEN COMPETITIVE BIDD	Y WAS OBTAINED FOR USING A Yes No
26) WAS	BID SECURITY OBTAINED FROM ALL THE B	Yes V No
27) WHE? BID /	THER THE SUCCESSFUL BID WAS LOWEST E BEST EVALUATED BID (in case of Consultancies	VALUATED Yes V No
,	THER THE SUCCESSFUL BIDDER WAS TECH? PLIANT?	NICALLY Yes V No
29) WHE	THER NAMES OF THE BIDDERS AND THEIR TIME OF OPENING OF BIDS?	QUOTED PRICES WERE READ OUT AT Yes No No
30) WHE	THER EVALUATION REPORT GIVEN TO	BIDDERS BEFORE THE AWARD OF
(Attac	h copy of the bid evaluation report)	Yes / No

(If yes, result thereof)	Yes	
	No	No
32) ANY DEVIATION FROM SPECIFICATIONS GIVEN	IN THE T	ENDER NOTICE / DOCUMENTS
(If yes, give details)	Yes	
	No	No
33) WAS THE EXTENSION MADE IN RESPONSE TIME (If yes, give reasons)	Yes Yes	
	No	No
34) DEVIATION FROM QUALIFICATION CRITERIA (If yes, give detailed reasons.)	Yes	
	No	No
35) WAS IT ASSURED BY THE PROCURING AGENO BLACK LISTED?)	Yes V No
36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL SUPPLIER'S PREMISES IN CONNECTION WITH A BE ASCERTAINED REGARDING FINANCING OF (If yes, enclose a copy)	HE PRUC	UREMENT? IF SO, DETAILS TO
37) WERE PROPER SAFEGUARDS PROVIDED ON M THE CONTRACT (BANK GUARANTEE ETC.)?	MOBILIZA	TION ADVANCE PAYMENT IN Yes No V
THE CONTINUE CONTINUE OF THE C		
38) SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	Yes	•
38) SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	No	
38) SPECIAL CONDITIONS, IF ANY	No	

<u>SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi</u> Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

3/3



05/04/2017

	Bid Evaluation Report				
Eva	Evaluation Report - Supply, Fabrication & Installation of Complete ATM Kiosk at PCSIR Society, Lahore				
11	Name of Procuring Agency	Sindh Bank Ltd.			
2	Tender Reference No.	SNDB/COK/ADMIN/TD/759/2017			
3	Tender Description	Supply, Fabrication & Installation of Complete ATM Kiosk at PCSIR Society, Lahore			
4	Method of Procurement	Single Stage One Envelop Bidding Procedure			
5	Tender Published / SPPRA S.No	S.No: 32044. Notification (09/03/2017)			
6	Total Bid Documents Sold	01			
7	Total Bids Received	01			
8	Technical/Financial Bid Opening Date & Time	28/03/2017 at 1200 Hrs			
9	No. Of Bid qualified	01			
10	Bid(s) Rejected	-			

Detail on the above is as follows:-

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Engineering Estimated cost (Rs.270,000/-)	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	M/s. R.A Associates	Rs. 270,000/-	Only Bidder	At Par	Accepted as Only Evaluated Bid	Rule 48 has been complied with.

Accordingly going by the eligibility criteria offered in the tender document, M/s. R.A Associates stands as only Qualified Evaluated Bidder.

Members Signature- Procurement Committee

Lt. Col. (R) Shahzad Begg Head of Administration

Mr. Saeed Jamal Chief Financial Officer

Mr. Syed Muhammad Aqeel Chief Manager, IDBL Karachi 51.6mg

MINUTES OF THE OPENING OF THE TENDER (TECHNICAL /FINANCIAL PHASE)

ADMIN / IT / CONSULTANT / MEDIA

TYPE OF PROCUREMENT

TENDER NAME	Supply, Installation & Pabrication of Complete ATM Riosbat BCIR Soil
TYPE OF TENDER	SINGLE STAGE-ONE ENVELOPE / SINGLE STAGE-TWO ENVELOPE / TWO STAGE /TWO STAGE-TWO ENVELOPE
OPENING DATE	28/03/17
OPENING TIME	1200 Hours
ATTENDANCE (MEMBER PC)	HOA CFO CHIEFMANAGER, IDBL
ATTENDANCE (REPS. OF BIDDERS)	NAME FIRM 1-RA-ASSOCIATES
TOTAL BIDS REJECTED	*1
REMARKS	
PROCUREMENT COMMITTEE	51.60g

SINDHBANK

ATTENDANCE SHEET BID OPENING -

FOR SELECTION OF <u>Tabrication</u> of <u>complete ATM AT PSCIR Society</u>

Date: 28 | 03 | 2017

S.No	Company Name	Name of Company Representative	Contact No.	Company Address	Signature
01	R. A Associates	BYE	Drop	bou	

Signature —Procurement Committee Members

Head of Administration

Chief Financial Officer

Chief Manager (IDBL)

FINANCIAL PROPOSAL

PRICE SCHEDULE

(Applicable for the year 2017)

Name of Bidder R. A ASSOCIATES

S. No.	Item Description	Quantity	Amount
1	SUPPLY & FITTING OF Steel / RCC ATM KIOSK, with all wiring, networking, earthing, glass works, ramp, complete in all respect for Sindh Bank ATM at PCSIR Society, Lahore KARACHI	One	RS. <u>270,000/-</u>
		Total Amount	Rs.270,000/

Note

- In case of over writing/cutting/use of Blanco is found in the Financial Bid document, the bid will be taken 1. as null & void however if the figures are readable and are also duly signed only then, bid will be accepted.
- 2. The cost must include all applicable taxes, stamp duty (as applicable under Stamp Act 1989) duly stamped on the contract agreement, transportation and labour charges.
- 3. No advance payment will be made, bills are only be processed for necessary payment on receipt of certificate of delivery/satisfaction from the concerned officer.
- 4. Calculation of bid security. 2% of the *(Total Amount) will be submitted with the tender document as bid security in shape of Pay Order/Demand Draft /Bank Guarantee in favour of Sindh Bank Ltd.
- 5. The successful bidder will be the one whose total sum of cost is the lowest. As it is package tender, so no partial lowest cost will be considered for award of any work.
- 6. The tender will be considered cancelled if the contract agreement/performance security after due signature are not submitted with Admin Office after 5 days of completion of bid evaluation report hoisting period (3 days) on SPPRA website
- 7. In case financial bids are the same, the successful bidder will be the one who has acquired more marks in the technical evaluation.
- 8. If the obligation of warranty period are not met or delayed, the repair etc. requirement on this account will be carried out by the bank & the billed amount will be deducted from the performance security/ upcoming payment due to supplier. Risk & subsequent cost to this effect if any will be liability of the vendor and any subsequent expenses on the equipment will also be borne by the supplier.
- 9. Qualified company will also be bound to sign a bond/undertaking that in case of any observation arising in respect of quality of the equipment within the warranty period, the company will be liable to address it at his own cost, non-compliance of the same will result into initiation of a case against the company for noncommitment.
- 10. All terms & conditions of the Contract Agreement (Annexure "G") are part of tender document.
- 11. The tender will stand cancelled if any of the given condition of the tender is not met in strictly as per the requisite of the tender document.

We, hereby accept all the terms and conditions as given above.

RAFAQAT ALI (C.E.O) (Signature of bidder with name, Des iny Seal)

Dated: 18.03.2017

SIGNATURE MEMBERS PC-ADMIN

Head - Fin Div. 5

Head - Admin Div

Member-IDBL ..

Date:



Dated: 4 4 17

Supply, Fabrication & Installation of Complete ATM Kiosk at PSCIR Society, <u>Lahore Performa</u>

Serial No:	01	
Bidder	R.A	ASSOCIATE

S. No.	Descriptions	Total	Marks	Remarks	Attach
		Marks	Obtained	(Attachment of relevant	evidence as
				evidence in each case is	Annexure
				mandatory. In case of	2
				non-compliance no	
1	Number of offices in cities			mark will be awarded)	
1	Number of offices in cities	20		2 and above	A
	l	15	15	Below 2	
2	Banks on Cliental List	20		2 and above	В
	S	15		Below 2	
3	Number of Years in the Business	20	20	5 years and above	С
	D. C.	15		Below 5 years	
4	Cumulative Turn Over in Last 3 Years		20	5 Million and above	D
	Lust 5 Tetus	15		Below 5 Million	
5	Total number of branches Where ATM room is	20	20	10 and above	E
	established	15		Below 10	
	Total	100	75	QUALFIED	

Members Signatures- Evaluation Committee

Muhammad Ather Iqbal Administration Division Tahawar Raza Operations Division Dilshad Hussain Khan Finance Division

Members - Procurement Committee

1 HEAD OF ADMIN

2 CHIEF FINANCIAL OFFICER

3 CHIEF MANAGER, IDBL

Signature

- Chu

5 1. Can 9

3 SCOPE OF WORK / TECHNICAL SPECIFICATION

Sindh Bank Limited (SNDB) requires supply, Fabrication and fixing of ATM Kiosk at PCSIR Society. Lahore.

Technical Specification

Description	Specification
Supply, Fixing of Steel / CC, ATM Kiosk	Supply, Installation, fixing of Steel sheets, made ATM kiosk, having internal size of 6X8, 4 inches thick RCC walls, over it MS cladding, 12 mm thick glass partition / door, SMD lights, Electrical DBs, Main wiring, Switches, sockets, earthing, Data wiring, Data cabinets, Supply/fixing of split one ton AC, drain, AC wiring, Technology box, Painting, Ramp with railing, Complete ATM site in all respect.

Byer Record for Supply, Installation & Fabrication of ATM Kiosk at PCSIR Society, Lahore			
S. No.	Name of Company	Amount	
1	M/s. R.A Associates	300	
Total		Rs. 300/-	

. .



AGREEMENT

THIS AGREEMENT is entered into at Karachi on this the ou day of May, 2017

BETWEEN

M/S. R.A Associates a sole proprietorship, having its principal place of business at Head Office No.14,1st Floor Saraj Center, Temple Road, Mozang Lahore (hereinafter referred to as "Contractor", which expression shall be deemed to mean and include its successors-in-interest and assigns) of the First Part;

AND

SINDH BANK LIMITED, a banking company incorporated under the laws of Pakistan and having its Head office at 3rd Floor, Federation House, Abdullah Shah Ghazi Road, Clifton, Karachi-75600, Pakistan. (Hereinafter referred to as "THE BANK", which expression shall be deemed to mean and include its successors-in-interest and assigns) of the Second Part.

WHEREAS:

"THE BANK" intends to acquire the services of "Contractor" for Supply, Fabrication & Installation of Complete ATM Kiosk at PCSIR Society, Lahore, for its and Contractor agrees to provide the following services to the bank, as per the tender opened on 28-03-2017.

Supply, Fabrication & Installation of Complete ATM Kiosk at PCSIR Society, Lahore covering total area 60 Sq. Ht as per detailed BOQ submitted to the Bank.

Total Price as per Financial / Technical Proposal

Submitted by M/S.R.A Associates: Rs.270,000/- as Annexure "A".

The terms and conditions are as follows:

Terms & Conditions:

All terms and conditions of the tender document will remain part of this agreement.

Change / alteration in the original Plan:

 Any change/alteration in the original plan, if required, due to site hindrance or any other reason shall be made after written approval of the Bank. Electricity & Water for renovation activities will be provided free of charge to the Contractor, by the Bank.

Payment Schedule:

- a) No advance payment will be made.
- b) First interim Payment will be made on receiving original invoice from the contractor and confirmation of 30% completion of work by respective Area / Regional Manager of the bank.



- c) Second interim payment will be made on receiving original invoice from the contractor and confirmation of 60% completion of work by respective Area / Regional Manager of the bank.
- d) Final payment will be release to contractor on receipt of final invoice from the contractor and as per actual measurements by the Bank Engineer during physical inspection of the completed project.
- e) 02% of the total tender amount will be retained by the Bank as "Performance security" in shape of pay order and the same will be released after 90 days of handing over of the project alongwith receipt of satisfactory letter from the concerned branch. On completion of said period a final inspection will be carried out and the retention amount will only be released addressing of observation and due verification from concerned Branch Manager.

Period of Contract:

- Date of Handing over site

- Branch Completion date:

04/05/2017

Commencement of Work:

- The job will be commenced from the date of acceptance of Award/Letter by the Contractor.

Penalty:

- The completion period of the awarded work will be 45 days from the date of handing over the site.
- In case of delay in completion, a penalty @ 0.15% of total contract amount, for each day of delay will be imposed.
- The rates quoted by the Contractor will include all works, necessary for establishment of Bank Branch, complete in all respect strictly in accordance with our specifications given in design book. In case of any deviation in design/ specification, without written permission of Bank's Engineer, the payment of such item will not be paid and the contractor will be liable to replace the objected item as per the design book at his own cost.

Notice:

- Any notice, request or consent required or permitted to be given or made pursuant to this agreement shall be in writing. Any such notice, request or consent shall be deemed to have been given or made when delivered in person to an authorized representative of the Party to whom the communication is addressed, or when sent to such Party at the given address.
- A party may change its address for notice by giving a notice to the other Party in writing of such change.

Taxes and Duties:

The Contractor and its Personnel shall pay such direct or indirect taxes, duties, fees, and
other impositions levied under the Applicable Law, the amount of which is deemed to
have been included in the Contract Price.

Termination of Agreement by the Bank:

- If the performance of the Contractor is not satisfactory this agreement can be terminated by the Bank upon giving a 30 days' advance notice in writing to the Contractor. In such event the Contractor shall refund all advance money to the Bank after adjusting the cost of work done by that date.
- If the Contractor becomes insolvent or bankrupt.
- If the Contractor, in the judgment of the Bank has engaged in corrupt or fraudulent practices in competing for or in executing the Agreement.
- If, as the result of Force Majeure, the Contractor is unable to perform a material portion of the Services for a period of not less than sixty (60) days; and
- If the Bank, in its sole discretion and for any reason whatsoever, decided to terminate this Agreement.
- If issued with two warning letter/email by the bank for unsatisfactory current performance to the bidder.

Termination of Agreement by the Contractor:

- The Contractor may terminate this Agreement, by not less than (30) days' written notice to the Bank, if the Bank fails to pay any money due to the Contractor pursuant to this Agreement without Contractors fault.
- If, as the result of Force Majeure, the Contractor is unable to perform a material portion of the Services for a period of not less than sixty (60) days.

Force Majeure:

- The failure on the part of the parties to perform their obligation under the agreement will not be considered as default if such failure is the result of natural calamities, disasters and circumstances beyond the control of the parties.

Extension of Time:

 Any period within which Party shall, pursuant to this agreement, complete any action or task, shall be extended for a period equal to the time during which such Party was unable to perform such action as a result of Force Majeure.

Good Faith:

The Parties undertake to act in good faith with respect to each other's rights under this
agreement and to adopt all reasonable measures to ensure the realization of the objectives
of this agreement.

Settlement of Disputes:

- The Parties agree that the avoidance or early resolution of disputes is crucial for a smooth execution of the Agreement and the success of the assignment. The Parties shall use their best efforts to settle amicably all disputes arising out of or in connection with the Agreement or its interpretation.
- If Parties fail to amicably settle any dispute arising out of or in connection with the Agreement within (10) days of commencement of such informal negotiations, the dispute shall be referred to arbitration of two arbitrators, one to be appointed by each party, in accordance with the Arbitration Act, 1940. Venue of arbitration shall be Karachi, Pakistan and proceedings of arbitration shall be conducted in English.

Obligation of the Contractor:

- The Contractor shall perform the Services and carry out their obligations hereunder with all due diligence, efficiency and economy, in accordance with generally accepted professional standards and practices, and shall observe sound management practices, and employ appropriate technology and safe and effective equipment, machinery, materials and methods. The Contractor shall always act, in respect of any matter relating to this Agreement or to the Services, as faithful advisers to the Bank, and shall at all times support and safeguard the Bank legitimate interests in any dealing with Sub-Suppliers or third Parties.
- If the obligation of warranty period are not met or delayed, the repair etc. requirement on this account will be carried out by the bank & the billed amount will be deducted from the performance security/ upcoming payment due to supplier. Risk & subsequent cost to this effect if any will be liability of the vendor and any subsequent expenses on the equipment will also be borne by the supplier
- The contractor will not assign the job to anyone, except prior permission of the bank.

Conflict of Interest:

- The Contractor shall hold the Bank's interests paramount, without any consideration for future work, and strictly avoid conflict with other assignments or their own corporate interests.

Confidentiality:

- Except with the prior written consent of the Bank, the Contractor and the Personnel shall not at any time communicate to any person or entity and confidential information acquired in the course of the Services, nor shall the Contractor and the Personnel make public the recommendations formulated in the course of, or as a result of, the Services.

WEAD OFFICE

mentioned.	
Contractor Signature	Witness:
Name RAFADAT ALI	Signature Assa
Designation C.E.O	Name WASIF ALZ BHATTLE
Company Name R.A ASSOCIATES	Designation MANACJER.
Address OFFICE No. 14, 2st Floor	Address RIA ASSOCIATES 184 Plan
SARAJ CENIER, TEMPLE ROAD LAR	Serviy center temple Road LHR
Stamp (11
Costumer Signature	Signature ////
Name	Name MIIII
Designation	Designation
Company Name Sindh Bank Limited	Company Name Sindh Bank Limited
Address Federation House, Sindh Bank	Address Federation House, Sindh Bank
Ltd. Head Office, Karachi	Ltd. Head Office Karachi
Stamp	

Witness:

Signature_ Name

Designation Address


In witnesses hereunder both the parties have set their hands on the day and year above first
















Dated: 04/05/2



ter

M/S. R.A Associates Head Office No.14, 1st Floor, Saraj Center Temple Road, Mozang Lahore

Letter of Award

Supply, Fabrication & Installation of complete ATM Kiosk at PCSIR Society, Lahore".

This is with reference of your Tender dated 28 03/17 pertaining to captioned work. We are pleased to inform you that based on your quotation the above work has been assigned to you on contract price basis, on item wise rates, with a total of Rs 270,000/-

Other terms & conditions would be as follows:

1. Description of Work:

Supply, Fabrication & Installation of Complete ATM Kiosk at PCSIR Society, Lahore covering total area 60 sq. 41 as per detailed BOQ submitted to the Bank.

Any change / alteration in the original plan, if required, due to site hindrance or any other reason shall be made after written approval of the bank. Electricity & water for construction activities will be provided free of charge to the contractor, by the bank.

2. Payment Schedule:

- a) No advance payment will be made.
- b) 30% amount of total contract will be released on completion of mobilization and 30% of civil works, as reimbursement and on verification by Bank's rep.
- c) After completion of balance of civil works 30% payment of total amount of contract will be released, also on verification.
- d) 30% payment will be made on handing over of the site to the bank, subject to proper submission and scrutiny of the bills.
- e) 02% of the total amount of Contract Amount will be submitted by Contractor as "Performance Security".





3. <u>Completion of Period:</u>

The completion period of the entire work will not exceed 3 6 2017, from the date of handling over SITE to the Contractor i.e. 4/5/17. In case of failure to complete the job within stipulated period i.e. 1 Month, penalty @ 0.15% per day will be imposed upon you.

4. Commencement of Work:

The job will be commenced immediately from the date of acceptance of this Award/Letter.

Please sign & affix your company's stamp and return the same to us as a token of your acceptance immediately.

With Regards,

Zulqarnain Memon Project Manager

Agreed & Accepted For & on behalf of

R. A ASSOCIATES

