


Bid Evaluation Report


1. Name of Procuring Agency Sindh Industrial Trading Estates Ltd Karachi.
2. Tender Reference Serial No. 01.
3. Tender Description/ Name of Work Package-A
Re-Construction of Road from Baldia Traffic Chowki to Zia Mor via Searle Pharma and Allied Works at SITE Karachi
4. Method of Procurement Single Stage One Envelope with Post Qualification, Open Competitive Bidding through NIT.
5. Tender Published Hoisted on SITE & SPPRA website serial No.18190 withheld SPPRA ID:157521380 Published in Daily The News (English News Paper), Daily Express (Urdu News Paper), Daily Ibrat (Sindhi News Paper) Date 03/12/2013.
6. Total Bid Documents Sold 25 Nos. (Copy attached in Annexure A-1)
7. Total Bid Received 10 Nos. (Copy attached in Annexure A-2)
8. Technical Bid Opening Date Not Applicable
9. No. of Bid Technically Qualified Not Applicable
10. Bids Not Accepted 02 Nos.
11. Financial Bid opening Date 19/12/2013
12. Engineering Estimated Cost Rs.100,555,225/=
13. **Bid Evaluation Report:**


S. No.	Name of Firm or Bidder	Cost Offered by the Bidder	Bid Security 2.5%	Corrected Cost	Post Qualification as per NIT	Ranking	Comparison with Estimated Cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7	8	9	
1	M/S NIAZ MUHAMMAD KHAN & BROTHERS	Rs.152,843,942/-	Rs.3,822,000/=	Rs.152,843,986.65/ =	Dose not fulfill the criteria	N.A	52,288,761.65 (52%) Above	Not Responsive as per post Qualification	
2	M/S AL RIAZ ENTERPRISES	Rs.99,511,603/-	Rs.2,513,900/=	Rs.99,511,602.96/=	Dose not fulfill the criteria	N.A	(1,043,622.04) (-1%) Below	Not Responsive as per post Qualification	
3	M/S ALJADIN	Rs.75,920,316/-	Rs.1,500,000/=	Rs.94,510,609.17/=	Fulfill the criteria	7 th Lowest	(6,044,615.83) (-6%) Below	Substantially Responsive	
4	M/S K N BUILDERS	Rs.99,718,623/-	Rs.2,525,000/=	Rs.99,718,623.00/=	Fulfill the criteria	8 th Lowest	(836,602.00) (-0.8%) Below	Substantially Responsive	
5	M/S YOUSUF KHAN & BROTHERS	Rs.58,094,954/-	Rs.2,515,000/=	Rs.58,094,961.55/=	Fulfill the criteria	1 st Lowest	(42,460,263.45) (-42.2%) Below	Substantially Responsive	
6	M/S K.A & BROTHERS	Rs.58,354,305/-	Rs.1,500,000/=	Rs.58,354,305.00/=	Fulfill the criteria	2 nd Lowest	(42,200,920.00) (-42%) Below	Substantially Responsive	
7	M/S EASTERN CONSTRUCTION CO	Rs.64,554,980/-	Rs.1,625,000/=	Rs.62,654,499.38/=	Fulfill the criteria	3 rd Lowest	(37,900,725.62) (-37.7%) Below	Substantially Responsive	
8	M/S CRYSTAL PARAMOUNT CONSTRUCTION	Rs.95,527,464/-	Rs.2,390,000/=	Rs.85,529,461.21/=	Fulfill the criteria	5 th Lowest	(15,025,763.79) (-15%) Below	Substantially Responsive	
9	M/S MUHAMMAD HASNI BUILDERS	Rs.82,391,055/-	Rs.2,060,000/-	Rs.82,391,055.00/=	Fulfill the criteria	4 th Lowest	(18,164,170.00) (-18%) Below	Substantially Responsive	
10	M/S PRIME CONSTRUCTION COMPANY	Rs.91,354,195.56	Rs.2,514,000/	Rs.91,354,148.57/=	Fulfill the criteria	6 th Lowest	(9,201,076.43) (-9%) Below	Substantially Responsive	


The all concerned bidder are being informed accordingly.


M/S YOUSUF KHAN & BROTHERS declared as the lowest responsive competitive bidder by the Committee and recommended for sanction from Competent Authority.


(Abduallah Soomro)
Chief Engineer
SITE Ltd.


(Arbab Ali Khan)
Director Finance
SITE Ltd.


(Khursheed Ahmed Dehraj)
Internal Auditor
SITE Ltd.


(Manzoor Hussain Shah)
Superintend Engineer
Works & Services Dept:
Government of Sindh.


(Haleem Nazeer)
Executive Engineer
Local Govt. Dept:
Government of Sindh.

SINDH INDUSTRIAL TRADING ESTATES LIMITED

MANGHO PIR ROAD, KARACHI

COMPARATIVE STATEMENT OF TENDER # "A"


Re-Construction of Road from Baldia Traffic Chowki to Zia Mor via Searle Pharma & Allied Works at SITE Karachi


19-12-2013 . 3:00 pm In the office of Chief Engineer in the presence of participants


ESTIMATED COST:-
Rs. 100,555,225/=

S.No	NAME OF CONTRACTOR	QUOTED AMOUNT	BID SECURITY	CORRECTED AMOUNT	POST QUALIFICATION	REMARKS
1	M/S NIAZ MUHAMMAD KHAN & BROTHERS	Rs. 152,843,942/=	Silk Bank Ltd Guarantee No:018/13/997/LG/TC Date: 27-11-2013 Rs.3,822,400/= upto 12-01-2014	Rs. 152,843,986.65/=	Not Responsive as per post Qualification	N.A 52,288,761.65 (52%) Above
2	M/S AL RIAZ ENTERPRISES	Rs. 99,511,603/=	Khyber Bank P.O:0226323 Date:28-11-2013 Rs. 2,513,900/= TOTAL Rs.2513900/=	Rs.99,511,602.96/=	Not Responsive as per post Qualification	N.A (1,045,625.04) (-1%) Below
3	M/S ALI ADIN	Rs. 75,920,316/=	United Bank P.O:7802115 Date:18-12-2013 Rs. 300,000/= United Bank P.O:AA1135494 Date:19-12-2013 Rs. 1,200,000/= TOTAL Rs.1,500,000/=	Rs.94,510,609.17/=	Substantially Responsive	7th Lowest (6,044,615.83) (-6%) Below
4	M/S K N BUILDERS	Rs. 99,718,623/=	Bank Islami P.O:DRA/600994/643346 Date:19-12-2013 Rs. 2,525,000/= TOTAL Rs.2,525,000/=	Rs.99,718,623.00/=	Substantially Responsive	8th Lowest (836,682.00) (-0.8%) Below
5	M/S YOUSUF KHAN & BROTHERS	Rs. 58,094,954/=	Allied Bank P.O:AA1135493 Date:19-12-2013 Rs. 1,500,000/= Allied Bank P.O:AA1135494 Date:19-12-2013 Rs. 1,015,000/= TOTAL Rs.2,515,000/=	Rs.58,094,961.55/=	Substantially Responsive	1st Lowest (42,460,263.45) (-42.2%) Below
6	M/S K.A & BROTHERS	Rs. 58,354,305/=	Faisal Bank P.O:01821386 Date:28-11-2013 Rs. 1,000,000/= Khyber Bank P.O:0226391 Date:19-12-2013 Rs. 500,000/= TOTAL Rs.1,500,000/=	Rs.58,354,305.40/=	Substantially Responsive	2nd Lowest 42,200,920.00 (-42%) Below
7	M/S EASTERN CONTRUCTION CO	Rs. 64,554,980/=	Habib Bank Ltd P.O:10041294 Date:19-12-2013 Rs. 1,625,000/= TOTAL Rs.1,625,000/=	Rs.62,654,499.38/=	Substantially Responsive	3rd Lowest (37,900,725.62) (-37.7%) Below
8	M/S CRYSTAL PARAMOUNT CONSTRUCTION	Rs. 95,527,464/=	Khyber Bank P.O:0226392 Date:19-12-2013 Rs. 2,390,000/= TOTAL Rs.2,390,000/=	Rs.85,529,461.21/=	Substantially Responsive	5th Lowest (15,025,763.79) (-15%) Below
9	M/S MUHAMMAD HASNI BUILDERS	Rs. 82,391,055/=	Habib Bank Ltd P.O:10064539 Date:19-12-2013 Rs. 2,060,000/= TOTAL Rs.2,060,000/=	Rs.82,391,055.00/=	Substantially Responsive	4th Lowest (18,164,170.00) (-18%) Below
10	M/S PRIME CONSTRUCTION COMPANY	Rs. 91,354,195.56	Bank Alfiah Ltd Guarantee No.130060BID00014 Date: 26-11-2013 Rs.2,514,000/= upto 25-02-2014	Rs.91,354,148.57/=	Substantially Responsive	6th Lowest (9,201,076.47) (-9%) Below


Abdullah Soomro
Chief Engineer,
SITE Ltd, Karachi.


Mr. Khurshed Ahmed Dehraj
Internal Auditor,
SITE Ltd, Karachi.


Mr. Manzoor Hussain Shah
Superintendent Engineer,
Work & Services Deptt.
Government of Sindh.


Mr. Arbab Ali Khan
Director Finance,
SITE Ltd, Karachi.


Government Of Sindh,
Government Deptt.


Bid Evaluation Report


- | | |
|-------------------------------------|--|
| 1. Name of Procuring Agency | Sindh Industrial Trading Estates Ltd
Karachi. |
| 2. Tender Reference Serial No. | 01. |
| 3. Tender Description/ Name of Work | Package-A
Re-Construction of Road from Baldia Traffic Chowki to
Zia Mor via Searie Pharma and Allied Works at SITE
Karachi |
| 4. Method of Procurement | Single Stage One Envelope with Post
Qualification, Open Competitive
Bidding through NIT. |
| 5. Tender Published | Hoisted on SITE & SPPRA website serial
No.18190 withheld SPPRA ID:157521380
Published in Daily The News (English
News Paper), Daily Express (Urdu News
Paper), Daily Ibrat (Sindhi News Paper)
Date 03/12/2013. |
| 6. Total Bid Documents Sold | 25 Nos. (Copy attached in Annexure A-1) |
| 7. Total Bid Received | 10 Nos. (Copy attached in Annexure A-2) |
| 8. Technical Bid Opening Date | Not Applicable |
| 9. No. of Bid Technically Qualified | Not Applicable |
| 10. Bids Not Accepted | 02 Nos. |
| 11. Financial Bid opening Date | 19/12/2013 |
| 12. Engineering Estimated Cost | Rs.100,555,225/= |
| 13. Bid Evaluation Report: | |


S.N.	Name of Firm or Bidder	Cost Offered by the Bidder	Bid Security 2.5%	Corrected Cost	Post Qualification as per NIT	Ranking	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7	8	9	
1	M/S NIAZ MUHAMMAD KHAN & BROTHERS	Rs.152,843,942/-	Rs.3,822,000/-	Rs.152,843,986.65/-	Dose not fulfill the criteria	N.A	52,288,761.65 (-52%) Above	Not Responsive as per post Qualification	
2	M/S AL RIAZ ENTERPRISES	Rs.99,511,603/-	Rs.2,513,900/-	Rs.99,511,602.96/-	Dose not fulfill the criteria	N.A	(1,043,622.04) (-1%) Below	Not Responsive as per post Qualification	
3	M/S ALLADIN	Rs.75,920,316/-	Rs.1,500,000/-	Rs.94,510,609.17/-	Fulfill the criteria	7 th Lowest	(6,044,615.83) (-6%) Below	Substantially Responsive	
4	M/S K N BUILDERS	Rs.99,718,673/-	Rs.2,525,000/-	Rs.99,718,623.00/-	Fulfill the criteria	8 th Lowest	(836,602.00) (-0.8%) Below	Substantially Responsive	
5	M/S YOUSUF KHAN & BROTHERS	Rs.58,094,954/-	Rs.2,515,000/-	Rs.58,094,961.55/-	Fulfill the criteria	1 st Lowest	(42,460,263.45) (-42.2%) Below	Substantially Responsive	
6	M/S K.A. & BROTHERS	Rs.58,354,305/-	Rs.1,500,000/-	Rs.58,354,305.00/-	Fulfill the criteria	2 nd Lowest	(42,200,920.00) (-42%) Below	Substantially Responsive	
7	M/S EASTERN CONSTRUCTION CO	Rs.64,554,980/-	Rs.1,625,000/-	Rs.62,654,499.38/-	Fulfill the criteria	3 rd Lowest	(37,900,725.62) (-37.7%) Below	Substantially Responsive	
8	M/S CRYSTAL PARAMOUNT CONSTRUCTION	Rs.95,527,464/-	Rs.2,390,000/-	Rs.85,529,461.21/-	Fulfill the criteria	5 th Lowest	(15,025,763.79) (-15%) Below	Substantially Responsive	
9	M/S MUHAMMAD HASNI BUILDERS	Rs.82,391,055/-	Rs.2,060,000/-	Rs.82,391,055.00/-	Fulfill the criteria	4 th Lowest	(18,164,170.00) (-18%) Below	Substantially Responsive	
10	M/S PRIME CONSTRUCTION COMPANY	Rs.91,354,195.56	Rs.2,514,000/-	Rs.91,354,148.57/-	Fulfill the criteria	6 th Lowest	(9,201,076.43) (-9%) Below	Substantially Responsive	


The all concerned bidder are being informed accordingly.
M/S YOUSUF KHAN & BROTHERS declared as the lowest responsive competitive bidder by the Committee and recommended for sanction from Competent Authority.


(Abdullath Soomro)
Chief Engineer
SITE Ltd.


(Arbab Ali Khan)
Director Finance
SITE Ltd.


(Khurshid Ahmed Dehraj)
Internal Auditor
SITE Ltd.


(Manzoor Hussain Shah)
Superintend Engineer
Works & Services Dept:
Government of Sindh.


(Nazeer)
Executive Engineer
Local Govt. Dept:
Government of Sindh.

SINDH INDUSTRIAL TRADING ESTATES LIMITED

MANGHO PIR ROAD, KARACHI

COMPARATIVE STATEMENT OF TENDER # "A"

Re-Construction of Road from Baldia Traffic Chowki to Zia Mor via Searle Pharma & Allied Works at SITE Karachi
19-12-2013 . 3:00 pm In the office of Chief Engineer in the presence of participants
Rs. 100,555,225/=

NAME OF WORK:-

OPEN ON:-

ESTIMATED COST:-

S.No	NAME OF CONTRACTOR	QUOTED AMOUNT	BID SECURITY	CORRECTED AMOUNT	POST QUALIFICATION	REMARKS
1	M/S NIAZ MUHAMMAD KHAN & BROTHERS	Rs. 152,843,942/=	Silk Bank Ltd Guarantee No.018/13/997/L/GTC Date: 27-11-2013 Rs. 3,822,000/= upto 12-01-2014	Rs. 152,843,986.65/=	Not Responsive as per post Qualification	N.A 52,288,761.65 (32%) Above
2	M/S AL RIAZ ENTERPRISES	Rs. 99,511,603/=	Khyber Bank P.O:0226323 Date:28-11-2013 Rs. 2,513,900/=	Rs. 99,511,602.96/=	Not Responsive as per post Qualification	N.A (1,043,622.04) (1%) Below
3	M/S ALLADIN	Rs. 75,920,316/=	United Bank P.O:7802115 Date:18-12-2013 Rs. 300,000/=	Rs. 94,510,609.17/=	Substantially Responsive	6,044,613.85 (8%) Below
4	M/S K N BUILDERS	Rs. 99,718,623/=	United Bank P.O:AA1135494 Date:19-12-2013 Rs. 1,200,000/=	Rs. 99,718,623.00/=	Substantially Responsive	(876,602.00) (0.8%) Below
5	M/S YOUSUF KHAN & BROTHERS	Rs. 58,094,954/=	Bank Islami P.O:DR/600994/643346 Date:19-12-2013 Rs. 2,525,000/=	Rs. 58,094,961.55/=	Substantially Responsive	(42,460,363.35) (-42.2%) Below
6	M/S K.A & BROTHERS	Rs. 58,354,305/=	TOTAL Rs. 2,525,000/=	Rs. 58,354,305.00/=	Substantially Responsive	42,300,920.00 (-4.2%) Below
7	M/S EASTERN CONSTRUCTION CO	Rs. 64,554,980/=	Allied Bank P.O:AA1135493 Date:19-12-2013 Rs. 1,500,000/=	Rs. 62,654,499.38/=	Substantially Responsive	(37,960,755.62) (-37.7%) Below
8	M/S CRYSTAL PARAMOUNT CONSTRUCTION	Rs. 95,527,464/=	Allied Bank P.O:AA1135494 Date:19-12-2013 Rs. 1,015,000/=	Rs. 85,529,461.21/=	Substantially Responsive	(13,023,763.79) (-15%) Below
9	M/S MUHAMMAD HASNI BUILDERS	Rs. 82,391,055/=	TOTAL Rs. 1,500,000/=	Rs. 82,391,055.00/=	Substantially Responsive	(18,164,170.00) (-18%) Below
10	M/S PRIME CONSTRUCTION COMPANY	Rs. 91,354,195.56	Pasaf Bank P.O:01821386 Date:28-11-2013 Rs. 1,000,000/=	Rs. 91,354,148.57/=	Substantially Responsive	(9,201,076.43) (9%) Below
			Khyber Bank P.O:0226392 Date:19-12-2013 Rs. 2,390,000/=			
			TOTAL Rs. 2,390,000/=			
			Habib Bank Ltd P.O:10064539 Date:19-12-2013 Rs. 2,060,000/=			
			TOTAL Rs. 2,060,000/=			
			Bank Alfiah Ltd Guarantee No.130060BID00014 Date: 26-11-2013			
			Rs. 2,514,000/= upto 25-02-2014			

Abdullah Soomro
Chief Engineer,
SITE Ltd, Karachi.

Mr. Khurshed Ahmed Dehraj
Internal Auditor,
SITE Ltd, Karachi.

Mr. Manzoor Hussain Shah
Superintendent Engineer,
Work & Services Deptt,
Government of Sindh.

Mr. Arbab Ali Khan
Director Finance,
SITE Ltd, Karachi.

Government Of Sindh.

SINDH INDUSTRIAL TRADING ESTATE LIMITED

ATTENDANCE SHEET

Tender Box Sealed and open before us on 3:00pm 19th December, 2013 at the office of Chief Engineer SITE Ltd Karachi which published in daily newspapers 03rd December, 2013

SR. NO.	Name of Person	Name of Contractor/ Firm	Contact Cell No.	Signature
1	Al Gheji Corporation	AL	0300-2374713	
2	Musuf Khan & Brothers		0342-2020519	
3	Fateen Khaskhe	NIAZ-m-Khan ^{L NKP,}	0300 3066580	
4	Graham	AL NIAZ-ENT	0333233571	
5	Abrahan Elahi	M.H.B.	0321-8032007	
6	Sheikh Junaed	P.C.C	0334-3324736	
7	Asmat Sherani	Haji Speed meer A B	0313-2645596	
8	Ahmed Shahi	Crystal Peramaunt	0321-2590891	
9	G. M. Eshwar	Mageerach		
10	Qadir Co.			

P-1 to P-2.

Abdullah Soomro,
Chief Engineer,
SITE Ltd, Karachi

Mr. Arbab Ali Khan
Director Finance,
SITE Ltd, Karachi.

Manzoor Hussain Shah
Superintendent Engineer,
Works & Services Deptt:
Government of Sindh.

Mr. Khursheed Ahmed Dehraj
Internal Auditor,
SITE Ltd, Karachi.

Khalid Nazeer Ahmed
Executive Engineer,
Local Government Deptt:
Government of Sindh.

SINDH INDUSTRIAL TRADING ESTATE LIMITED

ATTENDANCE SHEET

Tender Box Sealed and open before us on 3:00pm 19th December, 2013 at the office of Chief Engineer SITE Ltd Karachi which published in daily newspapers 03rd December, 2013

SR. NO.	Name of Person	Name of Contractor/ Firm	Contact Cell No.	Signature
11	Khaled Nozi	M/S K N Builders	03322100853	
12	Mohd Iqbal	M/S DCC in Mahay	0345-2324160	
13	علی محمد	T.K. & Co.	0300723339	
14	Wiggy	H.B.Z	03022855905	
15	H. a. P. W.	K.A. BMA	03332218743	
16	M/S	RIC	03332218743	
17				
18	Sh. Jaffar Shah	Remier Const. Co.	03453462776	
19	/	/	/	/
20	/	/	/	/

P-2.

Abdullah Soomro
Chief Engineer,
SITE Ltd, Karachi

Mr. Arbab Ali Khan
Director Finance,
SITE Ltd, Karachi.

Manzoor Hussain Shah
Superintendent Engineer,
Works & Services Deptt:
Government of Sindh.

Mr. Khursheed Ahmed Dehraj
Internal Auditor,
SITE Ltd, Karachi.

Khalid Waqar Ahmed
Executive Engineer,
Local Government Deptt:
Government of Sindh.



GOVERNMENT OF SINDH
INDUSTRIES & COMMERCE
DEPARTMENT

Karachi, dated the 27th November, 2013

NOTIFICATION

No. DEV/IND/941/2011. In pursuance of Rule-7 of Sindh Public Procurement Rules 2010, the Procurement Committee is hereby re-constituted for Sindh Industrial Trading Estates Limited.

The composition of re-constituted committee shall be:-

- | | |
|--|----------|
| • Chief Engineer,
SITE Limited | Chairman |
| • Director Finance,
SITE Limited | Member |
| • Internal Auditor,
SITE Limited | Member |
| • Mr. Manzoor Hussain Shah,
Superintendent Engineer, Works & Services Deptt:
Government of Sindh | Member |
| • Mr. Khaleefo Nazeer Ahmed,
Executive Engineer, Local Govt. Deptt:
Government of Sindh. | Member |

SHAZIA RIZVI
SECRETARY TO GOVT. OF SINDH

Karachi, dated the 27th November, 2013

No. DEV/IND/941/2011

12462

A copy is forwarded for information to:-

1. The Accountant General Sindh, Karachi.
2. The M.D, SITE Limited.
- ✓ 3. Chief Engineer, SITE Limited.
4. Director Finance, SITE Limited.
5. Internal Auditor, SITE Limited.
6. Superintendent Engineer, Works & Services Deptt. Government of Sindh, Karachi.
7. Executive Engineer, Local Government Deptt. Government of Sindh, Karachi.
8. PS to Secretary, Industries & Commerce Department, Government of Sindh, Karachi.

(Musarrat Mokhtar)
DEPUTY DIRECTOR (DEV-II)
FOR SECRETARY TO GOVT. OF SINDH



Sindh Industrial Trading Estates Ltd.

Manghopir Road, Karachi

TENDER NOTICE

Sindh Industrial Trading Estates Limited invites sealed tenders from firms / contractors on the basis of SPPRA Rules-2010 for following works on item rates.

S. NO.	NAME OF WORK	COMPLETION PERIOD	TENDER FEE
1	Package "A" Reconstruction of Road from Balda Traffic Chowki to Zia Mor via Searle Pharm & Allied Works at SITE Karachi.	03 Months	Rs. 2 000
2	Package "B" Reconstruction of Road from G.C.T to Siddique Sons Chowk via Police Station SITE to Fire Brigade & Allied Works at SITE Karachi	03 Months	Rs. 2 000
3	Package "C" Road Patch Works and Allied Works on Various Location at SITE Karachi.	03 Months	Rs. 2 000

Tender can be obtained from the office of undersigned up to 1.00 pm on 19th December, 2013. on payment of non-refundable tender cost through pay order from any scheduled Bank in favour of SITE Ltd

The sealed tenders completed in all respect accompanied with earnest money/bid security equal to 2.5% of the bid amount in shape of pay order/CDR in favour of SITE Limited will be received on 19th December, 2013 at 02:00 pm and opened on the same day at 03:00 pm publicly by the procurement committee in the presence of the contractors who opt to be present

Bid offer shall remain valid for 90 days from the date of opening of the tender. Rates should be quoted inclusive of taxes in Pak Rupees.

The following documents should be submitted for the post qualification of financial bid

1. Valid / Registration with Pakistan Engineering Council in category C4 and above with discipline CE 01
2. Documentary evidence/Work orders of 2 No works having cost 100 million of similar nature with satisfactory completion certificates
3. Undertaking of contractor/firm not black listed
4. Registration with Income Tax Authority (NTN).

SITE limited. reserves the right to reject any or all tenders before award of contract as per SPPRA Rules-2010. The above tender notice is available at website www.site.com.pk and also at SPPRA website: <http://www.pprasindh.gov.pk>. Interested parties can obtain further information from the office of the Chief Engineer SITE Limited Karachi and Telephone 021-32552604

CHIEF ENGINEER
S.I.T.E. LIMITED Karachi

Contributing to the Industrial Progress

NIT DATED December 3rd,2013

English News Paper	:	Daily The News
Urdu News Paper	:	Daily Express
Sindhi News Paper	:	Daily Ibrat
SITE Ltd Website	:	www.site.com.pk
SPPRA Website	:	www.pprasindh.gov.pk
SPPRA Website Serial No	:	18190
Withheld SPPRA ID	:	157521380

SINDH INDUSTRIAL TRADING ESTATE LIMITED

Package A

Re-Construction of Road from Baldia Traffic Chowki to Zia Mor via Searle Pharma & Allied Works at SITE Karachi

NIT DT:03-12-2013

List of Contractor Who gets Bidding Documents

Sr No	Name of Contractor/ Firm Tender issued
1	M/S. Niaz Muhammad Khan & Brothers
2	M/s. Mas Con & Construction
3	M/S. Al-Riaz Enterprises
4	M/S. Fasahat & Co
5	M/S. Alladin
6	M/S. Rehman Construction
7	M/S. J.K & Co
8	M/S. Deen Muhammad
9	M/S. Al-Ghazi Corporation
10	M/S. K.N Builder
11	M/S. Preety Construction Co.
12	M/S. Mehram Traders
13	M/S. R.K Construction & Co.
14	M/S Yousuf Khan & Brothers
15	M/S. K.A & Brothers
16	M/S. Eastern Construction Co
17	M/S. Crystal Paramount Construction
18	M/S. Haji Syed Ameer Brothers
19	M/S. Trec Private Limited
20	M/S. Khan Ji Enterprise
21	M/S. Muhammad Hasni Builders
22	M/S. United Construction Co
23	M/S. Muhammad Siddique & Brothers
24	M/S. PCC Engineering & Construction
25	M/S. G.M Enterprises

SINDH INDUSTRIAL TRADING ESTATE LIMITED

Package A

Re-Construction of Road from Baldia Traffic Chowki to Zia Mor via Searle Pharma &
Allied Works at SITE Karachi

NIT DT:03-12-2013

List of Contractor Who Submit in the Bidding Document

Sr No	Name of Contractor/ Firm Tender Recived
1	M/S NIAZ MUHAMMAD KHAN & BROTHERS
2	M/S AL RIAZ ENTERPRISES
3	M/S ALLADIN
4	M/S K N BUILDERS
5	M/S YOUSUF KHAN & BROTHERS
6	M/S K.A & BROTHERS
7	M/S EASTERN CONTRUCTION CO
8	M/S CRYSTAL PARAMOUNT CONSTRUCTION
9	M/S MUHAMMAD HASNI BUILDERS
10	M/S PRIME CONSTRUCTION COMPANY

SINDH INDUSTRIAL TRADING ESTATE LTD, KARACHI
 DETAIL COMPARATIVE STATEMENT
 PACKAGE "A"
 Re-construction of Roads & Allied Works at SITE Karachi

S.#	Description of Work	Unit	Qty.	ESTIMATED AMOUNT		1. M/S NIAZ MUHAMMAD KHAN & BROTHERS			
				Rate	Amount	QUOTED RATE	QUOTED AMOUNT	CORRECTED AMOUNT	
FINANCIAL									
A- ROAD WORK									
1	Earth Work								
2	Sub-Base	% Sft	499,500	116.16	580,219	176.56	881,933.00	881,917.20	
3	Base Course	% Cft	499,500	4,359.76	21,777,001	6626.84	33,101,042.00	33,101,065.80	
4	2" (50 mm) Thick Asphalt Concrete Wearing Course Plant Mix	% Cft	374,625	5,542.24	20,762,617	8424.2	31,559,177.00	31,559,159.25	
5	Kerb Stone	% Sft	499,500	8,274.73	41,332,276	12577.59	62,825,060.00	62,825,062.05	
6	Thermo Plastic Paint	P.Rft	22,200	297.01	6,593,622	451.46	10,022,305.00	10,022,412.00	
Total (A)		P.Rft	11,100	41.24	457,764	62.88	695,801	695,748.00	
B- RISING OF RCC CULVERT									
1	Dismantling				91,503,499		139,085,319.00	139,085,364.30	
2	Excavation	% Cft	2,380	5,445.00	129,591	8276.4	196,978.00	196,978.32	
3	1:4:8	% Cft	3,420	2,420.00	8,276	3678.4	12,560.00	12,560.13	
4	RCC 1:2:4	% Cft	570	9,416.28	53,673	14312.75	81,583.00	81,582.62	
5	Steel Reinforcement	Cft	4,760	337.00	1,604,120	512.24	2,438,262.00	2,438,262.40	
6	2" thick CC 1:2:4	Cwt	150	5,001.70	750,255	7602.58	1,140,388	1,140,387.00	
7	Clearance	% Sft	2,040	3,275.50	66,820	1576.76	101,567.00	101,566.75	
Total (B)		% Cft	6,120	1,663.75	10,182	2528.9	15,477.00	15,476.87	
C- SEWER LINES									
1	Excavation				2,622,918		3,986,835.00	3,986,834.19	
2	Refilling Excavated Stuff	% Cft	70,250	4,650.00	326,663	7068	496,527.00	496,527.00	
3	RCC Pipes	% Cft	57,000	2,760.00	157,320	4195.2	239,126	239,126.40	
	450 mm (18" dia)	Rft	1,400	618.00	865,200	939.36	1,315,104.00	1,315,104.00	
	600 mm (24" dia)	Rft	1,100	869.00	955,900	1320.88	1,452,968.00	1,452,968.00	
	750 mm (30" dia)	Rft	1,500	1,147.00	1,720,500	1743.44	2,615,160.00	2,615,160.00	
4	PCC 1:2:4	% Cft	6,925	14,429.25	999,226	21932.46	1,518,823.00	1,518,822.86	
5	Manholes	Each	27	52,000.00	1,404,000	79040	2,134,080.00	2,134,080.00	
Total (C)					5,428,868		9,771,788.00	9,771,788.26	
Total A+B+C=					100,555,225		152,843,942.00	152,843,986.65	
TOTAL CORRECTED BID AMOUNT						Rs.152,843,986.65/=			
Comparison with Estimated Cost						Rs.52,288,761.65/= (52%) Above			
POST QUALIFICATION									
1	Valid/ Registration with Pakistan Engineering Council in category C4 and above with discipline CE01							Attached	
2	Documentary evidence/Work orders of 2No. Works having cost 100 million of Similar nature with satisfactory completion certificates							Not Provided	
3	Undertaking of contractor/firm not black listed							Not Provided	
4	Registration with income tax authority (NTN).							Attached	
QUALIFIED / NOT QUALIFIED AFTER POST QUALIFICATION						Not Qualified			
RANKING									
REMARKS									

SINDH INDUSTRIAL TRADING ESTATE LTD, KARACHI
 DETAIL COMPARATIVE STATEMENT
 PACKAGE "A"

Re-construction of Roads & Allied Works at SITE Karachi

S.#	Description of Work	Unit	Qty.	ESTIMATED AMOUNT		2. M/S AL RIAZ ENTERPRISES			
				Rate	Amount	QUOTED RATE	QUOTED AMOUNT	CORRECTED AMOUNT	
A- ROAD WORK									
1	Earth Work								
2	Sub-Base	% Sft	499,500	116.16	580,219	116.16	580,219.00	580,219.20	
3	Base Course	% Cft	499,500	4,359.76	21,777,001	4359.76	21,777,001.00	21,777,001.20	
4	2" (50 mm) Thick Asphalt Concrete Wearing Course Plant Mix	% Cft	374,625	5,542.24	20,762,617	5542.24	20,762,617.00	20,762,616.60	
5	Kerb Stone	% Sft	499,500	8,274.73	41,332,276	8274.73	41,332,276.00	41,332,276.35	
6	Thermo Plastic Paint	P.Rft	22,200	297.01	6,593,622	250	5,550,000.00	5,550,000.00	
	Total (A)	P.Rft	11,100	41.24	457,764	41.24	557,764	457,764.00	
B- RISING OF RCC CULVERT									
1	Dismantling						90,459,877.00	90,459,877.35	
2	Excavation	% Cft	2,380	5,445.00	129,591	5445	129,591.00	129,591.00	
3	1:4:8	% Cft	3,420	2,420.00	8,276	2420	8,276.00	8,276.40	
4	RCC 1:2:4	% Cft	570	9,416.28	53,673	9416.28	53,673.00	53,672.80	
5	Steel Reinforcement	Cft	4,760	337.00	1,604,120	337	1,604,120.00	1,604,120.00	
6	2" thick CC 1:2:4	Cwt	150	5,001.70	750,255	5001.7	750,255	750,255	
7	Clearance	% Sft	2,040	3,275.50	66,820	3275.5	66,820.00	66,820.20	
	Total (B)	% Cft	6,120	1,663.75	10,182	1663.75	10,182.00	10,182.15	
C- SEWER LINES									
1	Excavation						2,622,918.00	2,622,917.55	
2	Refilling Excavated Stuff	% Cft	70,250	4,650.00	326,663	4650	326,663.00	326,662.50	
3	RCC Pipes	% Cft	57,000	2,760.00	157,320	2760	157,320	157,320.00	
	450 mm (18" dia)	RR	1,400	618.00	865,200	618	865,200.00	865,200.00	
	600 mm (24" dia)	Rft	1,100	869.00	955,900	869	955,900.00	955,900.00	
	750 mm (30" dia)	Rft	1,500	1,147.00	1,720,500	1147	1,720,500.00	1,720,500.00	
4	PCC 1:2:4	% Cft	6,925	14,429.25	999,226	14429.25	999,226.00	999,225.56	
5	Manholes	Each	27	52,000.00	1,404,000	52000	1,404,000.00	1,404,000	
	Total (C)				6,428,808		6,428,808.00	6,428,808.06	
	Total A+B+C=				100,555,225		99,511,603.00	99,511,602.96	
TOTAL CORRECTED BID AMOUNT						Rs.99,511,602.96/=			
Comparison with Estimated Cost						Rs.1,043,622.04/= (-1%) Below			
POST QUALIFICATION									
1	Valid/ Registration with Pakistan Engineering Council in category C4 and above with discipline CE01							Attached	
2	Documentary evidence/Work orders of 2No. Works having cost 100 million of Similar nature with satisfactory completion certificates							Not Provided	
3	Undertaking of contractor/firm not black listed							Attached	
4	Registration with income tax authority (NTN).							Attached	
QUALIFIED / NOT QUALIFIED AFTER POST QUALIFICATION						Not Qualified			
RANKING									
REMARKS									

SINDH INDUSTRIAL TRADING ESTATE LTD, KARACHI
 DETAIL COMPARATIVE STATEMENT
 PACKAGE "A"

Re-construction of Roads & Allied Works at SITE Karachi

S.#	Description of Work	Unit	Qty.	ESTIMATED AMOUNT		3. M/S ALLADIN			
				Rate	Amount	QUOTED RATE	QUOTED AMOUNT	CORRECTED AMOUNT	
FINANCIAL									
A- ROAD WORK									
1	Earth Work								
2	Sub-Base	% Sft	499,500	118.16	580,219	109.19	545,405.66	545,404	
3	Base Course	% Cft	499,500	4,359.76	21,777,001	4096	20,470,381	20,469,510	
4	2" (50 mm) Thick Asphalt Concrete Wearing Course Plant Mix	% Cft	374,625	5,542.24	20,762,817	5208	19,536,860	19,510,470	
5	Kerb Stone	% Sft	499,500	8,274.73	41,332,276	7776	38,852,340	38,851,110	
6	Thermo Plastic Paint	P.Rft	22,200	297.01	6,593,622	279.18	6,198,004.00	6,197,796	
	Total (A)		11,100	41.24	457,764	38.76	450,298	430,236	
B- RISING OF RCC CULVERT									
1	Dismantling				91,503,499		86,013,290	86,004,526.05	
2	Excavation	% Cft	2,380	5,445.00	129,591	5118.3	121,815	121,815	
3	1:4:8	% Cft	3,420	2,420.00	8,276	2274.8	7,779	7,780	
4	RCC 1:2:4	% Cft	570	9,416.28	53,873	8851.3	50,452.62	50,452	
5	Steel Reinforcement	Cft	4,760	337.00	1,604,120	316.78	1,507,872	1,507,872.80	
6	2" thick CC 1:2:4	Cwt	150	5,001.70	750,255	4701.6	705,240	705,240	
7	Clearance	% Sft	2,040	3,275.50	66,820	3078	62,811	62,812	
	Total (B)	% Cft	6,120	1,663.75	10,182	1584	9,571	9,572	
C- SEWER LINES									
1	Excavation						2,465,543	2,465,543.85	
2	Refilling Excavated Stuff	% Cft	70,250	4,650.00	328,663	4371	307,063	307,063	
3	RCC Pipes	% Cft	57,000	2,760.00	157,320	2594	147,880	147,858	
	450 mm (18" dia)	Rft	1,400	618.00	865,200	580	813,288	812,000	
	600 mm (24" dia)	Rft	1,100	869.00	955,900	816	898,549	897,600	
	750 mm (30" dia)	Rft	1,500	1,147.00	1,720,500	1078	1,617,000	1,617,000	
4	PCC 1:2:4								
5	Manholes	% Cft	6,925	14,429.25	999,226	13563.3	909,500	939,259	
	Total (C)	Each	27	52,000.00	1,404,000	48880	1,319,760	1,319,760	
Total A+B+C=					5,428,808		6,043,079	6,040,539.28	
					100,555,225		75,920,316	94,510,609.17	
TOTAL CORRECTED BID AMOUNT						Rs.94,510,609.17/=			
Comparison with Estimated Cost						Rs.6,044,615.83/= (-6%) Below			
POST QUALIFICATION									
1	Valid/ Registration with Pakistan Engineering Council in category C4 and above with discipline CE01							Attached	
2	Documentary evidence/Work orders of 2No. Works having cost 100 million of Similar nature with satisfactory completion certificates							Attached	
3	Undertaking of contractor/firm not black listed							Attached	
4	Registration with income tax authority (NTN).							Attached	
QUALIFIED / NOT QUALIFIED AFTER POST QUALIFICATION						Qualified			
RANKING						7th Lowest			
REMARKS									

SINDH INDUSTRIAL TRADING ESTATE LTD, KARACHI
 DETAIL COMPARATIVE STATEMENT
 PACKAGE "A"
 Re-construction of Roads & Allied Works at SITE Karachi

S.#	Description of Work	Unit	Qty.	ESTIMATED AMOUNT		4. M/S K N BUILDERS			
				Rate	Amount	QUOTED RATE	QUOTED AMOUNT	CORRECTED AMOUNT	
A- ROAD WORK									
1	Earth Work								
2	Sub-Base	% Sft	499,500	116.16	580,219	120	599,400.00	599,400.00	
3	Base Course	% Cft	499,600	4,359.76	21,777,001	3800	18,981,000.00	18,981,000.00	
4	2" (50 mm) Thick Asphalt Concrete Wearing Course Plant Mix	% Cft	374,625	5,542.24	20,762,617	4900	18,356,625.00	18,356,625.00	
5	Kerb Stone	% Sft	499,500	8,274.73	41,332,276	9000	44,955,000.00	44,955,000.00	
6	Thermo Plastic Paint	P.Rft	22,200	297.01	6,593,622	280	6,216,000.00	6,216,000.00	
	Total (A)	P.Rft	11,100	41.24	457,764	45	499,500	499,500.00	
B- RISING OF RCC CULVERT									
1	Dismantling				91,603,499		89,607,525.00	89,607,525.00	
2	Excavation	% Cft	2,380	5,445.00	129,591	5000	119,000.00	119,000.00	
3	1:4:8	% Cft	3,420	2,420.00	8,276	3600	12,312.00	12,312.00	
4	RCC 1:2:4	% Cft	570	9,416.28	53,673	9000	51,300.00	51,300.00	
5	Steel Reinforcement	Cft	4,760	337.00	1,604,120	350	1,666,000.00	1,666,000.00	
6	2" thick CC 1:2:4	Cwt	150	5,001.70	750,255	6500	975,000	975,000	
7	Clearance	% Sft	2,040	3,275.50	66,820	3300	67,320.00	67,320.00	
	Total (B)	% Cft	6,120	1,663.75	10,182	1800	11,016.00	11,016.00	
C- SEWER LINES									
1	Excavation				2,622,918		2,901,948.00	2,901,948.00	
2	Refilling Excavated Stuff	% Cft	70,250	4,650.00	326,663	4800	337,200.00	337,200.00	
3	RCC Pipes	% Cft	57,000	2,760.00	157,320	2600	148,200	148,200.00	
	450 mm (18" dia)	Rft	1,400	618.00	865,200	800	1,120,000.00	1,120,000.00	
	600 mm (24" dia)	Rft	1,100	869.00	955,900	1000	1,100,000.00	1,100,000.00	
	750 mm (30" dia)	Rft	1,500	1,147.00	1,720,500	1500	2,250,000.00	2,250,000.00	
4	PCC 1:2:4	% Cft	6,925	14,429.25	999,226	15000	1,038,750.00	1,038,750.00	
5	Manholes	Each	27	52,000.00	1,404,000	45000	1,215,000.00	1,215,000	
	Total (C)				6,428,808		7,209,150.00	7,209,150.00	
	Total A+B+C=				100,555,225		99,718,623.00	99,718,623.00	
TOTAL CORRECTED BID AMOUNT						Rs.99,718,623.00/=			
Comparison with Estimated Cost						Rs.836,602.00/= (-0.8%) Below			
POST QUALIFICATION									
1	Valid/ Registration with Pakistan Engineering Council in category C4 and above with discipline CE01						Attached		
2	Documentary evidence/Work orders of 2No. Works having cost 100 million of Similar nature with satisfactory completion certificates						Attached		
3	Undertaking of contractor/firm not black listed						Attached		
4	Registration with income tax authority (NTN).						Attached		
QUALIFIED / NOT QUALIFIED AFTER POST QUALIFICATION						Attached			
RANKING						Qualified			
REMARKS						8th Lowest			

SINDH INDUSTRIAL TRADING ESTATE LTD, KARACHI
 DETAIL COMPARATIVE STATEMENT
 PACKAGE "A"

Re-construction of Roads & Allied Works at SITE Karachi

S.#	Description of Work	Unit	Qty.	ESTIMATED AMOUNT		5. M/S YOUSUF KHAN & BROTHERS		
				Rate	Amount	QUOTED RATE	QUOTED AMOUNT	CORRECTED AMOUNT
A- ROAD WORK								
1	Earth Work							
2	Sub-Base	% Sft	499,500	116.16	580,219	65	324675	324675
3	Base Course	% Cft	498,500	4,359.76	21,777,001	2050	10239750	10239750
4	2" (50 mm) Thick Asphalt Concrete Wearing Course Plant Mix	% Cft	374,625	5,542.24	20,762,617	4800	17982000	17982000
5	Kerb Stone	% Sft	499,500	8,274.73	41,332,276	3450	17232750	17232750
6	Thermo Plastic Paint	P.Rft	22,200	297.01	6,593,622	155	3441000	3441000
	Total (A)	P.Rft	11,100	41.24	457,764	30	333000	333000
B- RISING OF RCC CULVERT								
1	Dismantling						49,553,175.00	49,553,175.00
2	Excavation	% Cft	2,380	5,445.00	129,591	2700	64260	64,260
3	1:4:8	% Cft	3,420	2,420.00	8,276	2420	8276	8,276
4	RCC 1:2:4	% Cft	570	9,416.28	53,673	9416.28	53673	53,672.80
5	Steel Reinforcement	Cft	4,760	337.00	1,604,120	270	1285200	1,285,200
6	2" thick CC 1:2:4	Cwt	150	5,001.70	750,255	5001.75	750255	750,262.50
7	Clearance	% Sft	2,040	3,275.50	66,820	3275.5	66820	66,820.20
	Total (B)	% Cft	6,120	1,663.75	10,182	1663.75	10182	10,182.15
C- SEWER LINES								
1	Excavation				2,622,918		2,238,666.00	2,238,674.05
2	Refilling Excavated Stuff	% Cft	70,250	4,850.00	326,663	4650	326663	326,662.50
3	RCC Pipes	% Cft	57,000	2,760.00	157,320	1350	76950	76,950
	450 mm (18" dia)	Rft	1,400	618.00	865,200	700	980000	980,000
	600 mm (24" dia)	Rft	1,100	869.00	955,900	900	990000	990,000
	750 mm (30" dia)	Rft	1,500	1,147.00	1,720,500	1150	1725000	1,725,000
4	PCC 1:2:4	% Cft	6,925	14,429.25	999,226	10000	692500	692,500
5	Manholes	Each	27	52,000.00	1,404,000			
	Total (C)				6,428,808	56000	1512000	1,512,000
Total A+B+C=					100,555,225		6,303,113.00	6,303,112.50
TOTAL CORRECTED BID AMOUNT							58,094,954.00	58,094,961.55
Comparison with Estimated Cost							Rs.58,094,961.55/=	
POST QUALIFICATION							Rs.42,460,263.45/= (-42.2%) Below	
1	Valid/ Registration with Pakistan Engineering Council in category C4 and above with discipline CE01						Attached	
2	Documentary evidence/Work orders of 2No. Works having cost 100 million of Similar nature with satisfactory completion certificates						Attached	
3	Undertaking of contractor/firm not black listed						Attached	
4	Registration with income tax authority (NTN).						Attached	
QUALIFIED / NOT QUALIFIED AFTER POST QUALIFICATION						Qualified		
RANKING						1st Lowest		
REMARKS								

SINDH INDUSTRIAL TRADING ESTATE LTD, KARACHI
 DETAIL COMPARATIVE STATEMENT
 PACKAGE "A"

Re-construction of Roads & Allied Works at SITE Karachi

S.#	Description of Work	Unit	Qty.	ESTIMATED AMOUNT		B. M/S K. A & BROTHERS			
				Rate	Amount	QUOTED RATE	QUOTED AMOUNT	CORRECTED AMOUNT	
A- ROAD WORK									
1	Earth Work								
2	Sub-Base	% Sfl	499,500	116.16	580,219	50	249,750	249,750	
3	Base Course	% Cfl	499,500	4,359.76	21,777,001	1600	7,992,000	7,992,000	
4	2" (50 mm) Thick Asphalt Concrete Wearing Course Plant Mix	% Cfl	374,625	5,542.24	20,762,617	4200	15,734,250	15,734,250	
5	Kerb Stone	%Sfl	499,500	8,274.73	41,332,276	5100	25,474,500	25,474,500	
6	Thermo Plastic Paint	P.Rfl	22,200	297.01	6,593,622	200	4,440,000	4,440,000	
	Total (A)	P.Rfl	11,100	41.24	457,764	30	40	333,000	
B- RISING OF RCC CULVERT									
1	Dismantling				91,503,499		54,334,500	54,223,500.00	
2	Excavation	% Cfl	2,380	5,445.00	129,591	3000	71,400	71,400	
3	1:4:8	%O Cfl	3,420	2,420.00	8,276	1000	3,420	3,420	
4	RCC 1:2:4	% CR	570	9,416.28	53,673	3000	17,100	17,100	
5	Steel Reinforcement	Cfl	4,760	337.00	1,604,120	200	952,000	952,000	
6	2" thick CC 1:2:4	Cwt	150	5,001.70	750,255	3000	450,000	450,000	
7	Clearance	% Sfl	2,040	3,275.50	66,820	1500	30,600	30,600	
	Total (B)	%O Cfl	8,120	1,663.75	10,182	500	3,060	3,060	
C- SEWER LINES									
1	Excavation				2,622,918		1,527,580	1,527,580.00	
2	Refilling Excavated Stuff	%O Cfl	70,250	4,650.00	326,663	1500	105,375	105,375	
3	RCC Pipes	%O Cfl	57,000	2,760.00	157,320	800	45,600	45,600	
	450 mm (18" dia)	Rfl	1,400	618.00	865,200	100	140,000	140,000	
	600 mm (24" dia)	Rfl	1,100	869.00	955,900	800	880,000	880,000	
	750 mm (30" dia)	Rfl	1,500	1,147.00	1,720,500	200	300,000	300,000	
4	PCC 1:2:4	% CR	6,925	14,429.25	999,226	5000	346,250	346,250	
5	Manholes	Each	27	52,000.00	1,404,000	25000	675,000	675,000	
	Total (C)				6,428,808		2,492,225	2,492,225.00	
Total A+B+C=					100,555,225		58,354,305	58,243,305.00	
TOTAL CORRECTED BID AMOUNT						Rs.58,243,305.00/=			
Comparison with Estimated Cost						Rs.42,200,920.00/= (-42%) Below			
POST QUALIFICATION									
1	Valid/ Registration with Pakistan Engineering Council in category C4 and above with discipline CE01						Attached		
2	Documentary evidence/Work orders of 2No. Works having cost 100 million of Similar nature with satisfactory completion certificates						Attached		
3	Undertaking of contractor/firm not black listed						Attached		
4	Registration with income tax authority (NTN).						Attached		
QUALIFIED / NOT QUALIFIED AFTER POST QUALIFICATION						Attached			
RANKING						Qualified			
REMARKS						2nd Lowest			

SINDH INDUSTRIAL TRADING ESTATE LTD, KARACHI
 DETAIL COMPARATIVE STATEMENT
 PACKAGE "A"

Re-construction of Roads & Allied Works at SITE Karachi

S.#	Description of Work	Unit	Qty.	ESTIMATED AMOUNT		7. M/S EASTERN CONSTRUCTION CO		
				Rate	Amount	QUOTED RATE	QUOTED AMOUNT	CORRECTED AMOUNT
A- ROAD WORK								
1	Earth Work							
2	Sub-Base	% Sft	499,500	116.16	580,219	200	999,000	999,000
3	Base Course	% Cft	499,500	4,359.76	21,777,001	2500	12,487,500	12,487,500
4	2" (50 mm) Thick Asphalt Concrete Wearing Course Plant Mix	% Cft	374,625	5,542.24	20,762,817	2700	10,114,875	10,114,875
5	Kerb Stone	% Sft	499,500	8,274.73	41,332,276	6000	29,970,000	29,970,000
6	Thermo Plastic Paint	P.Rft	22,200	297.01	6,593,622	190	4,218,000	4,218,000
	Total (A)			41.24	457,764	30	333,000	333,000
B- RISING OF RCC CULVERT								
1	Dismantling				81,503,499		58,122,375	58,122,375.00
2	Excavation	% Cft	2,380	5,445.00	129,591	400	9,520	9,520
3	1:4:8	% Cft	3,420	2,420.00	8,276	2000	68,400	6,840
4	RCC 1:2:4	% Cft	570	9,418.28	53,673	8500	48,450	48,450
5	Steel Reinforcement	Cft	4,760	337.00	1,604,120	135	642,600	642,600
6	2" thick CC 1:2:4	Cwt	150	5,001.70	750,255	4500	675,000	675,000
7	Clearance	% Sft	2,040	3,275.50	66,820	2500	51,000	51,000
	Total (B)	% Cft	8,120	1,683.78	10,102	2000	122,400	12,240
C- SEWER LINES								
1	Excavation				2,822,918		1,617,370	1,445,650.00
2	Refilling Excavated Stuff	% CR	70,250	4,650.00	326,663	2000	1,405,000	140,500
3	RCC Pipes	% Cft	57,000	2,760.00	157,320	1000	570,000	57,000
	450 mm (18" dia)	Rft	1,400	618.00	865,200	500	700,000	700,000
	600 mm (24" dia)	Rft	1,100	869.00	955,900	600	660,000	660,000
	750 mm (30" dia)	Rft	1,500	1,147.00	1,720,500	1300	1,950,000	1,950,000
4	PCC 1:2:4	% Cft	6,925	14,429.25	999,226	14000	969,500	969,500
	Total (C)	Each	27	52,000.00	1,404,000	8000	216,000	216,000
Total A+B+C=					100,555,225		64,470,500	4,693,000.00
TOTAL CORRECTED BID AMOUNT							66,210,245	64,261,025.00
						Paid Rebate 2.5% Below	(1,655,265)	(1,606,525.63)
						Total Amount	64,554,980	62,654,499.38
Comparison with Estimated Cost						Rs.62,654,499.38/=		
						Rs.37,900,725.62/= (-37.7%) Below		
POST QUALIFICATION								
1	Valid/ Registration with Pakistan Engineering Council in category C4 and above with discipline CE01						Attached	
2	Documentary evidence/Work orders of 2No. Works having cost 100 million of Similar nature with satisfactory completion certificates						Attached	
3	Undertaking of contractor/firm not black listed						Attached	
4	Registration with income tax authority (NTN).						Attached	
QUALIFIED / NOT QUALIFIED AFTER POST QUALIFICATION						Attached		
RANKING						Qualified		
						3rd Lowest		
REMARKS								

SINDH INDUSTRIAL TRADING ESTATE LTD, KARACHI
 DETAIL COMPARATIVE STATEMENT
 PACKAGE "A"

Re-construction of Roads & Allied Works at SITE Karachi

S.#	Description of Work	Unit	Qty.	ESTIMATED AMOUNT		S. M/S CRYSTAL PARAMOUNT CONSTRUCTION		
				Rate	Amount	QUOTED RATE	QUOTED AMOUNT	CORRECTED AMOUNT
A- ROAD WORK								
1	Earth Work							
2	Sub-Base	% Sft	499,500	116.16	580,219	115.555	5,777,198.00	577,197.23
3	Base Course	% Cft	499,500	4,359.76	21,777,001	3,000.00	14,985,000.00	14,985,000.00
4	2" (50 mm) Thick Asphalt Concrete Wearing Course Plant Mix	% Cft	374,625	5,542.24	20,762,617	3,600.00	13,486,500.00	13,486,500.00
5	Kerb Stone	% Sft	499,500	8,274.73	41,332,276	8,274.73	41,332,276.00	41,332,276
6	Thermo Plastic Paint	P.Rft	22,200	297.01	6,593,622	260.00	5,772,000.00	5,772,000
	Total (A)	P.Rft	11,100	41.24	457,764	41.42	457,764	459,762
B- RISING OF RCC CULVERT								
1	Dismantling							
2	Excavation	% Cft	2,380	5,445.00	129,591	5,445.00	129,591.00	129,591.00
3	1:4:8	% Cft	3,420	2,420.00	8,276	2,420.00	8,276.00	8,276.40
4	RCC 1:2:4	% Cft	570	9,416.28	53,673	9,416.28	53,673.00	53,672.80
5	Steel Reinforcement	Cft	4,760	337.00	1,604,120	337.00	1,604,120.00	1,604,120.00
6	2" thick CC 1:2:4	Cwt	150	5,001.70	750,255	5,001.70	750,225	750,255
7	Clearance	% Sft	2,040	3,275.50	66,820	3,275.50	66,820.00	66,820.20
	Total (B)	% Cft	0,120	1,663.75	10,182	1,663.75	10,182.00	10,182.15
C- SEWER LINES								
1	Excavation							
2	Refilling Excavated Stuff	% Cft	70,250	4,650.00	326,663	4,650.00	326,663.00	326,662.50
3	RCC Pipes	% Cft	57,000	2,760.00	157,320	2,760.00	157,320	157,320
	450 mm (18" dia)	Rft	1,400	618.00	865,200	618.00	865,200.00	865,200.00
	600 mm (24" dia)	Rft	1,100	869.00	955,900	869.00	955,900.00	955,900.00
	750 mm (30" dia)	Rft	1,500	1,147.00	1,720,500	1,147.00	1,720,500.00	1,720,500.00
4	PCC 1:2:4	% Cft	6,925	14,429.25	999,226	14,429.25	999,226.00	999,226
5	Manholes	Each	27	52,000.00	1,404,000	47,000.00	1,269,000.00	1,269,000
	Total (C)				6,428,808		6,293,809.00	6,293,808.06
Total A+B+C=					100,555,225		95,527,464.00	85,529,461.18
TOTAL CORRECTED BID AMOUNT						Rs.85,529,461.21/=		
Comparison with Estimated Cost						Rs.15,025,763.79/= (-15%) Below		
POST QUALIFICATION								
1	Valid/ Registration with Pakistan Engineering Council in category C4 and above with discipline CE01						Attached	
2	Documentary evidence/Work orders of 2No. Works having cost 100 million of Similar nature with satisfactory completion certificates						Attached	
3	Undertaking of contractor/firm not black listed						Attached	
4	Registration with income tax authority (NTN).						Attached	
QUALIFIED / NOT QUALIFIED AFTER POST QUALIFICATION						Qualified		
RANKING						5th Lowest		
REMARKS								

SINDH INDUSTRIAL TRADING ESTATE LTD, KARACHI
 DETAIL COMPARATIVE STATEMENT
 PACKAGE "A"

Re-construction of Roads & Allied Works at SITE Karachi

S.#	Description of Work	Unit	Qty.	ESTIMATED AMOUNT		9. M/S MUHAMMAD HASNI BUILDERS		
				Rate	Amount	QUOTED RATE	QUOTED AMOUNT	CORRECTED AMOUNT
FINANCIAL								
A- ROAD WORK								
1	Earth Work							
2	Sub-Base	% Sft	499,500	116.16	580,219	100	499,500.00	499,500
3	Base Course	% Cft	499,500	4,359.76	21,777,001	3700	18,481,500	18,481,500
4	2" (50 mm) Thick Asphalt Concrete Wearing Course Plant Mix	% Cft	374,625	5,542.24	20,762,617	4500	16,858,125	16,858,125
5	Kerb Stone	%Sft	499,500	8,274.73	41,332,276	6500	32,467,500	32,467,500
6	Thermo Plastic Paint	P.Rft	22,200	297.01	6,593,622	230	5,106,000.00	5,106,000
	Total (A)	P.Rft	11,100	41.24	457,764	35	388,500	388,500
B- RISING OF RCC CULVERT								
1	Dismantling							
2	Excavation	% Cft	2,380	5,445.00	129,591	4900	118,620	118,620
3	1:4:8	% CR	3,420	2,420.00	8,276	3000	10,260	10,260
4	RCC 1:2:4	% Cft	570	9,416.28	53,673	18000	102,600.00	102,600
5	Steel Reinforcement	Cft	4,760	337.00	1,604,120	350	1,666,000	1,666,000.00
6	2" thick CC 1:2:4	Cwt	150	5,001.70	750,255	6000	900,000	900,000
7	Clearance	% Sft	2,040	3,275.50	66,820	7000	142,800	142,800
	Total (B)	% CR	6,120	1,663.75	10,182	2500	15,300	15,300
C- SEWER LINES								
1	Excavation							
2	Refilling Excavated Stuff	% CR	70,250	4,650.00	326,663	3000	210,750	210,750
3	RCC Pipes	% Cft	57,000	2,760.00	157,320	2700	153,900	153,900
	450 mm (18" dia)	Rft	1,400	618.00	865,200	600	840,000	840,000
	600 mm (24" dia)	Rft	1,100	869.00	955,900	935	1,028,500	1,028,500
	750 mm (30" dia)	Rft	1,500	1,147.00	1,720,500	1100	1,650,000	1,650,000
4	PCC 1:2:4	% CR	6,925	14,429.25	999,226	14400	997,200	997,200
5	Manholes	Each	27	52,000.00	1,404,000	28000	756,000	756,000
	Total (C)				6,428,808		5,636,350	5,636,350.00
Total A+B+C=					100,555,225		82,391,055	82,391,055.00
TOTAL CORRECTED BID AMOUNT						Rs.82,391,055.00/=		
Comparison with Estimated Cost						Rs.18,164,170.00/= (-18%) Below		
POST QUALIFICATION								
1	Valid/ Registration with Pakistan Engineering Council in category C4 and above with discipline CE01					Attached		
2	Documentary evidence/Work orders of 2No. Works having cost 100 million of Similar nature with satisfactory completion certificates					Attached		
3	Undertaking of contractor/firm not black listed					Attached		
4	Registration with income tax authority (NTN).					Attached		
QUALIFIED / NOT QUALIFIED AFTER POST QUALIFICATION						Qualified		
RANKING						4th Lowest		
REMARKS								

SINDH INDUSTRIAL TRADING ESTATE LTD, KARACHI
DETAIL COMPARATIVE STATEMENT
PACKAGE "A"

Re-construction of Roads & Allied Works at SITE Karachi

S.#	Description of Work	Unit	Qty.	ESTIMATED AMOUNT		10. M/S PRIME CONSTRUCTION COMPANY		
				Rate	Amount	QUOTED RATE	QUOTED AMOUNT	CORRECTED AMOUNT
A- ROAD WORK								
1	Earth Work							
2	Sub-Base	% Sft	499,500	116.16	580,219	105.53	527,122.35	527,122.35
3	Base Course	% Cft	499,500	4,359.76	21,777,001	3960.84	19,784,395.80	19,784,395.80
4	2" (50 mm) Thick Asphalt Concrete Wearing Course Plant Mix	% Cft	374,825	5,542.24	20,762,617	5035.12	18,862,818.30	18,862,818.30
5	Kerb Stone	% Sft	499,500	8,274.73	41,332,276	7517.59	37,550,362.05	37,550,362
6	Thermo Plastic Paint	P. Rft	22,200	297.01	6,593,622	269.83	5,990,226.00	5,990,226
	Total (A)			47.24	457,764	37.46	415,806	415,806
B- RISING OF RCC CULVERT								
1	Dismantling							
2	Excavation	% Cft	2,360	5,445.00	129,591	4946.78	117,733.36	117,733.36
3	1:4:8	% Cft	3,420	2,420.00	8,276	2198.57	7,519.10	7,519.11
4	RCC 1:2:4	% Cft	570	9,416.28	53,673	8554.89	48,761.73	48,761.73
5	Steel Reinforcement	Cft	4,760	337.00	1,604,120	306.16	1,457,343.02	1,457,321.60
6	2" thick CC 1:2:4	Cwt	150	5,001.70	750,255	4544.04	681,606	681,606
7	Clearance	% Sft	2,040	3,275.50	66,820	2975.79	60,706.11	60,706.12
	Total (B)	% Cft	6,120	1,663.75	10,182	1511.51	9,250.44	9,250.44
C- SEWER LINES								
1	Excavation				2,622,918		2,382,919.76	2,382,898.36
2	Refilling Excavated Stuff	% Cft	70,250	4,650.00	326,663	4224.52	296,772.53	296,772.53
3	RCC Pipes	% Cft	57,000	2,760.00	157,320	2507	142,899	142,899
	450 mm (18" dia)	Rft	1,400	618.00	865,200	561.45	786,034.20	786,030.00
	600 mm (24" dia)	Rft	1,100	869.00	955,900	789.48	868,435.15	868,428.00
	750 mm (30" dia)	Rft	1,500	1,147.00	1,720,500	1042.04	1,563,074.25	1,563,060.00
4	PCC 1:2:4	% Cft	6,925	14,429.25	999,226	13108.97	907,796.17	907,796
5	Manholes	Each	27	52,000.00	1,404,000	47242	1,275,534.00	1,275,534
	Total (C)				6,428,808		5,840,545.30	5,840,519.70
Total A+B+C=					100,555,225		91,354,195.56	91,354,148.57
TOTAL CORRECTED BID AMOUNT						Rs.91,354,148.57/=		
Comparison with Estimated Cost						Rs.9,201,076.43/= (-9%) Below		
POST QUALIFICATION								
1	Valid/ Registration with Pakistan Engineering Council in category C4 and above with discipline CE01						Attached	
2	Documentary evidence/Work orders of 2No. Works having cost 100 million of Similar nature with satisfactory completion certificates						Attached	
3	Undertaking of contractor/firm not black listed						Attached	
4	Registration with income tax authority (NTN).						Attached	
QUALIFIED / NOT QUALIFIED AFTER POST QUALIFICATION						Qualified		
RANKING						6th Lowest		
REMARKS								


Bid Evaluation Report


1. Name of Procuring Agency: Sindh Industrial Trading Estates Ltd Karachi.
2. Tender Reference Serial No.: 02.
3. Tender Description/ Name of: Work Package-B
Re-Construction of Road from G.C.T to Siddique Sons Chowk via Police Station SITE to Fire Brigade & Allied Works at SITE Karachi
4. Method of Procurement: Single Stage One Envelope with Post Qualification, Open Competitive Bidding through NIT.
5. Tender Published: Hoisted on SITE & SPPRA website serial No.18190 withheld SPPRA ID:157521380 Published in Daily The News (English News Paper), Daily Express (Urdu News Paper), Daily Ibrat (Sindhi News Paper) Date 03/12/2013.
6. Total Bid Documents Sold: 22 Nos. (Copy attached in Annexure B-1)
7. Total Bid Received: 09 Nos. (Copy attached in Annexure B-2)
8. Technical Bid Opening Date: Not Applicable
9. No. of Bid Technically Qualified: Not Applicable
10. Bids Not Accepted: 02 Nos.
11. Financial Bid opening Date: 19/12/2013
12. Engineering Estimated Cost: Rs.78, 887,559/=
13. **Bid Evaluation Report:**


S. No.	Name of Firm or Bidder	Cost Offered by the Bidder	Bid Security 2.5%	Corrected Cost	Post Qualification as per NIT	Ranking	Comparison with Estimated Cost	Reasons for acceptance /rejection	Remarks
0	1	2	3	4	5	6	7	8	9
1	M/S NIAZ MUHAMMAD KHAN AND BROTHERS	Rs.120,697,965/=	Rs.3,018,000/=	Rs.120,698,030.72/=	Dose not fulfill the criteria	N.A	41,810,471.72 (53%) Above	Not Responsive as per post Qualification	
2	M/S AL RIAZ ENTERPRISES	Rs.78,304,635/=	Rs.1,972,200/=	Rs.78,304,634.58/=	Dose not fulfill the criteria	N.A	(582,924.42) (-7%) Below	Not Responsive as per post Qualification	
3	M/S DEEN MUHAMMAD	Rs.68,633,754.=-	Rs.2,013,000/=	Rs.68,626,588.40/=	Fulfill the criteria	3 rd Lowest	(10,260,970.60) (-13%) Below	Substantially Responsive	
4	M/S K N BUILDERS	Rs.78,164,174.=-	Rs.1,975,000/=	Rs.78,164,174.00/=	Fulfill the criteria	5 th Lowest	(723,385.00) (-0.9%) Below	Substantially Responsive	
5	M/S R. K CONSTRUCTION & CO	Rs.58,847,290.=-	Rs.1,500,000/=	Rs.58,830,394.00/=	Fulfill the criteria	2 nd Lowest	(20,057,165.00) (-25.4%) Below	Substantially Responsive	
6	M/S EASTERN CONSTRUCTION COMPANY	Rs.90,329,305.=-	Rs.2,260,000/=	Rs.90,329,305.00/=	Fulfill the criteria	7 th Lowest	11,441,746.00 (14.5%) Above	Substantially Responsive	
7	M/S MUHAMMAD SIDDIQUE AND BROTHERS	Rs.78,807,559/=	Rs.1,980,000/=	Rs.78,887,541.70/=	Fulfill the criteria	6 th Lowest	Same	Substantially Responsive	
8	M/S PRIME CONSTRUCTION COMPANY	Rs.72,576,471.89/=	Rs.1,973,000/=	Rs.72,576,309.74/=	Fulfill the criteria	4 th Lowest	(6,311,249.26) (-8%) Below	Substantially Responsive	
9	M/S MUMHAMMAD HASNI BUILDERS	Rs.57,931,364.=-	Rs.1,610,000/=	Rs.57,931,364.25/=	Fulfill the criteria	1 st Lowest	(20,956,194.75) (-26.6%) Below	Substantially Responsive	


The all concerned bidder are being informed accordingly.


M/s MUMHAMMAD HASNI BUILDERS declared as the lowest responsive competitive bidder by the Committee and recommended for sanction from Competent Authority.


(Abduallah Soomro)
Chief Engineer
SITE Ltd.


(Arbab Ali Khan)
Director Finance
SITE Ltd.


(Khursheed Ahmed Dehraj)
Internal Auditor
SITE Ltd.


(Manzoor Hussain Shah)
Superintend Engineer
Works & Services Dept:
Government of Sindh.


(Khaleel Nazeer)
Executive Engineer
Local Govt. Dept:
Government of Sindh.

SINDH INDUSTRIAL TRADING ESTATES LIMITED

MANGHO PIR ROAD, KARACHI

COMPARATIVE STATEMENT OF TENDER # "B"

NAME OF WORK:-

Re-Construction of Road from G.C.T to Siddique Sons Chowk via Police Station SITE to Fire Brigad & Allied Work SITE Area Karachi.


OPEN ON:-


19-12-2013 , 3:00 pm In the office of Chief Engineer in the presence of participants


ESTIMATED COST:-


Rs. 78,887,559/=


S.No	NAME OF CONTRACTOR	QUOTED RATE	BID SECURITY	CORRECTED AMOUNT	POST QUALIFICATION	REMARKS
1	M/S NIAZ MUHAMMAD KHAN AND BROTHER	Rs. 120,697,965/=	Silk Bank Ltd Guarantee No.018/13/998/G/FC Date: 27-11-2013 Rs.3,018,000/= upto 13-01-2014	Rs.120,698,030.72/=	Not Responsive as per post Qualification	N.A -1,816,471.72 (-1.5%) Above
2	M/S AL RIAZ ENTERPRISES	Rs. 78,304,635/=	Khyber Bank P.O:0226324 Date:28-11-2013 Rs. 1,972,200/= TOTAL Rs.1,972,200/=	Rs. 78,304,634.58/=	Not Responsive as per post Qualification	N.A 1382,924.42 (+1.7%) Below
3	M/S DEEN MUHAMMAD	Rs.68,633,754/=	United Bank P.O:7802113 Date:18-12-2013 Rs. 2,013,000/= TOTAL Rs.2,013,000/=	Rs.68,626,588.40/=	Substantially Responsive	3rd Lowest 110,260,970.60 (+13%) Below
4	M/S K N BUILDERS	Rs. 78,164,174/=	Bank Islami P.O:DR/A/00995/643347 Date:19-12-2013 Rs. 1,975,000/= TOTAL Rs.1,975,000/=	Rs. 78,164,174.00/=	Substantially Responsive	5th Lowest 723,385.00 (+0.9%) Below
5	M/S R . K CONSTRUCTION & CO	Rs.58,847,290/=	Khyber Bank P.O:0226388 Date:19-12-2013 Rs. 1,500,000/= TOTAL Rs.1,500,000/=	Rs.58,830,394.00/=	Substantially Responsive	2nd Lowest 20,057,165.00 (+25.4%) Below
6	M/S EASTERN CONSTRUCTION COMPANY	Rs.90,329,305/=	Sindh Bank CDR:11911/0 Date:19-12-2013 Rs. 2,260,000/= TOTAL Rs.2,260,000/=	Rs.90,329,305.00/=	Substantially Responsive	7th Lowest 13,441,746.00 (+14.5%) Above
7	M/S MUHAMMAD SIDDIQUE AND BROTHERS	Rs. 78,807,559/=	Khyber Bank P.O:0226393 Date:19-12-2013 Rs. 1,980,000/= TOTAL Rs.1,980,000/=	Rs.78,887,541.70/=	Substantially Responsive	6th Lowest Same
8	M/S PRIME CONSTRUCTION COMPANY	Rs.72,576,471.89/=	Bank Alfiah Ltd Guarantee No.13006081D00015 Date: 26-11-2013 Rs.1,973,000/= upto 25-02-2014	Rs.72,576,309.74/=	Substantially Responsive	4th Lowest 16,311,249.26 (+8%) Below
9	M/S MUHAMMAD HASNI BUILDERS	Rs.57,931,364/=	Habib Bank Ltd P.O:10064538 Date:19-12-2013 Rs. 1,610,000/= TOTAL Rs.1,610,000/=	Rs.57,931,364.25/=	Substantially Responsive	1st Lowest 20,956,104.75 (+26.6%) Below


Abdullah Soomro
Chief Engineer,
SITE Ltd, Karachi.


Mr. K. Faris Ahmed Dehraj
Internal Auditor,
SITE Ltd, Karachi.


Mr. Manzoor Hussain Shah
Superintendent Engineer,
Work & Services Deptt,
Government of Sindh.


Mr. Khaleeq Nazeer Ahmed
Executive Engineer-Local
Government Deptt:
Government Of Sindh.


Mr. Arbab Ali Khan
Director Finance,
SITE Ltd, Karachi.


Bid Evaluation Report


1. Name of Procuring Agency: Sindh Industrial Trading Estates Ltd Karachi.
2. Tender Reference Serial No.: 02.
3. Tender Description/ Name of: Work Package-B
Re-Construction of Road from G.C.T to Siddique Sons Chowk via Police Station SITE to Fire Brigade & Allied Works at SITE Karachi
4. Method of Procurement: Single Stage One Envelope with Post Qualification, Open Competitive Bidding through NIT.
5. Tender Published: Hoisted on SITE & SPPRA website serial No.18190 withheld SPPRA ID:157521380 Published in Daily The News (English News Paper), Daily Express (Urdu News Paper), Daily Ibrat (Sindhi News Paper) Date 03/12/2013.
6. Total Bid Documents Sold: 22 Nos. (Copy attached in Annexure B-1)
7. Total Bid Received: 09 Nos. (Copy attached in Annexure B-2)
8. Technical Bid Opening Date: Not Applicable
9. No. of Bid Technically Qualified: Not Applicable
10. Bids Not Accepted: 02 Nos.
11. Financial Bid opening Date: 19/12/2013
12. Engineering Estimated Cost: Rs.78,887,559/=
13. **Bid Evaluation Report:**


S.No.	Name of Firm or Bidder	Cost Offered by the Bidder	Bid Security 2.5%	Corrected Cost	Post Qualification as per NIT	Ranking	Comparison with Estimated Cost	Reasons for acceptance /rejection	Remarks
1	2	3	4	5	6	7	8	9	
1	M/S NIAZ MUHAMMAD KHAN AND BROTHERS	Rs 120,697,965/-	Rs 3,018,000/-	Rs 120,698,030.72/-	Dose not fulfill the criteria	N.A	41,810,171.72 (53%) Above	Not Responsive as per post Qualification	
2	M/S AL RIAZ ENTERPRISES	Rs 78,304,635	Rs 1,972,200/-	Rs 78,304,634.58/-	Dose not fulfill the criteria	N.A	(582,924.42) (-7%) Below	Not Responsive as per post Qualification	
3	M/S DEEN MUHAMMAD	Rs 68,633,751	Rs 2,013,000/-	Rs 68,626,588.40/-	Fulfill the criteria	3 rd Lowest	(10,260,970.60) (-13%) Below	Substantially Responsive	
4	M/S K N BUILDERS	Rs 78,164,174	Rs 1,975,000/-	Rs 78,164,174.00/-	Fulfill the criteria	5 th Lowest	(723,385.00) (-0.9%) Below	Substantially Responsive	
5	M/S R K CONSTRUCTION & CO	Rs 58,847,290	Rs 1,500,000/-	Rs 58,830,394.00/-	Fulfill the criteria	2 nd Lowest	(20,057,165.00) (-25.3%) Below	Substantially Responsive	
6	M/S EASTERN CONSTRUCTION COMPANY	Rs 90,329,305	Rs 2,260,000/-	Rs 90,329,305.00/-	Fulfill the criteria	7 th Lowest	11,441,746.00 (14.5%) Above	Substantially Responsive	
7	M/S MUHAMMAD SIDDIQUI AND BROTHERS	Rs 78,807,559	Rs 1,980,000/-	Rs 78,887,541.70/-	Fulfill the criteria	6 th Lowest	Same	Substantially Responsive	
8	M/S PRIME CONSTRUCTION COMPANY	Rs 72,576,471.89/-	Rs 1,973,000/-	Rs 72,576,309.74/-	Fulfill the criteria	4 th Lowest	(6,311,249.26) (-8%) Below	Substantially Responsive	
9	M/S MUHAMMAD HASNI BUILDERS	Rs 57,931,361	Rs 1,610,000/-	Rs 57,931,364.25/-	Fulfill the criteria	1 st Lowest	(20,956,191.75) (-26.6%) Below	Substantially Responsive	


The all concerned bidder are being informed accordingly.


M/s MUMIHAMMAD HASNI BUILDERS declared as the lowest responsive competitive bidder by the Committee and recommended for sanction from Competent Authority.


(Abduallah Soomro)
Chief Engineer
SITE Ltd.


(Arbab Ali Khan)
Director Finance
SITE Ltd.


(Khurshheed Ahmed Dehraj)
Internal Auditor
SITE Ltd.


(Manzoor Hussain Shah)
Superintend Engineer
Works & Services Dept:
Government of Sindh.


(Nafeeqo Nazeer)
Executive Engineer
Local Govt. Dept:
Government of Sindh.

SINDH INDUSTRIAL TRADING ESTATES LIMITED

MANGHO PUR ROAD, KARACHI
COMPARATIVE STATEMENT OF TENDER # "B"

Re-Construction of Road from G.C.T to Siddique Sons Chowk via Police Station SITE to Fire Brigad & Allied Work SITE Area Karachi.

19-12-2013, 3:00 pm In the office of Chief Engineer in the presence of participants

ESTIMATED COST:-
Rs. 78,887,559/=

S.No	NAME OF CONTRACTOR	QUOTED RATE	BID SECURITY	CORRECTED AMOUNT	POST QUALIFICATION	REMARKS
1	M/S NIAZ MUHAMMAD KHAN AND BROTHER	Rs. 120,697,965/=	Silk Bank Ltd Guarantee No:0187/139998/LG/T/C Date: 27-11-2013 Rs.3,018,000/= upto 12-01-2014	Rs.120,698,030.772/=	Not Responsive as per post Qualification	N.A 41,810,471.72 (33%) Above
2	M/S AL RIAZ ENTERPRISES	Rs. 78,304,635/=	Khyber Bank P.O:0226324 Date:28-11-2013 Rs. 1,972,200/= TOTAL Rs.1,972,200/=	Rs.78,304,634.58/=	Not Responsive as per post Qualification	N.A (82,974.42) (-1%) Below
3	M/S DEEN MUHAMMAD	Rs. 68,633,734/=	United Bank P.O:7802113 Date:18-12-2013 Rs. 2,013,000/= TOTAL Rs.2,013,000/=	Rs.68,626,588.40/=	Substantially Responsive	3rd Lowest (10,260,970.60) (-13%) Below
4	M/S K N BUILDERS	Rs. 78,164,174/=	Bank Islami P.O:DBA/600995/643347 Date:19-12-2013 Rs. 1,975,000/= TOTAL Rs.1,975,000/=	Rs.78,164,174.00/=	Substantially Responsive	5th Lowest (72,385.00) (-0.9%) Below
5	M/S R. K CONSTRUCTION & CO	Rs. 58,847,290/=	Khyber Bank P.O:0226388 Date:19-12-2013 Rs. 1,500,000/= TOTAL Rs.1,500,000/=	Rs.58,830,394.00/=	Substantially Responsive	2nd Lowest (20,037,165.00) (-25.4%) Below
6	M/S EASTERN CONSTRUCTION COMPANY	Rs. 90,329,305/=	Sindh Bank CDR:11911/0 Date:19-12-2013 Rs. 2,260,000/= TOTAL Rs.2,260,000/=	Rs.90,329,305.00/=	Substantially Responsive	7th Lowest 11,441,746.00 (14.5%) Above
7	M/S MUHAMMAD SIDDIQUE AND BROTHERS	Rs. 78,807,559/=	Khyber Bank P.O:0226393 Date:19-12-2013 Rs. 1,980,000/= TOTAL Rs.1,980,000/=	Rs.78,887,541.70/=	Substantially Responsive	6th Lowest Same
8	M/S PRIME CONSTRUCTION COMPANY	Rs. 72,576,471.89/=	Bank Alfalah Ltd Guarantee No.1300608/D/00015 Date: 26-11-2013 Rs.1,973,000/= upto 25-02-2014	Rs.72,576,309.74/=	Substantially Responsive	4th Lowest (6,311,249.26) (-8%) Below
9	M/S MUNHAMMAD HASNI BUILDERS	Rs. 57,931,364/=	Habbib Bank Ltd P.O:10064538 Date:19-12-2013 Rs. 1,610,000/= TOTAL Rs.1,610,000/=	Rs.57,931,364.25/=	Substantially Responsive	1st Lowest (20,036,194.75) (-26.6%) Below

Abdullah Soomro
Chief Engineer,
SITE Ltd, Karachi.

Mr. Khayyed Ahmed Debraj
Internal Auditor,
SITE Ltd, Karachi.

Mr. Manzoor Hussain Shah
Superintendent Engineer,
Work & Services Deptt:
Government of Sindh.

Mr. Arbab Ali Khan
Director Finance,
SITE Ltd, Karachi.

SINDH INDUSTRIAL TRADING ESTATE LIMITED

ATTENDANCE SHEET

Tender Box Sealed and open before us on 3:00pm 19th December, 2013 at the office of Chief Engineer SITE Ltd Karachi which published in daily newspapers 03rd December, 2013

SR. NO.	Name of Person	Name of Contractor/ Firm	Contact Cell No.	Signature
1	Al Ghaazi Corporation	AL	0300-2374713	
2	Musaf Khan & Brothers		0342-2020519	
3	Foheem Khaskheji	NIAZ-M-Khan ^{L.N.K.P.}	0300 3066580	
4	Grohas	AL NIAZ-ENT	0333233674	
5	Abrahan Elahi	M.A.B.	0321-8082807	
6	Sheikh Junaid	P.C.C	0334-3324236	
7	Asmael Sherani	Haji Speed aneer A BO	0313-2645596	
8	Ahmed Shahi	Crystal Paramount	0321-2590894	
9	G. M. Entpu	Majrooh		
10	Qadri Co.			

P-1 & P-2.

Abdullah Soomro,
Chief Engineer,
SITE Ltd, Karachi

Mr. Arbab Ali Khan
Director Finance,
SITE Ltd, Karachi.

Mr. Khursheed Ahmed Dehraj
Internal Auditor,
SITE Ltd, Karachi.

Manzoor Hussain Shah
Superintendent Engineer,
Works & Services Deptt:
Government of Sindh.

Khaleeq Nazeer Ahmed
Executive Engineer,
Local Government Deptt:
Government of Sindh.

SINDH INDUSTRIAL TRADING ESTATE LIMITED

ATTENDANCE SHEET

Tender Box Sealed and open before us on 3:00pm 19th December, 2013 at the office of Chief Engineer SITE Ltd Karachi which published in daily newspapers 03rd December, 2013

SR. NO.	Name of Person	Name of Contractor/ Firm	Contact Cell No.	Signature
11	Khaleel Muzi	M/S K N Builders	03322100853	
12	Mohd Iqbal	M/S Deco Meehan	0345-2324160	
13	علی	T.K. & Co	0300233339	
14	Wajid	H.B.Z	03022855905	
15	H. Aftab	K.A. BMA	03332218743	
16	علی	RIC	03332218713	
17	Ali	M/S Muzi	0389-7183429	
18	Sh. Jaffar Shah	Reimer Const. Co.	03453462776	
19	/	/	/	/
20	/	/	/	/

P-2.

Abdullah Soomro
Chief Engineer,
SITE Ltd, Karachi

Mr. Arbab Ali Khan
Director Finance,
SITE Ltd, Karachi.

Manzoor Hussain Shah
Superintendent Engineer,
Works & Services Deptt:
Government of Sindh.

Mr. Khursheed Ahmed Dehraj
Internal Auditor,
SITE Ltd, Karachi.

Khaleel Muzi
Executive Engineer,
Local Government Deptt:
Government of Sindh.



Sindh Industrial Trading Estates Ltd.

Manghopir Road, Karachi

TENDER NOTICE

Sindh Industrial Trading Estates Limited invites sealed tenders from firms / contractors on the basis of SPPRA Rules-2010 for following works on item rates

S. NO.	NAME OF WORK	COMPLETION PERIOD	TENDER FEE
1	Package "A" Reconstruction of Road from Baldia Traffic Chowki to Zia Mor via Searle Pharm & Allied Works at SITE Karachi.	03 Months	Rs. 2 000
2	Package "B" Reconstruction of Road from G C T to Siddique Sons Chowk via Police Station SITE to Fire Brigade & Allied Works at SITE Karachi.	03 Months	Rs. 2 000
3	Package "C" Road Patch Works and Allied Works on Various Location at SITE Karachi.	03 Months	Rs. 2 000

Tender can be obtained from the office of undersigned up to 1.00 pm on 19th December, 2013, on payment of non-refundable tender cost through pay order from any scheduled Bank in favour of SITE Ltd.

The sealed tenders completed in all respect accompanied with earnest money/bid security equal to 2.5% of the bid amount in shape of pay order/CDR in favour of SITE Limited will be received on 19th December, 2013 at 02:00 pm and opened on the same day at 03:00 pm publicly by the procurement committee in the presence of the contractors who opt to be present

Bid offer shall remain valid for 90 days from the date of opening of the tender. Rates should be quoted inclusive of taxes in Pak Rupees

The following documents should be submitted for the post qualification of financial bid

1. Valid / Registration with Pakistan Engineering Council in category C4 and above with discipline CE 01
2. Documentary evidence/Work orders of 2 No works having cost 100 million of similar nature with satisfactory completion certificates.
3. Undertaking of contractor/firm not black listed
4. Registration with Income Tax Authority (NTN)

SITE limited reserves the right to reject any or all tenders before award of contract as per SPPRA Rules-2010. The above tender notice is available at website: www.site.com.pk and also at SPPRA website: <http://www.pprasindh.gov.pk>. Interested parties can obtain further information from the office of the Chief Engineer, SITE Limited Karachi and Telephone: 021-32562604.

CHIEF ENGINEER
S.I.T.E. LIMITED Karachi

Contributing to the Industrial Progress

NIT DATED December 3rd, 2013

English News Paper	:	Daily The News
Urdu News Paper	:	Daily Express
Sindhi News Paper	:	Daily Ibrat
SITE Ltd Website	:	www.site.com.pk
SPPRA Website	:	www.pprasindh.gov.pk
SPPRA Website Serial No	:	18190
Withheld SPPRA ID	:	157521380



**GOVERNMENT OF SINDH
INDUSTRIES & COMMERCE
DEPARTMENT**

Karachi, dated the 27th November, 2013

NOTIFICATION

No. DEV/IND/941/2011. In pursuance of Rule-7 of Sindh Public Procurement Rules 2010, the Procurement Committee is hereby re-constituted for Sindh Industrial Trading Estates Limited.

The composition of re-constituted committee shall be:-

- | | |
|--|----------|
| • Chief Engineer,
SITE Limited | Chairman |
| • Director Finance,
SITE Limited | Member |
| • Internal Auditor,
SITE Limited | Member |
| • Mr. Manzoor Hussain Shah,
Superintendent Engineer, Works & Services Deptt:
Government of Sindh | Member |
| • Mr. Khaleefo Nazeer Ahmed,
Executive Engineer, Local Govt. Deptt:
Government of Sindh. | Member |

**SHAZIA RIZVI
SECRETARY TO GOVT. OF SINDH**


No. DEV/IND/941/2011

12462

Karachi, dated the 27th November, 2013

A copy is forwarded for information to:-

1. The Accountant General Sindh, Karachi.
2. The M.D, SITE Limited.
3. Chief Engineer, SITE Limited.
4. Director Finance, SITE Limited.
5. Internal Auditor, SITE Limited.
6. Superintendent Engineer, Works & Services Deptt. Government of Sindh, Karachi.
7. Executive Engineer, Local Government Deptt. Government of Sindh, Karachi.
8. PS to Secretary, Industries & Commerce Department, Government of Sindh, Karachi.


(Musarrat Mokhtar)
DEPUTY DIRECTOR (DEV-II)
FOR SECRETARY TO GOVT. OF SINDH

SINDH INDUSTRIAL TRADING ESTATE LIMITED**Package B**

**Re-Constructio of Road from G.C.T to Siddique Sons Chowk via Police Station SITE to
Fire Brigad & Allied Work SITE Arca Karachi.**

NIT DT:03-12-2013

List of Contractor Who gets Bidding Documents

Sr No	Name of Contractor/ Firm Tender issued
1	M/S. Niaz Muhammad Khan & Brothers
2	M/S. Al-Riaz Enterprises
3	M/S. Fasahat & Co
4	M/S. Alladin
5	M/S. Rehman Construction
6	M/S. J.K & Co
7	M/S. Deen Muhammad
8	M/S. K.N Builder
9	M/S. Preety Construction Co.
10	M/S. Mehram Traders
11	M/S. R.K Construction & Co.
12	M/s. Mas Con & Construction
13	M/S Yousuf Khan & Brothers
14	M/S. K.A & Brothers
15	M/S. Eastern Construction Co
16	M/S. Trec Private Limited
17	M/S. Al-Ghazi Corporation
18	M/S. Muhammad Hasni Builders
19	M/S. United Construction Co
20	M/S. Muhammad Siddique & Brothers
21	M/S. PCC Engineering & Construction
22	M/S. G.M Enterprises

SINDH INDUSTRIAL TRADING ESTATE LIMITED**Package B****Re-Constructio of Road from G.C.T to Siddique Sons Chowk via Police Station SITE to
Fire Brigad & Allied Work SITE Area Karachi.****NIT DT:03-12-2013****List of Contractor Who Submit in the Bidding Document**

Sr No	Name of Contractor/ Firm Tender Recived
1	M/S NIAZ MUHAMMAD KHAN AND BROTHERS
2	M/S AL RIAZ ENTERPRISES
3	M/S DEEN MUHAMMAD
4	M/S K N BUILDERS
5	M/S R . K CONSTRUCTION & CO
6	M/S EASTERN CONSTRUCTION COMPANY
7	M/S MUHAMMAD SIDDIQUE AND BROTHERS
8	M/S PRIME CONSTRUCTION COMPANY
9	M/S MUMHAMMAD HASNI BUILDERS

SINDH INDUSTRIAL TRADING ESTATE LTD, KARACHI
 DETAIL COMPARATIVE STATEMENT
 PACKAGE "B"

Re-construction of Roads & Allied Works at SITE Karachi

S.#	Description of Work	Unit	Qty.	ESTIMATED AMOUNT		1. M/S NIAZ MUHAMMAD KHAN AND BROTHERS		
				Rate	Amount	QUOTED RATE	QUOTED AMOUNT	CORRECTED AMOUNT
A- ROAD WORK								
1	Earth Work							
2	Sub-Base	% Sft	279,000	116.16	324,086	177.72	495,852.00	495,838.80
3	Base Course	% Cft	279,000	4,359.76	12,163,730	6,670.43	18,610,508.00	18,610,499.70
4	2" (50 mm) Thick Asphalt Concrete Wearing Course Plant Mix	% Cft	209,250	5,542.24	11,597,137	8,479.63	17,743,620.00	17,743,625.78
5	Kerb Stone	% Sft	279,000	8,274.73	23,086,497	12,660.34	35,322,340.00	35,322,348.60
6	Thermo Plastic Paint	P Rft	12,400	567.01	7,029,824	439.43	5,634,874.00	5,634,932.00
		P, Rft	6,200	41.24	255,688	63.10	391,203.00	391,220.00
Total (A)					51,110,063		78,198,396.00	78,198,464.88
B- PATCH WORK								
1	Earth Work							
		% Sft	115,200	116.16	133,816	177.72	204,739.00	204,733.44
		% Cft	14,400	773.86	111,438	1,184.01	170,497.00	170,497.44
2	Sub-Base	% Cft	86,400	4,359.76	3,766,833	6,670.43	5,763,254.00	5,763,251.52
3	Base Course	% Cft	88,400	5,542.24	4,788,495	8,479.63	7,326,398.00	7,326,400.32
4	1-1/2" Thick Asphalt Concrete Wearing Course Plant Mix	% Sft	172,800	6,873.79	11,877,909	10,516.90	18,173,201.00	18,173,203.20
Total (B)					20,678,489		31,638,089.00	31,638,085.92
C- RISING OF RCC CULVERT								
1	Dismantling							
2	Excavation	% Cft	3,870	5,445.00	210,722	8,330.85	322,404.00	322,403.90
3	1:4:8	% Cft	3,240	3,554.38	11,516	5,438.20	17,620.00	17,619.77
4	RCC 1:2:4	% Cft	1,080	9,418.28	101,696	14,406.91	155,595.00	155,594.63
5	Steel Reinforcement	Cft	7,830	337.00	2,638,710	515.61	4,037,226.00	4,037,226.30
6	CC 1:2:4	Cwt	245	5,001.70	1,225,417	7,652.60	1,874,887.00	1,874,887.00
7	Clearance	% Sft	3,375	3,275.50	110,548	5,011.52	169,139.00	169,138.80
		% Cft	11,025	1,683.75	18,343	2,545.54	28,065.00	28,064.58
Total (C)					4,316,951		6,604,935.00	6,604,934.97
D- SEWER LINES								
1	Excavation							
		% Cft	28,250	4,650.00	122,063	7,114.50	186,756.00	186,755.63
2	Refilling Excavated Stuff	% Cft	21,550	2,760.00	59,478	4,222.80	91,001.00	91,001.34
3	RCC Pipes	Rft	1,500	889.00	1,303,500	1,329.57	1,994,355.00	1,994,355.00
4	PCC 1:2:4	% Cft	5,385	14,429.25	777,015	22,076.75	1,188,833.00	1,188,832.99
5	Manholes	Each	10	52,000.00	520,000	79,560.00	795,600.00	795,600.00
Total (D)					2,782,056		4,256,545.00	4,256,544.95
Total A+B+C+D					78,887,559		120,697,965.00	120,698,030.72
TOTAL CORRECTED BID AMOUNT						Rs.120,698,030.72/=		
Comparison with Estimated Cost						Rs.41,810,471.72/= (53%) Above		
POST QUALIFICATION								
1	Valid/ Registration with Pakistan Engineering Council in category C4 and above with discipline CE01					Attached		
2	Documentary evidence/Work orders of 2No. Works having cost 100 million of Similar nature with satisfactory completion certificates					Not Provided		
3	Undertaking of contractor/firm not black listed					Not Provided		
4	Registration with income tax authority (NTN).					Attached		
QUALIFIED / NOT QUALIFIED AFTER POST QUALIFICATION						Not Qualified		
RANKING								
REMARKS								

SINDH INDUSTRIAL TRADING ESTATE LTD, KARACHI
 DETAIL COMPARATIVE STATEMENT
 PACKAGE "B"

Re-construction of Roads & Allied Works at SITE Karachi

S.#	Description of Work	Unit	Qty.	ESTIMATED AMOUNT		2. M/S AL RIAZ ENTERPRISES		
				Rate	Amount	QUOTED RATE	QUOTED AMOUNT	CORRECTED AMOUNT
A- ROAD WORK								
1	Earth Work							
2	Sub-Base	% Sft	279,000	116.16	324,086	116.16	324,086.00	324,086.40
3	Base Course	% Cft	279,000	4,359.76	12,163,730	4,359.76	12,163,730.00	12,163,730.40
4	2" (50 mm) Thick Asphalt Concrete Wearing Course Plant Mix	% Cft	209,250	5,542.24	11,597,137	5,542.24	11,597,137.00	11,597,137.20
5	Kerb Stone	% Sft	279,000	8,274.73	23,086,497	8,274.73	23,086,497.00	23,086,496.70
6	Thermo Plastic Paint	P.Rft	15,400	207.81	3,192,324	230.00	3,500,000.00	3,100,000.00
		P.Rft	6,200	41.24	255,688	41.24	255,688.00	255,688.00
Total (A)					51,110,063		50,527,139.00	50,527,138.70
B- PATCH WORK								
1	Earth Work							
		% Sft	115,200	116.16	133,816	116.16	133,816.00	133,816.32
		% Cft	14,400	773.86	111,436	773.86	111,436.00	111,435.84
2	Sub-Base							
		% Cft	86,400	4,359.76	3,766,833	4,359.76	3,766,833.00	3,766,832.64
		% Cft	86,400	5,542.24	4,788,495	5,542.24	4,788,495.00	4,788,495.36
4	1-1/2" Thick Asphalt Concrete Wearing Course Plant Mix	% Sft	172,800	6,873.79	11,877,909	6,873.79	11,877,909.00	11,877,909.12
Total (B)					20,678,489		20,678,489.00	20,678,489.28
C- RISING OF RCC CULVERT								
1	Dismantling	% Cft	3,870	5,445.00	210,722	5,445.00	210,722.00	210,721.50
2	Excavation	% Cft	3,240	3,554.38	11,516	3,554.38	11,516.00	11,516.19
3	1:4:8	% Cft	1,080	9,416.28	101,696	9,416.28	101,696.00	101,695.82
4	RCC 1:2:4	Cft	7,830	337.00	2,638,710	337.00	2,638,710.00	2,638,710.00
5	Steel Reinforcement	Cwt	245	5,001.70	1,225,417	5,001.70	1,225,417.00	1,225,416.50
6	GC 1:2:4	% Sft	3,375	3,275.50	110,548	3,275.50	110,548.13	110,548.13
7	Clearance	% Cft	11,025	1,663.75	18,343	1,663.75	18,343.00	18,342.84
Total (C)					4,316,951		4,316,951.00	4,316,950.98
D- SEWER LINES								
1	Excavation	% Cft	26,250	4,650.00	122,063	4,650.00	122,063.00	122,062.50
2	Refilling Excavated Stuff	% Cft	21,550	2,760.00	59,478	2,760.00	59,478.00	59,478.00
3	RCC Pipes	Rft	1,600	869.00	1,303,500	869.00	1,303,500.00	1,303,500.00
4	PCC 1:2:4	% Cft	5,385	14,429.25	777,015	14,429.25	777,015.00	777,015.11
5	Manholes	Each	10	52,000.00	520,000	52,000.00	520,000.00	520,000.00
Total (D)					2,782,056		2,782,056.00	2,782,056.61
Total A+B+C+D					78,887,559		78,334,635.00	78,304,634.58
TOTAL CORRECTED BID AMOUNT						Rs.78,304,634.58/=		
Comparison with Estimated Cost						Rs.582,924.42/= (-7%) Below		
POST QUALIFICATION								
1	Valid/ Registration with Pakistan Engineering Council in category C4 and above with discipline CE01					Attached		
2	Documentary evidence/Work orders of 2No. Works having cost 100 million of Similar nature with satisfactory completion certificates					Not Provided		
3	Undertaking of contractor/firm not black listed					Attached		
4	Registration with income tax authority (NTN)					Attached		
QUALIFIED / NOT QUALIFIED AFTER POST QUALIFICATION						Not Qualified		
RANKING								
REMARKS								

SINDH INDUSTRIAL TRADING ESTATE LTD, KARACHI
 DETAIL COMPARATIVE STATEMENT
 PACKAGE "B"

Re-construction of Roads & Allied Works at SITE Karachi

S.#	Description of Work	Unit	Qty.	ESTIMATED AMOUNT		3. M/S DEEN MUHAMMAD		
				Rate	Amount	QUOTED RATE	QUOTED AMOUNT	CORRECTED AMOUNT
A- ROAD WORK								
1	Earth Work							
		% SR	279,000	116.16	324,086	101.00	284,941.00	281,790.00
2	Sub-Base							
		% Cft	279,000	4,359.76	12,163,730	3,793.00	10,582,446.00	10,582,470.00
3	Base Course							
		% Cft	209,250	5,542.24	11,597,137	4,822.00	10,089,510.00	10,090,035.00
4	2" (50 mm) Thick Asphalt Concrete Wearing Course Plant Mix							
		% Sft	279,000	8,274.73	23,086,497	7,199.00	20,085,253.00	20,085,210.00
5	Kerb Stone							
		P.Rft	12,400	297.01	3,682,924	258.40	3,204,144.00	3,204,160.00
6	Thermo Plastic Paint							
		P.Rft	6,200	41.24	255,688	35.00	217,000.00	217,000.00
Total (A)					51,110,063		444,463,294.00	44,460,665.00
B- PATCH WORK								
1	Earth Work							
		% SR	115,200	116.16	133,816	101.00	116,419.00	116,352.00
		% Cft	14,400	773.96	111,436	673.25	96,949.00	96,948.00
2	Sub-Base							
		% Cft	86,400	4,359.76	3,766,833	3,793.00	3,277,144.00	3,277,152.00
3	Base Course							
		% Cft	86,400	5,542.24	4,788,495	4,821.74	4,165,990.00	4,165,983.36
4	1-1/2" Thick Asphalt Concrete Wearing Course Plant Mix							
		% Sft	172,800	6,873.79	11,877,909	5,980.00	10,333,781.00	10,333,440.00
Total (B)					20,678,489		17,990,283.00	17,989,875.36
C- RISING OF RCC CULVERT								
1	Dismantling							
		% Cft	3,870	5,445.00	210,722	4,737.15	183,328.00	183,327.71
2	Excavation							
		% Cft	3,240	3,554.36	11,516	3,092.00	10,018.00	10,018.08
3	1:4:8							
		% Cft	1,080	9,416.28	101,696	8,192.16	88,475.52	88,475.33
4	RCC 1:2:4							
		Cft	7,630	337.60	2,638,710	293.19	2,295,678.00	2,295,677.70
5	Steel Reinforcement							
		Cwt	245	5,001.70	1,225,417	4,351.50	1,066,113.00	1,066,117.50
6	CC 1:2:4							
		% Sft	3,375	3,275.50	110,548	2,849.68	96,176.76	96,176.70
7	Clearance							
		% Cft	11,025	1,663.75	18,343	1,447.00	15,958.00	15,953.18
Total (C)					4,316,951		3,755,747.00	3,755,746.19
D- SEWER LINES								
1	Excavation							
		% Cft	26,250	4,650.00	122,063	4,045.00	106,194.00	106,181.25
2	Refilling Excavated Stuff							
		% Cft	21,550	2,780.00	59,478	2,401.00	51,745.00	51,741.55
3	RCC Pipes							
		Rft	1,500	869.00	1,303,500	756.00	1,134,045.00	1,134,000.00
4	PCC 1:2:4							
		% Cft	5,385	14,429.25	77,015	12,553.00	676,003.00	675,979.05
5	Manholes							
		Each	10	52,000.00	520,000	45,240.00	452,400.00	452,400.00
Total (D)					2,782,056		2,424,430.00	2,420,301.85
Total A+B+C+D					78,887,559		68,633,754.00	68,626,588.40
TOTAL CORRECTED BID AMOUNT						Rs.68,626,588.44/=		
Comparison with Estimated Cost						Rs.10,260,970.60/= (-13%) Below		
POST QUALIFICATION								
1	Valid/ Registration with Pakistan Engineering Council in category C4 and above with discipline CE01						Attached	
2	Documentary evidence/Work orders of 2No. Works having cost 100 million of Similar nature with satisfactory completion certificates						Attached	
3	Undertaking of contractor/firm not black listed						Attached	
4	Registration with income tax authority (NTN).						Attached	
QUALIFIED / NOT QUALIFIED AFTER POST QUALIFICATION						Qualified		
RANKING						3th Lowest		
REMARKS								

SINDH INDUSTRIAL TRADING ESTATE LTD, KARACHI
DETAIL COMPARATIVE STATEMENT

PACKAGE "B"

Re-construction of Roads & Allied Works at SITE Karachi

S.#	Description of Work	Unit	Qty.	ESTIMATED AMOUNT		4. M/S K N BUILDERS		
				Rate	Amount	QUOTED RATE	QUOTED AMOUNT	CORRECTED AMOUNT
A- ROAD WORK								
1	Earth Work							
		% Sft	279,000	116.16	324,088	116.00	323,640.00	323,640.00
2	Sub-Base							
		% Cft	279,000	4,359.76	12,163,730	3,800.00	10,602,000.00	10,602,000.00
3	Base Course							
		% Cft	209,250	5,542.24	11,597,137	4,900.00	10,253,250.00	10,253,250.00
4	2" (50 mm) Thick Asphalt Concrete Wearing Course Plant Mix							
		% Sft	279,000	8,274.73	23,086,497	9,000.00	25,110,000.00	25,110,000.00
5	Kerb Stone							
		P Rft	12,400	297.01	3,682,824	280.00	3,472,000.00	3,472,000.00
6	Thermo Plastic Paint							
		P Rft	6,200	41.24	255,688	45.00	279,000.00	279,000.00
Total (A)					51,110,063		50,039,890.00	50,039,890.00
B- PATCH WORK								
1	Earth Work							
		% Sft	115,200	116.16	133,816	110.00	126,720.00	126,720.00
		% Cft	14,400	773.86	111,436	700.00	100,800.00	100,800.00
2	Sub-Base							
		% Cft	86,400	4,359.76	3,766,833	3,700.00	3,196,800.00	3,196,800.00
3	Base Course							
		% Cft	86,400	5,542.24	4,788,495	4,900.00	4,233,600.00	4,233,600.00
4	1-1/2" Thick Asphalt Concrete Wearing Course Plant Mix							
		% Sft	172,800	8,873.79	11,877,909	7,500.00	12,960,000.00	12,960,000.00
Total (B)					20,678,489		20,617,920.00	20,617,920.00
C- RISING OF RCC CULVERT								
1	Dismantling							
		% Cft	3,870	5,445.00	210,722	5,000.00	193,500.00	193,500.00
2	Excavation							
		% Cft	3,240	3,554.38	11,516	3,600.00	11,664.00	11,664.00
3	1:4:8							
		% Cft	1,080	9,416.28	101,698	9,000.00	97,200.00	97,200.00
4	RCC 1:2:4							
		Cft	7,830	337.00	2,638,710	350.00	2,740,500.00	2,740,500.00
5	Steel Reinforcement							
		Cwt	245	5,001.70	1,226,417	6,500.00	1,592,500.00	1,592,500.00
6	CC 1:2:4							
		% Sft	3,375	3,275.50	110,548	3,300.00	111,375.00	111,375.00
7	Clearance							
		% Cft	11,025	1,683.75	18,343	1,800.00	19,845.00	19,845.00
Total (C)					4,316,954		4,766,584.00	4,766,584.00
D- SEWER LINES								
1	Excavation							
		% Cft	26,250	4,650.00	122,063	4,800.00	126,000.00	126,000.00
2	Refilling Excavated Stuff							
		% Cft	21,550	2,760.00	59,478	2,600.00	56,030.00	56,030.00
3	RCC Pipes							
		Rft	1,500	869.00	1,303,500	900.00	1,350,000.00	1,350,000.00
4	PCC 1:2:4							
		% Cft	5,385	14,429.25	777,015	15,000.00	807,750.00	807,750.00
5	Manholes							
		Each	10	52,000.00	520,000	40,000.00	400,000.00	400,000.00
Total (D)					2,782,056		2,739,780.00	2,739,780.00
Total A+B+C+D					78,887,559		78,164,174.00	78,164,174.00
TOTAL CORRECTED BID AMOUNT						Rs.78,164,174.00/=		
Comparison with Estimated Cost						Rs.723,385.00/= (-0.9%) Below		
POST QUALIFICATION								
1	Valid/ Registration with Pakistan Engineering Council in category C4 and above with discipline CE01						Attached	
2	Documentary evidence/Work orders of 2No. Works having cost 100 million of Similar nature with satisfactory completion certificates						Attached	
3	Undertaking of contractor/firm not black listed						Attached	
4	Registration with income tax authority (NTN).						Attached	
QUALIFIED / NOT QUALIFIED AFTER POST QUALIFICATION						Qualified		
RANKING						5th Lowest		
REMARKS								

SINDH INDUSTRIAL TRADING ESTATE LTD, KARACHI
 DETAIL COMPARATIVE STATEMENT
 PACKAGE "B"

Re-construction of Roads & Allied Works at SITE Karachi


S.#	Description of Work	Unit	Qty.	ESTIMATED AMOUNT		5. M/S R. K CONSTRUCTION & CO		
				Rate	Amount	QUOTED RATE	QUOTED AMOUNT	CORRECTED AMOUNT
FINANCIAL								
A- ROAD WORK								
1	Earth Work	% Sft	279,000	116.16	324,086	300.00	837,000.00	837,000.00
2	Sub-Base	% CR	279,000	4,359.76	12,163,730	3,200.00	8,928,000.00	8,928,000.00
3	Base Course	% CR	209,250	5,542.24	11,597,137	4,100.00	8,579,250.00	8,579,250.00
4	2" (50 mm) Thick Asphalt Concrete Wearing Course Plant Mix	% Sft	279,000	8,274.73	23,066,487	5,800.00	16,182,000.00	16,182,000.00
5	Kerb Stone	P Kit	12,400	297.01	3,682,924	180.00	2,232,000.00	2,232,000.00
6	Thermo Plastic Paint	P.Rft	6,200	41.24	255,668	100.00	620,000.00	620,000.00
Total (A)					51,110,063		37,378,250.00	37,378,250.00
B- PATCH WORK								
1	Earth Work	% Sft	115,200	116.16	133,816	300.00	345,100.00	345,600.00
		% CR	14,400	773.86	111,436	400.00	57,600.00	57,600.00
2	Sub-Base	% Cft	86,400	4,369.76	3,766,833	3,000.00	2,592,000.00	2,592,000.00
3	Base Course	% Cft	86,400	5,542.24	4,788,495	4,300.00	3,715,200.00	3,715,200.00
4	1-1/2" Thick Asphalt Concrete Wearing Course Plant Mix	% Sft	172,800	6,873.79	11,877,909	5,500.00	9,504,000.00	9,504,000.00
Total (B)					20,678,489		16,213,800.00	16,214,400.00
C- RISING OF RCC CULVERT								
1	Dismantling	% CR	3,870	5,445.00	210,722	500.00	19,350.00	19,350.00
2	Excavation	% CR	3,240	3,554.38	11,516	600.00	19,440.00	1,944.00
3	1:4:8	% Cft	1,080	9,416.28	101,696	8,000.00	86,400.00	86,400.00
4	RCC 1:2:4	Cft	7,630	337.00	2,638,710	180.00	1,409,400.00	1,409,400.00
5	Steel Reinforcement	Cwt	245	5,001.70	1,225,417	6,000.00	1,470,000.00	1,470,000.00
6	CC 1:2:4	% Sft	3,375	3,275.50	110,548	2,500.00	84,375.00	84,375.00
7	Clearance	% CR	11,025	1,683.75	18,343	5,000.00	55,125.00	55,125.00
Total (C)					4,316,951		3,144,090.00	3,126,594.00
D- SEWER LINES								
1	Excavation	% CR	28,250	4,650.00	122,063	3,000.00	78,750.00	78,750.00
2	Refilling Excavated Stuff	% CR	21,550	2,760.00	59,478	2,000.00	43,100.00	43,100.00
3	RCC Pipes	Rft	1,500	869.00	1,303,500	600.00	900,000.00	900,000.00
4	PCC 1:2:4	% CR	5,385	14,429.25	777,015	18,000.00	969,300.00	969,300.00
5	Manholes	Each	10	52,000.00	520,000	12,000.00	120,000.00	120,000.00
Total (D)					2,782,056		2,111,150.00	2,111,150.00
Total A+B+C+D					78,887,559		58,847,290.00	58,830,394.00
TOTAL CORRECTED BID AMOUNT						Rs. 58,830,394.00/=		
Comparison with Estimated Cost						Rs. 20,057,165.00/= (-25.4%) Below		
POST QUALIFICATION								
1	Valid/ Registration with Pakistan Engineering Council in category C4 and above with discipline CE01						Attached	
2	Documentary evidence/Work orders of 2No. Works having cost 100 million of Similar nature with satisfactory completion certificates						Attached	
3	Undertaking of contractor/firm not black listed						Attached	
4	Registration with income tax authority (NTN)						Attached	
QUALIFIED / NOT QUALIFIED AFTER POST QUALIFICATION						Qualified		
RANKING						2nd Lowest		
REMARKS								

SINDH INDUSTRIAL TRADING ESTATE LTD, KARACHI
 DETAIL COMPARATIVE STATEMENT
 PACKAGE "B"

Re-construction of Roads & Allied Works at SITE Karachi


S.#	Description of Work	Unit	Qty.	ESTIMATED AMOUNT		6. M/S EASTERN CONSTRUCTION COMPANY			
				Rate	Amount	QUOTED RATE	QUOTED AMOUNT	CORRECTED AMOUNT	
FINANCIAL									
A- ROAD WORK									
1	Earth Work	% Sft	279,000	116.16	324,086	300.00	837,000.00	837,000.00	
2	Sub-Base	% Cft	279,000	4,359.76	12,163,730	4,000.00	11,160,000.00	11,160,000.00	
3	Base Course	% Cft	209,250	5,542.24	11,597,137	5,500.00	11,508,750.00	11,508,750.00	
4	2" (50 mm) Thick Asphalt Concrete Wearing Course Plant Mix	% Sft	279,000	8,274.73	23,086,497	11,000.00	30,690,000.00	30,690,000.00	
5	Kerb Stone	P.Rft	12,400	297.01	3,682,824	320.00	4,030,000.00	4,030,000.00	
6	Thermo Plastic Paint	P.Rft	6,200	41.24	256,888	50.00	310,000.00	310,000.00	
Total (A)					51,110,063		58,535,750.00	58,535,750.00	
B- PATCH WORK									
1	Earth Work	% Sft	115,200	116.16	133,816	300.00	345,600.00	345,600.00	
		% Cft	14,400	773.86	111,436	1,200.00	172,800.00	172,800.00	
2	Sub-Base	% Cft	86,400	4,359.76	3,766,833	4,000.00	3,456,000.00	3,456,000.00	
3	Base Course	% Cft	86,400	5,542.24	4,788,495	5,500.00	4,752,000.00	4,752,000.00	
4	1-1/2" Thick Asphalt Concrete Wearing Course Plant Mix	% Sft	172,800	8,873.79	11,877,909	7,500.00	12,960,000.00	12,960,000.00	
Total (B)					20,678,489		21,686,400.00	21,686,400.00	
C- RISING OF RCC CULVERT									
1	Dismantling	% Cft	3,870	5,445.00	210,722	4,000.00	154,800.00	154,800.00	
2	Excavation	% Cft	3,240	3,554.38	11,516	17,000.00	55,080.00	55,080.00	
3	1:4:8	% Cft	1,080	9,416.28	101,696	11,000.00	118,800.00	118,800.00	
4	RCC 1:2:4	Cft	7,830	337.00	2,638,710	340.00	2,662,200.00	2,662,200.00	
5	Steel Reinforcement	Cwt	245	5,001.70	1,225,417	5,500.00	1,347,500.00	1,347,500.00	
6	CC 1:2:4	% Sft	3,375	3,275.50	110,548	3,500.00	118,125.00	118,125.00	
7	Clearance	% Cft	11,025	1,663.75	18,343	17,000.00	187,425.00	187,425.00	
Total (C)					4,316,951		4,643,930.00	4,643,930.00	
D- SEWER LINES									
1	Excavation	% Cft	26,250	4,650.00	122,063	16,000.00	420,000.00	420,000.00	
2	Refilling Excavated Stuff	% Cft	21,550	2,760.00	59,478	2,000.00	43,100.00	43,100.00	
3	RCC Pipes	Rft	1,500	869.00	1,303,500	2,000.00	3,000,000.00	3,000,000.00	
4	PCC 1:2:4	% Cft	5,385	14,429.25	777,015	32,500.00	1,750,125.00	1,750,125.00	
5	Manholes	Each	10	52,000.00	520,000	25,000.00	250,000.00	250,000.00	
Total (D)					2,782,058		5,463,225.00	5,463,225.00	
Total A+B+C+D					78,887,559		90,329,305.00	90,329,305.00	
TOTAL CORRECTED BID AMOUNT						Rs.90,329,305.00/=			
Comparison with Estimated Cost						Rs.11,441,746.00/= (14.5%) Above			
POST QUALIFICATION									
1	Valid/ Registration with Pakistan Engineering Council in category C4 and above with discipline CEO1						Attached		
2	Documentary evidence/Work orders of 2No. Works having cost 100 million of Similar nature with satisfactory completion certificates						Attached		
3	Undertaking of contractor/firm not black listed						Attached		
4	Registration with income tax authority (NTN)						Attached		
QUALIFIED / NOT QUALIFIED AFTER POST QUALIFICATION						Qualified			
RANKING						7th Lowest			
REMARKS									

SINDH INDUSTRIAL TRADING ESTATE LTD, KARACHI
 DETAIL COMPARATIVE STATEMENT
 PACKAGE "B"
 Re-construction of Roads & Allied Works at SITE Karachi

S.#	Description of Work	Unit	Qty.	ESTIMATED AMOUNT		7. M/S MUHAMMAD SIDDIQUE AND BROTHERS			
				Rate	Amount	QUOTED RATE	QUOTED AMOUNT	CORRECTED AMOUNT	
A- ROAD WORK									
1	Earth Work								
		% SR	279,000	116.16	324,086	116.16	324,086.00	324,086.40	
2	Sub-Base								
		% Cft	279,000	4,359.76	12,163,730	4,359.76	12,163,730.00	12,163,730.40	
3	Base Course								
		% Cft	209,250	5,542.24	11,597,137	5,542.24	11,597,137.00	11,597,137.20	
4	2" (50 mm) Thick Asphalt Concrete Wearing Course Plant Mix								
		%SR	279,000	8,274.73	23,086,497	8,274.73	23,086,497.00	23,086,496.70	
5	Kerb Stone								
		P.Rft	12,100	297.01	3,582,924	297.01	3,582,924.00	3,582,924.00	
6	Thermo Plastic Paint								
		P.Rft	6,200	41.24	255,688	41.24	255,688.00	255,688.00	
Total (A)					51,110,063		51,110,063.00	51,110,062.70	
B- PATCH WORK									
1	Earth Work								
		% SR	115,200	116.16	133,816	116.16	133,816.00	133,816.32	
		% Cft	14,400	773.86	111,436	773.86	111,436.00	111,435.84	
2	Sub-Base								
		% Cft	86,400	4,359.76	3,766,833	4,359.76	3,766,833.00	3,766,832.64	
3	Base Course								
		% Cft	86,400	5,542.24	4,788,495	5,542.24	4,788,495.00	4,788,495.36	
4	1-1/2" Thick Asphalt Concrete Wearing Course Plant Mix								
		%SR	172,800	6,873.79	11,877,909	6,873.79	11,877,909.00	11,877,909.12	
Total (B)					20,678,489		20,678,489.00	20,678,489.28	
C- RISING OF RCC CULVERT									
1	Dismantling								
		% Cr	3,870	5,445.00	210,722	5,445.00	210,722.00	210,721.50	
2	Excavation								
		%0 CR	3,240	3,554.38	11,516	3,554.38	11,516.00	11,516.19	
3	1:4:8								
		% Cft	1,080	9,416.28	101,696	9,416.28	101,696.00	101,695.82	
4	RCC 1:2:4								
		Cft	7,830	337.00	2,638,710	337.00	2,638,710.00	2,638,710.00	
5	Steel Reinforcement								
		Cwt	245	5,001.70	1,225,417	5,001.70	1,225,417.00	1,225,416.50	
6	CC 1:2:4								
		% Sft	3,375	3,275.50	110,548	3,275.00	110,548.13	110,531.25	
7	Clearance								
		%0 CR	11,025	1,663.75	18,343	1,663.75	18,374.00	18,342.84	
Total (C)					4,316,951		4,316,951.00	4,316,934.11	
D- SEWER LINES									
1	Excavation								
		%0 CR	26,250	4,650.00	122,063	4,650.00	112,063.00	122,062.50	
2	Refilling Excavated Stuff								
		%0 Cft	21,550	2,760.00	59,478	2,760.00	59,478.00	59,478.00	
3	RCC Pipes								
		Rft	1,500	869.00	1,303,500	869.00	1,303,500.00	1,303,500.00	
4	PCC 1:2:4								
		% Cft	5,385	14,429.25	777,015	14,429.25	777,015.00	777,015.11	
5	Manholes								
		Each	10	52,000.00	520,000	52,000.00	520,000.00	520,000.00	
Total (D)					2,782,056		2,782,056.00	2,782,055.61	
Total A+B+C+D					78,887,559		78,807,559.00	78,887,541.70	
TOTAL CORRECTED BID AMOUNT						Rs.78,887,541.70/=			
Comparison with Estimated Cost						Same			
POST QUALIFICATION									
1	Valid/ Registration with Pakistan Engineering Council in category C4 and above with discipline CE01						Attached		
2	Documentary evidence/Work orders of 2No. Works having post 100 million of Similar nature with satisfactory completion certificates						Attached		
3	Undertaking of contractor/firm not black listed						Attached.		
4	Registration with income tax authority (NTN).						Attached		
QUALIFIED / NOT QUALIFIED AFTER POST QUALIFICATION						Qualified			
RANKING						6th Lowest			
REMARKS									

SINDH INDUSTRIAL TRADING ESTATE LTD, KARACHI
 DETAIL COMPARATIVE STATEMENT
 PACKAGE "B"

Re-construction of Roads & Allied Works at SITE, Karachi

S.#	Description of Work	Unit	Qty.	ESTIMATED AMOUNT		S. M/S PRIME CONSTRUCTION COMPANY			
				Rate	Amount	QUOTED RATE	QUOTED AMOUNT	CORRECTED AMOUNT	
A- ROAD WORK									
1	Earth Work	% Sft	279,000	116.16	324,086	106.86	298,139.40	298,139.40	
2	Sub-Base	% Cft	279,000	4,359.76	12,163,730	4,010.97	11,190,606.30	11,190,606.30	
3	Base Course	% Cft	209,250	5,542.24	11,597,137	5,098.86	10,669,364.55	10,669,364.55	
4	2" (50 mm) Thick Asphalt Concrete Wearing Course Plant Mix	% Sft	279,000	8,274.73	23,086,497	7,612.75	21,239,572.50	21,239,572.50	
5	Kerb Stone	P Rft	12,480	287.01	3,582,924	270.27	3,380,170.00	3,380,170.00	
6	Thermo Plastic Paint	P, Rft	6,200	41.24	256,888	37.94	235,232.96	235,228.00	
Total (A)					51,110,063		47,021,205.79	47,021,086.75	
B- PATCH WORK									
1	Earth Work	% Sft	115,200	116.16	133,816	106.86	123,102.72	123,102.72	
		% Cft	14,400	773.86	111,436	711.95	102,520.80	102,520.80	
2	Sub-Base	% Cft	86,400	4,359.76	3,766,833	4,010.92	3,465,478.08	3,465,434.88	
3	Base Course	% Cft	86,400	5,542.24	4,788,495	5,098.86	4,405,415.04	4,405,415.04	
4	1-1/2" Thick Asphalt Concrete Wearing Course Plant Mix	% Sft	172,800	6,873.79	11,877,909	6,323.88	10,927,664.64	10,927,664.64	
Total (B)					20,678,489		19,024,181.28	19,024,138.08	
C- RISING OF RCC CULVERT									
1	Dismantling	% Cft	3,870	5,445.00	210,722	5,009.40	193,863.78	193,863.78	
2	Excavation	% Cft	3,240	3,554.38	11,516	3,270.00	10,594.80	10,594.80	
3	1:4:8	% Cft	1,080	9,416.28	101,696	8,662.97	93,560.00	93,560.00	
4	RCC 1:2:4	Cft	7,830	337.00	2,638,710	310.04	2,427,613.20	2,427,613.20	
5	Steel Reinforcement	Cwt	245	5,001.70	1,225,417	4,601.56	1,127,382.20	1,127,382.20	
6	CC 1:2:4	% Sft	3,375	3,275.50	110,548	3,013.46	101,704.27	101,704.28	
7	Clearance	% Cft	11,025	1,663.75	18,343	1,530.65	16,875.41	16,875.42	
Total (C)					4,316,951		3,971,593.66	3,971,593.75	
D- SEWER LINES									
1	Excavation	% CR	26,250	4,650.00	122,063	4,278.00	112,279.50	112,297.50	
2	Refilling Excavated Stuff	% Cft	21,550	2,760.00	59,478	2,539.20	54,719.76	54,719.76	
3	RCC Pipes	Rft	1,500	669.00	1,003,500	799.48	1,199,220.00	1,199,220.00	
4	PCC 1:2:4	% Cft	5,385	14,429.25	777,015	13,274.91	714,853.90	714,853.90	
5	Manholes	Each	10	52,000.00	520,000	47,840.00	478,400.00	478,400.00	
Total (D)					2,782,056		2,559,491.16	2,559,491.16	
Total A+B+C+D					78,887,559		72,576,471.89	72,576,309.74	
TOTAL CORRECTED BID AMOUNT						Rs.72,576,309.74/=			
Comparison with Estimated Cost						Rs.6,311,249.26/= (-8%) Below			
POST QUALIFICATION									
1	Valid/ Registration with Pakistan Engineering Council in category C4 and above with discipline CEO1						Attached		
2	Documentary evidence/Work orders of 2No. Works having cost 100 million of Similar nature with satisfactory completion certificates						Attached		
3	Undertaking of contractor/firm not black listed						Attached		
4	Registration with income tax authority (NTN)						Attached		
QUALIFIED / NOT QUALIFIED AFTER POST QUALIFICATION						Qualified			
RANKING						4th Lowest			
REMARKS									

SINDH INDUSTRIAL TRADING ESTATE LTD, KARACHI
 DETAIL COMPARATIVE STATEMENT
 PACKAGE "B"

Re-construction of Roads & Allied Works at SITE Karachi

S.#	Description of Work	Unit	Qty.	ESTIMATED AMOUNT		S. M/S MUMHAMMAD HASNI BUILDERS		
				Rate	Amount	QUOTED RATE	QUOTED AMOUNT	CORRECTED AMOUNT
A- ROAD WORK								
1	Earth Work	% SR	279,000	116.16	324,086	100.00	279,000.00	279,000.00
2	Sub-Base	% CR	279,000	4,359.76	12,163,730	3,700.00	10,323,000.00	10,323,000.00
3	Base Course	% Cft	209,250	5,542.24	11,597,137	4,500.00	9,416,250.00	9,416,250.00
4	2" (50 mm) Thick Asphalt Concrete Wearing Course Plant Mix	% Sft	279,000	8,274.73	23,086,487	6,200.00	17,298,000.00	17,298,000.00
5	Kerb Stone	P, Rft	12,400	297.01	3,682,924	230.00	2,852,000.00	2,852,000.00
6	Thermo Plastic Paint	P, Rft	6,200	41.24	255,688	35.00	217,000.00	217,000.00
Total (A)					51,110,063		40,385,250.00	40,385,250.00
B- PATCH WORK								
1	Earth Work	% Sft	115,200	116.16	133,816	100.00	115,200.00	115,200.00
		% CR	14,400	773.86	111,436	800.00	115,200.00	115,200.00
2	Sub-Base	% Cft	86,400	4,359.76	3,766,833	3,500.00	3,024,000.00	3,024,000.00
3	Base Course	% Cft	86,400	5,542.24	4,788,495	4,300.00	3,715,200.00	3,715,200.00
4	1-1/2" Thick Asphalt Concrete Wearing Course Plant Mix	% Sft	172,800	6,873.79	11,877,909	5,500.00	9,504,000.00	9,504,000.00
Total (B)					20,678,489		16,473,600.00	16,473,600.00
C- RISING OF RCC CULVERT								
1	Dismantling	% Cft	3,870	5,445.00	210,722	4,900.00	189,630.00	189,630.00
2	Excavation	% Cft	3,240	3,554.38	11,516	Not Quoted	113,400.00	113,400.00
3	1:4:8	% Cft	1,080	9,416.28	101,686	Not Quoted	194,400.00	194,400.00
4	RCC 1:2:4	CR	7,830	337.00	2,638,710	350.00	2,740,500.00	2,740,500.00
5	Steel Reinforcement	Cwt	245	5,001.70	1,225,417	6,000.00	1,470,000.00	1,470,000.00
6	CC 1:2:4	% Sft	3,375	3,275.50	110,548	6,000.00	202,500.00	202,500.00
7	Clearance	% Cft	11,025	1,863.75	18,343	2,500.00	27,562.00	27,562.50
Total (C)					4,316,951		4,937,992.00	4,937,992.50
D- SEWER LINES								
1	Excavation	% Cft	26,250	4,650.00	122,063	3,000.00	78,750.00	78,750.00
2	Refilling Excavated Stuff	% CR	21,550	2,760.00	59,478	3,000.00	64,650.00	64,650.00
3	RCC Pipes	Rft	1,500	869.00	1,303,500	935.00	1,402,500.00	1,402,500.00
4	PCC 1:2:4	% CR	5,385	14,429.25	777,015	14,400.00	775,440.00	775,440.00
5	Manholes	Each	10	52,000.00	520,000	25,000.00	250,000.00	250,000.00
Total (D)					2,782,056		2,571,340.00	2,571,340.00
Total A+B+C+D					78,887,559		64,368,182.00	64,368,182.50
TOTAL CORRECTED BID AMOUNT						Rebate Offer		
						10% Below	(6,436,818.00)	(6,436,818.25)
						Total Amount	57,931,364.00	57,931,364.25
						Rs. 57,931,364.25/=		
Comparison with Estimated Cost						Rs. 18,164,170.00/= (-18%) Below		
POST QUALIFICATION								
1	Valid/ Registration with Pakistan Engineering Council in category C4 and above with discipline CE01						Attached	
2	Documentary evidence/Work orders of 2 No. Works having cost 100 million of Similar nature with satisfactory completion certificates						Attached	
3	Undertaking of contractor/firm not black listed						Attached	
4	Registration with income tax authority (NTN).						Attached	
QUALIFIED / NOT QUALIFIED AFTER POST QUALIFICATION						Qualified		
RANKING						1th Lowest		
REMARKS								

Bid Evaluation Report


1. Name of Procuring Agency Sindh Industrial Trading Estates Ltd Karachi.
2. Tender Reference Serial No. 03.
3. Tender Description/ Name of Work Package-C
Road Patch Works and Allied Works on Various Locations at SITE Karachi
4. Method of Procurement Single Stage One Envelope with Post Qualification, Open Competitive Bidding through NIT.
5. Tender Published Hoisted on SITE & SPPRA website serial No.18190 withheld SPPRA ID:157521380 Published in Daily The News (English News Paper), Daily Express (Urdu News Paper), Daily Ibrat (Sindhi News Paper) Date 03/12/2013.
6. Total Bid Documents Sold 25 Nos. (Copy attached in Annexure C-1)
7. Total Bid Received 10 Nos. (Copy attached in Annexure C-2)
8. Technical Bid Opening Date Not Applicable
9. No. of Bid Technically Qualified Not Applicable
10. Bid Not Accepted 02 Nos.
11. Financial Bid opening Date 19/12/2013
12. Engineering Estimated Cost Rs.88,225,182/=
13. **Bid Evaluation Report:**


S. N. #	Name of Firm or Bidder	Cost Offered by the Bidder	Bid Security 2.5%	Corrected Cost	Post Qualification as per NIT	Ranking	Comparison with Estimated Cost	Reasons for acceptance /rejection	Remarks
0	1	2	3	4	5	6	7	8	9
1	M/S NIAZ MUHAMMAD KHAN & BROTHERS	Rs.134,984,529/-	Rs.3,375,000/=	Rs.134,948,534.41/=	Dose not fulfill the criteria	N.A	46,723,352.41 (+53%) Above	Not Responsive as per post Qualification	
2	M/S AL RIAZ ENTERPRISES	Rs.86,761,943/-	Rs.2,205,630/=	Rs.86,761,943.13/=	Dose not fulfill the criteria	N.A	(1,463,238.87) (-1.66%) Below	Not Responsive as per post Qualification	
3	M/S REHMAN CONSTRUCTION CO	Rs.88,225,182/=	Rs.2,225,000/=	Rs.88,225,182.13/=	Fulfill the criteria	8th Lowest	Same	Substantially Responsive	
4	M/S R. K CONSTRUCTION	Rs.66,488,249/-	Rs.2,091,860/=	Rs.58,457,360.72/=	Fulfill the criteria	4th Lowest	(29,767,821.28) (-33.7%) Below	Substantially Responsive	
5	M/S YOUSUF KHAN & BROTHERS	Rs.54,457,848/-	Rs.2,211,900/=	Rs.54,081,513.08/=	Fulfill the criteria	2nd Lowest	(34,143,668.92) (-38.7%) Below	Substantially Responsive	
6	M/S EASTERN CONSTRUCTION CO	Rs.55,792,111/-	Rs.1,395,000/=	Rs.54,141,938.50/=	Fulfill the criteria	3rd Lowest	(34,083,243.50) (-38.6%) Below	Substantially Responsive	
7	M/S HAJI SYED AMEER BROTHERS	Rs.83,813,923/-	Rs.2,100,000/=	Rs.80,313,922.61/=	Fulfill the criteria	6th Lowest	(7,911,259.39) (-9%) Below	Substantially Responsive	
8	M/S MUHAMMAD HASNI BUILDERS	Rs.63,484,393/-	Rs.1,805,000/=	Rs.63,484,392.38/=	Fulfill the criteria	5th Lowest	(24,740,789.62) (-28%) Below	Substantially Responsive	
9	M/S H. B. Z CONSTRUCTION CO.	Rs.80,773,308/-	Rs.2,230,000/=	Rs.50,909,618.25/=	Fulfill the criteria	1st Lowest	(37,315,563.75) (-42.3%) Below	Substantially Responsive	
10	M/S PRIME CONSTRUCTION COMPANY	Rs.80,505,478/-	Rs.2,206,000/=	Rs.80,505,329.48/=	Fulfill the criteria	7th Lowest	(7,719,852.52) (-8.7%) Below	Substantially Responsive	


The all concerned bidder are being informed accordingly.


M/s H. B. Z CONSTRUCTION CO declared as the lowest responsive competitive bidder by the Committee and recommended for sanction from Competent Authority.


(Abduallah Soomro)
Chief Engineer
SITE Ltd.


(Arbab Ali Khan)
Director Finance
SITE Ltd.


(Khurshid Ahmed Dehraj)
Internal Auditor
SITE Ltd.


(Manzoor Hussain Shah)
Superintend Engineer
Works & Services Dept:
Government of Sindh.



(Khalifeo Nazper)
Executive Engineer
Local Govt. Dept:
Government of Sindh.

SINDH INDUSTRIAL TRADING ESTATES LIMITED


MANGHO PIR ROAD , KARACHI
COMPARATIVE STATEMENT OF TENDER # "C"


NAME OF WORK:- Road Patch Work & Allied Works on Various Location at SITE, Karachi
OPEN ON:- 19-12-2013 , 3:00 pm In the office of Chief Engineer in the presence of participants
ESTIMATED COST:- Rs. 88,225,182/=

S.No	NAME OF CONTRACTOR	QUOTED AMOUNT	BID SECURITY	CORRECTED AMOUNT	POST QUALIFICATION	REMARKS
1	M/S NIAZ MUHAMMAD KHAN & BROTHERS	Rs. 134,984,529/=	Silk Bank Ltd Guarantee No.018/13/999/L/GTC Date: 27-11-2013 Rs.3,375,000/= upto 12-01-2014	Rs.134,948,534.41/=	Not Responsive as per post Qualification	N.A (-57%) Above
2	M/S AL. RIAZ ENTERPRISES	Rs. 86,761,943/=	Khyber Bank P.O:0226325 Date:28-11-2013 Rs. 2,205,630/= TOTAL Rs.2,205,630/=	Rs.86,761,943.13/=	Not Responsive as per post Qualification	N.A (1,463,238.87) (-1.66%) Below
3	M/S REHMAN CONSTRUCTION CO	Rs. 88,225,182/=	Bank Allah P.O:PONNH0017937 Date:27-11-2013 Rs. 2,225,000/= TOTAL Rs.2,225,000/=	Rs.88,225,182.13/=	Substantially Responsive	8th Lowest Same
4	M/S R. K CONSTRUCTION	Rs. 66,488,249/=	Allied Bank CDR: 10951605 Date:28-11-2013 Rs. 2,091,860/= TOTAL Rs.2,091,860/=	Rs.58,457,360.72/=	Substantially Responsive	4th Lowest (29,767,821.28) (-33.7%) Below
5	M/S YOUSUF KHAN & BROTHERS	Rs.54,457,848/=	Meezan Bank Ltd P.O:00210473 Date:19-12-2013 Rs.433,100/= Meezan Bank Ltd P.O:00210474 Date:19-12-2013 Rs.1,435,500/= Habib Bank Ltd P.O:9523698 Date:19-12-2013 Rs.116,500/=	Rs.54,081,513.08/=	Substantially Responsive	2nd Lowest (34,143,668.92) (-38.7%) Below
6	M/S EASTERN CONSTRUCTION CO	Rs.55,792,111/=	Meezan Bank Ltd P.O:0003933 Date:19-12-2013 Rs.1,000,000/= Sindh Bank Ltd P.O:159644 Date:19-12-2013 Rs.395,000/= TOTAL Rs.1,395,000/=	Rs.54,141,938.50/=	Substantially Responsive	3rd Lowest (34,083,243.50) (-38.6%) Below
7	M/S HAJI SYED AMEER BROTHERS	Rs.83,813,923/=	Meezan Bank Ltd P.O:0014645 Date:19-12-2013 Rs.2,100,000/= TOTAL Rs.2,100,000/=	Rs.80,313,922.61/=	Substantially Responsive	6th Lowest (7,911,259.39) (-9%) Below
8	M/S MUHAMMAD HASNI BUILDERS	Rs.63,484,393/-	Habib Bank Ltd P.O:10064537 Date:19-12-2013 Rs. 1,805,000/= TOTAL Rs.1,805,000/=	Rs.63,484,392.38/=	Substantially Responsive	5th Lowest (24,740,789.63) (-28%) Below
9	M/S H. B. Z. CONSTRUCTION CO.	Rs. 80,773,308/=	Meezan Bank Ltd P.O:0014646 Date:19-12-2013 Rs.2,230,000/= TOTAL Rs.2,230,000/=	Rs.50,909,618.25/=	Substantially Responsive	1st Lowest (37,315,563.75) (-42.3%) Below
10	M/S PRIME CONSTRUCTION COMPANY	Rs. 80,505,478/=	Bank Allah Ltd Guarantee No.130060BID00013 Date: 26-11-2013 Rs.2,206,000/= upto 25-02-2014	Rs.80,505,329.48/=	Substantially Responsive	7th Lowest (7,719,852.52) (-8.7%) Below


Abdullah Samra
Chief Engineer,
SITE Ltd, Karachi.


Mr. Kharshed Ahmed Delraj
Internal Auditor,
SITE Ltd, Karachi.


Mr. Manzoor Hussain Shab
Superintendent Engineer,
Work & Services Deptt,
Government of Sindh.


Mr. Arhab Ali Khan
Director Finance,
SITE Ltd, Karachi.


Bid Evaluation Report


1. Name of Procuring Agency: Sindh Industrial Trading Estates Ltd Karachi.
2. Tender Reference Serial No.: 03.
3. Tender Description/ Name of Work: Package-C Road Patch Works and Allied Works on Various Locations at SITE Karachi
4. Method of Procurement: Single Stage One Envelope with Post Qualification, Open Competitive Bidding through NIT.
5. Tender Published: Hoisted on SITE & SPPRA website serial No.18190 withheld SPPRA ID:157521380 Published in Daily The News (English News Paper), Daily Express (Urdu News Paper), Daily Ibrat (Sindhi News Paper) Date 03/12/2013.
6. Total Bid Documents Sold: 25 Nos. (Copy attached in Annexure C-1)
7. Total Bid Received: 10 Nos. (Copy attached in Annexure C-2)
8. Technical Bid Opening Date: Not Applicable
9. No. of Bid Technically Qualified: Not Applicable
10. Bid Not Accepted: 02 Nos.
11. Financial Bid opening Date: 19/12/2013
12. Engineering Estimated Cost: Rs.88,225,182/=
13. Bid Evaluation Report:


S. No.	Name of Firm or Bidder	Cost Offered by the Bidder	Bid Security 2.5%	Corrected Cost	Post Qualification as per NIT	Ranking	Comparison with Estimated Cost	Reasons for acceptance /rejection	Remarks
0	1	2	3	4	5	6	7	8	9
1	M/S NIAZ MUHAMMAD KHAN & BROTHERS	Rs.134,984,529/-	Rs.3,375,000/=	Rs.134,948,534.41/=	Dose not fulfill the criteria	N.A	46,723,352.41 (+53%) Above	Not Responsive as per post Qualification	
2	M/S AL RIAZ ENTERPRISES	Rs.86,761,943/-	Rs.2,205,630/=	Rs.86,761,943.13/=	Dose not fulfill the criteria	N.A	(1,463,238.87) (-1.66%) Below	Not Responsive as per post Qualification	
3	M/S REHMAN CONSTRUCTION CO	Rs.88,225,182/-	Rs.2,225,000/=	Rs.88,225,182.13/=	Fulfill the criteria	8th Lowest	Same	Substantially Responsive	
4	M/S R K CONSTRUCTION	Rs.66,488,249/-	Rs.2,091,860/=	Rs.58,457,360.72/=	Fulfill the criteria	4th Lowest	(29,767,821.28) (-33.7%) Below	Substantially Responsive	
5	M/S YOUSUF KHAN & BROTHERS	Rs.54,457,848/-	Rs.2,211,900/=	Rs.54,081,513.08/=	Fulfill the criteria	2nd Lowest	(34,143,668.92) (-38.7%) Below	Substantially Responsive	
6	M/S EASTERN CONSTRUCTION CO	Rs.55,792,111/-	Rs.1,395,000/=	Rs.54,141,938.50/=	Fulfill the criteria	3rd Lowest	(34,083,243.50) (-38.6%) Below	Substantially Responsive	
7	M/S HAJI SYED AMEER BROTHERS	Rs.83,813,923/-	Rs.2,100,000/=	Rs.80,313,922.61/=	Fulfill the criteria	6th Lowest	(7,911,259.39) (-9%) Below	Substantially Responsive	
8	M/S MUHAMMAD HASNI BUILDERS	Rs.63,484,393/-	Rs.1,805,000/=	Rs.63,484,392.38/=	Fulfill the criteria	5th Lowest	(24,740,789.62) (-28%) Below	Substantially Responsive	
9	M/S H. B. Z CONSTRUCTION CO.	Rs.80,773,308/-	Rs.2,230,000/=	Rs.50,909,618.25/=	Fulfill the criteria	1st Lowest	(37,315,563.75) (-42.3%) Below	Substantially Responsive	
10	M/S PRIME CONSTRUCTION COMPANY	Rs.80,505,478/-	Rs.2,206,000/=	Rs.80,505,329.48/=	Fulfill the criteria	7th Lowest	(7,719,852.52) (-8.7%) Below	Substantially Responsive	


The all concerned bidder are being informed accordingly.


M/s H. B. Z CONSTRUCTION CO declared as the lowest responsive competitive bidder by the Committee and recommended for sanction from Competent Authority.


(Abdullah Soomro)
Chief Engineer
SITE Ltd.


(Arbab Ali Khan)
Director Finance
SITE Ltd.


(Khurshed Ahmed Dehraj)
Internal Auditor
SITE Ltd.


(Manzoor Hussain Shah)
Superintend Engineer
Works & Services Dept:
Government of Sindh.


(Ghulam Nadeem)
Executive Engineer
Local Govt. Dept:
Government of Sindh.

SINDH INDUSTRIAL TRADING ESTATES LIMITED

MANGHO PIR ROAD, KARACHI


COMPARATIVE STATEMENT OF TENDER # "C"


Road Patch Work & Allied Works on Various Location at SITE Karachi


19-12-2013, 3:00 pm In the office of Chief Engineer in the presence of participants


ESTIMATED COST:-
Rs. 88,225,182/=

S.No	NAME OF CONTRACTOR	QUOTED AMOUNT	BID SECURITY	CORRECTED AMOUNT	POST-QUALIFICATION	REMARKS
1	M/S NIAZ MUHAMMAD KHAN & BROTHERS	Rs. 134,984,329/=	Silk Bank Ltd Guarantee No.018/13/999/LG/TC Date: 27-11-2013 Rs. 3,375,000/= upto 12-01-2014	Rs. 134,948,534.41/=	Not Responsive as per post Qualification	N.A 46,733,352.41 (+53% Above)
2	M/S AL RIAZ ENTERPRISES	Rs. 86,761,943/=	Khyber Bank P.O:0226325 Date:28-11-2013 Rs. 2,205,630/= TOTAL Rs. 2,205,630/=	Rs. 86,761,943.13/=	Not Responsive as per post Qualification	N.A (1,463,238.87) (+1.66% Below)
3	M/S REHMAN CONSTRUCTION CO	Rs. 88,225,182/=	Bank Alfiah P.O:PONNH0017937 Date:27-11-2013 Rs. 2,225,000/=	Rs. 88,225,482.13/=	Substantially Responsive	8th Lowest Same
4	M/S R. K. CONSTRUCTION	Rs. 66,488,249/=	Allied Bank CDR:10951605 Date:28-11-2013 Rs. 2,091,860/=	Rs. 58,457,360.72/=	Substantially Responsive	4th Lowest (29,767,821.38) (-33.7%) Below
5	M/S YOUSUF KHAN & BROTHERS	Rs. 54,437,848/=	Meerzan Bank Ltd P.O:00210473 Date:19-12-2013 Rs. 433,100/= Meerzan Bank Ltd P.O:00210474 Date: 19-12-2013 Rs. 1,435,500/= Habib Bank Ltd P.O:9523698 Date: 19-12-2013 Rs. 116,500/=	Rs. 54,081,513.08/=	Substantially Responsive	2nd Lowest (4,143,668.92) (-38.74%) Below
6	M/S EASTERN CONSTRUCTION CO	Rs. 55,792,111/=	Meerzan Bank Ltd P.O:0003933 Date: 19-12-2013 Rs. 1,000,000/= Sindh Bank Ltd P.O:159644 Date:19-12-2013 Rs. 393,000/=	Rs. 54,141,938.50/=	Substantially Responsive	3rd Lowest (34,083,343.50) (-38.6%) Below
7	M/S HAJI SYED AMEER BROTHERS	Rs. 83,813,923/=	Meerzan Bank Ltd P.O:0014645 Date: 19-12-2013 Rs. 2,100,000/=	Rs. 80,313,922.61/=	Substantially Responsive	6th Lowest (3,911,259.39) (-4%) Below
8	M/S MUHAMMAD HASNI BUILDERS	Rs. 63,484,393/=	Habib Bank Ltd P.O:10064537 Date: 19-12-2013 Rs. 1,805,000/=	Rs. 63,484,392.38/=	Substantially Responsive	5th Lowest (24,740,789.62) (-28%) Below
9	M/S H. B. Z. CONSTRUCTION CO.	Rs. 80,773,308/=	Meerzan Bank Ltd P.O:0014646 Date: 19-12-2013 Rs. 2,230,000/=	Rs. 50,909,618.25/=	Substantially Responsive	1st Lowest (37,313,563.73) (-42.3%) Below
10	M/S PRIME CONSTRUCTION COMPANY	Rs. 80,505,478/=	Bank Alfiah Ltd Guarantee No. [300608]D000013 Date: 26-11-2013 Rs. 2,206,000/= upto 25-03-2014	Rs. 80,505,329.48/=	Substantially Responsive	7th Lowest (1,719,832.51) (-8.7%) Below


 Abdul Qadir
 Chief Engineer,
 SITE Ltd, Karachi.


 Mr. Khurshid Ahmed Dehraj
 Internal Auditor,
 SITE Ltd, Karachi.


 Mr. Manzoor Hussain Shah
 Superintendent Engineer,
 Work & Services Deptt,
 Government of Sindh.


 Mr. Arbab Ali Khan
 Director Finance,
 SITE Ltd, Karachi.

SINDH INDUSTRIAL TRADING ESTATE LIMITED

ATTENDANCE SHEET

Tender Box Sealed and open before us on 3:00pm 19th December, 2013 at the office of Chief Engineer SITE Ltd Karachi which published in daily newspapers 03rd December, 2013

SR. NO.	Name of Person	Name of Contractor/ Firm	Contact Cell No.	Signature
1	Al Ghazi Corporation	AL	0300-2374713	
2	Musaf Khan & Brothers		0342-2020519	
3	Fateem Khaskhoo	Niaz-m-Khan ^{NKB,}	0300 3066580	
4	Gadhas	AL RIAZ-ENT	0333233574	
5	Abrahan Elahi	M.H.B.	0321-0030007	
6	Sheikh Jumaal	P.C.C	0334-3324736	
7	Asmat Sherani	Haji Speed aneer A BO	0313-2645596	
8	Ahmed Shahi	Crystal Paramount	0321-2590891	
9	G. M. Entpu	Mageechn		
10	Qadri Co.			

P-1 % P-2.

Abdullah Soomro,
Chief Engineer,
SITE Ltd, Karachi

Mr. Arbab Ali Khan
Director Finance,
SITE Ltd, Karachi.

Mr. Khursheed Ahmed Dehraj
Internal Auditor,
SITE Ltd, Karachi.

Manzoor Hussain Shah
Superintendent Engineer,
Works & Services Deptt:
Government of Sindh.

Khalid Nazeer Ahmed
Executive Engineer,
Local Government Deptt:
Government of Sindh.

**SINDH INDUSTRIAL TRADING ESTATE LIMITED
ATTENDENCE SHEET**

Tender Box Sealed and open before us on 3:00pm 19th December, 2013 at the office of Chief Engineer SITE Ltd Karachi which published in daily newspapers 03rd December, 2013

SR. NO.	Name of Person	Name of Contractor/ Firm	Contact Cell No.	Signature
11	Khalid Nozi	M/S K.N Builders	03322100853	
12	Mohd Jadh	M/S DCC in Mahan	03452324160	
13	علی	T.K. & Co	0300233339	
14	Waji	H.B.Z	03022855905	
15	K.A.P.W	K.A. BMA	03332218743	
16	M/S	RIC	03332218713	
17	M/S	M/S	03897183429	
18	Sh. Jaffar Shah	Rehman Const. Co.	03453462776	
19	/	/	/	/
20	/	/	/	/

P-2.

Abdullah Soomro
Chief Engineer,
SITE Ltd, Karachi

Mr. Arbab Ali Khan
Director Finance,
SITE Ltd, Karachi.

Manzoor Hussain Shah
Superintendent Engineer,
Works & Services Deptt:
Government of Sindh.

Mr. Khursheed Ahmed Dehraj
Internal Auditor,
SITE Ltd, Karachi.

Khalid Majeed Ahmed
Executive Engineer,
Local Government Deptt:
Government of Sindh.



GOVERNMENT OF SINDH
INDUSTRIES & COMMERCE
DEPARTMENT

Karachi, dated the 27th November, 2013

NOTIFICATION

No. DEV/IND/941/2011. In pursuance of Rule-7 of Sindh Public Procurement Rules 2010, the Procurement Committee is hereby re-constituted for Sindh Industrial Trading Estates Limited.

The composition of re-constituted committee shall be:-

- Chief Engineer,
SITE Limited Chairman
- Director Finance,
SITE Limited Member
- Internal Auditor,
SITE Limited Member
- Mr. Manzoor Hussain Shah,
Superintendent Engineer, Works & Services Deptt.
Government of Sindh Member
- Mr. Khaleefo Nazeer Ahmed,
Executive Engineer, Local Govt. Deptt.
Government of Sindh. Member


SHAZIA RIZVI
SECRETARY TO GOVT. OF SINDH

Karachi, dated the 27th November, 2013

No. DEV/IND/941/2011-12462

A copy is forwarded for information to:-

1. The Accountant General Sindh, Karachi.
2. The M.D, SITE Limited.
- ✓ 3. Chief Engineer, SITE Limited.
4. Director Finance, SITE Limited.
5. Internal Auditor, SITE Limited.
6. Superintendent Engineer, Works & Services Deptt. Government of Sindh, Karachi.
7. Executive Engineer, Local Government Deptt. Government of Sindh, Karachi.
8. PS to Secretary, Industries & Commerce Department, Government of Sindh, Karachi.


(Musarrat Mokhtar)
DEPUTY DIRECTOR (DEV-II)
FOR SECRETARY TO GOVT. OF SINDH



Sindh Industrial Trading Estates Ltd.

Manghopir Road, Karachi

TENDER NOTICE

Sindh Industrial Trading Estates Limited invites sealed tenders from firms / contractors on the basis of SPPRA Rules-2010 for following works on item rates

S. NO	NAME OF WORK	COMPLETION PERIOD	TENDER FEE
1	Package "A" Reconstruction of Road from Baldia Traffic Chowk to Zia Mor via Searle Pharm & Allied Works at SITE Karachi	03 Months	Rs. 2 000
2	Package "B" Reconstruction of Road from G.C.T to Siddique Sons Chowk via Police Station SITE to Fire Brigade & Allied Works at SITE Karachi.	03 Months	Rs. 2 000
3	Package "C" Road Patch Works and Allied Works on Various Location at SITE Karachi	03 Months	Rs. 2 000

Tender can be obtained from the office of undersigned up to 1.00 pm on 19th December, 2013, on payment of non-refundable tender cost through pay order from any scheduled Bank in favour of SITE Ltd.

The sealed tenders completed in all respect accompanied with earnest money/bid security equal to 2.5% of the bid amount in shape of pay order/CDR in favour of SITE Limited will be received on 19th December, 2013 at 02:00 pm and opened on the same day at 03:00 pm publicly by the procurement committee in the presence of the contractors who opt to be present.

Bid offer shall remain valid for 90 days from the date of opening of the tender. Rates should be quoted inclusive of taxes in Pak Rupees

The following documents should be submitted for the post qualification of financial bid.

1. Valid / Registration with Pakistan Engineering Council in category C4 and above with discipline CE 01
2. Documentary evidence/Work orders of 2 No works having cost 100 million of similar nature with satisfactory completion certificates.
3. Undertaking of contractor/firm not black listed
4. Registration with Income Tax Authority (NTN)

SITE limited, reserves the right to reject any or all tenders before award of contract as per SPPRA Rules-2010 The above tender notice is available at website: www.site.com.pk and also at SPPRA website: <http://www.pprasindh.gov.pk> Interested parties can obtain further information from the office of the Chief Engineer SITE Limited Karachi and Telephone 021-32562604.

CHIEF ENGINEER
S.I.T.E. LIMITED Karachi

Contributing to the Industrial Progress

NIT DATED December 3rd,2013

English News Paper	:	Daily The News
Urdu News Paper	:	Daily Express
Sindhi News Paper	:	Daily Ibrat
SITE Ltd Website	:	www.site.com.pk
SPPRA Website	:	www.pprasindh.gov.pk
SPPRA Website Serial No	:	18190
Withheld SPPRA ID	:	157521380

SINDH INDUSTRIAL TRADING ESTATE LIMITED

Package C

Road Patch Work & Allied Works on Various Location at SITE Karachi

NIT DT:03-12-2013

List of Contractor Who gets Bidding Documents

Sr No	Name of Contractor/ Firm Tender issued
1	M/S. Niaz Muhammad Khan & Brothers
2	M/S. Rehman & Brothers
3	M/S. Al-Riaz Enterprises
4	M/S. Alladin
5	M/S. Rehman Construction
6	M/S. J.K & Co
7	M/S. Deen Muhammad
8	M/S. Al-Ghazi Corporation
9	M/S. K.N Builder
10	M/S. Preety Construction Co.
11	M/S. Mehram Traders
12	M/S. R.K Construction & Co.
13	M/s. Mas Con & Construction
14	M/S Yousuf Khan & Brothers
15	M/S. K.A & Brothers
16	M/S. Eastern Construction Co
17	M/S. Crystal Paramount Construction
18	M/S. Haji Syed Ameer Brothers
19	M/S. Trec Private Limited
20	M/S. Muhammad Hasni Builders
21	M/S. United Construction Co
22	M/S. HBZ Construction Co
23	M/S. Muhammad Siddique & Brothers
24	M/S. PCC Engineering & Construction
25	M/S. G.M Enterprises

SINDH INDUSTRIAL TRADING ESTATE LIMITED

Package C

Road Patch Work & Allied Works on Various Location at SITE Karachi

NIT DT:03-12-2013

List of Contractor Who Submit in the Bidding Document

Sr No	Name of Contractor/ Firm Tender Recived
1	M/S NIAZ MUHAMMAD KHAN & BROTHERS
2	M/S AL RIAZ ENTERPRISES
3	M/S REHMAN CONSTRUCTION CO
4	M/S R . K CONSTRUCTION
5	M/S YOUSUF KHAN & BROTHERS
6	M/S EASTERN CONSTRUCTION CO
7	M/S HAJI SYED AMEER BROTHERS
8	M/S MUHAMMAD HASNI BUILDERS
9	M/S H . B . Z CONSTRUCTION CO.
10	M/S PRIME CONSTRUCTION COMPANY

SINDH INDUSTRIAL TRADING ESTATE LTD, KARACHI
 DETAIL COMPARATIVE STATEMENT
 PACKAGE "C"

Re-construction of Roads & Allied Works at SITE Karachi

S.#	Description of Work	Unit	Qty.	ESTIMATED AMOUNT		1. M/S NIAZ MUHAMMAD KHAN & BROTHERS			
				Rate	Amount	QUOTED RATE	QUOTED AMOUNT	CORRECTED AMOUNT	
A- PATCH WORK									
1	Earth Work								
		% Cft	105,748	773.86	818,341	1,184.01	1,252,062.00	1,252,066.89	
		% Sft	121,600	116.16	141,251	177.72	216,113.00	216,107.52	
2	Sub-Base								
		% Cft	272,295	4,359.76	11,871,408	6,670.43	18,163,255.00	18,163,247.37	
		% Cft	272,295	5,542.24	15,091,242	8,479.63	23,089,601.00	23,089,608.51	
4	1-1/2" Thick Asphalt Concrete Wearing Course Plant Mix								
		% Sft	544,590	6,873.79	37,433,973	10,516.90	57,073,070.00	57,073,903.71	
Total (A)					65,356,216		99,995,010.00	99,995,016.00	
B- RISING OF RCC CULVERT									
1	Dismantling								
		% Cft	18,525	5,445.00	1,008,686	8,330.85	1,543,290.00	1,543,289.96	
2	Excavation								
		% Cft	22,760	3,554.38	80,898	5,438.20	123,773.00	123,773.43	
3	1:4:8								
		% Cft	7,873	9,416.28	741,344	14,406.91	1,134,256.00	1,134,256.02	
4	RCC 1:2:4								
		Cft	39,547	337.00	13,327,339	515.61	20,390,829.00	20,390,828.67	
5	Steel Reinforcement								
		Cwt	1,237	5,001.70	6,187,103	7,652.60	9,466,267.00	9,466,266.20	
6	CC 1:2:4								
		% Sft	22,045	3,275.50	722,084	5,011.52	1,104,788.00	1,104,789.58	
7	Clearance								
		% Cft	41,360	1,663.75	68,813	2,545.54	105,283.00	105,283.53	
Total (B)					22,136,266		33,868,487.00	33,868,487.41	
C- WATER LINE LEAKAGES									
1	Step Collar 12" dia								
		Each	3	35,100.00	105,300	53,703.00	161,109.00	161,109.00	
		Each	4	35,100.00	140,400	53,703.00	214,812.00	214,812.00	
2	Step Collar 15" dia								
		Each	2	36,500.00	73,000	55,845.00	11,690.00	11,690.00	
		Each	2	36,500.00	73,000	55,845.00	11,690.00	11,690.00	
		Each	3	36,500.00	109,500	55,845.00	167,535.00	167,535.00	
		Each	1	36,500.00	36,500	55,845.00	55,845.00	55,845.00	
4	Step Collar 24" dia								
		Each	5	39,000.00	195,000	59,670.00	298,350.00	298,350.00	
Total (C)					732,700		1,121,031.00	1,121,031.00	
Total A+B+C=					88,225,182		134,984,529.00	134,984,534.41	
TOTAL CORRECTED BID AMOUNT						Rs.134,984,534.41/=			
Comparison with Estimated Cost						Rs.46,723,352.41/= (+53%) Above			
POST QUALIFICATION									
1	Valid/ Registration with Pakistan Engineering Council in category C4 and above with discipline CE01						Attached		
2	Documentary evidence/Work orders of 2No. Works having cost 100 million of Similar nature with satisfactory completion certificates						Not Provided		
3	Undertaking of contractor/firm not black listed						Not Provided		
4	Registration with income tax authority (NTN)						Attached		
QUALIFIED / NOT QUALIFIED AFTER POST QUALIFICATION						Not Qualified			
RANKING									
REMARKS									

SINDH INDUSTRIAL TRADING ESTATE LTD, KARACHI
 DETAIL COMPARATIVE STATEMENT
 PACKAGE "C"

Re-construction of Roads & Allied Works at SITE Karachi

S.#	Description of Work	Unit	Qty.	ESTIMATED AMOUNT		2. M/S AL RIAZ ENTERPRISES		
				Rate	Amount	QUOTED RATE	QUOTED AMOUNT	CORRECTED AMOUNT
A- PATCH WORK								
1	Earth Work							
		% Cft	105,748	773.86	818,341	773.86	818,341.00	818,341.47
		% Sft	121,600	116.16	141,251	116.16	141,251.00	141,250.86
2	Sub-Base							
		% Cft	272,295	4,359.76	11,871,408	4,359.76	11,871,408.00	11,871,408.49
3	Base Course							
		% Cft	272,295	5,542.24	15,091,242	5,542.24	15,091,242.00	15,091,242.41
4	1-1/2" Thick Asphalt Concrete Wearing Course Plant Mix							
		% Sft	544,590	6,873.79	37,433,973	6,873.79	37,433,973.00	37,433,972.96
Total (A)					65,356,216		65,356,216.00	65,356,215.89
B- RISING OF RCC CULVERT								
1	Dismantling							
		% Cft	18,525	5,445.00	1,008,686	5,445.00	1,008,686.00	1,008,686.25
2	Excavation							
		% Cft	22,760	3,554.38	80,898	3,554.38	80,898.00	80,897.69
3	1:4:8							
		% Cft	7,873	9,416.28	741,344	9,416.28	741,344.00	741,343.72
4	RCC 1:2:4							
		Cft	39,547	337.00	13,327,339	300.00	11,864,100.00	11,864,100.00
5	Steel Reinforcement							
		Cwt	1,237	5,001.70	6,187,103	5,001.70	6,187,103.00	6,187,102.90
6	CC 1:2:4							
		% Sft	22,045	3,275.50	722,084	3,275.50	722,084.00	722,083.98
7	Clearance							
		% Cft	41,360	1,663.75	68,813	1,663.75	68,813.00	68,812.70
Total (B)					22,136,266		20,673,027.00	20,673,027.24
C- WATER LINE LEAKAGES								
1	Step Collar 12" dia							
		Each	3	35,100.00	105,300	35,100.00	105,300.00	105,300.00
		Each	4	35,100.00	140,400	35,100.00	140,400.00	140,400.00
2	Step Collar 15" dia							
		Each	2	36,500.00	73,000	36,500.00	73,000.00	73,000.00
3	Step Collar 18" dia							
		Each	2	36,500.00	73,000	36,500.00	73,000.00	73,000.00
		Each	3	36,500.00	109,500	36,500.00	109,500.00	109,500.00
		Each	1	36,500.00	36,500	36,500.00	36,500.00	36,500.00
4	Step Collar 24" dia							
		Each	5	39,000.00	195,000	39,000.00	195,000.00	195,000.00
Total (C)					732,700		732,700.00	732,700.00
Total A+B+C=					88,225,182		86,761,943.00	86,761,943.13
TOTAL CORRECTED BID AMOUNT						Rs.86,761,943.13/=		
Comparison with Estimated Cost						Rs.1,463,238.87/= (-1.66%) Below		
POST QUALIFICATION								
1	Valid/ Registration with Pakistan Engineering Council in category C4 and above with discipline CE01					Attached		
2	Documentary evidence/Work orders of 2No. Works having cost 100 million of Similar nature with satisfactory completion certificates					Not Provided		
3	Undertaking of contractor/firm not black listed					Attached		
4	Registration with income tax authority (NTN).					Attached		
QUALIFIED / NOT QUALIFIED AFTER POST QUALIFICATION						Not Qualified		
RANKING								
REMARKS								

SINDH INDUSTRIAL TRADING ESTATE LTD, KARACHI
 DETAIL COMPARATIVE STATEMENT
 PACKAGE "C"

Re-construction of Roads & Allied Works at SITE Karachi

S.#	Description of Work	Unit	Qty.	ESTIMATED AMOUNT		3. M/S REHMAN CONSTRUCTION CO			
				Rate	Amount	QUOTED RATE	QUOTED AMOUNT	CORRECTED AMOUNT	
A- PATCH WORK									
1	Earth Work								
		% Cr	105,748	773.86	818,341	773.86	818,341.00	818,341.47	
		% Sft	121,800	116.16	141,251	116.16	141,251.00	141,250.56	
2	Sub-Base								
		% Cr	272,295	4,359.76	11,871,408	4,359.76	11,871,408.00	11,871,408.49	
3	Base Course								
		% Cr	272,295	5,542.24	15,091,242	5,542.24	15,091,242.00	15,091,242.41	
4	1-1/2" Thick Asphalt Concrete Wearing Course Plant Mix								
		% Sft	544,600	6,873.70	37,423,073	6,873.70	37,423,973.00	37,133,972.94	
Total (A)					65,356,216		65,356,216.00	65,356,215.89	
B- RISING OF RCC CULVERT									
1	Dismantling								
		% Cr	18,525	5,445.00	1,008,686	5,445.00	1,008,686.00	1,008,686.25	
2	Excavation								
		% Cr	22,760	3,554.38	80,898	3,554.38	80,898.00	80,897.69	
3	1:4:8								
		% Cr	7,873	9,416.28	741,344	9,416.28	741,344.00	741,343.72	
4	RCC 1:2:4								
		Cr	39,547	337.00	13,327,339	337.00	13,327,339.00	13,327,339.00	
5	Steel Reinforcement								
		Cwt	1,237	5,001.70	6,187,103	5,001.70	6,187,103.00	6,187,102.90	
6	CC 1:2:4								
		% Sft	22,045	3,275.50	722,084	3,275.50	722,084.00	722,083.98	
7	Clearance								
		% Cr	41,360	1,663.75	68,813	1,663.75	68,813.00	68,812.70	
Total (B)					22,136,266		22,136,266.00	22,136,266.24	
C- WATER LINE LEAKAGES									
1	Step Collar 12" dia								
		Each	3	35,100.00	105,300	35,100.00	105,300.00	105,300.00	
		Each	4	35,100.00	140,400	35,100.00	140,400.00	140,400.00	
2	Step Collar 15" dia								
	Total								
		Each	2	36,500.00	73,000	36,500.00	73,000.00	73,000.00	
3	Step Collar 18" dia								
		Each	2	36,500.00	73,000	36,500.00	73,000.00	73,000.00	
		Each	3	36,500.00	109,500	36,500.00	109,500.00	109,500.00	
		Each	1	36,500.00	36,500	36,500.00	36,500.00	36,500.00	
4	Step Collar 24" dia								
		Each	5	39,000.00	195,000	Not Quoted	195,000.00	195,000.00	
Total (C)					732,700		732,700.00	732,700.00	
Total A+B+C=					88,225,182		88,225,182.00	88,225,182.13	
TOTAL CORRECTED BID AMOUNT						Rs.88,225,182.13/=			
Comparison with Estimated Cost						Same			
POST QUALIFICATION									
1	Valid/ Registration with Pakistan Engineering Council in category C4 and above with discipline CE01						Attached		
2	Documentary evidence/Work orders of 2No. Works having cost 100 million of Similar nature with satisfactory completion certificates						Attached		
3	Undertaking of contractor/firm not black listed						Attached		
4	Registration with income tax authority (NTN).						Attached		
QUALIFIED / NOT QUALIFIED AFTER POST QUALIFICATION						Qualified			
RANKING						8th Lowest			
REMARKS									

SINDH INDUSTRIAL TRADING ESTATE LTD, KARACHI
 DETAIL COMPARATIVE STATEMENT
 PACKAGE "C"

Re-construction of Roads & Allied Works at SITE Karachi

S.#	Description of Work	Unit	Qty.	ESTIMATED AMOUNT		4. M/S R. K CONSTRUCTION		
				Rate	Amount	QUOTED RATE	QUOTED AMOUNT	CORRECTED AMOUNT
A- PATCH WORK								
1	Earth Work							
		% Cft	105,748	773.86	818,341	300.00	317,244.00	317,244.00
		% Sft	121,600	116.16	141,251	300.00	364,800.00	364,800.00
2	Sub-Base							
		% Cft	272,295	4,359.76	11,871,408	3,000.00	8,168,850.00	8,168,850.00
3	Base Course							
		% Cft	272,295	5,542.24	15,091,242	4,000.00	10,891,800.00	10,891,800.00
4	1-1/2" Thick Asphalt Concrete Wearing Course							
		% Sft	544,590	6,873.75	37,433,873	5,300.00	2,863,270.00	20,000,270.00
Total (A)					65,356,216		48,605,964.00	48,605,964.00
B- RISING OF RCC CULVERT								
1	Dismantling							
		% Cft	18,525	5,445.00	1,008,686	600.00	111,450.00	111,150.00
2	Excavation							
		% Cft	22,760	3,554.38	80,898	5,000.00	113,800.00	113,800.00
3	1:4:8							
		% Cft	7,873	9,416.28	741,344	9,000.00	708,570.00	649,440.00
4	RCC 1:2:4							
		Cft	39,547	337.00	13,327,339	200.00	7,909,400.00	7,909,400.00
5	Steel Reinforcement							
		Cwt	1,237	5,001.70	6,187,103	6,500.00	8,040,500.00	8,040,500.00
6	CC 1:2:4							
		% Sft	22,045	3,275.50	722,084	2,500.00	551,125.00	551,125.00
7	Clearance							
		% Cft	41,360	1,663.75	68,813	4,000.00	165,440.00	165,440.00
Total (B)					22,136,266		17,600,285.00	17,540,855.00
C- WATER LINE LEAKAGES								
1	Step Collar 12" dia							
		Each	3	35,100.00	105,300	12,000.00	36,000.00	36,000.00
		Each	4	35,100.00	140,400	12,000.00	48,000.00	48,000.00
2	Step Collar 15" dia							
		Each	2	36,500.00	73,000	14,000.00	28,000.00	28,000.00
3	Step Collar 18" dia							
		Each	2	36,500.00	73,000	15,000.00	30,000.00	30,000.00
		Each	3	36,500.00	109,500	15,000.00	45,000.00	45,000.00
		Each	1	36,500.00	36,500	15,000.00	15,000.00	15,000.00
4	Step Collar 24" dia							
		Each	5	39,000.00	195,000	16,000.00	80,000.00	80,000.00
Total (C)					732,700		822,000.00	282,000.00
Total A+B+C=					88,225,182		66,488,249.00	66,428,819.00
TOTAL CORRECTED BID AMOUNT						Rebate offer 12%	(8,656,962.00)	(7,971,458.28)
						Total Bid Amount	37,031,287.00	58,437,360.72
						Rs.58,457,360.72/=		
Comparison with Estimated Cost						Rs.29,767,821.28/= (-33.7%) Below		
POST QUALIFICATION								
1	Valid/ Registration with Pakistan Engineering Council in category C4 and above with discipline CE01					Attached		
2	Documentary evidence/Work orders of 2No. Works having cost 100 million of Similar nature with satisfactory completion certificates					Attached		
3	Undertaking of contractor/firm not black listed					Attached		
4	Registration with income tax authority (NTN).					Attached		
QUALIFIED / NOT QUALIFIED AFTER POST QUALIFICATION						Qualified		
RANKING						4th Lowest		
REMARKS								

7

Pg: 4 to 10

SINOH INDUSTRIAL TRADING ESTATE LTD, KARACHI
 DETAIL COMPARATIVE STATEMENT
 PACKAGE "C"

Annexure C-3

Re-construction of Roads & Allied Works at SITE Karachi

S.#	Description of Work	Unit	Qty.	ESTIMATED AMOUNT		S. M/S YOUSUF KHAN & BROTHERS			
				Rate	Amount	QUOTED RATE	QUOTED AMOUNT	CORRECTED AMOUNT	
A- PATCH WORK									
1	Earth Work	% Cft	105,748	773.86	818,341	200.00	211,496.00	211,496.00	
		% Sft	121,600	116.16	141,251	90.00	109,440.00	109,440.00	
2	Sub-Base	% Cft	272,295	4,359.76	11,871,408	1,300.00	3,539,835.00	3,539,835.00	
3	Base Course	% Cft	272,295	5,542.24	15,091,242	2,400.00	6,535,080.00	6,535,080.00	
4	1-1/2" Thick Asphalt Concrete Wearing Course Plant Mix	% Sr	544,590	6,873.79	37,433,973	6,900.00	32,079,400.00	32,079,400.00	
Total (A)					65,356,216		43,071,251.00	43,071,251.00	
B- RISING OF RCC CULVERT									
1	Dismantling	% Cft	18,525	5,445.00	1,008,686	1,500.00	277,875.00	277,875.00	
2	Excavation	% Cft	22,760	3,554.38	80,898	2,700.00	61,452.00	61,452.00	
3	1:4:8	% Cft	7,873	9,416.28	741,344	7,216.00	568,116.00	568,116.68	
4	RCC 1:2:4	Cft	39,547	337.00	13,327,339	230.00	9,095,810.00	9,095,810.00	
5	Steel Reinforcement	Cwt	1,237	5,001.70	6,187,103	4,500.00	5,566,500.00	5,566,500.00	
6	CC 1:2:4	% Sft	22,045	3,275.50	722,084	2,575.50	567,769.00	567,769.98	
7	Clearance	% Cft	41,360	1,663.75	68,813	1,263.75	522,687.00	52,268.70	
Total (B)					22,136,266		16,660,209.00	16,189,790.36	
C- WATER LEAKAGES									
1	Step Collar 12" dia	Each	3	35,100.00	105,300	5,000.00	15,000.00	15,000.00	
2	Step Collar 15" dia	Each	4	35,100.00	140,400	5,000.00	20,000.00	20,000.00	
Total									
3	Step Collar 18" dia	Each	2	36,500.00	73,000	7,000.00	14,000.00	14,000.00	
		Each	2	36,500.00	73,000	8,000.00	16,000.00	16,000.00	
		Each	3	36,500.00	109,500	8,000.00	24,000.00	24,000.00	
4	Step Collar 24" dia	Each	1	36,500.00	36,500	8,000.00	8,000.00	8,000.00	
		Each	5	39,000.00	195,000	15,000.00	75,000.00	75,000.00	
Total (C)					732,700		172,000.00	172,000.00	
Total A+B+C=					88,225,182		59,903,460.00	59,433,041.36	
TOTAL CORRECTED BID AMOUNT						Amount of Item No A4	32,675,400.00	32,675,400.00	
						Total with Item A4	27,228,060.00	26,757,641.36	
						Rebate 20% below	(5,445,612.00)	(5,351,528.27)	
						Amount After Reba	54,457,848.00	54,081,513.08	
Comparison with Estimated Cost						Rs. 54,081,513.08/=			
						Rs. 34,143,668.92/= (-38.7%) Below			
POST QUALIFICATION									
1	Valid/ Registration with Pakistan Engineering Council in category C4 and above with discipline CE01							Attached	
2	Documentary evidence/Work orders of 2No. Works having cost 100 million of Similar nature with satisfactory completion certificates							Attached	
3	Undertaking of contractor/firm not black listed							Attached	
4	Registration with income tax authority (NTN).							Attached	
QUALIFIED / NOT QUALIFIED AFTER POST QUALIFICATION						Qualified			
RANKING						2nd Lowest			
REMARKS									

SINDH INDUSTRIAL TRADING ESTATE LTD, KARACHI
 DETAIL COMPARATIVE STATEMENT
 PACKAGE "C"

Annexure C-3

Re-construction of Roads & Allied Works at SITE Karachi

S.#	Description of Work	Unit	Qty.	ESTIMATED AMOUNT		6. M/S EASTERN CONSTRUCTION CO		
				Rate	Amount	QUOTED RATE	QUOTED AMOUNT	CORRECTED AMOUNT
A- PATCH WORK								
1	Earth Work	% Cft	105,748	773.86	818,341	200.00	211,496.00	211,496.00
		% Sft	121,600	116.16	141,251	100.00	121,600.00	121,600.00
2	Sub-Base	% Cft	272,295	4,359.76	11,871,408	2,500.00	6,807,375.00	6,807,375.00
3	Base Course	% Cft	272,295	5,542.24	15,091,242	2,700.00	7,351,965.00	7,351,965.00
4	1-1/2" Thick Asphalt Concrete Wearing Course Plant Mix	% Sft	544,590	6,873.79	37,433,973	5,000.00	27,229,500.00	27,229,500.00
Total (A)					65,356,216		41,721,936.00	41,721,936.00
B- RISING OF RCC CULVERT								
1	Dismantling	% Cft	18,525	5,445.00	1,008,686	400.00	74,100.00	74,100.00
2	Excavation	% Cft	22,760	3,554.98	80,898	2,000.00	455,200.00	45,520.00
3	RCC 1:2:4	% Cft	7,873	9,416.28	741,344	8,500.00	669,205.00	669,205.00
4	Steel Reinforcement	Cft	39,547	337.00	13,327,339	135.00	5,338,845.00	5,338,845.00
5	CC 1:2:4	Cwt	1,237	5,001.70	6,187,103	4,500.00	5,566,500.00	5,566,500.00
6	Clearance	% Sft	22,045	3,275.50	722,084	250.00	551,125.00	55,112.50
		% Cft	41,360	1,663.75	68,813	2,000.00	827,200.00	82,720.00
Total (B)					22,136,266		13,482,175.00	11,832,002.50
C- WATER LINE LEAKAGES								
1	Step Collar 12" dia	Each	3	35,100.00	105,300	12,000.00	36,000.00	36,000.00
2	Step Collar 15" dia	Each	4	35,100.00	140,400	18,000.00	72,000.00	72,000.00
Total								
3	Step Collar 18" dia	Each	2	36,500.00	73,000	25,000.00	50,000.00	50,000.00
		Each	2	36,500.00	73,000	30,000.00	60,000.00	60,000.00
		Each	3	36,500.00	109,500	35,000.00	105,000.00	105,000.00
		Each	1	36,500.00	36,500	40,000.00	40,000.00	40,000.00
4	Step Collar 24" dia	Each	5	39,000.00	195,000	45,000.00	225,000.00	225,000.00
Total (C)					732,700		225,000.00	225,000.00
Total A+B+C=					88,225,182		588,000.00	588,000.00
TOTAL CORRECTED BID AMOUNT							55,792,111.00	54,141,938.50
Comparison with Estimated Cost							Rs.54,141,938.50/=	
POST QUALIFICATION							Rs.34,083,243.50/= (-38.6%) Below	
1	Valid/ Registration with Pakistan Engineering Council in category C4 and above with discipline CE01							
2	Documentary evidence/Work orders of 2No. Works having cost 100 million of Similar nature with satisfactory completion certificates						Attached	
3	Undertaking of contractor/firm not black listed						Attached	
4	Registration with income tax authority (NTN)						Attached	
QUALIFIED / NOT QUALIFIED AFTER POST QUALIFICATION							Attached	
RANKING							Qualified	
REMARKS							3rd Lowest	

pg: 6 to 10

SINDH INDUSTRIAL TRADING ESTATE LTD, KARACHI
 DETAIL COMPARATIVE STATEMENT
 PACKAGE "C"

Annexure C-3

Re-construction of Roads & Allied Works at SITE Karachi

S.#	Description of Work	Unit	Qty.	ESTIMATED AMOUNT		7. M/S HAJI SYED AMEER BROTHERS		
				Rate	Amount	QUOTED RATE	QUOTED AMOUNT	CORRECTED AMOUNT
A- PATCH WORK								
1	Earth Work	% Cft	105,748	773.86	818,341	773.86	818,341.00	818,341.47
		% Sft	121,600	116.16	141,251	108.55	131,992.00	131,991.94
2	Sub-Base	% Cft	272,295	4,359.76	11,871,408	3,400.00	9,258,030.00	9,258,030.00
3	Base Course	% Cft	272,295	5,542.24	15,091,242	3,600.00	9,802,620.00	9,802,620.00
4	1-1/2" Thick Concrete Wearing Course Plant Mix Asphalt	% Sft	544,590	6,873.79	37,433,973	6,873.79	37,433,973.00	37,433,972.96
Total (A)					65,356,216		57,444,956.00	57,444,956.37
B- RISING OF RCC CULVERT								
1	Dismantling	% Cft	18,525	5,445.00	1,008,686	5,445.00	1,008,686.00	1,008,686.25
2	Excavation	% Cft	22,760	3,554.38	80,898	3,554.38	80,898.00	80,897.69
3	1:4:8	% Cft	7,873	9,416.28	741,344	9,416.28	741,344.00	741,343.72
4	RCC 1:2:4	Cft	39,547	337.00	13,327,339	337.00	13,327,339.00	13,327,339.00
5	Steel Reinforcement	Cwt	1,237	5,001.70	6,187,103	5,001.70	6,187,105.00	6,187,102.90
6	CC 1:2:4	% Sft	22,045	3,275.50	722,084	3,275.50	722,084.00	722,083.98
7	Clearance	% Cft	41,360	1,663.75	68,813	1,663.75	68,813.00	68,812.70
Total (B)					22,136,266		22,136,266.00	22,136,266.24
C- WATER LEAKAGES LINE								
1	Step Collar 12" dia	Each	3	35,100.00	105,300	35,100.00	105,300.00	105,300.00
2	Step Collar 15" dia	Each	4	35,100.00	140,400	35,100.00	140,400.00	140,400.00
Total								
3	Step Collar 18" dia	Each	2	36,500.00	73,000	36,500.00	73,000.00	73,000.00
		Each	2	36,500.00	73,000	36,500.00	73,000.00	73,000.00
		Each	3	36,500.00	109,500	36,500.00	109,500.00	109,500.00
4	Step Collar 24" dia	Each	1	36,500.00	36,500	36,500.00	36,500.00	36,500.00
		Each	5	39,000.00	195,000	39,000.00	195,000.00	195,000.00
Total (C)					732,700		732,700.00	732,700.00
Total A+B+C=					88,225,182		83,813,923.00	80,313,922.61
TOTAL CORRECTED BID AMOUNT						Rs.80,313,922.61=		
Comparison with Estimated Cost						Rs.7,911,259.39/= (-9%) Below		
POST QUALIFICATION								
1	Valid/ Registration with Pakistan Engineering Council in category C4 and above with discipline CE01							
2	Documentary evidence/Work orders of 2No. Works having cost 100 million of Similar nature with satisfactory completion certificates						Attached	
3	Undertaking of contractor/firm not black listed						Attached	
4	Registration with income tax authority (NTN).						Attached	
QUALIFIED / NOT QUALIFIED AFTER POST QUALIFICATION						Attached		
RANKING						Qualified		
REMARKS						6th Lowest		

pg: 7 to 10

SINDH INDUSTRIAL TRADING ESTATE LTD, KARACHI
 DETAIL COMPARATIVE STATEMENT
 PACKAGE "C"

Annexure C-3

Re-construction of Roads & Allied Works at SITE Karachi

S.#	Description of Work	Unit	Qty.	ESTIMATED AMOUNT		B. M/S MUHAMMAD HASNI BUILDERS		
				Rate	Amount	QUOTED RATE	QUOTED AMOUNT	CORRECTED AMOUNT
A- PATCH WORK								
1	Earth Work	% Cr	105,748	773.86	818,341			
		% Sft	121,600	116.18	141,251	700.00	740,236.00	740,236.00
2	Sub-Base	% Cft	272,295	4,359.76	11,871,408	300.00	364,800.00	364,800.00
3	Base Course	% Cft	272,295	5,542.24	15,091,242	3,000.00	8,168,850.00	8,168,850.00
4	1-1/2" Thick Asphalt Concrete Wearing Course Plant Mix	% Sft	544,590	6,873.79	37,433,973	4,000.00	10,891,800.00	10,891,800.00
Total (A)					65,356,216	5,200.00	20,318,080.00	28,318,680.00
B- RISING OF RCC CULVERT								
1	Dismantling	% Cft	18,525	5,445.00	1,008,686			
2	Excavation	% Cft	22,760	3,554.38	80,898	4,900.00	907,725.00	907,725.00
3	1:4:8	% Cft	7,873	9,416.28	741,344	3,000.00	68,280.00	68,280.00
4	RCC 1:2:4	Cft	39,547	337.00	13,327,339	12,000.00	944,760.00	944,760.00
5	Steel Reinforcement	Cwl	1,237	5,001.70	6,187,103	320.00	12,655,040.00	12,655,040.00
6	CC 1:2:4	% Sft	22,045	3,275.50	722,084	6,000.00	7,422,000.00	7,422,000.00
7	Clearance	% Cft	41,360	1,663.75	68,813	3,275.50	722,084.00	722,083.98
Total (B)					22,136,266	2,500.00	103,400.00	103,400.00
C- WATER LEAKAGES LINE								
1	Step Collar 12" dia	Each	3	35,100.00	105,300			
		Each	4	35,100.00	140,400	35,100.00	105,300.00	105,300.00
2	Step Collar 15" dia	Each	2	36,500.00	73,000	35,100.00	140,400.00	140,400.00
Total								
3	Step Collar 18" dia	Each	2	36,500.00	73,000			
		Each	2	36,500.00	73,000	40,000.00	80,000.00	80,000.00
		Each	3	36,500.00	109,500	43,000.00	86,000.00	86,000.00
		Each	3	36,500.00	109,500	43,000.00	129,000.00	129,000.00
4	Step Collar 24" dia	Each	1	36,500.00	36,500	43,000.00	129,000.00	129,000.00
		Each	5	39,000.00	195,000			
		Each	5	39,000.00	195,000	50,000.00	250,000.00	250,000.00
Total (C)					732,700		250,000.00	250,000.00
Total A+B+C=					88,225,182		833,700.00	833,700.00
TOTAL CORRECTED BID AMOUNT							72,141,355.00	72,141,354.98
						Rebate offer 12%	(8,656,962.00)	(8,656,962.60)
						Total Bid Amount	63,484,393.00	63,484,392.38
						Rs. 63,484,392.38/=		
Comparison with Estimated Cost						Rs. 24,740,789.62/= (-28%) Below		
POST QUALIFICATION								
1	Valid/ Registration with Pakistan Engineering Council in category C4 and above with discipline CE01				Attached			
2	Documentary evidence/Work orders of 2No. Works having cost 100 million of Similar nature with satisfactory completion certificates				Attached			
3	Undertaking of contractor/firm not black listed				Attached			
4	Registration with income tax authority (NTN).				Attached			
QUALIFIED / NOT QUALIFIED AFTER POST QUALIFICATION						Attached		
RANKING						Qualified		
REMARKS						5th Lowest		

SINDH INDUSTRIAL TRADING ESTATE LTD, KARACHI
 DETAIL COMPARATIVE STATEMENT
 PACKAGE "C"

Annexure C-3

Re-construction of Roads & Allied Works at SITE Karachi

S.#	Description of Work	Unit	Qty.	ESTIMATED AMOUNT		9. M/S H. B. Z CONSTRUCTION CO.		
				Rate	Amount	QUOTED RATE	QUOTED AMOUNT	CORRECTED AMOUNT
A- PATCH WORK								
1	Earth Work	% Cft	105,748	773.86	818,341	7.73	817,432.00	8,174.32
		% Sft	121,600	116.16	141,251	1.16	141,056.00	1,410.56
2	Sub-Base	% Cft	272,295	4,359.78	11,871,408	30.00	8,168,850.00	81,688.50
3	Base Course	% Cft	272,295	5,542.24	15,091,242	45.00	12,253,275.00	122,532.75
4	1-1/2" Thick Asphalt Concrete Wearing Course Plant Mix	% Sft	544,590	6,873.78	37,433,973	5.850.00	31,858,515.00	21,868,515.00
Total (A)					65,356,216		53,239,128.00	32,072,321.13
B- RISING OF RCC CULVERT								
1	Dismantling	% Cft	18,525	5,445.00	1,008,686	25.00	463,125.00	4,631.25
2	Excavation	% Cft	22,760	3,554.38	80,898	20.00	455,200.00	455.20
3	1:4:8	% Cft	7,873	9,416.28	741,344	95.00	747,935.00	7,479.35
4	RCC 1:2:4	Cft	39,547	337.00	13,327,339	300.00	11,864,100.00	11,864,100.00
5	Steel Reinforcement	Cwt	1,237	5,001.70	6,187,103	5,000.00	6,185,000.00	6,185,000.00
6	CC 1:2:4	% Sft	22,045	3,275.50	722,084	300.00	6,613,500.00	66,135.00
7	Clearance	% Cft	41,360	1,663.75	68,813	12.00	496,320.00	496.32
Total (B)					22,136,266		26,825,180.00	18,128,297.12
C- WATER LINE LEAKAGES								
1	Step Collar 12" dia	Each	3	35,100.00	105,300	34,000.00	102,000.00	102,000.00
		Each	4	35,100.00	140,400	36,000.00	144,000.00	144,000.00
2	Step Collar 15" dia	Each	2	36,500.00	73,000	36,000.00	72,000.00	72,000.00
		Each	2	36,500.00	73,000	36,000.00	72,000.00	72,000.00
		Each	3	36,500.00	109,500	36,000.00	108,000.00	108,000.00
		Each	1	36,500.00	36,500	36,000.00	36,000.00	36,000.00
4	Step Collar 24" dia	Each	5	39,000.00	195,000	35,000.00	175,000.00	175,000.00
Total (C)					732,700		709,000.00	709,000.00
Total A+B+C=					88,225,182		80,773,308.00	50,909,618.25
TOTAL CORRECTED BID AMOUNT						Rs.50,909,618.25/=		
Comparison with Estimated Cost						Rs.37,315,563.75/= (-42.3%) Below		
POST QUALIFICATION								
1	Valid/ Registration with Pakistan Engineering Council in category C4 and above with discipline CE01					Attached		
2	Documentary evidence/Work orders of 2No. Works having cost 100 million of Similar nature with satisfactory completion certificates					Attached		
3	Undertaking of contractor/firm not black listed					Attached		
4	Registration with income tax authority (NTN)					Attached		
QUALIFIED / NOT QUALIFIED AFTER POST QUALIFICATION						Attached		
RANKING						Qualified		
REMARKS						1st Lowest		

SINDH INDUSTRIAL TRADING ESTATE LTD, KARACHI
 DETAIL COMPARATIVE STATEMENT
 PACKAGE "C"

Annexure C-3

Re-construction of Roads & Allied Works at SITE Karachi

S.#	Description of Work	Unit	Qty.	ESTIMATED AMOUNT		10. M/S PRIME CONSTRUCTION COMPANY		
				Rate	Amount	QUOTED RATE	QUOTED AMOUNT	CORRECTED AMOUNT
A- PATCH WORK								
1	Earth Work	% Cft	105,748	773.86	818,341	706.14	746,728.92	746,728.93
		% Sft	121,600	116.16	141,251	105.99	128,883.84	128,883.84
2	Sub-Base	% Cft	272,295	4,359.76	11,871,408	3,978.28	10,832,657.52	10,832,657.53
3	Base Course	% Cft	272,295	5,542.24	15,081,242	5,057.29	13,770,747.80	13,770,747.81
4	1-1/2" Thick Asphalt Concrete Wearing Course Plant Mix	% Sft	544,590	6,873.79	37,433,073	6,272.33	34,158,481.94	34,158,481.95
Total (A)					65,356,216		59,637,496.00	59,637,500.05
B- RISING OF RCC CULVERT								
1	Dismantling	% Cft	18,525	5,445.00	1,008,686	4,968.56	920,425.74	920,425.74
2	Excavation	% Cft	22,760	3,554.38	80,898	3,243.37	73,819.10	73,819.10
3	1:4:8	% Cft	7,873	9,416.28	741,344	8,592.35	676,475.71	676,475.72
4	RCC 1:2:4	Cft	39,547	337.00	13,327,339	307.51	12,161,097.00	12,161,097.97
5	Steel Reinforcement	Cwt	1,237	5,001.70	6,187,103	4,564.05	5,645,729.85	5,645,729.85
6	CC 1:2:4	% SR	22,045	3,275.50	722,084	2,988.89	658,900.80	658,900.80
7	Clearance	% Cft	41,360	1,663.75	68,813	1,518.17	62,791.51	62,791.51
Total (B)					22,136,266		20,199,239.71	20,199,240.69
C- WATER LINE LEAKAGES								
1	Step Collar 12" dia	Each	3	35,100.00	105,300	32,028.75	96,086.25	96,086.25
2	Step Collar 15" dia	Each	4	35,100.00	140,400	32,028.75	128,115.00	128,115.00
Total								
3	Step Collar 18" dia	Each	2	36,500.00	73,000	33,306.25	66,612.50	66,612.50
		Each	2	36,500.00	73,000	33,306.25	66,612.50	66,612.50
		Each	3	36,500.00	109,500	33,306.25	99,918.75	99,918.75
4	Step Collar 24" dia	Each	1	36,500.00	36,500	33,306.25	33,306.25	33,306.25
		Each	5	39,000.00	195,000	35,587.50	177,937.50	177,937.50
Total (C)					732,700		668,588.75	668,588.75
Total A+B+C=					88,225,182		80,505,478.00	80,505,329.48
TOTAL CORRECTED BID AMOUNT						Rs.80,505,329.48/=		
Comparison with Estimated Cost						Rs.7,719,852.52/= (-8.7%) Below		
POST QUALIFICATION								
1	Valid/ Registration with Pakistan Engineering Council in category C4 and above with discipline CE01						Attached	
2	Documentary evidence/Work orders of 2No. Works having cost 100 million of Similar nature with satisfactory completion certificates						Attached	
3	Undertaking of contractor/firm not black listed						Attached	
4	Registration with income tax authority (NTN).						Attached	
QUALIFIED / NOT QUALIFIED AFTER POST QUALIFICATION						Attached		
RANKING						Qualified		
REMARKS						7th Lowest		