

# Karachi Water & Sewerage Board

#### EXECUTIVE ENGINEER

CHUB Division Civil-)
Block "B", 9th Mile Karsaz, Shahra-e-Faisal, Karachi

Tel. No. 021 - 99245119

NO: E.E/H.D(CIVIL-)/KWSB/Acctt/2014

To,

The Manager (CB), SPPRA.. Karachi.

N.I.T. NO. E.E/HDC-J/ACCTT/15/25 DATED 18.3-15

With reference to above, it is intimated that the following documents under Rule-45 of SPPR-2010 are enclosed herewith .:-

3) 4) Capy to :-

- Bid Evaluation Report.
- Comparative Statement
  - Attendance Sheet
- Minutes of Opening Committee.
  - Bidders Qualification Report.
  - Eligibility and Evaluation Criteria

Executive Engineer (HUB Division Civil-) KW&SB

- The D.M.D (T.S), KWSB.
- The C.E(B.T), KWSB.
- The S.E(BWSC), KWSB.



# KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

#### BID EVALUATION REPORT

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	KWSB/DPR/2015/34 & INF_KRY No.964/15 Published in daily "Sindh Affair" dt: 18-03-15 daily "IANG" dt: 10-02-15
3	Tender Description/Name of Work/Item:	REPAIR / MAINTENANCE OF INTERNAL DAMAGED
4	Method of Procurement:	FROM CHIANAGE 00 TO 150 OF HUB CANAL Single Stage (One Envelop)
5	Tender Published:	Through Press / SPPRA Web Site
6	Total Bid Documents Sold:	3 Nos
7	Total Bid Received:	3 Nos
8	Technical Bid Opening Date (if applicable):	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	02 Nos
11	Financial Bid Opening Date:	09-04-2015

#### 12 BID EVALUATION REPORT

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	PAY ORDER DETAILS &	REMARKS
1	M/s.N.K Builders	Rs.24,72,786/-	1 <sup>st</sup> Lowest	@4.975% Above	Pay Order and others documents are attached. P.O # 921277/dt: 8-04- 2015 Rs.50.00/- from HBL Sindh Secretariat Branch Karachi	Substantially Responsive
2	M/s.King Asif Rehman & Brothers	Rs.66,83,150/-		@183.713% Above	Less amount Pay Order attached but others documents are not attached.	Un-Responsive
3.	M/s.Haji Abdul Baqi & Brothers	Not Quoted			Pay Order and others required documents are not attached.	Un-Responsive

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.N.K Builders declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

(Relaz Kharid Barka Accounts Officer B. Member / Secretary

(Saif-ul-Hadue) Additional Director Internal Audit - KMC Member

(Maqsoot Ahmed Shaikh) Superintending Engineer (KMC)

Member

(S. Muhammad Jamil Akhter) Chief Engineer (BT&D) Member

Chief Engineer

# COMPARATIVE STATEMENT

Name of Work: REPAIR / MAINTENANCE OF ENTERNAL DAMAGED PORTION I/C DESILTING OF CANAL AND ACQUADUCT FROM CHIANAGE 00 TO 15

200 00 00 00 00 00 00 00 00 00 00 00 00	S.No	Description of Work	Estimated Cost M/s.King Asif	Estimated Cost	ed Cost		M/s.K	M/s.King Asif Rehman		M/s.N.K Buildam	
2   Full hire charges of pumping set per day inclusive of earth sewing laying in position under water.     2   Full hire charges of driver and assistant fuel or electric energy suction and delivery pipes for pumping as the variety of the cost of erection and delivery pipes for pumping out water found at various depth from trenches including the cost of erection and dismantling after completion of the job.	-	Complession D. V.		Date	-	F		& Brothers		Saning Viv	
2	-	symmetric Bag New / 1st Bharti 4 to 5 capacity with sand	L	Marie	Les	+	+		Rate	Amount	
wages of driver and assistant fuel or electric energy platform for placing the pump et at lower depth with at various depth from trenches including the cost of erection and delivery pipes for pumping out water found erection and delivery pipes for pumping out water found erection and delivery pipes for pumping out water found erection and delivery pipes for pumping out water found erection and delivery pipes for pumping out water found erection and delivery pipes for pumping out water found erection and delivery pipes for pumping out water found erection and delivery pipes for pumping out water found erection and delivery pipes for pumping out water found for the job. Hir charges of pumping set upto 10 HP pumping out water found 10 ft deep trench.         72 Days 1500.00         1500.00         21,600.00         1575.00         11300.00         22,600.00         11300.00         22,600.00         11300.00         22,600.00         11300.00         22,600.00         11300.00         22,600.00         11300.00         22,600.00         11300.00	101				P/Bas						
platform for placing the pump et at the lot electric energy suction and delivery pipes for pumping out water found at various depth from trenches including the cost of Hire charges of pumping set upto 10 HP pumping out water from 10 ft deep trench.  The charges of pumping set upto 10 HP pumping out water from 10 ft deep trench.  The charges of pumping set upto 10 HP pumping out water from 10 ft deep trench.  Cement concrete brick or ston ballast 1 1/2" to 2" gauge (1.3.6)  Cement concrete plain ic placing, compacting, finishing and curring complete ic screening and washing stone.  3.317 Cft 14429.25 %Cft 478,618.22 30000.00 500,000.00 11309.00 113.00 1							1		4	29,336.0	
Cement concrete brick or ston ballast 1 1/2" to 2" gauge 2,500 Cft 10770.93 %Cft 269,273.25 20000.00 300.00 11309.00		platform for placing the pump etc at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches including the cost of erection and dismantling after completion of the job. Hire charges of pumping set upto 10 HP pumping out water from 10 ft deep trench.									
Cement concrete brick or ston ballast 1 1/2" to 2" gauge  (1.3.6)  Cement concrete blain i/c placing, compacting, finishing and washing stone.  Cement concrete plain i/c placing, compacting, finishing and washing stone.  Batic 1:2:4  a) Pacca Kam  b) Plaster of Paris  Providing Labour  Stone pitching hand packed with surface leveled to the correct section with hammer dressed stone and voids  Stone pitching hand packed with surface leveled to the filled in 1:8 C.M in floors of bridges and along hands  TOTAL QUOTED / CORRECTED COST  Centent concrete blain i/c placing, compacting, finishing  2,500 Cft 10770,93 %Cft 269,273.25 2000.00 500,000 11309.00  15000.00 500,000.00 11309.00  15000.00 1	e		72 Days			-					
Cement concrete plain i/c placing, compacting, finishing and washing stone.   Cement concrete plain i/c placing, compacting, finishing and washing stone.   Cement concrete plain i/c placing, compacting, finishing and washing stone.   Cement concrete plain i/c placing, compacting, finishing and washing stone.   Cement concrete plain i/c placing, compacting, finishing and washing stone.   Cement concrete plain i/c placing, compacting, finishing and washing stone.   Cement concrete plain i/c placing, compacting, finishing and washing stone.   Cement concrete plain i/c placing, compacting, finishing and washing stone.   Cement concrete plain i/c placing, finishing and washing stone.   Cement concrete plain i/c placing, compacting, finishing and washing stone.   Cement concrete plain i/c placing, finishing and packed with surface leveled to the correct section with hammer dressed stone and voids filled in 1.8 C.M in floors of bridges and along hands and in aprons etc i/c three chains lead.   Cement concrete plain in the concrete plain in the concrete plain in the concrete plain is concreted to the correct section with hammer dressed stone and voids and in aprons etc i/c three chains lead.   Cement concrete plain in the concrete plain in	2	Cement concrete brick or ston ballast 1 1/2" to 2" gauge		$\perp$		1	_	_	1575.00	113,400.00	
and curing complete i/c screening and washing stone.  Ratio 1:2:4  a) Pacca Kam  b) Plaster of Paris Providing Labour  Beldar  Stone pitching hand packed with surface leveled to the correct section with hammer dressed stone and voids and in aprons etc i/c three chains lead.  TOTAL QUOTED / CORRECTED COST  Ratio 1:2:4  a) Pacca Kam  a) Pacca Kam  b) Plaster of Paris  Providing Labour  Bacin 1:2:4  a) Pacca Kam  b) Plaster of Paris  Bacin 1:2:4  a) Pacca Kam  b) Plaster of Paris  Bacin 1:2:4  a) Pacca Kam  b) Plaster of Paris  Bacin 1:3:000.00  Bacin 1:3:000.00  Bach 1:3:000.00	1.	Cement concrete plain i/c placing	2,500 Cft	10770,93	%Cft	269.273.25					
a) Pacca Kam b) Plaster of Paris b) Paris b) Plaster of Paris b) P		and curing complete i/c screening and washing stone. Ratio 1:2:4					_		11309.00	282,725.00	
150 Kg   140.00   175.0.00   115.00   17.250.00   147.00   17.250.00   147.00   14		a) Pacca Kam	3,317 Cft	14429.25	%Cff	478,618.22	30000 00			100	
Providing Labour   200 Kg   140.00   P/Kg   28,000.00   80.00   16,000.00   147.00		b) Plaster of Paris		325.00	P/Kg	48,750.00	115.00		00.15151	502,558.67	
a) Cooly  Beldar  Stone pitching hand packed with surface leveled to the correct section with hammer dressed stone and voids filled in 1:8 C.M in floors of bridges and along hands and in aprons etc i/c three chains lead.  TOTAL QUOTED / CORRECTED COST  Beldar  540 Nos 250.00 Each 135,000.00 30.00 16,200.00 262.00 26		Providing Labour		140.00	P/Kg	28,000.00	L		341.00	21,150.00	
Stone pitching hand packed with surface leveled to the correct section with hammer dressed stone and voids and in aprons etc i/c three chains lead.   14,400 Cft   7708.47   %Cft   1,110,019.68   35000.00   30.00   16,200.00   262.00		a) Cooly	240.20				L		147.00	29,400.00	
Stone pitching hand packed with surface leveled to the correct section with hammer dressed stone and voids filled in 1:8 C.M in floors of bridges and along hands and in aprons etc i/c three chains lead.  TOTAL QUOTED / CORRECTED COST  Stone Discussion of 150,000,00 35.00 21,000,00 262.00	$\neg$	Beldar	240 Nos	250.00	Each	135,000.00		16.200.00	263.00	141 400 00	
tone and voids and along hands 14,400 Cft 7708.47 %Cft 1,110,019.68 35000.00 5,040,000.00 8094.00	-	Stone pitching hand packed with curface laughed and	son nos	250.00	Each	150,000.00	35.00	21 000 00	202.00	141,480.00	
14,400 Cft 7708.47 %Cft 1,110,019.68 35000.00 5,040,000.00 8094.00	- 13	d stone and voids s and along hands						000000	207.00	157,200.00	
2.355.601			14,400 Cft		%Cft	1,110,019,68		5 040 000 00	00000		
		1000 400				2 355 601		00.000.00	8094.00	1165536.00	

Addl. Director Internal Audit KMC - Member (Saif-ul-Haque) (Riaz Khalid Balya) Member / Secretary

Superintending Engineer (K.M.C) Member (Magsood Ahmed Shaikh)

(S. Muhammad Jamil Akhter) Chief Engineer (BT&D) Member

Chief Engineer

Convener

2,472,786

# KARACHI WATER & SEWERAGE BOARD OFFICE OF THE CHIEF ENGINEER (IPD)

# ATTENDANCE SHEET CONTRACTORS / FIRMS

Name of Work:	Kepair	main temme	of intend	depugad
	portion 110	destiting of	carel and ag	na duct from

change on to 150 of the carel.

Date of Tender Opening: 9415

Dropping & Opening Time: 2:00 PA 2130 FA

SPPRA Serial No.

23278

Venue:

Office of the Chief Engineer (IPD) / Convener, Room # 5 Block-E, 9th Mile Karsaz.

S.No	Name of Firms	Name of Contractor	Signature
1	Paji Abdul Baqi Bu	, Abdul Hamlandokhil	Montal
11/5	King And Reh	Ast Mandoll	lofe.
3'	1/s N.K Builder	AL_AM ZAIB	Rise
4			
5			
6			
7			

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)

Description of work: REPAIR / MAINTENANCE OF INTERNAL DAMAGED

PORTION I/C DESILTING OF CANAL AND ACQUADUCT

FROM CHIANAGE 00 TO 150 OF HUB CANAL

Date of Opening:

09-04-2015

## BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

e N		Bidd	Bidders' Name	
S. No.	Englointy / Quantication Criteria	M/s.N.K Builders	M/s.King Asif Rehman & Brothers	M/s.Haji Abdul Baq & Brother
1.	Registration with PEC (if applicable)	N/A	N/A	N/A
2.	NTN	Yes	No	
3.	Sales Tax Registration (FBR)	N/A	N/A	No
4.	Registration with Sindh Revenue Board (SRB)	Yes	No	N/A
	Qualification Criteria:		110	No
5.	Minimum three years' experience of relevant field.	Yes	No	No
6.	Turnover of at least last three years	Yes	No	No
7.	Required Bid Security is attached.	Yes	50/25	
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes	No Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A	N/A
10.	Qualified/ disqualified	Qualified	Disqualified	Disqualified

Riaz Khalid Ba Accounts Officer Member / Sed

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(S. Muhammad Jamil Akhtar) Chief Engineer (BT&D) Members

(Abdul Rahim Khatti) Chief Engineer (IPD)

Convener

Method of Procurement: Single Stage Single Envelope.

Name of Work: REPAIR / MAINTENANCE OF LNTERNAL DAMAGED PORTION I/C DESILTING OF CANAL AND ACQUADUCT

FROM CHIANAGE 00 TO 150 OF HUB CANAL

### MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 09-04-2015 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of

#### (Attendance sheet is enclosed).

- Three bidders submitted their bids till the deadline of submission.
  - M/s.N.K Builders
  - M/s.King Asif Rehman & Brothers ii.
  - M/s.Haji Abdul Baqi & Brothers iii.
- The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s.N.K Builders	I/s King Asif Data Drive Brai	P.O # 9212971 dt:08-04-2015 from HBL Gulistan-e-Jauhar Rufi Lake Drive Branch Karachi	
02	M/s.King Asif Rehman & Brothers	Rs.21,47,150/-	Rs.20,000/-	Less amount P.O Attached. P.O # 9676277 dt:16-03-2015 from
03	M/s.Haji Abdul Baqi & Brothers	Not Quoted		UBL Chandi Chowk Branch Karach Pay order not Attached

- The bids do not contain any over-writing or cutting. 4.
- The committee shall examine all the bids as per the qualification / eligibility criteria 5. provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.

(Riaz Khalid Accounts Office VB

Member / Secretary

(Saif-ul-Hadue) Additional Director Internal Audit - KMC Member

(Magsood Allmed Shaikh) Superintending Engineer (KMC) Member

(S. Muhammad Jamil Akhter) Chief Engineer (BT&D)

Member

(Abdul RahimKhatti)

Chief Engineer (IPD)

Convener