

Bid Evaluation Report

1. Name of Procuring Agency: Project Director, Rehabilitation of DHQ / THQ Hospitals in Sindh.
2. Tender Reference No: INF - KRY No 3039/12
3. Tender Description/Name of work/item: For Renovation Works in Existing DHQ Construction of Allied Buildings, Residential Buildings, External Development & External Services and Renovation Work At D.H.Q. Hospital, Sindh. MIRPUR MATHELO, District Ghotki, Sindh.
4. Method of Procurement: Single Stage - Two Envelope Procedure
5. Tender Published: Daily DAWN Dated 20/7/2012 & Daily - Dated - / - /2012
SPPRA Web Site ID #
Print & Electronic Media (SPPRA ID No. & News papers names with dates)
6. Total Bid documents Sold; Two Nos.
7. Total Bids Received: Two Nos.
8. Technical Bid Opening date: (if applicable) 08/08/2012 (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): Two Nos.
10. Bid(s) Rejected: N/A.
11. Financial Bid Opening date: 16/08/2012.

12. Bid Evaluation Report:

Sr.	Name of Firm or Bidder	Cost offered by the Bidder (in millions)	Ranking in terms of cost	Comparison with Estimated cost (in millions)	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1	M/s. National Engineering Works	124.311 As per Calculation	1st Lowest	108.093 Approved PC-1 Cost / Ceiling	With in PC-1 Cost / Ceiling 15%	Within permissible limit

Chairman HAB

Project Director DHQ/THQ Hospitals in Sindh

Director General Health Services Sindh

Additional Secretary (Dev.) Health Dept

Special Secretary (FNDP)

Signatures of the Members of the Committee.

EVALUATION REPORT (TECHNICAL)

Renovation Works of Existing Buildings, External Development & External Services

AIDHQ Hospital, Mirpur Mathelo @ Chokri

Aggregate Qualifying Score is 60%

but it is mandatory to obtain at least 30% in each of the following sections

S.#	PRE QUALIFICATION PARAMETERS	MAX. MARKS SUB TOTAL	M/s. National Engineering Works.
(D)	FINANCIAL SOUNDNESS / STATUS For Financial status assessment, the applicants may be required to submit Audited Financial Statement for the last five years or any other document which verifies their financial status. Where necessary, the Procuring Agency will make enquiries with the firm's / contractor's bankers. Working Capital in hand for this project / work. (Attach proof of Bank Statement / Credit Facilities)	25	25
i.	Less than 15% of Estimated Cost of this Work	5	
ii.	16-25% of Estimated Cost of this Work	10	10 <small>10/91150 Marks Statement</small>
iii.	26-40% of Estimated Cost of this Work	20	
iv.	More than 40% of Estimated Cost of this Work	25	
Total Section (E)		25	10
Attained %age.			40
TOTAL		100	65
Total Attained %age.			65
Position			2nd
Remarks			Quality & Obtaining 65% Marks



Signature
16/8/12

P.D DHARJANA

Signature
15th Operation
Office

16-8-12
Chairman
HRS

16/8/12

Representative
for Tender Dept



Construction of Allied Buildings, Residential Buildings,
External Development & External Services and Renovation Work
At D.H.Q. Hospital, Mirpur Mathelo, District Ghotki
COMPARATIVE STATEMENT

GRAND SUMMARY

	Engineer's Estimate	PC-1 Cost with Ceiling	M/s. National Engineering Works
Package - 1 Total At D.H.Q. Hospital,	Rs. 106,968,850.73	Rs. 79,649,341.03	Rs. 106,546,009.80
Package - 2 Total At D.H.Q. Hospital,	Rs. 31,143,440.94	Rs. 28,443,758.45	Rs. 17,764,500.00
Grand Total	Rs. 138,112,291.67	Rs. 108,093,099.48	Rs. 124,310,509.80
%age lower or Above than Engineer Estimate			
Position As per Engineer's Estimate			Ist Lowest
%age lower or Above than PC-1 Cost with Ceiling			
Position As per PC-1 Cost with Ceiling			Ist Lowest

-

(9.99)

Ist Lowest

+

15.00

Ist Lowest