No. HC/PBD-I/ 10 95
Provincial Buildings Division-I
Karachi dated: 01/06/2016

To.

The Manager (CB),

Sindh Public Procurement Regulatory Authority,

Karachi.

SUBJECT:

SUBMISSION OF DOCUMENTS OF NIT NO.HC/PBD-I/2015-16/640

DATED: 22-04-2016.

The Bid Evaluation Report, Comparative Statement, Minutes of Meeting, Bidders Qualification Report & Attendance Sheet for the below works are submitted herewith for favour of further necessary action please.

Sr. No.	Name of Work
1.	Repair & Renovation of Existing A.S / D.S Flats @ GOR-I Bath Island Karachi.
2.	Construction of Sindh Government officers Club @ GOR-I Bath Island Karachi. a) Supply and Installation of (02 Nos.) Elevator & (1 No) Dumbwaiter Elevator.
	 Supply and Installation of (02 No's) Diesel / Gas Generator (600 KVA & 250 KVA).

D.A/as above.

(ARSHAD HUSSAIN BHUTTO)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. I,
Rarachi.

Copy forwarded with compliments for favour of information to:-

- 1. The Chief Engineer, Buildings Department, Government of Sindh, Hyderabad.
- 2. The Superintending Engineer, Provincial Buildings Circle, Karachi.
- 3. The Planning Officer, Planning Monitoring & Evolution Cell, Works & Services Department, Government of Sindh Karachi.

EXECUTIVE ENGINEER,Provincial Buildings Division No. I,
Karachi.

3841

BID EVALUATION REPORT

NIT No. HC/PBD-I/2015-2016/640 dated: 22-04-2016 Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:		Provincia	ıl Buildings I	Division No. I, Kar	rachi.	
2.	Tender Reference No.		No. HC/I	PBD-I/2015-2	2016/ 640 dated: 2 2	2-04-2016.	
3.	Tender description / Name of work /	item:	Repair & Island Ka		of Existing A.S	/ D.S Flats @	GOR-I Bat
4.	Method of Procurement:		Single sta	nge – one env	elope procedure.		
5.	Tender Published:		SPPRA S	Sr. No.27848			
6.	Total Bid documents Sold:				(04)		
7.	Total Bids Received:				(03)		
8.	Technical Bid Opening date: (if apple) (Provide details in separate form)	licable)			Not applicab	le	
9.	No. of Bid technically qualified (if a	pplicable):			Not applicab	le	
10.	Bid (s) Rejected:				NIL		
11.	Financial Bid Opening date				11-05-2016		
12.	Bid Evaluation Report:						
Sr. No.	Name of Firm or Bidder		ffered by bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3		4	5	6	7
1.	M/s. Khalil Khan & Co.	Rs.1,89,51,969/-		1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Jiya Enterprises.	Rs.1,89,	99,834/-	2 nd			Highest
3.	M/s. Pakistan Electric Works.	Rs.1,90,	20,211/-	3 rd			Highest
4.	M/s. Kaim Khani Competition International		N	ot Participate	ed in the tender		

(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.

EXECUTIVE ENGINEER, Education Works Division No.I, Karachi (ARSHADHUSSAM BHUTTO)
EXECUTIME ENGINEER
Provincial Baldings Division No. I.
Karachi.

BID EVALUATION REPORT

NIT No. HC/PBD-I/2015-2016/640 dated: 22-04-2016 Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:		Provincia	al Buildings l	Division No. I, Ka	rachi.	
2.	Tender Reference No.		No. HC/	PBD-I/2015-	2016/ 640 dated: 2	2-04-2016.	
3.	Tender description / Name of work / ite	em:	Island K		lh Government of ply and Installation levator).		
4.	Method of Procurement:		Single st	age – one env	velope procedure.		
5.	Tender Published:		SPPRA S	Sr. No.27848	•		
6.	Total Bid documents Sold:				(03)		
7.	Total Bids Received:				(03)		
8.	Technical Bid Opening date: (if application (Provide details in separate form)	able)			Not applicab	le	
9.	No. of Bid technically qualified (if app	licable):			Not applicab	le	
10.	Bid (s) Rejected:				NIL		
11.	Financial Bid Opening date				11-05-2016		,
12.	Bid Evaluation Report:						
Sr. No.	Name of Firm or Bidder		fered by bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2		3	4	5	6	7
1.	M/s. Ziafco Engineers & Contractors.	Rs.1,64,6	50,000/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Pakistan Electric Works.	Rs.,170,2	20,000/-	2 nd			Highest
3.	M/s. Canny Engineers & Developers.	Rs.1,75,0	00,000/-	3 rd			Highest

(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.

JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi

(ARSHAD HUSSALX BHUTTO)
EXECUTIVE ENGINEER
Provincial Buildings Division No. I,

BID EVALUATION REPORT

NIT No. HC/PBD-I/2015-2016/640 dated: 22-04-2016 Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:		Provincia	al Buildings I	Division No. I, Ka	rachi.	
2.	Tender Reference No.		No. HC/I	PBD-I/2015-2	2016/ 640 dated: 2 2	2-04-2016.	
3.	Tender description / Name of work / ite	em:	Island K	arachi. Supp	h Government of ly and Installation & 250 KVA).		Bittelf Australia of State State Billion of
4.	Method of Procurement:		Single sta	age – one env	elope procedure.		
5.	Tender Published:		SPPRA S	Sr. No.27848			
6.	Total Bid documents Sold:				(05)		
7.	Total Bids Received:				(03)		
8.	Technical Bid Opening date: (if application (Provide details in separate form)	able)			Not applicab	le	
9.	No. of Bid technically qualified (if app	licable):			Not applicab	le	
10.	Bid (s) Rejected:				NIL		
11.	Financial Bid Opening date				11-05-2016		
12.	Bid Evaluation Report:						
Sr. No.	Name of Firm or Bidder		fered by bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3		4	5	6	7
1.	M/s. Pakistan Electric Works.	Rs.3,00,40,000/-		1 st lowest		1 st Lowest	Accepted
2.	M/s. Kamran Builders.	Rs.,3,50	,00,000/-	2 nd			Highest
3.	M/s. Canny Engineers & Developers.	Rs.3,80,	00,000/-	3 rd			Highest
4.	M/s. Zaryab Construction Co.			Not Par	ticipated in the ter	nder	
5.	M/s. S.M Jaffer & Co.			Not Par	ticipated in the ter	nder	

(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.

JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi

EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.

COMPARATIVE STATEMENT

Name of Work:- Repair & Renovation of Existing A.S / D.S Flats @ GOR-I Bath Island Karachi.

Tender invited vied letter No. HC/PBD-I/2015-2016/640 Karachi dated: 22-04-2016

Estimate Sanctioned by the Chief Engineer, Buildings Department, Government of Sindh, Hyderabad vide letter No. Repair & Renov: of AS/DS Flats GOR-I Kyc: T-(i)/D.S/98/A dated:05-04-16

Last Date of Issue: 11-05-2016

Date of opening: 11-05-2016

49/-
T D 27.010
Less: 18.90% Below Rs. 2,18,561/-
Total: Rs.67,21,336/-
At Par Rs
Cost of Civil Work Rs.67,21,336/-
(Part-B) D.S Quarters
Total A.S Qtr Rs.50,32,746/-
Cost of Non-Schedule Rs.6,38,036/-
n
Total: Rs.7,59,206/-
Add: 6.10%above Rs.43,649/-
Cost of WS/SF Work Rs.7,15,557/-
Total: Rs.4,00,332/-
At Par Rs
Total Rs.4,98,887/-
Add: 5.55% above Rs.26,232/-
Cost of Steel Work Rs.4,72,655/-
Total Rs.4,30,667/-
Less: 14.90% Below Rs.75,405/-
Cost of Tile Work Rs.5,06,072/-
Total: Rs.23,05,618/-
At Par Rs
Cost of Civil Work Rs.23,05,618/-
(Part-A) A.S Quarters
M/s. Pakistan Electric Works.
Rate Quoted by the Bidders/Contractors.

above on Rs.26,064/- Add: 5.2% above. Rs.25,636/- Add: 5.6% above. Rs.27,608/- Add: 5.6% above. Rs.26,88,940/- Cost of Electric Work Rs.9,26,672/- At Par Total: Rs.26,88,940/- Cost of WS/SF Work Rs.1,34,447/- Add: 5% above Rs.1,34,447/- Add: 5% above Rs.1,34,447/- Add: 5% above Rs.1,19,25,978/- Total: Rs.28,23,387/- Total Schedule Item Rs.1,19,24,987/- Total Schedule Item Rs.1,19,24,987/- Cost of Non-Schedule Rs.20,29,980/- Litems Part D.S Qtr Rs.1,39,46,579/- Cost of Non-Schedule Rs.20,29,980/- Litems Part D.S Qtr Rs.1,39,46,579/- Grand Total A.S / Rs.1,89,99,834/- D.S Qtr. D.S Qtr. D.S Qtr. D.S Qtr. D.S Qtr.			X					Say: Rs.1,89,67,500/-	Say:
above on Rs.26,064/- Add: 5.2% above. Rs.4,22,399/- Cost of Seet Work Rs.4,22,999/- Cost of Seet Work Rs.27,608/- Add: 5.6% above Rs.27,608/- Add: 5.6% above Rs.27,608/- Add: 5.6% above Rs.9,26,672/- Cost of Electric Work Rs.9,26,672/- Cost of Electric Work Rs.9,26,672/- Cost of Electric Work Rs.9,26,672/- At Par Total: Rs.9,26,672/- At Par Total: Rs.9,26,672/- At Par Total: Rs.9,26,672/- Cost of WS/SF Work Rs.20,88,940/- Cost of WS/SF Work Rs.26,88,940/- Add: 5.2% above Rs.1,39,825/- Add: 5.2% above Rs.1,39,825/- Rs.1,39,825/- Rs.1,39,825/- Add: 5.2% above Rs.1,19,34,152/- Total Schedule Item Rs.1,19,34,152/- Total Schedule Item Rs.1,19,34,152/- Rs.20,39,500/- Rs.20,39,500/- Rs.20,39,500/- Rs.1,39,73,652/- Total D.S Qtr Rs.1,39,55,558/- Grand Total A.S./ Grand Total A.S./		_	D.S Otr.		D.S Qtr.		D.S Qtr.		D.S Qtr.
above on Rs.26,064/- Add: 5.2% above. Rs.25,636/- Add: 5.6% above. Rs.27,608/- Cost of Steel Work Rs.4,92,99/- Cost of Steel Work Rs.27,608/- Add: 5.2% above. Add: 5.2% above. Rs.27,608/- Add: 5.2% above. Rs.28,23,387/- Total Schedule Item. Rs.1,39,825/- Add: 5.22% abov. Rs.1,39,825/- Add: 5.22% abov. Rs.1,19,34,152/- Total Schedule. Rs.20,23,500/- Cost of Non-Schedule. Rs.20,39,500/- Cost of Non-Schedule. Rs.1,39,73,652/- Tot	Rs.1,90,20,211/-		Grand Total A.S / Rs.1,90,20,211/-	Rs.1,89,99,834/-	Grand Total A.S /	Rs.1,89,51,969/-	Grand Total A.S /	KS.1,89,67,522/-	Grand Total A.S/
above on Rs.26,064/- Add: 5.2% above. Rs.25,636/- Add: 5.6% above. Rs.27,608/- Cost of Steel Work Rs.27,608/- Add: 5.2% above. Rs.27,607/- Cost of Electric Work Rs.27,20,672/- Cost of Electric Work Rs.27,20,672/- Cost of Electric Work Rs.9,26,672/- At Par Total: Rs.9,26,672/- Cost of WS/SF Work Rs.26,88,940/- Cost of WS/SF Work Rs.26,88,940/- Cost of WS/SF Work Rs.26,88,940/- Cost of WS/SF Work Rs.1,39,825/- Add: 5.2% above Rs.1,39,825/- Add: 5.2% above Rs.1,39,825/- Add: 5.2% above Rs.1,39,825/- Add: 5.2% above Rs.1,19,34,152/- Total Schedule Rs.20,39,500/- Cost of Non-Schedule Rs.20,3	Rs.1,39,87,465/-	-	Total D.S Qtr	Rs.1,39,73,652/-	Total D.S Qtr	Rs.1,39,46,579/-	Total D.S Qtr	Rs.1,39,55,958/-	10tal D.S Qtr
above on Rs.26,064/- Add: 5.2% above. Rs.25,636/- Add: 5.6% above. Rs.492,999/- Cost of Steel Work Rs.27,608/- Add: 5.2% above. Rs.20,26,672/- Cost of Electric Work Rs.9,26,672/- Cost of Electric Work Rs.9,26,672/- Cost of Electric Work Rs.9,26,672/- At Par Rs.9,26,672/- At Par Total: Rs.9,26,672/- At Par At Par Total: Rs.9,26,672/- At Par Rs.9,26,672/- At Par Rs.9,26,672/- At Par At Par Rs.9,26,672/- At Par At Pa		_	Items Part D.S Qtr		Items Part D.S Qtr		Hellis Part D.S Qur		T. I D. Cu
above on Rs.26,064/- Add: 5.2% above. Rs.25,636/- Add: 5.6% above. Rs.27,608/- Add: 5.2% above. Rs.27,20,607/- Cost of Electric Work Rs.5,20,607/- Cost of Electric Work Rs.9,26,672/- Cost of Electric Work Rs.9,26,672/- At Par Total: Rs.9,26,672/- At Par At Par Total: Rs.9,26,672/- At Par At Par At Par Total: Rs.9,26,672/- At Par At Par Total: Rs.9,26,672/- At Par At Par Rs.9,26,672/- At Par At Par At Par Total: Rs.26,88,940/- Cost of WS/SF Work Rs.1,39,825/- Add: 5.2% above Rs.1,39,825/- Add: 5.2% above Rs.1,39,825/- Add: 5.2% above Rs.1,19,34,152/- Total Schedule Total Schedule Total Schedule Total Schedule	Rs.20,51,452/-		Cost of Non-Schedule	Rs.20,39,500/-	Cost of Non-Schedule	Rs.20,21,592/-	Cost of Non-Schedule	NS.20,29,980/-	Items Part D S Otr
Add: 5.2% above. Total Rs.5,19,063/- Ectric Work Rs.9,26,672/- Total: Rs.9,26,672/- S/SF Work Rs.26,88,940/- Total: Rs.28,23,387/- Total: Rs.28,23,387/- Total: Rs.28,23,387/- Total: Rs.28,23,387/- Total: Rs.28,23,387/- Total: Rs.28,23,765/- Total: Rs.28,28,765/-	1 Rs.1,19,36,013/-	-	Total Schedule Item	Rs.1,19,34,152/-	Total Schedule Item	Rs.1,19,24,987/-	I otal Schedule Item	RS.1,19,25,9/8/-	Cost of Non-Schedule
Add: 5.2% above. Total Rs.5,19,063/- Ectric Work Rs.9,26,672/- Total Rs.9,26,672/- Total Rs.9,26,672/- Rs.9,26,672/- S/SF Work Rs.26,88,940/- Rs.1,34,447/- Rs.1,34,447/- Add: 5.2% above. Rs.1,34,447/- Rose Rs.1,34,447/- Add: 5.2% above. Rs.1,34,447/- Rs.1,34,447/- Add: 5.2% above. Rs.1,34,447/- Rs.1,34,447/- Add: 5.2% above. Rs.1,34,447/- Rs.1,34,447/	l: Rs.28,29,303/-		Total:	Rs.28,28,765/-	Total:	Rs.28,23,387/-	I otal:	NS.20,23,30//-	Total Schodule Item
Add: 5.2% above. Total Rs.5,19,063/- ectric Work Rs.9,26,672/- Total: Rs.9,26,672/- Rs.9,26,672/- S/SF Work Rs.26,88,940/- Rs.26,88,940/- Rs.124,472/- Add: 5.2% above. Rs.25,636/- Add: 5.6% above. Rs.25,636/- Rs.25,636/- Rs.25,636/- Add: 5.6% above. Rs.25,636/- Rs.25,636/- Add: 5.6% above. Rs.25,636/- Rs.25,636/- Add: 5.6% above. Rs.25,606/- Rs.25,636/- Add: 5.6% above. Rs.27,608/- Add: 5.2% above. Rs.25,636/- Add: 5.2% above. Rs.25,636/- Add: 5.2% above. Rs.25,636/- Add: 5.6% above. Rs.27,608/- Add: 5.2% above. Rs.27,608/- Add: 5.2% above. Rs.25,636/- Add: 5.6% above. Rs.27,608/- Add: 5.2% above. Rs.27,608/- Add: 5	Rs.1,40,363/-		Add: 5.22% above	Rs.1,39,825/-	Add: 5.2% above	KS.1,34,44//-		Do 20 22 207/	
Add: 5.2% above. Total Rs.5,19,063/- ectric Work Rs.9,26,672/- Rs.9,26,672/- Total: Rs.9,26,672/- Rs.9,26,672/- Cost of Electric Work Rs.9,26,672/- Rs.9,26,672/- At Par Total: Rs.9,26,672/- Rs.9,26,672/- Cost of Electric Work Rs.9,26,672/- At Par Total: Rs.9,26,672/- Rs.9,26,672/- Cost of Electric Work Rs.9,26,672/- At Par Total: Rs.9,26,672/- Rs.9,26,672/- Cost of Electric Work Rs.9,26,672/- At Par Total: Rs.9,26,672/- Cost of Electric Work Rs.9,26,672/- At Par Total: Rs.9,26,672/- Cost of Electric Work Rs.9,26,672/- At Par Total: Rs.9,26,672/- Cost of Electric Work Rs.9,26,672/- At Par	Rs.26,88,940/-		Cost of WS/SF Work	Rs.26,88,940/-	Cost of WS/SF Work	NS.20,00,940/-	A J.J. 50/ J. WOIN	De 1 34 447/	Add: 50% above
Add: 5.2% above. Total Rs.9,26,672/- Rs.9,26,672/- Total: Rs.9,26,672/-	I: KS.9,26,6/2/-		1013	N3.7,20,0/2/-	41.	D- 26 00 040/	Cast of WS/SE Wark	Rs 26 88 940/-	Cost of WS/SF Work
Add: 5.2% above. Total Rs.5,19,063/- ectric Work Rs.9,26,672/- Rs At Par Rs	#			Bs 9 76 677	_	Rs.9.26.672/-	Total:	Rs.9,26,672/-	Total:
Add: 5.2% above. Total Rs.5,19,063/- ectric Work Rs.9,26,672/- Cost of Electric Work Rs.9,26,672/- Cost of Steel Work Rs.4,92,999/- Rs.25,636/- Rs.25,636/- Add: 5.6% above. Rs.27,608/- Add: 5.2% above. Total Rs.5,19,063/- Cost of Electric Work Rs.9,26,672/-	Rs		At Par	Rs	At Par	Rs	At Par	XS.	Alrai
above on Rs.26,064/- Add: 5.2% above. Rs.25,636/- Add: 5.6% above. Rs.27,608/- Add: 5.2% above. Total Rs.5,19,063/- Total Rs.5,19,063/- Total Rs.5,18,635/- Total Rs.5,20,607/-	Rs.9,26,672/-		Cost of Electric Work	Rs.9,26,672/-	Cost of Electric Work	Rs.9,26,6/2/-	Cost of Electric Work	N5.7,20,0/2/-	
above on Rs.26,064/- Add: 5.2% above. Rs.25,636/- Add: 5.6% above. Rs.27,608/-	I Rs.5,20,853/-	-	Total	Rs.5,20,607/-	al	Rs.5,18,635/-	Total	Rs.5,19,063/-	Total Total
Do 70 0 0 1 1 1 2 20 1 1 1 1 1 1 1 1 1 1 1 1	Rs.27,854/-		Add: 5.2% above.	Rs.27,608/-	Add: 5.6% above.	Rs.25,636/-	Add: 5.2% above.	RS.20,064/-	item No.1.
	Rs.4,92,999/-		Cost of Steel Work	Rs.4,92,999/-	Cost of Steel Work	KS.4,92,999/-	COST OF SICEL WOLK	Da 26 0641	Add: 100% above on

favour of necessary approval. Rs.1,19,24,987/- & Non-Schedule Items Rs.20,21,592/-, and Total (Part-B) D.S Quarters Rs.1,39,46,579/- Grand Total (Part-A.B) A.S /D.S Quarters Rs.1,89,51,30/4/ found lowest, hence recommended for Cost of Civil Work At Par Cost of Tile Work Less: 1915% Below Cost of Steel Work Add: 5.2% above Cost of Electric Work Less: At Par Cost of WS&SF Work Add: 5% above the Schedule Rate Electric Work Less: At Par Cost of WS&SF Work Add: 5% above the Schedule Rate Rs.43,84,646/- & Non-Schedule Items Rs.6,20,744/-, and Total (Part-A) A.S Quarters Rs.50,05,390/- (Part-B) D.S Quarters The Rate Quoted by M/s. Khalil Khan & Co, Government Contractor, (Part-A) A.S Quarters Cost of Civil Work At Par Cost of Tile Work Less: 15.10% Below Cost of Steel Work Add: 5.3% above Cost of

(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. I,
Karachi.

EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi

(ARSHAD HUSSAIN BHUTTO)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

COMPARATIVE STATEMENT

Name of Work:-

Construction of Sindh Government officers Club @ GOR-I Bath Island Karachi. (Supply and Installation of (02 Nos.) Elevator & (1 No)

Tender invited vied letter No. HC/PBD-I/2015-2016/640 Karachi dated: 22-04-2016

Las Date of Issue: 11-05-2016

Date of opening: 11-05-2016

Description of Items. Amount M/S. Ziafco Engineers & Contractors Rate Quoted by the Bidders/Contractors. M/S. Pakistan Electric Works M/S. Canny Engineers & Developers Cost of Civil Work Rs Rs Quoted Rate Rs Cost of Non- Cost of Non- Rs Cost of Non- Rs.1,70,20,000/- Cost of Non- Rs.1,75,00,000/- Schedule Items. Schedule Items. Schedule Items. Rs.1,75,00,000/-	1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1							
Work Rs Cost of Civil Work Rs Cost of Non	KS.1./5.00.000/-	Crand Lotal:	***************************************					
Amount M/S. Ziafco Engineers & Contractors Rate Quoted by the Bidders/Contractors. Work Rs Cost of Civil Work Rs M/S. Pakistan Electric Works M/S. Canny Engineers Work Rs Cost of Civil Work Rs Cost of Civil Work Rs Cost of Civil Work Total: Rs Quoted Rate Rs Quoted Rate Rs Cost of Non- Is. Rs.1.70,74,890/- Cost of Non- Rs.1,64,60,000/- Cost of Non- Rs.1,70,20,000/- Cost of Non- Is. Rs.1.70,74,890/- Cost of Non- Schedule Items. Schedule Items. Schedule Items.		Carratation	Rs 1 70 20 000/	Grand Total:	KS.1,64,60,000/-	Crand Lotal:		
M/S. Ziafco Engineers & Contractors Work Rs Cost of Civil Work Rs Total: Rs.1,70,74,890/- Schedule I tems. Rate Quoted by the Bidders/Contractors. M/S. Pakistan Electric Works M/S. Canny Engineers M/S. Pakistan Electric Works M/S. Canny Engineers Cost of Civil Work Rs Cost of Civil Work Rs Total: Rs Cost of Non- Schedule I tems Cost of Non- Schedule I tems		ochedule Hems.	_			Cunada	Rs 1 70 74 890/	Grand Total:
M/S. Ziafco Engineers & Contractors Work Rs Rs Cost of Civil Work Rs Quoted Rate Rs Total: Rs.1,70,74,890/- Cost of Non- Rs.1,70,74,890/- Cost of Non- Rs.1,64,60,000/- Cost of Non- Rate Quoted by the Bidders/Contractors. M/S. Pakistan Electric Works M/S. Pakistan Electric Works M/S. Canny Engineers Cost of Civil Work Rs Quoted Rate Rs Total: Rs.1,70,74,890/- Cost of Non- Rs.1,70,20,000/- Cost of Non-				Schedule Items		ocucanic items.)
M/S. Ziafco Engineers & Contractors Work Rs Cost of Civil Work Rs Quoted Rate Rs Rs.1,70,74,890/- Cost of Non- Rs.1,70,74,890/- Cost of Non- Rate Quoted by the Bidders/Contractors. M/S. Pakistan Electric Works M/S. Canny Engineers M/S. Canny Engineers Cost of Civil Work Rs Quoted Rate Total: Rs Rs.1,70,74,890/- Cost of Non- Rs.1,64,60,000/- Cost of Non- Rs.1,64,60,000/- Cost of Non- Rs.1,64,60,000/- Cost of Non- Rs.1,70,74,890/- C	Rs.1,75,00,000/-		13.1,/0,20,000/-			Schedule Items		Schedule Items.
M/S. Ziafco Engineers & Contractors Work Rs Rs Cost of Civil Work Rs Quoted Rate Rs Total: Rs Rs.170.74 890/- Cost of Non Rate Quoted by the Bidders/Contractors. M/S. Pakistan Electric Works Cost of Civil Work Rs Cost of Civil Work Rs Quoted Rate Rs Total: Rs Rs.170.74 890/ Cost of Non Total: Rs Total: Rs			Rs 1 70 20 000/	Cost of Non-	KS.1,04,60,000/-	COSCOL MOII-		
M/S. Ziafco Engineers & Contractors Work Rs Cost of Civil Work Rs Quoted Rate Total: Rs Total: Rs Rate Quoted by the Bidders/Contractors. M/S. Pakistan Electric Works Cost of Civil Work Rs Cost of Civil Work Rs Quoted Rate Total: Rs Total: Rs Total: Rs Total: Rs Rate Quoted by the Bidders/Contractors. M/S. Pakistan Electric Works Rs Cost of Civil Work Rs Quoted Rate Total: Rs Total: Rs	KS	10131:			D- 1 (1 (0 000)	Cost of Non		Cost of Non-
M/S. Ziafco Engineers & Contractors Cost of Civil Work Quoted Rate Rs Quoted Rate Rs Quoted Rate Rate Quoted by the Bidders/Contractors. M/S. Pakistan Electric Works Cost of Civil Work Rs Quoted Rate Rs		Tatal	Rs	Total:	NS	10141.		Cont CNI
M/S. Ziafco Engineers & Contractors M/S. Pakistan Electric Works Cost of Civil Work Rs Quoted Rate Rs Rate Quoted by the Bidders/Contractors. M/S. Pakistan Electric Works Cost of Civil Work Rs Quoted Rate Rs	113	V more rente			D _s	Total.	KS	I OTAL:
M/S. Ziafco Engineers & Contractors M/S. Pakistan Electric Works Cost of Civil Work Rs Ouoted Rate Re Rate Quoted by the Bidders/Contractors. M/S. Pakistan Electric Works	P _c	Ounted Rate	Rs	Quoted Kate	13			7
M/S. Ziafco Engineers & Contractors M/S. Pakistan Electric Works Cost of Civil Work Rs Cost of Civil Work Rs			7	Ounted Data	Rs	Ouoted Kate	113	Choron vento
M/S. Ziafco Engineers & Contractors M/S. Pakistan Electric Works Cost of Civil Work Rs Cost of Civil Work Ps	Rs		N3	COST OF CIAIL MAIN			P _c	Ouoted Rate
M/S. Ziafco Engineers & Contractors M/S. Pakistan Electric Works			D _c	Cost of Civil Work	Rs	Cost of Civil Work	1.73	O. C. T. CIN
Amount M/S. Ziafco Engineers & Contractors M/S. Pakistan Electric Works					,	Con - CC: 11 111	Rc	Cost of Civil Work
Amount M/S. Ziafco Engineers & Contractors M/S Balling El Contractors.	& Developers	M/S. Canny Engineers	ic Works	MI/S. Fakistan Electr	S ex Contractors	g		Items.
				M/C Dalitate El	- 1	M/S. Ziafco Engineer	Amount	pescription of
			dders/Contractors.	Nate Quoted by the BI				Description of
				Data Omatall in			STITIAL	men her radingto

Non-Schedule Items Rs.1,64,60,000/-, and Grand Total Rs.1,64,60,000/- found lowest, hence recommended for favour of necessary approval. The Rate Quoted by M/s. Ziafco Engineers & Contractors, Government Contractor, Cost of Civil Work Schedule Items @ Quoted Rate the Schedule Rate Rs.NIL &

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. I,
Karachi.

JAMBEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.1,
Karachi

(ARSHAD HOSSAIN BHUTTO)
EXECUTIVE ENGINEER,
Provincial Bulkings Division No.I,
Karachi.

COMPARATIVE STATEMENT

Name of Work:-

Construction of Sindh Government officers Club @ GOR-I Bath Island Karachi. Supply and Installation of (02 No's) Diesel / Gas Generator (600 KVA & 250 KVA).

Tender invited vied letter No. HC/PBD-I/2015-2016/640 Karachi dated: 22-04-2016

Last Date of Issue: 11-05-2016

Date of opening: 11-05-2016

As per	As per Estimate				Rate	Rate Quoted by the Bidders/Contractors.	lers/Contractors.				
Description of Amount	Amount	M/S. Pakistan Electric Work	lectric Work	M/s. Kamran Builders	ilders	M/S. Canny Engineers &	neers &	M/S. Zaryab Construction Co	struction Co	M/s. S.M Jaffer & Co.	k Co.
Items						Developers					
Cost of Civil	Rs	Cost of Civil	Rs	Cost of Civil	Rs	Cost of Civil	Rs	Cost of Civil		Cost of Civil	
Work		Work		Work		Work		Work		Work	
Quoted Rate	Rs	Quoted Rate	Rs	Quoted Rate	Rs	Quoted Rate	Rs	Quoted Rate		Quoted Rate	
Total:	Rs	Total:	Rs	Total:	Rs	Total: Rs	Rs	Total:	Participated	Total:	Participated
Cost of Non-	Rs.2,50,00,000/-	Cost of Non-	Rs.3,00,40,000/-	Cost of Non-	Rs.3,50,00,000/-	Cost of Non-	Rs.3,80,00,000/-	Cost of Non-	in the tender	Cost of Non-	in the tender
Grand Total:	Grand Total: Rs.2,50,00,000/-	Grand Total:	Grand Total: Rs.3,00,40,000/-	Grand Total:	Grand Total: Rs.3,50,00,000/-	Grand Total:	Grand Total: Rs.3,80,00,000/-	Grand Total:		Grand Total:	

Total Rs.3,00,40,000/- found lowest, hence recommended for favour of necessary approval. The Rate Quoted by M/s. Pakistan Electric Works, Government Contractor, Cost of Civil Work @ Quoted Rate the Schedule Rate Rs.NIL & Non-Schedule Items Rs.3,00,40,000/-, and Grand

(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER,

Provincial Buildings Division No. I,

Karachi.

EXECUTIVE ENGINEER,
Education Works Division No.1,
Karachi

(ARSHAD HUSSAN BHUTTO)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO.I, KARACHI

BARRACK NO.18, BLOCK 4-A, SINDH SECRETARIAT SADDAR KARACHI PH:021-99203183

No. HC/PBD-I/

380

Dated:

12/5/16

SUBJECT: -

PROCUREMENT COMMITTEE MEETING HELD ON 11-05-2016.

A meeting of the procurement committee was held in the office of Executive Engineer, Provincial Buildings Division No.I, Karachi under the chairmanship of Executive Engineer.

2. The below mentioned member of committee attended the meeting to discuss the bids invited for the procurement of works vide Executive Engineer, Provincial Buildings Division No.I, Karachi letter No. HC/PBD-I/640 dated: 22-04-2016 and subsequently hoisted on the website of Sindh Public Procurement Regularity Authority and Information Technology Department Government of Sindh.

Following attend the meeting:

Mr. Waris Khalil

Divisional Accounts Officer Provincial Buildings Division No.I,

Member

Karachi

 Mr. Jameel Ahmed Memon Executive Engineer, Education works Division No.I, Karachi

Member

- 3. During the course of meeting following discussion were made by the committee.
 - i. The tender received on dated: 11-05-2016 at 1:00 PM were opened before the procurement committee in presence of representatives of participants.
 - ii. The methods for bidding documents observed as single envelop.
 - iii. The tender was opened on 11-05-2016 before the tender opening Committee.
- 4. The committee was informed that 9 Nos bidders have purchased the bidding documents upto dated: 11-05-2016 and 6 Nos have responsed the bids and received today upto 3:00 PM in the office of Executive Engineer, Provincial Buildings Division No.I, Karachi..
 - 5. During the opening of tender received, following status was found.

Sr. No.	Name of Firms	Raking in Term of Cost	Remarks
1.	(i) M/s. Khalil Khan & Co.	1 st Lowest	Accepted
	(ii) M/s. Jiya Enterprises.	2 nd	Highest Rejected
	(iii) M/s. Pakistan Electric Works.	3 rd	Highest Rejected
	(iv) M/s. Kaim Khani Competition International	Not Participated in	n the tender
2.	(i) M/s. Ziafco Engineers & Contractors.	1 st Lowest	Accepted
	(ii) M/s. Pakistan Electric Works.	2 nd	Highest Rejected
	(iii) M/s. Canny Engineers & Developers.	3 rd	Highest Rejected
3.	(i) M/s. Pakistan Electric Works.	1 st Lowest	Accepted
	(ii) M/s. Kamran Builders.	2 nd	Highest Rejected
	(iii) M/s. Canny Engineers & Developers.	3 rd	Highest Rejected
	(iv) M/s. Zaryab Construction Co.	Not Participated in	the tender
	(v) M/s. S.M Jaffer & Co.	Not Participated in	the tender

6. The committee thoroughly scrutinized each case / tender document, by comparing earthimatically and financially with sanctioned estimates / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

7. Recommendation

After due deliberation / scrutiny of each tender document by the committee, it was recommended that lowest evaluated responsive bidder may be awarded the respective tender.

8. Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned lowest responsive bidders accordingly.

(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. I, Karachi. (JAMERL AHMED MEMON)
EXECUTIVE ENGINEER

Education Works Division No.I, Karachi. (ARSHAD HUSSAIN BAUTTO

EXECUTIVE ENGINEER Provincial Buildings Division No. I,

Villetal Valles

NIT No. HC/PBD-I/2015-2016/640 dated: 22-04-2016 Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.
2.	Tender Reference No.	No. HC/PBD-I/2015-2016/640 dated:22-04-2016
3.	Tender description / Name of work / item:	Repair & Renovation of Existing A.S / D.S Flats @ GOR-I Bath Island Karachi.
4.	Method of Procurement:	Single stage – one envelope procedure.
5.	Name of Firm / Bidder:	M/s. Khalil Khan & Co.
6.	N.T.N:	Available.
7.	Registration with P.E.C	Registered
8.	Sindh Board of Revenue	Registered
9.	Relevant Experience:	Available.
10.	Turnover of at least last three years	Available.
11.	Funds / Budget	Available.
12.	02% Earnest Money	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.

(WARIS KHALL)

DIVISIONAL ACCOUNTS OFFICER

Provincial Buildings Division No. I,

Karachi.

(JAMEEL AHMED MEMON) EXECUTIVE ENGINEER, Education Works Division No.I, Karachi (ARSHAD IOSSAL/BHUTTO)
EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.

NIT No. HC/PBD-I/2015-2016/640 dated: 22-04-2016 Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.
2.	Tender Reference No.	No. HC/PBD-I/2015-2016/640 dated:22-04-2016
3.	Tender description / Name of work / item:	Repair & Renovation of Existing A.S / D.S Flats @ GOR-I Bath Island Karachi.
4.	Method of Procurement:	Single stage – one envelope procedure.
5.	Name of Firm / Bidder:	M/s. Jiya Enterprises.
6.	N.T.N:	Available.
7.	Registration with P.E.C	Registered
8.	Sindh Board of Revenue	Registered
9.	Relevant Experience:	Available.
10.	Turnover of at least last three years	Available.
11.	Funds / Budget	Available.
12.	02% Earnest Money	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.

DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.

EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi

(ARSHAD HUSSAIN BHUTTO)
EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.

NIT No. HC/PBD-I/2015-2016/640 dated: 22-04-2016 Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.
2.	Tender Reference No.	No. HC/PBD-I/2015-2016/640 dated:22-04-2016
3.	Tender description / Name of work / item:	Repair & Renovation of Existing A.S / D.S Flats @ GOR-I Bath Island Karachi.
4.	Method of Procurement:	Single stage – one envelope procedure.
5.	Name of Firm / Bidder:	M/s. Pakistan Electric Works.
6.	N.T.N:	Available.
7.	Registration with P.E.C	Registered
8.	Sindh Board of Revenue	Registered
9.	Relevant Experience :	Available.
10.	Turnover of at least last three years	Available.
11.	Funds / Budget	Available.
12.	02% Earnest Money	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.

DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.

EXECUTIVE ENGINEER, Education Works Division No.I, Karachi (ARSHAD HUSSAIN BHUTTO)
EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.

NIT No. HC/PBD-I/2015-2016/640 dated: 17-03-2016 Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.	
2.	Tender Reference No.	No. HC/PBD-I/2015-2016/640 dated: 22-04-2016	
3.	. Tender description / Name of work / item: Construction of Sindh Government office @ GOR-I Bath Island Karachi. (Superstallation of (02 Nos.) Elevator & Dumbwaiter Elevator).		
4.	Method of Procurement:	Single stage – one envelope procedure.	
5.	Name of Firm / Bidder:	M/s. Ziafco Engineers & Co.	
6.	N.T.N:	Available.	
7.	Registration with P.E.C	Registered	
8.	Sindh Board of Revenue	Registered	
9.	Relevant Experience:	Available.	
10.	Turnover of at least last three years	Available.	
11.	Funds / Budget	Available.	
12.	02% Earnest Money	Available.	
13.	Tender Fee / Cost of Bidding Document	Deposited.	

(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER

Provincial Buildings Division No. I,

Karachi.

JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi

(ARSHAD HUSSAIN PHUTTO)
EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Carachi.

NIT No. HC/PBD-I/2015-2016/640 dated: 17-03-2016 Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.		
2.	Tender Reference No.	No. HC/PBD-I/2015-2016/640 dated: 22-04-2016		
3.	Tender description / Name of work / item: Construction of Sindh Government officer GOR-I Bath Island Karachi. (Supp Installation of (02 Nos.) Elevator & Dumbwaiter Elevator).			
4.	Method of Procurement:	Single stage – one envelope procedure.		
5.	Name of Firm / Bidder: M/s. Pakistan Electric Works.			
6.	N.T.N:	Available.		
7.	Registration with P.E.C	Registered		
8.	Sindh Board of Revenue	Registered		
9.	Relevant Experience :	Available.		
10.	Turnover of at least last three years	Available.		
11.	Funds / Budget	Available.		
12.	02% Earnest Money	Available.		
13.	Tender Fee / Cost of Bidding Document	Deposited.		

(WARIS KHALH)

DIVISIONAL ACCOUNTS OFFICER

Provincial Buildings Division No. I,

Karachi.

JAMBEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi

(ARSHAD HUSSAD BHUTTO)
EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.

NIT No. HC/PBD-I/2015-2016/640 dated: 17-03-2016 Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.		
2.	Tender Reference No.	No. HC/PBD-I/2015-2016/640 dated: 22-04-2016		
3.	3. Tender description / Name of work / item: Construction of Sindh Government officer @ GOR-I Bath Island Karachi. (Supp Installation of (02 Nos.) Elevator & Dumbwaiter Elevator).			
4.	Method of Procurement:	Single stage – one envelope procedure.		
5.	Name of Firm / Bidder:	M/s. Canny Engineers & Developers.		
6.	N.T.N:	Available.		
7.	Registration with P.E.C	Registered		
8.	Sindh Board of Revenue	Registered		
9.	Relevant Experience:	Available.		
10.	Turnover of at least last three years	Available.		
11.	Funds / Budget	Available.		
12.	02% Earnest Money	Available.		
13.	Tender Fee / Cost of Bidding Document	Deposited.		

DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.

(AMEEL AHMED MEMON) EXECUTIVE ENGINEER, Education Works Division No.I, Karachi (ARSHAD HUSSALY BHUTTO)
EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.

NIT No. TC/G-55/PBD-I/2015-2016/640 dated: 22-04-2016 Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency: Executive Engineer, Provincial Buildi Division No. I, Karachi.			
2.	Tender Reference No.	No. HC/PBD-I/2015-2016/640 dated: 22-04-2016		
3.	3. Tender description / Name of work / item: Construction of Sindh Government @ GOR-I Bath Island Karachi. Installation of (02 No's) Diesel / (600 KVA & 250 KVA).			
4.	Method of Procurement:	Single stage – one envelope procedure.		
5.	5. Name of Firm / Bidder: M/s. Pakistan Electric Works.			
6.	N.T.N:	Available.		
7.	Registration with P.E.C	Registered		
8.	Sindh Board of Revenue	Registered		
9.	Relevant Experience:	Available.		
10.	Turnover of at least last three years	Available.		
11.	Funds / Budget	Available.		
12.	02% Earnest Money	Available.		
13.	Tender Fee / Cost of Bidding Document	Deposited.		

DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.

(JAMEEL AHMED MEMON) EXECUTIVE ENGINEER, Education Works Division No.I, Karachi (ARSHAD ILUSSAIN DI UTTO)
EXECUTIME ENGINEER
Provincial Buildings Division No. I,
Karachi.

NIT No. TC/G-55/PBD-I/2015-2016/640 dated: 22-04-2016 Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.		
2.	Tender Reference No.	No. HC/PBD-I/2015-2016/640 dated: 22-04-2016		
3.	Tender description / Name of work / item:	Construction of Sindh Government officers Club @ GOR-I Bath Island Karachi. Supply and Installation of (02 No's) Diesel / Gas Generator (600 KVA & 250 KVA).		
4.	Method of Procurement:	Single stage – one envelope procedure.		
5.	5. Name of Firm / Bidder: M/s. Kamran Builders.			
6.	N.T.N:	Available.		
7.	Registration with P.E.C	Registered		
8.	Sindh Board of Revenue	Registered		
9.	Relevant Experience:	Available.		
10.	Turnover of at least last three years	Available.		
11.	Funds / Budget	Available.		
12.	02% Earnest Money	Available.		
13.	Tender Fee / Cost of Bidding Document	Deposited.		

WARIS KHALTLY
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.

JAMESL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi

(ARSHAD HUSSAIN BHUTTO)
EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.

NIT No. TC/G-55/PBD-I/2015-2016/640 dated: 22-04-2016 Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.	
2.	Tender Reference No.	No. HC/PBD-I/2015-2016/640 dated: 22-04-2016	
3.	3. Tender description / Name of work / item: Construction of Sindh Government office @ GOR-I Bath Island Karachi. Supplinstallation of (02 No's) Diesel / Gas G (600 KVA & 250 KVA).		
4.	Method of Procurement:	Single stage – one envelope procedure.	
5.	Name of Firm / Bidder:	M/s. Canny Engineers & Developers.	
6.	N.T.N:	Available.	
7.	Registration with P.E.C	Registered	
8.	Sindh Board of Revenue	Registered	
9.	Relevant Experience:	Available.	
10.	Turnover of at least last three years	Available.	
11.	Funds / Budget	Available.	
12.	02% Earnest Money	Available.	
13.	Tender Fee / Cost of Bidding Document	Deposited.	

(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.

(IAMEEL AHMED MEMON) EXECUTIVE ENGINEER, Education Works Division No.I, Karachi (ARSHAD HUSSAF BHUTTO)
EXECUTIVE ENGINEER
Provincial Burgungs Division No. I,
Karachi.



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL **BUILDINGS DIVISION NO.I, KARACHI**

BARRACK NO.18, BLOCK 4-A, SINDH SECRETARIAT SADDAR KARACHI PH:021-99203183

This office NIT No.HC/PBD-I/640

Dated: 22-04-2016

SUBJECT: -

ATTENDANCE SHEET.

Date of opening

11-05-2016

S.NO.	Name of Firm	Signature
1.	M/s. Khalil Khan & Co.	St Off
2.	M/s. Kaim Khani Competition International.	NOT PARTICIPATE
3.	M/s. Zaryab Construction Company.	NOT PARTICIPATED
4.	M/S. Canny Engineers & Developers.	Commen
5.	M/s. Kamran Builders.	Maried
6.	M/S. Pakistan Electric Works.	1. (10)
7.	M/S. Ziafco Engineering & Contractors.	All
8.	M/S. S.M Jaffer & Co. > NOT PH	RTICIPATED
9	M/S. S.M Jaffer & Co. >NOT PA	- Anni
1.		

(WARIS KHALIL) DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. I, Karachi.

(JAMEEL AHMED MEMON) EXECUTIVE ENGINEER,

Education Works Division No.I, Karachi

(ARSHAD HUSSAIN BHUTTO) EXECUTIVE ENGINEER, Provincial Buildings Division No. I, Karachi.

	Tend	كلاس شير وتعير ا	We
S. INo.	Descrip	و بن مشراض دا	-03
01	Supply	لتميربس استاب	-04
1	CCTVS	لتميرسركارى والا	-05
*	Supply Transparer Comp	وادو (تغيير شن يل	
02	Suggest Utility I	تغيرم كارى والم	-06
	Photogra	مين بلذيك بشول	
The	e Tende	لغيرسركارى والم	-07
	a tend	من بلد تك بشول	
	nk Limi	لغيرسركارى والم	-08
1	特別的	(تعيرين بلذك ا	
	e bidde ne alon		12
26.2	achme Finance	(INF-KRY-17	10/16)

be reject In case o a holiday

on following dates:

graphic bids / tenders.

Security of required

any bids subject to the

16@01:00 p.m & time

1:00 p.m.

00 p.m.

e rejected:-

Jong 25/4/16

روز نامه جنگ کراچی پیر 25 را پریل 2016ء



دفترایگزیکٹوانمینئر,پراونشلبلڈنگزڈویژننمبرآ _ لمبر 18، سنده سيريث ريث لمب ٨-4 كرا في

نوٹس طلبی ٹینڈر

22-04-2016 Set IC G-55 640 - 11-

ر کورے ایمینی کورج ذیل کاموں کیلے SPPRA روز 2010 کے مطابق ولی رکھے والے تام دیکاش وہندگان سے بذیک و ساویزات برایک لفاف طریق کار پر

تیت پذیک دستاویزات	مت محيل	مخنين لاكت	LER.R.	المرا
3,000/-	st12	-/1,89,67,500روپے	عی ادآر- I بعث آئی لینڈ پرموجود AS/DS فلیش کی مرمت وتجدید	1
3,000/-	st12	آذريت	ی اوآر-آ سن آئی لینڈ کرا پی پرسنده گورشنٹ آفیسرز کلب کی تغییر (اے) فراہمی و تعییب بابتہ (01 مدد) ایلیز بیزاور (10 مدد) ڈمپ و بیزا بلیزیشر۔	
3,000/-	·L12	آفرديث	(ني) فراهي وتعيب بابته (02 عدد) ؤيز ل كيس جزير (600KVA & 250 KVA)	

1 شرکت کے خوامشند اپنی درخواشیں ہمراہ فیرت ذیل دستاویزات/مطلوبات برائے مقصد اجراء پڑنگ دستاویزات برائے ہرٹیڈر مبدا گانہ تاریخ اشات/SPRA ويسمائك يرموكسك معدوران وفترى اوقات 2016-05-11س يمر 1:00 يجتك في كما يح قل بذيك وشاويزات ك قمت ادا کے بغیر کوئی بڈیک دستادیزات میں نیس کی جائی جو برائے ہرکام جداگاندیے آرڈریاڈیازن رسید کی شکل میں ہو۔ 2 پیکشیں 2016-05-11 سے پیر 02:00 بج تک واپس وسرا یکی اورای دن سے پیر 03:00 بج پرد کیورمنٹ کمٹی اورموقع پرموجود رہنے کے نواہاں پیککش دیندگان یان کے پازنمائندوں کے سامنے کھولی جائیگی۔ اب یا تبول نہ کئے جانے کی صورت میں انہیں درج ذیل تاریخوں پر دویارہ عارى كيا اور كعولا جاتيا:

مدم جواب والي پيشكشون كاسشيدول

دوسرى كمولنى تاريخ دوسرى تارخ ايراء 31-05-2016 يح تك وصول كي اوراى دن سرير 2:00 يح كول عا مقع 30-05-2016

3_اهلیت/شرانط:

(i) برائة آئم فلي A-2اور B-2، مرف ياز ذيلرز/ ايجنش وركار إلى _(ii) نمبر تاره-2اور B-2 كيليخ بالاكتكري (ايوشلائزيش كودة-03) مين کتان افیونر تک کال کے کارآ مدا غدراج فیرست لیزی کانی۔(iii) مفصل اہلیتی معیار/شرائط بڑنک دستاویزات کے ساتھ ضلک/دستیاب ہیں۔(iv) الكِثر على ورك كيليا ورج بالا كرمطا بق متعلقه كامول كرما فيداى رجين كرالكِثر على السّنس عده عد جارى كروه كارآ مدالسنس-(٧) كرفت 3 سال کے دوران اٹھام دیے مجے مماثل یا زائد لاگت کے کاموں کے دستاہ یزی ٹیوٹ اور آجر کے جاری کردہ اطمینان پیش محیل کے سر فیکیٹ جن میں تاریخ آغاز اور تاریخ محیل ظاہری سی موں۔ (vi) کاموں کی فہرست اور کام کے تفویش ناموں کی فقول/ ساوی یا زائد لاگت کے ورک آرڈرز۔ (vii) وس شیزی اور ایکومینشل کی فہرست اور ان کی ملکیت کے دستاویزی شیوت _(viii) ایکم فیس ڈیار طمنٹ (NTN کی نقل) اور سندھ رہے نیو بورڈ (سیلز رجسزیشن) میں رجسز این اور CNIC کانش_(ix) اسنام بھی پر صلفا مدی قرم کی قئم کے قانونی تناز مات ، محکمہ جاتی چینشش میں طوث فیس اور کی سرکاری مجلے میں اس نے کوئی کام عامم لنین چوڑا یا فیر ضروری تعلق کی مرتکب فین ہوئی۔ (x) بڈیک دستاویزات کی فریداری کی درخواست کے عمراہ برکام کے مقاتل تذكوره فيندر في منسلك مونا جايئ ـ (xi) 20 وربيعانه بشكل كال ويازت جارى كرده شيرولله ينك بكن زير وينكى بذلك وشاويزات في كرات وقت في كرا: اوی۔(xii) مالی استظام کا ہرکر نیوالا مینک سرٹینکیٹ مع حالیہ دینک اسٹیٹٹ ۔(xiii) پلیکٹش دہندہ کواس طرح کے کا موں کا تجربہ ہونا چاہئے اور اس طرح کے از کم 2 کاموں کی تحیل کی ہو۔ (پیکٹش کے ساتھ فیرے فراہم کرنا ہوگی)۔ (xiv) پیکٹش دہندہ کوسائٹ شرائد کا کھل علم ہونا چاہئے اورا نمی شرائد کہ تحت کم الڈ کم 2 مدد کام عمل کے ہوں۔ (پیکٹش کے ساتھ فیرست فراہم کرنا ہوگی)۔ (xv) سائٹس پر تعینات کے گئے انجیئز زا اسٹاف طاز ٹین کی فیرست ان کی تخواہوں کے رستاویزی ٹیوت کے احد شکک کی جائے۔(xvi)رواں مال سال کے اختتام پذیر ہونے کے باصف ٹیٹررز کی دوبارہ طبی مشکل ہے۔(اے)دوسر ورتیرے کم زین کے نے آرڈرز کاموں کے آغاز تک ضیار کے جا کی گے۔ (فیرے فراہم کرنا ہوگے۔)(xvii) اس امرکا طف نامہ کرفرم کل ازیں بھی ک گزیکرنگ ایجنی کی بیانب سے بلیک لٹ نیس کی گئی۔(xviii) اپنی ڈیوٹ پر اقرار کے فراہم کردہ تمام دیتاویز اے/تعلیات/معلومات مجی اور درس (xix)مشروط شیندر یا توجه نین دی جا تیل ـ (xx) اشتهار بندا حکومت سنده کی ویب سائث (www.sindh.gov.pd) اورSPPRA وی لاحذكيا جاسكا ب- (xxi) سنام يهير يرطف نامركر فرم كن هم ك قالوني تنازهات ، كلم جاتي جينش عي طوث فين ، ال في كري مركاري اور يرائع يد ار کنائزیش می کوئی کام ناعمل نیس جوز ایا کام ک محیل می غیر خروری قتل کی مرحب نیس دول -(xxii) مقرره تاریخ اس بر موست کی ط اوجائے کی صورت میں بنیڈرزائس لی لی آراے2010 کردول (41(B) کے مطابق اللے بيم كاركوف كرائے اكو لے جا سے

رس ایگزیکٹوانمینئر براوششل بلانگز ژویژن فمبر I، کراج

SAY NO 10 CORREPTION

225×5×

はちゃんというないないないないないとうなってきましているようない

This adv Limited

> www.devaherbal.c 0313-502296₂

ation

rdano

) IUC

d wie

ivisio

ting in Aleppo 0544-9370392 Em rejects troops No.AC 20-0

LUCLES CHILDS CONTROLLED CONTROLL

عَلَد كِي 25 أُمِيلَ

ار ۽ ايف آواء

كي قبول نٿا كيون ئر

مي معول نتا كيون تو كي شامل كيو وجي نه كرتو آهي هو 1990 كرائي اسلام آباد ۾ به جميوت هي كهڙي اند جدمن جاهي ختم كي كجمه نہ ٿيندن اسان اپي شار آن آن يا ديا اسان اپي

ني أو آرز كي قبول نٿاج کي شامل د ڪيوويو، هن حه هڙي لڳا آهر جنهن ه

یوندا عجمان چان جیوند . چیو حافظ به این کالید آم گذیان کی بینگناه تابت . ذين بدران بين تي الزار ال حكومت كرن جو اخلامي ميوترمون كابد كرين

7 ڏينهن جي رمانڊ تي پو جڏهن تر ٽارگيٽ ڪلنگ ۽ ۽ 3 جوابدارن حنان. اشرف ۽ ند، د جوابدون حين سرت حوالي ڪيو ويو آهي ڪراپيم ڪو ايريٽو سوسائٽي جي ٽن

۽ دلسراد کي اي تي سي ۾ پي

رواندان مي شهي جرايدان پوليس حوالي ڪري چڏيو آهر عسادان کي 90 ڏينهن جي ره هن ڪراچي جي دهشتگردي توا پخي خودي جي افزام هيٺ گرفتا نديم کي 90 ڏينهن لاءِ دينجيزن نديم کي 10

نحقیقات لاہ چیف جسٹس کو

كيفيت ڏسڻ جوڳي ٿي وئي آھر واريندڙ ماڻهو خوفزده ٿي ويا آھن

سان ڳالهاڻيندي اوليز رشيد چيو

جي رستي ۾ ڪنهن ڏکياڻي کي -ليڪس تي ٺاهيل ڪميشن جو ه ويندو ڪميشن انتظام - قائ

بي سين سين رڪاوٽن کي ختر ڪيو ويندو ڪم بہ شخص کي گهراڻي سگهي ٿي۔ م

فيصلو ڪري ورتو .سنڌ رينجرز جي خ

فيصلو تشكي ووتر سند رينجرز جي خ بر 40 ڏينهن راڌ جي سحري گهرو مرحلي جڏي آهي داق وفير ڏانهن ان آهي ترينجروز جي اختيان جي مدي و ٽينهن الا والا ڪئي وجي - سميلي ۾ يخيا خاص اختيان جي مدي يو واڌ ڪراچي هامي ان جي بر واڌ ڪراچي هند ۽ نادر جي ترينجو جي خاص

جي ڪرمشن کان بچڻ لاء قور کي خطاب جي ڪوشش ڪري وهيو آهي. اسٽيل مل آئي اي جهڙن قومي ادارن جي نالي سان آخيالي آهي جنهن جي بر وفاقي حڪومت ا آهي. بي آء اي ۽ اسٽيل مل بچائڻ بعد اس

من جي دهر ڪرو تي نه چڏيندلسين. ليبرز ورڪرز سان گڏ آهيون پووٽ قار

خانكائڻ جي مخالفت كريون ٿا ۽ سنڌ اسي حانجان جي محدد سريون ا جي تحفظ جو بل آندويندن تعلير كانسوا قوم ترقي نہ ڪري سكهندي، اڄ جي ترا تعليم ئي سڀ ڪجھ آهي جيڪڏهن سن

مور برسي مستوي تعليم تي سي ڪجھ آهي جيڪڏهن سن ڪرڻي آهي د سنڌ جي ڪند ڪڙج ۾ رهند

کنهن کي پنهنجو پنهنجو کردار ادا ک خيان جو اظهار گذريل ڏينهن ملير ۾ سنڌ م

يا پر بول قاسر موڙ تي مزدورن جي ڏرڻي کي خطاب د کهڙي جيو ته هن وقت مقابلي جو دور آهي

سان علم حاصل البندو آهي تعليم عود دو آهي. دنيا ۾ ڇا پيو ششي ان مقابلي ۾ اسان جي شينداسين اوترو ڪامياب البنداسين سنڌ جي ن

ربيد على يبو سبي ان معيني ۾ اسان بح شينداسين اونرو كامياب شينداسين سنڌ جي ن تمام گهڻي بهتر آهي، سركاري اسكولن ۾ بدوان آبادي اپني وئي آهي، سركاري اسكولن تمام گهڻا مقابلاتين ٿا سنڌ جا ماڻهو هاڻي پ

نهي ضايع ڪرڻ بدران تعليم تي ڏيان ڏين. تعا حڪومت تمار گهڻوخرج ڪري رهي آهي هاڻ ٿيڻ گهرجي تد سنڌ ۾ هيترا اسڪول بند آهن پر گه هر تر امند آهي هيترا اسڪول بند آهن پر گه هر تر امنانه - امنانه - امنانه اهن پر

اين فيرجي نصند و هيترا استحول بند اهن به گهرجي آما خلايي جادي به الستحول كوليه مين بند بيل استحول كوليه بند بيل 60 استحول كال جيئر الله مين مين مين مين مين مين مين الله مين مين به الله مين مين به مين آباد و الستحوان نسل كي دنيا جيئر ويوان تمين بدران آباد و الله مين مين و مقابلي وان است جو موران نمام گهرجودن است جو موران نمام گهرجودن است جو موران نمام گهرجودن استام گهرجودن امام گهرجودن استام گهربودن استام گهرجودن استام گهربودن استام گهرجودن استام گهربودن استام

دنياجي ترقي ۾ پنهنجو ڪردار ادا ڪندو پر اهو

ترقي ۾ پنهنجو تمام وڏو ڪردار ادا ڪرڻو پوند

ين سروي نـــ ۾ آهن جــ.

Fax:

ppq

Head

تعليم لاه الجتي العثو بوندوع بند ييل أ.

نے نائیہ خنو نے۔ مقابا

شن انتظامي. قانوني ۽



IOLENCE: Syrians look at the damage following a reported air strike by rces on Sakhur in the northern city of Aleppo on Sunday. PHOTO: AFP

mit and vegetable market, the Syrian Observatory for ts monitoring group.

It civilians died in strikes osition neighbourhoods, ory said.

Stern government-held ity, 10 civilians were killed

early Sunday in rebel rocket fire, the Observatory said. A woman and two children were among the dead.

While officials have yet to declare the ceasefire dead, Observatory head Rami Abdel Rahman said the escalating violence in Aleppo and elsewhere meant it had effectively collapsed. AFP

که میمار می سیشید معالی شادی به ب سیالی امداد از می ساس باکرد می وفاند بی میکوی از موقعی از می مشیر اید جانبین غالام عباس رئچ وهکا DHBANK

a network of 250 online branches in 125 cities across across and a network of 250 online branches in 125 cities across ac

د خاري ايديكيسر عد ايديكيسن أيس دي أو چيد د عن علندو خير	ative	Tender Collection (Start Date) (during working hours)	Tender Collection (End Date) (during working hours)	Tender Submission Date / Time	Tender / Bid (Openin - Date / Time) (Technical & Financial Bids)
HOARA	64 Idhes	25/04/2016	12/05/2016	13/05/2016 up to 1030 hours	13/05/2016 at 1130 hours
ا یا 4) سوئیت خاتور تا قیء (7) زینب ڈ	r 50 ming ches	25/04/2016	12/05/2016	13/05/2016 up to 1130 hours	13/05/2016 at 1230 hours
ت ڏيءَ (7) زينب ڏو					

ission of a written request on the company's letterhead أَحَانُ مِنْ اللَّهُ وَلَا اللَّهُ وَاللَّهُ وَاللَّالِي اللَّهُ وَاللَّهُ وَاللَّالِي وَاللَّهُ وَاللَّالِي وَاللَّهُ وَاللَّاللَّهُ وَاللَّهُ وَاللَّهُ وَاللَّهُ وَاللَّهُ وَاللَّهُ وَاللّهُ وَاللَّهُ وَاللَّ

rom Sindh Bank Ltd. / SPPRA websites and deposit the

OFFICE OF THE EXECUTIVE ENGINEER, PROV CIAL BUILDINGS DIVISION NO.I, BARRACK N SINDH SECRETARIAT NO.4-A, KARACHI.

Ref No.TC/G-55/640

NOTICE INVITING TENDI

dated:22-0

Procuring Agency invites sealed bids on bidding documents in Single lope method from all the bidders under SPPRA Rules 2010 (Amended for the following works.

Sr. No.	Name of Work	Estimated Cost	Time allowed For Comple- tion	Cos bidd docur
1.	Repair & Renovation of Existing A.S / D.S Flats @ GOR-I Bath Island Karachi.	Rs.1,89,67,500/-	12 Months	Rs.3,0
2.	Construction of Sindh Government Officers Club @ GOR-I Bath Is- land Karachi. a) Supply and installa- tion of (01 No) Elevator & (1 No) Dumbwaiter Elevator.	Offer Rate	12 Months	Rs.3,0
	b) Supply and Installa- tion of (02 No) Diesel / Gas Generator (600KVA & 250KVA).	Offer Rate	12 Months	Rs.3,(

The intending participants can submit their applications in t fice of the undersigned from the date of Hoisting / publication tenders along with the below listed documents/requirements f purpose of issuance of bidding documents of each work sepa during office hours up to 11-05-2016 up to 1.00 P.M No bi document will be provided without the payment of cost of bi document which shall be in the shape of pay order or in the sh deposit receipt against each work.

The bids will be received back on 11-05-2016 up to 2.00 p.m. ar be opened on the same day @ 3.00 p.m. in presence of Procun Committee and the bidders or their authorized representative wish to be present on the occasion. If the order remain un-resp or are not accepted then the same will be issued and open of following dates:

Sched	ule of Un-Responded Bids.
of Issue -05-2016	Date of Opening 2 rd =31-05-2016 received up to 1:00 P. Opened on same day @ 2:00 P.M

Eligibility / Conditions

For item No. 2A & 2B, authorized dealers / agents are required only Copy of valid Enlistment letter of Pakistan Engineering Council requirec category (SPECIALIZATION CODE ME-03) only for Serial No. 2A & 2 ii)

Detail eligibility criteria conditions are attached / available with the iii)

 $2^{ml} = 30$

For electrical work valid license issued from Inspectorate of Electrical I

Sindh of the similar region with respect to works, shown above.

Documentary evidence of work of equivalent cost or above execulast 3 years and Certificate of satisfactory completion showing date: and completion from employer. List of work and copy of letter of award of work / work orders of e

lent cost or above.

List of machinery and equipment available with documentary pr Registration with Income Tax Department (NTN copy) and Sindle enue Board, (Sales Tax Registration) and copy of CNIC.

Undertaking on stamp paper that firm is not involved in any litip Departmental rift, abandoned or unnecessary delay in completion work in the Government Departments.

The application shall accompany of tender fee as shown against capurchase of bidding documents. x)

The 2% Earnest money shall be submitted in the shape of call deposited from scheduled bank at the time of submission of bidding doc xi) in favor of undersigned.

Certificate of bank showing credit worthiness along with current statement.

The bidder should have experience of such works and should have pleted at least 2 similar works (List to be provided with the bid).

The bidder should be well versed with the site conditions and should completed at least 2 Nos. works under similar conditions (List to be vided with bid) The list of Engineers / staffs employed / to be deputed at sites shot

furnished with documentary proof of payments of their salaries.

Express Tribune 25/4-16

. Me to Corruption Me are unified Agains! letrorism. NF-KRY:NO.1703/16 KHAIRPUR

KHYIKLUR DRAINAGE DIVISION EXECUTIVE ENGINEER

FOR THE BETTERMENT OF EDUCATION IN S Say No to Corruption, Meare unliked -KRY:NO.1730/16 Tando Agriculture Res through Effectir

0313-50225U



ظام لاءِ كنسلننت آفيس آف دي ايگزيڪيوٽو انجنيئر . لسٽنگ/ پري ڪواليه لچسپي لاءِ دعوت ڏجي ٿي. ر بر هنٽ اسٽرو ڪ جي ي آءِ جي پوليس، ايجود دويزنل آفيسن جهز یراونشل بلدنگس دویزن نمبر I ركس اينّد سروسن ايـ صحت, زراعت, آبي بئرك نمبر 18, سنڌ سيكريٽريٽ, نمبر 4_4 كراچي ك اليكشن كميث وفاقي گورنمينٽ ج Ref: No TC/G_55/640, Dated: 22_04_2016 } ملين رپين جي لاڳت سان ۽ ايف آءِ اپهتي ث وجب جنجر ذينهن سرب چيور ديمهن بلف برداري جي تقريب بت جي جج صاحبان. المان گمرائڻ لاءِ نوٽي بزن جي تعمير تہ جيئن ، برن . ٿي شنر ۽ ڊي آءِ جي پوليس کي ينري کی ڪم جون سهولتون فرا بس پي پي آراي رولز (2010 (ترميمي 2013) مطابق هيٺ ڄاڻايل ڪمن لاءِ هڪ لغافر ، جسٽس جي عهدي ، جي جح أصف سعيد ، کان پوءِ جسٽس ثاقب فواهشمند فرمن کی متی جاتایں سائنمینٽ لاءِ اظهار دلج طريقيكار تحت خواهشمند واك ذيندڙن كان مهربند واك دستاويز گهرائجن ٿا. دعوت ڏجي ٿي. ان لاءِ کين هيٺ ڄاڻايل معلومات فراهم ڪرڻي تكسل كثيل لأكت ڪر جو نالو فيقات لا، كميثر جومدو جي وطن واپسي تي ، چې وهن واپسې يې. مجاز ناهيان رپورت رت انور ظهير جمالي ليکس تي جميشن ر شکار ٿي ديو سوريو مد عارف طرفان هڪ تان انجنيئرنگ ڪائونسل (پي اي سي) سان تاحال ط 3000 رپ جي او آر ون باٿ آئلينڊ ڪراچي ۾ 12 مهينا =/1,89,67,500/ 01 برخوده ايس ايس / دِي ايس فليتن جي مرمت ۽ آرائش رجستريشن جون كاپيون 2. پارٽنر شپ معاهدي جي صورت ۾ رجسٽرڊ هئڻ جي (حيڪڏهن آهي تہ) باٿ آئلينڊ ڪراچي ۾ سنڌ حڪومت آفيسرز ڪلب جم ب جمنس الور ظهير دوري سي آهي ۽ وطن سٽرڊ هيڊ آفيس ۽ برانج آفيسن جا نالا. ايڊريس. فون. في اي ميل ايڊريس سان گڏ ٽپال ۽ ٽيليگرافڪ ايڊريسون 31 ___ 3000 12 مهينا آفر ريٽ الف آ 🛭 عدد ايليوينر ۽ 🕦 عد 4. پارٽنزز، پروپرائيٽر، مئنيجنگ ڊائريڪٽر، پرنسيپل ۽ ڊائري ، ياران ياڻ کي ڪئٽ 02 ڊمب ويٽر ايليويٽر جي فراهمي ۽ رپيا نالا ۽ مختصر سيويز سان گڏ لاڳاپيل ڪائون ضلعو ڄامشورو شصیب ب. 02 عدد ډیزل/ گئس جنریٽر (250 kva & 250 kva) جي تاحال كارآمد رجستريشن جا تفصيل 12 مُهينا 3000 رپ آفر ريٽ 5 گذريل ٽن سالن جي مالياتي اسٽيٽمينٽ جي سمري 6 گذريل ٽن سالن جو نيشنل ٽيڪس نمبر انڪر ٽيڪ No XEN (E) ا خواهشمند حصو ونندڙ هر هڪ ڪر لاءِ واڪ دستاويز هيٺ صحيح ڪندڙ جي آفيس ۾ لاڳاپيل دستاويز جمع ڪرائي / گهرجون پوريون ڪري هن اين آءِ تي جي اضاعت / همرجون ڪري هن اين آءِ تي جي اضاعت / همرستنگ واري تاريخ کان 2016 _ 50_11 تي منجهند 01:00 وڳي تائين لکت ۾ دخواستون ڏئي حاصل ڪري سگهن ٿا. هرڪ ڪر آڏو ڄاڻايل واڪ دستاويزن جي قيمت جو پي آُڍر يا ڊپازٽ جمع ڪرايل رسيد بغير واڪ دستاويز فراهر نہ ڪيا ويندا. 2. واڪ 2016 _ 50_11 تي منجهند 00:00 وڳي تائين واپس موصول ٿيڻ گهرجن، جيڪي ساڳھر ڏنيئي، آهر منجهند 00:00 وڳي تائين واپس موصول ٿيڻ گهرجن، جيڪي ساڳھر ڏنيئي، آهر منجهند 00:00 وڳي تائين واپس موصول ٿيڻ گهرجن، جيڪي ساڳھر ڏنيئي، آهر منجهند 00:00 وڳي تائين واپس موصول ٿيڻ گهرجن، جيڪي 7. درخواستگذار جي ڪنسورشيم / ايسوسيئيشن جا تفصيل ۽ w فرمن جي صورت ۾ ڪنسورشيم ٽن ڄڻن کان وڌيڪ تي ه نه هنَّنْ گُهرجي 8. فرمر طرفان ساڳئي نوعيت جي سرانجامر ڏنل اسائنمينٽ جا تف 20 مطابق فراهم ڪيا وڃن نتگء ب ان در در در در در مي سبهه ۱۰ در وي علين وپس موصول مين مهرس. هم موحودگي ۾ واڪ ساڳئي ڏينهن تي منجهند 03:00 وڳي پروڪيورمينٽ ڪميٽي جي موحودگي ۾ واڪ ڏيندڙن يا سندن مجاز نمائندن جي موجودگي ۾ موقعي تي کوليا ويندا موٽ نہ ملڻ يا قبول نہ ٿيڻ جي صورت ۾ ساڳيا تينڊر هيٺ ڄاڻايل تاريخن تي جاري ڪيا ۽ کوليا a . پروجيڪٽ جو نالو باويز قيمه نري اسڪول جي b. كٿيل لاڳت للٽنسي سروسز جو نالو ۽ اي c . منصوبي جي مدي دوران ڪن (جهڙوڪ پري فزيبلٽي/ يا فزيبلٽي اسٽيڊي/ تفصيلي ڊزائينون/ دستاويزن جي تياري/ نگراني وغيره) ان ڪندان 2500 06 مهينا موت نہ ملندڙ واکن جو شيديول كولڻ جي تاريخ ٻيو ڀيرو 2016_05_1 منجهند 01:00 وڳي تائيڻ جاري ڪرڻ جي تاريخ ٻيو ڀيرو 2016_30_0 200 06 مهينا d. ڪنسلٽنسي سروسزجي لاڳت (پارٽنرزجي وچ ۾ شرح جي مان) جيڪڏهن لاڳو هجي ۽ کوليا ويندا شام 02:00 وڳي 9 فرم / كنسورشيم/ جُوائنٽ وينچر جي صورت ۾ گذريل ه 06 مهينا 200 دوران فرمر سان كر كندر تيكنيكل استاف جا تفصيل 06 مهينا 3000 لاڳيتي قابليت س _اسيت مرك i . آثتر نمبر 2 الف ۽ 2 ب لاءِ فقط تصديق ٿيل ڊيلر /ايجنت گهريل آهن ii. پاڪستان انجنيارنگ ڪائونسل جو گهريل (خصوصيت جو ڪرڊ ME_03) يا ان کان مٿين ڪيٽيگري ۾ ڄاري ڪيل ان لسٽمينٽ ليٽر فقط نمبر شمار 2 الف ۽ 2 ب لاءِ گهريل يل سڀ پيرا (9) کان وڌيڪ م 10 مقامي ملازمن جا تفص پروجيڪٽس جي حوالي سان 1 1. گذريل هڪ سال دوران ڪل عملي جو تعداد iiiً . اُهلیت جا معیار / شرط واک دستاویزن پر تفصیل سان جاٹایل آهن iv . بجلي واري ڪم لاءِ انسپيڪٽر آف اليڪٽريڪل لائيسنس سنڌ طرفان ڪر واري ساڳئم سورشيم / جوائنٽ وينچر جا گذريل 15 س 12.فرم / ڪن IV. بجلي واري كم الايسنس ذيكار أن البكتريكل لا نيسنس سند طرفان كر واري سا بمني ريدن جو جاري كيل الايسنس فيكار ولا زمي هوندق المين و يقل الايسنس فيكار ولا زمي هوندق الله كي رقم جيترن سرانجام ذنل كمن جي اطمينان جو لهي تكميل جا دستاريزي ثبوت ۽ كر جي شروعات ۽ تكميل جي حوالي سان عاجر طرفان جاري كيل اطمينان جو لهر سرتيفكيت اطمينان جو لهر سرتيفكيت الله على الله على واري كم حوالي كرڻ جو لينريا ورك آرډر جي الايسان كان مئي واري كم حوالي كرڻ جو لينريا ورك آرډر جي 06 | 3000 مهينا ڪنهن بہ اداري سان مقدمي بازي / بليڪ لسٽ ٿيڻ وارن ه جا تفصيل جيڪڏهن هجن تہ مقدمي بازي نہ هجڻ يا بل نہ ٹیڻ جي صورت ۾ فرم / ڪنسورشيم / جوائنٽ وينچر ک تفصيل نُوت ريپبلڪَ وٽان 100 رپين جي اسٽامپ پيپرتي ڪنهن بہ ڪم ، جي ڏينهن کان ڪاپي Vii . دستياب مشينري ۽ ساز سامان جي مالڪي جا دستاويزي ثبوت wiii . انڪر ٽيڪس (ڊپارٽمينٽ (اين ٽي اين) سان رجسٽريشن ۽ سنڌ روينيو بورڊ (ايس آر بي) (سيلز ٽيڪس رجسٽريشن) ۽ سي اين آءِ سي جي ڪاپي A. اسٽامپ پيپر تي اهڙو حلف نامو ته فرم ڪنهن به مقدمي بازي ۾ ملوث نہ آهي ۽ ان ڪنهن ب کاتي جو ڪر اڌ ۾ نه ڇڏيو آهي ۽ ڪنهن به سرڪاري کاتي جي ڪم ۾ غير ضروري 'دير نہ ب آه پ تي _06_05 پيش ڪرڻا پوندا. ٻئي صورت ۾ سندس موجوده اسٽيٽ 09_05_ حوالي سان تفصيل پيش ڪيا وڃن امر 02:00 وڳي 13. كمشتر/ دويزنل كمپليكس شهيد بينظير آباد دويزن جي جي موجودگي ۾ نان ٻاھر ھوندو يا واري پروجيڪٽ ڊائريڪٽر سان هڪ انٽيگريٽي پيڪٽ كراثو پوندو ماگیا تیندر ایندر ڪر بابت واڪ دستاويزن جي خريداري لاءِ ڪمپ برٽ اسٽاف طور ٻاهرين ٽيڪنيڪل سهائتا ضروري رقىر كال ڊپازٽ كڏهن ان جي ضرورت هوندي ته فرم / كنسورشيا/ جوائنٽ رم جي پنهنجي خرج تي ڪنهن بہ ٻاهرين ملڪ مان اُن قس ، آفيس ۾ ڪنهن ھائتا حاصل ڪرڻ جو پابند ھوندو ۽ اھو اسائنمينٽ جو تماه مبري () : () ذاندڙ ساڳئي نوعيت جي گهٽ ۾ گهٽ ٻن سرانجام ڏنل ڪمن جو تجر گهرجي (واڪجي لسٽ فراهر ڪئي وڃي) Xiv . واڪ ڏيندڙ شرطن ۾ ڄاڻايل هنڌ جو معائنو ڪري وٺن ۽ گهٽ ۾ گهٽ ساڳئي سن عدد ڪمن جي حوالي سان تڪميل جو ثبوت هڻڻ گهرجي (واڪ سان گڏ لسٽ ڪل ڪمن جو صو ڄاتو ويندو. جيڪڏهن ان سلسلي ۾ مقامي مهارتون دس شامل هئين لازمى هونديون ته ان لاءِ ٻئي ڪنهن ملڪ مان خدمتون وٺڻ ضروري هوند مناسب كنسلننسي/ كنسورشيا/ جوائنت وينجر جي لا سن وركس دويزن و ڪوٽڙي ضلعو خدمتن لاءِ دعوت ڏني ويندي. مالياتي انتخاب لاءِ فرم / ڪ ڪئي وڃي. XV. فرمر سان گڏ ڪر ڪندڙ انجنيئرن/ سائيت تي مقرر اسٽاف جا تفصيل سندن پگهارن جو دستاويزي ٿبوتن سميت فراهم ڪيا وڃن ۲۷۷۰ ۾ ال سال جـ محالت ، محمد ، هئتج جـ ، ڪري ٽينڊر لاءِ ٻيهر دعوت ڏيڻ ڏکيو هوند موائنٽ وينچر جي قابليت اهميت رکي ٿي. يا تجويزون قبول نيار رکي ٿي. عميٽي چيئر اهة س فرمن كم اظهار دلچسيى جي دعوت دجي ٿي ته اه Pak AKhbar يا ۽ کوليا و، ڪيا ۽ _5 24-4-16 ري سأن قتل ليل ما: ﴿ وَمِهِ جِا قاتل كُوفِتل و ليبغ خلاف إل احتجاجي مظاهر ير خدالي جو 6 مهينن جو معصوم devaherbal.c. c062209