

ATTENDANCE OF PARTICIPATE CONTRACTOR



NAME OF WORK: up-gradation of post-chlorine system to avoid dry-feedings of chlorine and Distinct the Addition of 20 MGD raw water injection in Hub Reservoir of Hub Filter Plant, KWB.

DATE OF OPENING

& TIME: 20-03-2014

ESTIMATE COST: Rs 8,80,840.

SPPRA's SERIAL NO. 19178

S.#	NAME OF FIRM	NAME OF CONTRACTOR	SIGNATURE
01	M/S Khalid Enterprises	Khalid	
02	M/S Sahara Tamirat		
03			
04			
05			


ABDUL WARI
RESIDENT ENGINEER
HUB FILTER PLANT



KARACHI WATER & SEWERAGE BOARD


OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	SPPRA Serial No.19178 I.D No. /2014
3	Tender Description/Name of Work/Item	UP-GRADATION OF POST CHLORINE SYSTEM TO AVOID DRY-FEEDING OF CHLORINE AND DISINFECT THE ADDITIONAL 20 MGD RAW WATER INJECTION IN HUB RESERVOIR AT HUB FILTER PLANT, KW&SB.
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site
6	Total Bid Documents Sold	02 Nos
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date (if applicable)	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) rejected	Nil
11	Financial Bid Opening Date	20/03/2014


S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Khalid Enterprises	Rs. 880,410/-	1st Lowest	At Par	Substantially Responsive	P.O # 10296485 Dt: 20-03-2014 HBL Sindhi Muslim Coop H Br Rs.17,700/-
2	M/s. Sahara Tamirat	Rs. 915,740/-	2nd Lowest	@ 4.0129% Above	Un Responsive bid due to unqualified	P.O # 10296491 Dt: 20-03-2014 HBL Sindhi Muslim Coop H Br Rs.18,400/-

The all concerned bidder are being informed accordingly.
The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Khalid Enterprises. declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.


(Tariq Awer)
Accounts Officer (E&M)-W
Member/Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Noor Muhammad Chohan)
Chief Engineer (E&M)-Water
Member


(Abdul Rahim Khattai)
Chief Engineer (IPD),
(Convener)

COMPARATIVE STATEMENT

NAME OF WORK: UP-GRADATION OF POST CHLORINE SYSTEM TO AVOID DRY-FEEDING OF CHLORINE AND DISINFECT THE ADDITIONAL 20 MGD RAW WATER INJECTION IN HUB RESERVOIR AT HUB FILTER PLANT, KW&SB.


S.No	Description of Work	Engineer's Estimate				M/s. Khalid Enterprises		M/s. Sahara Tamirat	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
1	Providing & Laying UPVC 4" I Diameter Pipe Schedule 100, Class "D", Cutting, Laying, Fixing & Jointing. Jointing with Solvent CEMENT m trench & testing with water head 61m /200'	3000 Rft	226.00	P/Rft	678,000.00	226.00	678,000.00	228	684,000.00
2	Providing / Fitting of material UPVC 4" Diameter Sockets, Schedule 100, Class "D", VIII-UPVC fitting per each equivalent make	165 Nos	600.00	Each	99,000.00	600.00	99,000.00	700	115,500.00
3	Providing / Fitting of material UPVC Elbow 4" Diameter, Schedule 100, Class "D", VIII-fitting per each equivalent make	50 Nos	700.00	Each	35,000.00	700.00	35,000.00	800.00	40,000.00
4	Providing / Fitting of material Valve 4" Diameter UPVC Providing & Laying PVC Schedule 100, Class "D", VIII-UPVC fitting per each equivalent make	24 Nos	600.00	Each	14,400.00	600.00	14,400.00	600	14,400.00
5	Providing / Fitting of material UPVC 4" Plugs Schedule 100, Class "D", VIII-UPVC fitting per each equivalent make	20 Nos	300.00	Each	6,000.00	300.00	6,000.00	400	8,000.00
6	Providing / Fitting of material UPVC 4" Diameter Reducer, Schedule 100, Class "D", VIII-fitting per each equivalent make	10 Nos	350.00	Each	3,500.00	350.00	3,500.00	400	4,000.00
	Providing / Fitting of material UPVC Bend 4" Diameter, Schedule 100, Class "D", VIII-fitting per each equivalent make	24 Nos	1,000.00	Each	24,000.00	1,000.00	24,000.00	1100	26,400.00








NAME OF WORK: UP-GRADATION OF POST CHLORINE SYSTEM TO AVOID DRY-FEEDING OF CHLORINE AND DISINFECT THE ADDITIONAL 20 MGD RAW WATER INJECTION IN HUB RESERVOIR AT HUB FILTER PLANT, KW&SB.


S.No	Description of Work	Engineer's Estimate			M/s. Khalid Enterprises		M/s. Sahara Tamirat		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
7	Making Joints to PVC Special fitting (i/c laying at Specials and Cost of Solvent Cement) of required diameter and testing the joints along with PVC Pipe Line "D" Class to the specified pressure and making good to all leaky joints etc. for 4" dia	293 Nos	70.00	Each	20,510.00	70.00	20,510.00	80	23,440.00
	Total Quoted / Corrected Cost				880,410.00		880,410.00		915,740.00
	Say				880,410				915,740


 (Tariq Akber)
 Accounts Officer (E&M) Water
 Member/Secretary


 (Saif-ul-Haque)
 Additional Director Internal
 Audit - KMC Member


 (Maqsood Ahmed Shaikh)
 Superintending Engineer (KMC)
 Member


 (Abdul Rahim Khattai)
 Chief Engineer (IPD),
 (Convener)


 (Noor Muhammad Chohan)
 Chief Engineer (E&M)-Water
 Member



BIDDERS QUALIFICATION REPORT
Rule-46(i) (a) Single Stage One Envelope Procedure

Opening Date: 20-03-2014


Name of Work: **UP-GRADATION OF POST CHLORINE SYSTEM TO AVOID DRY-FEEDING OF CHLORINE AND DISINFECT THE ADDITIONAL 20 MGD RAW WATER INJECTION IN HUB RESERVOIR AT HUB FILTER PLANT, KW&SB.**


Name of Bidder **M/s. Khalid Enterprises**

S.No	Eligibility	Yes	No
1	Relevant experience	✓	X
2	Turnover Statement	✓	-
3	Registration with Income Tax	✓	-
4	Registration with Sales Tax where applicable.	-	-


Name of Bidder **M/s. Sahara Tamirat**


S.No	Eligibility	Yes	No
1	Relevant experience	X	✓
2	Turnover Statement	X	✓
3	Registration with Income Tax	X	✓
4	Registration with Sales Tax where applicable.	-	-


 (Tarig Akber)
 Accounts Officer (E&M)-W
 Member / Secretary


 (Noor Muhammad Chohan)
 Chief Engineer (E&M)-W
 Member


 (Saif-ul-Haque)
 Additional Director Internal
 Audit - KMC Member


 (Maqsood Ahmed Shaikh)
 Superintending Engineer (KMC)
 Member


 (Abdul Raheem Khattar)
 Chief Engineer (IPD)
 Convener

NIT Sr. No. 19178

Method of Procurement: Single Stage Single Envelope.

Name of Work: UP-GRADATION OF POST CHLORINE SYSTEM TO AVOID DRY-FEEDING OF CHLORINE AND DISINFECT THE ADDITIONAL 20 MGD RAW WATER INJECTION IN HUB RESERVOIR AT HUB FILTER PLANT, KW&SB.

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 20-03-2014 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders.
(Attendance sheet is enclosed).

2. Three bidders submitted their bids till the deadline of submission.

- i. M/s. Khalid Enterprises
- ii. M/s. Sahara Tamirat

3. The bids were opened at 02:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.


S.	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s. Khalid Enterprises	Rs. 880,410/-	Rs. 17,700/-	P.O # 10296485 Dt: 20-03-2014 HBL Sindhi Muslim Coop H Br
02	M/s. Sahara Tamirat	Rs. 915,740/-	Rs. 18,400/-	P.O # 10296491 Dt: 20-03-2014 HBL Sindhi Muslim Coop H Br

4. The lowest bidder are cutting on item No.5 & 6.


5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the note of thanks to and from the chair.


(Tariq Akber)
Accounts Officer (E&M)-W
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Noor Muhammad Chohan)
Chief Engineer (E&M)-W
Member


(Abdul Raheem Khatti)
Chief Engineer (IPD)
Convener