### GOVERNMENT OF SINDH SINDH COAL AUTHORITY

No.SCA-23/TW/DG/ 35 /2013 Karachi, dated: 30<sup>th</sup> September, 2013

Τo,

with Coal Author

The Secretary to Government of Sindh Coal Energy Department Karachi.

### SUBJECT: EVALUATION & FINALIZATION OF BIDS

The bids for the following work were invited from all the prequisited contractors of the scheme named "Improvement and Widening of Road Nework from Seaport Karachi to Thar Coalfield Area via Thatta, Badin, Wango Tite, Islamkot (Phase-I) upto Wango Mor 225 kms. (Revised name : Improvement of Road Network from Thatta to Wango Mor via Sujawal Badin with Construction of 5-Bypasses, Rehabilitation of Damaged Road Portions and Rehabilitation / Reconstructions of structures (Phase-I, 176 kms.)" on 28.08.2013 with date of receipt / opening on 17.09.2013.

### Construction of Sujawal Bypass (Length 8-kms.) Contract Package No.SCA/Phase-I/CP-V

 Bids were received on 17.09.2013 upto 1300 hrs. (closing date & time for submission of bids) and opened by the Procurement Committee in presence of intending contractors & representatives at 1400 hrs.

 The bids were lateron sent to the concerned Consultants as per ToR for detailed evaluation in accordance with SPPRA Rules, 2010 and procedure provided in instruction to bidders.

4. M/s. EA Consulting (Pvt) Limited, the Consultants for scheme of Phase-I have furnished Bid Evaluation Report vide letter No EA/H/768/1913/13 dated: 24.09.2013 with the recommendation as under:-

- (a) The Bids of all the three bidders may be rejected in accordance with NIT parar-8, instruction to bidder clause-30 and SPPRA Rule-25.
- (b) The bidding process may be annulled in accordance with NIT para-8, instructions to bidders clause-30 and SPPRA Rule-25 and
- (c) Fresh bidding process may be undertaken in accordance with SPPRA Rule-26.

5. This Bid Evaluation Report alongwith Consultants recommendations was placed before the Procurement Committee in its meeting held on 30.09.2013 in the Committee Room of Sindh Coal Authority chaired by Additional Secretary. Coal Energy Department. The Committee reviewed the Bid Evaluation Report and by discussing the same in detail found Evaluation Report in order and satisfactory as per SPPRA Rules.



### GOVERNMENT OF SINDH SINDH COAL AUTHORITY

-2-

and endorsed the recommendations of the Consultants for rejection as the rates quoted by the lowest bidder are much higher than the Engineer's Estimates and already awarded contracts even if variation / escalation in market prices is kept in view.

6. Looking to the recommendations of Procurement Committee and keeping in consideration the high rates, which are much beyond the Engineer's Estimates viz. 63.2% above quoted by the lowest bidder M/s. Zarghoon Enterprises (Pvt) Limited (refer page-13 of Bid Evaluation Report), it is requested that the bidding process may be annulled and lowest quoted rates may be rejected in the best interest of public work.

Fresh bidding process will be undertaken after rejection of the tenders.

8

7

Bid Evaluation Report is enclosed for kind perusal please.

(DANISH SAEED) Director General

c.c.to:-

- 1. The Additional Secretary, CED/Chairman, Procurement Committee.
- 2. The Managing Director, SPPRA alongwith copy of Bid Evaluation Report.
  - 3. The Additional Director, NAB (Sindh) alongwith copy of Bid Evaluation Report.
- 4. The Chief Engineer, SCA, Karachi.
- 5. M/s. EA Consulting (Pvt) Limited, Karachi.



SINDH COAL AUTHORITY

ld is

### **GOVERNMENT OF SINDH**

COAL & ENERGY DEVELOPMENT DEPARTMENT

SINDH COAL AUTHORITY

### **Bid Evaluation Report**

September, 2013

Construction of Sujawal Bypasses Contract Package # SCA/Phase-1/CP-V (Length 8 Km)

### EA Consulting Pvt Ltd

Engineering, Architecture & Project Management Head Office:

AL-9, 15th Lane, Khayaban-e-Hilal, Phase VII, D.H.A., Karachi-75500,

### TABLE OF CONTENTS

### 1. GENERAL

2.

3.

- 1.1 INTRODUCTION
- 1.2 SCOPE OF WORKS
- 1.3 METHODOLOGY

### THE BIDDING PROCESS

- 2.1 INVITATION OF BIDS
- 2.2 ADDENDA
- 2.3 SUBMISSION OF BIDS
- 2.4 DEADLINE FOR SUBMISSION OF BIDS
- 2.5 OPENING OF BIDS

### EXAMINATION & RESPONSIVENESS STUDY OF BIDS

- 3.1 EXAMINATION OF BIDS
- 3.2 RESPONSIVENESS STUDY
- 3.3 CONCLUSION

### 4. EVALUATION

- 4.1 INTRODUCTION
- 4.2 ARITHMETICAL CHECK OF RESPONSIVE BIDS
- 4.3 EVALUATION OF BIDS
- 4.4 COMPARISON OF BIDS
  - 4.4.1 GENERAL PRICE COMPARISON
  - 4.4.2 ITEM-WISE COMPARISON OF BOQ PRICES
- 4.5 COMPARISON OF SIGNIFICANT PAY ITEMS

### SUMMARY AND RECOMMENDATIONS

- 5.1 GENERAL
- 5.2 SUMMARY OF DETAILED EVALUATION
- 5.3 RECOMMENDATIONS BY THE CONSULTANTS
- 5.4 SUBMISSION BY THE CONSULTANTS

### 6.

5.

### **RECOMMENDATIONS BY THE PROCURING COMMITTEE**

TABLES

### SINDH COAL AUTHORITY Bid Evaluation Report CONTRACT PACKAGE NO. SCA/PHASE-1/CP-V

### 1. GENERAL:

### 1.1 Introduction

This report covers the evaluation and recommendations in respect of the bids opened on September 17, 2013 for the following contract package:-

Project Name:

Improvement of Road Network from Thatta to Wango Mor via Sujawal, Badin with Construction of (05) Bypasses, Rehabilitation of Damaged Road Portions and Rehabilitation / Reconstruction of Structures (Phase-1, 176 Kms)

Contract Package:

Construction of Sujawal Bypasses (Length 8 Kms), Contract Package No: SCA/Phase 1/CP-V

Bids for the above contract package was invited from the pre-qualified bidders only

### 1.2 Scope of Work

The above-mentioned contract package consists of construction of bypasses (length 8 Kms).

### 1.3 Methodology

Bid evaluation has been carried out in accordance with the SPPRA Rules and Instructions to Bidders contained in the bidding document. The report is divided in to '5' sections namely:-

Section - 1:	General
Section - 2:	Bidding Process
Section - 3:	Preliminary Evaluation
Section - 4:	Detailed Evaluation
Section - 5:	Summary and Recommendations

### 2. THE BIDDING PROCESS

### 2.1 Invitation of Bids

The Sindh Coal Authority (SCA) invited bids from eleven (11) prequalified bidders through letters dated August 28th and 29th, 2013.

During the bidding period, no queries were raised by the bidders in writing. The pre-bid meeting was held in the conference room of SCA on September 12, 2013 at 1200hrs, wherein all the queries/questions of bidders were replied and Minutes of Pre-Bid meeting were issued as Addendum No.1.

### 2.2 Addenda

During the bidding period, only one addendum was issued by SCA. The addendum was issued pursuant to Clause IB-9 of the Instructions to Bidders

Addenda No.	Letter Reference	Date
The second se	SCA-23/TW/DG/16/2013	September 13, 2013

### 2.3 Submissions of Bids

The procedure for the Submission of Bids is provided in IB Clause 19 which states

### Ouote

"19.1 Each bidder shall submit his bid as under:

- (a) ORIGINAL and 1 COPIES of the bid shall be separately sealed and put in separate envelopes and marked as such.
- (b) The envelopes containing the ORIGINAL and COPIES shall be put in one sealed envelope and addressed as given in sub – clause IB 19.2 hereof.

19.2 The inner and outer envelopes shall:

- (a) be addressed to the procuring agency at the address provided in the bidding data;
- (b) bear the name and identification number of the contract as defined in the bidding data; and
- (c) provide a warning not to open before the time and date for bid opening, as specified in the bidding data.

- 19.3 In addition to the identification required in sub- clause IB 19.2 hereof, the inner envelope shall indicate the name and postal address of the bidder to enable the bid to be returned unopened in case it is declared "late" pursuant to Clause IB.21
- 19.4 If the outer envelope is not sealed and marked as above, the procuring agency will assume no responsibility for the misplacement or premature opening of the Bid.\* Un-quote

### 2.4 Deadline for Submissions of Bids

IB Clause 20 and 21 states

### Ouote

\*20.1 (a)

- (a) Bids must be received by the procuring agency at the address specified not later than the time and date stipulated in the bidding data.
  - (b) Bids with charges payable will not be accepted, nor will arrangements be undertaken to collect the bids from any delivery point other than that specified above. Bidders shall bear all expenses incurred in the preparation and delivery of bids. No claims shall be entertained for refund of such expenses,
- (c) Where delivery of a bid is by mail and the bidder wishes to receive an acknowledgment of receipt of such bid, he shall make a request for such acknowledgment in a separate letter attached to but not included in the sealed bid package,
- (d) Upon request, acknowledgment of receipt of bids will be provided to those making delivery in person or by messenger.
- 20.2 The Procuring Agency may, at its discretion, extend the deadline for submission of bids by issuing an amendment in accordance with IB 09. In such case, all rights and obligations of the procuring agency and the bidders shall remain the same as mentioned in the original deadline.

### IB.21 Late Bids

- (a) any bid received by the procuring agency after the deadline for submission of bids prescribed in to clause IB 20 shall be returned unopened to such bidder.
- (b) delays in the mail, person in transit, or delivery of a bid to the wrong office shall not be accepted as an excuse for failure to deliver a bid at the proper place and time. It shall be the bidder's responsibility to submit the bid in time." Un-quote

Out of eleven (11) prequalified bidders, only five (05) bidders purchased the bidding documents.

The original closing date and time for submission of bids was September 17, 2013 at 1300 hrs by which only three bids out of five (05) were received by that time.

### 2.5 Opening of Bids

The procedure for the opening of bids is provided in IB Clause 23 which states

Quote

ľ

- "23.1 Procuring agency will open the bids, including withdrawals, substitution and modifications made pursuant to Clause IB.22, in the presence of bidders representatives who choose to attend, at the time, date and location stipulated in the bidding data. The bidders or their representatives who are in attendance shall sian an attendance sheet.
- 23.2 Envelopes marked "MODIFICATION", "SUBSTITUTION" or "WITHDRAWAL" shall be opened and read out first. Bids for which an acceptable notice of withdrawal has been submitted pursuant to clause IB.22 shall not be opened.
- 23.3 Procuring agency shall read aloud the name of the bidder, total bid price and price of any Alternate Proposal(s), if any, discounts, bid modifications, substitution and withdrawals, the presence or absence of bid security, and such other details as the procuring agency may consider appropriate, and total amount of each bid, and of any alternative bids if they have been requested or permitted, shall be read aloud and recorded when opened.
- 23.4 Procuring Agency shall prepare minutes of the bid opening, including the information disclosed to those present in accordance with the sub-clause IB.23.3.\* Un-quote

The bids were opened by the Procurement Committee constituted by SGA & CD, GoS in accordance with SPPRA Rules, comprising:

- i. The Additional Secretary, C&ED Deptt, Karachi (Chairman)
- ii. Chief Engineer, Sindh Coal Authority, Karachi
- iii. The Superintending Engineer, Sindh Coal Authority, Karachi
- iv. The Deputy Secretary (Dev-II), Finance Deptt., Karachi
- v. Mr. Ahmed Ali, Executive Engineer, Provincial Buildings Division-II, Karachi
- vi. The Executive Engineer-I, Sindh Coal Authority, Karachi
- vii. The Divisional Accounts Officer, Sindh Coal Authority, Karachi

Co-opted members:

- viii. The Engineer, (Team Leader), M/s. EA Consulting (Pvt) Ltd
- ix. The Contract/Procurement Engineer, M/s. EA Consulting (Pvt) Ltd

Total three bids were received for this Contract Package.

In accordance with the Bidding procedure, an attendance register was signed by all the Bidder's representatives, and the members of the Bid Opening Committee. The whole record is kept in the office of SCA. Total three bids were received for this Contract Package and Bids of these three bidders were opened and their bid price was read out strictly in accordance with the procedure laid down in Instruction to Bidders. The three bidders are:

Bidder Identification		Bid Price with m/Discount	Modifications or
Name (a)	currency (b)	Amount (c)	Substitution (d)
Zarghoon Enterprises (Pvt) Ltd	Pak. Rs.	933,732,782.5	NO
Rakhshani Builders (Pvt) Limited	Pak. Rs.	978,526,398	NO
Magbool Associates (Pvt) Limited	Pak. Rs.	978,526,398	NO

Surprisingly, the Procurement Committee Members noted that the readout bid prices of M/s. Rakshani Builders (Pvt) Limited and M/s. Maqbool Associates (Pvt) Limited were the same.

However for Bid Evaluation, all the three bids were handed over to the Consultant for evaluation and preparation of Bid Evaluation Report in accordance with the terms of services of the Consultants.

### 3. EXAMINATION & RESPONSIVENESS STUDY OF BIDS

### 3.1 Examination of Bids

The examination of the bids was carried out in accordance with IB Clause 26.1 which states

### Ouote

"Prior to the detailed evaluation of bids, the procuring agency will determine whether the bidder fulfils all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further to determine whether they were complete in order to assess their responsiveness." Un-Quote

The codal requirements provided in the bidding document are:

### Quote

"11.1 (a)

submit a written authorization on the letterhead of the bidding firm, authorizing the signatory of the bid to act for and on behalf of the bidder;

- (b) Prequalification Information to be updated:
  - Annual Construction Turn Over
  - Access to Financial Resources
  - Financial Soundness
  - Financial predictions for the current year and the following two years including the effect of known commitments
  - Work commitments since prequalification
  - Current litigation information
  - Historic non-performance

Above stated information should be provided in forms provided in the bidding document for this purpose along with supporting documents

### And

(c) furnish a technical proposal taking into account the various Appendices to Bid specially the following:

Appendix-E to Bid Proposed Construction Schedule Appendix-F to Bid Method of Performing the Work Appendix-G to Bid List of Major Equipment

Appendix-K to Bid Organization Chart for Supervisory Staff

and other pertinent information such as mobilization programme etc;" Unquote

At this stage of evaluation following documents were examined for completeness:

a) Bid received on time

- b) Modification / withdrawal letters received
- c) Bid Security of Correct Value and Validity Submitted
- d) Written Authorization provided
- c) Copy of JV Agreement Provided (if applicable)
- Eligibility Documents (PEC Registration Certificate, History of Non Performing Contracts, Bid Security Declaration, Black listing and Litigation History) Provided
- g) Financial Documents and NTN Certificate Provided
- h) Current Commitment Documents Provided
- i) Equipment Availability provided
- j) Work Schedule Provided
- k) Method Statement Provided
- 1) Safety Plan Provided
- m) Site Facilities provided
- n) Organization Chart Provided

Based on the standard procedures, Checklists have been prepared, one for each bidder, of the documents submitted by them and checked/examined by the Consultants. The results are given in below table:

S.No.	Check	Zarghoon Enterprises	Rakhshani Builders	Maqbool Associates
1	PEC Registration	Provided	Provided	Provided
2	Bid Security	Provided of correct amount. Pay order #0216874 dt. 16-9- 13 from Bank of Khyber	Provided of correct amount. Pay order #0434886 dt. 16-9- 13 from Bank of Al- Falah	Provided of correct amount. Provided Bank Guarantee #IGT003800217613 from Habib Bank, Issued 17-9-12, Expires 15-3-14
3	Authority Letter	Not Provided	Not Provided	Not Provided
4	Non Performance	Affidavit Provided	Affidavit Provided	Provided
5	Black Listing	Affidavit Provided	Affidavit Provided	Affidavit Provided
6	Litigation History	Affidavit Provided	Affidavit Provided	Affidavit Provided
7	Financial Documents	Audit Reports Provided	Audit Reports Provided	Audit Reports Provided
8	NTN Certificate	Provided	Provided	Provided
9	Current commitments	Provided	Provided	Provided
9	Equipment availability	Provided	Provided, with minor deficiencies	Provided
10	Work Schedule	Provided	Provided	Provided
11	Method of Performing Work	Provided, with minor deficiencies	Provided	Provided
12	Safety Plan	Provided	Not Provided	Provided
13	Site Facilities	Provided but details insufficient	Provided	Provided
14	Organization chart	Provided	Provided	Provided

### TABLE 3.1 EXAMINATION OF BIDS

The result of above examination is summarized herein below:

s.#	Name of Bidders	Completeness of Bid
1.	Zarghoon Enterprises (Pvt) Ltd	Complete
2,	Rakhshani Builders (Pvt) Limited	Substantially Complete
3.	Maqbool Associates (Pvt) Limited	Complete

### 3.2 Responsiveness Study

The responsiveness or otherwise of the Bids is determined on the basis of Clause IB-26.2 of Instructions to Bidders. Sub-clause 26.2 of IB provides:

### Quote

"26.2 Once found to be fulfilling the eligibility criteria, as mentioned in sub-clause 26.1, the bids of eligible bidders will be evaluated for technical responsiveness as per specification and criteria given in the bidding documents....." Un-quote

IB Clause 26.3 states the criteria of responsiveness

### Quote

"A bid will be considered technically responsive if it (i) has been properly signed; (ii) is accompanied by the required bid security; and (iii) conforms to all the terms, conditions and specifications of the bidding documents, without material deviation or reservation. A material deviation or reservation is one (i) which affect in any substantial way the scope, quality or performance of the works; (ii) which limits in any substantial way, inconsistent with the bidding documents, the procuring agency's rights or the bidder's obligations under the contract; or (iii) adoption/rectification whereof would affect unfairly the competitive position of other bidders presenting substantially responsive bids." Un-

For the responsiveness study following were examined, reviewed and evaluated:

- a) Validity of PEC registration certificate
- b) Annual Construction Turn Over
- c) Net Worth and Net Working Capital
- d) Cash Flow
- c) Minimum equipment requirement
- f) Work Schedule
- g) Method Statement
- h) Organization Chart

Based on the standard procedures, Check lists have been prepared, one for each of the bidders, for the documents submitted by them. The results of responsiveness study are summarized in below table:

S. No	Description	M/s Zarghoon	M/s Rakhshani	M/s Maqbool
1	Valid registration of PEC	Registered & valid	Registered & valid	Registered & valid
2	Annual Construction Turn Over (PKR 800 million)	PKR 4511.3 million	PKR 1271.6 million	PKR 2,019.4 million
3	Net Worth (PKR 140 million)	PKR 1,838 million	PKR 1437.9 million	PKR 576 million
4	Net Working Capital (PKR 70 million)	PKR 1355.56 million	PKR 1053.21 million	PKR 210 million
5	Cash Flow	Insufficient cash flow (161 Million – 350 Million)	Available (2 billion – 330 Million)	Available (500 Million – 50.5 Million)
6	Min. Equipment Requirement	Provided, OK	Provided, OK	Provided, OK
7	Work Schedule	Provided, OK	Provided, OK	Provided, OK
8	Method Statement	OK, Methodology for bridge/culverts construction appropriate with minor deficiencies	OK	OK
9	Organization Chart	OK	OK	OK

Above table shows minor deficiency in the bids submitted by the bidders. However, to declare the bids responsive or otherwise, the Instruction to Bidders Clause IB 26.4 was studied which states

### Quote

"If a bid has major deviations to the commercial requirements and technical specifications will be considered technically non responsive. As a general rule, major deviations are those that if accepted, would not fulfil the purposes for which the bid is requested, or would prevent a fair comparison or affect the ranking of the bids that are compliant with the bidding documents.

### (A). Major (material) Deviations include:-

- (i) has been not properly signed;
- (ii) is not accompanied by the bid security of required amount and manner;
- (iii) stipulating price adjustment when fixed price bids were called for;
- (iv) failing to respond to specifications;
- (v) failing to comply with Mile-stones/Critical dates provided in Bidding Documents;
- sub-contracting contrary to the Conditions of Contract specified in Bidding Documents;
- (vii) refusing to bear important responsibilities and liabilities allocated in the Bidding Documents, such as performance guarantees and insurance coverage;
- (mii) taking exception to critical provisions such as applicable law, taxes and duties and dispute resolution procedures;

(ix)

a material deviation or reservation is one :

- (a) which affect in any substantial way the scope, quality or performance of the works;
- (b) adoption/rectification whereof would affect unfairly the competitive position of other bidders presenting substantially responsive bids.

### (B) Minor Deviations

Bids that offer deviations acceptable to the Procuring Agency and which can be assigned a monetary value may be considered substantially responsive at least as to the issue of farness. This value would however be added as an adjustment for evaluation purposes only during the detailed evaluation process." Un-quote

Based on above evaluation and in light of Clause IB 26.4, assessment of the responsiveness of each of the bids received is as follows:

S.#	Name of Bidders	Status of Bid
1.	Zarghoon Enterprises	Substantially Responsive
2.	Rakhshnai Builders	Substantially Responsive
3.	Maqbool Associates	Substantially Responsive

### 3.3 Conclusion

It was concluded by the Consultants that further detailed evaluation shall be carried out of three bidders having submitted Responsive and/or substantially responsive bids.

### 4. DETAILED EVALUATION

### 4.1 Introduction

This section of the report presents the detailed evaluation of bids to determine the corrected bid prices through arithmetic check. Because of the excessive variations in prices evidenced in the evaluation of bids, a general comparison is considered useful for guidance and reference purposes. Result of this general comparison, aimed at highlighting relative variations between individual bidder's prices as well as relative to the Engineer's estimates, is offered in the ensuing Section 4.3.

### 4.2 Arithmetical Check of Responsive Bids

Bids have been checked for arithmetic errors and rectified on the basis of Clause ITB 27 of Instructions to Bidders, which provides:

Quote

\* 27.1 "Bids determined to be substantially responsive will be checked by the procuring agency for any arithmetic errors. Errors will be corrected by the procuring agency as follows:

- (a) where there is a discrepancy between the amounts in figures and in words, the amount in words will govern; and
- (b) where there is a discrepancy between the unit rate and the line item total resulting from multiplying the unit rate by the quantity, the unit rate as quoted will govern, unless in the opinion of the procuring agency there is an obviously gross misplacement of the decimal point in the unit rate, in which case the line item total as quoted will govern, and the unit rate will be corrected.
- 27.2 The amount stated in the Bid will be adjusted by the procuring agency in accordance with the above procedure for the correction of errors and, with the concurrence of the bidder. The amount thus corrected shall be considered as binding upon the bidder. If the bidder does not accept the corrected bid price, his bid will be rejected, and the bid security shall be forfeited in accordance with Sub-Clause 15.6(b) hereof." Un-Quote

An arithmetical check of the Bidders' BOQ has been carried out and prices corrected in accordance with the procedure provided in IB Clause 27 above. The results are attached at the end of this report.

### 4.3 Evaluation of Bids

The evaluation of bids has been carried out in accordance with Clause IB 28 of Instruction to Bidders, which provides;

Quote

"28.1 The procuring agency will evaluate and compare only the Bids determined to be

substantially responsive in accordance with clause IB 26.

28.2 In evaluating the Bids, the procuring agency will determine for each bid the evaluated bid price by adjusting the bid price as follows:

- making any correction for errors pursuant to clause IB 27;
- (b) excluding provisional sums (if any), for contingencies in the Summary Bill of Quantities, but including competitively priced Day work; and
- (c) making an appropriate adjustment for any other acceptable variation or deviation." Un-Quote

The detailed evaluation of all bids is placed at Table 4.1 and 4.2 and the resulting corrected bid price of each bidder for this contract package thereby emerge out as follows;

M/s Zarghoon Enterprises

2.

3.

Quoted Price		Rs. 933,732,782.5
Correction	200	NIL
<ul> <li>Corrected Price</li> </ul>		Rs. 933,732,782.5
<ul> <li>Discount/Premium</li> </ul>	225	NIL
<ul> <li>Amount of Discount</li> </ul>		NIL
<ul> <li>Final Corrected Price</li> </ul>	•••	Rs. 933,732,782.5
M/s Rakhshani Builders		
<ul> <li>Quoted Price</li> </ul>	240	Rs. 978,526,398
Correction		NIL
<ul> <li>Corrected Price</li> </ul>	994	Rs. 978,526,398
<ul> <li>Discount</li> </ul>	3.22	NIL
<ul> <li>Amount of Discount</li> </ul>	1.01	NIL
<ul> <li>Final Corrected Price</li> </ul>	•••	Rs. 978,526,398
M/s Maqbool Associates		
<ul> <li>Quoted Price</li> </ul>		Rs. 978,526,398
<ul> <li>Correction</li> </ul>		Rs. (14,613,626)
<ul> <li>Corrected Price</li> </ul>	541	Rs. 963,912,772
<ul> <li>Discount/Premium</li> </ul>		NIL
<ul> <li>Amount of Discount</li> </ul>		NIL
<ul> <li>Final Corrected Price</li> </ul>		Rs. 963,912,772

The evaluation of bids carried out on above parameters has caused no change to the ranking of the lowest bidder.

### 4.4 Comparison of Bids

### 4.4.1 General Price Comparison

A general Price comparison is undertaken based on corrected prices exhibited in the preceding section. Bidder's price variations are calculated relative to the Engineer's Estimate.

The comparison is illustrated in Tables 4.1 for assessment of Price distribution and variation trends.

### 4.4.2 Item-wise Comparison of BOQ Prices

Table 4.2 list the variation of corrected prices of all the bidders (Responsive/Substantially Responsive) from the Engineer's Estimate.

The Findings are as follows:

Sr. #	Bidder's Name	Engineer's Estimate (Rs)	Corrected/Discounted Bid Price (Rs)	Variation From Engineer's Estimate (%age)
1.	M/s Zarghoon	1	933,732,782.5	+ 63.20
2	M/s Rakhshani	572,142,985	978,526,398	+ 72.03
3.	M/s Maqbool		963,912,772	+ 68.47

### 4.5 Comparison of Significant Pay Items

Comparison of significant works items included in the BOQ is given in Table 4.3. Table 4.3 shows the trend in pricing the rates of significant items.

It is noted that the bidders have quoted the rates irrespective of requirement of specifications and are exorbitantly high.

### 5. SUMMARY AND RECOMMENDATIONS:

### 5.1 General

Bids were received and opened on September 17, 2013. Three (03) Bidders submitted the bids. The bid evaluation has been carried out in accordance with SPPRA Rules and procedure provided in Instructions to Bidders. Following the examination and responsiveness study, all three bids were found complete and substantially responsive with some minor deficiencies and deviations noted in the evaluation summary (see section 3.1 above), however, no major deviation was found.

### 5.2 Summary of Detailed Evaluation

The comparison of bid prices of three bidders who quoted the rates with Engineer's Estimate is presented in section 4.4 above. M/s Zarghoon Enterprises (Pvt) Limited bid is found the lowest. The final price of Zarghoon Enterprises (Pvt) Limited is as under:

**Contract** Package V

Rs. 933,732,783 (63.2% above the Engineer's Estimate)

### 5.3 Recommendations By the Consultants

On the basis of examination of the terms and conditions of the Bidding Documents, considering effect of labour & fuel escalation which is not reimbursable to the successful bidder as per the Conditions of Contract, non payable items of engineer's facilities, the evaluation of bids has been carried out by the Consultants.

Since the price quoted by the lowest bidder is 63.2% above the Engineer's Estimate and already awarded contracts, it seems that the rates quoted are much higher, even if the escalation or increase in market rates during one year is kept in consideration. The Consultants therefore recommend in public interest that:

- a. the bids of all the three bidders may be rejected in accordance with NIT para no 8, Instructions to Bidders Clause No 30 and SPPRA Rule 25;
- b. the bidding process may be annulled in accordance with NIT para no 8, Instructions to Bidders Clause No 30 and SPPRA Rule 25; and
- c. fresh bidding process may be undertaken in accordance with SPPRA Rule 26.

### 5.4 Submission By the Consultants

The Bid Evaluation Report is being submitted to Procurement Committee for review, consideration and approval please.



Team Leader EA Consulting (Pvt) Limited

### **Recommendation by the Procuring Committee** 6

The Bid Evaluation Report submitted by the Consultants was reviewed by the Procuring Committee and found that the evaluation and preparation of Bid Evaluation Report are in line with the Procurement Procedures laid down in SPPRA Rules and in Instructions to Bidders.

The Committee also found the recommendation of the Consultants satisfactory for rejection of all three bids, annual of bidding process and initiation of fresh bidding process.

C 35 Chief Engincer,

Sindh Coal Authority

Deputy Secretary (Dev-I) Finance Dept., GOS

all

Executive Engineer,-I Sindh Coal Authority

The Engineer (Team Leader), EA Consulting (Pvt.) Ltd.

Superintending B Sindh Coal Authority

Executive Engineer

Building Division-II, GOS.

2 (4 04 13

Divisional/Account, Officer, Sindh Coal Authority

Jusz

Contract / Procurement Engr., EA Consulting (Pvt.) Ltd.

Chairman/Additional Secretary Coal & Energy Development Department, GoS, Karachi



h

F

I

I

I

8

D

### TABLE No. 4.1

### GENERAL RATES & PRICE COMPARISON

TABLE 4.1.

## WIDENING & IMPROVEMENT OF ROAD FROM KARACHI TO WANGO MOR VIA THATTA, SUJAWAL, BADIN INCLUDING BYPASSES (225 Km)

# CONTRACT PACKAGE-V : SUJAWAL BYPASS

## COMPARISION OF RATES & PRICE

1	ŝ	1	,	,
		2	5	
i	Ę			ł
	t	2	1	
	i	ŝ	2	
	ï	5	ł	i
	ē	ł		٩
	١	f		
	t	1	1	1
				t
	l	1		,
	ļ	1	١	ł
		i	i	ł
		i	2	
	ç	2	5	
	ļ	5	ì	ŧ
	ļ	1		
				1
	i		2	
	í	1		
	ĺ	é	j	5
	1	1	1	ľ

Par Item	A REAL PROPERTY AND A REAL	Link	Estimated	Engineer's Estimate	e Estimate	Zan'z	Zarghout.	Haka	Kakashani	NIN	Magnon
	Item Description	1000	Ountities	Rate (Rs.)	Amount(Bs.)	Rate (Rs.)	Amount(Rs.)	Rate (Rs.)	Amount(Rs.)	Rate (Rs.)	Amount(Rs.)
101	determine and artificture	Sam	67.500	19.92	1,347,730	00,08	1,050,000	70.00	4,725,000	45.00	3,037,500
101	Distances of seven 140-3200 mm withh	Each	30	332.60	6,052	6.500.00	130,000	7,200,00	144,000	6,000.00	120,000
101	Criminate de la recentración de la companya de	Cum	55,000	17442	9,343,128	840,00	46.200,000	\$25.00	45,375,000	\$20.00	45,100,000
100	Contraction of Natural Constitut	Som	217,500	10.01	195744/21	125.00	27,187,500	15:00	16,312,500	120/00	26,100,000
1 Cites	Transition and Thursday of Thursdayle Commun Material	Cum	5,000	255.10	1.275,491	450,00	2,250,040	490.00	2,450,000	480.00	2,400,000
10%c	Ferminical of furthernkinent from Borrow	Cnim	92,000	08 551	12,549,600	\$25.00	75,900,000	875.00	M0.500.000	925.00	85,100,000
1117	Transaction in common Manual (In Sand )										*
108=	Formation of Enthankment from Borrow	Cum	125,500	353.80	62,091,900	609,000	105300,000	200.005	103,545,000	675.00	118,462,500
-	Excention in Countist Material						14				
110	Inneroved subgrade	Cum	43,000	361.85	15,558,819	775,00	33,425,000	740.00	31,820,000	\$10.00	34,430,000
	TOTAL BILL NO. 1 EARTHWORK				126,797,581		294,342,500		284,871,500		315,150,000

TABLE 4.1

## WIDENING & IMPROVEMENT OF ROAD FROM KARACHI TO WANGO MOR VIA THATTA, SUJAWAL, BADIN INCLUDING BYPASSES (225 km)

.

# CONTRACT PACKAGE-V : SUJAWAL BYPASS

## COMPARISION OF RATES & PRICE

88,090,000 101,600,000 262,915,000 2.600.000 2.500.00 2.500.00 19.000.00 260.00 95,750,000 105,000,000 2,300,000 275,960,000 2.500.00 2.600.00 19.500.00 250.00 84,260,000 64,055,000 95,040,000 3.000.000 246.355.000 2,300,00 300.00 46,298,974 57,451,375 411,800 76,302,489 180,464,438 1.208.85 2.062.39 14,130.09 41.15 38,300 27,850 5,400 10,000 Cum Cum Stum Cum TOTAL BILL NO. 2 SUB BASE & BASE COURSES Appliable Base Course Plant Mix (Class B) Sourhoution of Exciting Road Parential BILL NO. 2: SUBBASE AND BASE COURSES Authought Base Course Orumlar Sub-Base 201 2025 2075

TABLE 4.1

E

4

## WIDENING & IMPROVEMENT OF ROAD FROM KARACHI TO WANGO MOR VIA THATTA, SUJAWAL, BADIN INCLUDING BYPASSES (225 Km)

# CONTRACT PACKAGE-V : SUJAWAL BYPASS

## COMPARISION OF RATES & PRICE.

IT NO. H	III.L NO.3: SURFACING										
1026	Binmnous Prime Cont.	No.111	67.200	68.31		02:00	6.384,000	90.00	6,048,000	00.04	0,045,000
3016	Blummous Tack Cont	Sq.m	67,200	39'06'		00,00	4,032,000	\$5,000	3,696,000	50,00	3,360,000.
30.05	Desidie Surface Treatment in Shoulders	Sam	42,650	277.44		550.00	25,457,300	500/00	21,325,000	480.00	20,472,000
305a	Asphaltic Constelle for Wenting Course (Class 3)	Cutt	5,370	16,017,06	1	18.300.00	60,997,000	19,000,00	64,030,000	15,700,00	000'610'10'
	TOTAL BILL NO. 3 SURFACING				72,636,117		94,870,500		000'660'56	3	92,899,000

# WIDENING & IMPROVEMENT OF ROAD FROM KARACHI TO WANGO MOR VIA THATTA, SUJAWAL, BADIN INCLUDING BYPASSES (225 Km)

# CONTRACT PACKAGE-V : SUJAWAL BYPASS

TABLE 4.1

LL N0.4:	BILL NO.4: A) BOX CULVERTS										
1	A) New Construction										
107a	<ul> <li>Structural Excavation in Common Material</li> </ul>	Carm	1842.8	265.25	1,420,935	440.00	2,522,960	500.00	2,867,000	450.00	2,580,300
1076	Structured Backfill units Common Material	Cuth	2.130	180,65	385,663	700.00	1,495,200	800.00	1,708,800	750.00	1,602,500
401a340	Concerete Chase A3 (Chidas zround)	Cam	1,372	11,478.35	68C 874/51	14,900.00	20,442,800	[5,000.00	20,580,000	14,550,00	19,962,600
1011	I etti f concreti	Curter	122	6.223.59	1,725,043	9,000.00	2,493,000	8,200.00	2,271,400	8,000,00	2,216,000
toth-	Reinforcement: is twee AANHTO MOT Crude 60	Tott	1691	125,708.23	169,642,12	142,000.00	23,998,000	148,000.00	25,012,000	125,000,001	21,125,000
\$009	Rin San Class A	Cam	1691	1,604,48	211,138	5,000.00	845,000	4,650.00	785,850	4,550.00	768,950
106600	Premoulded Joint Filler with Polymithhide Joint Seal	Kg	1,493,00	2,240,00	026.446.6	3,000.00	4,479,000	2,400,000	5,581,200	2,500,00	3,732,500
	TOTAL BILL NO.4: A) BOX CULVERTS				44,240,098		56,275,960		56,808,250		51,987,350

wi.

WIDENING & IMPROVEMENT OF ROAD FROM KARACHI TO WANGO MOR VIA THATTA, SUJAWAL, BADIN INCLUDING BYPASSES (225 Km)

# CONTRACT PACKAGE-V : SUJAWAL BYPASS

COMPARISION OF RATES & PRICE

	BILL YO I DD BRUNK TIKE I NE H AN I NOT THE TO THE TO THE TO THE				and the second sec		and the second s				
107m	Г	Cturm:	450	265.25	119/362	440,000	198,000	480,00	216,000	450.00	202,500
107.4	Germular Rackfill	Caratte	10	1.040.00	20,980	1,800.00	36,000	1,423.00	36,300	1,530.00	36,000
1070	Commun Backfill	Carter	175	189.45	31,597	800,000	140,000	800.00	140,000	730.000	131,250
401416	t	Cam	15	10,611,01	371,385	16,000.00	560,000	15,500.00	\$42.500	16,000.00	560,000
401 m Lat	t	Curr	10	11:016:465	116,168	19,000.00	190,000	19,000,00	190,000	18,500,00	185,000
atate	t	Clutt	175	11,981.26	2,096,721	14,500,00	3,412,500	19,000,00	5,325,000	18,500,00	3,237,400
2010 Ter	T	Cuan	2	12,987,10	974,032	20,000.00	1,500,000	00/000/61	1,425,000	18,550,00	1,387,300
TOL	t	Cum.	20	6.227.50	124,552	00'000'6	180,000	9,250,00	185,000	9,250,00	185,000
4010	t	Cum	1	223,08	699	5,000.00	15,000	5.000.00	15,000	4,500.00	13,500
404a	Reinforcement as set AASHTO M. 31 Grude 40	Tons	01.0	112,386.35	667,11	139,000.00	13/900	135,000.00	13,800	138,000,00	13,800
4045	Reinforcement as per AASHTO M. M. Grade 60	Tons	- 69.	125/708/23	0,913,955	142,000,000	2,810,000	148,000,00	8,140,000	147,000.00	8,085,000
able	Galvanized Mild Neel	Total	0.30	140,000.00	42,000	210,000.00	63.000	200,000.00	60,000	193,000,000	58,500
405b	Taunchine Of BCC Gittler	Totte	05	1,085.64	43,436	6,800,00	272,000	6,750,00	270,000	6,500,00	260,000
40660	Premoulded Jour Filler with Polysalphide Joint Seal	Ka	320.00	2.240,00	736,800	2,650.00	\$48,000	3,000,00	000'09%	2,500.00	800,000
406	Filasomeric Bearine Puds (According to size and thickness)	Cuen	36,000	3.89	139,896	14,00	304,000	17,00	612,000	12.00	432,000
1074	Cast in place Concrete Pile (dia: 760 mm)	W	240	10,491.55	2,537,921	27,300,00	6,552,000	26,500.00	6,368,000	26,000.00	6,240,000
407h	t	Each	1	1,129,000.00	1,120,000	5,750,000,00	5,750,000	00,000,000,000	6,000,000	5,000,000.00	5,000,000
500e	T	Clum	100	5,768.22	576,822	9,600.00	966,000	9,800,00	980,000	9,500.00	950,000
5000	T	Cam	100	1,37543	157,543	6,800.00	680,000	6,750,00	675,000	6,500.00	650,000
5P-10		Each	11	4,480.00	53,760	24,750.00	297,000	26,000,00	312,000	25,000,00	300,000
SP-13	Г	N	30	81516	27,461	2,550'00	76.500	2,800.00	84,000	2,500,00	75,000
	us shows on drawings.										
SP-15	T	N	24	86,800,001	2,081,200	77,000,00	1,848,000	85,000,00	2,040,000	75,000,00	1,800,000
SP-16	Exploratory - Confirmatory boring and Testing in	Seb	1	215,600.00	235,600	2.400,000.00	2,400,000	2,500,000.00	2,599,000	2,000,000,000	2,000,000
	1				-						
	1 ( 4 copies to be industried)				1000		3				
Spitt.	Providing and Floing dminuge Pipe in Bridge Deck with	M	×	1,316.00	10,528	7,000.00	56,000	8,000.00	64,000	7,500.00	60,000
	steel Grating ( G.1. Pipe of dia as shown on drawings)										
	TOTAL BILL NO.4, B) BRIDGE STRUCTURE @ Nm 130-	30+206 (1	-206 (1 - 12m Span		118,485,617		34,361,900		35,145,800		32,062,550

TABLE 4.1

WIDENING & IMPROVEMENT OF ROAD FROM KARACHI TO WANGO MOR VIA THATTA, SUJAWAL, BADIN INCLUDING BYPASSES (225 Km)

# CONTRACT PACKAGE-V : SUJAWAL BYPASS

TABLE 4.1

122
22
-
FIRIG
-
22
-722
- 24
0.5
1
-54
=
53
-
2
-
162
-
- 22
1
-
≃
1
-24
10
-
-
100
-
2
-
-
122

\$ 'ON	BILL NO. 5   DRAINAGE & EROSION WORKS										
07a	Structural Exconution in Common Material	Curm	0,020	265.25	2,631,265	500.00	2,960,000	\$25.00	5,208,000	450.00	4,464,000
014	Fermular Nackfill	Cum:	400	1,049,00	419,601	13500,00	730,000	1,825,00	1000'062	1,750,00	700,000
1070	Communi Backfill	Cum	2002	180.55	126,388	800,008	560,000	800.00	560,000	730.00	525.000
401 a 101	Concrete Class A-1	Cum	8	10,108.10	404,324	19,000,00	760,000	21,000.00	840,000	19,500:00	280,000
401=3065	Concrete Class A-3	Clum:	÷.	11,478.35	12,951	20,000,00	40,000	23,000,00	46,000	22,500,00	45,000
101f	Lean Contricte	Cant	07	0.227.59	62,276	9,000.00	90,000	8,600,00	86,000	8, \$00,00	85,000
045	Reinforcement as per AASHTO M31, Gride 60	1001	300.05	125,708.13	629	142.000,00	710.	145,000,00	725	147,000,00	282
5014	R.C.C.nine AASHTO M-170 Class 11 Dia 310mm	×	240	2,476.15	942,246	7,900.00	1,896,900	\$,000.00	1,920,000	7,500.00	1,890,000
dS	a P.V.C. nipe Dia 160mm	W	600	1,059.62	635,764	3,350,000	2,130,000	3,759,00	2,250,000	3,500,000	2,100,000
5026	Contrate Claus-B in Bolding and Encosement of Contrate	Cum	30.	8,590.15	257,704	16,000.00	480,000	14,000,00	420,000	14,500,000	435,000
	Phpe Calvert				100 million (100 m						
1009	Rin Run Class "B"	Cutt	0SN/62	1,566,99	46,771,532	4,100,00	122,385,000	4,425,00	132,086,250	3,900,000	116,415,000
509%	Filter Layer of Granular Muterial	C4m	6,970	1,185,17	8,260,649	645 00	4,635,050	950.00	6.621,580	700.00	4,879,000
	TOTAL BULL NO & DRAINAGE & FROSION WORKS				60,790,370		138,656,760		275,763,475		132,228,735

TABLE 4.1

### WIDENING & INIPROVEMENT OF ROAD FROM KARACHI TO WANGO MOR VIA THATTA, SUJAWAL, BADIN INCLUDING BYPASSES (225 Km) CONTRACT PACKAGE-V : SUJAWAL BYPASS

COMPARISION OF RATES & PRICE.

1, NO. 6:	BILL NO. 6: ANCTLLARN WORKS			1 Carlot Carlot Carlot							
601d (u)	Presast Kerb in noncrets class A-1 of nise 450x150 mm	W	2,300	1,212,79	2,835,417	1,583.00	3,645,500	1,800.00	4,140,000	1,650.00	1,795,000
	ichseet including concrete bedeng and manching				Contraction of the local distribution of the						
102.00	Metal Church Rud	W	238.0	3,031.56	23,894,744	4,000.00	31,528,000	5,900,00	39,410,000	4,700,000	37,045,400
6035	Ment Dured Rail Find Please	Each	æ	2.222.20	162,71	5,000.00	40,000	6,000.00	48,000	5,500.00	11,000
6012.0	Such man of metal sumt rule	Each	4141	8,797.92	36,358,574	6,000.00	24,864,000	6,500.00	26,936,000	6,200.00	25,692,800
6074	Read Some Carboners	Each	R	-57.866 EI	401,949	13,950.00	418,500.	14,000.00	120,000	11,500,00	405,000
6076	Road Nem Category	Ewh	2	12,578,57	988,127	17,975.00	431,400	18,000.00	432,000	17,500.00	120,000
4074	Road Start Tracers-Strip	Hach.	2	17.231.28	167,51	43,750,00	192.25	48,000.00	48,000	45,000,000	45,000
6071	Road Star Category 3(d)	Each	9	29,509,80	177,059	33,750,000	202.500	36,000.00	216,000	35,000.00	210/000
40Ku	Parement Murkane with Reflectieve TP Paint										
	for Lines (12cm Wide)										
	1) Whis Lines	N	2,650	118.06	312,872	170.000	430,500	185.00	490,250	210,00	356,500
	iii Vellow Lints	N.	15,700	138.06	1,853,617	100,011	2,669,000	185.00	2,904,500	210,00	3,297,000
6286.5	Provincent marking in Reflective TP mini for 4.0 m arrows	Each	町	1,706.83	64,848	3.000,000	114.000	2,750,00	104,500	2.650.00	100,700
6094	Reflectorised Pavement Stud (Rained Profile Type Double)	Each	1.1500	592.25	799,541	800.00	1,080,000	900.00	1,215,000	760.00	1,026,000
	TOTAL BUL NO & ANCILLARY WORKS				67,255,533		65,487,150		76,364,250		72,637,400

## TABLE No. 4.2 CALCULATION OF **CORRECTED PRICES**

l

TABLE 4.2

CONTRACT PACKAGE-V : SUJAWAL BYPASS SUMMARY OF BILLS

.

BILL No.	DESCRIPTION	TOTAL (Rs.)	Zarghoon	Rakhshani	Maqbool
4	EARTHWORK	126,797,581	294,342,500	284,871,500	315,150,000
ri.	SUB BASE AND BASE COURSES	180,464,638	246,355,000	275,960,000	262,915,000
ŝ	SURFACING	72,636,117	94,870,500	95,099,000	92,899,000
4	A) BOX CULVERTS B) BRIDGE STRUCTURE @ Km 130+206 (1 - 12m Span)	44,240,098 18,485,617	56,275,960 34,361,900	56.808,250 35,145,800	51,987,350 32,662,550
w.	DRAINAGE & EROSION WORKS	60,190,370	138,656,760	150,768,475	132,228,735
9	ANCILLARY WORKS	67,255,533	65,487,150	76,364,250	72,637,400
	SUB-TOTAL OF BILLS	570,069,954	930,349,770	975,017,275	960,480,035
	DAYWORK	2,073,031	3,383,013	3,509,123	3,432,737
	TOTAL PROJECT COST	572,142,985	933,732,783	978,526,398	963,912,772

### TABLE No. 4.3

1

l

COMPARISON OF SIGNIFICANT PAY ITEMS

### CONTRACT PACKAGE V:SUJAWAL BYPASS COMPARISION OF RATES OF SIGNIFICANT ITEMS

Pay Item	have Neurolization	Unit	Engineer's Estimate	Zarghoon	Rakhshani	Maqbool
No.	Item Description		Rate (Rs.)	Rate (Rs.)	Rate (Rs.)	Rate (Rs.)
101	Clearing and grubbing	Sq.m.	19.97	60.00	70.00	45.00
102a	Removal of trees, 150-300 mm girth	Each	332.60	6,500.00	7,200,00	6,000.00
103	Stripping	Cam	174.42	840.00	\$25.00	820.00
104	Compaction of Natural Ground	Sq.m	20.11	125:00	75.00	120.00
106a	Excavation and Disposal of Unsuitable Common Materia	Cum	255.10	450.00	490.00	480.00
108c	Formation of Embankment from Borrow	Cuitti	353.80	825.00	875:00	925.00
11206	Excavation in common Material (in Sand )					
108c	Formation of Emhankment from Borrow	Cum	353.80	600.00	590.00	675.00
.1096.	Excavation in Common Material					
110	Imprived subtrade	Cam	361.83	775.00	740.00	\$10.00
201	Granular Seb-Base	Cum	1,208.85	2,200.00	2,590.00	2,300/06
262	Aggregate Base Course	Cum	2,062:89	2,300.00	2,600.00	2,500.00
2035	Asphaltic Base Course Plant Mix (Class B)	Cum	14,130.09	17,600.00	19,500.00	19,000.00
2095	Scarification of Existing Road Pavemist	Sam	41.18	300.00	250.00	260.00
	Bituminous Prime Coat	Sq.m	68.51	95:00	90.00	90.00
3025	Bitaminous Prime Coat Bitaminous Tack Coat	Sqm	33.06	60.00	55.00	50.0
3036	Double Surface Treatment in Shoulders	Sq.m	277.44	\$50.00	\$90.00	480.0
304b	Asphabic Concrete for Wearing Course (Class B)	Cum	16,017.06	18,200.00	19,000.00	18,700.00
305n	Structural Excavation in Common Material	Cum	265.28	440.00	\$90.00	450.00
1074	Structural Backfill using Common Material	Cum	180.55	700.00	800.00	250.0
107c		Cam	11,478.35	14,900.00	15,000.00	14,550.0
401a3(i)	Concrete Chas: A3 (Underground)	Cum	6.227.59	9,000.00	8,200.00	\$,000.0
4017	Lean Concrete	Ton	125,708,23	142,000.00	148,000.00	125,000.0
404b	Reinforcement as per AASHTO M31 Grade 60	Cum	1.604.48	5,000.00	4,650.00	4,550.0
509a	Rip Rap Class A	Kit	2.240.00	3,000.00	2,400.00	2,500.0
4(Mali)	Premoulded Joint Filler with Polysulphide Joint Seal	Cam	265.25	440.00	480.00	450.0
107a	Structural Escavation in Common Material	Cum	1,049.00	1,800.00	1.825.00	1,800.0
107d	Granular Backfill	Cam	180.55	800.00	800.00	750.0
107c	Common Hackfill		10,611.01	16,000,00	15,500.00	16,000.0
401aIn	Concrete Class A1 (On Ground)	Cum	11,616.85	00.000.91	19,000.00	18,500.0
401a1iii	Concrete Class A1 (Elevated)		11,981.26	19,500.00	19,000 00	18,500.0
401a3ri	Concrete Class A3 (On Ground)	Cum	12.987.10	20,000.00	19,000.00	18,500.0
401a300	Concrete Class A3 (Elevated)	Cu.m	6,227.59	9,000,00	9,250.00	9,250.0
4011	Lean Concrete (Foundatin and / or Girder Casting Bed)	Cum	223.08	5,000.00	5.000.00	4,500.0
401h	Extra Over Class A1 with SR Coment	Cu.m	112,386.35	139,000.00	138,000.00	138,000.0
404a	Reinforcementals per AASHTO M 31 Grade 40	Tona	125,708,23	142,000.00	148,000,00	147,000.0
404b	Reinforcement as per AASHTO M. 31 Grade 60	Tona	140,000.00	210,000,00	200,000.00	195,000.0
304c	Galvanized Mild Steel	Tons	1,085.64	6,800.00	6,750.00	6,500.0
-40.5h	Launching Of RCC Girder	Tens	2.240.00	2,650.00	3,000.00	2,500.0
406a(x)	Premoulded Joint Filler with Polysulphide Joint Scal	Ki	1.89	14.90	17.00	12.0
400c	Elastometric Bearing Pads (According to size and thickness	Cu.cm	10,491.35	27,300.00	26 500 00	26,000.0
407d	Cast in place Concrete Pile (dia, 760 mm)	M	1,120,000,00	5,750,000.00	6.000,000.007	5,000,000.0
4078	Pile Load Test to 2.5 times the design load	Each	5,768.22	9,500.00	9 \$00.005	9,500.0
-509e	Grouted Rip Rap Class B	Cu.to	1,575.43	6,500,00	6,750.00	6,500.0
509c	Rip Rap Class C	Cum	4,480,00	24,750.00	26,000,00	25 000 0
SP-10	Pile Integrity Testing	Each	915.38	2 \$\$0.00	2 400 00	2,500.0
SP-13	PVC sleeve pipes with CAP of dia and wall thickness	M	913.38			
	as shown on drawings.		\$6,\$00.00	77,000,00	85,000,00	75,000.0
SP-15	Bridge Expansion Joint ( NEJ OR Equivalent )	M		2,400,000,00	2,500,000.00	2,000,000.0
SP-16	Exploratory / Confirmatory boring and Testing in	rfat	215,600.00	2,400,000,00	There have a	and and a state of the
	Dry / Wet Area including Geotechnical Report	_				_
	( 4 copies to be submitted)		4 214 300	7,800.00	8,000.00	7,500.0
SP-17	Providing and Fixing drainage Pipe in Bridge Deck with	M	1,316.00	- 1000.00	10,000,000	1.0001020

.

107a	Structural Excernation in Common Material	Cum	265.25	500.00	\$25.00	450.00
107d	Granular Backfill	Cum	1,049.00	1,890,00	1,835.00	1,750.00
107e	Common Backfill	Cum	180.55	800.00	800.00	750.00
401a 1(i)	Concrete Class A-1	Cia.m	10,108,10	19,000.00	21,000.00	19,500.00
401a.3(ii)	Concrete Class A-3	Cum	11,478,35	20,000.00	23,000,00	22,500.00
4011	Lean Concrete	Cum	6,227,59	9,000.00	8,650.00	8,500.00
404b	Reinforcement as per AASHTO M31/ Grade 60	Ton	125,708.23	142,000.00	145,000.00	147,000,00
501a	R.C.C. pipe AASHTO M-170 Class II Dia 310mm	M	2,476,15	7,990.00	8,000.00	7,500.00
SP	a.P.V.C. pipe Dia 160mm	M	1,059.62	3,550,00	3,750.00	3,500.00
502b	Concrete Class B in Bedding and Encavement of Concrete	Cum	8,590,15	16,000.00	14,000.00	14,500.00
	Pipe Calvert					
509b	Rip Rap Class "B"	Cum	1,566.99	4,100.00	4,425.00	3,900.00
509h	Filter Layer of Granular Material	Cam	1,185.17	665.00	950.00	700.00
601d (m)	Precast Kerb in concrete class A-1 of size 450x150 mm	M	1,232.79	1,585.00	1,800.00	1,650.00
	(class-c) including concrete bedding and haunching			- W		
604a	Metal Guard Rael	M	3,031.56	4,000.00	5.000-00	4,700.00
604b	Metal Guard Rail End Pieces	Each	2,224.29	5,000.00	6,000.00	5,500.00
604d	Steel post of metal guard nul	Each	8,797.92	6,000.00	6,500.00	6,200.00
607a	Road Sign Category-1	Each	13,398.29	13,950.00	14,000.00	13,500.00
607b	Road Sign Category-2	Each	17,578.57	17,975.00	18,000.00	17,500,00
607d	Road Sign Category 3(c)	Each	17,231.28	43,750.00	48,000.00	45,000.00
607i	Road Sign Calegory-3(d)	Each	29,509.89	33,750.00	36,000.00	35,000.00
008g	Pavement Marking with Reflectieve TP Paint					
	for Lines (12km,Wide)					
	i) White Lines	.M.	118.06	170.00	185.00	210,00
	ii) Yellow Lines	M	118.06	120.00	185,00	210.00
608j2	Pavement marking in Reflective TP paint for 4.0 m arrow	Each	1,706.53	3,000.00	2,750.00	2,650,00
609d	Reflectorised Pavement Stud (Raised Profile Type Double	Each	592.25	800.00	90,000	760.00

The Rates of all items are extra ordinarily high.



No SCA-23/TW/DG/ 607 /2013 Karachi, dated: 30th August, 2013



To,

### The Secretary to Govt. of Sindh Coal & Energy Development Department Karachi.

### IMPROVEMENT OF ROAD NETWORK FROM THATTA TO WANGO MOR VIA SUBJECT : BYPASSES, (05) CONSTRUCTION OF WITH BADIN SUJAWAL, REHABILITATION OF DAMAGED ROAD PORTIONS AND REHABILITATION / RECONSTRUCTION OF STRUCTURES (PHASE-I - 176 KMS.)

In continuation of this office letter No.SCA-23/TW/DG/599/2013 dated: 29.08.2013, copies of Notices for Inviting Tenders for the subject work viz. Phase-I, CP-V issued to the remaining three prequalified contractors, which were omitted erroneously are sent herewith for kind information, please.



Copy alongwith copies of NIT forwarded to :-

- The Managing Director, SPPRA with a request for hoisting on SPPRA website.
- 2. The Additional Director, National Accountability Bureau (Sindh), Karachi.
- 3. The Chief Engineer, SCA, Karachi.
- 4. M/s. EA Consulting (Pvt) Limited for information. Corrected copies of tender documents have now been received in this office which will be issued to the willing contractors.

c c to -

PPRA INWARD DIARY

σ

N

DATED

The members of Procurement Committee notified vide SGA&CD vide No.SO(C-W)SGA&CD/4-8/12 dated: 20.04.2012 subsequent notification No.SO(C-IV)/SGA&CD/4-8/12 dated: 15.10.2012 for attending the opening of tenders meeting on 17.09.2013 at 1400 hrs. in the office of the Director General, Sindh Coal Authority, Karachi :-

### Members

- The Additional Secretary, C&ED Deptt, Karachi (Chairman)
- i) The Chief Engineer, SCA, Karachi. ii)
- The Superintending Engineer, SCA, Karachi. iii)
- The Deputy Secretary (Dev-II), Finance Deptt., Karachi. iv)
- Mr. Ahmed Ali, Executive Engineer, Provincial Buildings Division-II, Barrack V) No.2, Sindh Secretariat No.4-A, Karachi.
- The Executive Engineer-I, SCA, Karachi. vi)
- The Divisional Accounts Officer, SCA, Karachi. vii)

### Co-opted members

- The Engineer (Team Leader), M/s. EA Consulting (Pvt) Limited. i)
- The Contract/Procurement Engineer, M/s. EA Consulting (Pvt) Limited ii)

### GOVERNMENT OF SINDH SINDH COAL AUTHORITY

No. SCA-23/TW/DG/ 602 /2013 Karachi, dated: 29<sup>th</sup> August. 2013

### NOTICE INVITING TENDERS

Provincial Government Funds: ADP No.98/2013-14 Bid Reference No: SCA/Phase-1/CP-V

M/s. Fazal & Brothers Bungalow No.A-27, Dilpai Memon Society Rajputana Hospital Hyderabad. Tel: 022 – 2655210

Coal Authority

 The Sindh Coal Authority (the "Procuring Agency") has received funds from the Provincial Government towards the cost of "Improvement and Widening of Road Network from Sea Port Karachi to Thar Coalfield Area via Thatta, Badin, Wango, Mithi, Islamkot (Phase 1) upto Wango Mor 225 km (Revised name : Improvement of Road Network from Thatta to Wango Mor via Sujawal, Badin with Construction of (05) Bypasses, Rehabilitation of Damaged Road Portions and Rehabilitation / Reconstruction of Structures (Phase-1 - 176 kms.)" and it is intended that part of the proceeds of the funds will be applied to eligible payments under the contract for the following work/package:-

> "Construction of Sujawal Bypass (Length 8-km) – Contract Package No.SCA/Phase-I/CPV (The Work)"

Bidding is open to all Prequalified firms only.

- 2. Procuring agency invites sealed bids from prequalified eligible bidders for the works stated in para 1 above.
- Bidders may obtain information by acquiring the bidding documents (BD) from the Office of the procuring agency, upto 16<sup>th</sup> September, 2013 during office hours at:-

Director General Sindh Coal Authority House No 16, E-Street, Behind Zamzama Park, DHA Phase V, Karachi. Telephone No: 021-99251059 – 99251507 Fax No. : 021-99251038

- 4. A complete set of B.D may be purchased by an interested bidder on submission of a written application to the above office and upon payment of a non-refundable fee of Rs.10,000/- for each package separately in the shape of Pay Order or Demand Draft in the name of Director General, Sindh Coal Authority.
- A Pre-bid meeting will be held on 12<sup>th</sup> September, 2013 at 1200 hrs. at the address mentioned in para-3 above.
- 6. All bids must be accompanied by a bid security of two (02) % of Bid Price and must be delivered to above office at or before 1300 hours on 17<sup>th</sup> September, 2013. Bids will be opened at 1400 hours on the same day, in the presence of bidder's representatives who choose to attend at the above address.
- The Procuring agency will not be responsible for any costs or expenses incurred by the bidders in connection with the preparation and delivery of bids, including the cost and expenses incurred by the bidder in connection with site visits.
- Procuring agency reserves right to annul the bidding process and reject all bids or proposals, as per SPP Rules 2010.
- Please confirm receipt of this invitation immediately in writing by courier or fax. If you do not intend to bid, we would appreciate being so notified also in writing at your earliest opportunity

Yours truly,





No. SCA-23/TW/DG/ 603 /2013 Karachi, dated: 29<sup>th</sup> August, 2013

# **NOTICE INVITING TENDERS**

Provincial Government Funds: ADP No.98/2013-14 Bid Reference No: SCA/Phase-1/CP-V

M/s. Haji Sirajuddin Soomro 152/G, Block-2, PECHS, Near Khalid Bin Waleed Road Karachi. Tel: 021 – 34547740

 The Sindh Coal Authority (the "Procuring Agency") has received funds from the Provincial Government towards the cost of "Improvement and Widening of Road Network from Sea Port Karachi to Thar Coalfield Area via Thatta, Badin, Wango, Mithi, Islamkot (Phase I) upto Wango Mor 225 km (Revised name : Improvement of Road Network from Thatta to Wango Mor via Sujawal, Badin with Construction of (05) Bypasses, Rehabilitation of Damaged Road Portions and Rehabilitation / Reconstruction of Structures (Phase-1 - 176 kms.)" and it is intended that part of the proceeds of the funds will be applied to eligible payments under the contract for the following work/package:-

#### "Construction of Sujawal Bypass (Length 8-km) -Contract Package No.SCA/Phase-I/CPV (The Work)"

Bidding is open to all Prequalified firms only.

- 2. Procuring agency invites sealed bids from prequalified eligible bidders for the works stated in para 1 above.
- Bidders may obtain information by acquiring the bidding documents (BD) from the Office of the procuring agency, upto 16<sup>th</sup> September, 2013 during office hours at:-

Director General Sindh Coal Authority House No 16, E-Street, Behind Zamzama Park, DHA Phase V, Karachi. Telephone No: 021-99251059 - 99251507 Fax No. : 021-99251038

- \* 4. A complete set of B.D may be purchased by an interested bidder on submission of a written application to the above office and upon payment of a non-refundable fee of Rs.10,000/- for each package separately in the shape of Pay Order or Demand Draft in the name of Director General, Sindh Coal Authority.
  - A Pre-bid meeting will be held on 12<sup>1b</sup> September, 2013 at 1200 hrs. at the address mentioned in para-3 above.
  - 6. All bids must be accompanied by a bid security of two (02) % of Bid Price and must be delivered to above office at or before 1300 hours on 17<sup>th</sup> September, 2013. Bids will be opened at 1400 hours on the same day, in the presence of bidder's representatives who choose to attend at the above address.
  - The Procuring agency will not be responsible for any costs or expenses incurred by the bidders in connection with the preparation and delivery of bids, including the cost and expenses incurred by the bidder in connection with site visits.
  - Procuring agency reserves right to annul the bidding process and reject all bids or proposals, as per SPP Rules 2010.
  - Please confirm receipt of this invitation immediately in writing by courier or fax. If you do not intend to bid, we would appreciate being so notified also in writing at your earliest opportunity

Yours truly.





No. SCA-23/TW/DG/ 604 /2013 Karachi, dated: 29<sup>th</sup> August, 2013

# **NOTICE INVITING TENDERS**

Provincial Government Funds: ADP No.98/2013-14 Bid Reference No: SCA/Phase-1/CP-V

M/s. Friends Construction Syndicate (Pv:) Limited 14-17, Snow White Commercial Complex, Shahra-e-Faisal Karachi. Tel: 021 – 34325752–53

 The Sindh Coal Authority (the "Procuring Agency") has received funds from the Provincial Government towards the cost of "Improvement and Widening of Road Network from Sea Port Karachi to Thar Coalfield Area via Thatta, Badin, Wango, Mithi, Islamkot (Phase I) upto Wango Mor 225 km (Revised name : Improvement of Road Network from Thatta to Wango Mor via Sujawal, Badin with Construction of (05) Bypasses, Rehabilitation of Damaged Road Portions and Rehabilitation / Reconstruction of Structures (Phase-1 - 176 kms.)" and it is intended that part of the proceeds of the funds will be applied to eligible payments under the contract for the following work/package:-

#### "Construction of Sujawal Bypass (Length 8-km) -Contract Package No.SCA/Phase-I/CPV (The Work)"

Bidding is open to all Prequalified firms only.

- 2. Procuring agency invites sealed bids from prequalified eligible bidders for the works stated in para 1 above.
- Bidders may obtain information by acquiring the bidding documents (BD) from the Office of the procuring agency, upto 16<sup>th</sup> September, 2013 during office hours at:-

Director General Sindh Coal Authority House No 16, E-Street, Behind Zamzama Park, DHA Phase V, Karachi. Telephone No: 021-99251059 – 99251507 Fax No. : 021-99251038

- 4. A complete set of B.D may be purchased by an interested bidder on submission of a written application to the above office and upon payment of a non-refundable fee of Rs.10,000/- for each package separately in the shape of Pay Order or Demand Draft in the name of Director General, Sindh Coal Authority.
- A Pre-bid meeting will be held on 12<sup>th</sup> September, 2013 at 1200 hrs. at the address mentioned in para-3 above.
- 6. All bids must be accompanied by a bid security of two (02) % of Bid Price and must be delivered to above office at or before 1300 hours on 17<sup>th</sup> September, 2013. Bids will be opened at 1400 hours on the same day, in the presence of bidder's representatives who choose to attend at the above address.
- The Procuring agency will not be responsible for any costs or expenses incurred by the bidders in connection with the preparation and delivery of bids, including the cost and expenses incurred by the bidder in connection with site visits.
- Procuring agency reserves right to annul the bidding process and reject all bids or proposals, as per SPP Rules 2010.
- Please confirm receipt of this invitation immediately in writing by courier or fax. If you do not intend to bid, we would appreciate being so notified also in writing at your earliest opportunity

Yours truly,





No. SCA-23/TW/DG/ 589 /2013 Karachi, dated: 28<sup>th</sup> August, 2013

# NOTICE INVITING TENDERS

Provincial Government Funds: ADP No.98/2013-14 Bid Reference No: SCA/Phase-1/CP-V

M/s. MAJ & FE Joint Venture C-20, Hyderabad Town, Phase-I Extension Qasimabad, Hyderabad. Fax # 022-2650300

 The Sindh Coal Authority (the "Procuring Agency") has received funds from the Provincial Government towards the cost of "Improvement and Widening of Road Network from Sea Port Karachi to Thar Coalfield Area via Thatta, Badin, Wango, Mithi, Islamkot (Phase I) upto Wango Mor 225 km (Revised name : Improvement of Road Network from Thatta to Wango Mor via Sujawal, Badin with Construction of (05) Bypasses, Rehabilitation of Damaged Road Portions and Rehabilitation / Reconstruction of Structures (Phase-1 - 176 kms.)" and it is intended that part of the proceeds of the funds will be applied to eligible payments under the contract for the following work/package:-

## "Construction of Sujawal Bypass (Length 8-km) -Contract Package No.SCA/Phase-I/CPV (The Work)"

Bidding is open to all Prequalified firms only.

2. Procuring agency invites sealed bids from prequalified eligible bidders for the works stated in para 1 above.

 Bidders may obtain information by acquiring the bidding documents (BD) from the Office of the procuring agency, upto 16<sup>th</sup> September, 2013 during office hours at:-

#### Director General

Sindh Coal Authority House No 16, E-Street, Behind Zamzama Park, DHA Phase V, Karachi. Telephone No: 021-99251059 – 99251507 Fax No. : 021-99251038

- 4. A complete set of B.D may be purchased by an interested bidder on submission of a written application to the above office and upon payment of a non-refundable fee of Rs.10.000/- for each package separately in the shape of Pay Order or Demand Draft in the name of Director General, Sindh Coal Authority.
- A Pre-bid meeting will be held on 12<sup>th</sup> September, 2013 at 1200 hrs. at the address mentioned in para-3 above.
- 6. All bids must be accompanied by a bid security of two (02) % of Bid Price and must be delivered to above office at or before 1300 hours on 17<sup>th</sup> September, 2013. Bids will be opened at 1400 hours on the same day, in the presence of bidder's representatives who choose to attend at the above address.
- The Procuring agency will not be responsible for any costs or expenses incurred by the bidders in connection with the preparation and delivery of bids, including the cost and expenses incurred by the bidder in connection with site visits.
- Procuring agency reserves right to annul the bidding process and reject all bids or proposals, as per SPP Rules 2010.
- Please confirm receipt of this invitation immediately in writing by courier or fax. If you do not intend to bid, we would appreciate being so notified also in writing at your earliest opportunity

Yours truly, DIRECTOR GENERAL SINDH COAL AUTHORITY



No. SCA-23/TW/DG/ 590 /2013 Karachi, dated: 28th August, 2013

# G TENDERS

Provincial Government Funds: ADP No.98/2013-14 Bid Reference No: SCA/Phase-1/CP-V

M/s. Muhammad Ramzan & Co. Plot No.147, Shikarpur Road, Nara Stop. Near Khan Service Station, Sukkur. Tel: 071-5632859

1. The Sindh Coal Authority (the "Procuring Agency") has received funds from the Provincial Government towards the cost of "Improvement and Widening of Road Network from Sea Port Karachi to Thar Coalfield Area via Thatta, Badin, Wango, Mithi, Islamkot (Phase 1) upto Wango Mor 225 km (Revised name : Improvement of Road Network from Thatta to Wango Mor via Sujawal, Badin with Construction of (05) Bypasses, Rebabilitation of Damaged Road Portions and Rehabilitation / Reconstruction of Structures (Phase-1-176 kms.)" and it is intended that part of the proceeds of the funds will be applied to eligible payments under the contract for the following work/package:-

#### "Construction of Sujawal Bypass (Length 8-km) -Contract Package No.SCA/Phase-I/CPV (The Work)"

Bidding is open to all Prequalified firms only.

Procuring agency invites sealed bids from prequalified eligible bidders for the works stated in para 1 above.

3. Bidders may obtain information by acquiring the bidding documents (BD) from the Office of the procuring agency. upto 16th September, 2013 during office hours at:-

#### **Director General**

Sindh Coal Authority

House No 16, E-Street, Behind Zamzama Park, DHA Phase V, Karachi. Telephone No: 021-99251059 - 99251507 Fax No. : 021-99251038

- 4. A complete set of B.D may be purchased by an interested bidder on submission of a written application to the above office and upon payment of a non-refundable fee of Rs.10.000/- for each package separately in the shape of Pay Order or Demand Draft in the name of Director General, Sindh Coal Authority.
- 5. A Pre-bid meeting will be held on 12th September, 2013 at 1200 hrs. at the address mentioned in para-3 above.
- 6. All bids must be accompanied by a bid security of two (02) % of Bid Price and must be delivered to above office at or before 1300 hours on 17" September, 2013. Bids will be opened at 1400 hours on the same day. in the presence of bidder's representatives who choose to attend at the above address.
- 7. The Procuring agency will not be responsible for any costs or expenses incurred by the bidders in connection with the preparation and delivery of bids, including the cost and expenses incurred by the bidder in connection with site visits.
- 8. Procuring agency reserves right to annul the bidding process and reject all bids or proposals, as per SPP Rules 2010.
- 9. Please confirm receipt of this invitation immediately in writing by courier or fax. If you do not intend to bid, we would appreciate being so notified also in writing at your earliest opportunity

Yours truly.

DIRECTOR GEN SINDH COAL AUTHORIT



No. SCA-23/TW/DG/ 591 /2013 Karachi, dated: 28<sup>th</sup> August, 2013

# **NOTICE INVITING TENDERS**

Provincial Government Funds: ADP No.98/2013-14 Bid Reference No: SCA/Phase-1/CP-V

M/s. Mumtaz & Company

Bungalow No.C-11, Prince Town, Phase-II, Wahdu Wah Road, Qasimabad, Hyderabad, Tel: 022 – 2653196

1. The Sindh Coal Authority (the "Procuring Agency") has received funds from the Provincial Government towards the cost of "Improvement and Widening of Road Network from Sea Port Karachi to Thar Coalfield Area via Thatta, Badin, Wango, Mithi, Islamkot (Phase I) upto Wango Mor 225 km (Revised name : Improvement of Road Network from Thatta to Wango Mor via Sujawal, Badin with Construction of (05) Bypasses, Rehabilitation of Damaged Road Portions and Rehabilitation / Reconstruction of Structures (Phase-I – 176 kms.)" and it is intended that part of the proceeds of the funds will be applied to eligible payments under the contract for the following work/package:-

#### "Construction of Sujawal Bypass (Length 8-km) -Contract Package No.SCA/Phase-I/CPV (The Work)"

Bidding is open to all Prequalified firms only.

- 2. Procuring agency invites sealed bids from prequalified eligible bidders for the works stated in para 1 above.
- Bidders may obtain information by acquiring the bidding documents (BD) from the Office of the procuring agency, upto 16<sup>th</sup> September, 2013 during office hours at:-

Director General Sindh Coal Authority House No 16, E-Street, Behind Zamzama Park, DHA Phase V, Karachi. Telephone No: 021-99251059 – 99251507 Fax No. : 021-99251038

- A complete set of B.D may be purchased by an interested bidder on submission of a written application to the above office and upon payment of a non-refundable fee of Rs.10,000/- for each package separately in the shape of Pay Order or Demand Draft in the name of Director General, Sindh Coal Authority.
- A Pre-bid meeting will be held on 12<sup>th</sup> September, 2013 at 1200 hrs. at the address mentioned in para-3 above.
- 6. All bids must be accompanied by a bid security of two (02) % of Bid Price and must be delivered to above office at or before 1300 hours on 17<sup>th</sup> September, 2013. Bids will be opened at 1400 hours on the same day, in the presence of bidder's representatives who choose to attend at the above address.
- The Produring agency will not be responsible for any costs or expenses incurred by the bidders in connection with the preparation and delivery of bids, including the cost and expenses incurred by the bidder in connection with site visits.
- Procuring agency reserves right to annul the bidding process and reject all bids or proposals, as per SPP Rules 2010.
- Please confirm receipt of this invitation immediately in writing by courier or fax. If you do not intend to bid, we would appreciate being so notified also in writing at your earliest opportunity

Yours truly.

OR GENER SINDER COAL AUTHORITY



No. SCA-23/TW/DG/ 592 /2013 Karachi, dated: 28<sup>th</sup> August, 2013

# NOTICE INVITING TENDERS

Provincial Government Funds: ADP No.98/2013-14 Bid Reference No: SCA/Phase-1/CP-V

M/s. Zarghoon Enterprises (Pvt) Limited D-157. Block-7. Gulshan-e-Iqbal, Karachi. Tel: 021 – 34978326-34987588

1. The Sindh Coal Authority (the "Procuring Agency") has received funds from the Provincial Government towards the cost of "Improvement and Widening of Road Network from Sea Port Karachi to Thar Coalfield Area via Thatta, Badin, Wango, Mithi, Islamkot (Phase I) upto Wango Mor 225 km (Revised name : Improvement of Road Network from Thatta to Wango Mor via Sujawal, Badin with Construction of (05) Bypasses, Rehabilitation of Damaged Road Portions and Rehabilitation / Reconstruction of Structures (Phase-I - 176 kms.)" and it is intended that part of the proceeds of the funds will be applied to eligible payments under the contract for the following work/package:-

"Construction of Sujawal Bypass (Length 8-km) -Contract Package No.SCA/Phase-I/CPV (The Work)"

Bidding is open to all Prequalified firms only.

2. Procuring agency invites sealed bids from prequalified eligible bidders for the works stated in para 1 above.

 Bidders may obtain information by acquiring the bidding documents (BD) from the Office of the procuring agency, upto 16<sup>th</sup> September, 2013 during office hours at:-

Director General Sindh Coal Authority House No 16, E-Street, Behind Zamzama Park, DHA Phase V, Karachi. Telephone No: 021-99251059 – 99251507 Fax No. : 021-99251038

- A complete set of B.D may be purchased by an interested bidder on submission of a written application to the above office and upon payment of a non-refundable fee of Rs.10,000/- for each package separately in the shape of Pay Order or Demand Draft in the name of Director General, Sindh Coal Authority.
- 5. A Pre-bid meeting will be held on 12<sup>th</sup> September, 2013 at 1200 hrs. at the address mentioned in para-3 above.
- 6. All bids must be accompanied by a bid security of two (02) % of Bid Price and must be delivered to above office at or before 1300 hours on 17<sup>th</sup> September, 2013. Bids will be opened at 1400 hours on the same day, in the presence of bidder's representatives who choose to attend at the above address.
- The Procuring agency will not be responsible for any costs or expenses incurred by the bidders in connection with the preparation and delivery of bids, including the cost and expenses incurred by the bidder in connection with site visits.
- Procuring agency reserves right to annul the bidding process and reject all bids or proposals, as per SPP Rules 2010.
- Please confirm receipt of this invitation immediately in writing by courier or fax. If you do not intend to bid, we would appreciate being so notified also in writing at your earliest opportunity

Yours truly.

DIRECTOR GENERAL SINDH COAL AUTHORITY



No. SCA-23/TW/DG/593 /2013 Karachi, dated: 28th August, 2013

# NOTICE INVITING TENDERS

Provincial Government Funds: ADP No.98/2013-14 Bid Reference No: SCA/Phase-1/CP-V

M/s. Maqbool Associates (Pvt) Limited G-25, Ch. Khaliq-uz-Zeman Road Clifton, Block-18, Karachi. Tel: 021 – 35861903-7

1. The Sindh Coal Authority (the "Procuring Agency") has received funds from the Provincial Government towards the cost of "Improvement and Widening of Road Network from Sea Port Karachi to Thar Coalfield Area via Thatta, Badin, Wango, Mithi, Islamkot (Phase 1) upto Wango Mor 225 km (Revised name : Improvement of Road Network from Thatta to Wango Mor via Sujawal, Badin with Construction of (05) Bypasses, Rehabilitation of Damaged Road Portions and Rehabilitation / Reconstruction of Structures (Phase-1 - 176 kms.)" and it is intended that part of the proceeds of the funds will be applied to eligible payments under the contract for the following work/package:-

#### "Construction of Sujawal Bypass (Length 8-km) -Contract Package No.SCA/Phase-I/CPV (The Work)"

Bidding is open to all Prequalified firms only.

- 2. Procuring agency invites sealed bids from prequalified eligible bidders for the works stated in para 1 above.
- Bidders may obtain information by acquiring the bidding documents (BD) from the Office of the procuring agency, upto 16<sup>th</sup> September, 2013 during office hours at:-

#### Director General

Sindh Coal Authority House No 16, E-Street, Behind Zamzama Park, DHA Phase V, Karachi. Telephone No: 021-99251059 – 99251507 Fax No. : 021-99251038

- A complete set of B.D may be purchased by an interested bidder on submission of a written application to the above office and upon payment of a non-refundable fee of Rs.10,000/- for each package separately in the shape of Pay Order or Demand Draft in the name of Director General, Sindh Coal Authority.
- A Pre-bid meeting will be held on 12<sup>th</sup> September, 2013 at 1200 hrs. at the address mentioned in para-3 above.
- 6. All bids must be accompanied by a bid security of two (02) % of Bid Price and must be delivered to above office at or before 1300 hours on 17<sup>th</sup> September, 2013. Bids will be opened at 1400 hours on the same day, in the presence of bidder's representatives who choose to attend at the above address.
- The Procuring agency will not be responsible for any costs or expenses incurred by the bidders in connection with the preparation and delivery of bids, including the cost and expenses incurred by the bidder in connection with site visits.
- Procuring agency reserves right to annul the bidding process and reject all bids or proposals, as per SPP Rules 2010.
- Please confirm receipt of this invitation immediately in writing by courier or fax. If you do not intend to bid, we would appreciate being so notified also in writing at your earliest opportunity

Yours truly,

DIRECTOR GENERA SINDI COAL AUTHORITY



No. SCA-23/TW/DG/ 594 /2013 Karachi, dated: 28th August, 2013

# NOTICE INVITING TENDERS

Provincial Government Funds: ADP No.98/2013-14 Bid Reference No: SCA/Phase-1/CP-V

M/s. Rakhshani Builders (Pvt) Limited A-8, 2nd Floor, Kehkashan Arcade, Block-7, Clifton, Karachi, Tel: 021-35810284

1. The Sindh Coal Authority (the "Procuring Agency") has received funds from the Provincial Government towards the cost of "Improvement and Widening of Road Network from Sea Port Karachi to Thar Coalfield Area via Thatta, Badin, Wango, Mithi, Islamkot (Phase I) upto Wango Mor 225 km (Revised name : Improvement of Road Network from Thatta to Wango Mor via Sujawal, Badin with Construction of (05) Bypasses, Rehabilitation of Damaged Road Portions and Rehabilitation / Reconstruction of Structures (Phase-1 - 176 kms.)" and it is intended that part of the proceeds of the funds will be applied to eligible payments under the contract for the following work/package:-

"Construction of Sujawal Bypass (Length 8-km) -Contract Package No.SCA/Phase-I/CPV (The Work)"

Bidding is open to all Prequalified firms only.

- Procuring agency invites sealed bids from prequalified eligible bidders for the works stated in para 1 above.
- 3. Bidders may obtain information by acquiring the bidding documents (BD) from the Office of the procuring agency, upto 16th September, 2013 during office hours at:-

## **Director General**

above.

Sindh Coal Authority House No 16, E-Street, Behind Zamzama Park, DHA Phase V, Karachi. Telephone No: 021-99251059 - 99251507 Fax No. : 021-99251038

- 4. A complete set of B.D may be purchased by an interested bidder on submission of a written application to the above office and upon payment of a non-refundable fee of Rs.10.000/- for each package separately in the shape of Pay Order or Demand Draft in the name of Director General, Sindh Coal Authority.
- 5. A Pre-bid meeting will be held on 12th September, 2013 at 1200 hrs. at the address mentioned in para-3
- 6. All bids must be accompanied by a bid security of two (02) % of Bid Price and must be delivered to above office at or before 1300 hours on 17th September, 2013. Bids will be opened at 1400 hours on the same day. in the presence of bidder's representatives who choose to attend at the above address.
- 7. The Procuring agency will not be responsible for any costs or expenses incurred by the bidders in connection with the preparation and delivery of bids, including the cost and expenses incurred by the bidder in connection with site visits.
- 8. Procuring agency reserves right to annul the bidding process and reject all bids or proposals, as per SPP Rules 2010.
- Please confirm receipt of this invitation immediately in writing by courier or fax. If you do not intend to bid, we would appreciate being so notified also in writing at your earliest opportunity

Yours truly.

GENERAL DIRECTO SINDH COAL AUTHORITY



No. SCA-23/TW/DG/595/2013 Karachi, dated: 28<sup>th</sup> August, 2013

## NOTICE INVITING TENDERS

Provincial Government Funds: ADP No.98/2013-14 Bid Reference No: SCA/Phase-1/CP-V

M/s. Umer Jan & Co. Plot No. 147, Shikarpur Road. Nara Stop, Near Khan Service Station, Sukkur. Tel : 071 – 5632859

 The Sindh Coal Authority (the "Procuring Agency") has received funds from the Provincial Government towards the cost of "Improvement and Widening of Road Network from Sea Port Karachi to Thar Coalfield Area via Thatta, Badin, Wango, Mithi, Islamkot (Phase I) upto Wango Mor 225 km (Revised name : Improvement of Road Network from Thatta to Wango Mor via Sujawal, Badin with Construction of (05) Bypasses, Rehabilitation of Damaged Road Portions and Rehabilitation / Reconstruction of Structures (Phase-1 - 176 kms.)" and it is intended that part of the proceeds of the funds will be applied to eligible payments under the contract for the following work/package:-

#### "Construction of Sujawal Bypass (Length 8-km) -Contract Package No.SCA/Phase-I/CPV (The Work)"

Bidding is open to all Prequalified firms only.

- 2. Procuring agency invites sealed bids from prequalified eligible bidders for the works stated in para 1 above.
- Bidders may obtain information by acquiring the bidding documents (BD) from the Office of the procuring agency, upto 16<sup>th</sup> September, 2013 during office hours at:-

#### Director General Sindh Coal Authority House No 16, E-Street, Behind Zamzama Park, DHA Phase V, Karachi, Telephone No: 021-99251059 – 99251507 Fax No. : 021-99251038

- 4. A complete set of B.D may be purchased by an interested bidder on submission of a written application to the above office and upon payment of a non-refundable fee of Rs.10,000/- for each package separately in the shape of Pay Order or Demand Draft in the name of Director General. Sindh Coal Authority.
- A Pre-bid meeting will be held on 12<sup>th</sup> September, 2013 at 1200 hrs. at the address mentioned in para-3 above.
- 6. All bids must be accompanied by a bid security of two (02) % of Bid Price and must be delivered to above office at or before 1300 hours on 17<sup>th</sup> September, 2013. Bids will be opened at 1400 hours on the same day, in the presence of bidder's representatives who choose to attend at the above address.
- The Procuring agency will not be responsible for any costs or expenses incurred by the bidders in connection with the preparation and delivery of bids, including the cost and expenses incurred by the bidder in connection with site visits.
- Procuring agency reserves right to annul the bidding process and reject all bids or proposals, as per SPP Rules 2010.
- Please confirm receipt of this invitation immediately in writing by courier or fax. If you do not intend to bid, we would appreciate being so notified also in writing at your earliest opportunity

DIRECTOR GENERAL SINDH COAL AUTHORITY

Yours truly



No. SCA-23/TW/DG/596 /2013 Karschi, dated: 28<sup>th</sup> August, 2013

# **NOTICE INVITING TENDERS**

Provincial Government Funds: ADP No.98/2013-14 Bid Reference No: SCA/Phase-1/CP-V

M/s. Niaz Muhammad Khan & Brothers Shah Makki Road, Katcha Qila Hyderabad. Tel: 022 – 35291375

1. The Sindh Coal Authority (the "Procuring Agency") has received funds from the Provincial Government towards the cost of "Improvement and Widening of Road Network from Sea Port Karachi to Thar Coalfield Area via Thatta, Badin, Wango, Mithi, Islamkot (Phase I) upto Wango Mor 225 km (Revised name : Improvement of Road Network from Thatta to Wango Mor via Sujawal, Badin with Construction of (05) Bypasses, Rehabilitation of Damaged Road Portions and Rehabilitation / Reconstruction of Structures (Phase-I - 176 kms.)" and it is intended that part of the proceeds of the funds will be applied to eligible payments under the contract for the following work/package:-

#### "Construction of Sujawal Bypass (Length 8-km) -Contract Package No.SCA/Phase-I/CPV (The Work)"

Bidding is open to all Prequalified firms only.

- 2. Procuring agency invites sealed bids from prequalified eligible bidders for the works stated in para 1 above.
- Bidders may obtain information by acquiring the bidding documents (BD) from the Office of the procuring agency, upto 16<sup>th</sup> September, 2013 during office hours at:-

#### Director General

#### Sindh Coal Authority

House No 16, E-Street, Behind Zamzama Park, DHA Phase V, Karachi. Telephone No: 021-99251059 – 99251507 Fax No. : 021-99251038

- 4. A complete set of B.D may be purchased by an interested bidder on submission of a written application to the above office and upon payment of a non-refundable fee of Rs.10.000/- for each package separately in the shape of Pay Order or Demand Draft in the name of Director General, Sindh Coal Authority.
- A Pre-bid meeting will be held on 12<sup>th</sup> September, 2013 at 1200 hrs. at the address mentioned in para-3 above.
- 6. All bids must be accompanied by a bid security of two (02) % of Bid Price and must be delivered to above office at or before 1300 hours on 17<sup>th</sup> September, 2013. Bids will be opened at 1400 hours on the same day, in the presence of bidder's representatives who choose to attend at the above address.
- The Procuring agency will not be responsible for any costs or expenses incurred by the bidders in connection with the preparation and delivery of bids, including the cost and expenses incurred by the bidder in connection with site visits.
- Procuring agency reserves right to annul the bidding process and reject all bids or proposals, as per SPP Rules 2010.
- Please confirm receipt of this invitation immediately in writing by courier or fax. If you do not intend to bid, we would appreciate being so notified also in writing at your earliest opportunity

Yours truly. DIRECTOR GENERA SINDH COAL AUTHORITY



SPPRA INWARD DIAKY

DA

OC.C

As above

## GOVERNMENT OF SINDH SINDH COAL AUTHORITY

No.SCA/TW/DG/ 120 /2013 Karachi, dated: 26<sup>th</sup> February, 2013

Τo,

The Managing Director Sindh Public Procurement Regulatory Authority (SPPRA) Government of Sindh Karachi.

SUBJECT: <u>PUBLICATION OF AWARD OF CONTRACT ON SPPRA WEBSITE</u> (Contract Package No.SCA/Phase-I/CP-III) Rehabilitation of section from Km 105+250 to Km 110+250 (Badin Sujawal Road) including Repair / Rehabilitation / Reconstruction of Structures (Culverts & Bridges) from Bhaneri to Goth Haji Allu (length 54.25)

Reference : This office letter No.SCA/TW/DG/05/2013 dated: 07.01.2013

As per clause-45 of the SPPRA Rules, 2010, the Bid Evaluation Report in original duly signed by all the members of the Procurement Committee was sent to your office vide above cited letter for hoisting on the SPPRA Website.

2. Since, commencement letter has been issued on 01.02.2013, the following documents are sent herewith for publication on the Authority's Website as required under SPPRA Rules, 2010:-


- Contract Agreement (Form of Contract) duly stamped and executed between Director General, Sindh Coal Authority and the Contractor.
- (ii) Bill of Quantities.
- (iii) Copy of Commencement Letter.

(Abdul Majeed Pathan) Director General

- 1. The Secretary to Govt. of Sindh, C&ED Deptt., Karachi.
- 2. The Chief Engineer, Sindh Coal Authority, Karachi.
- 3. The Superintending Engineer, Sindh Coal Authority, Karachi.

Bungalow # 16, "E" Street Askari Villas near Zamzama Park, DHA, Phase-V, Karachi, Pakistan. Tel: +92-21-99251058 - 99251059, Fax: +92-21-99251038 094000

## and the state of the second state of the secon



# CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the <u>30 k</u>. day of January, 2013 between Sindh Coal Authority (hereafter called the "Procuring Agency") of the one part and M/s. Friends Construction Syndicate (Pvt) Ltd (hereafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain works, viz Rehabilitation of Section from Km 105+250 to 110+250 (Badin Sujawal Road) including Repair / Rehabilitation / Reconstruction of Structures (Culverts & Bridges) from Bhaneri to Goth Haji Allu (Length 54.25 kms.) Contract Package No: SCA/Phase-1/CP-III should be executed by the Contractor and has accepted a bid of Rs.399,415,567/- (Rupees three hundred ninety nine million, four hundred fifteen thousand & five hundred sixty seven only), offered by the Contractor for the execution and completion of such works and the remedying of any defects therein.

NOW this Agreement witnesseth - as follows:

1 2

Seria' No.

en with address

In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.

The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz:

- (b) (c) (d) (c) (d) (c) (d) (c) (f) (g) (h) (i) (i) (i) (k) (i) (i) (k) (i) (m) 3. In Con pro in c
- (a) The Contract Agreement;
- (b) The Letter of Acceptance;
  - (c) The completed Form of Bid;
    - Special Stipulations (Appendix-A to Bid);
    - The Special Conditions of Contract Part II;
    - The General Conditions Part I;
    - The completed Appendices to Bid (B, C, E to L);
    - The Drawings;
    - Special provisions
    - Addenda to NHA General Specifications 1998
  - (k) The NHA General Specifications
  - The priced Bill of Quantities (Appendix-D to Bid);
  - (m) Addendum issued by the Procuring Agency during bidding process

In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.

Cont.....1/2

93999 PAKISTAN PAKISTAN PAKISTAN PAKISTAN 200 Rupees **DOL** ADHES MUHAMMAD WARKS KHAN AJMER JAN 2013 is Licence. No.07, Saal t City Courts. Sena .W 18564 1 Threat 310:00 S.M. .2 4. - 14 NOT VALIE FOR FEE Walt; Procuring agency hereby covenants to pay the contractor, in consideration of the 4 execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract. 1. 1. 52 J IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month and year first before written in accordance with their respective laws. Sestructio Sign and Seal of Sindh Coal Authority Sign and Seal of the Conta (Pvt.) Ltd. Karachi (Abdul Majeed Pathan) (Shaiq Ahmed) Director General Chief Executive Office M/s. Friends Construction Syndicate (Pvt) Ltd. Sindh Coal Authority i e mestad 6.00 **Bergelik** (Jerrik 4 😨 计同时分词变 Berssauths of Rinda BASBSAL. Signed, Sealed and Delivered in the presence of: Witness: Witness Mr. Hassan Ally Memor reer, SCA Title Ch E street No.16 Address: Blue dress: DHA phase Adjace Zamzama Lavac CNIC No. 41409 - 4634304 CNIC No:

# Rehabilitation of Section from Km 105+250 to 110+250 (Badin Sujawal Road) including repair/rehabilitation/reconstruction of structures (Culverts & Bridges) from Bhaneri to Goth Alluu

# CONTRACT PACKAGE No : SCA/PHASE-1/CP-III

## **BILL OF QUANTITIES**

## SUMMARY OF BILLS

BILL NO	DESCRIPTION	TOTAL (Rs.)
1	EARTHWORKS	47,896,500
2	SUBBASE AND BASE COURSES	158,506,550
3	SURFACE COURSES AND PAVEMENT	71,317,250
	A) BOX CULVERTS	86,352,657
4	B) BRIDGE STRUCTURE @ Km 68+305 (1 - 21m Span)	19,065,512
george en s	C) BRIDGE STRUCTURE @ Km 100+921 (1 - 12m Span)	18,887,029
	D) BRIDGE STRUCTURE @ Km 60+420 & Km 78+460 (REPAIRING)	1,324,498
6	ANCILLARY WORKS	2,053,168
7	ENGINEER'S FACILITIES	-
	- Day Works	6,365,462
ý.	- Discount (- 3% on Bill 1 - 6 & Day Works)	1
	- Amount of Discount	(12,353,059
	TOTAL	399,415,567
SICN	VATURE & SEAL OF THE EMPLOYER SIGNATURE & SEA	AL'OF THE BID

#### **BILL OF QUANTITIES**

Spec. No.	Item Description	Unit	Estimated Quantities	Rate (Rs.)	Amount (Rs.)
BILL NO. I	: - EARTHWORKS				
108c	Formation of Embankment from Borrow Excavation in Common Materia	Cu.m	39,000	389.00	15,171,000
108ci	Filling of Rain Cuts from Roadway Excavation in Common Material	Cu.m	70,500	389.00	27,424,500
110	Improved subgrade	Cum	14,250	372.00	5,301,000
	TOTAL BILL NO. 1 EARTHWORK				47,896,500
ile.				astru	Clion

SIGNATURE & SEAL OF THE EMPLOYER

vt ) Ltc arachi OF THE BLODER SIGNATURE SEAL

## BILL OF QUANTITIES

Spec. No.	Item Description	Unit	Estimated Quantities	Rate (Rs.)	Amount (Rs.)
BILL NO. 2:	SUB BASE AND BASE COURSES				
201	Granular Sub-Base	Cu.m	22,800	1,760.00	40,128,000
202	Aggregate Base Course	Cu.m	18,010	2,405.00	43,314,050
203b	Asphaltic Base Course Plant Mix (Class B)	Cu.m	4,630	15,850.00	73,385,500
209b Sca	rification of Existing Asphalt Concrete and placemnt on filled rain cut areas	Sq.m	36,500	46.00	1,679,000
andrea <del>de la constancia d</del> e la constancia de la constancia	TOTAL BILL NO. 2 SUB BASE & BASE COURSES				158,506,550

SIGNATURE & SEAL OF THE EMPLOYER

4

URE & SEAL HE BIDDER 0

#### BILL OF QUANTITIES

Spec. No.	Item Description	Unit	Estimated Quantities	Rate (Rs.)	Amount (Rs.)
LL NO. 3	; SURFACING				-
302Ъ	Bituminous Prime Coat	Sq.m	57,850	84.00	4,859,400
303Ь	Bituminous Tack Coat	Sq.m	57,850	37.00	2,140,450
304b	Double Surface Treatment in Shoulders	Sq.m	39,600	312.00	12,355,200
305a	Asphaltic Concrete for Wearing Course (Class B)	Cu.m	2,900	17,918.00	51,962,200
	TOTAL BILL NO. 3 SURFACING	And Andrew			71,317,250

SIGNATURE & SEAL OF THE EMPLOYER

SIGNATURE

## **BILL OF QUANTITIES**

Spec. No.	Item Description	Unit	Estimated Quantities	Rate (Rs.)	Amount (Rs.)
BILL NO.4:	A) BOX CULVERTS				
A)	To Be Repaired			8	
510	Dismantling of Structure and Obustraction	Cu.m	510	1,019.00	519,69
4128	Stone masonry Dressed Coursed with Mortar	Cu.m	262	5,211.00	1,365,28
401f	Lean Concrete	Cu.m	249	7,219.00	1,797,53

SIGNATURE & SEAL OF THE EMPLOYER

SIGNATURE & SEAL OF THE BIDDER

## **BILL OF QUANTITIES**

Spec. No.	Item Description	Unit	Estimated Quantities	Rate (Rs.)	Amount (Rs.)
BILL NO.4:	A) BOX CULVERTS		· · · · · ·		
	To be Replaced				
510	Dismantling of Structure and Obustraction	Cu.m	3,390.00	1,019.00	3,454,410
107c	Structural Backfill using Common Material	Cu.m	4,869	193.00	939,71
401a3(i)	Concrete Class A3 (Underground)	Cu.m	2,360	12,802.00	30,212,72
401f	Lean Concrete	Cu.m	578	7,219.00	4,172,58
404b	Reinforcement as per AASHTO M31 Grade 60	Ton	286	138,702.00	39,668,77
509a	Rip Rap Class A	Cu.m	452	2,133.00	964,110
406a(i)	Premoulded Joint Filler with Polysulphide Joint Seal	Kg	3,883	839.00	3,257,83
	TOTAL BILL NO.4: A) BOX CULVERTS				86,352,65

SIGNATURE & SEAL OF THE EMPLOYER

•

ruction onst SEAL OF THE BIDDER SIGNATURE & 3

## BILL OF QUANTITIES

Spec. No.	Item Description	Unit	Estimated Quantities	Rate (Rs.)	Amount (Rs.)
BILL NO.4:	B) BRIDGE STRUCTURE @ Km 68+305 (1 - 21m Span)			T	
510	Dismantling of Structure and Obstructions	Cu.m	360	1,019.00	366,840
107a	Structural Excavation in Common Material	Cu.m	330	292,00	96,360
107d	Granular Backfill	Cu.m	30	1,479.00	44,370
107e	Common Backfill	Cu.m	230	193.00	44,390
401alii	Concrete Class A1 (On Ground)	Cu.m	35	11,842.00	414,470
401a1iii	Concrete Class A1 (Elevated)	Cu.m	15	12,955.00	194,325
401a3iii	Concrete Class A3 (Elevated)	Cu.m	125	14,472.00	1,809,000
401f	Lean Concrete (Foundatin and / or Girder Casting Bed)	Cu.m	14	7,219.00	101,066
401h	Extra Over Class A1 with SR Cement	Cu.m	3	642.00	1,926
404a	Reinforcement as per AASHTO M. 31 Grade 40	Tons	0.20	123,956.00	24,791
404Ъ	Reinforcement as per AASHTO M. 31 Grade 60	Tons	43	138,702.00	5,964,186
404c	Galvanized Mild Steel	Tons	0.30	240,750.00	72,225

SIGNATURE & SEAL OF THE EMPLOYER

THE BIDDER SIGNA

## **BILL OF QUANTITIES**

Spec. No.	Item Description	Unit	Estimated Quantities	Rate (Rs.)	Amount (Rs.)
BILL NO.4	B) BRIDGE STRUCTURE @ Km 68+305 (1 - 21m Span)		·		
405a	Precast Pre-stressed Concrete Member, Span 21 m	Each	4	305,397.00	1,221,588
406a(i)	Premoulded Joint Filler with Polysulphide Joint Seal	Kg	320.00	839.00	268,480
406e	Elastomeric Bearing Pads (According to size and thickness)	Cu.cm	48,000	4.00	192,000
407d	Cast in place Concrete Pile (dia. 760 mm)	м	270	8,770.00	2,367,900
407n	Pile Load Test to 2.5 times the design load	Each	1	923,720	923,720
509e	Grouted Rip Rap Class B	Cu.cm	165	5,036.00	830,940
509c	Rip Rap Class C	Cu.cm	165	2,104.00	347,160
SP-10	Pile Integrity Testing	Each	8	12,840.00	102,720
SP-13	PVC sleeve pipes with CAP of dia and wall thickness as shown on drawings.	м	50	3,210.00	160,500
SP-14	Permanent Steel Casing including all fixtures (wall thickness as per drawing)	Tons	4	192,600.00	770,400
SP-15	Bridge Expansion Joint (NFJ OR Equivalent)	М	21	69,015.00	1,449,315

SIGNATURE & SEAL OF THE EMPLOYER

SIGNATURE & SEAL OF THE BIDDER

## BILL OF QUANTITIES

Spec. No.	Item Description	Unit	Estimated Quantities	Rate (Rs.)	Amount (Rs.)
BILL NO.4:	B) BRIDGE STRUCTURE @ Km 68+305 (1 - 21m Span)				
SP-16	Exploratory / Confirmatory boring and Testing in Dry / Wet Area including Geotechnical Report ( 4 copies to be submitted)	Јођ	2	642,000.00	1,284,000
SP-17	Providing and Fixing drainage Pipe in Bridge Deck with steel Grating ( G.I. Pipe of dia as shown on drawings)	м	10	1,284.00	12,840
-	TOTAL BILL NO.4: B) BRIDGE STRUCTURE @ Km 68+305 (1 - 2	1m Spar	i)	1.	19,065,512
	TOTAL BILL NO.4; B) BRIDGE STRUCTURE @ Km 68+305 (1 - 2	1m Spar	ı)	a stringer	- 19,065,5 Ct/

SIGNATURE & SEAL OF THE EMPLOYER

SIGNATURE & SEAL OF THE BIDDER

SIGNATURE & SEAL OF THE BIDD

#### **BILL OF QUANTITIES**

Spec. No.	Item Description	Unit	Estimated Quantities	Rate (Rs.)	Amount (Rs.)
BILL NO.4:	C) BRIDGE STRUCTURE @ Km 100+921 (1 - 12m Span)			5	31
510	Dismantling of Structure and Obstructions	Cu.m	480	1,019.00	489,120
107a	Structural Excavation in Common Material	Cu.m	450	292.00	131,400
107d	Granular Backfill	Cu.m	20	1,479.00	29,580
107e	Common Backfill	Cu.m	175	193.00	33,775
401a1ii	Concrete Class A1 (On Ground)	Cu.m	35	11,842.00	414,470
401a1iii	Concrete Class A1 (Elevated)	Cu.m	10	12,955.00	129,550
401a3ii	Concrete Class A3 (On Ground)	Cu.m	175	13,358.00	2,337,650
401a3iii	Concrete Class A3 (Elevated)	Cu.m	75	14,472.00	1,085,400
401f	Lean Concrete (Foundatin and / or Girder Casting Bed)	Cu.m	20	7,219.00	144,380
401h	Extra Over Class A1 with SR Cement	Cu.m	3	642.00	1,926
404a	Reinforcement as per AASHTO M. 31 Grade 40	Tons	0.10	123,956.00	12,396
404b	Reinforcement as per AASHTO M. 31 Grade 60	Tons	55	138,702.00	7,628,610

#### SIGNATURE & SEAL OF THE EMPLOYER

all and

Service - ---

the could be

Pvt.) Ltd Karachi SIGNATURE & SEAL OF THE BID

## **BILL OF QUANTITIES**

Spec. No.	Item Description	Unit	Estimated Quantities	Rate (Rs.)	Amount (Rs.)
BILL NO.4:	C) BRIDGE STRUCTURE @ Km 100+921 (1 - 12m Span)				
404c	Galvanized Mild Steel	Tons	0.30	240,750.00	72,22
405Ъ	Launching of Girder	Tons	40	1,202.00	48,08
406a(i)	Premoulded Joint Filler with Polysulphide Joint Seal	Kg	320	839.00	268,48
406c	Elastomeric Bearing Pads (According to size and thickness)	Cu.cm	36,000	4.00	144,00
407d	Cast in place Concrete Pile (dia. 760 mm)	м	240	8,770.00	2,104,80
407n	Pile Load Test to 2.5 times the design load	Each	Î	923,720	923,72
509e	Grouted Rip Rap Class B	Cu.cm	75	5,036.00	377,70
509c	Rip Rap Class C	Cu.cm	75	2,104.00	157,80
SP-10	Pile Integrity Testing	Each	12	12,840.00	154,08
SP-13	PVC sleeve pipes with CAP of dia and wall thickness as shown on drawings	м	30	3,210.00	96,30
SP-15	Bridge Expansion Joint ( NFJ OR Equivalent )	м	21	69,015.00	1,449,31

SIGNATURE & SEAL OF THE EMPLOYER

Karachi SIGNA TIDE

111-

#### BILL OF QUANTITIES

Spec. No.	Item Description	Unit	Estimated Quantities	Rate (Rs.)	Amount (Rs.)	
BILL NO.4:	C) BRIDGE STRUCTURE @ Km 100+921 (1 - 12m Span)					
SP-16	Exploratory / Confirmatory boring and Testing in Dry / Wet Area including Geotechnical Report ( 4 copies to be submitted)	Job	1	642,000.00	642,000	
SP-17	Providing and Fixing drainage Pipe in Bridge Deck with steel Grating ( G.I. Pipe of dia as shown on drawings)	м	8	1,284.00	10,272	
S. 14	TOTAL BILL NO.4; C) BRIDGE STRUCTURE @ Km 100+92168+305 (1 - 21m Span)					

.1

SIGNATURE & SEAL OF THE EMPLOYER

1

に記録

(arac) SIGNATUR

## **BILL OF QUANTITIES**

Spec. No.	Item Description	Unit	Estimated Quantities	Rate (Rs.)	Amount (Rs.)
BILL NO.4:	D) BRIDGE STRUCTURE @ Km 60+420 & Km 78+460 (RH	EPAIRING)			
510	Dismantling of Structure and Obstructions	Cu.m	25.40	1,019.00	25,883
401a1(ii)	Concrete Class AI (On Ground)	Cu.m	34.20	11,842.00	404,990
404b Rei	nforcement as per AASHTO M31 Grade 60	Ton	4.870	138,702.00	675,47
406a(i)	Premoulded Joint Filler with Polysulphide Joint Seal	Kg	260	839.00	218,14
	TOTAL BILL NO.4: D) BRIDGE STRUCTURE @ Km 78+460 (REPAIRING)			1,324,49	

SIGNATURE & SEAL OF THE EMPLOYER

SIGNATURE &

## **BILL OF QUANTITIES**

Item Description	Unit	Estimated Quantities	Rate (Rs.)	Amount (Rs.)
5: ANCILLARY WORKS				18 P
Road Sign Category-1	Each	4	14,800.00	59,200
Road Sign Category-2	Each	12	19,539.00	234,468
Pavement Marking with Reflectieve TP Paint for Lines (12cm Wide)				2 A
i) White Lines	м	2,000	90.00	180,000
ii) Yellow Lines	м	11,000	90.00	990,000
Reflectorised Pavement Stud (Raised Profile Type-Double)	Each	900	655.00	589,500
TOTAL BILL NO. 6: ANCILLARY WORKS		40		2,053,168
	<ul> <li>ANCILLARY WORKS</li> <li>Road Sign Category-1</li> <li>Road Sign Category-2</li> <li>Pavement Marking with Reflectieve TP Paint for Lines (12cm Wide)</li> <li>i) White Lines</li> <li>ii) Yellow Lines</li> <li>Reflectorised Pavement Stud (Raised Profile Type-Double)</li> </ul>	Item Description         5: ANCILLARY WORKS         Road Sign Category-1       Each         Road Sign Category-2       Each         Pavement Marking with Reflectieve TP Paint for Lines (12cm Wide)       M         i) White Lines       M         ii) Yellow Lines       M         Reflectorised Pavement Stud (Raised Profile Type-Double)       Each	Item DescriptionQuantitiesS: ANCILLARY WORKSEach4Road Sign Category-1Each12Road Sign Category-2Each12Pavement Marking with Reflectieve TP Paint for Lines (12cm Wide)M2,000i) White LinesM2,000ii) Yellow LinesM11,000Reflectorised Pavement Stud (Raised Profile Type-Double)Each900	Item DescriptionQuantities(Rs.)QuantitiesQuantities(Rs.)S: ANCILLARY WORKSFach14,800.00Road Sign Category-1Each1219,539.00Road Sign Category-2Each1219,539.00Pavement Marking with Reflectieve TP Paint for Lines (12cm Wide)M2.00090.00i) White LinesM2.00090.00ii) Yellow LinesM11,00090.00Reflectorised Pavement Stud (Raised Profile Type-Double)Each900655.00

SIGNATURE & SEAL OF THE EMPLOYER

1.11

and a second

SIGNATURE

## **BILL OF QUANTITIES**

Spec. No.	Item Description	Unit	Estimated Quantities	Rate (Rs.)	Amount (Rs.)
LL NO.	7: ENGINEER'S FACILITIES				1.
SP-4	Provide Engineer's Housing				
	b Provision of residential accomodation for Junior Staff (Rental)	10	I I NOT	PAYABLE	
	c Provide Furnishing and Equipment for Engineer's Housing		NOT	PAYABLE	
SP-6	Maintain Engineer's Office, Housing and Laboratory			- *	
4	c Maintain Engineer's Housing for Junior Staff		 NOT	PAYABLE	
SP-7					
	a Provide New Survey Equipment	-	NOT	PAYABLE	
	b Maintain Survey Equipment		NOT	PAYABLE	
SP-9	e e e e e e e e e e e e e e e e e e e	1.1			
	a Provide, furnish, equip Engineer's Site Office/Laboratory,		I NOT	PAYABLE	
	and Vehicles	1		· (1)	18 <b>4</b> .
1	Maintenance of Engineer's Office & Laboratory		NOT	PAYABLE	
•	c Maintain Engineer's Vehicles		NOT I	PAYABLE	
	TOTAL BILL NO. 7 : ENGINEER'S FACILITIES			544 50 51 51	
	Lung		A	onstructio	
	SIGNATURE & SEAL OF THE EMPLOYER		Guilline and	(Pvt.) Ltd	N NCE
				1. 5	•//

C

Contraction of the second

Contraction of the second seco



EA Consulting Pvt Ltd Lebruary 01, 2013 En merily Engineering Arronates

#### FA/H/768/ 0263 /13

Mr. Shaiq Ahmed

Chief Executive Officer M/S Foends Construction Syndicate (Pvt) Ltd 14-17, Snow White Commercial Complex, Shahra e Laisal, Karachi Ph 021 34325752 53 Eax. 021 34325751

REMABILITATION OF SECTION FROM KM 105+250 TO TM 110+250 (BAD:N SHULL SUIAWAL ROAD) INCLUDING REPAIR/REHABILITATION/RECONSTRUCTION OF STRUCTURES (CULVERTS & BRIDGES) FROM BHANERI TO GOTH HAJI ATTU (LENGTH 54.25), Contract Package No SCA/PHASE-1/CP-III

NOTICE TO COMMENCE THE WORK

In accordance with Clause 8.1 of the Conditions of Contract, you are hereby notified to commence and to proceed with due expedition and without delay. The date of receipt of this notice will be the Commencement Date for the purpose of the Contract. Please acknowledge receipt.

Sincerely Yours, For FA Consulting (Pvt.) Ltd

Almer, Almer

Tanveer Ahmed Director / Head of Operations

((

1

2

3

Director General, SCA, Karachi

Chief Engineer, SCA, Karachi Senior Resident Engineer, EA Consulting, Badm

teev to De

FW.1





INCOMENTS MILITERINE PROBINATION

17

January 15, 2013

# EA/H/768/0115/13

×

12

Mir Jeenad Badini

Authorised Representative M/S Rakhshani Budders (Pvt) Ltd v 64, Raiway nousing Society, Queita Lus, 081-2471954

SUBJECT: REHABILITATION OF SECTION FROM DIWAN SUGAR MILL TO PINNU BARAN (Km 110+250 To 125+500) BADIN SUMWAL ROAD INCLUDING REPAIR/REHABILITATION/RECONSTRUCTION OF STRUCTURES (CULVERTS & BRIDGES) (LENGTH 15:25 KMS), CONTRACT PACKAGE NO SCA/PHASE-1/CP-IV

# NOTICE TO COMMENCE THE WORK

In accordance with Clause 8.1 of the Conditions of Contract, you are hereby notified to commence and to proceed with due expedition and without delay. The date of receipt of this notice will be the Commencement Date for the purpose of the Contract. Please acknowledge receipt.

Sincerely Yours, For EA Consulting (Pvt.) Ltd

Duncer

Tanveer Ahmed Director / Head of Operations

12 £.C. 2.

Oirector General, SCA, Karachi Chief Engineer, SCA, Karachi


1.4

3

Of Condex office Name 70, 564 Lands, Takatan

1 - 172 (5 334) 5821

Without and



.

20

đ

ц I

48/4/2011

#### Ref No. RB RO (d 14/2013/0201

502 Lawing 2013

Director General Sindh Goal Andre etc. Honse Sar, 16, 1, Succet, Belond Zamzana Park DITA Phase V., Karachi Ph. 621 00251050502515071ac, 031 00251038

Subject'

14

2

## Widening & Improvement of Road from Diwan Sugar Mills to Pinnu Baran Contrast Package # St. A/Phase 1/CP-IX (Length 15.25 Km)

## AUTHORITY LETTER

 the undersign hereby authorize <u>Mr. Mit decand Badimi</u> S o Mit Amit Danza Badim having CNC No. <u>54400-re407139.1</u> to sign the Contract Agreement, to remespond and deal with South Cont Authority on my lightly as "Authorized Representative".


Thanking you for your understanding and cooperation

Yours traly.


Mir Muhammad Yousaf Badon Chief Executive

Head Office Quello: C.24, Kalway Bound Provels RAU 492 B1 111 200 200 For C92 B1 21215-1 Recechi Office: A al 2nd Eller, Kel Sashen Arade Black 2 i blom fol any 21 35630284 For any 21 35630284 Islemobad Office: It No. 73 A Street No. 43 Sector F 1074 I DANI 192:51 111 230 230 Tel: 92:51 2101955 Fax: 92:51 2101280

Count interfact to be added for a construction of the term of term of




proceeding agence or execute on the first one of the contract





ŝ.


AMPRILL IN MARCHINE

82 -









NA ANA FAN MARARMANA MALAYANA MARARAMAN 318355 120 Rupees 50 neo Can 11 213 VEN STAMP (1) Street M 2 0 C 1 199 100 - 7. Procuring agoney hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the mainter prescribed by the contract IN WITNUSS WITHREEDE the parties hereto have caused this. Agreement to be executed on the day, month and year first before written in accordance with their respective laws Sum and Scal of Sindhet out Authorns Sign and Scal gt the Upstactors (Abdul Majeed Pathan) (Mill Jecand Radiout Director General Authorized Representativels Sudh Unal Authority M/s. Rakhsham Builders (Peti Lul / Signed, Scaled and Delivered in the presence of the first Witter-Witness Mr. HAPTER PROPERTY Mr. Centrel Esport Title Address: Gray, das Date 16, Tulland a me no no hands OMC No. Artes7 -CNIC No: Mart. 4425775 3 ALL FALL DUTED 101 X 81 (1001 1) -11++125 #1++14 \$419+11

130 Rupees 50 ASSISTANT SUPERMILINGENT OF BIAD ENDOR BTAMP CLIPPE CITY COURTS A 2 OCT 2012 100. -2iProcuring opener hereby covenings to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract three or such other sum as must become payable under the provisions of the contract of the times and in the manner presended by the contract IN WITNESS WHERT OF the parties besets have caused this Agreement to be executed on the day, month and year first before written in accordance with their respective laws Sign and Scal of Smith Cost Authorny Sign and Seal gt the Contactory (Abdul Majeed Pathan) (Miff Jecand Hadini) Director Constal Authorized Representative Such Coal Automis M/s, Rakhshani Huilders (Pyf Signed. Sealed and Delivered in the prescher of Wittens WRITES Here's Charles Mr. 2021 Mr. Posts & Color Litle Little  $\begin{array}{l} \mathbf{Address:} = \underbrace{f_{F-1}}_{f_{F}} (f_{-ss_{1}},f_{-}) f_{g} (i_{f}) \\ = \underbrace{f_{F}}_{f_{F}} (f_{-ss_{2}},f_{-}) \\ =$ CNU No. 41402-46 CNIC Sol\_Page - Productions CHIEF ENGINEER MAG SINDIFCOM AUTHORITY GOVERNMENT OF SINDH

## WIDENING & IMPROVEMENT OF ROAD FROM KARACHI TO WANGO MOR-VIA THATTA, SUIAWAL, BADIN INCLUDING BYPASSES (225 Km)

## CONTRACT PACKAGE-III : DIWAN SUGAR MILLS TO PINNU BARAN

## BULL OF QUANTITIES

## SUMMARY OF BILLS

10000	DESCRIPTION	TOTAL (Rs.)
311.L No.		44,050.000-
4	EARTHWORK	308,356,300-
2	SUB BASI, AND RASE COURSES	159,075,700-
3	SURFACING	
4.	A) BON CULVERTS B) BRIDGE STRUCTURE of Km 115+950 (1 - 12m Span) C) BRIDGE STRUCTURE of Km 117+466 (1 - 12m Span) D) BRIDGE STRUCTURE of Km 60(420, Km 78+460 &	47,256,750- 22,521,850- 22,521,850- 22,521,850- 23,521,850- 23,531,850-
6	Kat 106+4SO(REPAIRING) ANCH LARY WORKS	= 3,845, m -
- A	LNGINEER'S FACILITIES	
	SUB-TOTAL OF BILLS	=630,149,300=
	DAY WORK	- 2,073 031 =
	TOTAL OF BILLS - BID PRICE (To Form of Bid)	= (039, 233,33)
		L

SIGNATURE OF BIDDER

SUAL OF THE COMPANY IMITIAL 8/6/0/12 6/11-41

# CONTRACT PACKAGE-IV : DIWAN SUGAR MILLS TO PINNU BARAN

## BILL OF QUANTITIES

EARTHWORK	lian	Unit	Estimated Quantifies	Rate (Rs.)	Amount (Rs.)
Item Descript		Cu.m		410-	15,759,000
Formation of Embankment from Borroy Excavation in Common Material Eshing of Ram Cots from Roadway	WC:	Cum	70,000	340-	23,200,000
Excavation in Common Material		Cum	9,000	500-	4,500,000-
improved subgrade			1		44,050,000

TOTAL BILL NO. 1 EARTHWORK



RIBDER SIG

# CONTRACT PACKAGE-IV : DIWAN SUGAR MILLS TO PINNU BARAN

## BILL OF QUANTITIES

SUB BASE AND BASE COURSES	Unit	Estimated Quantities	Rate (Rs.)	Amount (Rs.)
	(Cu m	38,400	11.12/16/0	65,280,00
Granular Sub-Base	Cum	33,850		77,165,000
Aggregate Base Course Plant Mix (Class 91)	Cu m	9,990	1600 -	159,094
Asphaltic Huse Course Course Course and placement on filled	Sq.m	111,400	54.50-	6071,30
ram cut areas	-			308 356

TOTAL BILL NO. 2 SUR BASE & BASE COURSES

DDER SIC

# CONTRACT PACKAGE-IV : DIWAN SUGAR MILLS TO PINNU BARAN

## BILL OF QUANTITIES

SURFACING	Unit	Estimated	Rate (Rs.)	Amount (Rs.)
Item Description		Quantities	NAME OF THE OWNER	10,604,600
	Sq.m	124,760	85-	10,604,600
Bituminous Prune Coat	Sq.m	124,760	2.2	502961 Mi
Binarnineous Tack Cont	Sq.m	85,450	370-	31,616,50
Double Surface Treatment in Shoulders	31 55 1	240.0	17000-	106,250,0
Asphaltic Concrete for Wearing Course (Class B)	Com	080370	0.000	= 159,0757
				-151, 015 M

TOTAL BILL NO. 3 SURFACING



BUSIDER SIGNATURA OF

## CONTRACT PACKAGE-IV : DIWAN SUGAR MILLS TO PINNU BARAN

## BILL OF QUANTITIES

## : BRIDGE STRUCTURE a) Km 115+950 (1 - 12m Span)

Amount (Rs.)	Rate (Rs.)	Estimated Quantities	Unit	BRIDGE STRUCTURE in Km 115+950 (1 - 12m Spin) Item Description
480,000 -	1000-			
112,500 -		480	Cum	Dismantling of Sincture and Obstructions
1.	250-	450	6	
28,000 -		5.85	Cu,m	Structoral Excavation to Common Material
87,500 -	1410-	20	Cum	
- ungewoor	(PP-	1916.30	Vice cost	Granufar Backfill
396,550-	13.53c5<	175	Cum	Common Backfill
	11330-	35	12.2	( omenul backing
113,300-	11330 -	- 2357	Gum	Concrete Class A1 (On Ground)
1,982,750	· · · · · · · · · · · · · · · · · · ·	10	Cum	1. 1996 (2000) 10
1.500 AN	11330-	1025	49	Concrete Class A1 (Elevated)
849,750	CONTRACTOR CONTRACT	175	Cu.m	Concrete Class A3 (On Ground)
14050022	11350-	75	Cum	CONTRACTOR AND CONTRACTOR
130,000-	1000	127	1.31.30	Constele Class A3 (Flevated)
a fines	6337 -	20	Cu.m	a survey of a sting Bedl
15,000 -	çare -		1.0	Lean Concrete (Foundatin and 7 or Girder Casting Bed)
12000 -		3	Cu.m	Extra Over Class AI with SR Cement
	120,000-	0.4	Tons	
7,150,00	N 10 1999		1.043	Reinforcement as per AASHT(YAL3) Grade 40
i komence	139,000 -	55	Tons	
60,000-	20,00 -	0.3	0.02	Reinforcement as per AASHTO M. 31 Grade 60
240,000	1000 11 10 40 00 A	0.3	Tons	Galvanized Mild Steel
	1021-	40	Toos	Garvanized with 2555
800,000-	100	= 30.853	. 1900	Launching of Ouslet
144,000-	2500 -	320.0	KG	and the manufact of the Scale
144,000	4-	36,000	36. 222	Premoulded from Titler with Polysuiphide Joint Scal
110		20200	Calem	Elastomeric Bearing Pads
7,200,00	274-			(According to size and sheekness)
909,000-	1902-	240	51	1 VARIOSPI ANY ARRAY COMPANY AND A
<ul> <li>Upperformed and a second se </li> </ul>	300; m-	19 102	1	Cast in place Concrete Pile idia, 760 0001
487,500	1	21: 28	East	Pile Load Fest to 7.8 pines the design load
300,000	6500-	75	Casa	The Lord Control of the second s
30.00 000	4000-		1.1.2.4	Grouted Rip Rap Class 19
	9.12	75	Calen	
60,000-	5200-	(2) (2)	101	Rigt Rap Class 6
30,000-	1.12		Each	Pile Integrity Testing
1208	100-	30	M	
	215	5.443	- CONTRACT	py c'alceve pipes with c' xit of dia and wall finckness
735,00	71			structure and an and a set of the
10.00	55,000-	- 29		Contraction and Contraction Contraction
-	autro		20/11	Bridge Typarsie in 1990
	33,000-		M	Baidge Expansion four (NETOR Figureation ()

.

# CONTRACT PACKAGE-IV : DIWAN SUGAR MILLS TO PINNU BARAN

## BULL OF QUANTITIES

BRIDGE STRUCTURE @ Km 115+950 (1 - 12m Span)	Unit	Estimated Quantities	Rate (Rs.)	Amount (Rs.)
Hem Description	Job		200,000-	200,000
Exploratory / Confirmatory boring and Testing in Dry / Wet Area including Geotechnical Report ( 4 copies to be submitted) Providing and Fixing dramage Pipe in Bridge Deck with steel Grating ( G L Pipe of dra as shown on drawings)	м	8	µm -	900- 22 581

TOTAL BILL NO.4B: BRIDGE STRUCTURE @ Km 115+950 (1 - 12m Span)

SEAL OF THE COMPANY INTELM.

URE DEMODER SIGNA

1.00

1000

# CONTRACT PACKAGE-IV : DIWAN SUGAR MILLS TO PINNU BARAN

## BILL OF QUANTITIES

RIDGE STRUCTURE @ Km 117+466 (1 - 12m Span)	Unit	Estimated Quantities	Rate (Rs.)	Amount (Rs.)
Item Description		Quantines		480,000
	024555	480	1000-	410,000
Dismantling of Structure and Obstructions	Cu.m	1		112,500
	Cam	450	2.50 -	1111111
Bractural Excavation in Common Material	6-11 M	- week	0.001/04	28,00-
The second s	Cum	20	1400-	A particular in
Granular Backfill	C.u.m.		Laws.	87,500-
	Cum	175	J32 -	100
Common Backfill	C. a. m			396,150
	Cu.m	35	11330-	1.1
Concrete Class A4 (On Ground)	G000042		W32125-555	113,300
	Co.m		11335 -	1. 200-2
Concrete (Tass A.) if Levaled)		0.000	11390-	1, 382,7
	Cu.m	175	11330-	849.75
Concrete Class A3 (On Ground)	1985	1.25		871.15
	Cum	- 75	113 # -	
Concrete Class 33 (Elevated)	1135.0	201	6570-	130,000
NO MARK	Cum	20	£.34	15722-
Lean Concrete (Foundatin and For Girder Casting Bed)	100000	3	500-	1.3460-
	Cum	3	9	LI DISSERVICE
Extra Over Class A1 with SR Cement	12 A.K. 11	20200	120,000-	1200-
an an anna an	Tons	0.10		2421
Reinforcement as per AASHTO M. 31 Grade 40		55	130,000-	1,150,
	Tons	55		1.1000000000000000000000000000000000000
Reinforcement as per AASITIO AU31 Grade 60		0.30	20,00-	60,000
	Tons	0,30	N Desperator	240,00
Gaiyamzed Mild Steel	(h) (h	- 40	6000 -	1011 POL 13
	Tons	•••• = =**	V 3255+10	80,00
Launching of Cardes	1.000	320	2582 -	1000
Premoulded laws) ( they with Polysialpinde fourt Seal-	Kg	1.10	C III CONT	144,00
Contract of the second s	Cule	m 36,000	1 4-	- 233
Flastoniaric Heating Pado	Chic		2 C.S.	
r According for size and intekness)		1	100000000	7,20,00
Vi 525	- Ni	240	34.000-	
Cast in place Concrete Pile idia. 7nd nord	1 22	1	- C.B.	- 900, er
	Eac	B.	1 3a.m.	487,5
Pile Lond Test to 2.5 times the design lond	(H-30)	394	100-	187,5
	Cus	city 7		300,00
Grantest Rip Rap Class H	14000	~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~	400-	- U
and the second sec	Cats	eni 7	26.54 PAR	60,00
Rip Rup Chiese C	n surves	-1 - PO - 1	1200-	0.1
( p.5.9 02	Eas	ch 12	1.54	19.5000
Pile Integetty Testing			1000-	30, 20
	N	4 30	100-	
PVC sleeve pipes with CAP of dia and wall thickness				
as shown on drawings		2895	35000 -	- 735,0
	- A	ā 29		
Bridge Expansion Joint	- A.		N.M.	201
(NETOR Equivalent)	100	1	- with fill	ton Co

-48

31

# CONTRACT PACKAGE-IV : DIWAN SUGAR MILLS TO PINNU BARAN

## BILL OF QUANTITIES

RIDGE STRUCTURE @ Km 117+466 (1 - 12m Span) Item Description	Unit	Estimated Quantities	Rate (Rs.)	Amount (Rs.)
(Confirmatory horing and Teshog in	Job		20,00-	200,000
Apploratory (Contributing Geotechnical Report A copies to be submitted) Providing and Fixing drainage Pipe in Bridge Deck with steel Grating (G.J. Pipe of dia as shown on drawings)	м	8	100-	800-

TOTAL BILL NO.4C: BRIDGE STRUCTURE @ Km 117+466 (1 - 12m Span)

SIGNATURE OF

## CONTRACT PACKAGE-IV : DIWAN SUGAR MILLS TO PINNU BARAN

### BILL OF QUANTITIES

#### 0: BRIDGE STRUCTURE @ Km 124-960 (1 - 12m Span) Amount Rate Estimated Unit (Rs.) (R.) Item Description Quantities 480,000 -1000-480 Cu m 112,500-Dismantling of Structure and Obstructions 250,-350 Cum 28,000-Structural Excavation in Continon Material 140 -20 8750-Cu.m Granular Backtill 570-175 Cum 396,550 Common Backfill 11330-35 113,300 -Cum Concrete Class A1 (On Grounsl) 11330-10 Cum 1,982,750 Concrete Class A1 (Flesated) 11330-175 Cum 849,750-Concrete Class A3 (On Ground) 11330 -75 130,000 -Cum Concrete Class A3 (Floyated) Gin -20 15370 -Lean Concrete (Foundation and Jur Conder Casting Bed) Cant 1700 з Cum Extra Over Class 3.1 with SR Cement 1200-120,000-0.1 Tons Reinforcement as per AASHTIO M. 31 Grade 40 7.150,000 130,00-55 Tons Reinforcement as per AANHTO M. 31 Grade 60 69,00-20,00-0.30 Fons 240,00 -Galvanized Mild Steel 6120 -40.00 Forts 80, m -Launching of Guiler 3500-\$20.00 144 000 -Prensoulded Joint Filler with Polysulphide Joint Seal Kg 4-36,000.00 Culem Elastumeric Beating Pads (According to size and thickness) 7,200,000-30, 1990 -740.001 gay aro -64 Cast in place Concrete Pile (dia: 700 mm) ya, an -1.00 48700-Each Pite Load Test for 7.5 trates the design load Ism-75(0) Carent 300,000 -Groated Rig Hap Uland 4 4m -75.00 Culom 10,000-Rip Rup Class C Set-12:00 Each Pile Integrity Testing 30,010 -30.00 Im-M PVC sleeve pipes with CAP of dia and wall thickness as shown on drawings. D. LHP Contil ....

# CONTRACT PACKAGE-IV : DIWAN SUGAR MILLS TO PINNU BARAN

## BILL OF QUANTITIES

BRIDGE STRUCTURE @ Km 124+960 (1 - 12m Span) Item Description	Vait	Estimated Quantities	Rate (Rs.)	(Rs.)
in the second seco	м	21.00	35,00-	735 00-
Bridge Expansion Joint (NFJ OR Equivalent ) Exploratory / Confirmatory boring and Testing in	Job	1.00	30,00-	2 M, 070 -
Dry / Wet Area including (descention) ( 4 copies to be submitted)	м	8.00	1070-	Bern-
Providing and Fixing dramage repetition on drawings) steel Grating ( G.I. Pipe of dia as shown on drawings) TOTAL BILL NO.4D: BRIDGE STRUCTURE @ Km I:				- 22,521,

DDER SIGNATERE C

SEAL OF THE COMPANY

INITIAL.

# CONTRACT PACKAGE-IV : DIWAN SUGAR MILLS TO PINNU BARAN

## BILL OF QUANTITIES

ANCILLARY WORKS	Unit	Estimated Quantities	Rate (Rs.)	Amount (Rs.)
Item Description Road Sign Category-1	Each Each	21	12000 - 14000 -	252,00- 336,00-
Read Sign Category-2 Pavement Marking with Reflectieve TP Paint for Lines ( 2cm Wide) if White Lines if Yellow Lines	M M	5,100 30,500	70- 70-	357, m 2,135, m
Reflectorised Payement Stud (Raised Profile Type-Double)	Flach	2,550	30-	765, m-

FOTAL BILL NO. 6: ANCILLARY WORKS

10.13333

DER/ SIGNATURE OF

## CONTRACT PACKAGE-IV : DIWAN SUGAR MILLS TO PINNU BARAN

### BILL OF QUANTITIES

#### 7: ENGINEER'S FACILITIES

Item Description	Unit	Estimated Quantity	Rate (Rs.)	Amount (Rs.)
Provide Engineer's Housing Provision of residential accomodation for Junior Staff (Remai) Provide Furnishing and Equipment for Engineer's Housing			PAYABLE PAYABLE	lj T
Maintain Engineer's Office. Housing and Laboratory Maintain Engineer's Housing for Junior Staff		NO	I PAYABLE	1
Provide New Survey Equipment Maintain Survey Equipment			I PAYABLE I PAYABLE	
Provide, furnish, equip Engineer's Site Office/Laboratory, and Vehicles Maintenance of Engineer's Office & Laboratory Maintain Engineer's Vehicles		NO	I PAYABLE I PAYABLE I PAYABLE	

## TOTAL BILL NO. 7 : ENGINEER'S FACILITIES

343 SEAL OF THE COMPANY SIGNATURI. OF MODER INITIAL

Appendix-D to Bid

## DAYWORK

Summary (Day work)

٠

		Amount (Rs.)
(1) (11) (111)	Total for day work: Labour Total for day work: Materials Total for day work. Constructional Plant	3875- 1,981,250- 87,906-
	Fotal for day work (Carried forward to summary page of Bill of Quantities)	> 3,173,0312

(61)

Appendix-D to Bid

#### BILL OF QUANTITIES

#### C. Day work Schedule

#### General

t.

3

Reference is made to Sub-Clause 13.6 of the General Conditions of Contract. Work shall not be executed on a day work basis except by written order of the Engineer. Bidders shall enter basic rates for day work items in the Schedules, which rates shall apply to any quantity of day work ordered by the Engineer. Nominal quantities have been indicated against each item of day work, and the extended total for day work shall be carried forward to the bid price.

#### Day work Labour

- In calculating payments due to the contractor for the execution of day work, the actual time of classes of labour directly doing the day work ordered by the Engineer and for which they are competent to perform will be measured excluding meal breaks and rest periods. The time of gangers (charge hands) actually doing work with the gang will also be measured but not the time of foreman or other supervisory personnel.
  - The contractor shall be entitled to payment in respect of the total time that labour is employed on day work, calculated at the basic rates entered by him in the Schedule of day work Rates for labour together with an additional percentage, payment on basic rates representing the contractor's profit, overheads, etc., as described below:
    - a) the basic rates for labour shall cover all direct costs to the contractor, including (but not limited to) the amount of wages paid to such labour, transportation time, overtime, subsistence allowances and any sums paid to or on behalt of such fabour for social benefits in accordance with Pakistan law. The basic rates will be payable in local currency only; and
    - by the additional percentage payment to be quoted by the bidder and applied to costs incurred under (a) above shall be deemed to cover the contractor's profit, overheads, superintendence, liabilities and insurances and allowances to labour timekeeping and elerical and office work; the use of consumable stores, water, lighting and power; the use and repair of staging, scatfolding, workshops and stores, portable power tools, manual plant and tools; supervision by the contractor's staff, foremen and other supervisory personnel; and charges incidental to the foregoing.



Appendix-D to Bid

### SCHEDULE OF DAYWORK RATES

#### Labour I.

Item No.	Description	Unit	Nominal Quantity	Rate (Rs) in Figure	Rate (Rs) in Words	Extended Amount (Rs.)
F	2	3	4	5	6	7
D101	Labour	Hr	10	SD -	Fifty	50 -
0102	Foremen	Hr	10	100-	Oue Instruct	1000-
0103	LTV Driver	Ĥŕ	10	75-	South	7.58 -
0104	HTV Operator	11t	10	85-	fine Estil	8.10-
	Allow25 7pe	reent of sut	stotal for Co	Sub Total intractor's o	3	n → ofit, etc, in

accordance with Paragraph 3(b) of Day work Schedule 775-

Total for Day work: Labour : 2 3875/-(Carried forward to Day work Summary)

Note: Input of other staff shall be included in overhead of Contractor.



(55)

### Appendix-D to Bid

#### Day work Material

4

The contractor shall be entitled to payment in respect of materials used for day work (except for materials for which the cost is included in the percentage addition to labour costs as detailed heretofore), at the basic rates entered by him in the Schedule of Day work Rates for materials together with an additional percentage payment on the basic rates to cover overhead charges and profit, as follows:

- the basic rates for materials shall be calculated on the basis of the invoiced price, freight, insurance, handling expenses, damage, losses, etc., and shall provide for delivery to store for stockpiling at the site. The basic rates shall be stated in local currency but payment will be made in the currency or currencies expended upon presentation of supporting documentation;
- the additional percentage payment shall be quoted by the bidder and applied to the equivalent local currency payments made under Sub-Para(a) above; and
- c) the cost of hauling materials used on work ordered to be carried out as Day work from the store or stockpile on the site to the place where it is to be use d will be paid in accordance with the terms for Labour and Constructional Plant in this Schedule.



### Appendix-D to Bid

## SCHEDULE OF DAYWORK RATES

11.	Materials					
Item No.	Description	Unit	Nomina I Quantit Y	Rate (Rs) in Figure	Rate (Rs) in Words )	Extende d Amount (Rs.)
1	2	3	4	5	6	7
D20	Fill (earth) of suitable quality	Cum	5	200-	Two	1000 -
D20	Sand for filling	Cum	5	1200-	On themand	6 000
D20	Sub-Base	Cum	5	100-	On thousand	Smo-
D20	Aggregate Base Course	Cum	5	1200-	On proved	6000-
4 D20	Asphalt Base Course	Cum	5	14.500-	trustany	72,500-
D20	Asphalt Wearing Course	Cum	5	15000-	Witter 1	75,000-
6 D20	Bitumen grade 60/70	Ton	5	85,000 -	Syel fre	425,000-
D20	Bitumen grade 80/100	Tan	5	85,000-	Eighty fire	425,000-
8 D20 9	Cement (SR) in bags	M:Tu n	2	800-	ESEL	16,000 -
D21 0	Cement, ordinary Portland or equivalent in bags	M:To n	2	76,00-	Sin in the	15,200-
D21	Fine aggregate for concrete	Cum	.10	1415-	1 hora	14,150-
D21 2	Coarse aggregates for concrete	Cum	10	1415-	Pany haten	14,150 -
D21 3	Lean Concrete	Cum	5	5520-	tra horas	27 m -
D21 4	Concrete Class B	Cum	5	1.00 -	Gos flowert	32,5m -
D21	Grade of reinforcing bar	M.To n	5	85mu-	Estily fix	425,000-
D21 4	Traffic Signs, Barricade etc.	Each	5	5202 -	ner I	25,000 -

Allow 267 percent of subtotal for Contractor's overhead, profit, etc., in accordance with Paragraph 4(b) of Day work Schedule 396, 210total for Day work: Materials 1, 581, 250-(Carried forward to Day work Summary)

(57)



#### Appendix-D to Bid

#### Day Work Constructional Plant

The contractor shall be entitled to payments in respect of constructional plant already on site and employed on Day work at the basic rental rates entered by him in the Schedule of Day work Rates for constructional plant. The said rates shall be deemed to include complete allowance for depreciation, interest, indemnity and insurance, repairs, maintenance, supplies, fuel, lubricants, and other consumables, and all overhead, profit and administrative costs related to the use of such equipment. The cost of drivers, operators and assistants will be paid for separately as described under the section on Day work Labour.

In calculating the payment due to the Contractor for constructional plant employed on Day work, only the actual number of working hours will be eligible for payment, except that where applicable and agreed with the Engineer, the travelling time from the part of the site where the constructional plant was located when ordered by the Engineer to be employed on Day work and the time for return journey thereto shall be included for payment.

The basic rental rates for constructional plant employed on Day work shall be stated in Pakistani Rupees.



Appendix-D to Bid

### SCHEDULE OF DAYWORK RATES

### III. Constructional Plant

ltem No.	Description	Unit	Nominal Quantity	Rate (Rs.) in Figure	Rate Rs.) in Words	Extended Amount (Rs.)
1	2	3	4	C-10-0	5	6
D301	Bulldozer, 200 HP	Hr.	1	\$174.63	Platinte	5174.63
D302	Motor Grader, 140HP	Hr.	1	286345	Can Jack	2863 45
D303	Vibratory Roller, 10-12 Ton	Hr.	1	236072		2360.72
D304	Pneumatic Roller, 18-21 Ton	Hr.	1	2967.16		2967 16
D305	Tandem Roller, 8-12 Ton	Hr.	1	311.11		gn. 11
D306	Wheel Loader, 2.5 Cum	Hr.	1	3204.56		3204.52
D307	Plate Compactor, 11 HP (230 KG)	ttr.	1	306.45		\$6.43
D308	Dump Truck, 18 Ton	Hr.	18	19 29.98		1989.98
D309	Damp Truck, 10 Tou	Hr.	1	1339.44		1859.44
D310	Excavator, 105 HP	Hr.	ι,	2251.76		2251.76
D311	Water Tanker, 10,000 Ltr	Hr.	l	124512		1345.12
D312	Aggregate Crushing & Screening Plant, 45 Jon hr	Hr.	Į.	13,81569		15,815,69
D313	Aspirah Plant, 120 Ton br	llı.	V.	24,279.44		24,277.44
D314	Asphali Distributor, 3.000 Ltr	Hr.	1	827.25		827.25
D315	Asphalt Paver, 145 HPt 3-6 m wide)	Hr.	T.	26174		2667 04
Dilh	Concrete Batching Plant (30 cum hr0	Hr.	1	4428.68		4428.68
D317	Wheel fractor, 80 HP	Hr	Į.	949.42		949.42
D318	Concrete Transit Mexer, 6 Cum	Hr;	l)	26.83.47		2683.47
D319	Concrete Vibrator, 511P	Hr.	1	4 64.23		464.23



(59)

Item No.	Description	Unit	Nominal Quantity	Rate (Rs.) in Figure	Rate Rs.) in Words	Extended Amount (Rs.)
<b>D</b> 320	Road Marking Machine, Heavy Duty	Hr.	1	698.29		698.29
<b>D</b> 321	Concrete Mixer	Hr.	1	641.9\$		641. 86
<b>D</b> 333	Air Compressor, 300 CFM	Hr.	1	1560.16		1560,16
D323	Pneumatic Jack Hammer	Hr.	1	489.65		489.65
D324	Crane 25 Ton	Hr.	1	2050.88		2050.88
D325	Water Pump, 4" delivery	Hr.	1	443.67		443.67
D326	Concrete Pump	Hra	1	2598.63		2598 63
<b>D</b> 327	Tractor Trolly	Hr.	1	1305-		1305-
D328	1000 – 1300 ce Car	Hr.	ţ	725-		725-
D329	Single Cabin	Ht.	1	1015-		1015-
<b>D</b> 330	Double Cabin	Hr.	1	14.58 -		1438 -



(60)

# BUILDERS (PVT.) LTD.

#### Ref No. RB/RO/GEN/2012/0611

06 November 2012

Director General, Sindh Coal Authority, House No. 16, E Street, Bchind Zamzama Park, DHA Phase V, Karachi Ph: 021-99251059/99251507 Fax: 021-99251038

Subject

### Widening & Improvement of Road from Dewan Sugar Mills to Pinnu Baran Contract Package # SCA/Phase-I/CP-IV (Length 15.25 Km)

#### REBATE OF 0.5% (HALF PERCENT)

Dear Sir.

Under cover of this letter, we are pleased to give 0.5% (half percent) on our Price Bid. After rebate our final Bid Price is <u>Rs. 629,061,219/-</u>

Thanking you for your understanding.

Yours truly,

¥. 0

Mir Muhammad Yousaf Badini-Chief Executive

 Mod Office Quelta:

 C64, Railway Housing Saciety

 UN1 +92 81-111/230/230

 Fix +92:81-2471954

Korachi Office: A. 8, 2nd Floor, Kehkashan Arcade, Black: 7, Chilton Tel: +92:21-35810284 Fax: +92:21 35810285 Islamabad Office: Flat No. 3 8, 4, Mezzanine Floor, Sector G-7/4 Bilal Plazo, Jianah Avenae, Blue Area, Tel: +92-51-2802216 Fax: +92-51-2802217

E-mail antaëraktishanibailders con Website www.rakhshanibailders.com

## **Bid Evaluation Report**

1. Name of Procuring Agency: Sindh Coal Authority

2. Tender Reference No: SCA/Phase- I/ CP-III

3. Tender Description/Name of work/item: Rehabilitation of Section from Km 105+250 to 110+250 (Badin Sujawal Road) including repair / rehabilitation / reconstruction of structures (culverts & bridges) from Bhaneri to Goth Allu

4. Method of Procurement: Single Stage, One Envelope Procedure

 Tender Published: The Sindh Coal Authority (SCA) invited bids from the prequalified bidders through letters dated: July 02, 2012.

6. Total Bid documents Sold: Four (4)

7. Total Bids Received: Three (3)

8. Technical Bid Opening date: (if applicable) N/A


9. No. of Bid technically qualified (if applicable): N/A

10. Bid(s) Rejected: One

11. Financial Bid Opening date: July 26, 2012

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
ī.	M/s. Friends Construction Syndicate (Pvt) Ltd.	Rs. 399,415,567	l <sup>st</sup>	+5.69 %	Lowest Responsive Evaluated Bid	Accepted
2.	M/s. Rakhshani Builders (Pvt) Ltd.	Rs.416,958,116	2 <sup>nd</sup>	+10.33%	High Price	Rejected
3.	M/s. Umer Jan & Co	Not Quoted				Non-responsive



## **Bid Evaluation Report**

1. Name of Procuring Agency: Sindh Coal Authority

2. Tender Reference No: SCA/Phase- I/ CP-IV

3. Tender Description/Name of work/item: Rehabilitation of Section from Diwan Sugar Mills to Pinnu Baran (Km 110+250 to 125+500 Badin Sujawal Road) including repair / rehabilitation / reconstruction of structures (culverts & bridges) (Length 15.25 km)

4. Method of Procurement: Single Stage, One Envelope Procedure

5. Tender Published: The Sindh Coal Authority (SCA) invited bids from the prequalified bidders through letters dated: July 02, 2012.

6. Total Bid documents Sold: Five (5)

7. Total Bids Received: Three (3)

8. Technical Bid Opening date: (if applicable) N/A


9. No. of Bid technically qualified (if applicable): N/A

10. Bid(s) Rejected: NIL

11. Financial Bid Opening date: November 06, 2012

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	M/s. Rakhshani Builders (Pvt) Ltd.	Rs. 629,061,219	l st	+10.73 %	Lowest Responsive Evaluated Bid	Accepted
2.	M/s. Zarghoon Enterprises (Pvt) Ltd.	Rs.689,836,714	2 <sup>nd</sup>	+21.43%	High Price	Rejected
3.	M/s. Umer Jan & Co	Rs.694,997,700	3 <sup>rd</sup>	+22.34%	High Price	Rejected



Widening & Improvement of Road from Bhaneri to Goth Haji Allu Contract Package # SCA/Phase-1/CP-III (Length 54.25 Km)

500%目於出的目前100下的代码日

COMPLEX SHE WERE NOT LODGINENT

STODE GOL

THE PROPERTY AND NO

(k)(g)(a) (a)

I

۱

I

l

I



Engineering, Architecture & Project Management Head Office

Head Office: AL-9, 15th Lane, Khayaban-e-Hilai, Phase VII, D.H.A., Karach, 75520, Tel, UAN, 111-111-584, Fax, (021) 3584-1825

## TABLE OF CONTENTS

tli

#### 1. GENERAL

- 1.1 INTRODUCTION
- 1.2 SCOPE OF WORKS
- 1.3 METHODOLOGY

### THE BIDDING PROCESS

- 2.1 INVITATION OF BIDS
- 2.2 ADDENDA
- 2.3 SUBMISSION OF BIDS
- 2.4 DEADLINE FOR SUBMISSION OF BIDS
- 2.5 OPENING OF BIDS

## 3. EXAMINATION & RESPONSIVENESS STUDY OF BIDS

- 3.1 EXAMINATION OF BIDS
- 3.2 RESPONSIVENESS STUDY
- 3.3 CONCLUSION

### 4. EVALUATION

- 4.1 INTRODUCTION
- 4.2 ARITHMETICAL CHECK OF RESPONSIVE BIDS
- 4.3 EVALUATION OF BIDS
- 4.4 COMPARISON OF BIDS
  - 4.4.1 GENERAL PRICE COMPARISON
  - 4.4.2 ITEM-WISE COMPARISON OF BOQ PRICES
- 4.5 COMPARISON OF SIGNIFICANT PAY ITEMS
- 5.

6.

2.

### SUMMARY AND RECOMMENDATIONS

- 5.1 GENERAL
- 5.2 SUMMARY OF DETAILED EVALUATION
- 5.3 RECOMMENDATIONS BY THE CONSULTANTS
- 5.4 SUBMISSION BY THE CONSULTANTS

### **RECOMMENDATIONS BY THE PROCURING COMMITTEE**

TABLES

## SINDH COAL AUTHORITY Bid Evaluation Report CONTRACT PACKAGE NO. SCA/PHASE-1/CP-III

#### 1. GENERAL:

#### 1.1 Introduction

This report covers the evaluation and recommendations in respect of the bids opened on November 06, 2012 for the following contract package:-

Rehabilitation of Section from Km 105+250 to 110+250 (Badin Sujawal Road) including repair/rehabilitation/reconstruction of structures (Culverts & Bridges) from Bhaneri to Goth Alluu, Contract Package No: SCA/Phase 1/CP-III

Bids for the above contract package was invited from the pre-qualified bidders only

#### 1.2 Scope of Work

The above-mentioned contract package consists of rehabilitation of road section from Km 105+250 to Km 110+250 and repair/rehabilitation/reconstruction of existing culverts and bridges from Bhaneri to Goth Alluu.

#### 1.3 Methodology

F

I

l

ľ

ł

Bid evaluation has been carried out in accordance with the SPPRA Rules and Instructions to Bidders contained in the bidding document. The report is divided in to '5' sections namely:-

Section - 1 ;	General
Section - 2 :	Bidding Process
Section - 3 :	Preliminary Evaluation
Section - 4 :	Detailed Evaluation
Section - 5 :	Summary and Recommendations

#### 2. THE BIDDING PROCESS

#### 2.1 Invitation of Bids

The Sindh Coal Authority (SCA) invited bids from eleven (11) prequalified bidders through letters dated September 26, 2012.

During the bidding period, no queries were raised by the bidders in writing. The pre-bid meeting was held in the conference room of SCA on October 08, 2012 at 1200hrs, wherein all the queries/questions of bidders were replied.

#### 2.2 Addenda

During the bidding period, following addenda were issued by SCA. All addenda were issued pursuant to Clause IB-9 of the Instructions to Bidders

Addenda No.	Letter Reference	Date
1	SCA-23/TW/DG/126/2012	September 28, 2012
2	SCA-23/TW/DG/152/2012	October 15, 2012

#### 2.3 Submissions of Bids

The procedure for the Submission of Bids is provided in IB Clause 19 which states

#### Ouote

l

\*19.1 Each bidder shall submit his bid as under:

- (a) ORIGINAL and I COPIES of the bid shall be separately sealed and put in separate envelopes and marked as such.
- (b) The envelopes containing the ORIGINAL and COPIES shall be put in one sealed envelope and addressed as given in sub – clause IB 19.2 hereof.
- 19.2 The inner and outer envelopes shall:
  - be addressed to the procuring agency at the address provided in the bidding data;
  - (b) bear the name and identification number of the contract as defined in the bidding data; and
  - (c) provide a warning not to open before the time and date for bid opening, as specified in the bidding data.
- 19.3 In addition to the identification required in sub- clause IB 19.2 hereof, the inner envelope shall indicate the name and postal address of the bidder to enable the bid to be returned unopened in case it is declared "late" pursuant to Clause IB.21

19.4 If the outer envelope is not sealed and marked as above, the procuring agency will assume no responsibility for the misplacement or premature opening of the Bid.\* Un-quote

#### 2.4 Deadline for Submissions of Bids

IB Clause 20 and 21 states

#### Quote

\*20.1 (a) Bids must be received by the procuring agency at the address specified not later than the time and date stipulated in the bidding data,

- (b) Bids with charges payable will not be accepted, nor will arrangements be undertaken to collect the bids from any delivery point other than that specified above. Bidders shall bear all expenses incurred in the preparation and delivery of bids. No claims shall be entertained for refund of such expenses,
- (c) Where delivery of a bid is by mail and the bidder wishes to receive an acknowledgment of receipt of such bid, he shall make a request for such acknowledgment in a separate letter attached to but not included in the sealed bid package,
- (d) Upon request, acknowledgment of receipt of bids will be provided to those making delivery in person or by messenger.
- 20.2 The Procuring Agency may, at its discretion, extend the deadline for submission of bids by issuing an amendment in accordance with IB 09. In such case, all rights and obligations of the procuring agency and the bidders shall remain the same as mentioned in the original deadline.

#### IB.21 Late Bids

- (a) any bid received by the procuring agency after the deadline for submission of bids prescribed in to clause IB 20 shall be returned unopened to such bidder.
- (b) delays in the mail, person in transit, or delivery of a bid to the wrong office shall not be accepted as an excuse for failure to deliver a bid at the proper place and time. It shall be the bidder's responsibility to submit the bid in time." Un-quote

Out of eleven (11) prequalified bidders, only four (04) bidders purchased the bidding document.

The original closing date and time for submission of bids was October 16, 2012 at 1300 hrs, which was extended to November 05, 2012 by which only three bids out of four (04) were received by that time.

#### 2.5 Opening of Bids

The procedure for the opening of bids is provided in IB Clause 23 which states

 $(\tilde{\tau})$ 

3

#### Quote

- \*23.1 Procuring agency will open the bids, including withdrawals, substitution and modifications made pursuant to Clause IB.22, in the presence of bidders" representatives who choose to attend, at the time, date and location stipulated in the bidding data. The bidders or their representatives who are in attendance shall sign an attendance sheet.
- 23.2 Envelopes marked "MODIFICATION", "SUBSTITUTION" or "WITHDRAWAL" shall be opened and read out first. Bids for which an acceptable notice of withdrawal has been submitted pursuant to clause IB.22 shall not be opened.
- 23.3 Procuring agency shall read aloud the name of the bidder, total bid price and price of any Alternate Proposal(s), if any, discounts, bid modifications, substitution and withdrawals, the presence or absence of bid security, and such other details as the procuring agency may consider appropriate, and total amount of each bid, and of any alternative bids if they have been requested or permitted, shall be read aloud and recorded when opened.
- 23.4 Procuring Agency shall prepare minutes of the bid opening, including the information disclosed to those present in accordance with the sub-clause IB.23.3.\* Un-quote

The bids were opened by the Procurement Committee constituted by SGA & CD, GoS in accordance with SPPRA Rules, comprising:

- i. Chief Engineer, Sindh Coal Authority
- ii. Deputy Secretary (Dev-II), Finance Department
- iii. XEN/Deputy Director (Highways), Works & services Department
- iv. Superintending Engineer, Sindh Coal Authority
- v. Executive Engineer, Sindh Coal Authority
- vi. Divisional Accounts Officer, Sindh Coal Authority
- vii. The Engineer, EA Consulting (Pvt) Ltd
- viii. Contract/Procurement Engineer, EA Consulting (Pvt) Ltd

Total three bids were received for this Contract Package. Out of three bids, one bid was blank (bidder not quoted the rates nor provided the bid security)

In accordance with the Bidding procedure, an attendance register was signed by all the Bidder's representatives, and the members of the Bid Opening Committee. The whole record is kept in the office of SCA.

Total three bids were received for this Contract Package and Bids of these three bidders were opened and their bid price was read out strictly in accordance with the procedure laid down in Instruction to Bidders. Out of three bidders, one bidder did not quote the rates. The three bidders are:

Bidder Identification		Read-Out Bid Price with Premium/Discount		
Name (a)	currency (b)	Amount (c)	Substitution (d)	
Rakhshani Builders (Pvt) Limited	Pak. Rs.	416,957,103	NO	
Friends Construction Syndicate (Pvt) Ltd	Pak. Rs.	399,155,305	NO	
Umer Jan & Company	Pak. Rs.	Not Quoted		

For Bid Evaluation, all the three bids were handed over to the Consultant for evaluation and preparation of Bid Evaluation Report in accordance with the terms of services of the Consultants.

I

ł

1

I

I

I

•

#### 3. EXAMINATION & RESPONSIVENESS STUDY OF BIDS

#### 3.1 Examination of Bids

The examination of the bids was carried out in accordance with IB Clause 26.1 which states

#### Quote

"Prior to the detailed evaluation of bids, the procuring agency will determine whether the bidder fulfils all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further to determine whether they were complete in order to assess their responsiveness." Un-Quote

The codal requirements provided in the bidding document are:

#### Quote

\*11.1 (a) submit a written authorization on the letterhead of the bidding firm, authorizing the signatory of the bid to act for and on behalf of the bidder;

#### (b) Prequalification Information to be updated:

- Annual Construction Turn Over
- Access to Financial Resources
- Financial Soundness
- Financial predictions for the current year and the following two years including the effect of known commitments
- Work commitments since prequalification
- Current litigation information
- Historic non-performance

Above stated information should be provided in forms provided in the bidding document for this purpose along with supporting documents

#### And

 furnish a technical proposal taking into account the various Appendices to Bid specially the following:

Appendix-E to Bid Proposed Construction Schedule

Appendix-F to Bid Method of Performing the Work

Appendix-G to Bid List of Major Equipment

Appendix-K to Bid Organization Chart for Supervisory Staff

and other pertinent information such as mobilization programme etc;\* Unquote

At this stage of evaluation following documents were examined for completeness:

- a) Bid received on time
- b) Modification / withdrawal letters received
- c) Bid Security of Correct Value and Validity Submitted
- d) Written Authorization provided
- e). Copy of JV Agreement Provided (if applicable)
- f) Eligibility Documents (PEC Registration Certificate, History of Non Performing Contracts, Bid Security Declaration, Black listing and Litigation History) Provided
- g) Financial Documents and NTN Certificate Provided
- h) Current Commitment Documents Provided
- i) Equipment Availability provided
- j) Work Schedule Provided
- k) Method Statement Provided
- 1) Safety Plan Provided
- m) Site Facilities provided
- n) Organization Chart Provided

Based on the standard procedures, Checklists have been prepared, one for each bidder, of the documents submitted by them and checked/examined by evaluation committee. The results are given in below table:

S.No.	Check	Umer Jan & Co.	Friends Construction Syndicate (Pvt) Ltd	Rakhshani Builders
1	PEC Registration		Provided	Not Provided
2	Bid Security		Provided of correct amount	Provided of correct amount
3	Authority Letter		Not Applicable	Not Provided
4	Non Performance		Affidavit Provided	Not Provided
5	Bid Security Declaration		Affidavit Provided	Affidavit Provided
6	Black Listing		Affidavit Provided	Not Provided
7	Litigation History		Affidavit Provided	Affidavit Provided
8	<b>Financial Documents</b>		Audit Reports Provided	Audit Reports Provided
9	NTN Certifiacte		Provided	Provided
9	Current commitments		Provided with insufficient details	Provided
10	Equipment availability		Provided	Not Provided
11	Work Schedule	LOCK COMPLETE	Provided	Not Provided
12	Method of Performing Work		Provided but inappropriate	Provided but inappropriate
13	Safety Plan		Provided	Provided
14	Site Facilities		Provided but sketchy	Provided sketchy
15	Organization chart		Provided	Provided but irrelevant

#### TABLE 3.1 EXAMINATION OF BIDS

The result of above examination is summarized herein below:

S.#	Name of Bidders	Completeness of Bid
1.	Umer Jan & Company*	Not Applicable
2.	Friends Construction Syndicate (Pvt) Limited	complete
3.	Rakhshnai Builders	Substantially complete

 M/s Umer Jan & Company submitted the bid without quoting rates and submission of any document, hence, the same bidder is not considered for further evaluation of his bid.

### 3.2 Responsiveness Study

The responsiveness or otherwise of the Bids is determined on the basis of Clause IB-26.2 of Instructions to Bidders. Sub-clause 26.2 of IB provides:

### Quote

\*26.2 Once found to be fulfilling the eligibility criteria, as mentioned in sub-clause 26.1, the bids of eligible bidders will be evaluated for technical responsiveness as per specification and criteria given in the bidding documents.....\* Un-quote

### IB Clause 26.3 states the criteria of responsiveness

### Quote

"A bid will be considered technically responsive if it (i) has been properly signed; (ii) is accompanied by the required bid security; and (iii) conforms to all the terms, conditions and specifications of the bidding documents, without material deviation or reservation. A material deviation or reservation is one (i) which affect in any substantial way the scope, quality or performance of the works; (ii) which limits in any substantial way, inconsistent with the bidding documents, the procuring agency's rights or the bidder's obligations under the contract; or (iii) adoption/rectification whereof would affect unfairly the competitive position of other bidders presenting substantially responsive bids." Un-

For the responsiveness study following were examined, reviewed and evaluated:

- a) Validity of PEC registration certificate
- b) Annual Construction Turn Over
- c) Net Worth and Net Working Capital
- d) Cash Flow
- Minimum equipment requirement
- f) Work Schedule
- g) Method Statement
- h) Organization Chart

Based on the standard procedures, Check lists have been prepared, one for each of the bidders, of the documents submitted by them. The results of responsiveness study are summarized in below table:

S.No	Description	Friends Construction Syndicate (Pvt) Ltd	Rakhshani Builders
1	Valid registration of PEC	Valid	Not Provided
2	Annual Construction Turn Over (PKR 800 million)	PKR 825.9 million.	PKR 1612.9 million
3	Net Worth (PKR 140 million)	PKR 156.8 million	PKR 1,254.4 million
4	Net Working Capital (PKR 70 million)	PKR 91.31 million	PKR 843.41 million
5	Cash Flow	Available	Available
6	Min. Equipment Requirement	Provided	Not Provided
7	Work Schedule	Provided but sketchy	Not Provided
8	Method Statement	Not Appropriate, Also, methodology for repair of structures not provided	Also, methodology
9	Organization Chart	Provided	Provided, but it is irrelevant

Above table shows deficiency in the bids submitted by the two bidders. However, to declare the bids responsive or otherwise, the Instruction to Bidders Clause IB 26.4 was studied which states

### Quote

"If a bid has major deviations to the commercial requirements and technical specifications will be considered technically non responsive. As a general rule, major deviations are those that if accepted, would not fulfil the purposes for which the bid is requested, or would prevent a fair comparison or affect the ranking of the bids that are compliant with the bidding documents.

### (A). Major (material) Deviations include:-

has been not properly signed;

÷

- (ii) is not accompanied by the bid security of required amount and manner;
- (iii) stipulating price adjustment when fixed price bids were called for;
- (iv) failing to respond to specifications;
- failing to comply with Mile-stones/Critical dates provided in Bidding Documents;
- (vi) sub-contracting contrary to the Conditions of Contract specified in Bidding Documents;
- (vii) refusing to bear important responsibilities and liabilities allocated in the Bidding Documents, such as performance guarantees and insurance coverage;

- (viii) taking exception to critical provisions such as applicable law, taxes and duties and dispute resolution procedures;
- (ix) a material deviation or reservation is one :
  - (a) which affect in any substantial way the scope, quality or performance of the works;
  - (b) adoption/rectification whereof would affect unfairly the competitive position of other bidders presenting substantially responsive bids.

### (B) Minor Deviations

Bids that offer deviations acceptable to the Procuring Agency and which can be assigned a monetary value may be considered substantially responsive at least as to the issue of fairness. This value would however be added as an adjustment for evaluation purposes only during the detailed evaluation process.\* Un-quote

Based on above evaluation and in light of Clause IB 26.4, assessment of the responsiveness of each of the bids received is as follows:

S.#	Name of Bidders	Status of Bid
1.	Umer Jan & Company	Not Applicable
2.	Friends Construction Syndicate (Pvt) Limited	Substantially Responsive
3.	Rakhshnai Builders	Non Responsive

### 3.3 Conclusion

It was concluded by the Consultants that further detailed evaluation shall be carried out of one bidder having submitted Responsive and/or substantially responsive bids with no major deviation. However, for comparison purpose only bid of M/s Rakhshani Builder was also evaluated.

### 4. DETAILED EVALUATION

### 4.1 Introduction

This section of the report presents the detailed evaluation of bids to determine the corrected bid prices through arithmetic check. Because of the excessive variations in prices evidenced in the evaluation of bids, a general comparison is considered useful for guidance and reference purposes. Result of this general comparison, aimed at highlighting relative variations between individual bidder's prices as well as relative to the Engineer's estimates, is offered in the ensuing Section 4.3.

### 4.2 Arithmetical Check of Responsive Bids

Bids have been checked for arithmetic errors and rectified on the basis of Clause ITB 27 of Instructions to Bidders, which provides:

Quote

\*27.1 \*Bids determined to be substantially responsive will be checked by the procuring agency for any arithmetic errors. Errors will be corrected by the procuring agency as follows:

- (a) where there is a discrepancy between the amounts in figures and in words, the amount in words will govern; and
- (b) where there is a discrepancy between the unit rate and the line item total resulting from multiplying the unit rate by the quantity, the unit rate as quoted will govern, unless in the opinion of the procuring agency there is an obviously gross misplacement of the decimal point in the unit rate, in which case the line item total as quoted will govern, and the unit rate will be corrected.
- 27.2 The amount stated in the Bid will be adjusted by the procuring agency in accordance with the above procedure for the correction of errors and, with the concurrence of the bidder. The amount thus corrected shall be considered as binding upon the bidder. If the bidder does not accept the corrected bid price, his bid will be rejected, and the bid security shall be forfeited in accordance with Sub-Clause 15.6(b) hereof.<sup>9</sup> Un-Quote

An arithmetical check of the Bidders' BOQ has been carried out and prices corrected in accordance with the procedure provided in IB Clause 27 above. The results are attached at the end of this report.

### 4.3 Evaluation of Bids

The evaluation of bids has been carried out in accordance with Clause IB 28 of Instruction to Bidders, which provides;

### Quote

\*28.1 The procuring agency will evaluate and compare only the Bids determined to be substantially responsive in accordance with clause IB 26.

28.2 In evaluating the Bids, the procuring agency will determine for each bid the evaluated bid price by adjusting the bid price as follows:

- making any correction for errors pursuant to clause IB 27;
- (b) excluding provisional sums (if any), for contingencies in the Summary Bill of Quantities, but including competitively priced Day work; and
- (c) making an appropriate adjustment for any other acceptable variation or deviation.\* Un-Quote

The detailed evaluation of all bids is placed at Table 4.1 and 4.2 and the resulting corrected bid price of each bidder for this contract package thereby emerge out as follows;

M/s Friend Construction Syndicate (Pvt) Limited

2.0	<b>Final Corrected/Disco</b>	unted P	rice		Rs. 399,415
	Amount of Discount		Rs.	12,35	3,059
	Discount		3%	3038448	20124-0200 20124-0200
	Corrected Price		Rs.	411,7	68,626
	Correction	24960	Rs.	(+) 2	68,312
٠	Quoted Price		Rs.	10 10 10 10 10 10	600,314

5.567

### M/s Rakhshani Builders (For Comparison Purpose only)

	Quoted Price		Rs. 416,957,103
1	Correction		Rs. (+) 1,013
	Corrected Price	Sile	Rs. 416,958,116
	Discount/Premium	(100)	NIL
	Amount of Discount		NIL
	<b>Final Corrected Price</b>		Rs. 416,958,116

The evaluation of bids carried out on above parameters has caused no change to the ranking of lowest bidder.

### 4.4 Comparison of Bids

### 4.4.1 General Price Comparison

A general Price comparison is undertaken based on corrected prices exhibited in the preceding section. Bidder's price variations are calculated relative to the Engineer's Estimate.

The comparison is illustrated in Tables 4.1 for assessment of Price distribution and variation trends.

### 4.4.2 Item-wise Comparison of BOQ Prices

Table 4.2 list the variation of corrected prices of all the bidders (Responsive/Substantially Responsive) from the Engineer's Estimate.

The Findings are as follows:

1

I

I

Sr. #	Bidder's Name	Engineer's Estimate (Rs)	Corrected/Discounted Bid Price (Rs)	Variation From Engineer's Estimate (%age)
1.	M/s Friends Construction Syndicate (Pvt) Limited	377,923,999	399,415,567	+ 5.69%
2.	M/s Rakhshani Builders		416,958,116	+ 10.33%

### 4.5 Comparison of Significant Pay Items

Comparison of significant works items included in the BOQ is given in Table 4.3. Table 4.3 shows the trend in pricing the rates of significant items.

### 5. SUMMARY AND RECOMMENDATIONS:

### 5.1 General

Bids were received and opened on November 06, 2012. Three (03) Bidders submitted the bids, out of which one bidder not quoted the rates nor submitted the bid security. The bid evaluation has been carried out in accordance with SPPRA Rules and procedure provided in Instructions to Bidders. Following the examination and responsiveness study, one bid was found complete and substantially responsive with some minor deficiencies and deviations, however, no major deviation was found.

### 5.2 Summary of Detailed Evaluation

The comparison of bid prices of two bidders who quoted the rates with Engineer's Estimate are presented in section 4.4 above. M/s Friends Construction Syndicate (Pvt) Limited bid is found lowest. The final price of M/s Friends Construction Syndicate (Pvt) Limited is as under:

### Contract Package III Rs. 399,415,567

### 5.3 Recommendations By the Consultants

On the basis of examination of the terms and conditions of the Bidding Documents, considering effect of labour & fuel escalation which is not reimbursable to the successful bidder as per the Conditions of Contract, non payable items of engineer's facilities, and the evaluation of bids carried out herein above, the Consultants are recommending:

"Recommends awarding Contract Package III to M/s Friends Construction Syndicate (Pvt) Limited at his corrected Bid Price stated in section 5.2 above on the terms and conditions stipulated in the Bidding Documents."

### 5.4 Submission By the Consultants

The Bid Evaluation Report is being submitted to Procurement Committee for review, consideration and approval please.

Team Leader

### 6 Recommendation by the Procuring Committee

The Bid Evaluation Report submitted by the Consultants was reviewed by the Procuring Committee and found that the evaluation and preparation of Bid Evaluation Report arc in line with the Procurement Procedures laid down in SPPRA Rules and in Instructions to Bidders.

The Committee also found the recommendation of the Consultants satisfactory for award of the Contract to the lowest bidder M/s Friends Construction Syndicate (Pvt) Limited at his final corrected/discounted price of Rs. 399,415,567.

Chief Engineer, Sindh Coal Authority

1

Nominee of the W&S Development Dept., GOS

Executive Engineer, Sindh Coal Authority

The Engineer (Team Leader), EA Consulting (Pvt.) Ltd.

Superintending Engineer, Sindh Coal Authority

Nominee of Finance Department, GOS.

Divisional Account, Officer, Sindh Coal Authority

Jusi

Contract / Procurement Engr., EA Consulting (Pvt.) Ltd.

Chairman/Additional Secretary

Coal & Energy Development Department, GoS, Karachi

### LIST OF PARTICIPANTS

MEETING OF PROCUREMENT COMMITTEE UNDER THE CHAIRMANSHIP OF ADDITIONAL SECRETARY, C&EDD / CHAIRMAN, PROCUREMENT COMMITTEE HELD ON 6<sup>111</sup> NOVEMBER, 2012 AT 1400 HRS. FOR OPENING OF BIDS IN THE COMMITTEE ROOM OF SINDII COAL AUTHORITY

- (1) Improvement and Widening of Road Network from Sea Port Karachi to Thar Coalfield Area via Thatta, Badin, Wango, Mithi, Islamkot upto Wango Mor Including Bypasses (225 Kms.) – Phase-I
  - (i) <u>Contract Package 111</u>)
  - (ii) <u>Contract Package IV</u>)
- (2) Widening and Improvement of Road from Wango Mor to Thar Coalfield Area via Mithi, Islamkot (134 Kms.) - Phase-II
  - (i) Contract Package 1
  - (ii) Contract Package III
  - (iii) Contract Package IV)

S. NO. 76	NAME & DESIGNATION	SIGNATURE
4	Dr. A. Rouf S. A.S. M. C. COD	1 0
4.5	Eug. Hassan Ally Me. on CE. SCA	127 6/11
3 -	Hussain Bun starte , 11 . Sep	Tola
4.	Lawier Ahmed Shaikh E.E. SCA.	and and a fin
S.	ALGU ( Radio - Khalid. E Floyou	C Crintin
6-	Mahammad felier Clice D.A D	-genee
7.	Janiso khan PM. Hajisnyusti	an orisisanes
8	Abdul Sallar S.M. MAJ FESU	an anter
9	Mian Abdul Jabbar Portener MAJ+FER	0
10	Ehson alleh. Tirry hour tint. R	1. 8 mil - 0300 824
<b>0</b> 2	Hamid Rahman Contract Eng. Rahman Rive	den 12 0333-5538
12	ASILTAque Almed M-D MA NOW AND ADA	mar li r 1300. 83

LIST OF PARTICIPANIS ( AR A 0300-8313570 MUNAMMAD AKRAM M/S UMER JAN KET MI-O 13 -REAL P332005501 HUNAMAA JAMAL UDDIN 14 64 Jul 0300-8379399 JEHAN ZAIB KHAN. N.K-B 15. AB 0300-8219778 Bux ALI HORO TL MAN. ECIL 16. Duhammed Ancoar Khurshill is MA-tic Cro. R. Mulamora Sidding internet The 150 could in the 18. 1)( Lockhan Hen is him ..... 19 unitaz Aci Copany 35 Bour & FD 20. ÷ 10

-2-

NIT issued on 25 09 2012 Compendum issued on 15 10 2012

## PUBLIC OPENING OF BIDS

Widening & Improvement of Road from Wango Mor to Thar Coalfield Area via Mithi Islamkot (134 kms.) - Phase-II Subject:

Contract Package - III :-

Road from Near Rohiro to Marvi Petroleum at Mithi (41+900 to Km 63+000)

Date of opening 06.11.2012 at 1400 hrs.

· = ∃ 08888333	Batch-Z	2	Read out Bid Price with Pre	Read out Bid Price with Premium / Discount in Pak Rupees If any	BID Security Mar.
Miss MAJ & FE Joint Venture     1,339,000 5441.     (Rupees one billion one hundred forty four 05.112 only)     05.112 billion       Miss Maj & FE Joint Venture     1,339,000 5441.     (Rupees one billion one hundred forty four 05.112 billion % fore hundred forty four 05.112 billion %     05.112 billion     05.112 billion       Miss Haj Strajuddin Soomro     TENOER NOT RECEIVED     TENOER NOT RECEIVED     0.5112 billion       Miss Haj Strajuddin Soomro     TENOER NOT RECEIVED     0.5112 billion       Miss Haj Strajuddin Soomro     1.257 225, 1170.     (Rupees one billion, two hundred firty 10, 2011 billion for hundred firty 10, 2011 billion for hundred removy five 05 11201 billion for hundred seventy seven 15 100 201 billion for hundred seventy seven 15 10 201       Miss Muhammad Ramzan & Co.     1.281 117 566-     (Rupees one billion, two hundred removi five 05 11201 billion for hundred seventy seven 15 10 201       Miss Muhammad Ramzan & Co.     1.281 117 566-     (Rupees one billion, two hundred removi five 05 11 201       Miss Muhammad Ramzan & Co.     1.281 117 566-     (Rupees one billion, two hundred removi five 05 11 201       Miss Muhammad Ramber, PC     Mamber, PC     Member, PC     Member, PC	18	Name of Firm	In Figures	In Words	beleft 1000000 the total
2: Muthammad Khan & Brothers TENOER NOT RECEIVED 2: Muthammad Khan & Brothers TENOER NOT RECEIVED 3: Strajuddin Soomro 3: Strajuddin Soomro 1: 257: 225, 1101- 1: Rupees one billion, two hundred twenty five 1: 281, 177: 5651- 1: Rupees one billion, two hundred ten only) 1: 2: 2: 2: 2: 2: 400 1: 400 1: 400 1: 400 1: 400 1: 400 1: 400 1: 400 1: 40	1	M/S MAJ & FE Jaimt Venture	1,139,000,5441-		<ul> <li>Cashier Crieque No 2004 for units</li> <li>05 11 2012 issued by UBL. Boating Basin Karachi for Rs 9 000.000/-</li> <li>III. Cashier Cheque No 5426115 dated</li> <li>D6 11 2012 issued by UBL. Cantt Railway Road Karachi for Rs 1 000,000/-</li> <li>Road Karachi for Rs 1 000,000/-</li> <li>Road Lyderabad for Rs 14,000,000/-</li> <li>Road, Hyderabad for Rs 14,000,000/-</li> </ul>
Result     Result     Result     Result     Result     Result     Result     Result     Call Depo       if Sirajuddin Soomro     if Sirajuddin Soomro     1.257,225,110/.     (Rupees one billion, two hundred twenty five     05 11 201       if Sirajuddin Soomro     1.281,177,585/.     (Rupees one billion, two hundred twenty five     05 11 201       if Sirajuddin Soomro     1.281,177,585/.     (Rupees one billion, two hundred twenty five     05 11 201       if Sirajuddin Soomro     1.281,177,585/.     (Rupees one billion, two hundred twenty five     05 11 201       if Sirajuddin Soomro     1.281,177,585/.     (Rupees one billion, two hundred twenty five     05 11 201       if Sirajudin Soomro     1.281,177,585/.     (Rupees one billion, two hundred twenty five     05 11 201       if Nammad Ramzan & Co.     1.281,177,585/.     (Rupees one billion, two hundred ten only)     Rs,25,400       if Namber, PC     Member, PC     Member, PC     Member, PC     Member, PC			CNUE	ER NOT RECEIVED	
In Sirajuddin Soomro Inammad Ramzan & Co Inammad		M/s Niaz Muhammad Khan & Brothers			Call Deposit No. CDPHS 0459825 dated.
Mamber, PC Member, PC	1.38	M/s Hajr Sirajuddin Soomro	1,257,225,110/		05 11 2012 issued by Bank Al-Falah Limited. Madina Arcade, PECHS Branch, Karachi for Rs 25,400,000/-
Mamber, PC Member, PC Member, PC Member, PC Member, PC Member, PC Member, PC			1222 624 120 1	÷	
Mamber, PC Member, PC Member, PC Member, PC Member, PC Member, PC	1.00	M/s Muhammad Ramzan & Co.	1,000,111,100,11	1000000	-
Mamber, PC Member, PC Member, PC Member, PC Member, PC			1 - 0 /	J.	N.
	Z E	Mamber, PC	ei II Member	Member, PC	
			A. Q		

A faire of the

and the second se

łţ

ł

-

### TABLES

12

I

1

.



1

1

6

### GENERAL RATES & PRICE COMPARISON

WIDENING & IMPROVEMENT OF ROAD FROM KARACHI TO WANGO MOR VIA THATTA, SUJAWAL, BADIN INCLUDING BYPASSES (54.25 Km) CONTRACT PACKAGE-III + BHANERI TO GOTH HAJI ALLU COMPARISION OF RATES & PRICE

Table 4.1

1

ł

1

I

Pay Item	「「「「「「」」」」の言語である。 が注	Unit	Estimated	Engineer's Estimute	Estimute	Reichshani Builders	Builders	Friends Cons. Syndicate	s. Syndicate
Ne.	Item Desertiption		Quantities	Rate	Amount	Rate	Amount	Rate	Amount
LOND	BILL NO.1: EARTHWORK								
308c	Formation of Emhantement from Burrow Excavation in Common Matter	CL.B	000'6E	351 55	842,017,E1	395.19	15,412,410	389.00	15,171,000
108ct	Filline of Rain Cuts from Roadway Excavation in Common Material		70,500	LE.QEE	23,922,695	395.19	27,860,895	389.00	27,424,500
010	Imoroved substrade	Cum	14.250	337.60	4,810,850	378.21	E67'685'5	372.00	5,301,000
	TOTAL BILL NO. 1 EARTHWORK				42,444,092		48,662,798		47,896,500
NO 2	BILL NO. 2 SUB BASE AND BASE COURSES	ľ						Constraint of	TURNE T
201	Granalar Sub-Base	E aO	22,800	85 685'1	36,242,406	1,786.90	40,741,320	1,760.00	40,128,000
200	Aeoreoste Base Connee	Co.m	18,010	2,172.67	35,129,706	2,442.38	43,987,264	2,405.00	43,314,050
2036	Accharacter Base Course Plant Mix (Class B)	Q.III	4,630	14,318.82	66,296,148	16,096.33	74,526,008	15,850,00	73,385,500
2006	Seacification of Freithme Available Concrete and placement on filled rain of	A	36,500	41.15	1,502,012	46.26	1,688,490	46,00	1,679,000
					143,170,272		160,943,082		158,506,550
E ON	RITI NO. 3 SURFACING								
302h	Bittuminous Prime Cost	Sq.m	57,850	76.30	4,413,897	\$5.77	4,961,795	84.00	4,859,400
ADDA	Biliminous Tack Cost	Som	57,850	33.16	1 262,819,1	37.28	2,156,648	37,00	2,140,45(
Then	Double Surface Treatment in Shoolders	8.8	39.600	282.04	11,168,764	317.05	12,555,180	312.00	12,355,200
305a	Aenhaltic Concrete for Wearna Course (Class B)	Ca m	2,900	16,187.81	46,944,662	18,397.34	52.772.286	17,918.00	51,962,200
	FOTAL BILL NO. 3 SURFACING	Distances of			64,445,716		72,445,909		71,217,250
NO.4	BILL NO.4: A) BOX CULVERTS								
R	To Be Repaired			100000		Contraction		Same and the second second	10000
510	Dismanting of Structure and Obustraction	Cu.m	510.	920,62	469,516	I.034.90	527,799	I,019.00	519,690
417.0	Store mesoner Dressed Coursed with Mortar	E S	262	4,708.31	1,233,577	5,292,79	1,386,711	5,211.00	1,365,282
401C	Lean Concrete	Para Para	249	6,521.72	1,623,909	7,331,32	1,825,499	7,219.00	1,797,53
B						in the second se			CONTRACT.
510	Dismanting of Structure and Ohustraction	Cum	3,390.00	920.62	3,120,900	1,034,90	3,508,311	1,019.00	3,454,410
107e	Structural Backfill using Common Material	629	4,869	174.51	849,677	196.17	955,152	193.00	112,966
401a3///	Concrete Class A3 (Understound)	Cum	2,360	11,565.32	27,294,146	15,001.02	30,682,384	12,802.00	30,212,720
4016	I ran Concrete	Cum	578	6.521.72	3,769,556	25,165,5	4,237,503	7,219.00	4,172,582
4046	Reinforcement as per AASHTO MG1 Grade 60	91	286	125,306.98	35,5337,798	140, 352 66	40,286,721	138,702.00	39,668,772
sida	Rin Ran Class A	Cum	452	1,927.57	871,263	2,166.85	979,421	2,133.00	964,116
406400	Premoulded Joant Fuller with Potysuiphide Joant Seal	Ke	3,883	2,240.00	8,697,920	851.95	3,508,122	839/00	3,257,837
The second se	TOTAL BILL NO.4: A) BOX CULVERTS				\$3,768,261		87,697,621		86,352,657

# WIDENING & IMPROVEMENT OF ROAD FROM KARACHI TO WANGO MOR VIA THATTA, SUJAWAL, BADIN INCLUDING BYPASSES (54.25 Km) CONTRACT PACKAGE-III : BHANERI TO GOTH HAJI ALLU COMPARISION OF RATES & PRICE

Table 4.1

I

I

I

I

l

l

l

Pay Item		Unit	Estimated	Engineer's Estimate	Estimate	Rakhshani Buliders	Builders	Friends Con	Friends Cons. Syndicate
Na	Jien Description		Quantities	Rate	Amount	Rate	Amount	Rate	Amount
F'ON T	BILL NO.4: 51 BRIDGE STRUCTURE (@ Km 68+305 (1 - 21m Span)						부가 가지 않는 것	Contraction of the	
510	Dismanching of Structure and Obstructions	Cum	360	920.62	331,423	1,034.90	372,564	1,019.00	366,840
1078	Structural Excavation in Conntine Material	Cum	330	263.99	87,116	296.76	97,931	292.00	96,360
P101	Granular Backfill	Can a	98	1336.51	40,095	1,502.42	45,073	L479.00	44,370
1076	Common Backfill	CLER	230	174.51	40,137	121 961	45,119	193.00	44,390
401a1ii	Concrete Class A) (On Ground)	Cum	35	10,697.98	374,429	12,026.01	420,910	11,842.00	414,470
40 la lin	Concrete Class A1 (Elevaled)	Grad	15	11,703.82	175.557	13,156 71	192,791	12,955,00	194,325
401a300	Concrete Class A3 (Elevated)	S B	125	13,074.07	1,634,259	14,697.06	1,837,133	14,472.00	1,809,000
4016	Lean Concrete (Foundatin and / or Guder Casting Bed)	Cum	14	521.72	110016	7,331.52	102.638	7,219.00	101,066
4011	Extra Over Class A1 with SR Cement	Cent	m	223.08	699	652.00	956 1	642.00	1,926
404a	Remforcement to per AASHTO M 31 Grade 40	Tons	0.20	111,985,111	22,397	125,886.71	25,177	123,956.00	24,791
4046	Reinforcement as per AASHTO M 31 Grade 60	Tons	43	125,306.98	5,388,200	140,862.33	6,057,080	138,702.00	S,964,186
404c	Galvanized Mild Steel	Tans	050	140,000.001	42,000	244,500,00	025(17	240,750.00	72,225
405a	Precase Pre-stressed Concrete Member, Span 21 m	Each	4	652,500.00	2,610,000	310,153.74	1,240,615	305,397,00	1,221,588
406a(i)	Premoulded Joint Filler with Polysulphide Joint Seal	Ke	320.00	2,240.00	716,300	831.95	272.624	839.00	268,480
4066	Elastomeric Bearing Pads (According to size and thickness)	Current	48,000	18 E	185,832	435	208,800	4.00	192,000
407d	Cest in place Concrete Pile (dia. 760 mm)	Z	270	10,530 82	2,843,321	8,906.70	2,404,809	8,770,00	2,367,900
4076	Pile Load Test to 2.5 times the design load	Each	1	1,120,000	1,120,000	938,182	938,182	923,720	923,720
S09e	Growted Rup Rap Class B	Cu.cm	365	4,549.38	750,647	5,114,13	843,831	5,036.00	830,940
5096		Cu.cm	165	1,900 75	313,623	2,136.70	352,556	2,104.00	347,160
SP-10	stime	Each	8	4,480.00	35,840	13,040,00	104,320	12,840.00	102,720
SP-13	PVC slocve pipes with CAP of dia and wall thickness as shown on draw	M	50	915.38	45,769	3,260.00	165,000	3210.00	160,500
SP-14	Permanent Steel Casing including all fixtures (wall thickness as per drav	Toos	4	150,000.00	600,000	195,600.00	782,400	192,600.00	770,400
SP-15	Bridge Expansion Joant ( NFJ OR Equivalent )	N	21	86,800.00	1,822,800	70,090.00	1,471,890	69,015.00	1,449,315
SP-16	Exploratory / Confirmatory boring and Testing in Dry / Wet Area including Geotechnical Report ( 4 copies to be submitted)	<b>Job</b>	- 4	215,600.00	431,200	652,000.00	1,304,000	642,000.00	1,284,000
5P-17	Providing and Fixing dramage Pipe in Bridge Deck with steel Grating ( G1 Pppe of dia as shown on drawings)	М	10	1,316.00	13,160	1,304 00	13,040	1,284.00	12,840
	TOTAL BILL NO.4: B) BRIDGE STRUCTURE (@ Km 68+305 (1 - 21m Span)	-ZIm St	(us)		972,617,91		945,376,91		19.065,512

WIDENING & IMPROVEMENT OF ROAD FROM KARACHI TO WANGO MOR VIA THATTA, SUJAWAL, BADIN INCLUDING BYPASSES (54.25 Km) CONTRACT PACKAGE III : BHANERI TO GOTH HAJI ALLU COMPARISION OF RATES & PRICE

23

1

I

÷

Pay Item	These Burndletter	Unit	Estimated	Engineer's Estimate	Estimate	Rakhshani Builders	Builders	Friends Com. Syndicate	s. Syndicate
No			Quantities	Rate	Amount	Rate	Amount	Rate	Amount
LL NO.4	BILL NO.4: C) BRIDGE STRUCTURE @ Km 100+921 (1 - 12m Span)			1 Section					
510	Dismanting of Structure and Obstructions	Cu.m	480	920.62	441,897	L(034.90	496,752	1,019-00	489.120
107.	Structural Excevation in Common Material	Cam	450	174.51	78,528	296.76	133,542	292.00	131,400
107d	Granitar Backfill	6.9	20	1,336.51	26,730	1,502.42	30,048	LA79.00	29,580
107e	Common Backfill	Cuite	175	174.51	30,539	1961	34,330	193.00	33,775
401alui	Concrete Class AJ (On Ground)	Cum	35	10,697.98	374,429	12,026.01	420,910	11,842.00	414,470
401a1iii	Concrete Class A1 (Elevated)	Cera	10	11,703.82	117,038	13,156,71	131,567	12,955.00	129,550
401a3u	Consists Class A3 (On Ground)	Cuim	175	12,068.23	2,1(1,94)	13,566.36	2,374,013	13,358.00	2,337,650
401a3mi	Concrete Class A3 (Elevated)	Cum	35	13,074.07	980,555	14,697.06	1,102,280	14,472.00	1,085,400
4015	Lean Concrete (Foundation and / or Girder Casting Bed)	630	20	6,521.72	130,434	7,331.32	146,625	7,219.00	144,380
4019	Extra Over Cleat A1 with SR Cement	E B	3	223 08	699	652.00	1,956	642.00	1.926
404.4	Reinforcement as per AASHTO M 31 Giade 40	Toms	01/0	111,985,111	11,199	125,886,71	12,589	123,956.00	12,396
ADAb	Remforcement as per AASHTO M 31 Grade 60	Tons	55	125,306.98	6.891.884	140,862.33	7,747,428	138,702.00	7,628,610
4044	- Galvanized Mild Seel	Tons	030	340,000.00	42,000	244,500,00	032,67	240,750.00	72,22
4056	Launching of Gudes	Tons	40	1,085.64	43,426	1,22041	48,816	1,202.00	48,080
406a(1)	Premoulded Joint Fuller with Polysulphide Joint Seal	Xg	320	2,240.00	716,800	851.95	272,624	\$39.00	268,480
40%	Elassomeric Bearing Pade (According to size and thickness)	Qu.cm	36.000	3.87	139,374	4.35	156,600	4 00	144,000
4074	Cast in place Concrete File (dia. 760 mm)	¥	240	10,530.82	2,527,396	8,906.79	2,137,630	8,770.00	2,104,800
407m	Pile Load Test to 2.5 times the design load	Each	1	1,120,000	1,120,000	938,182	938,182	923,720	923,72
5096	Grouted Rip Rap Class B	Qu em	515	4,549.38	341,203	5,114,13	383,560	5,036.00	377,700
5090	Rap Rap Class C	E B	75	1,900.75	142,556	2,136.70	160,253	2,304.00	157,800
SP-10	Pale Integrity Testing	Each	12	4,480.00	\$3,760	13,040.00	156,480	12,840.00	154,080
SP-13	PVC sleeve pipes with CAP of dia and wall thickness as shown on draw	M	30	915.38	27,461	3,260.00	97,800	3,210:00	96,300
SP-15	Bridge Expansion Joint (NFJ OR Equivalent )	N	21	86,800.00	1,822,800	20,090.00	1,471,890	69,015.00	1,449,315
3P-16	Exploratory / Confirmatory boring and Testing in Dry / Wet Area including. Geotechnical Report ( 4 copies to be submitted)	Job		215,600,00	215,600	652,000.00	652,000	642,000.00	642,000
51-12	Providing and Fixing dramage Pipe in Bridge Deck with meel Grating ( GI. Pipe of dat as shown on drawings)	M	90	1,316.00	10,528	1,304.00	10,432	1,284.00	10,272
	TOTAL BILL NO.4; C) BRIDGE STRUCTURE @ Km 100+92168+305 (1	1) 205+8	- ZIm Span)		18.398.749		19,191,758		18,387,029
FONT	BILL NO.4: D) BRIDGE STRUCTURE @ Km 60+420 & Km 76+460 (REPAIRING)	(DNI							100000000000000000000000000000000000000
S10	Dismanifing of Structure and Obstructions	Ca.m	25.40	920.62	23,384	1,034.90	26,286	1,019.00	25,883
401a1(ii)	Concrete Class A1 (On Ground)	Current	34.20	10,697.98	365,871	12,026.01	411,290	11,842.00	404,996
4046	Reinforcement as per AASHTO M31 Grade 60	Ton	4.870	125.306.98	610,245	140,862.33	686,000	138,702.00	675,479
40680)	Premoulded Joint Filler with Polysuiphule Joint Scel	L Xg	260	2,240.00	582,400	\$51.95	221,507	\$39.00	218.14
in the second	TOTAL BILL NOA: D) BRIDGE STRUCTURE @ Km 78+460 (REPAIRING)	EPAIR	(DNI)		1,531,900		1,345,083		1,324,498
L NO.4	BILL NO. 6 ANCILLARY WORKS								
6074	Road Sign Category-1	Each	4	13,370,87	53,483	15,030.70	60,123	14,800.00	59,200
6075		Each	12	17,652.01	211,824	19,843.29	611,852	19,539.00	234,468
608g	Pavement Marking with Reflectieve TP Paint for Lines (12cm Wide)								1 m La La La
	(i) White Lines	Σ	2,000	117.54	235,086	91 28	182,560	00.06	130,000
	ii) Yellow Lines	W	11,000	117.54	1,292,971	87.16	1,004,080	00.06	000'066
P609	Reflectorised Pavement Stud (Rased Profile Type-Double)	Each	006	51.165	532,035	FC 493	110 865	655.00	589,500
	TOTAL BILL NO. 6: ANCILLARY WORKS		State of the		1.325,399		2,082,959		2,053,168



1

I

I

I

ł

I

I

I

I

65

2

CALCULATION OF CORRECTED PRICES

## CONTRACT PACKAGE-III : BHANERI TO GOTH HAJI ALLU CORRECTED PRICE

÷

TABLE 4.2

1

1

I

METI	DESCRIPTION		PRICE	
		Engineer Estimate (Rs)	Rakhshani Buildors (Rs.)	Friends Construc. Syndicate (Rs.)
Bill 1 - E	- EARTHWORKS	444,092	48,662,799	47,896,500
Bill 2 - 5	Bill 2 - SUBBASE AND BASE COURSES	143,017,01	160,943,082	158,506,550
Bill 3 . SI	Bill 3 • SURFACE COURSES AND PAVEMENT	54,445,715	72,445,908	71,317,250
Bill 4A . C	Bill 4A + CULVERTS	192,363,768,261	87,697,621	88,352,657
Bill 4B · BRIDGES	BRIDGES	19,716,579	19,376,349	19,065,512
Bill 4C . BRIDGES	BRIDGES	18,396,749	19,181,758	18,887,029
Bill 4D . BRIDGES	BRIDGES	1,561,500	1,345,083	1,324,498
BIII 6 - A	BIII 6 - ANGILLARY WORKS	2,325,398	2,042,959	2,053,168
BILL7-E	BILL 7 - ENGINEER'S FACILITIES			1
Day Works		2,073,031	5,212,568	6,365,462
	SUB-TOTAL	377,923,999	416,058,118	411,768,626
Premium.	Premium or Deduct Discount			3% Discount
Amount o	Amount of Premium/Discount			(12.353.059)
	TOTAL	666'EZ6'27E	416,958,116	399,415,567
	VARIATION FROM ENGINEER'S ESTIMATE		10.33%	5.69%

### TABLE No. 4.3

I

1

1

1

I

I

51

COMPARISON OF SIGNIFICANT PAY ITEMS

## WIDENING & IMPROVEMENT OF ROAD FROM KARACHI TO WANGO MOR VIA THATTA, SUJAWAL, BADIN INCLUDING BYPASSES (54.25 Km) COMPARIZED PACKAGE-III : BHANERI TO GOTH HAJI ALLU COMPARISION OF RATES OF SIGNIFICANT ITEMS

### Table 4.3

I

J.

I

I

I

l

1

1

Pay Item	Taxon. They and a first on	Clait	Engineer's Estimate	Rakhshani Builders	i Builders	Friends Cons. Syndicate	s. Syndicate
No.			Rute	Rate	% incresse	Rate (Discounted)	% incresse
1080	Formation of Embankment from Borrow Excavation in Common Materia	Cura	351.55	395,19	12.41%	377.33	WEE.1-
1084	Filling of Rain Cuts Irom Roadway Excavation in Common Material	Cu.m	339,33	395.19	16.46%	377.33	11.20%
110	Improved subgrade	Cum	337.60	378.21	12:03%	360.84	6.88%
201	Granular Sub-Base	Cu.m	1.589.58	1,786.90	1241%	1,707.20	2,40%
202	Aggregate Base Course	Cum	2.172.67	2,442,38	12 41%	FI	7.37%
2036	Asphaltic Base Course Plant Mix (Class B)	CLEM	14.318.82	16,096.33	12.41%	15,374,50	737%
209b	Scarification of Existing Asphalt Concrete and placemnt on filled rain cul	Sq.m	41.15	46.26	12.42%	44.62	8.43%
3026	Bituminous Prime Coat	Sq.m	76.30	85.77	12.41%	81.48	6.70%
303b	Bituminous Tack Coat	Sq.m	33.16	37.28	12.42%	35.89	8,23%
304b	Double Surface Treatment in Shoulders	Sq.m	282.04	317.05	12.41%	302.64	7.30%
305a	Asphaltic Concrete for Wearing Course (Class B)	Cum	16.187.81	18.197.34	32.41%	17.380.46	7.37%
401a1i)	Controle Class A1 (On Ground)	Cum	10,697,98	12,026.01	12.41%	11,486.74	7.37%
401ahiii	Concrete Class A1 (Elevated)	Cum	11,703.82	13,156.71	12,41%	12.566.35	7.37%
401±101	Controle Class A3 (Elevated)	Cum	13.074.07	14,697.06	12.41%	14,037.84	7,37%
401a3())	Concrete Class A3 (Underground)	Cum	11.563.32	13,001.01	12.41%	12.417.94	7.37%
4011	Lean Concrete	Cuim	6.521.72	7,331.32	12.41%	7,002.43	7.37%
4014	Extra Over Class A1 with SR Cement	Curm	223.08	652:00	192.28%	622.74	179,16%
4046	Reinforcement as per AASHTO M31 Grade 60	Ton	125,306.98	140,862,66	12.41%	134,540.94	7.37%
509a	Rip Rap Class A	Cuim	1,927.57	2,166.86	3615/21	2,069:01	7,34%
4056	Launching of Girder	Tons	1,085.64	1,220.41	12.41%	1,165.94	7.40%6
509e	Grouted Rip Rap Class B	Cucom	4,549.38	5,114.13	9619721	4,884.92	7.38%6
509c	Rip Rap Class C	Cu.cm	1.900.75	2.136.70	12.41%	2,040.88	7,37%
SP-10	Pile Integrity Testing	Each	4,480.00	13.040.00	191-07%	12,454.80	178.01%
SP-16	Exploratory / Confirmatory boring and Testing in Dry / Wet Area including Geotechnical Report ( 4 copies to be submitted)	Job	215,600.00	652,000.00	202.41%	622,740,00	188.84%
609d	Reflectorised Pavement Stud (Raised Profile Type-Double)	Each	51.15	664.53	12,41%	635,35	7.48%

r

2



**GOVERNMENT OF SINDH** 

COAL & ENERGY DEVELOPMENT DEPARTMENT SINDH COAL AUTHORITY

SINCH COAL AUTHORITY

### Bid Evaluation Report

Widening & Improvement of Road from Diwan Sugar Mills to Pinnu Baran Contract Package # SCA/Phase-1/CP-IV (Length 15.25 Km)

### Gold is .

٦

EA Consulting Pvt Ltd

Engineering, Architecture & Project Management Head Office

Head Childe. AL 9, 15th Land, Knayeban-ri Hial, Phase VII, D.H.A., Karsoni 75500, Tel, UAN, 111-111584, Faky(021) 3584/1625

### GOVERNMENT OF SINDH

OAL & END RGY DEVELOPMENT DEPARTMENT SINCHCOAL AUTHORITY

### Evaluation Report

November, 2012

Widening & Improvement of Road from Diwan Sugar Mills to Pinnu Baran Contract Package # SCA/Phase-1/CP-IV (Length 15.25 Km)

۲

Î

I

**Gold** is

### EA Consulting Pvt Ltd

Engineering, Archildoth re & Project Managemont Head Office AL-9, 15th Jano, Knayabap e Hilal,

AU-9, 15th Jeno, Knayaban e Hisal Phase VII, D.H.A., Karachi 75500 , Tel: UAN: 111-111-584, Fax, (321) 3584-1825

### TABLE OF CONTENTS

### 1. GENERAL

- 1.1 INTRODUCTION
- 1.2 SCOPE OF WORKS
- 1.3 METHODOLOGY

### 2. THE BIDDING PROCESS

- 2.1 INVITATION OF BIDS
- 2.2 ADDENDA
- 2.3 SUBMISSION OF BIDS
- 2.4 DEADLINE FOR SUBMISSION OF BIDS
- 2.5 OPENING OF BIDS

3.

### EXAMINATION & RESPONSIVENESS STUDY OF BIDS

- 3.1 EXAMINATION OF BIDS
- 3.2 RESPONSIVENESS STUDY
- 3.3 CONCLUSION

### 4. EVALUATION

- 4.1 INTRODUCTION
- 4.2 ARITHMETICAL CHECK OF RESPONSIVE BIDS
- 4.3 EVALUATION OF BIDS
- 4.4 COMPARISON OF BIDS
  - 4.4.1 GENERAL PRICE COMPARISON
  - 4.4.2 ITEM-WISE COMPARISON OF BOQ PRICES
- 4.5 COMPARISON OF SIGNIFICANT PAY ITEMS

### 5. SUMMARY AND RECOMMENDATIONS

- 5.1 GENERAL
- 5.2 SUMMARY OF DETAILED EVALUATION
- 5.3 RECOMMENDATIONS BY THE CONSULTANTS
- 5.4 SUBMISSION BY THE CONSULTANTS

6.

22

### **RECOMMENDATIONS BY THE PROCURING COMMITTEE**

TABLES

### SINDH COAL AUTHORITY Bid Evaluation Report CONTRACT PACKAGE NO. SCA/PHASE-1/CP-IV

### GENERAL:

### 1.1 Introduction

This report covers the evaluation and recommendations in respect of the bids opened on November 06, 2012 for the following contract package:-

11

Rehabilitation of Section from Diwan Sugar Mills to Pinnu Baran (Km 110+250 to 125+500, Badin Sujawal Road) including repair/rehabilitation/reconstruction of structures (Culverts & Bridges), (Length 15.25 Km), Contract Package No: SCA/Phase 1/CP-IV

Bids for the above contract package was invited from the pre-qualified bidders only

### 1.2 Scope of Work

The above-mentioned contract package consists of rehabilitation of road section from Km 110+250 to Km 125+500 and repair/rehabilitation/reconstruction of existing culverts and bridges from Diwan Sugar Mills to Pinnu Baran.

### 1.3 Methodology

l

Bid evaluation has been carried out in accordance with the SPPRA Rules and Instructions to Bidders contained in the bidding document. The report is divided in to '5' sections namely:-

Section - 1 :	General
Section - 2 :	Bidding Process
Section - 3 :	Preliminary Evaluation
Section - 4 :	Detailed Evaluation
Section - 5 :	Summary and Recommendations

1

### 2. THE BIDDING PROCESS

### 2.1 Invitation of Bids

The Sindh Coal Authority (SCA) invited bids from eleven (11) prequalified bidders through letters dated September 26, 2012.

During the bidding period, no queries were raised by the bidders in writing. The pre-bid meeting was held in the conference room of SCA on October 08, 2012 at 1200hrs, wherein all the queries/questions of bidders were replied.

### 2.2 Addenda

÷

During the bidding period, following addenda were issued by SCA. All addenda were issued pursuant to Clause IB-9 of the Instructions to Bidders

Addenda No.	Letter Reference	Date
	SCA-23/TW/DG/125/2012	September 28, 2012
	SCA-23/TW/DG/152/2012	October 15, 2012

### 2.3 Submissions of Bids

The procedure for the Submission of Bids is provided in IB Clause 19 which states

### Quote

\*19.1 Each bidder shall submit his bid as under:

- (a) ORIGINAL and 1 COPIES of the bid shall be separately sealed and put in separate envelopes and marked as such.
- (b) The envelopes containing the ORIGINAL and COPIES shall be put in one sealed envelope and addressed as given in sub - clause IB 19.2 hereof.
- 19.2 The inner and outer envelopes shall:
  - (a) be addressed to the procuring agency at the address provided in the bidding data;
  - (b) bear the name and identification number of the contract as defined in the bidding data; and
  - (c) provide a warning not to open before the time and date for bid opening, as specified in the bidding data.
- 19.3 In addition to the identification required in sub- clause IB 19.2 hereof, the inner envelope shall indicate the name and postal address of the bidder to enable the bid to be returned unopened in case it is declared "late" pursuant to Clause IB.21

19.4 If the outer envelope is not sealed and marked as above, the procuring agency will assume no responsibility for the misplacement or premature opening of the Bid.º Un-quote

### 2.4 Deadline for Submissions of Bids

IB Clause 20 and 21 states

### Quote

\*20.1 (a)

- Bids must be received by the procuring agency at the address specified not later than the time and date stipulated in the bidding data,
  - (b) Bids with charges payable will not be accepted, nor will arrangements be undertaken to collect the bids from any delivery point other than that specified above. Bidders shall bear all expenses incurred in the preparation and delivery of bids. No claims shall be entertained for refund of such expenses.
  - (c) Where delivery of a bid is by mail and the bidder wishes to receive an acknowledgment of receipt of such bid, he shall make a request for such acknowledgment in a separate letter attached to but not included in the sealed bid package,
  - (d) Upon request, acknowledgment of receipt of bids will be provided to those making delivery in person or by messenger.
- 20.2 The Procuring Agency may, at its discretion, extend the deadline for submission of bids by issuing an amendment in accordance with IB 09. In such case, all rights and obligations of the procuring agency and the bidders shall remain the same as mentioned in the original deadline.

### **IB.21** Late Bids

- (a) any bid received by the procuring agency after the deadline for submission of bids prescribed in to clause IB 20 shall be returned unopened to such bidder.
- (b) delays in the mail, person in transit, or delivery of a bid to the wrong office shall not be accepted as an excuse for failure to deliver a bid at the proper place and time. It shall be the bidder's responsibility to submit the bid in time." Un-quote

Out of eleven (11) prequalified bidders, only five (05) bidders purchased the bidding document.

The original closing date and time for submission of bids was October 16, 2012 at 1300 hrs, which was extended to November 05, 2012 by which only three bids out of five (05) were received by that time.

### 2.5 Opening of Bids

The procedure for the opening of bids is provided in IB Clause 23 which states

### Quote

2

23

- \*23.1 Procuring agency will open the bids, including withdrawals, substitution and modifications made pursuant to Clause IB.22, in the presence of bidders" representatives who choose to attend, at the time, date and location stipulated in the bidding data. The bidders or their representatives who are in attendance shall sign an attendance sheet.
- 23.2 Envelopes marked "MODIFICATION", "SUBSTITUTION" or "WITHDRAWAL" shall be opened and read out first. Bids for which an acceptable notice of withdrawal has been submitted pursuant to clause IB.22 shall not be opened.
- 23.3 Procuring agency shall read aloud the name of the bidder, total bid price and price of any Alternate Proposal(s), if any, discounts, bid modifications, substitution and withdrawals, the presence or absence of bid security, and such other details as the procuring agency may consider appropriate, and total amount of each bid, and of any alternative bids if they have been requested or permitted, shall be read aloud and recorded when opened.
- 23.4 Procuring Agency shall prepare minutes of the bid opening, including the information disclosed to those present in accordance with the sub-clause IB.23.3.\* Un-quote

The bids were opened by the Procurement Committee constituted by SGA & CD, GoS in accordance with SPPRA Rules, comprising:

- i. Chief Engineer, Sindh Coal Authority
- ii. Deputy Secretary (Dev-II), Finance Department
- iii. XEN/Deputy Director (Highways), Works & services Department
- iv. Superintending Engineer, Sindh Coal Authority
- v. Executive Engineer, Sindh Coal Authority
- vi. Divisional Accounts Officer, Sindh Coal Authority
- vii. The Engineer, EA Consulting (Pvt) Ltd
- viii. Contract/Procurement Engineer, EA Consulting (Pvt) Ltd

Total three bids were received for this Contract Package.

In accordance with the Bidding procedure, an attendance register was signed by all the Bidder's representatives, and the members of the Bid Opening Committee. The whole record is kept in the office of SCA.

Total three bids were received for this Contract Package and Bids of these three bidders were opened and their bid price was read out strictly in accordance with the procedure laid down in Instruction to Bidders. Out of three bidders, one bidder did not quote the rates. The three bidders are:

Bidder Identification	Read-Out Premius	Modifications or	
Name (a)	currency (b)	Amount (c)	Substitution (d)
Rakhshani Builders (Pvt) Limited	Pak. Rs.	629,061,219	NO
Zarghoon Enterprises (Pvt) Ltd	Pak. Rs.	689,836,714	NO
Umer Jan & Company	Pak. Rs.	694,997,700	NO

•

I

2)

For Bid Evaluation, all the three bids were handed over to the Consultant for evaluation and preparation of Bid Evaluation Report in accordance with the terms of services of the Consultants.

10

3

### 3. EXAMINATION & RESPONSIVENESS STUDY OF BIDS

### 3.1 Examination of Bids

The examination of the bids was carried out in accordance with IB Clause 26.1 which states

### Quote

"Prior to the detailed evaluation of bids, the procuring agency will determine whether the bidder fulfils all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further to determine whether they were complete in order to assess their responsiveness." Un-Quote

The codal requirements provided in the bidding document are:

### Quote

"11.1 (a)

submit a written authorization on the letterhead of the bidding firm, authorizing the signatory of the bid to act for and on behalf of the bidder;

### (b) Prequalification Information to be updated:

- Annual Construction Turn Over
- Access to Financial Resources
- Financial Soundness
- Financial predictions for the current year and the following two years including the effect of known commitments
- Work commitments since prequalification
- Current litigation information
- Historic non-performance
- Above stated information should be provided in forms provided in the bidding document for this purpose along with supporting documents

### And

 furnish a technical proposal taking into account the various Appendices to Bid specially the following:

Appendix E to Bid Proposed Construction Schedule

Appendix-F to Bid Method of Performing the Work

Appendix-G to Bid List of Major Equipment

Appendix-K to Bid Organization Chart for Supervisory Staff

and other pertinent information such as mobilization programme etc;" Unquote

At this stage of evaluation following documents were examined for completeness:

a) Bid received on time

- b) Modification / withdrawal letters received
- c) Bid Security of Correct Value and Validity Submitted
- d) Written Authorization provided
- e) Copy of JV Agreement Provided (if applicable)
- f) Eligibility Documents (PEC Registration Certificate, History of Non Performing Contracts, Bid Security Declaration, Black listing and Litigation History) Provided
- g) Financial Documents and NTN Certificate Provided
- h) Current Commitment Documents Provided
- i) Equipment Availability provided
- j) Work Schedule Provided
- k) Method Statement Provided
- 1) Safety Plan Provided
- m) Site Facilities provided
- n) Organization Chart Provided

Based on the standard procedures, Checklists have been prepared, one for each bidder, of the documents submitted by them and checked/examined by evaluation committee. The results are given in below table:

S.No.	Check	Rakhshani Builders	Zarghoon Enterprises	Umer Jan & Co
1	PEC Registration	Provided	Not Provided	Provided
2	Bid Security	Provided of correct amount	Provided of correct amount	Provided of correct amount
3	Authority Letter	Not Applicable	Not Provided, Form of bid not signed	Not Provided
4	Non Performance	Affidavit Provided	Not provided	Not Provided
5	Bid Security Declaration	Affidavit Provided	Affidavit Provided	Not Provided
6	Black Listing	Affidavit Provided	Affidavit Provided	Affidavit Provided
7	Litigation History	Affidavit Provided	Affidavit Provided	Affidavit Provided
8	Financial Documents	Audit Reports Provided	Audit Reports not Provided	Audit Reports Provided
9	NTN Certificate	Provided	Not Provided	Not Provided
9	Current commitments	Provided	Provided	Provided
10	Equipment availability	Provided	Provided	Provided
11	Work Schedule	Provided	Provided	Not Provided
12	Method of Performing Work	Provided	Provided but inappropriate	Provided
13	Safety Plan	Provided	Not Provided	Not Provided
14	Site Facilities	Provided	Provided but inappropriate	Incomplete information Provideo
15	Organization chart	Provided but sketchy	Provided	Provided

### TABLE 3.1 EXAMINATION OF BIDS

The result of above examination is summarized herein below:

20

S.#	Name of Bidders	Completeness of Bid
1.	Rakhshani Builders	Complete
2.	Zarghoon Enterprises	In-complete
3.	Umer Jan & Company	In-complete

### 3.2 Responsiveness Study

The responsiveness or otherwise of the Bids is determined on the basis of Sub-clause 26.2 of IB Clause IB-26.2 of Instructions to Bidders. provides:

### Quote

Once found to be fulfilling the eligibility criteria, as mentioned in sub- clause 26.2 26.1, the bids of eligible bidders will be evaluated for technical responsiveness as per specification and criteria given in the bidding documents.....\* Un-quote

IB Clause 26.3 states the criteria of responsiveness

### Ouote

"A bid will be considered technically responsive if it (i) has been properly signed; (ii) is accompanied by the required bid security; and (iii) conforms to all the terms, conditions and specifications of the bidding documents, without material deviation or reservation. A material deviation or reservation is one (i) which affect in any substantial way the scope, quality or performance of the works; (ii) which limits in any substantial way, inconsistent unth the bidding documents, the procuring agency's rights or the bidder's obligations under the contract; or (iii) adoption/rectification whereof would affect unfairly the competitive position of other bidders presenting substantially responsive bids" Unquote

For the responsiveness study following were examined, reviewed and evaluated:

- Validity of PEC registration certificate al
- Annual Construction Turn Over b)
- Net Worth and Net Working Capital c)
- Cash Flow d)
- Minimum equipment requirement e)
- Work Schedule f)
- Method Statement g)
- Organization Chart h)

Based on the standard procedures, Check lists have been prepared, one for each of the bidders, of the documents submitted by them. The results of responsiveness study are summarized in below table:

S. No	Description	M/s Rakhshani	M/s Zarghoon*	M/s Umer Jan
1	Valid registration of PEC	Registered & valid	Not Provided	Registered & valid
2	Annual Construction Turn Over (PKR 800 million)	PKR 1612.9 million	Not Provided	PKR 2,140 million
3	Net Worth (PKR 140 million)	PKR 1,254.4 million	Not Provided	PKR 1,282 million
4	Net Working Capital (PKR 70 million)	PKR 843.41 million	Not Provided	PKR 963 million
5	Cash Flow	Available	Not Provided	Available
6	Min. Equipment Requirement	Provided, OK	Provided, OK	Provided, OK
7	Work Schedule	Sketch Provided, which is not as per the requirement	Provided, OK	Not Provided
8	Method Statement	OK	Not Appropriate, Also, methodology for bridge/culverts construction not provided	In appropriate, Provided of some other project
9	Organization Chart	Sketchy	OK	OK

\* Form of Bid not signed

Above table shows deficiency in the bids submitted by the three bidders. However, to declare the bids responsive or otherwise, the Instruction to Bidders Clause IB 26.4 was studied which states

### Quote

"If a bid has major deviations to the commercial requirements and technical specifications will be considered technically non responsive. As a general rule, major deviations are those that if accepted, would not fulfil the purposes for which the bid is requested, or would prevent a fair comparison or affect the ranking of the bids that are compliant with the bidding documents.

### (A). Major (material) Deviations include:-

- has been not properly signed;
- (ii) is not accompanied by the bid security of required amount and manner;
- (iii) stipulating price adjustment when fixed price bids were called for;
- failing to respond to specifications;
- (v) failing to comply with Mile-stones/Critical dates provided in Bidding Documents;
- sub-contracting contrary to the Conditions of Contract specified in Bidding Documents;
- (vii) refusing to bear important responsibilities and liabilities allocated in the Bidding Documents, such as performance guarantees and insurance coverage;
- (viii) taking exception to critical provisions such as applicable law, taxes and duties and dispute resolution procedures;
- (ix) a material deviation or reservation is one :

- (a) which affect in any substantial way the scope, quality or performance of the works;
- (b) adoption/rectification whereof would affect unfairly the competitive position of other bidders presenting substantially responsive bids.

### (B) Minor Deviations

.

Bids that offer deviations acceptable to the Procuring Agency and which can be assigned a monetary value may be considered substantially responsive at least as to the issue of fairness. This value would however be added as an adjustment for evaluation purposes only during the detailed evaluation process." Un-quote

Based on above evaluation and in light of Clause IB 26.4, assessment of the responsiveness of each of the bids received is as follows:

S.#	Name of Bidders	Status of Bid
1	Rakhshnai Builders	Substantially Responsive, and no Major Deviation
2.	Zarghoon Enterprises	Non Responsive with Major Deviation
3.	Umer Jan & Company	Substantially Responsive, and no Major Deviation

### 3.3 Conclusion

I

It was concluded by the Consultants that further detailed evaluation shall be carried out of two bidders having submitted Responsive and/or substantially responsive bids with no major deviation. However, only for comparison purposes, bid of Zarghoon Enterprises is also evaluated.

### 4. DETAILED EVALUATION

### 4.1 Introduction

This section of the report presents the detailed evaluation of bids to determine the corrected bid prices through arithmetic check. Because of the excessive variations in prices evidenced in the evaluation of bids, a general comparison is considered useful for guidance and reference purposes. Result of this general comparison, aimed at highlighting relative variations between individual bidder's prices as well as relative to the Engineer's estimates, is offered in the ensuing Section 4.3.

### 4.2 Arithmetical Check of Responsive Bids

Bids have been checked for arithmetic errors and rectified on the basis of Clause ITB 27 of Instructions to Bidders, which provides:

Quote

"27.1 "Bids determined to be substantially responsive will be checked by the procuring agency for any arithmetic errors. Errors will be corrected by the procuring agency as follows;

- (a) where there is a discrepancy between the amounts in figures and in words, the amount in words will govern; and
- (b) where there is a discrepancy between the unit rate and the line item total resulting from multiplying the unit rate by the quantity, the unit rate as quoted will govern, unless in the opinion of the procuring agency there is an obviously gross misplacement of the decimal point in the unit rate, in which case the line item total as quoted will govern, and the unit rate will be corrected.
- 27.2 The amount stated in the Bid will be adjusted by the procuring agency in accordance with the above procedure for the correction of errors and, with the concurrence of the bidder. The amount thus corrected shall be considered as binding upon the bidder. If the bidder does not accept the corrected bid price, his bid will be rejected, and the bid security shall be forfeited in accordance with Sub-Clause 15.6(b) hereof.\* Un-Quote

An arithmetical check of the Bidders' BOQ has been carried out and prices corrected in accordance with the procedure provided in IB Clause 27 above. The results are attached at the end of this report.

### 4.3 Evaluation of Bids

The evaluation of bids has been carried out in accordance with Clause IB 28 of Instruction to Bidders, which provides;

### Quote

\*:-

.

"28.1 The procuring agency will evaluate and compare only the Bids determined to be substantially responsive in accordance with clause IB 26.

28.2 In evaluating the Bids, the procuring agency will determine for each bid the evaluated bid price by adjusting the bid price as follows:

- making any correction for errors pursuant to clause IB 27;
- (b) excluding provisional sums (if any), for contingencies in the Summary Bill of Quantities, but including competitively priced Day work; and
- (c) making an appropriate adjustment for any other acceptable variation or deviation.\*Un-Quote

The detailed evaluation of all bids is placed at Table 4.1 and 4.2 and the resulting corrected bid price of each bidder for this contract package thereby emerge out as follows;

M/s Rakhshani Builders

<ul> <li>Quoted Price</li> </ul>	22.8	Rs. 632,222,331
<ul> <li>Correction</li> </ul>		NIL
<ul> <li>Corrected Price</li> </ul>	++**	Rs. 632,222,331
<ul> <li>Discount</li> </ul>	344	0.5%
<ul> <li>Amount of Discount</li> </ul>	111	Rs. 3,161,112
<ul> <li>Final Corrected Price</li> </ul>		Rs. 629,061,219

### M/s Umer Jan & Company

	Quoted Price	1222	Rs. 694,997,700
	Correction	1000	NIL
	Corrected Price	1111	Rs. 694,997,700
	Discount/Premium		NIL
	Amount of Discount	1993	NIL
•	<b>Final Corrected Price</b>	200	Rs. 694,997,700

### M/s Zarghoon Enterprises (For Comparison purpose only)

<ul> <li>Quoted Price</li> </ul>	2020	Rs. 689,836,714
<ul> <li>Correction</li> </ul>	200	NIL
<ul> <li>Corrected Price</li> </ul>	e	Rs. 689,836,714
<ul> <li>Discount/Prer</li> </ul>	nium	NIL
<ul> <li>Amount of Dis</li> </ul>		NIL
<ul> <li>Final Correct</li> </ul>		Rs. 689,836,714

The evaluation of bids carried out on above parameters has caused no change to the ranking of lowest bidder.

### 4.4 Comparison of Bids

.

....

### 4.4.1 General Price Comparison

A general Price comparison is undertaken based on corrected prices exhibited in the preceding section. Bidder's price variations are calculated relative to the Engineer's Estimate.

The comparison is illustrated in Tables 4.1 for assessment of Price distribution and variation trends.

### 4.4.2 Item-wise Comparison of BOQ Prices

Table 4.2 list the variation of corrected prices of all the bidders (Responsive/Substantially Responsive) from the Engineer's Estimate.

The Findings are as follows:

Sr. #	Bidder's Name	Engineer's Estimate (Rs)	Corrected/Discounted Bid Price (Rs)	Variation From Engineer's Estimate (%age)
1	M/s Rakhshani		629,061,219	+ 10.73
2.	M/s Umer Jan	568,098,874	694,997,700	+ 22.34
3.	M/s Zarghoon	19594 000 0 CENERAL SCOULD /	689,836,714	+ 21.43

### 4.5 Comparison of Significant Pay Items

Comparison of significant works items included in the BOQ is given in Table 4.3. Table 4.3 shows the trend in pricing the rates of significant items.

### 5. SUMMARY AND RECOMMENDATIONS:

### 5.1 General

Bids were received and opened on November 06, 2012. Three (03) Bidders submitted the bids. The bid evaluation has been carried out in accordance with SPPRA Rules and procedure provided in Instructions to Bidders. Following the examination and responsiveness study, two bids were found incomplete and non-responsive with some minor deficiencies and deviations, however, no major deviation was found.

### 5.2 Summary of Detailed Evaluation

The comparison of bid prices of three bidders who quoted the rates with Engineer's Estimate is presented in section 4.4 above. M/s Rakhshani Builders (Pvt) Limited bid is found lowest. The final price of M/s Rakhshani Builders (Pvt) Limited is as under:

### Contract Package IV Rs. 629,061,219

### 5.3 Recommendations By the Consultants

On the basis of examination of the terms and conditions of the Bidding Documents, considering effect of labour & fuel escalation which is not reimbursable to the successful bidder as per the Conditions of Contract, non payable items of engineer's facilities, and the evaluation of bids carried out herein above, the Consultants are recommending:

\* "Recommends awarding Contract Package IV to M/s Rakhshani Builders (Pvt) Limited at his corrected Bid Price stated in section 5.2 above on the terms and conditions stipulated in the Bidding Documents."

### 5.4 Submission By the Consultants

The Bid Evaluation Report is being submitted to Procurement Committee for review, consideration and approval please.

Team Leade

EA Consulting (Pvt) Limited

### 6 Recommendation by the Procuring Committee

The Bid Evaluation Report submitted by the Consultants was reviewed by the Procuring Committee and found that the evaluation and preparation of Bid Evaluation Report are in line with the Procurement Procedures laid down in SPPRA Rules and in Instructions to Bidders.

The Committee also found the recommendation of the Consultants satisfactory for award of the Contract to the lowest bidder M/s Rakhshani Builders (Pvt) Limited at his final corrected/discounted price of Rs. 629,061,219.

2112

Chief Engineer, Sindh Coal Authority

٠.

Nominee of the W&S Development Dept., GOS

Executive Engineer, Sindh Coal Authority

The Engineer (Team Leader), EA Consulting (Pvt.) Ltd.

Superintending Engineer, Sindh Coal Authority

Anou4

Nominee of Fipance Department, GOS.

Divisional Account, Officer, Singh Coal Authority

Juny

Contract / Procurement Engr., EA Consulting (Pvt.) Ltd.

Chairman/Additional Secretary

Coal & Energy Development Department, GoS, Karachi

### LIST OF PARTICIPANTS

MEETING OF PROCUREMENT COMMITTEE UNDER THE CHAIRMANSHIP OF ADDITIONAL SECRETARY, C&EDD / CHAIRMAN, PROCUREMENT COMMITTEE HELD ON 6<sup>111</sup> NOVEMBER, 2012 AT 1400 HRS. FOR OPENING OF BIDS IN THE COMMITTEE ROOM OF SINDIL COAL AUTHORITY

- (1) Improvement and Widening of Road Network from Sea Port Karachi to Thar Coalfield Area via Thatta, Badin, Wango, Mithi, Islamkot upto Wango Mor Including Bypasses (225 Kms.) – Phase-1
  - (i) Contract Package III)
  - (ii) Contract Package IV)
- (2) Widening and Improvement of Road from Wango Mor to Thar Coalfield Area via Mithi, Islamkot (134 Kms.) – Phase-II
  - (i) Contract Package I
  - (ii) Contract Package III
  - (iii) Contract Package IV)

S.NO.T	NAME & DESIGNATION	SIGNATURE
4	Dr. A Rout Sief of AS 6:00	1. 0 
	Eug- Hassan Ally Men on CE, SCA	l'ar elin
3	Hussan Bux staine, St. Sep	110/00
4.	Lamir Almed Shaikh E.E. SCA.	A 442 [6 [11
\$.	ALGul Qadin- Khalid. F. 6/0401	a tomp
6-	Mahammad Colice Cher S. A.	- 22 see m.
7.	-Jailoo Khan PM. Hajismusti	0245 5524880
8	Abdul Bellar S.M. MAJ FES	1
9	Mian Abdul . Jabon Portener MAJ+FED	
1.	Ehsan alleh. Tirryhoen tist. A	4. 8 ml - 0300 820
19 <b>9</b> .	Hamid Rahmon Contract Eye. Rochstan Rai	Un 12 0333-5538
12	ASI faque armed M-0 Mp MUMERONDO	ANDLAN li_r Boo-S.

8

	-2- LIST OF PARTICIPARIS	Ĩ
13-	MULLAMMAD AKRAM M/S UMER JUN - EN NO-0	( 1. A. A 0.300- 8313570
14	HUNAHAA JAMAL UDDIN G. H.	MXnell. 13522055+1
15 .	JEHAN ZAIB KHAN N.K-B	Jul 0300-8379399
16.	BUCK ALI ABRO TL SAA. ECIL	12 0300-8219778
17.	Duhammad Anwar Khurshill is MA-E	ic Cro. and
18.	Muhanna Siddig Sulaman. The Marcard	is the second
19	Lechan Hear CS. GARMEN	D.H.Yun J.
25.	Mundaz Aci Cooping 25 clev & 1	p - Aug
*		
ũ.		
-	9	

Ι

.

Ì

1

I

1

1

Ĩ

Corridendum issued on 15 10 2012 NIT -ssued on 26 09 2012

SINDH COAL AUTHORTY GOVERNMENT OF SINDH

### PUBLIC OPENING OF BIDS

Improvement and Widening of Road Network from Seaport Karachi to Thar Coalfield Area via Thatta, Badin, Wango, Mithi Islamkot Subject :

upto Wango Mor including Bypasses (225 kms.) - Phase-I

Contract Package - IV :-

Widening & Improvement of Road from Diwan Sugar Mills to Pinnu Baran (Length 15.25 kms.)

Batch-2

Date of opening 06.11.2012 at 1400 hrs. Bank Guarantee No LG No 143/2012 Women Bank Limited, Sukkur Branch Khyber, Islamic Banking Branch, M A DEANG) Member, PC dated 10 10:2012 issued by Bank of dated 15 10 2012 issued by Allied Bank Limited CCI Building Branch. dated 15.10 2012 issued by First Call Deposit No FWDC 0321400 Call Deposit No CDR 10102010 Bid Security No. Zarghoon Road, Quetta for Junah Road, Quetta for Deputy Secretary (Dev-II) for Rs. 15,000.000/-Government of Sindh Finance Department Rs. 15.000.000/-Rs 15,000.000/-Karachi NUM NUM sixty one thousand & two hundred eight hundred thirty six thousand & (Rupees six hundred ninety four million, Read out Bid Price with Premium / Discount In Pak Rupees if any (Rubees six hundred twenty nine million, 689.836.714/- (Rupees six hundred eighty nine million. nine hundred ninety seven thousand & Member, PC D I C seven hundred fourteen only) In Words seven hundred only) nineteen only) Member, PC TENDER NOT RECEIVED TENDER NOT RECEIVED 629 061 219/-694,997,700/-Chairman, PC In Figures Membe Member, PC M/s Friends Construction Syndicate (Pvt) Limited M/s Zarghoon Enterprises (Pvt) Limited M/s Niaz Muhammad Khan & Brothers Mrs. Rakhshani Builders (Pvt) Limiled Name of Firm M/s. Umer Jan & Co Member, PC ŝ ú 5 CI 10 N.

### TABLES

63

I

I

I

I

1

1

1

I

I

I

.

.

### TABLE No. 4.1

0.9

1

I

ł

I

I

I

I

I

I

I

### GENERAL RATES & PRICE COMPARISON

# WIDENING & IMPROVEMENT OF ROAD FROM KARACHI TO WANGO MOR VIA THATTA, SUJAWAL, BADIN INCLUDING BYFASSES (225 Km) CONTRACT PACKAGE-IV : DIWAN SUGAR MILLS TO PINNU BARAN COMPARISION OF RATES & PRICE

l

ľ

Î

I

l

I

TABLE 4.1 Unser Jan Rathahani Buikken Zarghoon Entrymen Unit Estimated Englaner's Retenter **Den Desription** 

÷

Pay lien		100	Estimated 1	Edminist's Edminis	Schenkte	DALANIA	Balkaloni Buildon	Taxable to the	To be a local data		TABLE 4.1
N	Mem Uncerplan		1					Sargnoan courprose	Boudanna	MIN	United Just
TON THE	CARTENVORK		Semmor	NIC	Areaunt	Bate	Asound	HAIF	Ameunt	- Inte	Amount
1086	Formation of Exchantment from Noncou Ecountrou in Connect Manual	100	24 000	241.44	T AND THE R.	100					
Links!		Num	and a	101100	PSC MOL 11	10.05	13, 756, 900	500.00	11,000,000	2000	(9,250,000
13601	THIRD, OF MARK AND AND AND AND LASH WITH IN CONTRACT MARKING	Com	000 QV	11611	060 651 12	140.00	20,000,000	500.00	15,000,000	630.00	31,500,000
110	Ingreed upput	Cen	900 6	337.60	3,008,432	100'005	4,509,900	180.00	2,330,000	00.061	1170.000
	TOTAL BILL NO. 1 EARTHWORK				661'560'4K		94.050.060		56.420.000		54 610 AM
12 YOM TITLE	SUB BASE AND BASE COURSES	200									
102	Cranular Sub-Base	Cam	13 400	1.589.58	CM-010-19	1 110100	25 280,000	1 000 000	AND AND ALL	A LIA MA	20.444.000
COC	Algebra Bate Cruse	2	the fun	57 LLL C	27 601 210	AND	AND DO THE OWNER	NO DA	10,000,000	1,410.00	000 005 143
1016	Appluits Base Course Plant Mise (Claus B)	ł	0.960	14-311-3	147 016 020	ALCONDUCT.	10,160,000	10000	200 602 14	1,600,00	17 210,000
9602	Sterification of Estimong Astribut Construm and placement on Silled ruin rul actual	e os	111 400	51.12	110 100	an an	A GTI WAY	A STATE	nosionality i	10,000 00	106, 231,000
	TUTAL BILL NO. 2 SUB RASE & BASE COURSES				10 CO 01		ANT TAL TON	3	And the sail	ANY NO	NOUNE IL
BILL NO. 3-	SURFACING	l	l				analysis share		meinnriner		ann'en Ver
ATTA A	Distance and Aut		1.	and a second sec		the second secon	- monthly and a second		Contraction of the local division of the loc	the second se	- NAUNTAN
2000		= 2	134,760	00 W	0,519,063	15.00	10,604,600	20.00	11,228,400	25.00	9,357,000
30.01	Bolantacou Fack Loan	Real Bear	010,000	33.16	4,137,229	13,00	10,404,600	65.00	1,004,400,1	00.01	0,733,200
BOR	Double Statistic Technomi in Shoulden	n X	85,450	112 04	24,100,275	376.00	31,616,500	100.001	34,360,000	510.00	43,284,500
10%	Apphaltic Concrete for Wearing Course (Class II)	Ckm	6,250	16,117.61	121.071,001	17,000.00	106,150,000	11,100:00	114.375,000	17,706.00	110.625.000
	TOTAL BILL NO. 3 SURFACENG	Longal M	10-11-0	CONTRACTOR OF A	104,909,921		159,075,700		0061762731		174,403,700
BILL NO.4	A) BOX CULVRETS						1				
A	A)  To Be Reprint						Ī				
510	Distanting of Structure and Ubustraction	Cen	10	V10.62	57.078	1,000.00	61,000	100.001	1000	1 200 001	74 800
4124	Store matorary Drened Council with Monur	Cara	45	10.000.91	062,222	6,000.00	154,600	1 000 00	336.000	7000.00	111400
100	Lean Consten	CALIE		6,521.72	INCLU	A,500.00	117,609	7/001:00	126,000	6,650,000	119,705
40 Latin	Concrete Class A1 (Cn Ground)	CK B	-11	10,691.96	159,074	11,400.00	141,200	12,600.00	163,200	11,000.00	369,000
4045	Reinforcement as per AASHTO MULQuide 60	Tan	1.1	123,306,36	162,189	110,000,001	1000,000	125,000.00	162,500	140,000.06	382,000
(1)e901	Premouted Jum Filter with Pohynelphate Join Seal	Xe	104	1,740,00	232,960	2,500.00	260,000	2 000 00	205.000	2,800,60	291,200
	B) Jebs Replaced	1000	and the second	Wheel and	100000				NOV-CO		
510	Dismutiling of Structure and Oburthetics	e e	1,623,000	920.62	1,676,448	000001	1321.000	100.001	1.456.900	1,200.00	2115200
3076	Sovement Backfoll using Common Material	Cuan	2,586	12421	451.376	300.00	1.293.000	150.00	102,500	259.00	646 500
1014303	Concrete Class A3 (Underground)	Cum	1273	11,565.32	THE STOCK	11,400.00	14.512.200	12,600.00	16.039,800	00000000	16 549 000
101	Lew Coorese	Co.m	101	6,521.72	2,602,269	0.500.00	1,995,500	7,000.00	2.649.000	00 053 00	7041530
- Gecte	Realforcement at per AASEITO X01 Grade 60	Ton	156	15306.01	19,547,890	110,000.00	20,260,000	135,000.00	19,500,000	140/000.00	11,840,000
1081	Rig Rep Class A	n o	142	15 (26'2	464.541	3,350.00	907,330	1300.00	602,500	1,500.00	602.960
0064(1)	Primoulded Num Fillen wehr Polysulahide Num Seal	Ka.	2,175	2,240.00	4,312,000	2,500.00	005,712,500	2,000.00	4,330,000	1,100.00	000'040'V
	TOTAL BILL NO 4: AJ BOX CULVERTS	T			14,734,148		1,314,750		000'107'33		51,204,050
		1			Concession of the local division of the loca		Concession of the local division of the loca				

14

# WIDENING & IMPROVEMENT OF ROAD FROM KARACHI TO WANGO MOR VIA THATTA, SUJAWAL, BADIN INCLUDING BYPASSES (225 Km) CONTRACT PACKAGE-IV : DIWAN SUGAR MILLS TO PINNU BARAN COMPARISION OF RATES & PRICE

1

(1)         (2) <th(2)< th=""> <th(2)< th=""> <th(2)< th=""></th(2)<></th(2)<></th(2)<>	No Test	Item Description	Chik	Lutimeted	Esgiscor's Lalimets	Letimate	Rakhthan .	Kakhihani Bulidera	Largeosn Enterprices	nierprices	Ĩ	Umer Jan
Bitabliotic Structurulity of Ica Strong Action Ac				Cumilities	Rate	Amount	Nate	AROUNE	Rate	Amount	Hate	Amouse
Dimenting of dynamin and Operational         Cuan         410         2000         44000         400000         400000         400000         40000	NOW	21) BRIDGE STEUCTURE (B HM 115+950 (1 - 12m 5pec)		South States								
Structural Examples in Control         Curr         201         201 (1)	010	Dismanifing of Structure and Obstructions	Can	08=	29-620	441.897	1,000.00	AND MO.	10.000	100.000	100.000	and the
Gamilar Backfill         Gamilar Backfill         Gamilar Backfill         Column Backfilll         Column Backfilll         Colum	101	Structural Encryption in Common Material	0.0	450	De LAL	100, 201	10.020	MAR LIN	1 CO CO	TON'HAI	010071	200,045
Consist Character         Consist Character         Consist Character         C	900	Grandar Backfill	Des 1	90	13 744 1	and an	N NOV	201.211	Mine I	000'00	210,01	005 M
Interface         Controp         Contro         Controp <thcontrop< th=""> <t< td=""><td>100</td><td>Common Redefit</td><td></td><td></td><td>in and</td><td>20,030</td><td>Minore 1</td><td>000/17</td><td>100.00</td><td>6,000.</td><td>150.00</td><td>\$,000</td></t<></thcontrop<>	100	Common Redefit			in and	20,030	Minore 1	000/17	100.00	6,000.	150.00	\$,000
Increases         Consists Clair Al (Increment)         Cum	1111	Pressent Charles of Charles	E P	2	10 10	10,339	500.00	81,500	200.00	35,000	110:00	41,750
Increases         Consists Clair AX (Forma)         Cum         13         11,7038         11,3306         11,3306         13,300         12,560.66         23           Increases         Consists Clair AX (forma)         Cum         73         10,04.00         73,301         11,300.00         133,000 </td <td></td> <td></td> <td>ER.</td> <td>11</td> <td>10 657 90</td> <td>114,429</td> <td>11,330.00</td> <td>055'982</td> <td>12,400.00</td> <td>441,000</td> <td>12,000.00</td> <td>455,800</td>			ER.	11	10 657 90	114,429	11,330.00	055'982	12,400.00	441,000	12,000.00	455,800
Interfact Current Xi (Env Current)         Current (2011)         1133010         1230100         1230100         1230100         12300000         123000000         1230000000<	1111	CONFICT Class AJ (Elevated)	Ed	91	11,703.62	117,038	11,000,000	006,811	12,600.00	126,000	13,000.00	130,000
In         Consist: Claim A1 (Elemine)         Can A1 (Elemine)         Consist: Claim A1 (Elemine)         Part Note Claim A1 (Elemine)	HON .	Concrete Class A3 (On Ground)	Cum	175	12,068,23	106111.1	11,130,00	1,982,750	12,660.00	2,205,000	13,000.00	2275.000
Learn Consects (Foundamental) or Golde Casing Be()         Current (Soundamental) or Golde Casing Be()         Current (Soundamental) or Golde Casing Be()         Current (Soundamental) or Golde Casing Be()         Soundamental (Soundamental) or Golde	100	Conside Claim A3 (Elevating)	Cum	73	13,074.07	SKC 066	11,330.00	1052,948	12,600.00	945.000	13,000.00	000 528
Ectar Ore Clarr Al work SK Clarrar         Con         3         323 00         665         3,000 00         1,300 00         2,400 00         2,400 00         2,400 00         2,400 00         1,200 00	110	Liters Connects (Foundation and / or Girder Custing Bed)	Cum	8	6,521.72	130,434	6,500.00	130,000	6.900.00	130.000	6.650.00	113 000
Retificacine to pri AASIITO M. 31 Gaste 40         Tons         0.10         11,166.11         11,196         10,000.00         12,000	460	Edu Ore Class Al with SR Center	Com	3	223.00	600	3,000,00	15.000	2,400.00	7200	2,200.00	A 600
Real/recented as per AASHTO M 31 Gaste 60         Total of 10         Total of 10         T150,000	1	Benferennest to per AASHTO M. 33 Geale 40	TOPS	01.0	111,985,111	11,199	120,000.00	12,000.	100 000 001	10.000	120,000,00	17 060
Guternard Mild Sead         Editorial         Test         0.10         1.05/0.64         0.2000.0         66/000         1.56/000	100	Realerconneal as par AASHTO M 31 Cease 60	Tons:	. 35	125,306.96	0,801,804	130,000.00	7,150,000	125,000.00	6.025,000	145-205-00	7 200 000
Lumming of Gene         Lumming of Gene         Lumming of Gene         240 mode         1,061.54         41,410         0,000         1,000.00         1,000	Ste	Galvanard Mile Sned	Tons	000	145,000,00	42,000	200.000.00	60.000	150.000.001	14,000	190,000,00	AND CA
Presended Solar Filo web Populati from Scal         KG         120 00         2,500 00         2,500 00         2,500 00         2,500 00         2,500 00         2,500 00         2,500 00         2,500 00         2,500 00         2,500 00         2,500 00         2,500 00         2,500 00         2,500 00         2,500 00         2,500 00         2,500 00         2,500 00         1,500 00         2,500 00         1,500 00         2,500 00         1,500 00	-	Lauriting of Garder	Tont	0.	1,065,64	43,426	000000	240,000	1.000.00	10000	1 400 00	and the
Elementere Beuring Fuch (According to time act Bichnet)         Current Bie (Big Reg (Current) 2 (Current) 2 (Current) 2 (Current) 2 (Current) 2 (Current)         Current Bie (Big Reg (Current) 2 (Current) 2 (Current) 2 (Current) 2 (Current) 2 (Current)         Current Bie (Big Reg (Current) 2 (Current)         Current Bie (Current) 2 (Current)	8	Pressoulded Joint Filler weth Palynuphits form Seal	KG.	100.000	2,240,00	716,830	2,500.00	000,000	2,000.00	640,000	1,000.00	000 960
Current place Constrate Ple (da. 700 mm)         M         240         10,530 at 1         2,27,7304         30,000,00         7,200,000         1,500,00	3	Elestometro Bearing Path (According to tim and thickness)	Cuco	D00/9E	30	139,374	400	144,000	3.50	126,000	171	135 000
Pite Land Terr 2.5 ment for despites         Each         1         1,120,006 (0)         1,226 (0)         600,00         100,000 (0)	2	Caurin place Concrete Pile (da. 760 mm)	N	240	10,530 83	2.527,396	30,000,00	7,200,000	13,000.00	1,600,000	19,700.00	4 481 000
Gonted Rig Ray Class B         Cacae         75         4,349.74         341,200         6,590.00         47,500         4,000.00         3,100.00         4,000.00         3,100.00         4,000.00         3,100.00         4,000.00         3,100.00         1,100.00         3,100.00         1,100.00         3,100.00         1,100.00         3,100.00         1,100.00         3,100.00         1,100.00         3,100.00         1,100.00         3,100.00         1,100.00         3,100.00         1,100.00         3,100.00         1,100.00         3,100.00         1,100.00         3,000.00	124	File Load Test to 2.5 arres the design load	Ent	-	1,120,090 00	1,120,000	0000000	000'005	100.000.00	100.000	110,000,000	000.000
tag Kap Class C         Care by Kap Class C         Total Registration Matrix         Total Registration Matrix <thtotal registration<="" td=""><td>š</td><td>Growted Rup Aup Class B</td><td>Cale</td><td>25</td><td>12,046,5</td><td>007,146</td><td>6,500,00</td><td>467,500</td><td>4,000.00</td><td>305,000</td><td>5,500,00</td><td>005 017</td></thtotal>	š	Growted Rup Aup Class B	Cale	25	12,046,5	007,146	6,500,00	467,500	4,000.00	305,000	5,500,00	005 017
Pite lategrity Terring         Each         12         4.400.06         33,760         5,006.00         60,000         1,000.00         1           PVX derver priper wild CAP of darsed well therbare as three as drawing.         M         30         913.31         77.461         1,000.00         39,000         1,300.00         1,300.00         1,300.00         23           Briedge Expansion Assult (AFT CM Equivalent )         M         21         36,800.00         1,422.400         735.000         1,1000.00         23           Explorement Network to and Terring in Dry Vier Acts writeding         Jack         1         213,600         1,123.600         735.000         1,1000.000         23           Reverings of Funder         Non-Vier Acts writeding         Jack         1         213,600         213,600         200,000         130,000         23           Reverings ond Funder         Jack         H         2         213,600         200,000         230,000         130,000         1         10,000         23           Reverings ond Funde         Reversion of a standard         Jack         H         213,600         20,000         230,000         130,000         1         1         200,000         240,000         1         1         240,000         1         <	Ł	Bay Xap Class C	Calen	52	1,900.75	142,254	A,000.00	300,000	3,200.60	140,000	3,400,00	100,000
PVC decret piper with CAP of dia and well theriners at phown as diverge.     M     Jo     913 ML     27,461     1,000,50     30,000     1,300 60     20,000     2,300 60       Brodge Expansion Nucl (NF) C& Equivalent.)     M     21     36,800.00     1,223,400     33,000     1,300,60     23,000     1,300,60     23,000     1,10,000.00     23,000       Explorement N-point (Aronge to Pering in Dy / Win Area auctioning.     Job     1     213,600     213,600     200,000     230,000     1,30,000     21,000     21,000       Explorement N-point (A coper to be adminimed)     Job     1     213,600     213,600     200,000     2400,000     1,10,000.00     1,10,000.00     1,10,000.00     1,10,000.00     2,400     1,10,000.00     2,400.00     1,10,000.00 <td>-10</td> <td>Pitchargnity Formag</td> <td>Tech.</td> <td>13</td> <td>4,480.00</td> <td>53,760</td> <td>5,000:00</td> <td>000 02</td> <td>10.000.00</td> <td>120.000</td> <td>12 000 00</td> <td>364 000</td>	-10	Pitchargnity Formag	Tech.	13	4,480.00	53,760	5,000:00	000 02	10.000.00	120.000	12 000 00	364 000
Herdge Expansion Juist ( MF) C& Equivalent )     Mi     21     36,800.00     1,127,801     33,000     735,000     110,000.00     23       Explorementy Confirmmenty brane and Tering in Dry / Wer Area autobing     Job     1     213,000     213,600     200,000     230,000     130,000     131,000     23       Explorement Kapon ( 4 coper to be admitted)     Job     1     213,000     213,600     200,000     250,000     130,000     1       Providing and Family Pipe in Bridge Dest with seal Orning ( G1. Pipe     Mi     1     1,316,00     10,913     1,000.00     2,400.00     1       Reading and Family Pipe in Bridge Dest with seal Orning ( G1. Pipe     Mi     1     1,316,00     10,913     1,000.00     2,400.00	6	A CAP of die mie well theimen as shewn an di	W	8	IL SIA	27,461	1,000.00	20,000	1300.000	20.000	1 200.00	14,000
Explorementy / Confirmancy brang and Tenning in Dig/ Wer Area wurleding Jack 1 213,000 00 213,600 200,000 250,000 130,000 00 130,000 00 1 Generating and Faring Annualy The in Binder Dect with used Contrag (G.I. Phys. M. 1 1,116,00 16,128 1,000 00 2,400,000 2,400,000 1,000 00 1,000 00 1,00000 00 1,00000 00 1,0000 00 1,0000 00 1,0000 00 1,0000 00 1,00000 00 1,000000 00 1,00000 00 1,00000 00 1,000000 00 1,	-12	Second Second	W	H	16, 200.00	1,122,100	33,000.00	735,000	110,000.00	2,110,000	115,000,00	2 835 000
Providing and Faring frame, from Bridge (Sect with same (Garing (G.I. File M E   1,216.00 10,128 1,000 0,000 2,400.00 2,400.00 1,000	.16	in Dig / Wit Area in	1et		215,000.00	009'512	200,000 00	200,000	130,000.00	000101	100,000,001	060'00)1
and the second s	E;	e Pipe in Bridge (Ject web tried Grans	1200		00315,1	10,125	1,000 000	0001	2,400.00	19,200	2,000.00	16,000
1 053'125'12   510'61'01   1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1		TOTAL BILL NOA: BJ BRIDGE STBUCTURE (S Km J19490 (1 - 32m Span)	ī			18,439,015		11,521,650		19,445,900		22,741,350

θŰ

сł,

# WIDENING & IMPROVEMENT OF ROAD FROM KARACHI TO WANGO MOR VIA THATTA, SUJAWAL, BADIN INCLUDING BYPASSES (215 Km) CONTRACT PACKAGE-IV : DIWAN SUGAR MILLS TO PINNU BARAN COMPARISION OF RATES & PRICE

l

1

I

|

I

and for	lise Descripcos	Ħ	Latimuted	Lagrant	Engineer's Kalminte	Rubbeban	Rekinkan Builder	Zargiosa Enterprices	interprise	Unic	Unter Inn
			Cuantion	Pater	Amount	Rele	Ameunt	Race	Amount	Rada	Ameunt
ILL NOA!	C) BRIDGE STRUCTURE @ Km 117+466 (1 + 12m Spin)				111	1					
200	Demonting of Structure and Obstructions	Cum	480	920.62	100.001	1 000.00	460.000	100.008	1944 2005	1 100.00	
107a	Smirmut Externition in Common Material	0	150	261.99	111.74	190.00	112 400	100.001	ant 14	10000	ALC: NO.
- 1014	Grander Backett	2	.01	1 176.42	ASC 20	140.00	1000	2000	AND THE	MALL .	Solution of the second se
10%	Cremen Nichells		7.	and the second	20104	and the second	ANY DE	200.005	00010	01'061	2,000
101.101	Count Over 1 th County		S	les.	5000F	200.00	004"CI	200.002	35,000	250.00	43,750
NILL OF	Canadam Claim AT (Of Grouped)	60	SE	10,607.98	124,423	11,330.00	356,550	12,606,00	441,000	13,000.00	455,000
Ablate	Centrum (Tust A.) (Elevated)	Saa	10	11,703,42	117,038	11,330.00	113,500	12,600:00	126.000	13.000.00	130.000
401a3u	Constitute Class AJ (On Ground)	E B	E	12,961.13	2,111,941	11,330,00	1,921.756	12 600 001	7 705 000	11 000.00	0.015 MM
40 laber	Coscrete Class A3 (Birvited)	QUE	8	13,074.07	555,0090	11,330.00	849.755	11,609.00	945.000	11.000/00	615 000
+03f	Lease Constrate (Poundation and Four Guides Coulding Bed)	Qum	20	6,521.72	130,434	6,500,00	130,000	6500:00	110.000	6650.00	111,000
4019	Eaths Over Class A1 with 53 Central	Cam	10000	223.08	600	3,000,00	15,000	2 406.00	1000	2 200000	6.600
40m	Reinforcement as per AASHTO M. 33 Grieds 40	Ton	0.10	111.945.11	11.100	120,000,00	12 (00)	100.000.001	10.000	170 000 001	1000
404	Reinforcement as par AASHTO M. 23 Grade 60	Tons	55	125,306.91	0.851,884	130,000,00	7.1550,000	125 000 00	A 615 000	140 000 00	1 200 000
-	Galventeel Mild Steel	Tue	000	140,000.00	42,000	200,000,000	00000	150,000 00	75,000	196,000,001	00025
4110	Lauching of Gedo	Tons		1,015.64	43,426	6,000.00	140,000	00 000 0	00000	1 400 00	94,000
406a(1)	Prencoulded Jetas Filler with Polysuphide Juni Scal	60	120.00	2,240.00	716,800	2,500.00	100,000	1,000.000	640,000	3,806.00	196.000
st)(s	Elementric Brannig Path (Attecching to size and Dickness)	(Cen	16,000	3.87	100,001	8,	144,000	1.30	126.000	174	135 600
4074	Cert in place Cauchure Pile (due 700 mm)	M	240	Da ousion	2.527,396	10,000.06	7,200,000	13,000.00	1,600,000	10,700.00	4.410.000
•6	Pile Load Test to 2.5 times the fange load	Each		1,120/000.00	1,170,000	900,000,006	900'006	100,000,001	700,000	00 000 001	120.000
No.	Grooted Rip Rup Class B	Cutom	12 C	4,549.34	101,101	0,300.00	487,500	4,000.00	300,000	5,500,60	412,500
20)*	Rep Kap Class C	Cutto	2	1,900.75	142,356	4,000.00	300,000	3,200.00	240,000	2,400,60	100.000
5P-10	Pike Integrity Testing	Each	12	4,430.00	592,125	\$ 000.00	00000	10,000,01	120,000	22,000.00	264 000
SPLOT	PVC slove piper with CAP of dia and wall thickness as shown on drawings.	N	10	013.10	27,461	1,000.00	30,060	1,000.00	34,000	1,200,00	16,000
SP-ES	Bridge Expansion Jourt ( NFJ OR Equivalent )	M	21	96,100.00	A, 1223, MOD	35,000.00	735,000	110,000.00	2,310,000	115,000.00	2335.000
57-16	Exploratory / Catificantiety being and Terting in Dry / Wet Area Including Generationical Report ( 4 copies to be adverted)	100	-	315,600,00	113,600	200,000,000	.0007062	130,000.00	150,000	100,000,001	100,000
52-17	Providing and Fixing dinimage Pipe in Unidge Deck with seel Guang ( G.1. Pipe of dia to shows on derivings)	M .	12 10	1,116.00	10,528	1,000.00	000'8	2,400.00	19,200	2,500.00	16,000
	TOTAL BILL NO.4: C) BRIDGE STUDCTURE G Km 117446 (1 - 11m Sew)	(and)		54	131000FBL	43-	27 591.84		19,645,500		32 741 160

3

# WIDENING & IMPROVEMENT OF ROAD FROM KARACHI TO WANGO MOR VIA THATTA, SUJAWAL, BADIN INCLUDING BVPASSES (225 Km) CONTRACT PACKAGE-IV : DIWAN SUGAR MILLS TO PINNU BARAN COMPARISION OF BATES & PRICE

l

l

1

l

1

Pay New	fum Description	Ē	Etimeted	Engineer	Engineer's Raimere	Rehaten	Rehheiten Busien	Zargheos Eelurpeters	aburpeters	Unics Jun	An
2	A DESCRIPTION OF A DESC	1000	<b>Oversides</b>	Rade	Among	Reit	Amount	Race	Amount	Rute	America
BILL NO.4:	D) BRIDGE STRUCTURE (§ Km 11499/4 (1 + 13m Span)										
510	Damading of Structure and Chemichten	Cum	480	920.62	141.137	1 000 00	423 000	100.001	1 optimite	1 manual 1	Che AVA
inter a	Soluctural Excensions in Common Material	Page 1	150	263.99	118 794	250.00	112 500	100.020	10010	CALCULATING IN CALCULATING	
PL01	Gimulto Bachfill	Cam	8	1.336.51	OLL W.	1 400 000	THE R. LAW	WOR	1000	10.00	No.
101e	Common Backfill	Qua	133	Ute St	10 118	CON ONLY	100 La	ALCON .	COLO PE	(Mine)	20010
ADLALL	Concrete Class A12(1)s (Decard)	ALC: N		10.20164	Contract.		101 M	MAN	nenfer	00.007	43,750
di ta lite	County Olivano		2	1110 h	119.925	2010511	DECOME	12,600.00	441,000	13,000.06	455,000
AD LOS	Connects (1am An Alm Connects	111		TH ERV'ET	366711	11,330.00	(13,200	12,600.00	126,000	13,000.00	130,000
THE PARTY OF		E S		12,063 23	2,111,941	11,130.00	1,982,750	12,600.00	2,205,000	13,000,00	2,275,000
TOTAL DATE		E B	2	TO MOULT	940,555	11,330.00	849,750	12,600,00	945,000	13,000.00	975,000
101	Licha Constelle (Foundatin and / or Guider Cashing Bed)	Com	20	6,521.72	130,434	6,300,00	130,000	6,500.00	136,000	6,650.00	133,000
-	Eaths Over Class AT web SR Centers	Com	1200	223.06	663	5,000,00	15,000	2,400 00	00072	2,200.00	6,000
The second	Reinforcement at par AASIITIO M. 31 Grade 40	Tom	1010	111,945,111	461'11	120,000,001	12,000.	100,000,00	10:000	120,000.00	12,000
-	Reinfluences an per AAGHTO M 31 (main 10	in the second	- 11	115,306,98	6,691,684	130,000,001	7,159,000	125.000/00	6,075,000	140,000,001	7,700,000
1	Colvening Mild Steel	Tons	9.0	140,000,00	42,000	200,000.00	000'09	250,000,00	75,000	130,000,001	2000'05
4036	Launching of Guider	Tues	\$	1,085 64	43,426	6,000.00	240,000	2,000:00	80,000	2,400.00	000'36
+D(H))	Premouted Jeist Filler with Polyaulphide Joine Seat	KG	320.00	2,240.00	716,100	2,500.00	100,000	2,000:00	640,000	2 800.00	196.000
+06+	Descents Bouing Pada (According to sue and thickness)	Cucm	36,000	140	109,074	6,00	144,000	181	000,921	3.75	135.000
1034	Cast in place Concrete Pile (da. 760 mm)	N	240	10,530.62	2,527,316	10,000 00	1,200,000	15,000.00	3,600,000	11,700 00	4 418,000
400	Pile Lond Test to 2.3 smar the deugn load	Each	1	1,120,000,00	1,120.000	900,000,000	100/006	200,000,000	200,000	120,000.00	120,000
100	Ground Rip Rup Class B	Care	1	4,549.34	341,303	6,500.00	487,500	< 000.000	300,000	3,500,000	412,500
20%	the Key Clast C	CAGE	2	1,900,75	142,556	4,000,00	1000'001	3,200.00	240,000	2,400.00	110,000
5P-30	Pile Integrity Testing	Each	12	4,480.00	33,760	5,000.00	000/02	10,000,00	120.000	22,000.00	244,000
21-11	PVC slows piper with CAP of the and well thickness as those on drawings.	M	20	11 516	1997.02	(.000 00	20/00	00.0001	34,000	1,200.00	16,000
21-12	Bodge Expension Joint ( NF) OR Equivalent )	X	Ħ	16,800.00	1,122,350	35,000.00	735,000	110,000.001	1,310,000	115,000.00	1,835,000
81-55	Exploratory / Confirmatory boths and Testan, in Day / Wet Arra including Geotechnical Report ( 4 copies to be informated)	1	-	215,600:00	115,600	200,000,002	000'002	159,000.00	150.000	100,000,001	000'001
CI-45	Providing and Futug draininge Pape an Bestige Dock with stach Draining ( 0.1 Pape of data an absent on drawings)	W		1,336.00	825,01	00 000'1	1,000	2,400.00	19,200	2,000 000	16,000
1000	TOTAL BLL NO.4: DJ BRIDGE STRUCTURE & Km 1244946 (1 - 12m 5944)	. (344			18,439,015		059TLSTE		19:645,900.		121.741.250
BILL NO. 4	5				Contraction of the local division of the loc						
607a	Read Sign Compay-1	Each		11,010,010	280,748	12,000.00	252,000	10,000 00	378,000	16.000.00	136.000
6076	Steed Sign Category-?	Each	14	17,852.01	433.648	14,000.00	00079EE	21,000.00	526,000	20,000.05	450,000
etes,	Provincen Michaely with Keflactures TP Paint for Lines (12cm Wole)				in the second se	The second s	the second state		1000		
2	() White Lines	X	5,100-1	117.34	399,468	20.00	337,000	135.00	790,500	170.06	000,154
AND DESCRIPTION	II) Yellow Liter	X	30,500	10.34	1,585,053	30.00	2,135,000	155.00	4,727,500.	00.021	3,185,000
PV/9	Reflectoried Privment Stud (Tailed Prifile Type-Double)	Each	10001	51.15	1,507,434	300.00	765,000	790.00	1,989,000	450.00	1,147,500
(	TOTAL BILL NO. & ANCILLARY WORKS				6396394		3.845,000		8,413,090		1,015,300

39

Ĩ



I


1

I

1

I

î



55

### TABLE 4.2

ł

1

1

ľ

## CONTRACT PACKAGE-IV : DIWAN SUGAR MILLS TO PINNU BARAN CORRECTED/DISCOUNTED PRICE

ITEM DESCRIPTION		PRICE	B	
	Engineer Estimate (Rs)	Rakhshani Builde (Rs.)	Zarghoon Enterprices (Rs.)	Umerjan (Re.)
BIR 1 - EARTHWORKS	39,095,799	44,050,000	54,520,000	54,670,000
Bill 2 + SUBBASE AND BASE COURSES	281,552,028	306,356,300	346,302,500	336,705,000
Bai 3 - SURFACE COURSES AND PAVEMENT	138,930,408	159,075,700	167,692,600	174,003,700
BIII 4A - CULVERTS	44.724,168	47,256,750	45,421,900	51,204,050
BIII 4B - BRIDGES	18,439,015	22,521,850	19,845,900	22,741,350
Bill 4C - BRIDGES	18,439,015	22,521,850	19,645,500	21,741,360
Bill 4D - BRIDGES	10,439,015	22,521,850	19,645,900	22,741,350
Bail 6 - ANCILLARY WORKS	8,396,394	3,846,000	8.413,000	8,015,500
BILL 7 - ENGINEER'S FACILITIES				
Day Works	160,070,2	2,073,031	2,336,814	2,225,400
SUB-TOTAL	4 568,038,038,074	1522,222,331	685,836,714	694,997,700
Deduct Discount		4570		
Amount of Discount		(3,161,112)		
TOTAL	L 568,099,874	628,061,219	689,836,714	001,799,968
VARIATION FROM ENGINEER'S ESTIMATE		10.73%	21.43%	22.34%

5

### TABLE No. 4.3

12

+

-

I

I

I

1

I

COMPARISON OF SIGNIFICANT PAY ITEMS

# WIDENING & IMPROVEMENT OF ROAD FROM KARACHI TO WANGO MOR VIA THATTA, SULAWAL, BADIN INCLUDING BYPASSES (225 Km) CONTRACT PACKAGE-IV : DIWAN SUGAR MILLS TO PINNU BARAN COMPARISION OF RATES OF SIGNIFICANT ITEMS

I

ľ

I

TABLE AL

Fay Item		2 B	Eagineer's Eadmann	Rakhdhan	Rakbuhani Bullders	Zarghoon ]	Zurghoon Enterprices	Unter Jan	Į.
ź	average in the second sec		1	Rate [Discounted]	% increase	ā	% Increase	1	Science &
THE DAY OF	Reamber of Protections from Borders Museration in Common Material	Cital.	55 15E	SELON	M9212	1. PI 66000	20.67%	10-1-550.00	N.S. 26,45%
1080	Filling of Rain Care from Rondway Encayement in Constrain Mater	Cum	16.916	06.621	2010	500.005	47.35%	450.00	32,61%
100 B		5	D9 SKET OF	051.68	M9EL1	100002 - 11000	-17.06W	430.00	あたたち、「あち
102		Gum	126921	1,691.50	6.41%	1,900.00	A12.21	1,810.00	19.17%
202	Agenetica Rate Crune	Gum	2,172.61	2,283.50	3.33%	2310.00	WIE OC	1,000,00	19.67%
AUN	Plant Min. IC	Cum	CE SIE FI	15,320.00	54.61 11	17,400.00	NUS 11	(6,000.00	11 01%
1000	Scarification of Erodole Australi Co	日8	ないのないないとう	「大方のかっ」	大百二日二十二日	90'53	「「「「「「「「」」」	1-100.00	14-14-51-1-1-1
1076	Bituminous Trime Cost	Sqm	00.10	18. 18	10.25%	80.00	10 96%	15.00	-1.TOM
- CHEONE	「「「「「「」」」「「「」」」」」」」「「「」」」」」」」」」」」」」」」	E Se H	2000 Barrier	武王の	N10351	100'53'14 11	1610.94	000C	No1111
10th	(Walde Series Testment in Straider(1))	EOS	100728C	61396	SC\$24	22	NUR INCH	30.062	16-16-18-1-11
30%	Assisting Connets for Wearing Course (Class B)	Quan.	16,182.31	16,915,00	345F.F	16,500.00	3650 \$1	11,700.00	9.34%
ADIATO	Concrete Chen A1 (On Ground) (Culvesta)	Quan	10,697.91	11,34500	a cover	12,600.00	368C CI	11,000.00	21.57%
ADIATO	Connete Clan AI (On Ground), Bridstei	Qua	10,09201	11,275.35	5,12%	12,650.00	1276%	11,000.00	21.32%
Ablalim	Concrete Claus A1 (Elevated), Britlets	Page 1	10:500(11	32.62.2.11	-1.53%	12,600.00	7.66%	11,009.00	11.07%
01.301	Contract: Class A3 (Chilermound): Chivers	Gum	11,565 31	11,343.00	-1.92%	12,600.00	832%	11,000.00	1241%
ADIABU		6 B	12,066.23	11,273.35	4.39%	12,660,00	1618.8	11,000,00	7 7.2%
TANKING CAL	「「いいい」」、「「「「「」」」」」「「「」」」」」」「「」」」」」、「」」」」」」」	C.E.	"LO FUEL FART	SERVICE IN	大学にない	0409425	1000	000000000	Number 0 5745
104	Easen Concrete	8	EL 126'1	467.50	10.63.04	3,000.00	WEEL	6,650.00	1.97%
500 H (0)	The second	15	TO STORE	00.215 K	NUL STORY THE	124 2,409 201	1408 SLS 8.3	De 040 2	大方のあることの
404	OI Orade 60	Tok	125,306.91	000056,621	123%	2		140,000.00	13,73%
- Subbra	「日本に「「「「」」」」」」」」」」」」」」」」」」」」」」」」」」」」」」」」	- Linear	THE PART OF	OFOLS F	家会会になった	00 809 00	あるとうない	1-124(0)00	01066080000
406407	Premoulded from Filler with Polynulphole Joint Soil	Xe	2,740,00	1,487 50	N50.11		10.71%	2,800.00	25,00%
日本の記書の	Cashington (South Phillip) (South) and a start of the	1000	1-11年53月162	10 00 840 00	Des margins and	15-15,506,00	STATES AND IN COMPANY	(1) 18,720,60	本の大学で
an Athau	阳	HARD,		100.05/501.00	11110200416	層	なみの	- R20/0400 400	大学のないない
		1004	No. 1927.51.	22,665,8	MAREL THE	1.0	Stat And		AND REAL PROPERTY.
1 500e-15		CUD	11111 BOORS	Sec. 3, 580,00	MACODE STILL	3,200.00.	「「「「「「「」」」」」」」」」」」」」」」」」」」」」」」」」」」」」」」	23(0)(0)	きのうついな
1605	うちちち ちちちち ちちちち ちちち いちま いちま いちまち ちちちちちち とうない とうない	00	TE 6HD MAN	00109-1-1-	1491 XI **** 7	000000 + 3195	A 112 109 16		のの日日の法法
av Spile	日本のない」」」」」」」」」」」」」」」」」」」」」」」」」」」」」」」」」」」」	Piece.	ACCEPTED IN	15	第50:11-1-1-1	equippiner 12	1000 123 2100	00,000,02 00	WILLINGE COM
12 Firds	CSPLINGT BRIDGE Experience (Subjection College (NOR Separations)	1001	0000000 mm	34.825.00	16.98 df- 110		11-126.93%	###35,000,00-	ACC SUSAN
\$1.16	Explorationy / Confirmatory bounds and Testing in Dity / Wet Arra including Geodechnikel Report ( 4 (opins to its submotion)	det.	215,696.00	00'000'661	MACC	156,000.00	NEW OF-	00'000'001	N20 CF
201	Pavencert Marhing with Reflections 1P Paint for Lines (12cm Wide)	1000	the state	「リジョー」と		_			
		NAMO-	12:111-21	29 (B) (B) (B)	NACOX CON	1	S.S.S.	170.00	States and and
(A)	「「「「「「」」」」」」」」」」」」」「「「「」」」」」」」」」」」」」」」	Contract of	P.15-4034	C 29 69	第三人口子があり	Contraction of the	Another +	AN -114130001	MONTH IN ALL
		100000 I	SA TANK NO	also en	No. of the local days	「日本のから」	Contraction of the second seco	COUPY A LINE	つきなしたというとう



-2-

2. The copies of all the Ninteen (19) Notices for inviting tenders issued to the prequalified contractors sent through courier are sent herewith for information please.

### (Abdul Majeed Pathan) Director General

c.c.to:-

- 1. The Secretary to Govt. of Sindh, C&ED Deptt., Karachi.
- 2. The Chief Engineer, SCA, Karachi.



No. SCA-23/TW/DG/ 208 12012 Karachi, dated September 26, 2012

### NOTICE INVITING TENDERS

Provincial Government Funds: ADP No. 318/2012-13 Bid Reference No: SCA/Phase-1/CP-III & IL

M/s. MAJ & FE Joint Venture C-20, Hyderabad Town, Phase-I Extension Qasimabad, Hyderabad Fax # 022-2650300

The Sindh Coal Authority (the "Procuring Agency") has received funds from the Provincial Government towards the cost of Improvement and Widening of Road Network from Sea Port Karachi to Thar Coalfield Area via Thatta, 1.-Badin, Wango, Mithi, Islamkot ( Phase 1) upto Wango Mor 225 km and it is intended that part of the proceeds of the funds will be applied to eligible payments under the contract for the following works/packages:-

- Rehabilitation of Section from Km 105+250 to 110+250 (Badin Sujawal Road) Including repair/rehabilitation of structures (Culverts & Bridges) from Bhaneri To Goth Haji Alluu (i) (Length 54.25 km) Contract Package No.SCA/Phase-I/CP-III
- Rehabilitation of Section from Diwan Sugar Mills to Pinnu Baran (Km 110+250 to 125+500 Badin Sujawal Road) including repair/rehabilitation/reconstruction of structures (Culverts & (ii) Bridges) (Length 15.25 km) Contract Package No: SCA/Phase-1/CP-IV

Bidding is open to all Prequalified firms only

- Procuring agency invites sealed bids from prequalified eligible bidders for the works stated in para 1 above.
- Bidders may obtain information by acquiring the bidding documents (BD) from the Office of the procuring agency, 2 3. upto 15th day of October, 2012 during office hours at:-

**Director General** 

Sindh Coal Authority

House No 16, E Street, Behind Zamzama Park, DHA Phase V, Karachi.

Telephone No: 021-99251059 - 99251507 Fax No. : 021-99251038

A complete set of BD may be purchased by an interested bidder on submission of a written application to the above office and upon payment of a non-refundable fee of Rs. 10,000/- for each package separately in the shape of 4. Pay Order or Demand Draft in the name of Director General, Sindh Coal Authority.

A Pre-bid meeting will be held on 08.10.2012 at 1200 hrs. at the address mentioned in para-3 above.

- All bids must be accompanied by a bid security of two (02) % of Bid Price and must be delivered to above office 5. at or before 1300 hours, on October 16, 2012. Bids will be opened at 1400 hours on the same day, in the presence 6. of bidder's representatives who choose to attend at the above address.
- The Procuring agency will not be responsible for any costs or expenses incurred by the bidders in connection with the preparation and delivery of bids, including the cost and expenses incurred by the bidder in connection with site 7. visits.
- Procuring agency reserves right to annul the bidding process and reject all bids or proposals, as per SPP Rules 2010.
- Please confirm receipt of this invitation immediately in writing by courier or fax. If you do not intend to bid, we would appreciate being so notified also in writing at your earliest opportunity

Yours truly,

**Director General** SINDH COAL AUTHORITY



No. SCA-23/TW/DG/ 1-9 /2012 Karachi, dated: September 26, 2012

### NOTICE INVITING TENDERS

Provincial Government Funds: ADP No. 318/2012-13 . Bid Reference No: SCA/Phase-1/CP-111 2-19

M/s. Muhammad Ramzan & Co. Plot No.147, Shikarpur Road, Nara Stop Near Khan Service Station Sukkur Fax # 071-5632461

The Sindh Coal Authority (the "Procuring Agency") has received funds from the Provincial Government towards the cost of Improvement and Widening of Road Network from Sea Port Karachi to Thar Coalfield Area via Thatta, Badin, Wango, Mithi, Islamkot ( Phase I) upto Wango Mor 225 km and it is intended that part of the proceeds of the funds will be applied to eligible payments under the contract for the following works/packages:-

- Rehabilitation of Section from Km 105+250 to 110+250 (Badin Sujawal Road) including repair/rehabilitation of structures (Culverts & Bridges) from Bhaneri To Goth Haji Alluu (i) (Length 54.25 km) Contract Package No.SCA/Phase-I/CP-III
- Rehabilitation of Section from Diwan Sugar Mills to Pinnu Baran (Km 110+250 to 125+500 Badin Sujawal Road) including repair/rehabilitation/reconstruction of structures (Culverts & (ii) Bridges) (Length 15.25 km) Contract Package No: SCA/Phase-1/CP-IV

Bidding is open to all Prequalified firms only

Procuring agency invites sealed bids from prequalified eligible bidders for the works stated in para 1 above.

- Bidders may obtain information by acquiring the bidding documents (BD) from the Office of the procuring agency, 2.
- upto 15th day of October, 2012 during office hours at:-3

Director General

Sindh Coal Authority

House No 16, E Street, Behind Zamzama Park, DIIA Phase V, Karachi.

Telephone No: 021-99251059 - 99251507 Fax No. : 021-99251038 A complete set of BD may be purchased by an interested bidder on submission of a written application to the above office and upon payment of a non-refundable fee of Rs. 10,000/- for each package separately in the shape of 4. Pay Order or Demand Draft in the name of Director General, Sindh Coal Authority.

A Pre-bid meeting will be held on 08.10.2012 at 1200 hrs. at the address mentioned in para-3 above. 5.

- All bids must be accompanied by a bid security of two (02) % of Bid Price and must be delivered to above office at or before 1300 hours, on October 16, 2012. Bids will be opened at 1400 hours on the same day, in the presence 6. of bidder's representatives who choose to attend at the above address.
  - The Procuring agency will not be responsible for any costs or expenses incurred by the bidders in connection with the preparation and delivery of bids, including the cost and expenses incurred by the bidder in connection with site
- 7.
- Procuring agency reserves right to annul the bidding process and reject all bids or proposals, as per SPP Rules 8.
- Please confirm receipt of this invitation immediately in writing by courier or fax. If you do not intend to bid, we would appreciate being so notified also in writing at your earliest opportunity 9.

Yours truly,

Director General SINDH COAL AUTHORITY



No. SCA-23/TW/DG/ 110 /2012 Karachi, dated September 26, 2012

### NOTICE INVITING TENDERS

Provincial Government Funds: ADP No. 318/2012-13 Bid Reference No: SCA/Phase 1/CP-III 2 Y

M/s. Fazal & Brothers Bungalow No.A-27, Dilpai Memon Society Behind Rajputana Hospital Hyderabad Fax # 022-2650288

- 1. The Sindh Coal Authority (the "Procuring Agency") has received funds from the Provincial Government towards the cost of Improvement and Widening of Road Network from Sea Port Karachi to Thar Coalfield Area via Thatta, Badin, Wango, Mithi, Islamkot ( Phase I) upto Wango Mor 225 km and it is intended that part of the proceeds of the funds will be applied to eligible payments under the contract for the following works/packages:-
  - (i) Rehabilitation of Section from Km 105+250 to 110+250 (Badin Sujawal Road) including repair/rehabilitation of structures (Culverts & Bridges) from Bhaneri To Goth Haji Alluu (Length 54.25 km) Contract Package No.SCA/Phase-I/CP-III
  - (ii) Rehabilitation of Section from Diwan Sugar Mills to Pinnu Baran (Km 110+250 to 125+500 Badin Sujawal Road) including repair/rehabilitation/reconstruction of structures (Culverts & Bridges) (Length 15.25 km) Contract Package No: SCA/Phase-1/CP-IV

Bidding is open to all Prequalified firms only

Procuring agency invites sealed bids from prequalified eligible bidders for the works stated in para 1 above.

- Bidders may obtain information by acquiring the bidding documents (BD) from the Office of the procuring agency, 2.
- 3.
- upto 15th day of October, 2012 during office hours at:-

### **Director** General

### Sindh Coal Authority

### House No 16, E Street, Behind Zamzama Park, DHA Phase V, Karachi.

### Telephone No: 021-99251059 - 99251507 Fax No. : 021-99251038

A complete set of BD may be purchased by an interested bidder on submission of a written application to the above office and upon payment of a non-refundable fee of Rs. 10,000/- for each package separately in the shape of Pay Order or Demand Draft in the name of Director General, Sindh Coal Authority.

- A Pre-bid meeting will be held on 08.10.2012 at 1200 hrs. at the address mentioned in para-3 above. All bids must be accompanied by a bid security of two (02) % of Bid Price and must be delivered to above office 5. at or before 1300 hours, on October 16, 2012. Bids will be opened at 1400 hours on the same day, in the presence 6.
- of bidder's representatives who choose to attend at the above address. The Procuring agency will not be responsible for any costs or expenses incurred by the hidders in connection with
- the preparation and delivery of bids, including the cost and expenses incurred by the bidder in connection with site 7.
- Procuring agency reserves right to annul the bidding process and reject all bids or proposals, as per SPP Rules 8
- Please confirm receipt of this invitation immediately in writing by courier or fax. If you do not intend to bid, we 9.
- would appreciate being so notified also in writing at your earliest opportunity

Yours guly.

**Director** General SINDH COAL AUTHORITY



No SCA-23/TW/DG/112 /2012 Karachi, dated: September 26, 2012

### NOTICE INVITING TENDERS

Provincial Government Funds: ADP No. 318/2012-13 Bid Reference No: SCA/Phase-1/CP-III & V

M/s. Mumtaz & Company Bungalow No.C-11, Prince Town Phase-II, Wahdu Wah Road Qasimabad, Hyderabad

1. The Sindh Coal Authority (the "Procuring Agency") has received funds from the Provincial Government towards the cost of Improvement and Widening of Road Network from Sea Port Karachi to Thar Coalfield Area via Thatta, Badin, Wango, Mithi, Islamkot ( Phase I) upto Wango Mor 225 km and it is intended that part of the proceeds of the funds will be applied to eligible payments under the contract for the following works/packages:-

(i) Rehabilitation of Section from Km 105+250 to 110+250 (Badin Sujawal Road) including repair/rehabilitation of structures (Culverts & Bridges) from Bhaneri To Goth Haji Alluu (Length 54.25 km) Contract Package No.SCA/Phase-1/CP-111

(ii) Rehabilitation of Section from Diwan Sugar Mills to Pinnu Baran (Km 110+250 to 125+500 Badin Sujawal Road) including repair/rehabilitation/reconstruction of structures (Culverts & Bridges) (Length 15.25 km) Contract Package No: SCA/Phase-1/CP-1V

- Procuring agency invites sealed bids from prequalified eligible bidders for the works stated in para 1 above. Bidders may obtain information by acquiring the bidding documents (BD) from the Office of the procuring agency,
- 2.
- upto 15th day of October, 2012 during office hours at:-3.

**Director** General

4.

Sindh Coal Authority House No 16, E Street, Behind Zamzama Park, DHA Phase V, Karachi.

Telephone No: 021-99251059 - 99251507 Fax No. : 021-99251038 A complete set of BD may be purchased by an interested bidder on submission of a written application to the above office and upon payment of a non-refundable fee of Rs. 10,000/- for each package separately in the shape of

Pay Order or Demand Draft in the name of Director General, Sindh Coal Authority. A Pre-bid meeting will be held on 08.10.2012 at 1200 hrs. at the address mentioned in para-3 above.

5.

- All bids must be accompanied by a bid security of two (02) % of Bid Price and must be delivered to above office at or before 1300 hours, on October 16, 2012. Bids will be opened at 1400 hours on the same day, in the presence 6. of bidder's representatives who choose to attend at the above address.
- The Procuring agency will not be responsible for any costs or expenses incurred by the bidders in connection with the preparation and delivery of bids, including the cost and expenses incurred by the bidder in connection with site 7.
- Procuring agency reserves right to annul the bidding process and reject all bids or proposals, as per SPP Rules 8.
- Please confirm receipt of this invitation immediately in writing by courier or fax. If you do not intend to bid, we
- would appreciate being so notified also in writing at your earliest opportunity 9.

Yours thuly, Director General SINDH COAL AUTHORITY

No SCA-23/TW/DG/ 11 2- 12012 Karachi, dated September 26, 2012

### NOTICE INVITING TENDERS

Provincial Government Funds: ADP No. 318/2012-13 Bid Reference No: SCA/Phase 1/CP-III 2 W

M/s. Zaqrghoon Enterprises (Pvt) Limited D-157, Block-7, Gulshan-e-Iqbal Karachi. Fax # 021-34987584

- 1. The Sindh Coal Authority (the "Procuring Agency") has received funds from the Provincial Government towards the cost of Improvement and Widening of Road Network from Sea Port Karachi to Thar Coalfield Area via Thatta, Badin, Wango, Mithi, Islamkot ( Phase I) upto Wango Mor 225 km and it is intended that part of the proceeds of the funds will be applied to eligible payments under the contract for the following works/packages:-
  - (i) Rehabilitation of Section from Km 105+250 to 110+250 (Badin Sujawal Road) including repair/rehabilitation of structures (Culverts & Bridges) from Bhaneri To Goth Haji Alluu (Length 54.25 km) Contract Package No.SCA/Phase-I/CP-III
  - (ii) Rehabilitation of Section from Diwan Sugar Mills to Pinnu Baran (Km 110+250 to 125+500 Badin Sujawal Road) including repair/rehabilitation/reconstruction of structures (Culverts & Bridges) (Length 15.25 km) Contract Package No: SCA/Phase-1/CP-1V

Bidding is open to all Prequalified firms only

- Procuring agency invites sealed bids from prequalified eligible bidders for the works stated in para 1 above.
- Bidders may obtain information by acquiring the bidding documents (BD) from the Office of the procuring agency, 2.
- 3. upto 15th day of October, 2012 during office hours at:-

### Director General

4.

Sindh Coal Authority

House No 16, E Street, Behind Zamzama Park, DHA Phase V, Karachi.

Telephone No: 021-99251059 - 99251507 Fax No. : 021-99251038

A complete set of BD may be purchased by an interested bidder on submission of a written application to the above office and upon payment of a non-refundable fee of Rs. 10,000/- for each package separately in the shape of

Pay Order or Demand Draft in the name of Director General, Sindh Coal Authority.

- A Pre-bid meeting will be held on 08.10.2012 at 1200 hrs. at the address mentioned in para-3 above. 5.
- All bids must be accompanied by a bid security of two (02) % of Bid Price and must be delivered to above office at or before 1300 hours, on October 16, 2012. Bids will be opened at 1400 hours on the same day, in the presence 6. of bidder's representatives who choose to attend at the above address.
- The Procuring agency will not be responsible for any costs or expenses incurred by the bidders in connection with the preparation and delivery of bids, including the cost and expenses incurred by the bidder in connection with site 7.
- Procuring agency reserves right to annul the bidding process and reject all bids or proposals, as per SPP Rules 8.
- Please confirm receipt of this invitation immediately in writing by courier or fax. If you do not intend to bid, we would appreciate being so notified also in writing at your earliest opportunity 9.

Your truly. Director General SINDH COAL AUTHORITY



No SCA-23/TW/DG/ 113 /2012 Karachi, dated, September 25, 2012

### NOTICE INVITING TENDERS

Provincial Government Funds: ADP No. 318/2012-13 . Bid Reference No: SCA/Phase 1/CP-III & W

M/s. Maqbool Associates (Pvt) Limited G-25, Ch. Khaliq-uz-Zeman Road Clifton, Block-18, Karachi. Fax # 021-35821111

- 1. The Sindh Coal Authority (the "Procuring Agency") has received funds from the Provincial Government towards the cost of Improvement and Widening of Road Network from Sea Port Karachi to Thar Coalfield Area via Thatta. Badin, Wango, Mithi, Islamkot ( Phase I) upto Wango Mor 225 km and it is intended that part of the proceeds of the funds will be applied to eligible payments under the contract for the following works packages:-
  - (i) Rehabilitation of Section from Km 105+250 to 110+250 (Badin Sujawal Road) including repair/rehabilitation of structures (Culverts & Bridges) from Bhaneri To Goth Haji Alluu (Length 54.25 km) Contract Package No.SCA/Phase-I/CP-III
  - (ii) Rehabilitation of Section from Diwan Sugar Mills to Pinnu Baran (Km 110+250 to 125+500 Badin Sujawal Road) including repair/rehabilitation/reconstruction of structures (Culverts & Bridges) (Length 15.25 km) Contract Package No: SCA/Phase-I/CP-IV

Bidding is open to all Prequalified firms only

Procuring agency invites sealed bids from prequalified eligible bidders for the works stated in para 1 above.

- Bidders may obtain information by acquiring the bidding documents (BD) from the Office of the procuring agency. 2.
- 3. upto 15th day of October, 2012 during office hours at:-

### **Director** General

Sindh Coal Authority

House No 16, E Street, Behind Zamzama Park, DIIA Phase V, Karachi.

Telephone No: 021-99251059 - 99251507 Fax No. : 021-99251038

A complete set of BD may be purchased by an interested bidder on submission of a written application to the above office and upon payment of a non-refundable fee of Rs. 10,000/- for each package separately in the shape of Pay Order or Demand Draft in the name of Director General, Sindh Coal Authority.

- A Pre-bid meeting will be held on 08.10.2012 at 1200 hrs. at the address mentioned in para-3 above. All bids must be accompanied by a bid security of two (02) % of Bid Price and must be delivered to above office 5. at or before 1300 hours, on October 16, 2012. Bids will be opened at 1400 hours on the same day, in the presence 6. of bidder's representatives who choose to attend at the above address.
- The Procuring agency will not be responsible for any costs or expenses incurred by the bidders in connection with the preparation and delivery of bids, including the cost and expenses incurred by the bidder in connection with site 7.
- Procuring agency reserves right to annul the bidding process and reject all bids or proposals, as per SPP Rules 8.
- Please confirm receipt of this invitation immediately in writing by courier or fax. If you do not intend to bid, we would appreciate being so notified also in writing at your earliest opportunity 9.

Yours truly, Director Genera SINDH COAL AUTHORITY



No SCA 23/TW/DG/ 114 /2012 Karachi, dated September 26, 2012

### NOTICE INVITING TENDERS

Provincial Government Funds: ADP No. 318/2012-13 Bid Reference No: SCA/Phase 1/CP-III L W

M/s. Ninz Muhammad Khan & Brothers Shah Makki Road, Katcha Qila Hyderabad Fax # 022-3780383

- 1. The Sindh Coal Authority (the "Procuring Agency") has received funds from the Provincial Government towards the cost of Improvement and Widening of Road Network from Sea Port Karachi to Thar Coalfield Area via Thatta, Badin, Wango, Mithi, Islamkot ( Phase I) upto Wango Mor 225 km and it is intended that part of the proceeds of the funds will be applied to eligible payments under the contract for the following works/packages:-
  - (i) Rehabilitation of Section from Km 105+250 to 110+250 (Badin Sujawal Road) including repair/rehabilitation of structures (Culverts & Bridges) from Bhaneri To Goth Haji Alluu (Length 54.25 km) Contract Package No.SCA/Phase-I/CP-III
  - (ii) Rehabilitation of Section from Diwan Sugar Mills to Pinnu Baran (Km 110+250 to 125+500) Badin Sujawal Road) including repair/rehabilitation/reconstruction of structures (Culverts & Bridges) (Length 15.25 km) Contract Package No: SCA/Phase-1/CP-IV

Bidding is open to all Prequalified firms only

- Procuring agency invites sealed bids from prequalified eligible bidders for the works stated in para 1 above. 2
- Bidders may obtain information by acquiring the bidding documents (BD) from the Office of the procuring agency. 3. upto 15th day of October, 2012 during office hours at:-

Director General

Sindh Coal Authority

House No 16, E Street, Behind Zamzama Park, DHA Phase V, Karachi.

Telephone No: 021-99251059 - 99251507 Fax No. : 021-99251038

A complete set of BD may be purchased by an interested bidder on submission of a written application to the above office and upon payment of a non-refundable fee of Rs. 10,000/- for each package separately in the shape of 4. Pay Order or Demand Draft in the name of Director General, Sindh Coal Authority.

A Pre-bid meeting will be held on 08.10.2012 at 1200 hrs. at the address mentioned in para-3 above.

- All bids must be accompanied by a bid security of two (02) % of Bid Price and must be delivered to above office 5. at or before 1300 hours, on October 16, 2012. Bids will be opened at 1400 hours on the same day, in the presence 6. of bidder's representatives who choose to attend at the above address.
- The Procuring agency will not be responsible for any costs or expenses incurred by the hidders in connection with the preparation and delivery of bids, including the cost and expenses incurred by the bidder in connection with site 7. visits.
- Procuring agency reserves right to annul the bidding process and reject all bids or proposals, as per SPP Rules 8. 2010.
- Please confirm receipt of this invitation immediately in writing by courier or fax. If you do not intend to bid, we 9. would appreciate being so notified also in writing at your earliest opportunity

Yours truly,

Director General SINDH COAL AUTHORITY



No SCA-23/TW/DG/ 15 /2012 Karachi, dated. September 26, 2012

### NOTICE INVITING TENDERS

Provincial Government Funds: ADP No. 318/2012-13 Bid Reference No: SCA/Phase 1/CP-111 + IV

M/s. Umer Jan & Co. Plot No.147, Shikarpur Road, Nara Stop, Near Khan Service Station Sukkur. Fax # 071-5632461

- 1. The Sindh Coal Authority (the "Procuring Agency") has received funds from the Provincial Government towards the cost of Improvement and Widening of Road Network from Sea Port Karachi to Thar Coalfield Area via Thatta, Badin, Wango, Mithi, Islamkot ( Phase I) upto Wango Mor 225 km and it is intended that part of the proceeds of the funds will be applied to eligible payments under the contract for the following works/packages:-
  - (i) Rehabilitation of Section from Km 105+250 to 110+250 (Badin Sujawal Road) including repair/rehabilitation of structures (Culverts & Bridges) from Bhaneri To Goth Haji Alluu (Length 54.25 km) Contract Package No.SCA/Phase-I/CP-III
  - (ii) Rehabilitation of Section from Diwan Sugar Mills to Pinnu Baran' (Km 110+250 to 125+500 Badin Sujawal Road) including repair/rehabilitation/reconstruction of structures (Culverts & Bridges) (Length 15.25 km) Contract Package No: SCA/Phase-1/CP-IV

Bidding is open to all Prequalified firms only

Procuring agency invites sealed bids from prequalified eligible bidders for the works stated in para 1 above.

- Bidders may obtain information by acquiring the bidding documents (BD) from the Office of the procuring agency, 2.
- 3. upto 15th day of October, 2012 during office hours at:-

Director General

Sindh Coal Authority

House No 16, E Street, Behind Zamzama Park, DHA Phase V, Karachi.

Telephone No: 021-99251059 - 99251507 Fax No. : 021-99251038

- A complete set of BD may be purchased by an interested bidder on submission of a written application to the above office and upon payment of a non-refundable fee of Rs. 10,000/- for each package separately in the shape of 4. Pay Order or Demand Draft in the name of Director General, Sindh Coal Authority.
- A Pre-bid meeting will be held on 08.10.2012 at 1200 hrs. at the address mentioned in para-3 above. All bids must be accompanied by a bid security of two (02) % of Bid Price and must be delivered to above office 5. at or before 1300 hours, on October 16, 2012. Bids will be opened at 1400 hours on the same day, in the presence 6.
- of bidder's representatives who choose to attend at the above address. The Procuring agency will not be responsible for any costs or expenses incurred by the bidders in connection with the preparation and delivery of bids, including the cost and expenses incurred by the bidder in connection with site 7.
- Procuring agency reserves right to annul the bidding process and reject all bids or proposals, as per SPP Rules 8.
- Please confirm receipt of this invitation immediately in writing by courier or fax. If you do not intend to bid, we would appreciate being so notified also in writing at your earliest opportunity 9.

Yours truly.

Director General SINDH COAL AUTHORITY



No SCA-23/TW/DG/ 116 /2012 Karachi, dated. September 26, 2012

### NOTICE INVITING TENDERS

Provincial Government Funds: ADP No. 318/2012-13 Bid Reference No: SCA/Phase I/CP-III +

M/s. Rakhshani Builders (Pvt) Limited C-64, Railway Housing Society Quetta. Fax # 081-2471954

- 1. The Sindh Coal Authority (the "Procuring Agency") has received funds from the Provincial Government towards the cost of Improvement and Widening of Road Network from Sea Port Karachi to Thar Coalfield Area via Thatta, Badin, Wango, Mithi, Islamkot ( Phase I) upto Wango Mor 225 km and it is intended that part of the proceeds of the funds will be applied to eligible payments under the contract for the following works/packages:-
  - (i) Rehabilitation of Section from Km 105+250 to 110+250 (Badin Sujawal Road) including repair/rehabilitation of structures (Culverts & Bridges) from Bhaneri To Goth Haji Alluu (Length 54.25 km) Contract Package No.SCA/Phase-I/CP-III
  - (ii) Rehabilitation of Section from Diwan Sugar Mills to Pinnu Baran (Km 110+250 to 125+500 Badin Sujawal Road) including repair/rehabilitation/reconstruction of structures (Culverts & Bridges) (Length 15.25 km) Contract Package No: SCA/Phase-1/CP-IV

Bidding is open to all Prequalified firms only

- Procuring agency invites sealed bids from prequalified eligible bidders for the works stated in para 1 above.
- Bidders may obtain information by acquiring the bidding documents (BD) from the Office of the procuring agency, 2.
- 3. upto 15th day of October, 2012 during office hours at:-

### **Director** General

### Sindh Coal Authority

House No 16, E Street, Behind Zamzama Park, DHA Phase V, Karachi.

Telephone No: 021-99251059 - 99251507 Fax No. : 021-99251038

A complete set of BD may be purchased by an interested bidder on submission of a written application to the above office and upon payment of a non-refundable fee of Rs. 10,000/- for each package separately in the shape of 4. Pay Order or Demand Draft in the name of Director General, Sindh Coal Authority.

A Pre-bid meeting will be held on 08.10.2012 at 1200 hrs. at the address mentioned in para-3 above.

- All bids must be accompanied by a bid security of two (02) % of Bid Price and must be delivered to above office 5. at or before 1300 hours, on October 16, 2012. Bids will be opened at 1400 hours on the same day, in the presence 6. of bidder's representatives who choose to attend at the above address.
- The Procuring agency will not be responsible for any costs or expenses incurred by the bidders in connection with the preparation and delivery of bids, including the cost and expenses incurred by the bidder in connection with site 7.
- Procuring agency reserves right to annul the bidding process and reject all bids or proposals, as per SPP Rules 8.
- Please confirm receipt of this invitation immediately in writing by courier or fax. If you do not intend to bid, we would appreciate being so notified also in writing at your earliest opportunity 9.

Yourstruly.

Director General SINDH COAL AUTHORITY



No. SCA-23/TW/DG/ 11 7 /2012 Karachi, dated. September 26, 2012

### NOTICE INVITING TENDERS

Provincial Government Funds: ADP No. 318/2012-13 Bid Reference No: SCA/Phase I/CP-III \* 19

M/s. Haji Sirajuddin Soomro 41/72, Hamid Plaza Saddar Cantt. Hyderabad. Fax # 022-2730936

- 1. The Sindh Coal Authority (the "Procuring Agency") has received funds from the Provincial Government towards the cost of Improvement and Widening of Road Network from Sea Port Karachi to Thar Coalfield Area via Thatta, Badin, Wango, Mithi, Islamkot ( Phase I) upto Wango Mor 225 km and it is intended that part of the proceeds of the funds will be applied to eligible payments under the contract for the following works/packages:-
  - (i) Rehabilitation of Section from Km 105+250 to 110+250 (Badin Sujawal Road) including repair/rehabilitation of structures (Culverts & Bridges) from Bhaneri To Goth Haji Alluu (Length 54.25 km) Contract Package No.SCA/Phase-I/CP-III
  - (ii) Rehabilitation of Section from Diwan Sugar Mills to Pinnu Baran (Km 110+250 to 125+500 Badin Sujawal Road) including repair/rehabilitation/reconstruction of structures (Culverts & Bridges) (Length 15.25 km) Contract Package No: SCA/Phase-I/CP-IV

Bidding is open to all Prequalified firms only

- Procuring agency invites sealed bids from prequalified eligible bidders for the works stated in para 1 above.
- Bidders may obtain information by acquiring the bidding documents (BD) from the Office of the procuring agency. 2. 3. upto 15th day of October, 2012 during office hours at:-

**Director** General

Sindh Coal Authority

House No 16, E Street, Behind Zamzama Park, DIIA Phase V, Karachi.

Telephone No: 021-99251059 - 99251507 Fax No. : 021-99251038

A complete set of BD may be purchased by an interested bidder on submission of a written application to the above office and upon payment of a non-refundable fee of Rs. 10,000/- for each package separately in the shape of 4. Pay Order or Demand Draft in the name of Director General, Sindh Coal Authority.

A Pre-bid meeting will be held on 08.10.2012 at 1200 hrs. at the address mentioned in para-3 above.

- All bids must be accompanied by a bid security of two (02) % of Bid Price and must be delivered to above office 5. at or before 1300 hours, on October 16, 2012. Bids will be opened at 1400 hours on the same day, in the presence 6. of bidder's representatives who choose to attend at the above address.
- The Procuring agency will not be responsible for any costs or expenses incurred by the bidders in connection with the preparation and delivery of bids, including the cost and expenses incurred by the bidder in connection with site 7.
- Procuring agency reserves right to annul the bidding process and reject all bids or proposals, as per SPP Rules 8.
- Please confirm receipt of this invitation immediately in writing by courier or fax. If you do not intend to bid, we would appreciate being so notified also in writing at your earliest opportunity 9.

Yours truly,

Director General SINDH COAL AUTHORITY



No. SCA-23/TW/DG/ 118 /2012 Karachi, dated: September 26, 2012

### NOTICE INVITING TENDERS

Provincial Government Funds: ADP No. 318/2012-13 Bid Reference No: SCA/Phase I/CP-III ATV

M/s. Friends Construction Syndicate (Pvt) Limited 14-17, Snow White Commercial Complex Shara-e-Faisal, Karachi. Fax # 021-34325751

- The Sindh Coal Authority (the "Procuring Agency") has received funds from the Provincial Government towards the cost of Improvement and Widening of Road Network from Sea Port Karachi to Thar Coalfield Area via Thatta, Badin, Wango, Mithi, Islamkot (Phase I) upto Wango Mor 225 km and it is intended that part of the proceeds of the funds will be applied to eligible payments under the contract for the following works/packages:-
  - (i) Rehabilitation of Section from Km 105+250 to 110+250 (Badin Sujawal Road) including repair/rehabilitation of structures (Culverts & Bridges) from Bhaneri To Goth Haji Alluu (Length 54.25 km) Contract Package No.SCA/Phase-I/CP-III
  - (ii) Rehabilitation of Section from Diwan Sugar Mills to Pinnu Baran (Km 110+250 to 125+500 Badin Sujawal Road) including repair/rehabilitation/reconstruction of structures (Culverts & Bridges) (Length 15.25 km) Contract Package No: SCA/Phase-1/CP-IV

Bidding is open to all Prequalified firms only

- 2. Procuring agency invites sealed bids from prequalified eligible bidders for the works stated in para 1 above.
- Bidders may obtain information by acquiring the bidding documents (BD) from the Office of the procuring agency, upto 15<sup>th</sup> day of October, 2012 during office hours at:-

### **Director General**

Sindh Coal Authority

House No 16, E Street, Behind Zamzama Park, DHA Phase V, Karachi.

Telephone No: 021-99251059 - 99251507 Fax No. : 021-99251038

- 4. A complete set of BD may be purchased by an interested bidder on submission of a written application to the above office and upon payment of a non-refundable fee of Rs. 10,000/- for each package separately in the shape of Pay Order or Demand Draft in the name of Director General, Sindh Coal Authority.
- 5. A Pre-bid meeting will be held on 08.10.2012 at 1200 hrs. at the address mentioned in para-3 above.
- 6. All bids must be accompanied by a bid security of two (02) % of Bid Price and must be delivered to above office at or before 1300 hours, on October 16, 2012. Bids will be opened at 1400 hours on the same day, in the presence of bidder's representatives who choose to attend at the above address.
- The Procuring agency will not be responsible for any costs or expenses incurred by the bidders in connection with the preparation and delivery of bids, including the cost and expenses incurred by the bidder in connection with site visits.
- 8 Procuring agency reserves right to annul the bidding process and reject all bids or proposals, as per SPP Rules 2010.
- Please confirm receipt of this invitation immediately in writing by courier or fax. If you do not intend to bid, we would appreciate being so notified also in writing at your earliest opportunity

Yours truly,


Director General SINDH COAU AUTHORITY



To,

### GOVERNMENT OF SINDH SINDH COAL AUTHORITY

No.SCA-23(1)/2011-12 Karachi, 6<sup>th</sup> June, 2012



The Managing Director Sindh Public Procurement Regulatory Authority Government of Sindh Karachi

### SUBJECT: HOISTING OF PRE-QUALIFICATION EVALUATION REPORT FOR PRE-QUALIFYING THE FIRMS/CONTRACTORS FOR IMPROVEMENT AND WIDENING OF ROAD NETWORK FROM SEAPORT KARACHI TO THAR COALFIELD AREA VIA THATTA, BADIN, WANGO, MITHI, ISLAMKOT (PHASE-I) UPTO WANGO MOR 225 KMS.

The pre-qualification evaluation report for pre-qualifying firms/contractors

for the subject work is enclosed herewith for favour of information and hoisting on the Authority's Website.

(Abdul Majeed)Pathan) Director General Sindh Coal Aµthority

Copy to:-

- The Additional Secretary, C&ED Deptt., Sindh.
- The P.S. to Secretary, C&ED Deptt., alongwith copy of above documents for kind perusal of Honourable Secretary and also hoisting on the department's website.
- The Chief Engineer, SCA for favour of information.

### SINDH COAL AUTHORITY Prequalification Evaluation Report

Improvement and Widening of Road Network from Sea Port Karachi to Thar Coal Field Area via Thatta, Badin, Wango, Mithi, Islam Kot (Phase I) upto Wango Mor 225 Km.

### 1.0 Preamble

The Government of Sindh, Coal & Energy Development Department is taking steps to provide infrastructure to generate power/energy from Coal, which is a natural gift available in mass quantity in the desert area of Tharparkar District in the Province of Sindh. For exploring the coal by open cast mining and power generation, heavy machinery and equipment is to be transported from Sea port Karachi to Thar Coal Field Area. As per requirements of the potential investors for providing safe access to transport their heavy equipment and machinery to the Coal Field Area, the existing road network needs to be improved to cater for heavy loading requirements. The Government of Sindh, Coal Energy Development Department/Sindh Coal Authority has therefore decided to Rehabilitate, Reconstruct, Widen and Improve / strengthen the existing road from Karachi (Ghagar Railway Crossing) to Thar Coal Field Area via Thatta, Sujawal, Badin, Wango Mor, Mithi and Islam Kot.

To design and construct the Project road on fast track, the Project road is divided into two (2) phases, Phase I and Phase II. Each phase will further be divided in to 4 to 5 contract packages for construction.

For the construction of both the phases it was decided by the SCA to initiate Prequalification of National (Local) Firms/Organizations. Accordingly, Notice Inviting Tender for Prequalification of Contractors was advertised in the news papers.

This Prequalification Evaluation Report is to prequalify the firms/organizations (Applicants) for Phase I i.e. from Karachi (Ghagar Railway Crossing) to Wango Mor.

Pre-qualification is a process to select firms or combination of firms that are suitably experienced in the type of proposed works and construction technology involved, that are financially and managerially sound, and that can mobilize resources in a timely manner to ensure successful execution of the contract. Pre-qualification is then followed by the closed competitive bidding in which only those Applicants meeting the specified criteria are invited to bid.

Pre-qualification Notice for both the phases was published in the national newspapers on 10<sup>th</sup> & 11<sup>th</sup> April, 2012. Pre-qualification Documents were issued as per notified schedule. A total of 29 firms purchased the Pre-qualification Documents, whereas 24 applications were submitted by the firms or as Joint Venture up to 27<sup>th</sup> April 2012, the last date for submission of applications.

### 2.0 Pre-qualification Evaluation Criteria

Pre-qualification evaluation was carried out in accordance with Pass-Fail criteria provided in Prequalification Document.

### 2.1 Preliminary Examination

Prior to detailed evaluation, following points were observed to determine the responsiveness of applications and the result is presented in Table-1;

- a. Completeness and verification of Documents.
- b. Eligibility as defined in Documents.
- c. Joint Venture (if applicable) requirements.

In Preliminary Examination, nationality of the applicants was checked in accordance with SPPRA Rule 2 (1) (y) and 15 (2) (b) (i).

SPPRA Rule 2 (1) (y) states "**National Company or Firm** which means any enterprise firm or company set up or incorporated in Pakistan"

SPPRA Rule 15 (2) (b) (i) states "**National Competitive Bidding** shall be the procedure wherein bidding is open only to interested national firms, companies or parties and international firms, companies or parties are not invited for the bidding."

### 2.2 Detailed Evaluation

The detailed evaluation was based primarily on following parameters, which were provided in the Prequalification Document, Section II, Evaluation/Qualification Criteria. Following relevant important parameters, which are provided in the SPPRA Rules, were also made part of the detailed evaluation.

- a. Mandatory Provisions/Eligibility
- b. Financial Situation
- c. Experience.

### 2.2.1 Mandatory Provisions/Eligibility

In this section following sub sections were checked and evaluated, as established / documented in PQ document.

(i) Registration with PEC:

Firms/Contractors must possess valid registration certificate of PEC in the category C1 (Financial limit of PKR 1,000 million) or above and in discipline (CE01& CE02) for at least 05 years pursuant to Evaluation/Qualification Criteria 1

 (ii) Registration with Income Tax Department: Firms/Contractors must possess valid registration certificate from income tax authority (NTN) pursuant to Evaluation/Qualification Criteria 1 (iii) Conflict of Interest:

As per SPPRA Rule 2 (1) (1), Applicants shall not have the Conflict of Interest. The "Conflict of Interest means:

- (a) where a contractor, supplier or consultant provides, or could provide, or could be perceived as providing biased professional advice to a procuring agency to obtain an undue benefit for himself or those affiliated with him;
- (b) receiving or giving any remuneration directly or indirectly in connection with the assignment except as provided in the contract;
- (c) any engagement in consulting or other procurement activities of a contractor, consultant or service provider that conflicts with his role or relationship with the procuring agency under the contract;
- (d) where an official of the procuring agency engaged in the procurement process has a financial or economic interest in the outcome of the process of procurement, in a direct or an indirect manner;"
- (iii) Government Owned Enterprises:

In accordance with SPPRA Rule 29(2) "Government owned enterprises or institutions may participate only if they can establish that they are;

- (a) legally and financially autonomous; and
- (b) operate under commercial law;

Provided that where government owned universities or research centers in the country are of a unique and exceptional nature, and their participation is critical to project implementation, they may be allowed to participate."

(iv) Blacklisting:

Applicant is not black listed pursuant to Evaluation/Qualification Criteria 1 and SPPRA Rule 2 (1) (i). In accordance with SPPRA Rule 2 (1) (i), Blacklisting means:

"Barring a bidder, contractor, consultant or supplier from participating in any future procurement proceedings by the procuring agency"

### 2.2.2 Financial Situation

Under this section following sub sections were checked and evaluated

(i) Financial Performance:

The Applicants shall submit audited balance sheets for the last three (3) years to demonstrate the current soundness of the

applicant's financial position and its prospective long term profitability. The criteria for financial soundness provided in the Evaluation/Qualification Criteria 1 (F) is:

- Average Net Working Capital for last 3 years = PKR 70 million
- Average Net Worth for last 3 years = PKR 140 million
- Cash Flow Requirements = PKR 200 million
- Average Annual Construction Turnover: (ii)

The average annual turnover of the applicant should be equal to or greater than that specified in Evaluation/Qualification Criteria 1 (E) for the last three (3) years as stated herein below as well;

### Average Annual Construction Turnover for last 3 years = PKR 800 million

### 2.2.3 Experience

1

Under this section following sub sections were checked and evaluated

- General Construction Experience:
- The Applicants shall submit that they have the experience under (i) construction contracts in the role of contractor, subcontractor, or management contractor for at least the last ten (10) years prior to applications submission deadline in accordance with the Evaluation/Qualification Criteria 1 (A).
  - Experience and Past Performance:

have (ii) they establish that to Applicants have assignments The similar successfully/substantially completed 2 having cost of each at least 50% of the project in the last 5 years in accordance with Evaluation/Qualification Criteria 1 (B) (i). Similar Assignments = PKR 350 million each

Furthermore, in accordance with the Evaluation/Qualification Criteria 1 (B) (ii), the Applicants have to establish that they have executed at least 1 project (out of two contracts mentioned above) in similar geographical condition in last 5 years.

(iii) Current Commitments:

The Applicants have to submit details of projects in hand/progress along with (i) Name of Contract (ii) Value of Contract (iii) Name of employer (iv) Value of outstanding work in PKR (v) Estimated completion date, to substantiate the adequacy of the financial resources to meet the cash flow requirements.

### 2.2.4 Key Personnel Qualification & Experience

The Applicants have to establish that key personnel of required qualification and experience are on their payroll in accordance with Evaluation/Qualification Criteria 1 (C).

(i)	Project Manager:	Qualification Msc (Civil) with 7 years experience (3 years relevant experience) or BE (Civil) with 15 years experience (8 years relevant experience).
(ii)	Planning Engineer:	BE (Civil) with 10 years experience.
(iii)	Contracts Engineer:	BE (Civil) with 15 years experience.
(iv)	Structures Engineer:	BE (Civil) with 15 years experience with 10 years relevant experience of bridges.
(V)	Highway Engineer:	BE (Civil) with 15 years experience with 10 years relevant experience of roads.
(vi)	Material Engineer:	Msc (Geology) with 15 years experience
(vii)	Site Engineers:	Qualification: BE (Civil), Number: (2).
(viii)	Sr. Surveyors:	Experience: 3 similar assignments, 8 years experience. Qualification: Diploma in Civil, Number: 01. Experience: 3 similar assignment, 10 years experience.
(ix)	Surveyors:	Qualification: Diploma in Civil, Number: (4). Experience: One (1) similar assignment, 5 years experience.
(x)	Quantity Surveyor:	Qualification: Diploma in Civil, Number: 01. Experience: 3 similar assignment, 10 years experience.

### 2.2.5 Equipment

i

----

Į

ļ

Į

1

The Applicants have to establish following requirement of plant & equipment pursuant to Evaluation/Qualification Criteria 1 (D).

Sr. No.	Description of Equipment	Capacity & Horse Power	Minimum Requirement for C1 Category Firms (Qty. in No.)
1	Bulldozer	200 HP	3
2	Motor Grader	140 HP	_ 4

Sr. No.	Description of	Equipment	Capacity & Horse Power	Minimum Requirement for C1 Category Firms (Qty. in No.)
3	Vibratory Roller		10 - 12 Ton	4
4	Pneumatic Roller		 18 - 21 Ton	3
5	Tandem Roller		8 - 12 Ton	2
6	Wheel Loader	-0-0	2.5 Cum	4
7	Plate Compactor		11 HP (230 KG)	2
8	Dump Truck		 18 Ton	10
9	Dump Truck		10 Ton	8
10	Excavator		105 HP	4
	Water Tanker	33	10,000 Ltr	4
	Aggregate Crushing & Screening Plant		45 Ton/hr	1
13	Asphalt Plant		120 Ton/Hr	1
14	Asphalı Distributor		3,000 Ltr	1
	5 Asphalt Paver		145 HP (3-6m wide)	2

1

1

l

I

Sr. Io.	Description of Eq	uipment Capa Horse	Power R	Minimum equirement C1 Category Firms Qty. in No.)
16	Concrete Batching Plant	30	Cum	1
17	Wheel Tractor	8	) Hp	4
18	Concrete Transit Mixer	6	Cum	2
19	Concrete Vibrator	*>	5 HP	2
20	Road Marking Machine	Hea	vy Duty	1
21	Concrete Mixer		Cum	3
22	Air Compressor	30	00 CFM	2
23	Pneumatic Jack Hammer	- <u>-</u>		2
24	Crane		25 Ton	2
25	5 Water Pump	4"	Delivery	3
	6 Concrete Pump			2

### 2.2.6 Misleading/false Representation/Poor Performance

Besides above, the applications were also checked to the extent possible within the available time and resource as to any misleading/false representation provided by the Applicant beside the performance exhibited on previous Works.

Page - 7

### 2.2.7 Conditional Pre-qualification

As provided in Evaluation/Qualification Criteria (C) "Failure to meet experience standards for candidates offered may not result in rejection at this pre-qualification stage; it could result in a Conditional Prequalification subject to corrections being made to the satisfaction of the Employer's requirements before bid submission."

Similarly, pursuant to Evaluation/Qualification Criteria (D) "Minor deviation in equipment requirement may not result in rejection at this pre-qualification stage, it could result in a Conditional Pre-qualification subject to corrections being made to the satisfaction of the Employer's requirements before bid submission."

However, no relaxation is considered in experience, financial soundness and other provisions provided in Prequalification Document and/or SPPRA Rules.

### 3.0 Qualification Evaluation

Prior to qualification evaluation, some of the general observations on applications are discussed below:

### 3.1 Observations on Applications

On the basis of Pre-qualification criteria specified herein above, detailed evaluation was carried out. It was generally observed during the process of evaluation that the applicants generally, except few, failed to understand the requirements as laid down in the Pre-qualification Documents. They had not provided PEC registration certificates for 5 years, they had not filled in the forms as required and many deficiencies were observed. For recording specific construction Experience, information provided was again deficient. Most of the Applicants did not fill the forms as desired. In case of financial information, the omissions and mistakes were manifold. The data about blacklisting was also not provided as required and the applicants tend to avoid the same.

### 3.2 Detailed Evaluation

The factors stated hereinabove led to affect detailed evaluation of applicants with some flexibility.

Any Applicant failing in meeting specified criteria for eligibility, minimum construction period, average annual turnover, financial soundness, and number and size of similar works executed has been rejected for prequalification.

### 3.3 Pre-qualification Evaluation Decision

On above lines, Pre-qualification evaluation was carried out. The Prequalification Evaluation Decisions are placed as Table 2.1 to 2.3. The Summary of evaluation and detailed evaluation are placed as Annexure-A to this report.

### 4.0 Recommendations

Pre-qualification Evaluation Committee unanimously recommends approval of Proposed Pre-qualification Decision placed at Table-2.1 to 2.3 by chairman tender opining committee, being competent authority.

Chief Engineer, Sindh Coal Authority

Superintending Engineer, Sindh Coal Authority

Nominee of the Planning & Development Dept., GOS

Executive Engineer, Sindh Coal Authority

The Engineer (Team Leader), EA Consulting (Pvt.) Ltd.

DS (Da)

Nominee of the Finance Department, GOS.

Divisional Account Officer, Sinch Coal Authority

w.

Contract / Procurement Engr., EA Consulting (Pvt.) Ltd.

Chairman

Table 2.1


. . . .

1

PROPOSED PRE-QUALIFICATION DECISION

Fully Pre-Qualified Applicants:

ビカ	
NO.	NAME OF FIRMS
-	Zarghoon Enterprises (Pvt) Ltd
5	Niaz Muhammad Khan & Brothers
3	Rakhshani Builders (Pvt) Ltd
4	Mumtaz & Company
ъ	Umer Jan & Co
9	Muhammad Ramzan & Co
7	Maqbool Associates (Pvt) Limited
8	MAJ & FE Joint venture
:	
	in the set of the set



	ЦС
	ſ.
	Z
	~
	CH
	-
	C E
2	
R	<u> </u>
<b>O</b>	-
~	
<u> </u>	
0	_
Table	С
-	7
	ТÌ
	Ц С

i 1 PROPOSED PRE-QUALIFICATION DECISION Conditionally Pre-Onalified Annlicants.

SR. NO.	NAME OF FIRMS	DEFICIENCIES TO BE RECTIFIED TO THE EMPLOYER'S SATISFACTION	
-	Friends Construction Syndicate (Pvt) Ltd.	Company incorporation document not provided	
		Detailed CV of proposed staff not provided	
		Details of Equipment not provided (ownership)	
2	Haji Sirajuddin Soomro	Applicant has applied for registration in CE02 decipline	
		Detailed CV of proposed staff not provided	
		Details of Equipment not provided (ownership)	
ო	Fazal & Brothers	Completion Certificates of projects not provided	
		Detailed CV of proposed staff not provided	
		Details of Equipment not provided (ownership)	
4	FWO	NTN Certificate not provided	
		PEC registration for 2011 to 2008 not provided	
		I with Reference Parter	
		N Store Star	· · ·
		The second	
		J. Canol C.	Conceller, Th

Table 2.3 PROPOSED PRE-QUALIFICATION DECISION

•

. .

•

**Rejected Applicants:** 

MAME OF FIRMIS     NAME OF FIRMIS     REASONS FC       Indusmen Corporation     Failed in Eligibility Criteria of PEC       V of Shaheen Construction Company and K.A. & Brothers     Incomplete informet submitted       Sardar Mohammad Ashraf D Baluch (Pvt) Ltd     Failed in Eligibility Criteria of PEC       V of Shaheen Construction Company and K.A. & Brothers     Incomplete information of Cash I       Arifidavit for non Blacklisting not provided     Erails in Nationally Pass in Key Personn       Al-Mehran Builders Pak (Pvt) Ltd     Fails in Net Worth       Al-Mehran Builders Pak (Pvt) Ltd     Fails in Net Worth       Aritidavit for non Blacklisting not provided     Erails in Annual Turn Over       Minishing Tool PEC     Bracklisting Affidavit not provided       Mational Logistic Cell Engineers     National Logistic Cell Engineers       National Logistic Cell Engineers     NT Noertificnally Pass in Key Personn       Rational Logistic Cell Engineers     Patis in Annual Turn Over       Rational Logistic Cell Engineers     Patis in Experience & Past Perform       Rational Logistic Cell Engineers     Patis in Key Staff       Rational Logistic Cell Engineers <td< th=""><th>REASONS FOR REJECTION</th><th>Failed in Elioibility Criteria of PEC discipline CE-00</th><th>V Criteria of PEC discipline CE-02</th><th>1</th><th>Fail in Similar Expereince. No project completed in last 5 vears</th><th></th><th>Affidavit for non Blacklisting not provided</th><th>Conditionally Pass in Key Personnel &amp; Equipment</th><th>urn Over</th><th>M</th><th>Conditionally Pass in Key Personnel &amp; Equipment</th><th>n for 2008 to 2011 not provided</th><th></th><th>ut provided</th><th>urn Over</th><th>Fails in Experience &amp; Past Performance</th><th>Conditionally Pass in Key Personnel &amp; Equipment</th><th>Applicant is not operating under commercial law as required by</th><th>•</th><th>not provided</th><th>Fails in Average Networking Capital</th><th>PEC Registration for 2012 and 2008 not provided</th><th></th><th>Current Commitments and Cash flow not provided</th><th>Fails in Eligibility Criteria of Nationality</th><th>Fails in Eligibility Criteria of Nationality</th><th>Failed in Eligibility Criteria of PEC discipline CE-02</th><th>Il Expereince as well</th><th>۰.</th><th><u>ا</u>ا</th><th></th><th></th></td<>	REASONS FOR REJECTION	Failed in Elioibility Criteria of PEC discipline CE-00	V Criteria of PEC discipline CE-02	1	Fail in Similar Expereince. No project completed in last 5 vears		Affidavit for non Blacklisting not provided	Conditionally Pass in Key Personnel & Equipment	urn Over	M	Conditionally Pass in Key Personnel & Equipment	n for 2008 to 2011 not provided		ut provided	urn Over	Fails in Experience & Past Performance	Conditionally Pass in Key Personnel & Equipment	Applicant is not operating under commercial law as required by	•	not provided	Fails in Average Networking Capital	PEC Registration for 2012 and 2008 not provided		Current Commitments and Cash flow not provided	Fails in Eligibility Criteria of Nationality	Fails in Eligibility Criteria of Nationality	Failed in Eligibility Criteria of PEC discipline CE-02	Il Expereince as well	۰.	<u>ا</u> ا		
			Ltd	Brothers		Incomplete infporm	Affidavit for non Bl		Fails in Annual Turn Over	Fails in Cash Flow			Blacklisting Affidavit not provided	Audit Reports not provided	Fails in Annual Turn Over	Fails in Experience			SPPRA Rule 29	NTN Certificate no	Fails in Average N	PEC Registration 1	Fails in Key Staff					Eailed in General Expereince		NTN Certificate no	ALCON AND	INTO ALLO ALLO ALLO ALLO ALLO ALLO ALLO AL

## Table 2.3 PROPOSED PRE-QUALIFICATION DECISION

4

0

.

,

PRE-QUALIFICATION DECISION	REASONS FOR REJECTION		PEC Registration for 2012,2010.2009, 2008 not provided	Blacklisting Affidavit not provided	Annual I urn Over not provided	Audit Reports not appropirate	Cash Flow not provided	Fails in General Experience	Fails in Experience & Past Performance	Conditionally Pass in Key Personnel & Equipment	Fails in Cash Flow		Fails in Experience & Past Performance	Conditionally Pass in Key Personnel & Equipment				The second			
OSED	<b>b</b>	11 Exceed (Pvt) Ltd				·····				12 Kazı Nisar Ahmed & Company					Ĺ		TL'ENCONTRA			2	