

NO: TC/G-55/1028/2012
Provincial Highway Division
Badin, Dated: -19-9-2012

To,

The Director (A & F)
Government of Sindh,
Sindh Public Procurement,
Regulatory Authority,
Planning & Development,
Department, Karachi

SUBJECT: - SUBMISSION OF BID EVALUATION REPORT AND CONTRACT EVALUATION FORM

Enclosed kindly find herewith the Bid Evaluation Report and Contract Evaluation Form of 06 Nos. work and 01 No. work at S. No. 04 is un-responded / rejected in connection with N.I.T No. TC/G-55/ 930. Dated. - 23-08-2012 for favour of your kind information & record in your office.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

Copy F.W.C.s to the Planning Officer, Planning Monitoring & Evaluation Cell, Works & Services Department, Government of Sindh, Karachi for favour of kind information.

Copy F.W.C.s to the Chief Engineer, Highways Department, Government of Sindh, Hyderabad for favour of kind information.

Copy F.W.C.s to the Superintending Engineer, Provincial Highways Circle, Hyderabad for favour of kind information.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

M.N.
SEPRG INWARD
No. 2371
Date
Sindh Public Procurement Regulatory Authority, Government of Sindh
27.9.012


BID EVALUATION REPORT

1. Name of Procuring Agency: PROVINCIAL HIGHWAYS DIVISION BADIN
2. Tender Reference No: N.I.I NO: IC/G-55/ 930, DATED: - 23-08-2012
3. Tender Description/Name of work/item: Construction of road from Dehi-Tando Jan Muhammad road to Village Mehan Otaqe Qabool Khatyan mile 0/0-0/5
4. Method of Procurement: Single Stage One envelop procedure
5. Tender Published: SPPRA Website S. No: 13705
The News, Dated: - 26-08-2012
Daily Ibrat, Dated: - 26-08-2012
Daily Express, Dated: - 26-08-2012
Daily Kawish, Dated: - 27-08-2012
6. Total Bid documents Sold: 03 Nos;
7. Total Bids Received: 03 Nos;
8. Technical Bid Opening date: (if applicable) Not Applicable
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: N.I.I.
11. Financial Bid Opening date: 13-09-2012

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	Mr. Manzoor Soomro	7897131	1 st Lowest	15.30% Below 17.00% Above	Qualified as per evolution criteria	Recommended for award of work.
2.	M/s Hosh Ayaz Construction	8018332	2 nd Lowest	14.00% Below 19.00% Above	Qualified as per evolution criteria	Responsive
3.	M/s Ali Builders	8201024	3 rd Lowest	12.00% Below 21.00% Above	Qualified as per evolution criteria	Responsive

Divisional Accounts Office
Highway Division Badin

Signatures of the Members of the Committee

Superintending Engineer
 Provincial Highways Circle
 Hyderabad.


Executive Engineer
 Provincial Highway Division
 BADIN

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF
WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Works & Services Department
- 2) PROVINCIAL / LOCAL GOVT / OTHER Executive Engineer Provincial Highway Division Badin
- 3) TITLE OF CONTRACT Civil Works.
- 4) TENDER NUMBER N.I.T No TC/G-55/ 930, Dated: - 23/08/2012.
- 5) BRIEF DESCRIPTION OF CONTRACT Construction of road from Dehi-Tando Jan Muhammad road
- 6) FORUM THAT APPROVED THE SCHEME P&D Department
- 7) TENDER ESTIMATED VALUE Rs. 7897131/-
- 8) ENGINEER'S ESTIMATE Rs. 7928562/-
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 08 Months
- 10) TENDER OPENED ON (DATE & TIME) 13.09.2012 at 2.00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03 Nos
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03 Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS _____
- 14) BID EVALUATION REPORT Copy attached
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER Mr Manzoor Soomro
- 16) CONTRACT AWARD PRICE Rs. 7897131/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID)
1. Mr. Manzoor Soomro
2. M/s Hosh Ayaz Construction
3. M/s Ali Builders
- 18) METHOD OF PROCUREMENT USED :- (Tick one)
- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE Domestic/ Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED (i.e. EMERGENCY, DIRECT CONTRACTING ETC) WITH BRIEF REASONS

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	S No: 13/05
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Express, Ibrat & The News Dt: 26/8/2012 Daily Kawish, Dt: 27/8/2012
No	

22) NATURE OF CONTRACT

Contract Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	No

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	No

Signature & Official Stamp of
Authorized Officer


Executive Engineer
Provincial Highway Division
RADIM

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Works & Services Department
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Executive Engineer Provincial Highway Division Badin
- 3) TITLE OF CONTRACT Civil Works
- 4) TENDER NUMBER N I T No: TC/G-55/ 930 Dated: - 23/08/2012
- 5) BRIEF DESCRIPTION OF CONTRACT Construction of road from Village Dang Jee Wase to Village
- 6) FORUM THAT APPROVED THE SCHEME P&D Department
- 7) TENDER ESTIMATED VALUE Rs. 8577973/=
- 8) ENGINEER'S ESTIMATE Rs. 8611580/=
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 08 Months
- 10) TENDER OPENED ON (DATE & TIME) 13.09.2012 at 2.00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03 Nos.
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03 Nos.
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS _____
- 14) BID EVALUATION REPORT Copy attached
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Harish & Co.
- 16) CONTRACT AWARD PRICE Rs. 8577973/=
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID)
1. M/s Harish & Co
2. M/s Niaz Ahmad & Co
3. Mr. Dasrat Ga
- 18) METHOD OF PROCUREMENT USED : - (Tick one)
- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE _____ Domestic/ Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE _____
- c) TWO STAGE BIDDING PROCEDURE _____
- d) TWO STAGE TWO ENVELOPE BIDDING PROCEDURE _____

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.
EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	S No 13705
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Express, Ibrat & The News Dt: 26/8/2012 Daily Kawish, Dt: 27/8/2012
No	

22) NATURE OF CONTRACT

Int. (Local)	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-----------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?

(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	No

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	No

Signature & Official Stamp of
Authorized Officer


Executive Engineer
Provincial Highway Division
RADDI

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

BID EVALUATION REPORT

1. Name of Procuring Agency: PROVINCIAL HIGHWAYS DIVISION BADIN
2. Tender Reference No: N.I.T NO: TC/G-55/ 930, DATED: - 23-08-2012
3. Tender Description/Name of work/item: Construction of road from Badin-Hyderabad road to Village Suliman Shah mile 0/0-0/2
4. Method of Procurement: Single Stage One envelop procedure
5. Tender Published: SPPRA Website S. No: 13705
The News, Dated: - 26-08-2012
Daily Ibrat, Dated: - 26-08-2012
Daily Express, Dated: - 26-08-2012
Daily Kawish, Dated: - 27-08-2012
6. Total Bid documents Sold: 03 Nos:
7. Total Bids Received: 03 Nos:
8. Technical Bid Opening-date: (if applicable) Not Applicable
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 13-09-2012

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	Mr. Nihal Khan Bhatti	3015678	1 st Lowest	15.30% Below 13.00% Above	Qualified as per evolution criteria	Recommended for award of work
2.	M/s Kazi Nisar Ahmed & Co:	3128318	2 nd Lowest	12.00% Below 15.00% Above	Qualified as per evolution criteria	Responsive
3.	M/s Pirzada & Sons	3197936	3 rd Lowest	10.00% Below 17.00% Above	Qualified as per evolution criteria	Responsive

Divisional Accounts Officer
Highway Division Badin

Signatures of the Member of the Committee

[Signature]
Superintending Engineer
Provincial Highways Circle

[Signature]
Executive Engineer
Provincial Highway Division
BADIN

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Works & Services Department
- 2) PROVINCIAL / LOCAL GOVT. / OTHER Executive Engineer Provincial Highway Division Badin
- 3) TITLE OF CONTRACT Civil Works
- 4) TENDER NUMBER N.I.T No. TC/G-55/ 930, Dated - 23/08/2012
- 5) BRIEF DESCRIPTION OF CONTRACT Construction of road from Badin-Hyderabad road to Village
- 6) FORUM THAT APPROVED THE SCHEME P&D Department
- 7) TENDER ESTIMATED VALUE Rs. 3015678/-
- 8) ENGINEER'S ESTIMATE Rs. 3027812/-
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 05 Months
- 10) TENDER OPENED ON (DATE & TIME) 13.09.2012 at 2.00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03 Nos
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03 Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS _____
- 14) BID EVALUATION REPORT Copy attached
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER Mr. Nihal Khan Bhatti
- 16) CONTRACT AWARD PRICE Rs. 3015678/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID).
- 1 Mr. Nihal Khan Bhatti
- 2 M/s Kazi Nisar Ahmed & Co.
- 3 M/s Pirzada & Sons
- 18) METHOD OF PROCUREMENT USED : - (Tick one)
- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE _____ Domestic/ Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE _____
- c) TWO STAGE BIDDING PROCEDURE _____
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE _____

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC WITH BRIEF REASONS

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	S. No. 13705
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Express, Ibrat & The News Dt: 26/8/2012 Daily Kawish, Dt: 27/8/2012
No	

22) NATURE OF CONTRACT

Domestic	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	No

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.?)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	No

Signature & Official Stamp of
Authorized Officer


Executive Engineer
Provincial Highway Division
BADIN

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

BID EVALUATION REPORT

1. Name of Procuring Agency: PROVINCIAL HIGHWAYS DIVISION BADIN
2. Tender Reference No: N.I.T NO: TC/G-55/ 930, DATED: - 23-08-2012
3. Tender Description/Name of work/item: Construction of road from Tando Ghulam Ali Digree road to Village Fazal Jat mile 0/0-0/2
4. Method of Procurement: Single Stage One envelop procedure
5. Tender Published: SPPRA Website S. No: 13705
The News, Dated: - 26-08-2012
Daily Ibrat, Dated: - 26-08-2012
Daily Express, Dated: - 26-08-2012
Daily Kawish, Dated: - 27-08-2012
6. Total Bid documents Sold: 03 Nos:
7. Total Bids Received: 03 Nos:
8. Technical Bid Opening date: (if applicable) Not Applicable
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: N I L
11. Financial Bid Opening date: 13-09-2012


12. Bid Evaluation Report:


S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	M/s New Murwat Builders	3313399	1 st Lowest	13.20% Below 14.00% Above	Qualified as per evolution criteria	Recommended for award of work
2.	M/s Pirzada & Sons	3430729	2 nd Lowest	10.00% Below 16.00% Above	Qualified as per evolution criteria	Responsive
3.	M/s Harish & Co:	3469874	3 rd Lowest	9.00% Below 18.00% Above	Qualified as per evolution criteria	Responsive


Divisional Accounts Officer
Highway Division Badin

Signatures of the Members of the Committee


Superintending Engineer
Provincial Highways Circle


 Hyderabad


Executive Engineer
Provincial Highway Division
BADIN

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Works & Services Department
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Executive Engineer Provincial Highway Division Badin
- 3) TITLE OF CONTRACT Civil Works
- 4) TENDER NUMBER N.I.T No. TC/G-55/ 930, Dated: - 23/08/2012
- 5) BRIEF DESCRIPTION OF CONTRACT Construction of road from Tando Ghulam Ali Digree road
- 6) FORUM THAT APPROVED THE SCHEME P&D Department
- 7) TENDER ESTIMATED VALUE Rs. 3313399/-
- 8) ENGINEER'S ESTIMATE (For civil works only) Rs. 3321937/-
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 05 Months
- 10) TENDER OPENED ON (DATE & TIME) 13.09.2012 at 2.00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) 03 Nos.
- 12) NUMBER OF BIDS RECEIVED 03 Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS _____
- 14) BID EVALUATION REPORT (Enclose a copy) Copy attached
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s New Murwat Builders
- 16) CONTRACT AWARD PRICE Rs. 3313399/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID).
1. M/s New Murwat Builders
2. M/s Pirzada & Sons
3. M/s Harish & Co
- 18) METHOD OF PROCUREMENT USED : - (Tick one)
- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE _____ Domestic/ Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE _____
- c) TWO STAGE BIDDING PROCEDURE _____
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE _____

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED (i.e. EMERGENCY, DIRECT CONTRACTING ETC) WITH BRIEF REASONS

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	S. No. 13705
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Express, Ibrat & The News Dt: 26/8/2012 Daily Kawish, Dt: 27/8/2012
No	

22) NATURE OF CONTRACT

Open	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?

(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	No

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	No

Signature & Official Stamp of
Authorized Officer


Executive Engineer
Provincial Highway Division
BADIN

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

BID EVALUATION REPORT

1. Name of Procuring Agency: PROVINCIAL HIGHWAYS DIVISION BADIN
2. Tender Reference No: N.I.T NO: TC/G-55/ 930, DATED: - 23-08-2012
3. Tender Description/Name of work/item: Construction of road from Village Patasho Dalwani to Bhudo Kambrani mile 0/0-0/2
4. Method of Procurement: Single Stage One envelop procedure
5. Tender Published: SPPRA Website S. No: 13705
The News, Dated: - 26-08-2012
Daily Ibrat, Dated: - 26-08-2012
Daily Express, Dated: - 26-08-2012
Daily Kawish, Dated: - 27-08-2012
6. Total Bid documents Sold: 03 Nos:
7. Total Bids Received: 03 Nos:
8. Technical Bid Opening date: (if applicable) Not Applicable
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 13-09-2012

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	M/s New Murwat Builders	5106570	1 st Lowest	15.25% Below 17.00% Above	Qualified as per evolution criteria	Recommended for award of work
2.	M/s Pirzada & Sons	5226184	2 nd Lowest	13.00% Below 18.00% Above	Qualified as per evolution criteria	Responsive
3.	M/s Harish & Co.	5390478	3 rd Lowest	10.00% Below 20.00% Above	Qualified as per evolution criteria	Responsive

Divisional Accounts Officer
Highway Division Badin

Signatures of the Members of the Committee

[Signature]
SuperIntending Engineer
Provincial Highways Circle

[Signature]
Hyderabad.

[Signature]
Executive Engineer
Provincial Highway Division
BADIN

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPT. Works & Services Department
- 2) PROVINCIAL / LOCAL GOVT / OTHER Executive Engineer Provincial Highway Division Badin
- 3) TITLE OF CONTRACT Civil Works
- 4) TENDER NUMBER N I T No. TC/G-55/ 930, Dated: - 23/08/2012
- 5) BRIEF DESCRIPTION OF CONTRACT Construction of road from Village Palasho Dalwari
- 6) FORUM THAT APPROVED THE SCHEME P&D Department
- 7) TENDER ESTIMATED VALUE Rs. 5106570/-
- 8) ENGINEER'S ESTIMATE Rs. 5129054/-
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 05 Months
- 10) TENDER OPENED ON (DATE & TIME) 13.09.2012 at 2:00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03 Nos
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03 Nos.
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS _____
- 14) BID EVALUATION REPORT Copy attached
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s New Murwat Builders
- 16) CONTRACT AWARD PRICE Rs. 5106570/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID).
1. M/s New Murwat Builders
2. M/s Pirzada & Sons
3. M/s Hanish & Co.
- 18) METHOD OF PROCUREMENT USED: - (Tick one)
- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE _____ Domestic/ Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE _____
- c) TWO STAGE BIDDING PROCEDURE _____
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE _____

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	S. No 13705
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Express, Ibrat & The News Dt. 26/8/2012 Daily Kawish, Dt. 27/8/2012
No	

22) NATURE OF CONTRACT

Domestic	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?

(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	No

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	No

Signature & Official Stamp of
Authorized Officer


Executive Engineer
Provincial Highway Division
BADIN

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

BID EVALUATION REPORT

1. Name of Procuring Agency: PROVINCIAL HIGHWAYS DIVISION BADIN
2. Tender Reference No: N.I.T NO: TC/G-55/ 930, DATED: - 23-08-2012
3. Tender Description/Name of work/item: Construction of road from Bachal Leghari near Tando Bago road to Abdullah Khan Leghari village mile 0/0-0/5
4. Method of Procurement: Single Stage – One envelop procedure
5. Tender Published: SPPRA Website S. No: 13705
The News, Dated: - 26-08-2012
Daily Ibrat, Dated: - 26-08-2012
Daily Express, Dated: - 26-08-2012
Daily Kawish, Dated: - 27-08-2012
6. Total Bid documents Sold: 03 Nos:
7. Total Bids Received: 03 Nos:
8. Technical Bid Opening date: (if applicable) Not Applicable
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 13-09-2012

12. Bid Evaluation Report:

<i>S No</i>	<i>Name of Firm or Bidder</i>	<i>Cost offered by the Bidder</i>	<i>Ranking in terms of cost</i>	<i>Comparison with Estimated cost</i>	<i>Reasons for acceptance/rejection</i>	<i>Remarks</i>
0	1	2	3	4	5	6
1.	M/s Kazi Nisar Ahmed & Co:	8383101	1 st Lowest	15.30% Below 21.00% Above	Qualified as per evolution criteria	Recommended for award of work
2.	M/s Pirzada & Sons	8506635	2 nd Lowest	14.00% Below 22.00% Above	Qualified as per evolution criteria	Responsive
3.	M/s Fazal & Bros:	8699062	3 rd Lowest	12.00% Below 24.00% Above	Qualified as per evolution criteria	Responsive

Divisional Accounts Officer
Highway Division Badin

Signatures of the Member of the Committee
[Signature]
Superintending Engineer
Provincial Highways Circle
Hyderabad

[Signature]
Executive Engineer
Provincial Highway Division
BADIN

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Works & Services Department
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Executive Engineer Provincial Highway Division Badin
- 3) TITLE OF CONTRACT Civil Works
- 4) TENDER NUMBER N.I.T No. TC/G-55/ 930, Dated - 23/08/2012
- 5) BRIEF DESCRIPTION OF CONTRACT Construction of road from Bachal Leghan near
- 6) FORUM THAT APPROVED THE SCHEME P&D Department
- 7) TENDER ESTIMATED VALUE Rs. 8383101/-
- 8) ENGINEER'S ESTIMATE Rs. 8421377/-
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 08 Months
- 10) TENDER OPENED ON (DATE & TIME) 13.09.2012 at 2.00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03 Nos.
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03 Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS _____
- 14) BID EVALUATION REPORT Copy attached
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Kazi Nisar Ahmed & Co.
- 16) CONTRACT AWARD PRICE Rs. 8383101/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID)
1. M/s Kazi Nisar Ahmed & Co
2. M/s Pirzada & Sons
3. M/s Fazal & Bros
- 18) METHOD OF PROCUREMENT USED : - (Tick one)
- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE _____ Domestic/ Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE _____
- c) TWO STAGE BIDDING PROCEDURE _____
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE _____

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC WITH BRIEF REASONS

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	S. No. 13705
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Express, Ibrat & The News Dt. 26/8/2012 Daily Kawish, Dt. 27/8/2012
No	

22) NATURE OF CONTRACT

Domestic Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?

(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	No

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	No

Signature & Official Stamp of
Authorized Officer


Executive Engineer
~~Provincial Highway Division~~
BADIN

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

COMPARATIVE STATEMENT

Sold on: -

13-09-2012


Opened on: -


13-09-2012

S. No:	Name of contractor to whom tender issued	Bid Evaluation amount	Remarks
01	Mr. Nihal Khan Bhatti	3,015,678	Lowest
02	M/s Kazi Nisar Ahmed & Co:	3,128,318	
03	M/s Pirzada & Sons	3,197,936	

Certified that the tenders have been opened before the committee


DIVISIONAL ACCOUNTS OFFICER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


EXECUTIVE ENGINEER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


SUPERINTENDING ENGINEER
PROVL: HIGHWAY CIRCLE HYDERABAD
(CHAIRMAN)

COMPARATIVE STATEMENT

Sold on: -

13-09-2012


Opened on: -

13-09-2012

S. No:	Name of contractor to whom tender issued	Bid Evaluation amount	Remarks
01	Mr. Nihal Khan Bhatti	3,015,678	Lowest
02	M/s Kazi Nisar Ahmed & Co:	3,128,318	
03	M/s Pirzada & Sons	3,197,936	

Certified that the tenders have been opened before the committee


DIVISIONAL ACCOUNTS OFFICER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


EXECUTIVE ENGINEER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


SUPERINTENDING ENGINEER
PROVL: HIGHWAY CIRCLE HYDERABAD
(CHAIRMAN)

COMPARATIVE STATEMENT

Sold on: -

13-09-2012


Opened on: -


13-09-2012

S. No:	Name of contractor to whom tender issued	Bid Evaluation amount	Remarks
01	M/s Harish & Co:	8,577,973	Lowest
02	M/s Niaz Ahmed & Co:	8,898,617	
03	Mr. Dasrat Gir	9,001,946	

Certified that the tenders have been opened before the committee


DIVISIONAL ACCOUNTS OFFICER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


EXECUTIVE ENGINEER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


SUPERINTENDING ENGINEER
PROVL: HIGHWAY CIRCLE HYDERABAD
(CHAIRMAN)

COMPARATIVE STATEMENT

Sold on: -

13-09-2012

Opened on: -

13-09-2012

S. No:	Name of contractor to whom tender issued	Bid Evaluation amount	Remarks
01	M/s Harish & Co.	8,577,973	Lowest
02	M/s Niaz Ahmed & Co.	8,898,617	
03	Mr. Dasrat Gir	9,001,946	

Certified that the tenders have been opened before the committee


DIVISIONAL ACCOUNTS OFFICER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


EXECUTIVE ENGINEER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


SUPERINTENDING ENGINEER
PROVL: HIGHWAY CIRCLE HYDERABAD
(CHAIRMAN)

COMPARATIVE STATEMENT

Sold on: -

13-09-2012


Opened on: -


13-09-2012

S. No:	Name of contractor to whom tender issued	Bid Evaluation amount	Remarks
01	Mr. Manzoor Soomro	7,897,131	Lowest
02	M/s Hosh Ayaz Construction	8,018,332	
03	M/s Ali Builders	8,201,024	

Certified that the tenders have been opened before the committee


DIVISIONAL ACCOUNTS OFFICER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


EXECUTIVE ENGINEER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


SUPERINTENDING ENGINEER
PROVL: HIGHWAY CIRCLE HYDERABAD
(CHAIRMAN)

COMPARATIVE STATEMENT

Sold on: - 13-09-2012

Opened on: - 13-09-2012

S. No:	Name of contractor to whom tender issued	Bid Evaluation amount	Remarks
01	Mr. Manzoor Soomro	7,897,131	Lowest
02	M/s Hosh Ayaz Construction	8,018,332	
03	M/s Ali Builders	8,201,024	

Certified that the tenders have been opened before the committee


DIVISIONAL ACCOUNTS OFFICER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


EXECUTIVE ENGINEER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


SUPERINTENDING ENGINEER
PROVL: HIGHWAY CIRCLE HYDERABAD
(CHAIRMAN)

COMPARATIVE STATEMENT

Sold on: -

13-09-2012

Opened on: -


13-09-2012

S. No:	Name of contractor to whom tender issued	Bid Evaluation amount	Remarks
01	M/s New Murwat Builders	5,106,570	Lowest
02	M/s Pirzada & Sons	5,226,184	
03	M/s Harish & Co.	5,390,478	

Certified that the tenders have been opened before the committee


DIVISIONAL ACCOUNTS OFFICER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


EXECUTIVE ENGINEER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


SUPERINTENDING ENGINEER
PROVL: HIGHWAY CIRCLE HYDERABAD
(CHAIRMAN)

COMPARATIVE STATEMENT

Sold on: - 13-09-2012


Opened on: - 13-09-2012

S. No:	Name of contractor to whom tender issued	Bid Evaluation amount	Remarks
01	M/s New Murwat Builders	5,106,570	Lowest
02	M/s Pirzada & Sons	5,226,184	
03	M/s Harish & Co:	5,390,478	

Certified that the tenders have been opened before the committee


DIVISIONAL ACCOUNTS OFFICER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


EXECUTIVE ENGINEER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


SUPERINTENDING ENGINEER
PROVL: HIGHWAY CIRCLE HYDERABAD
(CHAIRMAN)


COMPARATIVE STATEMENT


Sold on: - 13-09-2012
Opened on: - 13-09-2012

S. No:	Name of contractor to whom tender issued	Bid Evaluation amount	Remarks
01	M/s New Murwat Builders	3,313,399	Lowest
02	M/s Pirzada & Sons	3,430,729	
03	M/s Harish & Co.	3,469,874	

Certified that the tenders have been opened before the committee


DIVISIONAL ACCIDENTS OFFICER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


EXECUTIVE ENGINEER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


SUPERINTENDING ENGINEER
PROVL: HIGHWAY CIRCLE HYDERABAD
(CHAIRMAN)

COMPARATIVE STATEMENT

Sold on: -

13-09-2012


Opened on: -

13-09-2012

S. No:	Name of contractor to whom tender issued	Bid Evaluation amount	Remarks
01	M/s New Murwat Builders	3,313,399	Lowest
02	M/s Pirzada & Sons	3,430,729	
03	M/s Harish & Co.	3,469,874	

Certified that the tenders have been opened before the committee


DIVISIONAL ACCIDENTS OFFICER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


EXECUTIVE ENGINEER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


SUPERINTENDING ENGINEER
PROVL: HIGHWAY CIRCLE HYDERABAD
(CHAIRMAN)

COMPARATIVE STATEMENT

Sold on: - 13-09-2012

Opened on: - 13-09-2012

S. No:	Name of contractor to whom tender issued	Bid Evaluation amount	Remarks
01	M/s Kazi Nisar Ahmed & Co:	8,383,101	Lowest
02	M/s Pirzada & Sons	8,506,635	
03	M/s Fazal & Bros:	8,699,062	

Certified that the tenders have been opened before the committee


DIVISIONAL ACCOUNTS OFFICER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


EXECUTIVE ENGINEER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


SUPERINTENDING ENGINEER
PROVL: HIGHWAY CIRCLE HYDERABAD
(CHAIRMAN)

COMPARATIVE STATEMENT

Sold on: -

13-09-2012


Opened on: -

13-09-2012

S. No:	Name of contractor to whom tender issued	Bid Evaluation amount	Remarks
01	M/s Kazi Nisar Ahmed & Co:	8,383,101	Lowest
02	M/s Pirzada & Sons	8,506.635	
03	M/s Fazal & Bros:	8,699,062	

Certified that the tenders have been opened before the committee


DIVISIONAL ACCOUNTS OFFICER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


EXECUTIVE ENGINEER
PROVL: HIGHWAY DIVISION BADIN
(MEMBER)


SUPERINTENDING ENGINEER
PROVL: HIGHWAY CIRCLE HYDERABAD
(CHAIRMAN)

SCHEDULE "B"

**NAME OF WORK: Const: of road from Dehi Tando Jan Mohammad road to village Mehan
Otaque Qabool Khatyan Mile 0/0-0/5**

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	06

- 1 Earth work for road embankment by Bulldozers, ploughing, mixing clod Breaking, dressing, compacting, with Optimum moisture content lead upto 100'ft & lift upto 5'ft in all types of soil except rock upto 85% density.

"B" 85% Density 49942 Cft @ RS 3656.23 P.% 0 Cft RS: 182,599
(Rate Rs.Three thousand Six Hundred Fifty Six and)
(Paisa Twenty Three)only.Per Thousand Cft)

- 2 Earth work for road embankment by Bulldozers including ploughing, mixing clod breaking, dressing, ramming etc complete. Lead upto 95-100% Modified AASHO specifications.

"A" 95-100% Density 335584 Cft @ RS 6190.70 P.% 0 Cft RS: 2,077,500
(Rate Rs.Six Thousand One Hundred Ninty and)
(Paisa Seventy) only.Per Thousand Cft)

- 3 Providing Sand cushion i.e supplying and spreading pit/canal sand of approved quality source of supply to site of work i/c watering & rolling etc complete, rate i/c all cost of materials T&P labour & carriage 3miles

27192 Cft @ RS 1479.41 P.% Cft RS: 402,281
(Rate Rs Fourteen Hundred Seventy nine and
(Paisa Forty one) only per hundred Cft)

- 4 Preparing Sub-Base Course by supplying & spreading lthe stone metal 1-1/2" to 2" guage of approved quality from Onger quarry required thickness of 6" in 2 layers to proper camber & graded i/c hand packing fitting voids with 20 Cft Pit/Canal Sand having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per Modified AASHO specifications. Rate includes all costs of materials, labour , T&P and cartrriage to site of work.

20394 Cft @ RS 9707.82 P.% Cft RS: 1,979,813
(Rate Rs. Nine Thousand Seven Hundred Zero Seven and)
(Paisa Eighty Two) only.Per Hundred Cft)

- 5 Laying Brick on end edging including susply of 9"x4 1/2"x3"1st class bricks excavation for laying edging with small side parallel to the road. Rate includes all costs of materials, labour & carriage the site of work

6798 Rft @ RS 2782.06 P.% Rft RS: 189,124
(Rate Rs: Two thousand Seven Hundred Eighty Two and)
(Paisa Zero Six) only per hundred RFT)

- 6 Preparing Base Course by supplying and spreading stone metal of approved quarry properly grade to maximum size of 1-1/2" in required thickness of 3" to proper camber & grade i/c supplying & spreading 15 Cft screening and non-plastic quarry fines, filling depressions with stone metal after initial rolling i/c watering & compacting the same so as to achieve 100% density as per modified AASHO Specifications. This rate i/cs providing & using templetes, camber plates screen forms as directed Rate includes all costs of materials, T&P labour, carriage to site of work.

20394 Cft @ RS 10849.90 P.% Cft RS: 2,212,729
(Rate Rs. Ten Thousand Eight Hundred Forty nine and)
(Paisa Ninty) only per hundred Cft)

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	06

- 7 Providing Three Coats surface dressing on new or existing surface with 40+25+14=79Lbs of Bitumen of 80/100 penetration & 5.5+2.75+1.5=9.75 ft bajri of 1/4" to 1/2" gauge i/c cleaning the road surface rolling after each coat separately rate i/c all cost of material & T&P & carriage to site of work.

40788 Sft @ RS 4266.66 P.% Sft RS: 1,740,285
 (Rate Rs: Four Thousand Two Hundred Sixty Six and)
 (Paisa Sixty Six) only Per Hundred Sft)

- 8 Add Different cost of Bitumen 14.39 Ton @ RS 3267.00 P.Ton. RS: 47,012

Total RS: 8,831,344

Note

- 01 Premium will be allowed on above items No: 08 (Difference cost of Bitumen).
- 02 Contractor & Department are abide by the condition of sanction estimate, Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in case of any variation in Schedule "B" of Tender.


 CONTRACTOR


 EXECUTIVE ENGINEER
 PROVINCIAL HIGHWAY DIVISION
 BADIN

SCHEDULE "B" PART "B"

**NAME OF WORK: Const: of road from Dehi Tando Jan Mohammad road to village Mehan
Otaque Qabool Khatyan Mile 0/0-0/5**

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	

- 1 Excavation in foundation of Building, Bridges & other structure i/c daggelling dressing refilling around the structure with excavated watering & ramming lead upto 1 chain & left upto 5ft (in ordinary soil).
2135 Cft @ RS 3176.25 P.% 0 Cft RS: 6,781
- 2 Cement concrete Brick or stone ballast 1-^{1/2}" to 2" guage Rastio 1:4:8.
225 Cft @ RS 9416.28 P.% Cft RS: 21,187
- 3 Pacca brick work in foundation and plinth in cement sand mortar Ratio 1:4.
489 Cft @ RS 12501.41 P.% Cft RS: 61,132
- 4 Cement concrete plain including Placing, compacting, Finishing & Curring complete including screening & washing stone aggregate without shuttring ration 1:2:4.
88 Cft @ RS 14429.25 P.% Cft RS: 12,698
- 5 Fabrication of mild steel reinforcement for cement ckloncrete i/c cutting bending laying in position, making joints and fasdtening including cost binding wire (also included removal of rust from bars)
6.84 Cwt @ RS 4820.20 P. Cwt RS: 32,970
- 6 RCC work including all labour & materials sesxcept the cost of steel reinforcement & its labour for bending & binding which will be paid separately. This rate also includes all kinds of forms moulds, lifting, shuttering, curring & finishing the exposed surface including, screening & washing of shingle RCC work in roof slab, beams, coulms,rafts,lintles & other structural members laid in position complete in all respect, Ratio 1:2:4..
81 Cft @ RS 337.00 P. Cft RS: 27,297
- 7 Errection & removal of centering for RCC or CC plain (b) vertical partal wood
92 Sft @ RS 3127.41 P.% Sft RS: 2,877
- 8 Cement Plaster 1:3 upto 20' height 1/2" thick.
282 Sft @ RS 2344.59 P.% Sft RS: 6,612
- 9 Brick end edging flooring laid in 1:6 cement sand mortar over bed of 3/4:
68 Sft @ RS 5256.63 P.% Sft RS: 3,575

Total RS: 175,128

Culvert	1	No	RS: 175,128
---------	---	----	-------------

Note

01 Contractor & Department are abide by the condition of sanction estimate, Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in case of any variation in Schedule "B" of Tender.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

SCHEDULE "B"

NAME OF WORK Construction of road from Dangji Wasi to village Rajo Rabari
road mile 0/0-0/5.

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	06

- 1 Earth work for road embankment by Bulldozers, ploughing, mixing clod Breaking, dressing, compacting, with Optimum moisture content lead upto 100'ft & lift upto 5'ft in all types of soil except rock upto 85% density.

368918 Cft @ RS 3656.23 P.% 0 Cft RS: 1,348,849
(Rate Rs. Three thousand Six Hundred Fifty Six and)
(Paiza Twenty three) only. Per Thousand Cft)

- 2 Earth work for road embankment by Bulldozers including ploughing, mixing clod breaking, dressing, ramming etc complete. Lead upto 95-100% Modified AASHO specifications.

368918 Cft @ RS 6190.70 P.% 0 Cft RS: 2,283,861
(Rate Rs. Six Thousand One Hundred Ninty and)
(Paiza Seventy) only. Per Thousand Cft)

- 3 Providing Sand cushion i.e supplying and spreading pit/canal sand of approved quality source of supply to site of work i/c watering & rolling etc complete, rate i/c all cost of materials T&P labour & carriage 3miles.

23793 Cft @ RS 1479.41 P.% Cft RS: 351,996
Rs. One Thousand Four Hundred Seventy Ninty
(Paiza Forty one) only per hundred Cft)

- 4 Preparing Sub-Base Course by supplying & spreading lthe stone metal 1-1/2" to 2" guage of approved quality from Onger quarry required thickness of 6" in 2 layers to proper camber & graded i/c hand packing fitting voids with 20 Cft Pit/Canal Sand having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per Modified AASHO specifications. Rate includes all costs of materials, labour, T&P and cartrriage to site of work.

20394 Cft @ RS 8864.23 P.% Cft RS: 1,807,771
(Rate Rs. Eight Thousand Eight Hundred Sixty Four and)
(Paiza Twenty three) only. Per Hundred Cft)

- 5 Laying Brick on end edging includng suspply of 9"x4 1/2"x3"1st class bricks excavation for laying edging with small side parallel to the road. Rate includes all costs of materials, labour & carriage the site of work

6798 Rft @ RS 2761.22 P.% Rft RS: 187,708
(Rate Rs: Two Thousand Seven Hundred Sixty One and)
(Paiza Twenty Two) only per hundred RFT)

- 6 Preparing Base Course by supplying and spreading stone metal of approved quarry properly grade to maximum size of 1-1/2" in required thickness of 3" to proper camber & grade i/c supplying & spreading 15 Cft screening and non-plastic quarry fines, filling depressions with stone metal after initial rolling i/c watering & compacting the same so as to achieve 100% density as per modified AASHO Specifications. This ratre i/cs providing & using templettes, camber plates screen forms as directed Rate includes all costs of materials, T&P labour, carriage to site of work.

20394 Cft @ RS 10111.47 P.% Cft RS: 2,062,133
(Rate Rs: Ten Thousand One Hundred Eleven and)

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	06

- 7 Providing surface dressing (1" Coat) on new or existing surface with 30Lbs Bitumen of and 4 Cft Crushed Bajri of required size including cleaning the road surface rolling etc complete. Rate includes all costs of materials, labour & carriage upto site of work.

40788 Sft @ RS 1662.44 P.% Sft RS: 678,076
(Rate Rs: One Thousand Six Hundred Sixty Two)
(Paisa Forty four) only. Per Hundred Sft)

- 8 Providing 1" thick (Consolidated) premix carpet in proper camber & grade i/c supply of 10 Cft Bajri & 4 Cft Hill Sand of approved quality & guage 67 Lbs Bitumen of 80/100 penetration i/c mixing in machinical mixer in required propotion including heating the matterial & cleaning the road surface.(Rate includes cost of materials T&P & carriage up to site of work.

40788 Sft @ RS 4639.14 P.% Sft RS: 1,892,212
(Rate Rs. Four Thousand Six Hundred thirty Nine and)
(Paisa Forteen) only Per Hundred Sft)

- 9 Add Different cost of Bitumen 17.66 Ton @ RS 3267.00 P.Ton. RS: 57,695

Total RS: 10,670,301

Note

- 01 Premium will be allowed on above itgems No: 9 (Difference cost of Bitumen).
- 02 Contractor & Department are abide by the condition of sanction estimate, Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in case of any variation in Schedule "B" of Tender.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

SCHEDULE "B" PART "B"

NAME OF WORK

Construction of road from Dangji Wasi to village Rajo Rabari
road mile 0/0-0/5.

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	

- 1 Excavation in foundation of Building, Bridges & other structure i/c dag
belling dressing refilling around the structure with excavated watering
& ramming lead upto 1 chain & left upto 5ft (in ordinary soil).
1033 Cft @ RS 3176.25 P.% 0 Cft RS: 3,281
- 2 Cement concrete Brick or stone ballast 1-^{1/2}" to 2" guage Rastio 1:4:8.
234 Cft @ RS 9416.28 P.% Cft RS: 22,034
- 3 Pacca brick work in foundation and plinth in cement sand mortor Ratio
1:4.
431 Cft @ RS 12501.41 P.% Cft RS: 53,881
- 4 Cement concrete plain including Placing, compacting, Finishing &
Curring complete including screening & washing stone aggregate
without shuttering ration 1:2:4.
68 Cft @ RS 14429.25 P.% Cft RS: 9,812
- 5 Fabrication of mild steel reinforcement for cement ckloncrete i/c
cutting bending laying in position, making joints and fasdtening
including cost binding wire (also included removal of rust from bars)
5.44 Cwt @ RS 4820.2 P. Cwt RS: 26,222
- 6 RCC work including all labour & materials sescept the cost of steel
reinforcement & its labour for bending & binding which will be paid
separately. This rate also includes all kinds of forms moulds, lifting,
shuttering, curring & finishing the exposed surface including, screening
& washing of shingle RCC work in roof slab, beams,
coulmns, rafts, lintles & other structural members laid in position
complete in all respect, Ratio 1:2:4.
79 Cft @ RS 337.00 P. Cft RS: 26,623
- 7 Cement Plaster 1:3 upto 20' height 1/2" thick.
237 Sft @ RS 2344.29 P.% Sft RS: 5,556

Total RS: 147,409

Note

Culvert 3 No: RS: 442,227

- 01 Contractor & Department are abide by the condition of sanction estimate, Items
of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by
the competent authority in case of any variation in Schedule "B" of Tender.



CONTRACTOR



EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

SCHEDULE "B"

NAME OF WORK: Const: of road from Badin Hyderabad road to Suleman Shah
Mile 0/0-0/2

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	06

- 1 Earth work for road embankment by Buildozers, ploughing, mixing clod Breaking, dressing, compacting, with Optimum moisture content lead upto 100'ft & lift upto 5'ft in all types of soil except rock upto 85% density.

"B" 85% Density **20117 Cft @ RS 3656.23 P.% 0 Cft RS: 73,552**
(Rate Rs. Three thousand Six Hundred Fifty Six and)
(Paisa Twenty Three) only. Per Thousand Cft)

- 2 Earth work for road embankment by Buildozers including ploughing, mixing clod breaking, dressiong, ramming etc complete. Lead upto 95-100% Modified AASHO specifications.

"A" 95-100% Density **133477 Cft @ RS 6190.70 P.% 0 Cft RS: 826,316**
(Rate Rs. Six Thousand One Hundred Ninty and)
(Paisa Seventy) only. Per Thousand Cft)

- 3 Providing Sand cushion i.e supplying and spreading pit/canal sand of approved quality source of supply to site of work i/c watering & rolling etc complete, rate i/c all cost of materials T&P labour & carriage 3miles

8158 Cft @ RS 1479.41 P.% Cft RS: 120,690
(Rate Rs Fourteen Hundred Seventy nine and
(Paisa Fortyone) only per hundred Cft)

- 4 Preparing Sub-Base Course by supplying & spreading lthe stone metal 1-1/2" to 2" guage of approved quality from Onger quarry required thickness of 6" in 2 layers to proper camber & graded i/c hand packing fitting voids with 20 Cft Pit/Canal Sand having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per Modified AASHO specifications. Rate includes all costs of materials, labour, T&P and cartriage to site of work.

8158 Cft @ RS 8798.42 P.% Cft RS: 717,775
(Rate Rs. Eight Thousand Seven Hundred Ninty eight and)
(Paisa Forty one) only. Per Hundred Cft)

- 5 Laying Brick on end edging includidng suspply of 9"x4 1/2"x3" 1st class bricks excavation for laying edging with small side parallel to the road. Rate includes all costs of materials, labour & carriage the site of

2719 Rft @ RS 2823.74 P.% Rft RS: 76,777
(Rate Rs: Two thousand Eight Hundred Twenty three and)
(Paisa Seventy four) only per hundred RFT)

- 6 Preparing Base Course by supplying and spreading stone metal of approved quarry properly grade to maximum size of 1-1/2" in required thickness of 3" to proper camber & grade i/c supplying & spreading 15 Cft screening and non-plastic quarry fines, filling depressions with stone metal after initial rolling i/c watering & compacting the same so as to achieve 100% density as per modified AASHO Specifications. This rate i/c providing & using templates, camber plates screen forms as directed Rate includes all costs of materials, T&P labour, carriage to site of work.

8158 Cft @ RS 9837.94 P.% Cft RS: 802,576
(Rate Rs. Nine Thousand Eight Hundred Thirty Seven and)
(Paisa Ninty four) only per hundred Cft)

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	06

- 7 Providing Three Coats surface dressing on new or existing surface with 40+25+14=79Lbs of Bitumen of 80/100 penetration & 5.5+2.75+1.5=9.75 ft bajri of 1/4" to 1/2" gauge i/c cleaning the road surface rolling after each coat separately rate i/c all cost of material & T&P & carriage to site of work.

16315 Sft @ RS 4237.48 P.% Sft RS: 691,345
 (Rate Rs: Four Thousand Two Hundred Thirty Seven and)
 (Paisa Forty Eight) only.Per Hundred Sft)

- 8 Add Different cost of Bitumen 5.75 Ton @ RS 3267.00 P.Ton. RS: 18,785

Total RS: 3,327,821

Note

- 01 Premium will be allowed on above items No: 08 (Difference cost of Bitumen).
- 02 Contractor & Department are abide by the condition of sanction estimate, Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in case of any variation in Schedule "B" of Tender.


 CONTRACTOR


 EXECUTIVE ENGINEER
 PROVINCIAL HIGHWAY DIVISION
 BADIN

SCHEDULE "B" PART "B"

**NAME OF WORK: Const: of road from Badin Hyderabad road to Suleman Shah
Mile 0/0-0/2**

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	

- 1 Excavation in foundation of Building, Bridges & other structure i/c dag belling dressing refilling around the structure with excavated watering & ramming lead upto 1 chain & left upto 5ft (in ordinary soil).
2118 Cft @ RS 3176.25 P.% 0 Cft RS: 6,727
- 2 Cement concrete Brick or stone ballast 1-^{1/2}" to 2" guage Rastio 1:4:8.
223 Cft @ RS 9416.28 P.% Cft RS: 20,998
- 3 Pacca brick work in foundation and plinth in cement sand mortor Ratio 1:4.
486 Cft @ RS 12501.41 P.% Cft RS: 60,757
- 4 Cement concrete plain including Placing, compacting, Finishing & Curring complete including screening & washing stone aggregate without shuttering ration 1:2:4.
87 Cft @ RS 14429.25 P.% Cft RS: 12,553
- 5 Fabrication of mild steel reinforcement for cement ckloncrete i/c cutting bending laying in position, making joints and fasdtening including cost binding wire (also inkluded removal of rust from bars)
6.30 Cwt @ RS 4820.20 P. Cwt RS: 30,367
- 6 RCC work including all labour & materials sesxcept the cost of steel reinforcement & its labour for bending & binding which will be paid separately. This rate also includes all kinds of forms moulds, lifting, shuttering, curring & finishing the exposed surface including, screening & washing of shingle RCC work in roof slab, beams, coulms, rafts, lintles & other structural members laid in position complete in all respect, Ratio 1:2:4.,
80 Cft @ RS 337.00 P. Cft RS: 26,960
- 7 Errection & removal of centering for RCC or CC plain (b) vertical partal wood
92 Sft @ RS 3127.41 P.% Sft RS: 2,877
- 8 Cement Plaster 1:3 upto 20' height 1/2" thick.
281 Sft @ RS 2344.59 P.% Sft RS: 6,588
- 9 Brick end edging flooring laid in 1:6 cement sand mortor over hed of 3/4:
68 Sft @ RS 5256.63 P.% Sft RS: 3,575

Total RS: 171,403

Culvert	1	No	RS: 171,403
----------------	----------	-----------	--------------------

Note

01 Contractor & Department are abide by the condition of sanction estimate, Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in case of any variation in Schedule "B" of Tender.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

SCHEDULE "B"

NAME OF WORK Construction of road from Matli Tando Ghulam Ali Digri road
to village Fazal Jat road mile 0/0-0/2

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	06

- 1 Earth work for road embankment by Bulldozers, ploughing, mixing clod Breaking, dressing, compacting, with Optimum moisture content lead upto 100'ft & lift upto 5'ft in all types of soil except rock upto 85% density.

34585 Cft @ RS 3656.23 P.% 0 Cft RS: 126,451
(Rate Rs. Three Thousand Six Hundred fifty Six and)
(Paisa Twenty three) only. Per Thousand Cft)

- 2 Earth work for road embankment by Bulldozers including ploughing, mixing clod breaking, dressing, ramming etc complete. Lead upto 95-100% Modified AASHO specifications.

116225 Cft @ RS 6190.17 P.% 0 Cft RS: 719,453
(Rate Rs. Six Thousand One Hundred Ninty and)
(Paisa Seventeen) only. Per Thousand Cft)

- 3 Providing Sand cushion i.e supplying and spreading pit/canal sand of approved quality source of supply to site of work i/c watering & rolling etc complete, rate i/c all cost of materials T&P labour & carriage

9517 Cft @ RS 1479.41 P.% Cft RS: 140,795
Rate Rs. One Thousand Four Hundred Seventy
(Paisa Forty One) only per hundred Cft)

- 4 Preparing Sub-Base Course by supplying & spreading lthe stone metal 1-1/2" to 2" guage of approved quality from Onger quarry required thickness of 6" in 2 layers to proper camber & graded i/c hand packing fitting voids with 20 Cft Pit/Canal Sand having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per Modified AASHO specifications. Rate includes all costs of materials, labour, T&P and carriage to site of work.

8158.58 Cft @ RS 8300.97 P.% Cft RS: 677,241
(Rate Rs: Eight Thousand Three Hundred and)
(Paisa Ninty Seven) only. Per Hundred Cft)

- 5 Laying Brick on end edging includng susply of 9"x4 1/2"x3"1st class bricks excavation for laying edging with small side parallel to the road. Rate includes all costs of materials, labour & carriage the site of work

2719 Rft @ RS 2771.22 P.% Rft RS: 75,349
(Rate Rs: Two Thousand Seven Hundred Seventy One &)
(Paisa Twenty two) only per hundred RFT)

- 6 Preparing Base Course by supplying and spreading stone metal of approved quarry properly grade to maximum size of 1-1/2" in required thickness of 3" to proper camber & grade i/c supplying & spreading 15 Cft screening and non-plastic quarry fines, filling depressions with stone metal after initial rolling i/c watering & compacting the same so as to achieve 100% density as per modified AASHO Specifications. This ratre i/cs providing & using templates, camber plates screen forms as directed Rate includes all costs of materials, T&P labour, carriage to site of work.

8158 Cft @ RS 9485.02 P.% Cft RS: 773,788
(Rate Rs. Nine Thousand Four Hundred Eighty five and)
(Paisa Zero two) only per hundred Cft)

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	06

- 7 Providing surface dressing (1" Coat) on new or existing surface with 30Lbs Bitumen of and 4 Cft Crushed Bajri of required size including cleaning the road surface rolling etc complete. Rate includes all costs of materials, labour & carriage upto site of work.

16315 Sft @ RS 1642.77 P.% Sft RS: 268,018
(Rate Rs: One thousand Six Hundred Forty Two &)
(Paisa Seventy Seven) only Per Hundred Sft)

- 8 Providing 1" thick (Consolidated) premix carpet in proper camber & grade i/c supply of 10 Cft Bajri & 4 Cft Hill Sand of approved quality & guage 67 Lbs Bitumen of 80/100 penetration i/c mixing in machinical mixer in required propotion including heating the matterial & cleaning the road surface.(Rate includes cost of materials T&P & carriage up to site of work.

16315 Sft @ RS 4736.88 P.% Sft RS: 772,822
(Rate Rs.Four Thousand Seven Hundred thirty Six and)
(Paisa Eighty Eight) only Per Hundred Sft)

- 9 Add Different cost of Bitumen

7.06 Ton @ RS 3267.00 P.Ton. RS: 23,065

Total RS: 3,576,982

Note

- 01 Premium will be allowed on above item No: 9 (Difference cost of Bitumen)
- 02 Contractor & Department are abide by the condition of sanction estimate, Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in case of any variation in Schedule "B" of Tender.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

SCHEDULE "B" PART "B"

NAME OF WORK **Construction of road from Matli Tando Ghulam Ali Digri road to village Fazal Jat road mile 0/0-0/2**

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	

- 1 Excavation in foundation of Building, Bridges & other structure i/c dag belling dressing refilling around the structure with excavated watering & ramming lead upto 1 chain & left upto 5ft (in ordinary)

1477 Cft @ RS 3176.25 P.% 0 Cft RS: 4,691
- 2 Cement concrete Brick or stone ballast 1-^{1/2}" to 2" guage Rastio 1:4:8.

254 Cft @ RS 9416.28 P.% Cft RS: 23,917
- 3 Pacca brick work in foundation and plinth in cement sand mortor Ratio 1:4.

538 Cft @ RS 12501.41 P.% Cft RS: 67,258
- 4 Cement concrete plain including Placing, compacting, Finishing & Curring complete including screening & washing stone aggregate without shuttring ration 1:2:4.

83 Cft @ RS 14429.25 P.% Cft RS: 11,976
- 5 Fabrication of mild steel reinforcement for cement ckloncrete i/c cutting bending laying in position, making joints and fasdtening including cost binding wire (also inkluded removal of rust from bars)

5.80 Cwt @ RS 4820.2 P. Cwt RS: 27,957
- 6 RCC work including all labour & materials sesxcept the cost of steel reinforcement & its labour for bending & binding which will be paid separately.This rate also includes all kinds of forms moulds, lifting, shuttering, curring & finishing the exposed surface including,screening & washing of shingle RCC work in roof slab,beams, coulms,rafts,lintles & other structural members laid in position complete in all respect, Ratio 1:2:4..

92 Cft @ RS 337.00 P. Cft RS: 31,004
- 7 Errection & removal of centering for RCC or CC plain (b) vertical partal wood

126 Sft @ RS 3127.41 P.% Sft RS: 3,941
- 8 Brick on edging flooring laid in 1:6 Cement mortor over a bed of 3/4"thick cement mortor.

77 Sft @ RS 1736.13 P.% Sft RS: 1,337
- 9 Cement Plaster 1:3 upto 20' height 1/2" thick.

307 Sft @ RS 2344.29 P.% Sft RS: 7,197

Total RS: 179,278

Culvert	1	No: RS: 179,278
----------------	----------	------------------------

Note

01 Contractor & Department are abide by the condition of sanction estimate, Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in caseof any variation in Schedule "B" of Tender.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION

SCHEDULE "B"

NAME OF WORK Construction of road from village Patasho Dalwani to Budho
Kambrani road mile 0/0-0/2.5

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	06

- 1 Earth work for road embankment by Bulldozers, ploughing, mixing clod Breaking, dressing, compacting, with Optimum moisture content lead upto 100'ft & lift upto 5'ft in all types of soil except rock upto 85% density.

29735 Cft @ RS 3656.23 P.% 0 Cft RS: 108,718
(Rate Rs. Three Thousand Six Hundred fifty Six and)
(Paisa Twenty three) only. Per Thousand Cft)

- 2 Earth work for road embankment by Bulldozers including ploughing, mixing clod breaking, dressing, ramming etc complete. Lead upto 95-100% Modified AASHO specifications.

213263 Cft @ RS 6190.17 P.% 0 Cft RS: 1,320,134
(Rate Rs. Six Thousand One Hundred Ninety and)
(Paisa Seventeen) only. Per Thousand Cft)

- 3 Providing Sand cushion i.e supplying and spreading pit/canal sand of approved quality source of supply to site of work i/c watering & rolling etc complete, rate i/c all cost of materials T&P labour & carriage 3miles.

11897 Cft @ RS 1479.41 P.% Cft RS: 176,005
Rate Rs. One Thousand Four Hundred Seventy
(Paisa Forty One) only per hundred Cft)

- 4 Preparing Sub-Base Course by supplying & spreading lthe stone metal 1-1/2" to 2" guage of approved quality from Onger quarry required thickness of 6" in 2 layers to proper camber & graded i/c hand packing fitting voids with 20 Cft Pit/Canal Sand having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per Modified AASHO specifications. Rate includes all costs of materials, labour , T&P and cartrriage to site of work.

10197 Cft @ RS 9007.86 P.% Cft RS: 918,531
(Rate Rs: Nine Thousand Seven and)
(Paisa Eighty Six) only. Per Hundred Cft)

- 5 Laying Brick on end edging includidng susply of 9"x4 1/2"x3"1st class bricks excavation for laying edging with small side parallel to the road. Rate includes all costs of materials, labour & carriage the site of work.

3399 Rft @ RS 2875.42 P.% Rft RS: 97,736
(Rate Rs: Two Thousand Eight Hundred Seventy five &)
(Paisa Forty two) only per hundred RFT)

- 6 Preparing Base Course by supplying and spreading stone metal of approved quarry properly grade to maximum size of 1-1/2" in required thickness of 3" to proper camber & grade i/c supplying & spreading 15 Cft screening and non-plastic quarry fines, filling depressions with stone metal after initial rolling i/c watering & compacting the same so as to achieve 100% density as per modified AASHO Specifications. This ratre i/ces providing & using templetes, camber plates screen forms as directed Rate includes all costs of materials, T&P labour, carriage to site of work.

10197 Cft @ RS 10271.64 P.% Cft RS: 1,047,399

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	06

- 7 Providing surface dressing (1" Coat) on new or existing surface with 30 Lbs Bitumen of and 4 Cft Crushed Bajri of required size including cleaning the road surface rolling etc complete. Rate includes all costs of materials, labour & carriage upto site of work.

20394 Sft @ RS 1664.27 P.% Sft RS: 339,411
(Rate Rs: One thousand Six Hundred Sixty Four &)
(Paisa Twenty Seven) only. Per Hundred Sft)

- 8 Providing 1" thick (Consolidated) premix carpet in proper camber & grade i/c supply of 10 Cft Bajri & 4 Cft Hill Sand of approved quality & guage 67 Lbs Bitumen of 80/100 penetration i/c mixing in machinical mixer in required propotion including heating the matterial & cleaning the road surface.(Rate includes cost of materials T&P & carriage up to site of work.

20394 Sft @ RS 4842.80 P.% Sft RS: 987,641
(Rate Rs. Four Thousand Eight Hundred Forty two)
(Paisa Eighty) only Per Hundred Sft)

- 9 Add Different cost of Bitumen

8.83 Ton @ RS 3267.00 P.Ton.

RS: 28,848

Total RS: 5,024,423

Note

- 01 Premium will be allowed on above item No: 9 (Difference cost of Bitumen)
- 02 Contractor & Department are abide by the condition of sanction estimate, Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in case of any variation in Schedule "B" of Tender.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

SCHEDULE "B"

**NAME OF WORK: Const: of road from Bachal Leghari to Abdullah Khan Leghari
Mile 0/0-0/5**

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	06

- 1 Earth work for road embankment by Bulldozers, ploughing, mixing clod Breaking, dressing, compacting, with Optimum moisture content lead upto 100'ft & lift upto 5'ft in all types of soil except rock upto 85% density.

"B" 85% Density **112460 Cft @ RS 3656.23 P.% 0 Cft RS: 411,180**
(Rate Rs.Three thousand Six Hundred Fifty Six and)
(Paisa Twenty Three)only.Per Thousand Cft)

- 2 Earth work for road embankment by Bulldozers including ploughing, mixing clod breaking, dressing, ramming etc complete. Lead upto 95-100% Modified AASHO specifications.

"A" 95-100% Density **328143 Cft @ RS 6190.70 P.% 0 Cft RS: 2,031,435**
(Rate Rs.Six Thousand One Hundred Ninty and)
(Paisa Seventy) only.Per Thousand Cft)

- 3 Providing Sand cushion i.e supplying and spreading pit/canal sand of approved quality source of supply to site of work i/c watering & rolling etc complete, rate i/c all cost of materials T&P labour & carriage 3miles

23793 Cft @ RS 1479.41 P.% Cft RS: 351,996
(Rate Rs Fourteen Hundred Seventy nine and
(Paisa Fort one) only per hundred (Cft)

- 4 Preparing Sub-Base Course by supplying & spreading lthe stone metal 1-1/2" to 2" guage of approved quality from Onger quarry required thickness of 6" in 2 layers to proper camber & graded i/c hand packing fitting voids with 20 Cft Pit/Canal Sand having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per Modified AASHO specifications.Rate includes all costs of materials,labour , T&P and cartriage to site of work.

20394 Cft @ RS 10097.56 P.% Cft RS: 2,059,296
(Rate Rs. Ten Thousand Zero Ninty Seven and)
(Paisa Fifty Six) only.Per Hundred Cft)

- 5 Laying Brick on end edging includidng suspply of 9"x4 1/2"x3"1st class bricks excavation for laying edging with small side parallel to the road. Rate includesall costs of materials, labour & carriage the site of work

6798 Rft @ RS 2969.62 P.% Rft RS: 201,875
(Rate Rs: Two thousand Nine Hundred Sixty Nine and)
(Paisa Sixty Two) only per hundred RFT)

- 6 Preparing Base Course by supplying and spreading stone metal of approved quarry properly grade to maximum size of 1-1/2" in required thickness of 3" to proper camber & grade i/c supplying & spreading 15 Cft screening and non-plastic quarry fines, filling depressions with stone metal after initial rolling i/c watering & compacting the same so as to achieve 100% density as per modified AASHO Specifications. This ratre i/cs providing & using templates, camber plates screen forms as directed Rate includes all costs of materials, T&P labour, carriage to site of work.

20394 Cft @ RS 11283.60 P.%Cft RS: 2,301,177
(Rate Rs. Eleven Thousand Two Hundred Eighty Three and)
(Paisa Sixty) only per hundred Cft)

Item of Work	Quantity	Rate	Unit	Amount
02	03	04	05	06

Providing Three Coats surface dressing on new or existing surface with 40+25+14=79Lbs of Bitumen of 80/100 penetration & 5.5+2.75+1.5=9.75 ft sagri of 1/4" to 1/2" gauge i/c cleaning the road surface rolling after each coat separately rate i/c all cost of material & T&P & carriage to site of work.

40788 Sft @ RS 4289.92 P.% Sft RS: 1,749,773
 (Rate Rs: Four Thousand Two Hundred Eighty Nine and)
 (Paisa Ninty Two) only.Per Hundred Sft)

Add Different cost of Bitumen 14.39 Ton @ RS 3267.00 P.Ton. RS: 47,012

Total RS: 9,153,744

te

- 1 Premium will be allowed on above items No: 08 (Difference cost of Bitumen).
- 2 Contractor & Department are abide by the condition of sanction estimate, Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in case of any variation in Schedule "B" of Tender.


 CONTRACTOR


 EXECUTIVE ENGINEER
 PROVINCIAL HIGHWAY DIVISION
 BADIN

SCHEDULE "B" PART "B"

NAME OF WORK: Const: of road from Bachal Leghari to Abdullah Khan Leghari
Mile 0/0-0/5

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	

- 1 Excavation in foundation of Building, Bridges & other structure i/c dag belling dressing refilling around the structure with excavated watering & ramming lead upto 1 chain & left upto 5ft (in ordinary soil).

2118 Cft @ RS 3176.25 P.% 0 Cft RS: 6,727
- 2 Cement concrete Brick or stone ballast 1-^{1/2}" to 2" guage Rastio 1:4:8.

223 Cft @ RS 9416.28 P.% Cft RS: 20,998
- 3 Pacca brick work in foundation and plinth in cement sand mortar Ratio 1:4.

486 Cft @ RS 12501.41 P.% Cft RS: 60,757
- 4 Cement concrete plain including Placing, compacting, Finishing & Curring complete including screening & washing stone aggregate without shutting ration 1:2:4.

87 Cft @ RS 14429.25 P.% Cft RS: 12,553
- 5 Fabrication of mild steel reinforcement for cement ckloncrete i/c cutting bending laying in position, making joints and fasdtening including cost binding wire (also included removal of rust from bars)

6.30 Cwt @ RS 4820.20 P. Cwt RS: 30,367
- 6 RCC work including all labour & materials sesxcept the cost of steel reinforcement & its labour for bending & binding which will be paid separately. This rate also includes all kinds of forms moulds, lifting, shuttering, curring & finishing the exposed surface including, screening & washing of shingle RCC work in roof slab, beams, coulms,rafts,lintles & other structural members laid in position complete in all respect, Ratio 1:2:4..

80 Cft @ RS 337.00 P. Cft RS: 26,960
- 7 Errection & removal of centering for RCC or CC plain (b) vertical partal wood

92 Sft @ RS 3127.41 P.% Sft RS: 2,877
- 8 Cement Plaster 1:3 upto 20" height 1/2" thick.

281 Sft @ RS 2344.59 P.% Sft RS: 6,588
- 9 Brick end edging flooring laid in 1:6 cement sand mortar over bed of 3/4:

68 Sft @ RS 5256.63 P.% Sft RS: 3,575

Total RS: 171,403

Culvert	3	No	RS: 514,210
---------	---	----	-------------

Note

01 Contractor & Department are abide by the condition of sanction estimate, Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in case of any variation in Schedule "B" of Tender.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
 D. D. D. D.

To,

NO.TC/G-55/1021/2012
Provincial Highway Division
Badin, Dated:- 28.9.2012

Mr. Manzoor Soomro,
Government Contractor,
Hyderabad

SUBJECT: - Construction of road from Dehi-Tando Jan Muhammad road to Village Mehan Otaqe Qabool Khatyan mile 0/0-0/5

REFERENCE: - Your Tender dated: - 13-09-2012

The lowest rate quoted by you for execution of above subjected work as mentioned below has been approved by the Superintending Engineer, Provincial Highways Circle Hyderabad

PART "A" ROAD WORK:

15.30 % Below

PART "B" M. Structure:

17.00% Above

You are there fore directed to please start the above work the supervision instruction of the Assistant Engineer, Highway Sub-Division Badin, with 7 (seven) days from the date of issue of this letter. The time allowed for completion of the work 08 Months. The work is be carried out according to P.W.D Specification and strictly according to Technical Sanction accorded by competent authority.

1. A Programme of work may be chalked out in concurrence with the contractor and acted upon strictly
2. No expenditure to be incurred beyond the original Administrative Approval and funds.
3. This approval and acceptance is subject to be following conditions.
 - i. No premium shall be allowed on Non-Scheduled items.
 - ii. No separate payment for carriage of materials shall be made. Premium quoted by the Contractor covers the cost of carriage material involved
 - iii. All materials required for construction shall be procured and brought at site by contractor at his own cost from approved sources quarries.
 - iv. No payment of extra item shall be made unless written orders is given to contractor by the Divisional Officer for execution of such extra items and approved by the competent authority.
 - v. Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
 - vi. Contractor shall arrange bitumen from the National Refinery only and payment on accounts of bituminous item work done shall be made on production of such certificate of the contractor from the National Refinery
 - vii. Work will be carried out strictly as per P.W.D Specifications.
 - viii. All requisite codal formalities will be observed before start of work
 - ix. Water charge and leads and lifts of materials are included in the item of work
 - x. No separate payment there of will be made to the contractor for any reason at any stage
 - xi. Correction in the schedule "B" be got initialed by the Contractor and Executive Engineer before issuance of work order.
 - xii. Item of earth work 95% compaction shall not be executed without Vibratory Road Roller.
 - xiii. No escalation whatever will be allowed the work is continued in next year for want of requisite funds.

- xiv *Schedule "B" should be initiated by the Contractor and Executive Engineer before issuance of work order.*
- xv *Scheme must be completed within A.A*
- xvi *It may be noted that the carpet work must be carriage out through pave machine.*
- xvii *Sub base should be laid in five Layer (3" each) and base course each Layer not more than 4 1/2" Thick.*
- xviii *Land should be acquired legally before execution the work.*

You are requested to please supply a copy of the partnership deed and power of attorney if favour of a person who is to received payment and material etc and to deal with this office in connection with your contract for this work with the Department

You should also please intimate in writing a responsible agent / person who should remain present at the site of the work during the usual working hours and all other items when desired by the Engineer incharge and his subordinates to received orders and instructions etc.

oh
EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

for information Copy F.W.C.S to the Superintending Engineer, Provincial Highway Circle Hyderabad

Copy forwarded to the Assistant Engineer, Highway Sub-Division Badin. Actual date of start of the work should be reported in course of time. The work should be strictly carried out as per provisions of detailed working estimate technically sanctioned by the Chief Engineer, Highways Sindh Hyderabad. The expenditure must be restricted to availability of funds and be kept within the amount allocated / released.

oh
EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

M/s Harish & Co;
Government Contractor,
Naukot.

SUBJECT:- CONSTRUCTION OF ROAD FROM VILLAGE DANG JEE WASE TO VILLAGE RAJO RABARI MILE 0/0-0/5

REFERENCE: - Your Tender dated: - 13-09-2012

The lowest rate quoted by you for execution of above subjected work as mentioned below has been approved by the Superintending Engineer, Provincial Highways Circle Hyderabad.

PART "A" ROAD WORK:
15.30% Below

PART "B" M.STRUCTURE:
17.00% Above

You are there fore directed to please start the above work the supervision instruction of the Assistant Engineer, Highway Sub-Division Badin, with 7 (seven) days from the date of issue of this letter. The time allowed for completion of the work 08 Months. The work is be carried out according to P.W.D Specification and strictly according to Technical Sanction accorded by competent authority.

1. A Programme of work may be chalked out in concurrence with the contractor and acted upon strictly.
2. No expenditure to be incurred beyond the original Administrative Approval and funds.
3. This approval and acceptance is subject to be following conditions.
 - i. No premium shall be allowed on Non-Scheduled items
 - ii. No separate payment for carriage of materials shall be made. Premium quoted by the Contractor covers the cost of carriage material involved.
 - iii. All materials required for construction shall be procured and brought at site by contractor at his own cost from approved sources quarries
 - iv. No payment of extra item shall be made unless written orders is given to contractor by the Divisional Officer for execution of such extra items and approved by the competent authority
 - v. Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
 - vi. Contractor shall arrange bitumen from the National Refinery only and payment on accounts of bituminous item work done shall be made on production of such certificate of the contractor from the National Refinery.
 - vii. Work will be carried out strictly as per P.W.D. Specifications.
 - viii. All requisite codal formalities will be observed before start of work.
 - ix. Water charge and leads and lifts of materials are included in the item of work.
 - x. No separate payment there of will be made to the contractor for any reason at any stage.
 - xi. Correction in the schedule "B" be got initialed by the Contractor and Executive Engineer before issuance of work order.
 - xii. Item of earth work, 95% compaction shall not be executed without Vibratory Road Roller.
 - xiii. No escalation whatever will be allowed the work is continued in next year for want of requisite funds.

- xiv *Schedule "B" should be initiated by the Contractor and Executive Engineer before issuance of work order.*
- xv *Scheme must be completed within A A.*
- xvi *It may be noted that the carpet work must be carriage out through pave machine.*
- xvii *Sub base should be laid in five Layer (3" each) and base course each Layer not more than 4 1/2" Thick.*
- xviii *Land should be acquired legally before execution the work.*

You are requested to please supply a copy of the partnership deed and power of attorney if favour of a person who is to received payment and material etc and to deal with this office in connection with your contract for this work with the Department

You should also please intimate in writing a responsible agent / person who should remain present at the site of the work during the usual working hours and all other items when desired by the Engineer incharge and his subordinates to received orders and instructions etc.

oh
EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

for information Copy F.W.C.S to the Superintending Engineer, Provincial Highway Circle Hyderabad

Copy forwarded to the Assistant Engineer, Highway Sub-Division Badin. Actual date of start of the work should be reported in course of time. The work should be strictly carried out as per provisions of detailed working estimate technically sanctioned by the Chief Engineer, Highways Sindh Hyderabad. The expenditure must be restricted to availability of funds and be kept within the amount allocated / released.

oh
EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

Mr. Nihal Khan Bhatti;
Government Contractor,
Badin

SUBJECT: - CONSTRUCTION OF ROAD FROM BADIN-HYDERABAD ROAD TO VILLAGE SULLIMAN SHAH MILE 0/0-0/2

REFERENCE: - Your Tender dated: - 13-09-2012

The lowest rate quoted by you for execution of above subjected work as mentioned below has been approved by the Superintending Engineer - Provincial Highways Circle Hyderabad.

PART "A" ROAD WORK:
15.30% Below

PART "B" M.STRUCTURE:
13.00% Above

You are there fore directed to please start the above work the supervision instruction of the Assistant Engineer, Highway Sub-Division Badin, with 7 (seven) days from the date of issue of this letter. The time allowed for completion of the work 05 Months. The work is be carried out according to P.W.D. Specification and strictly according to Technical Sanction accorded by competent authority.

1. A Programme of work may be chalked out in concurrence with the contractor and acted upon strictly.
2. No expenditure to be incurred beyond the original Administrative Approval and funds.
3. This approval and acceptance is subject to be following conditions
 - i. No premium shall be allowed on Non-Scheduled items.
 - ii. No separate payment for carriage of materials shall be made. Premium quoted by the Contractor covers the cost of carriage material involved.
 - iii. All materials required for construction shall be procured and brought at site by contractor at his own cost from approved sources - quarries.
 - iv. No payment of extra item shall be made unless written orders is given to contractor by the Divisional Officer for execution of such extra items and approved by the competent authority.
 - v. Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
 - vi. Contractor shall arrange bitumen from the National Refinery only and payment on accounts of bituminous item work done shall be made on production of such certificate of the contractor from the National Refinery.
 - vii. Work will be carried out strictly as per P.W.D. Specifications.
 - viii. All requisite codal formalities will be observed before start of work.
 - ix. Water charge and leads and lifts of materials are included in the item of work.
 - x. No separate payment there of will be made to the contractor for any reason at any stage.
 - xi. Correction in the schedule "B" be got initialed by the Contractor and Executive Engineer before issuance of work order.
 - xii. Item of earth work 95% compaction shall not be executed without Vibratory Road Roller.
 - xiii. No escalation whatever will be allowed the work is continued in next year for want of requisite funds.

- xiv *Schedule "B" should be initiated by the Contractor and Executive Engineer before issuance of work order.*
- xv *Scheme must be completed within A.A.*
- xvi *It may be noted that the carpet work must be carriage out through pave machine.*
- xvii *Sub base should be laid in five Layer (3" each) and base course each Layer note more than 4 1/2" Thick.*
- xviii *Land should be acquired legally before execution the work.*

You are requested to please supply a copy of the partnership deed and power of attorney if favour of a person who is to received payment and material etc and to deal with this office in connection with your contract for this work with the Department

You should also please intimate in writing a responsible agent : person who should remain present at the site of the work during the usual working hours and all other items when desired by the Engineer incharge and his subordinates to received orders and instructions etc.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

Copy F.W.C.S to the Superintending Engineer, Provincial Highway Circle Hyderabad for information

Copy forwarded to the Assistant Engineer, Highway Sub-Division Badin. Actual date of start of the work should be reported in course of time. The work should be strictly carried out as per provisions of detailed working estimate technically sanctioned by the Chief Engineer, Highways Sindh Hyderabad. The expenditure must be restricted to availability of funds and be kept within the amount allocated / released.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

To,

NO.TC/G-55/ 1024 /2012
Provincial Highway Division
Badin, Dated:- 18.9.2012

M/s New Murwat Builders
Government Contractor,
Karachi

SUBJECT: - CONSTRUCTION OF ROAD FROM TANDO GHULAM ALI DIGREE ROAD TO VILLAGE FAZAL JAT MILE 0/0-0/2

REFERENCE: - Your Tender dated: - 13-09-2012.

The lowest rate quoted by you for execution of above subjected work as mentioned below has been approved by the Superintending Engineer, Provincial Highways Circle Hyderabad.

PART "A" ROAD WORK:
13.20% Below

PART "B" M.STRUCTURE:
14.00% Above

You are there fore directed to please start the above work the supervision instruction of the Assistant Engineer, Highway Sub-Division Badin, with 7 (seven) days from the date of issue of this letter. The time allowed for completion of the work 05 Months. The work is to be carried out according to P.W.D Specification and strictly according to Technical Sanction accorded by competent authority.

- 1- A Programme of work may be chalked out in concurrence with the contractor and acted upon strictly.
- 2- No expenditure to be incurred beyond the original Administrative Approval and funds.
- 3- This approval and acceptance is subject to the following conditions.
 - i. No premium shall be allowed on Non-Scheduled items.
 - ii. No separate payment for carriage of materials shall be made. Premium quoted by the Contractor covers the cost of carriage material involved.
 - iii. All materials required for construction shall be procured and brought at site by contractor at his own cost from approved sources quarries.
 - iv. No payment of extra item shall be made unless written orders is given to contractor by the Divisional Officer for execution of such extra items and approved by the competent authority.
 - v. Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
 - vi. Contractor shall arrange bitumen from the National Refinery only and payment on accounts of bituminous item work done shall be made on production of such certificate of the contractor from the National Refinery.
 - vii. Work will be carried out strictly as per P.W.D. Specifications.
 - viii. All requisite codal formalities will be observed before start of work.
 - ix. Water charge and leads and lifts of materials are included in the item of work.
 - x. No separate payment there of will be made to the contractor for any reason at any stage.
 - xi. Correction in the schedule "B" be got initiated by the Contractor and Executive Engineer before issuance of work order.
 - xii. Item of earth work 95% compaction shall not be executed without Vibratory Road Roller.
 - xiii. No escalation whatever will be allowed the work is continued in next year for want of requisite funds.

- xiv *Schedule "B" should be initialed by the Contractor and Executive Engineer before issuance of work order.*
- xv *Scheme must be completed within A A.*
- xvi *It may be noted that the carpet work must be carriage out through pave machine.*
- xvii *Sub base should be laid in five Layer (3" each) and base course each Layer note more than 4 1/2" Thick.*
- xviii *Land should be acquired legally before execution the work.*

You are requested to please supply a copy of the partnership deed and power of attorney if favour of a person who is to received payment and material etc and to deal with this office in connection with your contract for this work with the Department.

You should also please intimate in writing a responsible agent / person who should remain present at the site of the work during the usual working hours and all other items when desired by the Engineer incharge and his subordinates to received orders and instructions etc.

oh
EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

for information Copy F.W.C.S to the Superintending Engineer, Provincial Highway Circle Hyderabad

Copy forwarded to the Assistant Engineer, Highway Sub-Division Badin. Actual date of start of the work should be reported in course of time. The work should be strictly carried out as per provisions of detailed working estimate technically sanctioned by the Chief Engineer, Highways Sindh Hyderabad. The expenditure must be restricted to availability of funds and be kept within the amount allocated / released.

oh
EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

To.

NO.TC/G-55/1025/2011
Provincial Highway Division
Badin, Dated:- 18.9.2012

M/s New Murwat Builders
Government Contractor,
Karachi

SUBJECT:- CONSTRUCTION OF ROAD FROM VILLAGE PATASHO DALWANI TO BHUDO KAMBRANI MILE 0/0-0/2

REFERENCE:- Your Tender dated: -13-09-2012

The lowest rate quoted by you for execution of above subjected work as mentioned below has been approved by the Superintending Engineer, Provincial Highways Circle Hyderabad.

PART "A" ROAD WORK:
15.25% Below

PART "B" M.STRUCTURE:
17.00% Above

You are there fore directed to please start the above work the supervision/instruction of the Assistant Engineer, Highway Sub-Division Badin, with 7 (seven) days from the date of issue of this letter. The time allowed for completion of the work 05 Months. The work is be carried out according to P.W.D Specification and strictly according to Technical Sanction accorded by competent authority.

- 1- A Programme of work may be chalked out in concurrence with the contractor and acted upon strictly
- 2- No expenditure to be incurred beyond the original Administrative Approval and funds.
- 3- This approval and acceptance is subject to be following conditions
 - i. No premium shall be allowed on Non-Scheduled items.
 - ii. No separate payment for carriage of materials shall be made. Premium quoted by the Contractor covers the cost of carriage material involved.
 - iii. All materials required for construction shall be procured and brought at site by contractor at his own cost from approved sources /quarries
 - iv. No payment of extra item shall be made unless written orders is given to contractor by the Divisional Officer for execution of such extra items and approved by the competent authority
 - v. Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard
 - vi. Contractor shall arrange bitumen from the National Refinery only and payment on accounts of bituminous item work done shall be made on production of such certificate of the contractor from the National Refinery.
 - vii. Work will be carried out strictly as per P.W.D Specifications
 - viii. All requisite codal formalities will be observed before start of work.
 - ix. Water charge and leads and lifts of materials are included in the item of work.
 - x. No separate payment there of will be made to the contractor for any reason at any stage.
 - xi. Correction in the schedule "B" be got initialed by the Contractor and Executive Engineer before issuance of work order.
 - xii. Item of earth work 95% compaction shall not be executed without Vibratory Road Roller.
 - xiii. No escalation whatever will be allowed the work is continued in next year for want of requisite funds

- xiv Schedule "B" should be initialed by the Contractor and Executive Engineer before issuance of work order.
- xv Scheme must be completed within A.A
- xvi It may be noted that the carpet work must be carriage out through pave machine.
- xvii Sub base should be laid in five Layer (3" each) and base course each Layer note more than 4 1/2" Thick.
- xviii Land should be acquired legally before execution the work

You are requested to please supply a copy of the partnership deed and power of attorney if favour of a person who is to received payment and material etc and to deal with this office in connection with your contract for this work with the Department.

You should also please intimate in writing a responsible agent / person who should remain present at the site of the work during the usual working hours and all other items when desired by the Engineer incharge and his subordinates to received orders and instructions etc.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

for information Copy F.W.C.S to the Superintending Engineer, Provincial Highway Circle Hyderabad

Copy forwarded to the Assistant Engineer, Highway Sub-Division Badin. Actual date of start of the work should be reported in course of time. The work should be strictly carried out as per provisions of detailed working estimate technically sanctioned by the Chief Engineer, Highways Sindh Hyderabad. The expenditure must be restricted to availability of funds and be kept within the amount allocated / released.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

To,

NO.TC/G-55/ 1026 /2011
Provincial Highway Division
Badin, Dated:- 18.9.2012

M/s Kazi Nisar Ahmed & Co;
Government Contractor,
Badin

SUBJECT:-

CONSTRUCTION OF ROAD FROM BACHAL LEGHARI NEAR TANDO BAGO
ROAD TO ABDULLAH KHAN LEGHARI VILLAGE MILE 0/0-0/5

REFERENCE: -

Your Tender dated: - 13-09-2012

The lowest rate quoted by you for execution of above subjected work as mentioned below has been approved by the Superintending Engineer, Provincial Highways Circle Hyderabad.

PART "A" ROAD WORK:
15.30% Below

PART "B" M.STRUCTURE:
21.00% Above

You are therefore directed to please start the above work the supervision instruction of the Assistant Engineer Highway Sub-Division Badin, with 7 (seven) days from the date of issue of this letter. The time allowed for completion of the work 08 Months. The work is to be carried out according to P.W.D. Specification and strictly according to Technical Sanction accorded by competent authority.

- 1- A Programme of work may be chalked out in concurrence with the contractor and acted upon strictly.
- 2- No expenditure to be incurred beyond the original Administrative Approval and funds.
- 3- This approval and acceptance is subject to the following conditions.
 - i. No premium shall be allowed on Non-Scheduled items.
 - ii. No separate payment for carriage of materials shall be made. Premium quoted by the Contractor covers the cost of carriage material involved.
 - iii. All materials required for construction shall be procured and brought at site by contractor at his own cost from approved sources, quarries.
 - iv. No payment of extra item shall be made unless written orders are given to contractor by the Divisional Officer for execution of such extra items and approved by the competent authority.
 - v. Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
 - vi. Contractor shall arrange bitumen from the National Refinery only and payment on accounts of bituminous item work done shall be made on production of such certificate of the contractor from the National Refinery.
 - vii. Work will be carried out strictly as per P.W.D. Specifications.
 - viii. All requisite codal formalities will be observed before start of work.
 - ix. Water charge and leads and lifts of materials are included in the item of work.
 - x. No separate payment there of will be made to the contractor for any reason at any stage.
 - xi. Correction in the schedule "B" be got initialed by the Contractor and Executive Engineer before issuance of work order.
 - xii. Item of earth work 95% compaction shall not be executed without Vibratory Road Roller.
 - xiii. No escalation whatever will be allowed the work is continued in next year for want of requisite funds.

- xiv. Schedule "B" should be initiated by the Contractor and Executive Engineer before issuance of work order.
- xv. Scheme must be completed within A.A.
- xvi. It may be noted that the carpet work must be carriage out through pave machine.
- xvii. Sub base should be laid in five Layer (3" each) and base course each Layer not more than 4 1/2" Thick.
- xviii. Land should be acquired legally before execution the work.

You are requested to please supply a copy of the partnership deed and power of attorney (if favour of a person who is to received payment and material etc and to deal with this office in connection with your contract for this work with the Department.

You should also please intimate in writing a responsible agent / person who should remain present at the site of the work during the usual working hours and all other items when desired by the Engineer incharge and his subordinates to received orders and instructions etc.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

for information Copy F.W.C.S to the Superintending Engineer, Provincial Highway Circle Hyderabad

Copy forwarded to the Assistant Engineer, Highway Sub-Division Badin. Actual date of start of the work should be reported in course of time. The work should be strictly carried out as per provisions of detailed working estimate technically sanctioned by the Chief Engineer, Highways Sindh Hyderabad. The expenditure must be restricted to availability of funds and be kept within the amount allocated / released.



EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN