



OFFICE OF THE
SUPERINTENDING ENGINEER
Works & Services

DISTRICT JAMSHORO

At Deputy Commissioner Office, District Jamshoro at Kotri
Tel: 022-3871865 Fax: 022-3871864 E-Mail: wsjamshoro@hotmail.com

No. SE(W&S)/G-71/ 459 /2015

Jamshoro Dated: 16/01/2015

To,

The Executive Engineer,
Highways Division,
Works & Services, Jamshoro.

SUBJECT: APPROVAL OF B-I TENDER.

The B-I Tenders on Standard Bidding Document submitted by you vide your letter No. EEHD/TC/G-55/27 dated 15.01.2015 has been examined and found the rates quoted by M/s. Abdul Rasheed Abbasi & Co., Government Contractor, on schedule items lowest in respect of work Construction of Road from Indus Highway to Village Allah Bachayo Khoso @ Mile 0/7-1/3+330, Taluka Manjhund, District Jamshoro (District ADP 2014-15), recommended by you is hereby approved for Rs.7,378,031/- (Rupees Seven Million Three Hundred Seventy Eight Thousand and Thirty One Only) as follows :-

S.No.	Particulars	Rate Quoted by Contractor
1.	Part-A:	8.10% Below Rupees Eight Point One Zero Percent Below
2.	Part-B:	2.00% Below Rupees Two Point Zero Percent Below
3.	Part-C:	14.25% Above Rupees Fourteen Point Two Five Percent Above

The original tenders are return herewith for office record

1. No premium should be allowed on any item outside the Schedule of Rate-2012 (Buildings) and on market rates.
2. No cartage of any kind of material will be paid separately.
3. Only Bholari Sand of approved quality from Bholari Quarry should be used in all items involving use of cement.
4. The agreement may be executed immediately after placing work order to the Contractor and any correction / over writing / cutting should be signed by both the Parties on tender documents.
5. The work should be executed in accordance to sanctioned / approved estimates / Schedule "B" as per specification of the Department.
6. The work should be allowed to start after completion of all codal formalities. No item of work outside of approved Schedule "B" of the contract be executed without obtaining sanction from the authority competent under codal rules.
7. Difference cost of cement / steel / bricks / bitumen and wood is payable separately / recoverable under the rules as per actual site consumption but not exceed to estimated provision.
8. Earnest money of the second lowest bidder should not be refunded until and unless work is not stated by the first lowest.

Any violation will be personal responsibility of the Executive Engineer Incharge.

(MEMON SHOUKAT ALI)
Superintending Engineer
Works & Services, Jamshoro

BILL OF QUANTITIES

NAME OF WORK: CONSTRUCTION OF ROAD FROM I.H.W TO VILLAGE ALLAH BACHAYO KHOSO @ MILE 0/7-1/3+330 TALUKA MANJHAND

PART-A

(A) Description and rate of Items based on Composite Schedule of Rates

Item No.	Quantity	Description of item to be executed at site.	Rate	Unit	Amount in Rupees
1	65140 Cft	Earth work for Road embankment by bulldozers i/c ploughing mixing cold breaking dressing and compacting with optimum moisture content lead up to 100 ft and lift up to 5-0 ft. in all types of soil except rock (if earth work is done by other than department agency) with extra lead a) Earth Work 85 % Compacting modified AASHO Density (W/E Lead)	2446/25		
2	8517 CR	Earth work 95-100 % Modified AASHO Density	11977/82	% 0 Cft	113993
3	4079 Cft	Preparing Sub Base course by supplying and spreading of stone Metal 1 1/2" to 2" gauge of approved quarry in required thickness of 6" in 2 layers of 3" each to proper camber and grade including Hard Packing filling voids with 10 Cft screening having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% as per modified AASHO specification. Rate includes all cost of material Labour T&P carriage to site of work (R.A.A)	5701/71	% Cft	273363
4	1380 Rft	Laying brick on edging including supply of 9" x 4 1/2" x 3" 1 st class Burnt Bricks excavation for having edging with small side parallel to the road. Rate includes all cost of materials Labour and carriage to the site of work. (R.A.A)	3250/96	% Rft	44211
5	4079 Cft	Preparing Base Course by supplying and spreading of stone metal 1 1/2" gauge of approved quarry properly graded to maximum size of 1 1/2" in required thickness of 6" in 2 layers of 3" each to proper camber grade including supplying and spreading 19 Cft screening and Non plastic quarry fines filling depressions with stone metal after initial rolling including watering & compaction the same as so achieve 100% density as per modified AASHO specification. (This includes providing and using camber plate template and screen forms as directed) Rate includes all cost of material T&P Labour and carriage to site of work (R.A.A)	7674/35	% Cft	31244
6	8158 Sft	Providing Triple Surface Treatment (T.S.T) coat on new or existing surface with 40+25+14=79 Lbs of Bitumen and 5.5+2.75+1.5=9.75 Cft of crush Bajri of required size including cleaning the road surface rolling etc. complete. Rate wd all cost of material T&P and cartage of 3 chains.	4080/02	% Sft	352848
7	10114 Cft	Earth work for embankment from B.Pits including lying in 6" layers Cold breaking Dressing etc complete lead up to 100 Ft and lift upto 5' ft ordinary soil (R.A.A) (With 3 mile lead)	9448/05	% 0 Cft	95556
TOTAL:					1788458

Amount TOTAL (a) 1788458

0.5% % above/below on the rates of CSR. Amount to be added/deducted on the basis:

Total (b) Of premium quoted 144665

Total (A) = a+b in figures 1643593 (in words) Twenty six Lacs forty three

thousand five hundred twenty three only

[Signature]
Contractor

[Signature]
EXECUTIVE ENGINEER HIGH WAY
DIVISION JAMSHORO

BILL OF QUANTITIES

NAME OF WORK:

CONSTRUCTION OF ROAD FROM I.H.W TO VILLAGE ALLAH BACHAYO KHOSO @ MILE 0/7-1/3+330 TALUKA MANJHAND

PART-B

(A) Description and rate of Items based on Composite Schedule of Rates

Item No.	Quantity	Description of item to be executed at site	Rate	Unit	Amount in Rupees
1	30948 Sft	Preparing Sub-Grade including Earth Excavation or filling to an average depth of 9" dressing to Camber and consolidation with power roller	520/28	% Sft	16093.36
2	14092 Cft	Preparing Sub Base course by supplying and spreading of stone Metal 1 1/2" to 2" gauge of approved quarry in required thickness of 6" in 2 layers of 3" each to proper camber and grade including Hand Packing filling voids with 10 Cft screening having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% as per modified AASHO specification. Rate includes all cost of material Labour T&P carriage to site of work (R.A.A)	6701/21	% Cft	94435.24
3	464 Rft	Laying brick on edging including supply of 9" x 4 1/2" x 3" 1st class Burnt Bricks excavation for having edging with small side parallel to the road. Rate includes all cost of materials Labour and carriage to the site of work. (R.A.A)	3250/96	% Rft	15487.60
4	14092 Cft	Preparing Base Course by supplying and spreading of stone metal 1 1/2" gauge of approved quarry properly graded to maximum size of 1 1/2" in required thickness of 6" in 2 layers of 3" each to proper camber grade including supplying and spreading 15 Cft screening and Non plastic quarry fines filling depressions with stone metal after initial rolling including watering & compaction the same as so achieve 100% density as per modified AASHO specification (This includes providing and using canbor plate template and screen forms as directed; Rate includes all cost of material T&P Labour and carriage to site of work (R.A.A)	7674/35	% Cft	107738.88
5	28664 Sft	Providing Triple Surface Treatment (T.S.T) coat on new or existing surface with 40+25+14=79 Lbs of Bitumen and 5.5+2.75+1.5=9.75 Cft of crush Bajri of required size including cleaning the road surface rolling etc. complete. Rate inc all cost of material T&P and cartage of 3 chains.	4080/02	% Sft	116823.36
6	60948 Cft	Earth work for embankment from B.Pits including lying in 6" layers Clod Breaking Dressing etc complete lead up to 100 Ft and lift upto 5' ft ordinary soil (R.A.A) (With 3 mile lead)	9448/05	% C Cft	571116.00
TOTAL:					4122355

Amount TOTAL (a) 4122355

2.0 % above/below on the rates of CSR. Amount to be added/deducted on the basis

Total (b) Of premium quoted 82497

Total (c) = a+b in figures 4039908 (in words) Forty Lacs thirty nine thousand

None include of eight - only

P. Beni
Contractor

A. Kumar
EXECUTIVE ENGINEER HIGH WAY
DIVISION JAMSHORO

BILL OF QUANTITIES

NAME OF WORK:

CONSTRUCTION OF ROAD FROM I.H.W TO VILLAGE ALLAH BACHAYO KHOSO @ MILE 0/7-1/3+330 TALUKA MANJHAND

PART-C

(A) Description and rate of Items based on Composite Schedule of Rates.

Item No	Quantity	Description of item to be executed at site	Rate	Unit	Amount in Rupees
1	7236 Cft	Excavation in formation of bldg, bridge and other structure i/c degobelling dressing refilling around the structure with excavated earth-watering lead up to one chain and lift up to 5-0 in ordinary soil.	3554/38	W/Cft	25940
2	1440 Cft	Cement Concrete Brick or Stone Blast 1 1/2 or 2" Gauge Ratio 1:4:8	9416/28	% Cft	135594
3	1536 Cft	Course Rubble Masonry i/c Hammer Dressing in Cement mortar Ratio 1:4 in plinth and foundation	26475/00	% Cft	406656
4	3696 Sft	Erection and Removal of centering for R.C.C or Plain Cement concrete work vertical of portal wood.	3127/41	% Sft	115589
5	3598 Cft	Cement Concrete Plain i/c placing compacting finishing curing complete i/c Screening and washing of Stone aggregate without Shuttering Ratio 1:2:4	14429/25	% Cft	519164
6	432 Sft	Pointing Raised on Stone Work in Cement Sand Mortar Ratio 1:3	1758/08	% Sft	7595
7	1521 Cwt	Fabrication of Mild Steel Reinforcement for Cement Concrete i/c cutting banding lying in position making joints and fastening i/c cost of bending wire also i/c removal of rust from bars.	4820/20	C wt	73320
8	418 Cft	R.C.C work i/c all Labour and material except the cost of steel moulds lifting shuttering curing rendering and finishing the exposed surface i/c screening and washing of Shingle R.C.C work in roof slab beam columns rafts lintels and other structure main bars in position complete in all respect ratio 1:2:4.	337/-	% Cft	140866
TOTAL:					1446118

Amount TOTAL (a) 1446118

14.25 % above/below on the rates of CSR. Amount to be added/deducted on the basis

Total (b) Of premium quoted + 206872

Total (A) = a+b in figures: 1652990 (in words) sixteen Lacs fifty two

thousand and one hundred
seventy - only.

[Signature]
Contractor

[Signature]
EXECUTIVE ENGINEER HIGH WAY
DIVISION JAMSHORO

SUMMARY OF BILL QUANTITIES

NAME OF WORK: CONSTRUCTION OF ROAD FROM L.H.W TO VILLAGE ALLAH BACHAYO KHOSKI @ MILE 0/7-1/3+330 TALUKA MANJHAND

Cost of Bid _____ Amount _____

- 1. (A) Cost based on Composite Schedule of Rates 7356931
- 2. (B) Cost based on Offered Schedule of Rates 1,21,240 -
- 3. (c) Amount of Excepted Escalation Rates + 3387142340

TOTAL COST OF BID (C) = TOTAL (A) + TOTAL (B) 7378031


CONTRACTOR


DIVISIONAL ACCOUNTS OFFICER
HIGH WAY DIVISION JAMSHORO


EXECUTIVE ENGINEER
HIGH WAY DIVISION JAMSHORO

Name of Contractor: *M/s Abdul Rasheed Abbasi & Co.*
 Name of works: *Construction of road from J. H. way to village Mal. Bichaya*
1/2 mile off - 4/3 + 330.

SUP (Klp) D. No. 105-11-94-30,000 L.F. of 8 ls. each.

P.W.D. 287

G.R. P.W.D. Nos. 791X of 6-4-35
 5-1 of 8-4-36, 1954-W of 27-4-17, G.C.M.P.
 603 N. Dept. No. 381-7-31 of 2-1-35,
 P.W.D. No. 8-1-37, 2-W of 27-2-34,
 P.W.D. No. 1 No. 1038, of 27-2-37
 P.W.D. No. 1-5-44, 1-8-44, of 27-2-39
 P.W.D. No. 1-5-44, 1-8-44, of 27-2-39
 P.W.D. No. 1-5-44, 1-8-44, of 27-2-39

FORM B-1

PUBLIC WORKS DEPARTMENT

CIRCLE

DIVISION

22500/-

D.R. Not 38
Date: 15-01-15.

Percentage Rate Tender and Contract
 for works

Works order # ERHD/PC/6-551 T 20B.
Date:

General Rules and Directions for the Guidance of Contractors

1. All work proposed to be executed by contract shall be notified in a form of invitation to tender posted on a board hung up in the office of the Executive Engineer and signed by the Executive Engineer.

The form will state the work to be carried out, as well as the date for receiving and opening tenders, and the time allowed for carrying out the work. It will also state the amount of earnest money to be deposited with the tender, and the amount of the security deposit to be deposited by the successful tenderer. It will also state whether a refund of quarry fees, royalties, taxes, dues and ground rents will be granted. Copies of the specifications, designs and drawings and estimated rates, schedule rates and any other documents required in connection with the work shall be furnished by the Executive Engineer. The tender envelope shall also be open for inspection by the contractor during office hours.



2. The tender envelope shall be signed by each partner thereof and shall be signed on his behalf by the contractor or his authorized agent.

3. The tender envelope shall be opened by all the partners thereof in the presence of the contractor or his authorized agent at the time of the opening of the tenders.

4. Any person who submits a tender shall fill up the printed form stating at what percentage above or below the rates specified in Schedule I he is prepared to take the work. Only one rate of such percentage, on all the works specified in the form, shall be framed. Tenders, which propose any alteration in the works specified in the form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. The form of tender shall include a tender for more than one work, if the contractor wish to tender for two or more works they shall submit a separate tender for each. Tenders shall have the name and number of the work, which they refer written outside the envelope.

The Executive Engineer or his duly authorized Assistant shall open the tenders in the presence of contractors who have submitted tenders or their representatives who may be present at the time, and he will enter the amounts of the several tenders in a comparative statement in a suitable form. In the event of a tender being rejected the Divisional Officer shall authorize the Treasury Officer concerned to refund the amount of the earnest money for deposited to the contractor making the tender, on his giving a receipt for the refund of the money.

Assistant Accountant
District Accounts Officer Hyderabad

5. The Officer competent to dispose of the tenders shall have right of...

to be as applicable, and in default thereof to forfeit and pay to Government the sum of money mentioned in the said conditions.

Receipt No. _____ dated _____ from Government Treasury or Sub-Treasury at _____ in respect of the sum of Rs. _____ is herewith forwarded representing the earnest money (a) the full value of which is to be absolutely forfeited to Government should we not deposit the full amount of security deposit specified in the above memorandum, in accordance with Clause 1 (A) of the said conditions, otherwise the said sum of Rs. _____ shall be retained by Government on account of such security deposits as aforesaid, or (b) the full value of which shall be retained by the Government on account of the security deposit specified in clause 1 (B) of the conditions.**

*Amount to be specified in words and figures

Strike out (a) if no cash security deposit is to be taken.

**Strike out (b) if any cash security deposit is to be taken.

Dated the _____ day of _____ 199

**Signature of contractor before submission of tender

(Witnesses ***)

***Signature of witness to contractor's signature.

(Address)

(Occupation)

Signature of the officer by whom accepted.

The above tender is hereby accepted by me on behalf of the Governor of Sind.

Executive Engineer
HIGH WAY DIVISION
JAMSHORO

Division (or his duly authorized Assistant)

Dated the _____ day of _____ (cc)

Condition of Contract

Early deposits.

Clause 1.—The ^{Person} ~~Persons~~ whose tender may be accepted (hereinafter called the contractor) shall (A) [(within one day for a contract of Rs. 1,000 or less, or two days for a contract of more than Rs. 1,000 upto Rs. 2,000 and so on, upto a limit of ten days, for a contract of Rs. 10,000 or more of the receipt by him of the notification of the acceptance of his tender) deposit with the Executive Engineer in cash or Govt. Securities endorsed to Executive Engineer (if deposited for more than twelve months) a sum sufficient with the amount of the earnest money deposited by him with his tender to make up the full security deposit specified in the tender, or (B) (permit Government at the time of making any payment to him for work done under the contracts to deduct such sum as well (With the earnest money deposited by him.) amount more percent of all moneys so payable: such deduction to be held by Government by way of security deposit); *Provided always* that in the event of the contract or depositing a Lump sum by way of security deposit as contemplated at (A) above, then and in such case, if the sum so deposited shall not amount to percent of the total estimated cost of the work it shall be lawful for Government at the time of making any payment to the contractor for work done under the contract to make up the full amount of percent by deducting a sufficient sum from every such payment as last aforesaid. All compensation other sums of money payable by the contractor to Government under the terms of his contract may be deducted from, or paid by the sale of a sufficient part of his security deposit, or from the interest arising therefrom, or from any sums which is due or may be due to the contractor under this contract and in the event of his security deposit being reduced by reason of any such deduction or sale as aforesaid the contractor shall within ten days thereafter, make good in cash or with Government securities endorsed as aforesaid any sum or sums which may have been deducted from, or raised by sale of his security deposit or any part thereof. The security deposit referred to, when paid in cash, may, at the cost of the depositor, be converted into interest-bearing securities provided that the depositor has expressly desired this in writing.

(CONTRACTOR)

EXECUTIVE ENGINEER
HIGH WAY DIVISION
JAMSHORO

To rescind the contract (of which rescission notice in writing to the Executive Engineer shall be conclusive evidence) and in that case the security deposit of the contractor shall stand forfeited and be absolutely at the disposal of the Government.

To employ labour paid by the Public Work Department and to the materials to carry out the work, or any part of the work, debiting the contractor with the cost of the labour and the price of the materials (as to the correctness of which cost and price the certificate of the Executive Engineer shall be final and conclusive against the contractor) and crediting the contractor with the value of the work done, in all respects in the same manner and at the same rates as if it had been carried out by the contractor under the terms of his contract; and in that case the certificate of the Executive Engineer as to the value of the work done shall be final and conclusive against the contractor.

To suspend or stop the work of the contractor and to take such part of the work as may be completed out of the hands, and to give it to another contractor, in which case any expenses which may be incurred in the work had been executed by him (as to the amount of which any expenses the certificate in writing of the Executive Engineer shall be final and conclusive) shall be borne and paid by the original contractor and shall be deducted from any money due to him by the Government under the contract or otherwise or from his security deposit or the proceeds of the sale thereof, or a sufficient part thereof.

In the event of any of the above courses being adopted by the Executive Engineer, the contractor shall have no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of the work, with a view to the execution of the work or the performance of the contract. And in case the contract shall be rescinded under the provision of clause 3, the contractor shall not be entitled to recover or to be paid any sum for work actually performed by him under this contract unless the Executive Engineer shall have certified in writing the performance of the work and the amount payable in respect thereof, and he shall be paid the amount so certified.

If the progress of any particular portion of the work is unsatisfactory, the Executive Engineer shall, notwithstanding that all the general provisions of the work are in accordance with the conditions mentioned in clause 2, be entitled to take action under clause 3 (b) after giving the contractor 14 days' notice in writing. The contractor will have no claim to compensation for any loss sustained by him owing to such action.

Action when the progress of any particular portion of the work is unsatisfactory.

Clause 3.—In any case in which any of the powers conferred upon the Executive Engineer by the clause 3 and 4 thereof shall have become exercisable and the same shall not have been exercised, the non-exercise thereof shall be a condition precedent to the exercise of any of the conditions hereof and such powers shall nevertheless be exercisable in the event of any future case of default by the contractor for which under any clause or clauses hereof he is declared liable. In the event of the Executive Engineer taking action under clause 3 (a) or (c) of clause 3, he may, if he so desires, take possession of the tools, plant, materials and stores in or upon the works, or the property belonging to the contractor, or procured by him, and intended to be used in the execution of the work or any part thereof, paying or reimbursing the contractor in full, at the contract rates, or in the case of materials, at current market rates, to be certified by the Executive Engineer whose certificate thereof shall be final. In the alternative the Executive Engineer may, after giving notice in writing to the contractor or his clerk of the works, foreman or other authorized agent require him to remove such tools, plant, materials, or stores from the premises within a time to be specified in such notice, and in the event of the contractor failing to comply with any such requisition, the Executive Engineer may remove them at the contractor's expense or sell them by auction or otherwise in the interest of the contractor and at his risk in all respects, and the proceeds of the sale shall be applied to the expenses of any such removal and the balance shall be paid to the contractor.

Contractor remains liable to pay compensation if action not taken under clause 3 and 4.

Power to take possession of tools, plant, materials, or stores of contractor's premises.

[Signature]
(CONTRACTOR)

[Signature]
EXECUTIVE ENGINEER
HIGHWAY DIVISION
JAMSHEDPUR.

...the final payment only and not as payments for work actually done...
...shall not preclude the Engineer-in-charge from requiring...
...to be removed or taken away...
...shall be considered...
...of the due performance of the contract or any part thereof...
...the amount of any... shall it conclude, determine...
...of the Engineer-in-charge as to the...
...and adjustment of the accounts or otherwise, in any way...
...to effect the contract. The final bill shall be submitted by the contractor...
...within one month of the date fixed for the completion of the work otherwise...
...Engineer-in-charge's certificate of the measurements and of the total amount...
...payable for the works shall be final and binding on all parties.

Article 9.—The rates for several items of works estimated to cost more...
...than Rs. 1,000 agreed to within, shall be valid only when the item concerned...
...has been completed full in accordance with the sanctioned...
...drawings. In cases where the items of work are not accepted as so...
...the Engineer-in-charge may make payment on account of such items...
...at such reduced rates as he may consider reasonable in the preparation of...
...accounts.

Payment at reduced rates on account of item of work not accepted as completed to be at the direction of the Engineer-in-charge.

Article 10.—A bill shall be submitted by the contractor as frequently as...
...the progress of the work may justify for all work executed and not...
...shown in any previous bill and the Engineer-in-charge shall take or cause to...
...take the requisite measurements for the purpose of having the same...
...checked and the claim, as far as admissible, adjusted, if possible before the...
...expiry of ten days from the presentation of the bill, at any time depute a...
...subordinate to measure up the said work in the presence of the contractor...
...or his authorised agent, whose countersignature to the measurement list will...
...be sufficient warrant and the Engineer-in-charge may prepare a bill from such...
...list which shall be binding on the contractor in all respects.

Bills to be submitted frequently.

Article 11.—The contractor shall submit all bills on the printed forms...
...supplied on application at the office of the Engineer-in-charge. The...
...rates to be made in the bills shall always be entered at the rates specified...
...in the schedule or in the case of any extra work ordered in pursuance of these...
...conditions at the rates mentioned or provided for in the tender at the rates...
...specified in the schedule.

Bills to be on the printed forms.

Article 12.—If the specification or estimate of the work provides for...
...the supply of any special description of materials to be supplied from the store...
...of the P.W.D. or if it is required that the contractor shall use certain stores...
...to be provided by the Engineer-in-charge (such material and stores, and the...
...prices to be charged (therefore as hereinafter mentioned being so far as prac-
...table for the convenience of the contractor; but not so as in any way to...
...alter the meaning or effect of this contract specified in the schedule or...
...memorandum hereto annexed) the contractor shall be supplied with such...
...materials and stores as may be required from time to time to be used by...
...him for the purposes of the contract only and the value of the full quantity...
...of the materials and stores so supplied shall be set off or deducted...
...from the security deposits, or the proceeds of sale thereof, if the security deposits...
...is held in Government securities, the same or a portion thereof shall in...
...any case be sold for the purpose. All articles supplied to the contractor shall...
...remain the absolute property of the P.W.D. and shall on no account be removed...
...from the site of the work, or be taken away therefrom, or be used for any...
...purpose other than that intended by the Engineer-in-charge. Any...
...material or stores not properly used in accordance with the terms of...
...the contract shall be returned to the P.W.D. at the expense of the contractor...
...if the Engineer-in-charge so requires, by a notice in writing under his...
...hand, but the contractor shall not be entitled to return any such materials...
...without the consent of the Engineer-in-charge and he shall have no claim...
...for compensation on account of any such material supplied to him as afore-
...said and remaining unused by him or for any wastage or damage to any...
...such material.

Stores supplied by Government.

Article 13.—The contractor shall remove the works and every part of the...
...work in the most substantial and work-man-like manner and both as regards...
...material and all other matters in strict accordance with the specifications...
...contained in the office of the Executive Engineer and initialed by the parties...
...to the contract.

Works to be removed in the most substantial and work-man-like manner.

100/100-100

EXECUTIVE ENGINEER
P.W.D. DIVISION
MUSKORO.

the contract shall be forfeited and be absolutely at the disposal of Government and the same consequences shall ensue as if the contract had been rescinded under the same conditions and in addition the contractor shall not be entitled to recover for any work therefore actually performed under the contract.

Clause 27.—The amount payable by a contractor by way of compensation for any damage sustained, and whether any damage has or has not been sustained, shall be considered as a reasonable compensation for the use of Government without reference to the actual damage sustained, and whether any damage has or has not been sustained.

Amount payable by way of compensation shall be considered as reasonable compensation without reference to actual damage sustained.

Clause 28.—In the case of a tender by partners any change in the composition of a firm shall be forthwith notified by the contractor to the Engineer-in-charge for his information.

Change in the composition of firm to be notified.

Clause 29.—All works to be executed under the contract shall be executed under the direction and subject to the approval in all respects of the Superintending Engineer of the circle for the time being, who shall be entitled to direct at what point or points and in what manner they are to be commenced and from time to time carried on.

Works to be under direction of Superintending Engineer.

Clause 30.—Except where otherwise provided in the contract and subject to the approval of the Superintending Engineer of the circle for the time being, all orders, instructions, designs, specifications, estimates, orders, drawings, specifications, estimates, instructions, orders and instructions heretofore mentioned and as to the quality of materials used on the work or as to any other question, matter, or thing whatsoever in any way arising out of, or relating to, the contract design, drawings, specifications, estimates, instructions, orders and instructions or otherwise concerning the works, or the execution, or the completion or abandonment thereof.

Orders of Superintending Engineer to be final.

Clause 31.—The contractor shall obtain from the P.W.D. stores all stores of European or American manufacture which may be required for the work, or any part thereof or in making up any articles required in connection therewith, unless he has obtained permission in writing from the Engineer-in-charge to obtain such stores and articles elsewhere. The value of such stores and articles as may be supplied to the contractor from the Engineer-in-charge will be debited to the contractor in his bill at the rates shown in the schedule in form "A" attached to the contract and if they are not entered in the said schedule, they shall be debited to the contractor at cost price which for the purpose of the contract shall include the cost of carriage and all other expenses whatsoever, which shall have been incurred in obtaining delivery of the same at the stores aforesaid.

Stores of European or American manufacture to be obtained from Government.

Clause 32.—When the estimate on which a tender is made includes lump sums in respect of part of the work, the contractor shall be entitled to payment in respect of the items of work involved or the part of the work in question at the same rates as are payable under this contract for such items, or if the part of the work in question is not in the opinion of the Engineer-in-charge capable of measurement, the Engineer-in-charge may at his discretion pay the lump sum amount entered in the estimate, and the certificate in this behalf issued by the Engineer-in-charge shall be final and conclusive against the contractor in respect of any sum payable to him under the provisions of this clause.

Lump sums to be paid at the rates specified in the estimate.

Clause 33.—In the case of any class of work for which there is no such specification as is mentioned in Rule 4 such work shall be carried out in accordance with the Divisional specification, and in the event of there being no Divisional specification, then in such case the work shall be carried out in all respects in accordance with the instructions and requirements of the Engineer-in-charge.

Work where no specification is given.

[Signature]
(CONTRACTOR)

[Signature]
EXECUTIVE ENGINEER
HIGH WAY DIVISION
JAMSHEDPUR

Clause 45.—If any materials, such as strong metal, bajri, sand etc. are required to be conveyed by rail, the contractor will be granted certificates by the Engineer-in-charge of the work to the effect that the materials are required for Government or semi Government works, thereby enabling them to pass the receipt of concessionary freight charges from the railway. In case, however, such a concession is withdrawn by the railway at any time during the term of the contract, no claim shall be preferable against Government.

Certificates for concessionary freight charges from the Railway.

Clause 46.—Where tendered rates for the same preference will be given to those who accept authority to those who tender for the same by vehicles having pneumatic tyres.

Procedure of acceptance of tenders when tendered rates are equal.

Clause 47.—Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Recovery of dues from contractor as arrears of Land Revenue.

Clause 48.—Certified that no member of Legislative Assembly is in partnership with me and that Government will have the right to terminate the contract at any stage if it is discovered that a member of Legislative Assembly is a partner in the contract.

Participation of M.L.A's in contract.

Clause 49.—I/We hold myself/ourselves responsible to pay the Sales Tax as provided in accordance with Pakistan General Sales Tax Act, 1943, or any other law for the time being in force.

Payment of Sales Tax.

Certified that no Government servant has directly or indirectly been interested in the work.

Interest or share of Government servant in the work.

Clause 50.—The contractor will not be allowed to withdraw his and ask for return of earnest money before expiry of the period shown as under, commencing from the date of opening of the tender and that if it is withdrawn in violation of this condition earnest money shall be forfeited.

When the sanctioning authority for the tender is:-

Executive Engineer	One month.
Superintending Engineer	Two months.
Chief Engineer	Three months.
Government	Six months.

Clause 51.—"If any question, difference or objection whatsoever shall arise in connection with or arising out of this instrument or the meaning or effect of any part thereof, the rights, duties or liabilities of either party shall be determined in accordance with the decision of any such matter is here in accordance with the law as has been so decided, every such matter including any question of law which has been otherwise provided for any or regards the termination of the contract as the result of such termination shall be referred to such person as may be appointed in this behalf by the Chief Engineer (Irrigation), Department and his decision shall be final and binding and where the matter involves a claim for or the payment of money or recovery or deduction of money, only the amount, if any awarded in such arbitration shall be recoverable in respect of the matters so referred."

Certified that the Tender has been executed under my personal supervision and I am satisfied that it has been correctly prepared in accordance with the orders issued vide Government P. W. D. circular Memo No. 1015 W dated 14th September, 1937, and subsequent orders issued in this connection.

Divisional Accountant.

Clause 52.—I/We state that I/We am/am not a Government P. W. D. Circular Memo No. 1015 W dated 14th September, 1937, and subsequent orders issued in this connection.


(CONTRACTOR)

Executive Engineer,


EXECUTIVE ENGINEER
HIGH WAY DIVISION
JAMSHEDPUR

The Documents on NIT No:EEHD/TC/G-55/822,
Dated; 01.12.2014 SPPRA Website Serial No: 22088
& ID NO: 1575217699 is submitted herewith for favour
of kind information and further necessary action.



OFFICE OF THE
EXECUTIVE ENGINEER HIGHWAY DIVISION
JAMSHORO

NO: EEHD/TC/G-55/ 62 2015
Jamshoro Dated 03 02

To

M/S NEVAT MAL
GOVERNMENT CONTRACTOR.

SUBJECT: WORK ORDER FOR CONSTRUCTION OF LINK ROAD FROM DARGAH JAM LOHAR TO TOUNG SHARIF @ MILE 00-1/3 TALUKA THANA BULA KHAN

The Rates quoted by you for the above said work have been approved by the Superintending Engineer (Works & Services) Department Jamshoro, vide his office letter NO.S.E.(W&S)/G-71/460 Dated 16/01/2015, Amounting **Rs: 19665195/-** (Rupees Nineteen Million Six Hundred Sixty Five Thousand One Hundred and Ninety Five Only) as follows.

S.NO	PART *	PARTICULAR	RATE QUOTED BY CONTRACTOR
1	PART-A	ROAD WORK	4.50 % BELOW Rupees Four Point Five Percent Below
2	PART-B	MASONRY STRUCTURE	26.45 % ABOVE Rupees Twenty Six Point Four Five Percent Above

Please start the work within three days from the date of issue of this work order under the supervision/instruction of Assistant Engineer High Way Sub-Division **THANA BULA KHAN** and complete the same within the contract period **12 Months** in all respects subject to the following conditions & all such other conditions which are applicable under the law

1. No Premium will be allowed on non-schedule items or Market rates.
2. All Material required in the Building/Road shall be provided at your own cost.
3. Any mistake in schedule "B" either in description or in rates shall be corrected according to the description given in the new schedule of rates.
4. All concreting work should be done through Mechanical Mixer Machine and no hand Mixing will be allowed.
5. Bolhari sand should be used in all items involving use of cement.
6. The time is the essence of the Contract.
7. Cost of bitumen will be paid at the rates prescribed by the Government from time to time.

You are further advised to please attend this Office within 07 days in connection with signing of your tender documents/B-I agreement.

fms
FATEH MUHAMMAD SANAI
EXECUTIVE ENGINEER
HIGHWAY DIVISION JAMSHORO

Copy F.W.Cs to:

1. The Superintending Engineer (W&S) Department Jamshoro. For favour of kind information with reference to his office letter No. cited above.
2. Copy forwarded to the Assistant Engineer High Way Sub-Division **THANA BULA KHAN** for information, please ensure that contractor starts the work within the stipulated time, the date of start of the work should please be intimated as usual.

fms
EXECUTIVE ENGINEER
HIGHWAY DIVISION JAMSHORO



OFFICE OF THE
SUPERINTENDING ENGINEER
Works & Services
DISTRICT JAMSHORO

At Deputy Commissioner Office, District Jamshoro at Kotri
Tel: 022-3871865 Fax: 022-3871864 E-Mail: wsjamshoro@hotmail.com

No. SE(W&S)/G-71/ 460 /2015

Jamshoro Dated: 16/01/2015

To,

The Executive Engineer,
Highways Division,
Works & Services, Jamshoro.

SUBJECT: APPROVAL OF B-I TENDER.

The B-I Tenders on Standard Bidding Document submitted by you vide your letter No. EEHD/TC/G-55/28 dated 15.01.2015 has been examined and found the rates quoted by M/s. Nevat Mal Government Contractor, on schedule items lowest in respect of work Construction of Link Road from Dargah Jam Lohar to Young Sharif City @ Mile 0/0-1/3, Taluka Thana Bula Khan, District Jamshoro (Provincial ADP No.1542 of 2014-15), recommended by you is hereby approved for Rs.19,665,195 /- (Rupees Nineteen Million Six Hundred Sixty Five Thousand One Hundred and Ninety Five Only) as follows :-

S.No.	Particulars	Rate Quoted by Contractor
1.	Part-A: Road Work	4.50% Below Rupees Four Point Five Zero Percent Below
2.	Part-B: Masonry Structure	26.45% Above Rupees Twenty Six Point Four Five Percent Above

The original tenders are return herewith for office record.

1. No premium should be allowed on any item outside the Schedule of Rate-2012 (Buildings) and on market rates.
2. No cartage of any kind of material will be paid separately.
3. Only Bholari Sand of approved quality from Bholari Quarry should be used in all items involving use of cement.
4. The agreement may be executed immediately after placing work order to the Contractor and any correction / over writing / cutting should be signed by both the Parties on tender documents.
5. The work should be executed in accordance to sanctioned / approved estimates / Schedule "B" as per specification of the Department.
6. The work should be allowed to start after completion of all codal formalities. No item of work outside of approved Schedule "B" of the contract be executed without obtaining sanction from the authority competent under codal rules.
7. Difference cost of cement / steel / bricks / bitumen and wood is payable separately / recoverable under the rules as per actual site consumption but not exceed to estimated provision.
8. Earnest money of the second lowed bidder should not be refunded until and unless work is not stated by the first lowest.

Any violation will be personal responsibility of the Executive Engineer Incharge.


(MEMON SHOUKAT ALI)
Suprintending Engineer
Works & Services, Jamshoro

BILL OF QUANTITIES

NAME OF WORK:

CONSTRUCTION OF LINK ROAD FROM DARGAH JAM LOHAR TO TOUNG SHARIF CITY @ M.I. 0/0-1/3 TALUKA THANA BULA KHAN

PART-A

(A) Description and rate of items based on Composite Schedule of Rates

Item No.	Quantity	Description of item to be executed at site	Rate	Unit	Amount in Rupees
1	233290 Cft	Earth work for Road embankment by bulldozers i/c ploughing mixing cold breaking dressing and compacting with optimum moisture content lead up to 100 ft and lift up to 5-0 ft. in all types of soil except rock (if earth work is done by other than department agency) with extra lead a) Earth Work 85 % Compacting modified AASHO Density (W/E Lead)	8679/15	% 0 Cft	2024150
2	16918 Cft	Earth work for Road embankment by bulldozers i/c ploughing mixing cold breaking dressing and compacting with optimum moisture content lead up to 100 ft and lift up to 5-0 ft. in all types of soil except rock (if earth work is done by other than department agency) b) 95-100 % Density	11118/05	% 0 Cft	776240
3	24640 Cft	Excavation in shingle or gravel formation and back not requirement blasting lead upto 100 feet and lift upto 5 feet i/c dressing leveling earth work in 6" layers to designed sanction etc complete. Gravel work or soft not requiring blasting i/c earthwork compacting by sheep foot and power roller with optimum moisture content.	5747/50	% 0 Cft	141110
4	15241 Cft	Shingle or gravel formation and back not requirement blasting lead upto 100 feet and lift upto 5 feet i/c dressing leveling earth work in 6" layers to designed sanction etc complete. Gravel work or soft not requiring blasting i/c earthwork compacting by sheep foot and power roller with optimum moisture content.	8701/5		
5	14440 Cft	Earth Work compaction only foot sheep roller and power roller with optimum moisture content 85 %	1445/58	% 0 Cft	43713
6	36709 Cft	Preparing Sub Base course by supplying and spreading of stone Metal 1 1/2" to 2" gauge of approved quarry in required thickness of 6" in 2 layers of 3" each to proper camber and grade including Hand Packing filling voids with 10 Cft screening having plasticity index of not more than 8% of suitable quality watering and compacting to achieve 98-100% as per modified AASHO specification. Rate includes all cost of material Labour T&P cartage to site of work (R.A.A)	9260/80	% Cft	3199147
7	2276 RB	Laying brick on edging including supply of 9" x 4 1/2" x 3 1/4" class Burnt Bricks excavation for having edging with small side parallel to the road. Rate includes all cost of materials Labour and cartage to the site of work (R.A.A)	3923/64	% RB	40089
8	16701 Cft	Preparing Base Course by supplying and spreading of stone metal 1 1/2" gauge of approved quarry properly graded to maximum size of 1 1/2" in required thickness of 6" in 2 layers of 3" each to proper camber grade including supplying and spreading 15 Cft screening and Non plastic quarry fines filling depressions with stone metal after initial rolling including watering & compaction the same as so achieve 100% density as per modified AASHO specification (This includes providing and using camber plate template and screen forms as directed) Rate includes all cost of material T&P Labour and cartage to site of work (R.A.A)	10324/81	% Cft	3789621
9	12475 Sq	Providing 1" Coat of surface dressing on new or existing surface with 30 lbs of bitumen by 80/100 penetration and 4.0 Cft of Crushed Bajri of approved quality including cleaning the road surface with power roller etc complete. Rate includes all cost of material T&P cartage and cartage upto site of work (R.A.A)	1199/00	% Sq	14947
10	12475 Sq	Providing 1" thick consolidated premix carpet in proper camber and grade including supply of 10 Cft of crushed Bajri and 4.0 Cft of Hill sand of approved quality and gauge 67 lbs of Bitumen by 80/100 penetration including heating the materials and cleaning the road surface rate include all cost of material Labour T&P and cartage up to site of work (R.A.A)	4791/38	% Sq	59617
11	16918 Cft	Earth work for embankment from B.Pits including lying in 6" layers Cold Breaking Dressing etc complete lead up to 100 Ft and lift upto 5' ft ordinary soil (R.A.A) (With 3 mile lead)	7142/73	% 0 Cft	620114
TOTAL:					16207153

Amount TOTAL (a) 16207153

4.50 % above/below on the rates of CSR.

Amount to be added/deducted on the basis

Total (b) Of premium quoted 729322

Total (A) = a+b in figures: 15477831 (in words)

Fifteen million four hundred and seventy seven thousand eight hundred and thirty one

M/S NEVATMAL
Contractor
Govt. Contractor
Proprietor

Sanjay
EXECUTIVE ENGINEER HIGH WAY
DIVISION JAMSHORO

BILL OF QUANTITIES

NAME OF WORK:

CONSTRUCTION OF LINK ROAD FROM DARGAH JAM LOHAR TO TOUNG SHARIF CITY @ MILE 0/0-1/3 TALUKA THANA BULA KHAN

PART-B

(A) Description and rate of Items based on Composite Schedule of Rates.

Item No.	Quantity	Description of item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	
1	11044 Cft	Excavation in formation of bldg bridge and other structure i/c degbelling dressing refilling around the structure with excavated earth-watering lead up to one chain and lift up to 5-0 in ordinary soil	3554/38	% Cft	39255
2	2554 Cft	Cement Concrete Brick or Stone Blast 1 1/2 or 2 Gauge Ratio 1:4:8	9416/28	% Cft	24111
3	8325 Cft	Course Rubble Masonry i/c Hammer Dressing in Cement mortar Ratio 1:4 in plinth and foundation	26475/00	% Cft	2204044
4	56.22 C.Wt	Fabrication of Mild Steel Reinforcement for Cement Concrete i/c cutting banding lying in position making joints and fastening i/c cost of bending wire also i/c's removal of rust from bars	4820/20	C.Wt	270992
5	743 Cft	R.C.C work i/c all Labour and material except the cost of steel moulds lifting shuttering curing rendering and finishing the exposed surface i/c screening and washing of Shingle R.C.C work in roof slab beam columns rafts lintels and other structure main bars in position complete in all respect ratio 1:2:4	337/-	% Cft	250391
6	1130 Cft	Cement Concrete Plain i/c placing compacting finishing curing complete i/c Screening and washing of Stone aggregate without Shuttering Ratio 1:2:4	14429/25	% Cft	163051
7	1734 Sft	Pointing Raised on Stone Work in Cement Sand Mortar Ratio 1:3	1758/08	% Sft	30375
8	979 Sft	Erection and Removal of centering for R.C.C or Plain Cement concrete work vertical of portal wood	3127/11	% Sft	30511
TOTAL:					3229327

Amount TOTAL (a) 3229327

26.45% % above/below on the rates of CSR.


Amount to be added/deducted on the basis

Total (b) of premium quoted + 854157

Total (A) = a+b in figures: 4083484 (in words) Four million Eighty three

thousand four hundred Eighty four


M/S NEVAT MAL
 Contractor
 Government
 Proprietor


EXECUTIVE ENGINEER HIGH WAY
 DIVISION JAMSHORO

SUMMARY OF BILL QUANTITIES


NAME OF WORK: CONSTRUCTION OF LINK ROAD FROM DARGAH JAM LOHAR TO LOUIN SHARIF CITY @ MILE 0/0-1/3 TALUKA THANA BULA KHAN

Cost of Bid _____ Amount _____

- 1 (A) Cost based on Composite Schedule of Rates 19436480
- 2 (B) Cost based on Offered Schedule of Rates + 124835
- 3 (c) Amount of Excepted Escalation Rates + 103880

TOTAL COST OF BID (C) = TOTAL (A) + TOTAL (B) 19565195/2


CONTRACTOR
Govt. Contractor
Proprietor


DIVISIONAL ACCOUNTS OFFICER
HIGH WAY DIVISION JAMSHORO


EXECUTIVE ENGINEER
HIGH WAY DIVISION JAMSHORO

Name of Contractor: *Mr. Nemat Mall*

Name of work: *Construction of dirt road from Dargah Khandahar to Faiz Bazar, @ mile c/o-113.*

SGP (Khp.) I, No. 105-11-94-50,000 L.F. of 8 is each.

P.W.D. 287

G.R. P.W.D. Nos. 793K of 6-4-35
561 of 8-6-36, 1954W of 27-9-17, G.C.M.P.
and M. Dept. No. 385-7/17 of 2-11-37
(P.W.D.) No. 2-170, 2-W of 22-2-3a,
(R. & P.W.D.) No. 1038-1 of 22-2-37
14 and 2-5-44, 654-W of 22-2-39
and 2-5-44, 25-W 10/8/11-1 of
17-11-39

FORM B-1

PUBLIC WORKS DEPARTMENT

CIRCLE

DIVISION

base

D.R. No. 41

Date: 15-1-15

Percentage Rate Tender and Contract
for works

Work order: E.H.D. 176/14-551 12015.
Date:

General Rules and Directions for the Guidance of Contractors

1. All work proposed to be executed by contract shall be notified in a form of invitation to tender posted on a board hung up in the office of the Executive Engineer and signed by the Executive Engineer.

This form will state the work to be carried out, as well as the date for submitting and opening tenders, and the time allowed for carrying out the work, and the amount of earnest money to be deposited with the tender, and the amount of the security deposit to be deposited by the successful tenderer and the percentage, if any to be deducted from bills. It will also state whether a refund of quarry fees, royalties, general dues and ground rents will be granted. Copies of the specifications and drawings and estimated rates schedule rates and any other documents in connection with the work shall be signed by the Executive Engineer, for the purpose of identification, and shall also be open for inspection by contractors in the office of the Executive Engineer.

2. In the original separate copy, partner, articles, and...



4. Any person who has submitted a tender shall fill up the local printed form stating at what percentage above or below the rates specified in Schedule 'B' memorandum showing items of work to be carried out he is willing to undertake the work. Only one rate of such percentage, on all the Estimated Rates shall be framed. Tenders, which propose any alteration in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. The printed form of tender shall include a tender for more than one work, but if contractors wish to tender for two or more works they shall submit a separate tender for each. Tenders shall have the name and number of the work to which they refer written outside the envelope.

The Executive Engineer or his duly authorised Assistant shall open tenders in the presence of contractors who have submitted tenders or their representatives who may be present at the time, and he will enter the amounts of the several tenders in a comparative statement in a suitable form. In the identification, sign copies of the specifications and other documents mentioned in Rule 1. In the event of a tender being rejected the Divisional Officer shall authorize the Treasury Officer concerned to refund the amount of the earnest money for deposited to the contractor making the tender, on his giving a receipt for the return of the money.

6. The person competent to dispose of the tenders shall reject all or any of the tenders.

*Assistant Accountant
District Accounts Officer Hyderabad*

Jamshoro
EXECUTIVE ENGINEER
JAMSHORO DIVISION
JAMSHORO

as far as applicable, and in default thereof to forfeit and pay to Government the sums of money mentioned in the said conditions.

Receipt No. _____ dated _____ from Government Treasury or Sub-Treasury at _____ in respect of the sum of Rs. _____ is herewith forwarded representing the earnest money (a) the full value of which is to be absolutely forfeited to Government should we not deposit the full amount of security deposit specified in the above memorandum, in accordance with Clause 1 (A) of the said conditions, otherwise the said sum of Rs. _____ shall be retained by Government on account of such security deposits as aforesaid, or (b) the full value of which shall be retained by the Government on account of the security deposit specified in clause 1 (B) of the conditions. **

*Amount to be specified in words and figures

Strike out (a) if no cash security deposit is to be taken.

**Strike out (b) if any cash security deposit is to be taken.

Dated the _____ day of _____ 199

**Signature of contractor before submission of tender

(Witnesses ***)

***Signature of witness to contractor's signature.

(Address)

(Occupation)

*Signature of the officers by whom accepted.

The above tender is hereby accepted by me on behalf of the Governor of Sind.

Jamshoro
Executive Engineer
EXECUTIVE ENGINEER
HIGH WAY DIVISION
Division (or his duly authorized Assistant)

Dated the _____ day of _____ 199

Condition of Contract

Clause 1.—The ^{Person} ~~Persons~~ whose tender may be accepted (hereinafter called the contractor) shall (A) [(within one day for a contract of Rs. 1,000 or less, or two days for a contract of more than Rs. 1,000 upto Rs. 2,000 and so on, upto a limit of ten days, for a contract of Rs. 10,000 or more of the receipt by him of the notification of the acceptance of his tender) deposit with the Executive Engineer in cash or Govt. Securities endorsed to Executive Engineer (if deposited for more than twelve months) a sum sufficient with the amount of the earnest money deposited by him with his tender to make up the full security deposit specified in the tender, or (B) permit Government at the time of making any payment to him for work done under the contracts to deduct such sum as well (With the earnest money deposited by him.) amount more percent of all moneys so payable: such deduction to be held by Government by way of security deposit): Provided always that in the event of the contract or depositing a Lump sum by way of security deposit as contemplated at (A) above, then and in such case, if the sum so deposited shall not amount to _____ percent of the total estimated cost of the work it shall be lawful for Government at the time of making any payment to the contractor for work done under the contract to make up the full amount of _____ percent by deducting a sufficient sum from every such payment as last aforesaid. All compensation other sums of money payable by the contractor to Government under the terms of his contract may be deducted from, or paid by the sale of a sufficient part of his security deposit, or from the interest arising therefrom, or from any sums which is due or may be due to the contractor under this contract and in the event of his security deposit being reduced by reason of any such deduction or sale as aforesaid the contractor shall within ten days thereafter, make good in cash or with Government securities endorsed as aforesaid any sum or sums which may have been deducted from, or raised by sale of his security deposit or any part thereof. The security deposit referred to, when paid in cash, may, at the cost of the depositor, be converted into interest-bearing securities provided that the depositor has expressly desired this in writing.

(CONTRACTOR)

Jamshoro
EXECUTIVE ENGINEER
HIGH WAY DIVISION
JAMSHORO.

within accepted contractor

ered in of three engineer to the work or account

security ed by a ng the

in the from actor. eeded of the com- s the eide, y the after ation time

rtly

e of

do.

ho at, in ble : he of

ci, at- ed ne e nt s

lin ted tor

In ce or le or it

y

(a) To rescind the contract (of which rescission notice in written to the contractor under the hand of the Executive Engineer shall be conclusive evidence) and in that case the security deposit of the contractor shall stand forfeited and be absolutely at the disposal of the Government.

(b) To employ labour paid by the Public Work Department and to the supply materials to carry out the work, or any part of the work, debiting the contractor with the cost of the labour and the price of the materials (as to the correctness of which cost and price the certificate of the Executive Engineer shall be final and conclusive against the contractor) and crediting him with the value of the work done, in all respects in the same manner and at the same rates as if it had been carried out by the contractor under the terms of his contract; and in that case the certificate of the Executive Engineer, as to the value of the work done shall be final and conclusive against the contractor.

(c) To measure up the work of the contractor and to take such part thereof as shall be unexecuted out of the hands, and to give it to another contractor to complete in which case any expenses which may be incurred in excess of the sum which would have been paid to the original contractor if the whole work had been executed by him (as to the amount of which excess expenses the certificate in writing of the Executive Engineer shall be final and conclusive) shall be borne and paid by the original contractor and shall be deducted from any money due to him by the Government under the contract or otherwise or from his security deposit or the proceeds of sale thereof, or a sufficient part thereof.

In the event of any of the above courses being adopted by the Executive Engineer, the contractor shall have no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract. And in case the contract shall be rescinded under the provision aforesaid, the contractor shall not be entitled to recover or to be paid any sum for any work therefore actually performed by him under this contract unless and until the Executive Engineer shall have certified in writing the performance of such work and the amount payable in respect thereof, and he shall only be entitled to be paid the amount so certified.

Clause 4.—If the progress of any particular portion of the work is unsatisfactory Executive Engineer shall, notwithstanding that all the general progress of the work is in accordance with the conditions mentioned in clause 2, be entitled to take action under clause 3 (b) after giving the contractor 10 days' notice in writing. The contractor will have no claim for compensation, for any loss sustained by him owing to such action.

Action when the progress of any particular portion of the work is unsatisfactory.

Clause 5.—In any case in which any of the powers conferred upon the Executive Engineer by the clause 3 and 4 thereof shall have become exercisable and the same shall not have been exercised, the non-exercise thereof shall not constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be exercisable in the event of any future case of default by the contractor for which under any clause or clauses hereof he is declared liable to pay compensation amounting to the whole of his security deposit and the liability of the contractor for past and future compensation shall remain unaffected. In the event of the Executive Engineer taking action under sub-clause (a) or (c) of clause 3, he may, if he so desires, take possession of all or any tools, plant, materials and stores in or upon the works, or the site thereof or belonging to the contractor, or procured by him and intended to be used for the execution of the work or any part thereof, paying or allowing for the same in default at the contract rates, or in the case of contract not being applicable, at current market rates, to be certified by the Executive Engineer whose certificate thereof shall be final. In the alternative the Executive Engineer may, after giving notice in writing to the contractor or his clerk of the works, foreman or other authorized agent require him to remove such tools, plant, materials, or stores from the premises within a time to be specified in such notice, and in the event of the contractor failing to comply with any such requisition, the Executive Engineer may remove them at the contractor's expense or sale them by auction or private sale on account of the contractor and at his risk in all respects, and the certificate of the Executive Engineer as to the expense of any such removal and the amount of the proceeds any expense of and such sale shall be final and conclusive against the contractor.

Contractor remains liable to pay compensation if action not taken under clause 3 and 4.

Power to take possession of tools, require removal of or sell contractor's plant.

[Signature]
(CONTRACTOR)

[Signature]
EXECUTIVE ENGINEER
HIGH WAY DIVISION
JAMSHEDPUR.

against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from requiring any bad, unsound, imperfect or unskilful work to be removed or taken away and re-constructed, or re-erected nor shall any such payment be considered as an admission of the due performance of the contract or any part thereof in any respect or the accruing of any claim; nor shall it conclude, determine or effect in any other way the powers of the Engineer-in-charge as to the final settlement and adjustment of the accounts or otherwise, or in any way vary or effect the contract. The final Bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the work shall be final and binding on all parties.

Clause 9.—The rates for several items of works estimated to cost more than Rs. 1,000 agreed to within, shall be valid only when the item concerned is accepted as having been completed full in accordance with the sanctioned specifications. In cases where the items of work are not accepted as so completed the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on account bills.

Payment at reduced rates on account of items of work not accepted as completed to be at the direction of the Engineer-in-charge.

Clause 10.—A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorised agent, whose countersignature to the measurement list will be sufficient warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

Bill to be submitted regularly.

Clause 11.—The contractor shall submit all bills on the printed forms to be had on application at the office of the Engineer-in-charge. The charges to be made in the bills shall always be entered at the rates specified in the tender or in the case of any extra work ordered in pursuance of these conditions, and not mentioned or provided for in the tender at the rates hereinafter provided for such work.

Bills to be on printed forms.

Clause 12.—If the specification or estimate of the work provides for the use of any special description of materials to be supplied from the store of the P.W.D. or if it is required that the contractor shall use certain stores to be provided by the Engineer-in-charge (such material and stores, and the prices to be charged therefore as hereinafter mentioned being so far as practicable for the convenience of the contractor but not so as in any way to control the meaning or effect of this contract specified in the schedule or memorandum hereto annexed) the contractor shall be supplied with such materials and stores as may be required from time to time to be used by him for the purposes of the contract only and the value of the full quantity of the materials and stores so supplied shall be set off or deducted from the contract, or otherwise, or from the security deposits, or the proceeds of sale thereof, if the security deposits is held in Government securities, the same or a sufficient portion thereof shall in that case be sold for the purpose. All materials supplied to the contractor shall remain the absolute property of Government and shall on no account be removed from the site of the work, and shall at all times be open to inspection by the Engineer-in-charge. Any such materials unused and in perfectly good condition at the time of completion or determination of the contract shall be returned to the P.W.D. store, if the Engineer-in-charge so requires by a notice in writing under his hand, but the contractor shall not be entitled to return any such materials except with the consent of the Engineer-in-charge and he shall have no claim for compensation on account of any such material supplied to him as aforesaid but remaining unused by him or for any wastage in or damage to any such materials.

Stores supplied by Government.

Clause 13.—The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards material and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialled by the parties, the said specification being a part of the contract. The contractor shall

Work to be executed in accordance with specifications lodged in the office of the Executive Engineer.

CONTRACTOR

EXECUTIVE ENGINEER
HIGHWAY DIVISION
MUMBAI

that any materials or articles provided by him for the execution of the work are unsound, or of a quality inferior to that contracted for, or are otherwise not in accordance with the contract, it shall be lawful for the Engineer-in-charge to intimate that fact in writing to the contractor and then not withstanding the fact that the work, materials or articles complained of may have been inadvertently passed, certified and paid for, the contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require, or it so required, shall remove the materials or articles so charge and cost; and in the event of his failing to do so within a period to be specified and provide other proper & suitable materials or articles at his own proper by the Engineer-in-charge in the writing intimation aforesaid, the contractor shall be liable to pay compensation at the rate of one percent. On the amount of the estimate for every day not exceeding ten days, during which the failure so continues, and in the case of any such failure the Engineer-in-charge may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor. Should the Engineer-in-charge consider that any such inferior work, or materials as described above may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause 18.—All works under or in course of execution executed in pursuance of the contract shall at all times be open to the inspection and supervision of the Engineer-in-charge and his subordinates, and the contractor shall at all times during the usual working hours, and at all other times at which reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, Orders given to the contractor's duly authorised agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Works to be open to inspection

Contractor or responsible agent to be present.

Clause 19.—The contractor shall give not less than five days notice in writing to the Engineer-in-charge or his subordinate-in-charge of the work before covering up or otherwise placing beyond the reach of measurement any work in order that the same may be measured, and correct dimensions thereof taken before the same is so covered up or placed beyond the reach of measurement, and shall not cover up or place beyond the reach of measurement any work without the consent in writing of the Engineer-in-charge or his subordinate-in-charge of the work; and if any work shall be covered up or placed beyond the reach of measurement without such notice having been given to consent obtained, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Notice to be given before work is covered up.

Clause 20.—If the contractor or his workmen, or servants shall break, defect, injure, or destroy any part of a building in which they may be working, or any building, road, fence, enclosure of grass land of cultivated ground contiguous to the premises on which the work or any part thereof is being executed, or if any damage shall be done to the work, while it is in progress from any cause whatever or if any imperfections become apparent in it within three months of the grant of a certificate of completion, final or otherwise, by the Engineer-in-charge, the contractor shall make good the same at his own expense, or in default the Engineer-in-charge may cause the same to be made good by other workmen, and deduct the expenses of (which the certificate of the Engineer-in-charge shall be final) from any sums that may then be due or may thereafter become due to the contractor, or from his security deposits or the proceeds of sale thereof, or of a sufficient portion thereof.

Contractor liable for damage done, and for imperfections for three months after certificate.

Clause 21.—The contractor shall supply at his own cost all material (except such special material, if any, as may, in accordance with the contract, be supplied from the P.W.D. Stores), plant, tools, appliances, implements, ladders, cordage, tackle, scaffolding and temporary work requisite or proper for the execution of the work, whether in the original, altered or substituted form, and whether included in the specifications, or other documents, forming part of the contract or referred to in these conditions or not, and which may be necessary for the purpose of satisfying or complying with the requirements of the Engineer-in-charge as to any matters as to which

Contractor to supply plant, tools, scaffolding etc.

[Signature]
 (CONTRACTOR)

[Signature]
 EXECUTIVE ENGINEER
 HIGH WAY DIVISION
 JAMSHORO.

thereupon stand forfeited and be absolutely at the disposal of Government and the same consequences shall ensue as if the contract had been rescinded under clause 3 thereof and in addition the contractor shall not be entitled to recover or be paid for any work therefore actually performed under the contract.

Clause 27.—All sums payable by a contractor by way of compensation under any of these conditions shall be considered as a reasonable compensation to be applied to the use of Government without reference to the actual loss or damage sustained, and whether any damage has or has not been sustained.

Sum payable by way of compensation to be considered as reasonable compensation without reference to actual loss.

Clause 28.—In the case of a tender by partners any change in the constitution of a firm shall be forthwith notified by the contractor to the Engineer-in-charge for his information.

Changes in the constitution of firm to be notified

Clause 29.—All works to be executed under the contract shall be executed under the direction and subject to the approval in all respects of the Superintending Engineer of the circle for the time being, who shall be entitled to direct at what point or points and in what manner they are to be commenced and from time to time carried on.

Works to be under direction of Superintending Engineer

Clause 30.—Except where otherwise specified in the contract and subject to the powers delegated to him by Government under the Code rules then in force, the decision of the Superintending Engineer of the circle for the time being shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs, drawings, and instructions hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other question, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, or failure to execute the same, whether arising during the progress of the work, or after the completion or abandonment thereof.

Decision of Superint. Engineer to be final.

Clause 31.—The contractor shall obtain from the P.W.D. stores all stores and articles of European or American manufacture which may be required for the work, or any part thereof or in making up any articles required therefor or in connection therewith, unless he has obtained permission in writing from the Engineer-in-charge to obtain such stores and articles elsewhere. The value of such stores and articles as may be supplied to the contractor by the Engineer-in-charge will be debited to the contractor in his account at the rates shown in the schedule in form "A" attached to the contract and if they are not entered in the said schedule, they shall be debited to him at cost price which for the purpose of the contract shall include the cost of carriage and all other expenses whatsoever, which shall have been incurred in obtaining delivery of the same at the stores aforesaid.

Stores of European or American manufacture to be obtained from Government.

Clause 32.—When the estimate on which a tender is made includes lump sums in respect of part of the work, the contractor shall be entitled to payment in respect of the items of work involved or the part or the work in question at the same rates as are payable under this contract for such items, or if the part of the work in question is not in the opinion of the Engineer-in-charge capable of measurement, the Engineer-in-charge may at his discretion pay the lump sum amount entered in the estimate, and the certificate in writing of the Engineer-in-charge shall be final and conclusive against the contractor with regard to any sum payable to him under the provisions of this clause.

Lump sums in estimate to be paid to contractor

Clause 33.—In the case of any class of work for which there is no such specification as is mentioned in Rule 1 such work shall be carried out in accordance with the Divisional specification, and in the event of there being no Divisional specification, then in such case the work shall be carried out in all respects in accordance with the instructions and requirements of the Engineer-in-charge.

Action where no specification

[Signature]
CONTRACTOR

[Signature]
EXECUTIVE ENGINEER
HIGH WAY DIVISION
BAMSHORA

Clause 45.—If any materials, such as stones, metal, bajri, sand etc. are required to be conveyed by rail, the contractor, will be granted certificates by the Engineer-in-charge of the work to the effect that the materials are required for Government or semi Government works, thereby enabling them to have the benefit of concessionary freight charges from the railway. In case, however, such a concession is withdrawn by the railway at any time during the currency of the contract, no claim shall be preferable against Government on this account.

Certificates for concessionary freight charges from the Railway.

Clause 46.—When tendered rates are the same preference will be given at the discretion of the accepting authority to those who tender for the carting of materials by vehicles having pneumatic tyres.

Procedure of acceptance of tenders when tendered rates are same.

Clause 47.—Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Recovery of dues from contractor as arrears of Land Revenue.

Clause 48.—Certified that no member of Legislative Assembly is in partnership with me and that Government will have the right to terminate the contract at any stage if it is discovered that a member of Legislative Assembly is a partner in the contract.

Partnership of M.L.A's for bidders.

Clause 49.—I/We hold myself/ourselves responsible to pay the Sales Tax as lived in accordance with Pakistan General Sales Tax Act, 1943, or any other law for the time being in force.

Payment of Sales Tax.

Clause 50.—Certified that no Government servant has directly or indirectly a share or interest in the work.

Interest or share of Government servant in the work.

Clause 51.—The contractor will not be allowed to withdraw his and ask for the return of earnest money before expiry of the period shown as under, commencing from the date of opening of the tender and that if it is withdrawn in violation of this condition earnest money shall be forfeited.

When the sanctioning authority for the tender is:-

Executive Engineer	One month.
Superintending Engineer	Two months.
Chief Engineer	Three months.
Government	Six months.

Clause 52.—"If any question, difference or objection whatsoever shall arise in any way contracted with or arising out of this instrument or the meaning or objection of any part thereof, the rights, duties or liabilities of either party, then save in so far as the decision of any such matter is here in before provided for as has been so decided, every such matter including whether its decision has been otherwise provided for any or regards the right of and obligations of the parties as the result of such termination shall be referred for arbitration to such person as may be appointed in this behalf by Chief Engineer (Irrigation), Department and his decision shall be final and binding and where the matter involves a claim for or the payment recovery or deduction of money, only the amount, if any awarded in such arbitration shall be recoverable in respect of the matters so referred."

Certified that the Tender has been executed under my personal supervision and I am satisfied that it has been correctly prepared in accordance with the orders issued vide Government P. W. D. circular Memo No. 1015 W dated 18th September, 1937, and subsequent orders issued in this connection.

Divisional Accountant.

Certified that I have noted the content of Government P. W. D. Circular Memorandum No. 1006-I dated 21st February, 1950, wherein the responsibility of getting the tender checked efficiently is placed on me.

Contractor

(CONTRACTOR)

Executive Engineer

NIT NO.EEHD/TC/G-55/822, DATED: 01/12/2014.

METHOD OF PROCUREMENT SINGLE STAGE ENVELOPE

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of is department was held on 15-01-2015 for opening the bids received in respect of subject NIT til the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders.

The following bidders submitted their bids till the deadline of submission:


S.No:	Name of Bidders
1	M/S NEVAT MAL
2	M/S S.T.N ASSOCIATES
3	M/S MUKHI SURU MAL & CO.


The bids were opened at 15/01/2015 on (2:00 P M) in the presence of the above mentioned participants and the rates quoted by bidders were and encircled by Chairmen of the Procurement committee signed each and every copy of financial proposal / bids. The bids do not contain any over-writing or cutting. Following is the bids announced:

S.No	Name of Bidders	Offered Price	Amount of Bid Security	Pay Order No: Date
01	M/S NEVAT MAL	19865195/-	400000/-	26473/0 Dated: 14/01/15
02	M/S S.T.N ASSOCIATES	19822301/-	400000/-	03309683 Dated: 12/01/15
03	M/S MUKHI SURU MAL & CO.	19946994/-	400000/-	0339695 Dated: 15/1/2015

The committee shall examine all the bids as per the Qualification / Eligibility Criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.


DIVISIONAL ACCOUNTS OFFICER
HIGH WAY DIVISION
JAMSHORO


EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING
DIVISION JAMSHORO


SUPERINTENDING ENGINEER
WORKS & SERVICES JAMSHORO

SPPRA INWARD DIARY

NO. 1046

DATED: 15-01-15

28
MCC
P3 KOTI
15/01/15
and Jambhale

21/1
NP

ELIGIBILITY / MINIMUM QUALIFICATION CRITERIA

NAME OF WORK - **CONSTRUCTION OF LINK ROAD FROM DARGAH JAM LOHAR TO TOUNG SHARIF CITY @ MILE 0/0-1/3 TALUKA THANA BULA KHAN**

Date of Opening - **15-01-2015**

Timing - **2:00 P.M**

Venue - **EXECUTIVE ENGINEER HIGH WAY DIVISION JAMSHORO**


Name of Firm: **M/S NEVAT MAL**

Quoted Amount: **19665195/-**

S.No	Conditions	Detail of Compliance	Compliance	Non Compliance
	<u>Eligibility</u>			
I	NTN Certificate	Complied	Yes	---
II	Valid Professional Tax	Complied	Yes	---
	<u>Minimum Qualification Criteria</u>			
III	Bid Security as mentioned in the NIT & Bidding Documents is furnished	Complied	Yes	---
IV	All rates quoted including the total amount of the bid shall be in figures & words (both)	Complied	Yes	---
V	All corrections / overwriting shall be clearly re-written with initials and duly stamped by the bidder.	Complied	Yes	---
VI	The bid shall be properly signed named and stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person if other that the signatory of the firm	Complied	Yes	---
VII	The minimum turn over / work experience with satisfactory completion report in last 2 years or at least two or more works in hand and their aggregate cost should be equal to the work cost in which bidder interested to participate	Complied	Yes	---

Recommendation - The bid of 1) **M/S NEVAT MAL** 2) **M/S S.T.N ASSOCIATES** 3) **M/S MUKHI SURU MAL & CO**: as per Minimum Qualification / Eligibility Criteria is declared as "Responsive Bidder" for further evaluation.


DIVISIONAL ACCOUNTS OFFICER
HIGH WAY DIVISION
JAMSHORO


EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING
DIVISION JAMSHORO


SUPERINTENDING ENGINEER
WORKS & SERVICES JAMSHORO

BID EVALUATION REPORT

1. Name Of Procuring Agency: HIGHWAYS DIVISION JAMSHORO
2. Tender Reference No: NIT NO. EPHD/TO G-55-822 DATED 01/12/2014
3. Tender Description / Name Of Work / Item: Construction of Link Road from Dargah Jam Lohar to Toung Sharif City @ Mile 0/0-1/3 Taluka Thana Bula Khan
4. Method Of Procurement: SINGLE STAGE - ONE ENVELOP PROCEDURE
5. Tender Published: SPPRA WEBSITE NO:
DAILY EXPRESS DATED: 11/12/2014
DAILY JEJAL DATED: 11/12/2014
6. Total Bid Documents Sold: 03 NOS
7. Total Bids Received: 03 NOS
8. Technical Bid Opening Date: (if applicable): NOT APPLICABLE
9. No. of BID Technically Qualified (if applicable): NOT APPLICABLE
10. BID(s) Rejected: NIL
11. Financial Bid Opening Date: 15/01/2015
12. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	M/S NEVAT MAL	19865195/-	1st Lowest	4.50 % Below Part-A 26.45 % Above Part-B	Qualified as per Evolution Criteria	Recommended for award of work
2	M/S S.T.N ASSOCIATES	19822301/-	2nd Lowest	3.70 % Below Part-A 27.30 % Above Part-B	Qualified as per Evolution Criteria	Responsive
3	M/S MUKHI SURU MAL & CO	19946994/-	3rd Lowest	3.10 % Below Part-A 26.15 % Above Part-B	Qualified as per Evolution Criteria	Responsive

SIGNATURE OF THE MEMBERS OF THE COMMITTEE



FINANCIAL ACCOUNTS OFFICER
HIGHWAY DIVISION
JAMSHORO



SUPERINTENDING ENGINEER
WORKS & SERVICES JAMSHORO



EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING
DIVISION JAMSHORO

COMPARATIVE STATEMENT / BID EVOLUTION REPORT

CONSTRUCTION OF LINK ROAD FROM DARGAH JAM LOHAR TO TOUNG SHARIF CITY @ MILE 0/0-1/3 TALUKA THANA BULA KHAN

Name of Scheme:

Reference No.

NO.EHHD/TCG-55/822, DATED: 01/12/2014

Bid Submission Date & Time

15-01-2015 (01:00 P.M)

Bid Opening Date & Time

15-01-2015 (02:00 P.M)

As per Bid Evaluation					As per Contract Provision / Technical Sanction								
Sr. No.	Name of Bidders	Amount of BOD	Rate Quoted by Contractor	Amount of Rate Quoted by Contractor	Total Contract Amount	Add Amount of Expected Escalation	Total Bid Value (8+7)	Amount of BOD	Rate % Below	Add % Above or Below Area	Add Amount of Expected Escalation	Cost of Contingency	Total (9 to 13)
PART-A													
1	M/S NEVAT MAL ✓	16207153	4.50 % Below	(-) 729322	15477831	103880	15581711	16207153	145864	(+) 572429	103880	30622	15855440
2	M/S S.T.N ASSOCIATES	16207153	3.70 % Below	(-) 599665	15607488	103880	15711368	16207153	145864	(+) 972429	103880	30622	15855440
3	M/S MUKHI SURU MAL & CO	16207153	3.10 % Below	(-) 502422	15704731	103880	15808611	16207153	145864	(-) 972429	103880	30622	15855440

There is 1.72% saving which is well within the permissible limit of PC - 1 as such rate quoted by M/S NEVAT MAL at 4.50% BELOW may please be approved

As per Bid Evaluation					As per Contract Provision / Technical Sanction								
Sr. No.	Name of Bidders	Amount of BOD	Rate Quoted by Contractor	Amount of Rate Quoted by Contractor	Total Contract Amount	Add Amount of Expected Escalation	Total Bid Value (8+7)	Amount of BOD	Cost of Carriage	% Above or Below	Add % Above or Below Area	Cost of Contingency	Total (9 to 13)
PART-B													
1	M/S NEVAT MAL	3229327	26.45 % Above	(+) 854157	4083484	0	4083484	3229327	692837	(+) 27101	(+) 193846	0	4143111
2	M/S S.T.N ASSOCIATES	3229327	27.30 % Above	(+) 881606	4108333	0	4108333	3229327	692837	(-) 27101	(+) 193846	0	4143111
3	M/S MUKHI SURU MAL & CO.	3229327	28.15 % Above	(+) 909066	4138293	0	4138293	3229327	692837	(+) 27101	(+) 193846	0	4143111

There is 1.43% saving which is well within the permissible limit of PC - 1 as such rate quoted by M/S NEVAT MAL at 26.45% Above may please be approved

DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION JAMSHORO

SUPERINTENDING ENGINEER
WORKS & SERVICES JAMSHORO

EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
JAMSHORO

NIT NO:EEHD/TC/G-55/822, DATED: 01/12/2014.

METHOD OF PROCUREMENT SINGLE STAGE ENVELOPE

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of is department was held on 15-01-2015 for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders

The following bidders submitted their bids till the deadline of submission:


S.No:	Name of Bidders
1	M/S ABDUL RASHEED ABBASI & CO.
2	M/S SHAIKH FARHAN & BROTHERS
3	M/S M. IQBAL & CO.


The bids were opened at 15/01/2015 on (2:00 P.M) in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairmen of the Procurement committee signed each and every page of financial proposal / bids. The bids do not contain any over-writing or cutting. Following is the bids announced

S.No	Name of Bidders	Offered Price	Amount of Bid Security	Pay Order No: Date
01	M/S ABDUL RASHEED ABBASI & CO.	7378031/-	150000/-	25120/0 Dated: 24/12/14
02	M/S SHAIKH FARHAN & BROTHERS	7423454/-	150000/-	26446/0 Dated: 14/01/15
03	M/S M. IQBAL & CO.	7454201/-	150000/-	24880/0 Dated: 22/12/14

The committee shall examine all the bids as per the Qualification / Eligibility Criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders

The meeting ended with the note of thanks to and from the chair


DIVISIONAL ACCOUNTS OFFICER
HIGH WAY DIVISION
JAMSHORO


EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING
DIVISION JAMSHORO


SUPERINTENDING ENGINEER
WORKS & SERVICES JAMSHORO

ELIGIBILITY / MINIMUM QUALIFICATION CRITERIA

NAME OF WORK - CONSTRUCTION OF ROAD FROM I.H.W TO VILLAGE ALIAH
BACHAYO KHOSO @ MILE 0/7-1/3+330 TALIKA MANJHANI

Date of Opening - 15-01-2015

Timing:- 2:00 P.M


Venue - EXECUTIVE ENGINEER HIGH
WAY DIVISION JAMSHORO


Name of Firm: M/S ABDUL RASHEED ABBASI & CO:

Quoted Amount: 7378031/-

S.No	Conditions	Detail of Compliance	Compliance	Non Compliance
	<u>Eligibility</u>			
I	NTN Certificate	Complied	Yes	---
II	Valid Professional Tax	Complied	Yes	---
	<u>Minimum Qualification Criteria</u>			
III	Bid Security as mentioned in the NIT & Bidding Documents is furnished	Complied	Yes	---
IV	All rates quoted including the total amount of the bid shall be in figures & words (both)	Complied	Yes	---
V	All corrections / overwriting shall be clearly re-written with initials and duly stamped by the bidder.	Complied	Yes	---
VI	The bid shall be properly signed named and stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person if other that the signatory of the firm	Complied	Yes	---
VII	The minimum turn over / work experience with satisfactory completion report in last 2 years or at least two or more works in hand and their aggregate cost should be equal to the work cost in which bidder interested to participate	Complied	Yes	---

Recommendation:- The bid of 1) M/S ABDUL RASHEED ABBASI & CO: 2) M/S SHAIKH FARHAN & BROTHERS 3) M/S M. IQBAL & CO: as per Minimum Qualification / Eligibility Criteria is declared as "Responsive Bidder" for further evaluation.


DIVISIONAL ACCOUNTS OFFICER
HIGH WAY DIVISION
JAMSHORO


EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING
DIVISION JAMSHORO


SUPERINTENDING ENGINEER
WORKS & SERVICES JAMSHORO

BID EVALUATION REPORT


- 1 Name Of Procuring Agency: HIGHWAYS DIVISION JAMSHORO
- 2 Tender Reference No: NIT NO. EEHD/TC/G-56/822, DATED: 01/12/2014
- 3 Tender Description / Name Of Work / Item: CONSTRUCTION OF ROAD FROM I.H.W TO VILLAGE ALLAH BACHAYO KHOSO @ MILE 0/7-1/3+330 TALUKA MANJHAND
- 4 Method Of Procurement: SINGLE STAGE - ONE ENVELOP PROCEDURE
- 5 Tender Published: SPPRA WEBSITE NO
DAILY EXPRESS DATED: 11/12/2014
DAILY JEJAL DATED: 11/12/2014
- 6 Total Bid Documents Sold: 03 NOS
- 7 Total Bids Received: 03 NOS
- 8 Technical Bid Opening Date: (if applicable): NOT APPLICABLE
- 9 No. of BID Technically Qualified (if applicable): NOT APPLICABLE
- 10 BID(s) Rejected: NIL
- 11 Financial Bid Opening Date: 15/01/2015
- 12 Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	M/S ABDUL RASHEED ABBASI & CO.	7376031/-	1st Lowest	8.10 % Below Part-A 2 % Below Part-B 14.25 % Above Part-C	Qualified as per Evolution Criteria	Recommended for award of work
2	M/S SHAIKH FARHAN & BROTHERS	7423454/-	2nd Lowest	7.40 % Below Part-A 1.5 % Below Part-B 15.10 % Above Part-C	Qualified as per Evolution Criteria	Responsive
3	M/S M IQBAL & CO.	7454201/-	3rd Lowest	7.10 % Below Part-A 1.2 % Below Part-B 16.00 % Above Part-C	Qualified as per Evolution Criteria	Responsive

SIGNATURE OF THE MEMBERS OF THE COMMITTEE


DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION
JAMSHORO


SUPERINTENDING ENGINEER
WORKS & SERVICES JAMSHORO


EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING
DIVISION JAMSHORO

COMPARATIVE STATEMENT / BID EVOLUTION REPORT

CONSTRUCTION OF ROAD FROM I.H.W TO VILLAGE ALLAH BACHAYO KHOSO @ MILE 07-11/4 330 TALUKA MANJHAND

Name of Scheme :
 NIT Reference No :
 Bid Submission Date & Time :
 Opening Date & Time :

NOTIFICATION-55/22 DATED: 01/12/2014
 15-01-2015 (01:00 P.M)
 15-01-2015 (02:00 P.M)

As per Bid Evaluation

Sr. No	Name of Bidders	Amount of BOO	Rate Quoted by Contractor	Amount of Rate Quoted by Contractor	Total Contract Amount	Add Amount of Expected Escalation	Total Bid Value (8+7)	Amount of BOO	Cost of Carriage	Add 7% BELOW	Add Amount of Expected Escalation	Cost of Contingency	Total (9+13)
PART-A													
1	M/S ABDUL RASHEED ABBASI & CO.	1788458	8.10 % Below	(-) 144865	1643593	9409	1653002	1788458	0	(-) 125192	9409	0	1672675
2	M/S SHAUKH FARHAN & BROTEHRS	1788458	7.40 % Below	(-) 132346	1656112	9409	1665521	1788458	0	(-) 125192	9409	0	1672675
3	M/S M IQBAL & CO.	1788458	7.10 % Below	(-) 126981	1661477	9409	1670886	1788458	0	(-) 125192	9409	0	1672675

There is **1.71** % saving which is well within the permissible limit of PC II as such rate quoted by M/S ABDUL RASHEED ABBASI & CO. at **8.10 % BELOW** may please be approved

As per Bid Evaluation

Sr. No	Name of Bidders	Amount of BOO	Rate Quoted by Contractor	Amount of Rate Quoted by Contractor	Total Contract Amount	Add Amount of Expected Escalation	Total Bid Value (8+7)	Amount of BOO	Cost of Carriage	Add 7% BELOW	Add Amount of Expected Escalation	Cost of Contingency	Total (9+13)
PART-B													
1	M/S ABDUL RASHEED ABBASI & CO.	4122355	2 % Below	(-) 82447	4039908	32931	4072839	4122355	0	(-) 41224	32931	42350	4156412
2	M/S SHAUKH FARHAN & BROTEHRS	4122355	1.5 % Below	(-) 61935	4060520	32931	4093451	4122355	0	(-) 41224	32931	42350	4156412
3	M/S M IQBAL & CO.	4122355	1.2 % Below	(-) 49458	4072867	32931	4105818	4122355	0	(-) 41224	32931	42350	4156412

There is **2.01** % saving which is well within the permissible limit of PC I as such rate quoted by M/S ABDUL RASHEED ABBASI & CO. at **2 % Below** may please be approved

As per Bid Evaluation

Sr. No	Name of Bidders	Amount of BOO	Rate Quoted by Contractor	Amount of Rate Quoted by Contractor	Total Contract Amount	Add Amount of Expected Escalation	Total Bid Value (8+7)	Amount of BOO	Cost of Carriage	10 % Above on Federation	Add Amount of Expected Escalation	Cost of Contingency	Total (9+13)
PART-C													
1	M/S ABDUL RASHEED ABBASI & CO.	1446118	14.25 % Above	(+) 208072	1652190	0	1652190	1446118	212466	(+) 9500	0	26.5	1670909
2	M/S SHAUKH FARHAN & BROTEHRS	1446118	15.10 % Above	(+) 218364	1664482	0	1664482	1446118	212466	(+) 9500	0	26.5	1670909
3	M/S M IQBAL & CO.	1446118	16.00 % Above	(+) 231379	1677497	0	1677497	1446118	212466	(+) 9500	0	26.5	1670909

There is **1.12** % saving which is well within the permissible limit of PC III as such rate quoted by M/S ABDUL RASHEED ABBASI & CO. at **14.25 % ABOVE** may please be approved

DIVISIONAL ACCOUNTS OFFICER
 HIGHWAY DIVISION JAMSHORO

SUPERINTENDING ENGINEER
 WORKS & SERVICES JAMSHORO

EXECUTIVE ENGINEER
 PUBLIC HEALTH ENGINEERING DIVISION
 JAMSHORO