



DISTRICT MUNICIPAL CORPORATION KARACHI-CENTRAL

NO: MC/DMC-C/ 173/2017

DATED: 12 104 12017

To,

The Deputy: Director, (ENF-I),
Sindh Public Procurement Regulatory Authority,
Government of Sindh Karachi.

SUBJECT:- NIT NO:MC/DMC(C)/72/2017, DATED:25-01-2017.

Enclosed please find herewith the necessary documents for all works mentioned in the subjected NIT (SPPRA Sr. No.) which has been Opened On 27-03-2017. Details of documents given as under:-

1. Bid Evaluation Reports.
2. Minutes of the Meeting.
3. Comparative Statement.
4. Contractor's Attendance Sheet.
5. Bidder's Eligibility / Qualification Report.

SPPRA
DIARY
NO: 2728
DATED: 24-4-17


Municipal Commissioner
DMC (Central) AKHTAR ALI Shaikh
MUNICIPAL COMMISSIONER
D.M.C. Central
Karachi



BID EVALUATION REPORT

WORK NO: 01

1. Name Procuring Agency. : District Municipal Corporation (Central) Karachi.
2. Tender Reference No. : No:DMC(C)/MC/72/2017 Karachi. Dated: 25-01-2017.
3. Tender Description/Name. : RE-CONSTRUCTION OF ROAD AND STORM WATER DRAIN AT 4400 ROAD FROM ROAD 7000 TO ROAD 5000 NEW KARACHI.
4. Method of Procurement. : Single Stage-One Envelop Procedure.
5. Tender Published. (Print & Electronic Media SPPRA ID No. & News Papers Names with dates) : Daily Aas, Daily Indus Post, 23-02-2017, 23-02-2017,
6. Total Bid Document Sold. : 07 Nos.
7. Total Bid Received. : 07 Nos.
8. Technical Bid Opening Date. (if applicable) : 27-03-2017
9. No. of Bid technically qualified. (if applicable) : 07 Nos.
10. Bid(s) Rejected. : Nil
11. Financial Bid Opening Date. : 27-03-2017
12. Bid Evaluation Report:- :

S.#	NAME OF FIRM OF BIDDER	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED	REASONS FOR ACCEPTANCE / REJECTION	REMARKS
01	M/S. A. U. BROTHERS.	Part-A) At Par the S/R i.e Rs. 1,02,07,312/=	1 st Lowest	Part-A... Amount same as Estimated Cost Rs. 1,02,07,312/=	Bid accepted, due to lowest & in order	Recommended for Awarded
	Part-B) At Par the S/R i.e Rs. 2,66,94,892/=	Part-B... Amount same as Estimated Cost Rs. 2,66,94,892/=				
	Part-C) At Par the S/R i.e Rs. 2,43,007/= (A+B+C)	Part-C... Amount same as Estimated Cost Rs. 2,43,007/=				
	Total Rs. 3,71,45,211/= Add: 5.30% Above i.e Grand Total Amounting to Rs. 3,91,13,907/=					
02	M/S. FLAM CONSTRUCTION COMPANY	Part-A)5% Above the S/R i.e Rs. 1,07,17,677/=	2 nd Lowest	Part-A.....5,10,365/= Above from Estimated Cost Rs.1,02,07,312/=	Rates received on higher	Rejected being Higher
	Part-B)6% Above the S/R i.e Rs. 2,82,96,585/=	Part-B.....16,01,693/= Above from Estimated Cost Rs. 2,66,94,892/=				
	Part-C)1% Above..... i.e Rs. 2,45,437/= (A+B+C)	Part-C.....2,430/= Above from Estimated Cost Rs. 2,43,007/=				
	Grand Total Amounting to Rs. 3,92,59,699/=					
03	M/S. J. N. & CO.	Part-A)7% Above the S/R i.e Rs. 1,09,21,824/=	3 rd Lowest	Part-A.....7,14,512/= Above from Estimated Cost Rs.1,02,07,312/=	Rates received on higher	Rejected being Higher
	Part-B)6% Above the S/R i.e Rs. 2,82,96,586/=	Part-B.....16,01,694/= Above from Estimated Cost Rs. 2,66,94,892/=				
	Part-C)4% Above..... i.e Rs. 2,52,727/= (A+B+C)	Part-C.....9,720/= Above from Estimated Cost Rs. 2,43,007/=				
	Grand Total Amounting to Rs. 3,94,71,137/=					

Muhammad Abdul Naeem
Assistant Account Officer
District Municipal Corporation
Central Liaquatabad

Contd:on page-02

MUHAMMAD ABDUL NAEEM.

04	M/S. A. K. ENTERPRISES.	Part-A)2% Above the S/R i.e Rs. 1,04,11,458/=	4 TH Lowest	Part-A.....2,04,146/= Above from Estimated Cost Rs.1,02,07,312/=	Rates received on higher	Rejected being Higher
	Part-B)8% Above the S/R i.e Rs. 2,88,30,483/=	Part-B.....21,35,591/= Above from Estimated Cost Rs. 2,66,94,892/=				
	Part-C)At Par..... i.e Rs. 2,43,007/= (A+B+C) Grand Total Amounting to Rs. 3,94,84,948/=	Part-C...Amount same as Estimated Cost Rs. 2,43,007/=				
05	M/S. KAIM KHANI COMPT: INTERNATIONAL	Part-A)7.50% Above the S/R i.e Rs. 1,09,72,860/=	5 TH Lowest	Part-A.....7,65,548/= Above from Estimated Cost Rs.1,02,07,312/=	Rates received on higher	Rejected being Higher
	Part-B) ...6.50% Above the S/R i.e Rs. 2,84,30,060/=	Part-B.....17,35,168/= Above from Estimated Cost Rs. 2,66,94,892/=				
	Part-C)5% Above..... i.e Rs. 2,55,157/= (A+B+C) Grand Total Amounting to Rs. 3,96,58,077/=	Part-C.....12,150/= Above from Estimated Cost Rs. 2,43,007/=				
06	M/S. HASHAM & CO.	Part-A)1% Below the S/R i.e Rs. 1,01,05,239/=	6 TH Lowest	Part-A.....1,02,073/= Above from Estimated Cost Rs.1,02,07,312/=	Rates received on higher	Rejected being Higher
	Part-B)10% Above the S/R i.e Rs. 2,93,64,381/=	Part-B.....26,69,489/= Above from Estimated Cost Rs. 2,66,94,892/=				
	Part-C)At Par..... i.e Rs. 2,43,007/= (A+B+C) Grand Total Amounting to Rs. 3,97,12,627/=	Part-C...Amount same as Estimated Cost Rs. 2,43,007/=				
07	M/S. SAEED ASSOCIATES.	Part-A)3% Below the S/R i.e Rs. 99,01,093/=	7 TH Lowest	Part-A.....3,06,219/= Below from Estimated Cost Rs.1,02,07,312/=	Rates received on higher	Rejected being Higher
	Part-B)11% Above the S/R i.e Rs. 2,96,31,330/=	Part-B.....29,36,438/= Above from Estimated Cost Rs. 2,66,94,892/=				
	Part-C)At Par..... i.e Rs. 2,43,007/= (A+B+C) Grand Total Amounting to Rs. 3,97,75,430/=	Part-C...Amount same as Estimated Cost Rs. 2,43,007/=				

Recommended for award of work to M/S. A. U. Brothers.

Signatures Members of the Procurement Committee

Assistant Accounts Officer
DMC (Central)

Muhammad Abdul Naeem
Assistant Account Officer
District Municipal Commission
Central Liaquatabad

Executive Engineer
KW&SB, District (Central)

ABDULLAH IMRAN KHAN
EXECUTIVE ENGINEER
KARACHI WATER & SEWERAGE BOARD

Municipal Commissioner
DMC (Central)

MUNICIPAL COMMISSIONER
D.M.C. Central

Karachi
AKHTAR ALI SHAHIL

DISTRICT MUNICIPAL CORPORATION

KARACHI-CENTRAL



SUBJECT: MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE, DMC (CENTRAL), KARACHI, REGARDING OPENING OF THE NIT No: MC/DMC/(C)/72/2017 Dated: 25-01-2017.

A meeting of Procurement Committee, DMC(Central) Karachi held On: 27-03-2017 at 03:00 pm in the Office of Superintending Engineer, DMC (Central) at Main Building, Shahrah-e-Ibne Sina Nazimabad No.02, Karachi for opening the tenders of NIT No: MC/DMC/C/72/2017, Dated 25-01-2017. The following attended the meeting:-

1. Municipal Commissioner,
DMC(Central), Karachi.....Chairman
2. Assistant Accounts Officer,
DMC(Central), Karachi..... Member
3. Executive Engineer,
KW&SB, District Central.Member

AGENDA

To open the tenders/bids of NIT No: SE/DMC/Central/72/2017 dated 25-01-2017 and opened On: 27-03-2017

PROCEEDING

Meeting commence in the Name of ALLAH, after that the Procurement Committee, DMC (Central), commenced the proceed of opening the tenders/bids in the presence of all Bidders.

- i). The seal of Tender Box removed and all tenders/bids have been counted in the presence of all the Contractors On: 27-03-2017, at 03:00 pm.
- ii). The Procurement Committee commenced the Bids/Tenders opening procedure and open the tenders one by one and the relevant details i.e, the name of work, name of Bidder, total amount of each bid offered/quoted by the Contractor of each offered items and percentage above/below on schedule rates of scheduled items and circled the same rates/amount and all the Members of Procurement Committee Signed each and every page of Financial Proposal and amount of call deposit/Pay Orders of Earnest Money and Name of Bank read out aloud and recorded against each Bid/Tender in the Comparative Statement and all Members of Procurement Committee Signed the Comparative Statement after completion the bidding process (Comparative Statement enclosed).
- iii). All Contractors/Bidders have Signed on the Attendance Sheet (for evidence, copy placed below).

(M. ABDUL NAEEM)

Assistant Accounts Officer, DMC (C).
(Member Procuring Committee)

(IMRAN ABDULLAH)

Executive Engineer, KW&SB (C)
(Member Procuring Committee)

(AKHTAR SHAIKH)

Municipal Commissioner, DMC (C)
(Chairman Procuring Committee)

EXECUTIVE ENGINEER
KARACHI WATER & SEWERAGE BOARD




DISTRICT MUNICIPAL CORPORATION KARACHI-CENTRAL

Comparative Statement Work No. 01

NAME OF WORK:- RE-CONSTRUCTION OF ROAD AND STORM WATER DRAIN AT 4400 ROAD FROM ROAD 7000 ROAD 5000 NEW KARACHI.


DATE OF OPENING:
27-03-2017

S.#	DETAIL OF SANCTION ESTIMATED COST	S.#	RATE QUOTED BY THE CONTRACTORS
1. TOTAL COST OF SCHEDULE RATE 2012..... PART(A)...ROAD WORK.....RS.1,02,07,312/= PART(B)...S.W. DRAIN WORK.. RS.2,66,94,892/= PART(C)...NON SCHEDULE.....RS. 2,43,007/= RS.3,71,45,211/= 2. 2% CONTINGENCY OF (30 MILLION).....RS. 6,00,000/= 3. 1% TPM OF (30 MILLION)...RS. 3,00,000/= 4. PRIME ESCALATION OF (30 MILLION).....RS, 19,50,000/= TOTAL COST OF WORK.....RS. 3,99,95,211/= SAY RS.....40 MILLION.....		01	M/S. A. U. BROTHERS. Part-A)At Par the S/R i.e Rs. 1,02,07,312/= Part-B)At Par the S/R i.e Rs. 2,66,94,892/= Part-C)At Par the S/R i.e Rs. 2,43,007/= (A+B+C) Total Rs. 3,71,45,211/= Add: 5.30% Above i.e Grand Total Amounting to Rs. 3,91,13,907/=
		02	M/S. FLAM CONSTRUCTION COMPANY. Part-A)5% Above the S/R i.e Rs. 1,07,17,677/= Part-B)6% Above the S/R i.e Rs. 2,82,96,585/= Part-C)1% Above.....i.e Rs. 2,45,437/= (A+B+C) Grand Total Amounting to Rs. 3,92,59,699/=
		03	M/S. J. N. & CO. Part-A)7% Above the S/R i.e Rs. 1,09,21,824/= Part-B)6% Above the S/R i.e Rs. 2,82,96,586/= Part-C)4% Above.....i.e Rs. 2,52,727/= (A+B+C) Grand Total Amounting to Rs. 3,94,71,137/=
		04	M/S. A. K. ENTERPRISES. Part-A)2% Above the S/R i.e Rs. 1,04,11,458/= Part-B)8% Above the S/R i.e Rs. 2,88,30,483/= Part-C)At Par.....i.e Rs. 2,43,007/= (A+B+C) Grand Total Amounting to Rs. 3,94,84,948/=
		05	M/S. KAIM KHANI COMPETITION INTERNATIONAL. Part-A)7.50% Above the S/R i.e Rs.1,09,72,860/= Part-B)6.50% Above the S/R i.e Rs. 2,84,30,060/= Part-C)5% Above.....i.e Rs. 2,55,157/= (A+B+C) Grand Total Amounting to Rs. 3,96,58,077/=
		06	M/S. HASHAM & CO. Part-A)1% Below the S/R i.e Rs. 1,01,05,239/= Part-B)10% Above the S/R i.e Rs. 2,93,64,381/= Part-C)At Par.....i.e Rs. 2,43,007/= (A+B+C) Grand Total Amounting to Rs. 3,97,12,627/=
		07	M/S. SAEED ASSOCIATES. Part-A)3% Below the S/R i.e Rs. 99,01,093/= Part-B)11% Above the S/R i.e Rs. 2,96,31,330/= Part-C)At Par.....i.e Rs. 2,43,007/= (A+B+C) Grand Total Amounting to Rs. 3,97,75,430/=
		LOWEST BID COST	
Total Estimated Cost:....Rs. 40 MILLION		Amount of Total quoted by lowest Contractor.....	RS. 3,91,13,907/=
		Estimated Cost:-.....	RS. 4,00,00,000/=


 Muhammad Abou Naeem
 Assistant Account Officer
 District Municipal Corporation
 Central Liaquatabad

Estimated Cost:-.....Rs. 40 MILLION	BELOW ON ESTIMATED COST <i>Amount of quoted rate by</i>		
	Lowest Contractor.....		RS. 3,91,13,907/=
	Amount of Estimated Cost.....		<u>RS. 4,00,00,000/=</u>
	Difference Cost.....		RS. 8,86,093/=
	Rs. $\frac{8,86,093}{4,00,00,000} \times 100 =$ 2.21% Below on Estimated Cost		
	Rs. 4,00,00,000/=		

It is submitted that the lowest Rates Quoted by **M/S. A. U. BROTHERS** Government Contractor at @ **2.21% below** the estimated cost and being the lowest in competition. If approved the work order may be issued after the compliance of all required formalities of SPPRA Rules-2010 Amended 2013.


(M. ABDUL NAEEM)
Assistant Accounts Officer DMC (C)
(Member Procuring Committee)

Muhammad Abdul Naeem
Assistant Account Officer
District Municipal Corporation
Central Liaquatabad Govt. of Sindh



(AKHTAR SHAIKH)
Municipal Commissioner DMC (C)
(Chairman Procuring Committee)
MUNICIPAL COMMISSIONER
D.M.C. Central
Karachi


(IMRAN ABDULLAH)
Executive Engineer, KW&SB (C)
(Member Procuring Committee)
ABDULLAH IMRAN KHAN
EXECUTIVE ENGINEER
KARACHI WATER & SEWERAGE BOARD


Index Closed On 27-03-2012
 Contactex Attendance Sheet.


1. Mr. Hashim & Co. 


2. Mr. J. N. & Co. 

3. Mr. Saeed Associates. 


4. Mr. Al-Maghrif Associates. 

5. Mr. Al-Ghazal & Const. Co. 


6. Davaa International 


7. Mr. A. U. Brothers. 

8. Mr. Kamal Khairi Const. International 


9. Mr. Floom Construction Company. 

10. Mr. A. K. Enterprises. 

1. A. A. D. DMC (Central) 

2. Muhammad Abdul Nazeem 

3. Executive Engineer (Central) 

4. Imran Abdullah 

5. Municipal Engineer 

MUNICIPAL COMMISSIONER
 DMC Central
 Khyber Pakhtunkhwa
 Peshawar



DISTRICT MUNICIPAL CORPORATION KARACHI-CENTRAL

NIT NO.MC/DMC(C)/72/2017.
(SPPRA Sr.No. _____)

Dated: 25 / 01 2017.

Method and procedure of Procurement:

Single Stage - One Envelope

Description of Work: RE-CONSTRUCTION OF ROAD AND STORM WATER DRAIN AT 4400 ROAD FROM ROAD 7000 TO ROAD 5000 NEW KARACHI.


Name of Bidder: M/S: A. U. BROTHERS.


Bidder's Eligibility/Qualification Report

(Work No.01)

Eligibility/Qualification Criteria:-

S.#	Eligibility/Qualification Criteria	M/S. A. U. Brothers.	M/S: Flam Construction Company.	M/S: J. N. & Co.	M/S. A. K. Enterprises.	M/S. Kaim Khani Compt: International	M/S. Hasham & Co.	M/S: Saeed Associates.
01	Valid PEC I relevant category	Receive	Receive	Receive	Receive	Receive	Receive	Receive
02	NTN	Receive	Receive	Receive	Receive	Receive	Receive	Receive
03	Sales Tax Registration	Receive	Receive	Receive	Receive	Receive	Receive	Receive
04	Valid Professional Tax	Receive	Receive	Receive	Receive	Receive	Receive	Receive
05	Pay Order of Bid Security	Receive	Receive	Receive	Receive	Receive	Receive	Receive
06	Registration with Sindh Revenue Board	Receive	Receive	Receive	Receive	Receive	Receive	Receive
07	Minimum 03 Years Experience of relevant field	Receive	Receive	Receive	Receive	Receive	Receive	Receive
08	Turnover at last 03 Years	Receive	Receive	Receive	Receive	Receive	Receive	Receive
09	Rate must be quoted in Figure and Words	Yes	Yes	Yes	Yes	Yes	Yes	Yes
10	Bid is signed, named and stamped by the authorized person of the firm along with Authorization Letter	Yes	Yes	Yes	Yes	Yes	Yes	Yes
11	All Bidding Document filling properly	Yes	Yes	Yes	Yes	Yes	Yes	Yes
12	Bid must be submitted in sealed cover	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Qualified / Disqualified		Qualified	Qualified	Qualified	Qualified	Qualified	Qualified	Qualified


(M. ABDUL NAEEM)
Assistant Accounts Office DMC(C)
(Member Procuring Committee)
Muhammad Abdul Naeem
Assistant Account Officer
District Municipal Corporation
Central Liaquatabad Govt. of Sindh


(AKHTAR SHAIKH)
Municipal Commissioner, DMC(C)
(Chairman Procuring Committee)
MUNICIPAL COMMISSIONER
D.M.C. Central
Karachi


(IMRAN ABDULLAH)
Executive Engineer KW&SB(C)
(Member Procuring Committee)
ABDULLAH IMRAN KHAN
EXECUTIVE ENGINEER
KARACHI WATER & SEWERAGE BOARD