KARACHI WATER AND SEWERAGE BOARD OFFICE OF THE EXECUTIVE ENGINEER (WATER) MALIR TOWN

No: EE: M.T / (WATER)/ACCTTS/KW&SB/2014-15/ /2

The Director (C.B), Sindh Public Procurement Regulatory Authority Karachi .

SUBJECT :-

SUBMISSION OF BID EVALUATION REPORT THE WORK OF REPLACEMENT OF 6" DIA U-PVC PIPE INAREA OF UC-04, KHOKHRAPAR NO.04 TO NAZEER TOWN MALIR EXTENSION MALIR TOWN KW&SB. (Serial No. 23587 authority's website)

Enclosed please find herewith the following documents for the above referred subject work are being submitted for early hoisting of authority's website on SSPRA, (In original).

The Bid Evaluation Report. 1.

Minutes of Bid opening Meeting. 2

Bidders Eligibility / Qualification report.

Comparative Statement.

Attendance sheet of the Contractor.

Executive Engineer (Water) Malir Town N.W. &.S.B

Copy to:

1. The Chief Engineer (IPD), KW&SB.

2. The Chief Engineer (Malir), KW&SB.

3. Office Copy.

DD (A) wymony

Paras

Reference

SUB: REPLACEMENT OF 6" DIA U-PVC PIPE IN AREA OF UC-04, KHOKHRAPAR NO.04 TO NAZEER TOWN MALIR EXTENSION MALIR TOWN, KW&SB

6. Recommendation of the Committee

Two Contractor participated in the bid, one responsive bid was evaluated and one bid was rejected due to not submitted the required documents / P.O not attached, the lowest bidder i.e M/s.Haq Bahoo Construction quoted / corrected bid cost amounting to Rs.8,98,527/- (Rupees Eight Lac Ninety Eight Thousand Five Hundred and Twenty Seven only) which is @0.009% Below from the Engineer's Estimate, the Procurement Committee-I assessed the bid of Lowest Bidder on market rate basis which is reasonable and recommended for approval of Competent Authority, KW&SB subject to the completing all codal formalities of SPPRA-2010 by the concerned DDO / DAO. Expenditure is chargeable to the H/A No.P-013-17 vide Para-39/N5 for the financial year 2014-2015 to meet the expenditure.

> (Amir Haling D.A.O (Distt. Malir) Member / Secretary

(Magsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Imdad Hussain Magsi) Chief Engineer (Distt Malir) Member

(Abdul Rahim Khatti) Chief Engineer (IPD) Convener

The C.E (Distt. Malir)

DMD (finance) 1 av 4 s B

NOTE SHEET

(06)

Paras

Reference

SUB: REPLACEMENT OF 6" DIA U-PVC PIPE IN AREA OF UC-04, KHOKHRAPAR NO.04 TO NAZEER TOWN MALIR EXTENSION MALIR TOWN, KW&SB

EVALUATION REPORT

ENGINEER ESTIMATE

The concerned Executive Engineer (Water) Malir Town Division, prepared an estimate for amount of Rs.8,98,608.65 which was checked by Design Office for an amount of Rs.8,98,609/-. The M.D, KW&SB accorded approval for calling tender vide Para-41/N-5.

BIDDING DOCUMENT

The bidding documents were prepared by concerned Executive Engineer. The bidding documents are based on the design for the work prepared by concerned Executive Engineer (Water) Malir Town Division.

BIDDING PROCEDURE

The invitation of tenders and availability of tender documents were notified through SPPRA Web Site vide No.EE:M.T/(W/D)/Malir/KW&SB/2013-14/13 dated; 08-04-2015 and SPPRA Web Site vide Serial No.23587 I.D which were opened on 28-04-2015.

RECEIPT OF BIDS

The Two bids were received on 28-04-2015 at 2.00 p.m and opened on same date at 2.30 p.m by Procurement Committee-I and announced the bids in presence of representative of bidders. The following bids were received and positions are as under:

S.No	Name of Firms	Quoted Price	Corrected Price	Rank	Remarks
1.	M/s.Haq Bahoo Construction	Rs.8,98,527/-	Rs.8,98,527/-	1st Lowest	Substantially Responsive
2.	M/s.Waqas & Co.	Rs.8,98,577/-	Rs.8,98,577/-	議員	Un-Responsive

PROCUREMENT COMMITTEE-I

The Procurement Committee-I as per Rule-7 of SPPRA-2010 has been reconstituted by the Competent Authority vide No.KWSB/CE(IPD)/2013/236 dated:15-03-2013 comprising on the following officer for opening of bids and all bids shall be evaluated in accordance with the Evaluation Criteria as per letter No.KWSB/CE(IPD)/2013/271 dated:11-11-2013 as the KW&SB are essential department and maintaining the installation of pumping machineries with allied structure, filter plants with allied structure of sewerage and water supply system and essential works cannot be avoided in the great interest of people of Karachi Metropolitan, hence all bids evaluated and recommended subject to the completing all codal formalities of SPPRA by the concerned Division:

1	Chief Engineer (IPD), KW&SB	Convener
2	Chief Engineer (Distt. Malir), KW&SB	Member
3	Additional Director Internal Audit KMC	Member
44	Superintending Engineer (KMC)	Member
5	D.A.O (District Malir), KW&SB.	Member/Secy.

The meeting of the Procurement Committee-I was held on 29-04-2015 at 3.00 pm vide meeting notice No.D.A.O/C.E(Dist,Malir)/KW&SB/2015/208dated:28-04-2015.



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.23587 I.D #
3	Tender Description/Name of Work/Item:	REPLACEMENT OF 6" DIA U-PVC PIPE IN AREA OF UC-04, KHOKHRAPAR NO.04 TO NAZEER TOWN MALIR EXTENSION MALIR TOWN, KW&SB
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through SPPRA Web Site
6	Total Bid Documents Sold:	2 Nos
7	Total Bid Received:	2 Nos
8	Technical Bid Opening Date (if applicable):	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	<u>01 No</u>
11	Financial Bid Opening Date:	28-04-2015

12 BID EVALUATION REPORT

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	M/s. Haq Bahoo Construction	Rs.8,98,527/-	1 st Lowest	@0.009% Below	Pay Order and other required documents are attached. P.O # 10463662 dt:28-04-2015 Rs.18,000/- from HBL Delhi Mercantile Society Branch Karachi	Substantially Responsive
2	M/s. Waqas & Co.	Rs.8,98,577/-	*	@0.004% Below	Pay Order and other required documents are not attached.	Un Responsive

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.Haq Bahoo Construction declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

(Amir Halim) \(\)
D.A.O (District Malir)

D.A.O (District Malir) Member / Secretary (Saif-ul-Haque) Additional Director Internal Audit – KMC Member (Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)

Member

(Imdad Hussain Magsi) Chief Engineer (Distt. Malir)

Members

Chief Enginee (IPD)

Convener

COMPARATIVE STATEMENT

Name of Work: REPLACEMENT OF 6" DIA U-PVC PIPE IN AREA OF UC-04, KHOKHRAPAR NO.04 TO NAZEER TOWN MALIR EXTENSION MALIR TOWN, KW&SB

Item	Description of Work		ă	Estimated Cost	Cost		M/s.Ha Const	M/s.Haq Bahoo Construction
No		Quantity	_	Rate	Per	Amount	Rate	Amount
-	Excavation for pipe line in trenches and pits in all kind of soil of murmur i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth within one chain as directed by Engineer Incharge providing fence guards, lights, flags sand temporary crossing for non-vehicular traffic wherever required lift upto 5 fl (1.52 m) and lead upto one chain (30.5m) 0' - 5' fl	18750.00	Ch	4650.00 %0Cft	%0Cft	87,187.50	4650.00	87,187.50
73	Providing Laying U-PVC pressure pipes of Class "C" (equivalent make) fixing in trenches i/c cutting, fitting, and jointing with "Z" joint with one rubber ring i/c testing with water to a head 91.5 meter or 300 ft. 06" DIA	1500.00	Rff	373.00	P/Rft	559,500.00	373.00	559,500.00
w.	C.I Special for U-PVC Pipe / A.C Pressure Pipe (Standard weight for ACIL "B" Class) Blank Flangs.	2.00	Nos	500.00	Each	1,000.00	480.00	960.00
4	C.I Sluice Valve heavy pattern (Test Pressure 21.0 Kg/sq.com or 300 lb/sq.inch) (Imported) 6" Dia	2.00	Nos	9360.00	Each	18,720.00	9350.00	18,700.00
'n	Fixing of sluice valve with 2 cast iron tail pieces one end flanged & other with socket i/c the cost of nut, bolts & rubber packing, labour etc complete. 6" Dia.	2.00	Nos	1886.00	Each	3,772.00	1880.00	3,760.00
9	Construction of C.C. block masonry chamber of size 4' x 4' x 4' (inside dimension) with 24"x24" C.I cover frame weighting 40 kg, fixed 4" RCC 1:2:4 slab with 1/2" dia tor main bar @6" CC 1/4" dia @ 8" C.C distribution bar, 6" thick C.C 1:3:6 block masonry wall set 1:6 C.M 6" C.C 1:4:8 in foundation, 2" thick C.C 1:2:4 flooring, 1/2" thick cement plaster 1:3 ratio inside wall surface, 1 foot deep upto roof slab, M.S Footrest 5/8" dia bar at every 2 feet deep including query de-watering, excvation, refillig and disposal surplus of earth, 4'x 4' x 4'	5.00	Sox	28357.00 Each	Each	141,783,00	28355.00	141,775.00
	1	H				>		

Name of Work: REPLACEMENT OF 6" DIA U-PVC PIPE IN AREA OF UC-04, KHOKHRAPAR NO.04 TO NAZEER TOWN MALIR EXTENSION MALIR TOWN, KW&SB

tem	Description of Work		E	Estimated Cost	Cost		M/s.Ha Constr	M/s.Haq Bahoo Construction
No		Quantity	ty	Rate	Per	Amount	Rate	Amount
7	Refilling the excavated stuff in trench 6" thick layer i/c watering ramming to full compaction etc complete.	18349.33 Cft	Cft	2760.00 %0Cft	%0Cft	50,644.15	2760.00	50,644.15
00	Full hire charges of pumping set p/day inclusive wages of driver & assistant fuel or electric energy plate forms required for placing pumps etc at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches i/c cost of erection and dismantling after completion of the job. i) Hire charges of pumping set of upto 10 H.P pumping out water from 10ft deep trench).	24.00	Days	24.00 Days 1500.00 P/Day	P/Day	36,000.00	1500.00	36,000.00
	TOTAL QUOTED / CORRECTED COST					898,609		898,527

(Amir Halim) V D.A.O (District Malir) Member / Secretary

(Saif-ul-Haque) Addl. Director Internal Audit KMC - Member

(Maqsood Ahmed Shaikh) Superintending Engineer (K.M.C) Member

(Imdad Hussain Magsi) Chief Engineer (Distt. Malir) Member

(Abdu/Rahfill Rhatti) Chief Engineer (IPD) Convener Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)

Description of work:

REPLACEMENT OF 6" DIA U-PVC PIPE IN AREA OF UC-

04. KHOKHRAPAR NO.04 TO NAZEER TOWN MALIR

EXTENSION MALIR TOWN, KW&SB

Date of Opening:

28-04-2015

BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

S.		Bidder	s' Name
No.	Eligibility / Qualification Criteria	M/s.Haq Bahoo Construction	M/s.Waqas & Co
1.	Registration with PEC (if applicable)	N/A	N/A
2.	NTN	Yes	No
3.	Sales Tax Registration (FBR)	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes	No
	Qualification Criteria:		
5.	Minimum three years' experience of relevant field.	Yes	No
6.	Turnover of at least last three years	Yes	No
7.	Required Bid Security is attached.	Yes	No
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A
10.	Qualified/disqualified	Qualified /	Disqualified

(Amir Halim) D.A.O (District Malir)

Member / Secretary

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Imadad Hussain Magsi) Chief Engineer (Distt. Malir)

Members

(Abdul Rahim Khatti Chief Engineer (IPD)

Convener

NIT Sr. No. 23587

Method of Procurement: Single Stage Single Envelope.

Name of Work: REPLACEMENT OF 6" DIA U-PVC PIPE IN AREA OF UC-04,

KHOKHRAPAR NO.04 TO NAZEER TOWN MALIR

EXTENSION MALIR TOWN, KW&SB

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 28-04-2015 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

- Two bidders submitted their bids till the deadline of submission.
 - i. M/s. Haq Bahoo Construction
 - ii. M/s. Waqas & Co.
- The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s. Haq Baboo Construction	Rs.8,98,527/-	Rs.18,000/-	P.O # 10463662 dt:28-04-2015 from HBL Delhi Mercantile Society Branch Karachi
02	M/s. Waqas & Co.	Rs.8,98,577/-	111- 11	Pay Order not attached.

- The bids do not contain any over-writing or cutting.
- The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.

(Amir Halim)

D.A.O (District Malir) Member / Secretary (Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member

Super

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Imdad Hussain Magsi)

Chief Engineer (Distt. Malir)

Members

Chief Engineer (IPD)

Convener

KARACHI WATER AND SEWERAGE BOARD

ATTENDANCE SHEET OF PARTICIPATE CONTRACTOR.

NAME OF WORK: -

REPLACEMENT OF 6" DIA UPVC PIPE IN AREA OF UC-04, KHOKHARAPAR NO.04 TO NAZEER TOWN MALIR EXTENSION MALIR TOWN, KW&SB.

Date of Opening & Time: 28-04-2015, at 2.30 P.M

Estimated Cost: Rs.8,98,609/-

SPPRA's Serial No. 23587

S.NO.	NAME OF FIRM	NAME OF PERSON & DESIGNATION	SIGNATURE
1	m/s. Hay Bakes Conf;	Mr. Ourser	1
2	m/s. Huy Bahoo Conf;	Mr. Duser M. Wagas	Cutto
1			1
/			

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY CONTRACT EVALUATION FROM TO BE FILLED BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS SERVICES & GOODS

I- NAME OF THE ORGANIZATION / DEPTT	KARACHI WATER & SEWERAGE BOARD
2- PROVINCIAL / LOCAL GOVT/ OTHER	local Government
NAZEF	REPLACEMENT OF 6" DIA U-PVC PIPE A OF UC-04, KHOKHRAPAR NO.04 TO ER TOWN MALIR EXTENSION MALIR KW&SB.
4- TENDER NUMBER	Through SPPRA Website vide S.No. 23587/ Press
5- BRIF DESCRIPTION OF CONTRACT	AS ABOVE
6- FORUM THAT APPROVED THE SCHEME	MANAGING DIRECTOR KW&SB
7- TENDER ESTIMATE VALUE	Rs.8,98,609/=
8- ENGINEER'S ESTIMATE (Attach list of buyers)	N/A_
9- ESTIMATED COMPLICTION PERIOD (As per Contract)	20 DAYS
10-TENDER OPENED ON (DATE & TIME)	<u>28-04-2015 AT 2:30 P.M</u>
11-NUMBER OF TENDER DOCUMENT SOLD (Attach list buyers)	02 Nos.
12-NUMBER OF BIDS RECEIVED	02 Nos.
13-NUMBER OF BIDERS PRESENT AT THE TIME OF OPENING OF BIDS.	<u>02 Nos.</u>
14-BID EVALUATION REPORT (ENCLOSED COPY)	ATTACHED
15-NAME AND ADDRESS OF THE SUCCESSFUL BIDDER.	M/S. HAQ BAHOO CONSTRUCTION, Plot # 24/30, Model Colony, Malir Township, Karachi.
16-CONTRACT AWARD PRICE	Rs,8,98,527/=
17-RANKING OF SUCCESSFUL BIDDER IN	
EVALUATION REPOPRT (i.e 1 st , 2 nd , 3 rd Evaluation Bid)	Ist Lowest

18- METHOD OF PROCUREMENT USED (T a) Single Stage One Envelop Procedure. ✓	ick one) Domestic / Local
d) Single Stage Two Envelop Procedure	Nil
e) Two Stage Bidding Procedures.	Nil
d) Two Stage Two Envelop Bidding Procedure.	Nii
PLEASE SPECIFY IF ANY OTHER METHOD EMERGENCY. DIRECT CONTRACTING / NE	O OF PROCUREMENT WAS ADOPTED
19-APPROVING AUTHORITY FOR AWARD OF CONTRACT	M.D. KW & SB.
20- WHETHER THE PROCUREMENT WAS I PLAN	NCLUDED IN ANNUAL PROCUREMEN
21-ADVERTISEMENT:	Yes No.
i) SPPRA Website (if yes give date and SPPRA's tender number	Yes S.No. 23587 No.
ii) News Papers If yes, give name of newspapers and dates)	Yes No.
22-NATURE OF CONTRACT	Local ✓ Int.
23-WHETHER QUALIFICATION CRITERIA was included in biding /tender document? (if yes , enclosed a copy)	Yes V No.
24- WHETHER EVALUATION CRITERIA BIL WAS INCLUDED BIDDING / TENDER DOCUMENTS ? (if yes, enclose a copy)	Yes ✓ No.
25-WHERTER APPROVAL OF COMPETENT AUT USING A METHOD OTHER THAN OPEN COM	APLETITIVE BIDDING ?
26-WAS BID SECURITY OBTAINED FROM ALL T	Yes No. ✓ THE BIDDERS ?
	Yes V No.
27-WHETHER THE SUCCESSFUL BIDDER WAS I BID / BEST EVALUATED BID (in case of Cor	nsultancies)
28-WHETHER THE SUCCESSFUL BIDDER WAS T	Yes ✓ No. TECHNICALLY COMPLIANT
	Yes No.

29- WHETHER NAMES OF THE BIDDERS AND T READ OUT AT THE TIME OF OPENING OF	
READ OUT THE TIME OF OTERMINES OF	Yes V No.
30-WHETHER COPY OF EVALUATION REPORT (Attach copy of the bid evaluation report)	GIVEN TO ALL BIDDERS?
	Yes V No.
31- ANY COMPLAINTS RECIVED (if yes, result thereof)	Yes No. ✓
32- ANY DEVIATION FROM SPECIFICATION GIV DOCUMENTS (if yes, give detail)	
	Yes No.
33- WAS THE EXTENSION MADE IN RESPONSE (if yes, give detailed reasons)	TIME?
	Yes No. 🗸
34- DEVIATION FROM QUALIFICATION CRITER (if yes, give detailed reasons)	RIA
	Yes No. ✓
35- WAS IT ASSURED BY THE PROCURING AGE NOT BLACK LISTED?	ENCY THAT THE SELECTED FIRM IS
	Yes No.
36- WAS A VISIT MADE BY ANY OFFICER/OFFICE THE SUPPLIER PREMISES IN CONNECTION DETAILED TO BE ASCERTAINED REGARDI (if yes, enclose a copy)	WITH THE PROCUREMENT? IF SO.
	Yes No.
37- WERE PROPER SAFEGUARDS PROVIDED ON IN THE CONTRACT (Bank Guarantee Etc.)	N MOBILIZATION ADVANCE PAYMENT
	Yes No.
38- SPECIAL CONDITION. IF ANY (if yes, give Brief Description)	
	Yes No.
Signature & Official Stamp of	
Authorized Officer	
FOR OFFICE USE ONLY EXECUTIVE AND WALLED TO WELL TO W	uer Er)

RW & SP SPPRA, Block-No.8, Sindh Secretariate No.4-A, Court Road, Karachi. Tele: No. 021-9205356, 021-9205369 & Fax 021-9206291

KARACHI WATER AND SEWERAGE BOARD

OFFICE OF THE EXECUTIVE ENGINEER WATER MALIR TOWN

>::O: EE/MT/W/D/KW&SB/2014-15/ 2C

DATED 16/06/ 2015

M/S. HAQ BAHOO CONSTRUCTION, Plot # 24/30, Model Colony, Malir Township, Karachi.

WORK ORDER

SUBJECT: - REPLACEMENT OF 6" DIA U-PVC PIPE INAREA OF UC-04, KHOKHRAPAR NO.04 TO NAZEER TOWN MALIR EXTENSION MALIR TOWN KW&SB.

It is informed that your Tender dated: 28-04-2015 has been accepted by the competent authority, and sanction order has already been communicated to vide No.CE/D-MALIR/KW&SB/TENDER/2015/52 dated: 05-06-2015, amounting to Rs.8.98.527/= (Rupees Eight Lac Ninety Eight Thousand Five Hundred Twenty Seven Only) contractor on item rate basis.

The work will be carried out under the supervision of AEE /Engineer in charge Malir Town (Water). KW&SB, you are requested to contact him for receiving instruction and for completion required formalities for start of work will be started from the date of issue freceiving of this work order and period for completion of work is within 20 Days positively.

In case the work is delayed or left unfinished the penalty shall be imposed as per work rule.


EXECUTIVE Y GINEER (W/D MALIR FOWN KW&SB

Copy to: -

- The Chief Engineer (Malir), KW&SB.
- Superintending Engineer Malir Town, KW&SB.
- Asst. Ex. Engineer, Malir Town, KW&SB.
- Office copy

RECEIVED THE LETTER

Signad	ire									
Name:	MES. H.	$\Delta Q B$	Δ	<u>10(</u>) ('ON	$\overline{\text{ISI}}$	RU	CTIC	<u>)N</u>
Proprie	tor Mr.	_							-	
Dated.										



1011-10-10-10-10-10-10-10-10-10-10-10-10	7 TONDOM 16, Glock-14, 1 Idbal, Karachi.		2015
reagh With Address	MUHAMMAD	VACC-	
iposo na Rs	ched	Advocat	AGREEMENT

**Got Bead San's Typeant CONTRACT AGREEMENT (hereinafter called the "Agreement"), made on the day 15/10 between the Karachi Water & Sewerage Board, Represented by its Chief Engineer (District Mafir), KW&SB (hereinafter called the Employer, which expression shall mean and include successors) of the one part and Proprietor Mr. Malik Shah Mohammad, carrying on business under the name and style of M/s.


Haq Bahoo Construction, being maintaining his office at Plot # 24/30, Model Colony, Malir Township, Karachi. (Hereinafter called the "Contractor") of the other part.

Whereas the Employer is desirous that certain Work viz "REPLACEMENT OF 6" DIA UPVC PIPE IN AREA OF UC-04, KHOKHARAPAR NO.04 TO NAZEER TOWN MALIR EXTENSION MALIR TOWN, KW&SB", has accepted a Bid by the Contractor for Rs.8,98,527/- (Rupees eight lac ninety eight thousand five hundred twenty seven only), for the subjected work on item rate basis, under SPPRA rule-2010, for the execution and completion of such works, and the remedying of any defects therein.

NOW this Agreement witnessed as follows:

- 1. In this Agreement words and expressions shall have the same meaning as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents after incorporating addenda, if any except those part relating to Instructions to Bidders, shall be deemed to form and be read and construed as parts of this Agreement, viz:
 - 1. The sanction letter vide NO: CE (D-Malir)/KW&SB/TENDER/2015/52 dated: 05-06-2015.
 - 11. The completed Form of Bid along with Schedules Bid,
 - III. Conditions of Contract & Contract Data,
 - IV. The priced Schedule of Prices/Bill of quantities (BOQ),
 - V. The Specifications and
 - VI. The Drawings
 - VII. The contractor have already deposited 2% Earnest Money in shape of Pay Order vide No. 10463662 dated: 28-04-2015 amounting to Rs.18,000/-, issued by HBL, Delhi Mercantile Society, Branch, Karachi, deposited in to KW&SB Accounts vide Challan No. Nil dated: 04-05-2015, & as such 8% balance Performance Security amounting to Rs.71,852/-, will be deducted from the contractor bill & such amount have given a lien over as Performance Security for the due fulfillment of the contract and the contractor abide by the all terms & conditions for the aforesaid Specifications & Tender.

Contd: P/2



ice ice No	. ∂3, Sho; a, Gulsha	No. 16. Bit n-c-iqbal, K	ack-14. arachi	O	11.4%	20 15	
sued to With Ad brough With Add	dressdress	MUHAE	MMAD		.QC×Oda avocaya		(02

Not For Used Paris Guaracty/will styorce Vendor Not Responsible to be made by the KW&SB to the Contractor as hereinafter mentioned the Vendor Not Responsible Any Taking Charlestead the Contractor as hereinafter mentioned the Contractor hereby covenants with the KW&SB to execute and complete the Works and remedy the defects therein in conformity and in all respects within the provisions of the Contract.

4. The KW&SB hereby covenants to pay to the Contractor in consideration of execution and completion of the works as per provision of the Contract, the Contract price or such other sum as may become payable under provisions of the Contract.

IN WITNESS WHEREOF, the parties hereto have caused this Contracts agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signed, Sealed and Delivered in the presence of.

For and on behalf of

CONTRACTOR

Signature Mr. Malik Shah Mohammad, Proprietor M/s. Haq Bahoo Construction

WITNESSES OF CONTRACTOR

1-M. Malfar SCo IIV.
2-M/SM tranton ENT.

Superintending Engineer (Malir Town), KW&SB

For and on behalf of

Signature


Imdad Hussain Magsi

Chief Engineer (Distt: Malir)

KW&SB

ITNESSES OF KW&SB

Nadeem/Mhmad Khan Executive Engineer (Water) (Malir Town), KW&SB



AQIB IMRAN STAMP VENDOR Licence No. 94, Shop No. 16, Block-14, Karim Plaza, Gulshan-e-Iqbal, Karachi

S. No: 193278 Date 11 JUN 2015
Issued to With Address
Through With Address
Purpose
Value RS
Scamps Vendor's Signature

Not For Used Bank Guaranty/will/divorce Vendor Not Responsible Any Fake Documentation DEFICE SUPERINTERDENT Stemp Office, City Count Karachi.

也 1 JUN 2019

DEPOSIT CHALLAN

To. The Habib Bank Ltd. Sindb Secretariat Branch
HBL (Delli Mercantile Society Br) DATE


DEPARTMENT

CE (Distrut Malir)

Bank A/c No.

35011-1

PARTICULARS	[Head o	W.S.B. purposes only I Account to be credit Bank of K. W. S.B.) Amount	
E/M For the Work of Repli	QUE-04, No.	Head.	Rs.	Ps.
PONO: 10463662 De	KNSB M. Sers	3522-00	Rs. 18,000/	
Amount (in words) Rupers	1	()		
Countersoned	- M	15: Hag/ Bak Name of Rem	00 Construc itter	lian,
Medge grapi No.	dated			



i QIB IMRAN STAMP VENDOM icence No. 94, Shop No. 16, Block-14, karim Plaza, Gulshan-e-Iqbal, Karachi

No: 1.9.286 Pate 10 JUN 2015
sued to With Address 10 WAJ2HAT AL
ripose Account

NAME OF WORK:- REPLACEMENT OF 6" DIA U-PVC PIPE INAREA OF UC-04, KHOKHRAPAR NO.04 TO NAZEER TOWN MALIR EXTENSION MALIR TOWN KW&SB.

(B) Description and Rate of Items Based on Market (Offered Rate)

No	DESCRIPTION OF WORK	QTY.	TY. RATE		PER	AMOUNT IN	
			Rupees in Figures	Rupees in Words	ITEM	RUPEES	
	Excavation for pipeline and trenches, and pits in wet silt clay or mud i/c trimming and dressing sides to true alignment and shape leveling of bids of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by Engineer incharge, Providing fence guards, lights, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft, (1.52m) and lead upto one chain (30.5m).						
	0' to 5'	18750 Cft	4650/	Jay Hound	% 0Cft	67/88/2	
	Providing Laying U-PVC presser Pipes of Class 'C' (equivalent make) fixing in trench i/c cutting ,fitting and jointing with solvent Cement i/c testing with water to a head 91.5 meter or 300 ft.						
	For 06"Dia Pipe	1500 Rft		Streny The	LP/RII	55750	
	C.I Special for U-PVC Pipe / A.C Pressure Pipe (Standard weight for ACIL "B" Class Blank Flangs.			Euga 11			
	06"Dia	02 No (480/2	Gight 1	Each .	960/2	
	C.I sluice valve heavy pattern (Test Pressure 21.0 kg/sq.com or 300 lh/sq.Inch),(imported).				7		
	06" DIA	02 No	9350/2	Type thousand	Each	18750/2	

NAME OF WORK:- REPLACEMENT OF 6" DIA U-PVC PIPE INAREA OF UC-04, KHOKHRAPAR NO.04 TO NAZEER TOWN MALIR EXTENSION MALIR TOWN KW&SB.

(B) Description and Rate of Items Based on Market (Offered Rate)

ło	DESCRIPTION OF WORK	QTY. RATE		RATE	PER UNIT	AMOUNT IN	
			Rupces in Figures	Rupees in Words	ITEM	RUPEES	
	Fixing of sluice valves with 2-cast iron tailpieces, one and flanged and other with socket i/c the cast of nuts bolt and rubber packing, labour etc complete.			one Thous			
	06" DIA	02 No (1880/	eight	Each	3760/2	
	Construction of C.C Block masonry chambers of size 4' x 4' x 4' (inside dimension) with 24" x 24" C.I cover frame weight 40 kgs fix 4" R.C.C 1:2:4 slab with steel ½" tor bar 6" @ ¼" dia @ 8" C.C distribution bar, 1:3:6 block masonry wall set 1:6 C.M, 6" C.C 1:4:8 in foundation, 2" thick C.C 1:2:4 flooring, ½" thick cement plaster 1:3 ratio inside wall surface, I foot deep up to roof slab, M.S foot tress 5/8" dia bar at every 2 feet deep including query de watering, evacuation, refilling			Twenty lighten Sigh	4		
	and disposal surplus of earth. 4'x4'x4'	05 No	28355]=		Each	141775/2	
	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc, complete.	18349.33 Cft	2760/2	Seven Huce	% 0Cft	5064419	

Cont. page:- 03

NAME OF WORK:- REPLACEMENT OF 6" DIA U-PVC PIPE INAREA OF UC-04, KHOKHRAPAR NO.04 TO NAZEER TOWN MALIR EXTENSION MALIR TOWN KW&SB.

(B) Description and Rate of Items Based on Market (Offered Rate)

√ 0	DESCRIPTION OF WORK	OF WORK QTY. RATE		ATE	PER OUNIT	AMOUNT IN
			Rupees in Figures	Rupees in Words	ONTEM	KUPEES *
,	Full Hire charges of pumping set Per day i/c of wages of driver and assistant fuel or electric energy plat forms required for placing pumps etc, at lower depth with suction and delivery pipe for pumping out water found at various depths from trenches i/c the cost of erection and dismantling after completion of the job.(i)Hire charges of pumping out water from 10 H.P pumping out water from 10 ft, deep trench.	24 Days	*	one thous	P/day	36070/=
	TOTAL					898527

EXECUTIVE ENGINEER (WATER)

MALIR TOWN, K.W.& S.B

Eight Thousand Five Hundsol Twee of Seven Only-

Note:- All existing SPPRA Rule will be abide, Rate Analysis of each item have been filed by me.

Signature & Stamp of the Contractor

Address: 24/30 Modil Colony KHR

P. T.O

OFFICE OF THE CHIEF ENGINEER (DISTRICT MALIR) KARACHI WATER AND SEWERAGE BOARD

NO: CE (D-MALIR)/KW&SB/TENDER/2015/**S**a

DATED. 05-06- 2015.

To,

M/s. Haq Bahoo Construction, Plot # 24/30, Model Colony, Malir Township, Karachi.

SANCTION LETTER

SUBJECT: - REPLACEMENT OF 6" DIA UPVC PIPE IN AREA OF UC-04, KHOKHARAPAR NO.04 TO NAZEER TOWN MALIR EXTENSION MALIR TOWN, KW&SB.

The undersigned is pleased to convey sanction for an amount Rs.8,98,527/(Rupees eight lac ninety eight thousand five hundred twenty seven only), for the subjected work through websites of SPPRA under rule SPPRA-2010, on item rate basis, duly assessed by the Procurement/Evaluation Committee-I, KW&SB vide para-43 to 48/n, duly approved by MD, KW&SB vide para-63/n, the financially concurred-in by Finance Department, KW&SB vide para-50 to 61/n, the expenditure is chargeable to BG No. P-013-17, for the financial year 2014-2015. You shall be bound to abide time to time instructions issued by KW&SB.

You are directed to contact undersigned office for execution of agreement, the value of stamp paper will be Rs.2,696/-, @ 0.30% of sanctioned cost which should be produced by you. In case of failure, the sanction shall be stand cancelled and action as per rules shall be taken against you.

CHIEF ENGINEER (DISTRICT MALIR) KW&SB

Copy to: -

- 1. SE (MALIR) TOWN, KW&SB.
- 2. EE (W/D) MALIR, TOWN, KW&SB.
- 3. DIRECTOR (A/C), KW&SB.
- 4. ADLFA, KW&SB.



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.23587 I.D #
3	Tender Description/Name of Work/Item:	REPLACEMENT OF 6" DIA U-PVC PIPE IN AREA OF UC-04, KHOKHRAPAR NO.04 TO NAZEER TOWN MALIR EXTENSION MALIR TOWN, KW&SB
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through SPPRA Web Site
6	Total Bid Documents Sold:	2 Nos
7	Total Bid Received:	2 Nos
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	<u>01 No</u>
11	Financial Bid Opening Date:	28-04-2015

12 <u>BID EVALUATION REPORT</u>

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	M/s. Haq Baloo Construction	Rs.8,98,527/-	1 st Lowest	@0.009% Below	Pay Order and other required documents are attached. P.O # 10463662 dt:28-04-2015 Rs.18,000/- from HBL Delhi Mercantile Society Branch Karachi	Substantially Responsive
2	M/s. Waqas & Co.	Rs.8,98,577/-	-	@0.004% Below	Pay Order and other required documents are not attached.	Un Responsive

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.Haq Bahoo Construction declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

(Amir Halihi) V D.A.O (District Malir) Member / Secretary

(Saif-ul-Hāque)
Additional Director Internal
Audit – KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Imdad Hussain Magsi) Chief Engineer (Distt. Malir) Members (Abdul Rahim Khatti) Chief Engineer (IPD) Convener