



**OFFICE OF THE EXECUTIVE ENGINEER (W/D)
LIAQUATABAD TOWN, K.W.&S.B**

No: EE /LQT/W/D/2013/~~WJ~~-02

Dated: ~~28-03-2014~~
27-01-2014

M/S Gul Muhammad Khan & Brothers
House No.121 Zia Colony, Mominabad
KARACHI

LETTER OF COMMENCEMENT

SUBJECT:- **Providing & Laying 90 mm to rectify the shortage of Water problem
in UC-5 Liaquatabad Town**


Consequent upon the condition of Contract and letter of acceptance vide No. KW&SB/CE/Central/2014/32 Dated 23-01-2014 and subsequent you are hereby directed to commence the work in strict accordance with the contract, expedition and diligence, the date of commencement of work shall be reckoned from the 14 day of the received of the letter.

Please be noted that M/s Gul Muhammad Khan & Brothers shall act as the engineer on this project through their authorized representative, the names and designation of the personnel's deputed will be communicated to you accordingly.

Therefore, you are advised to attend the office of the undersigned to obtain necessary instruction to carry out the work assigned to your firm and get it complete the same within (25) Thirty days positively, failing which penalty of Rs.1000/- per days will be deducted from your bill.

The expenditure will be charge under BG No.O-023-17 for year Current financial year 2013-14

Please acknowledge the receipt of this letter by signing in the space provided below


EXECUTIVE ENGINEER
LIAQUATABAD TOWN (W/D)

1. The C.E, (Central), KWSB
2. S.E. Liaquatabad Town.
3. A.E.E. Liaquatabad Town ~~W.D.~~
4. Office Copy.

Recd
DC
.Received the latter.
With directive to communicate the names along-with the Designation of the personnel's engaged for the works.

Signature _____ Seal _____
Address _____
Date _____

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF
WORKS, SERVICES & GOODS
 KWSB/Diaqutabad Town Sewerage.

- 1) NAME OF THE ORGANIZATION/DEPTT. Local Govt KWSB.
- 2) PROVINCIAL/LOCAL GOVT/OTHER Local Government
- 3) TITLE OF CONTRACT P/L 90 mm R rectify the shortage problem in UC-5 Jyemahal Town
- 4) TENDER NUMBER
- 5) BRIEF DESCRIPTION OF CONTRACT Imp. of water supply system
- 6) FORUM THAT APPROVED THE SCHEME M.D, KWSB
- 7) TENDER ESTIMATED VALUE Rs. 9,25,312/-
- 8) ENGINEER'S ESTIMATE (For civil works only) Rs. 9,26,024/-
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 25 Days
- 10) TENDER OPENED ON (DATE & TIME) 30/10/2013
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03 Nos
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03 Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos
- 14) BID EVALUATION REPORT (Enclose a copy) COPY ATTACHED
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Gul Mohammad Khan & Bros
- 16) CONTRACT AWARD PRICE Rs. 9,25,312/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID).
 M/s Gul Mohammad Khan & Bros
 M/s Gul Saad & Co
 M/s Blink Lighting

18) METHOD OF PROCUREMENT USED : - (Tick one)

- | | | |
|----|---------------------------------------------------------------------------|----------------|
| a) | SINGLE STAGE - ONE ENVELOPE PROCEDURE <input checked="" type="checkbox"/> | Domestic/Local |
| b) | SINGLE STAGE - TWO ENVELOPE PROCEDURE <input type="checkbox"/> | |
| c) | TWO STAGE BIDDING PROCEDURE <input type="checkbox"/> | |
| d) | TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE <input type="checkbox"/> | |

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT M.D. KOKSB

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?
Yes No

21) ADVERTISEMENT :

i) SPPRA Website (If yes, give date and SPPRA Identification No.)	Yes	<input checked="" type="checkbox"/>
	No	<input type="checkbox"/>
ii) News Papers (If yes, give names of newspapers and dates)	Yes	<input type="checkbox"/>
	No	<input checked="" type="checkbox"/>

22) NATURE OF CONTRACT Domestic/Local Int.

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy) Yes No

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy) Yes No

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING? Yes No

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? Yes No

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies) Yes No

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT? Yes No

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS? Yes No

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report) Yes No

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?


Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

39) Date of Award of Contract: _____

Signature & Official Stamp of
Authorized Officer


Sahal Ahmed
Executive Engineer (Water)
Liaquatabad KWP, SB

FOR OFFICE USE ONLY

SPPRA, Block, No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

3/3



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT


1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	SPPRA Serial No.17591 I.D No. /2013
3	Tender Description/Name of Work/Item	PROVIDING & LAYING 90 MM TO RECTIFY THE SHORTAGE OF WATER PROBLEM IN UC-05 LIAQUATABAD TOWN.
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site
6	Total Bid Documents Sold	03 Nos
7	Total Bid Received	03 Nos
8	Technical Bid Opening Date (if applicable)	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) rejected	Nil
11	Financial Bid Opening Date	30/10/2013


12 Bid Evaluation Report


S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Gul Muhammad Khan & Bros	Rs. 925,312/-	1st Lowest	@ 0.0769% Below	Substantially Responsive	P.O # 8957244 Dt:29-10-2013 Rs.20,000/- HBL Hassan Sq Br
2	M/s. Gul Sawab & Co.	Rs. 930,812/-	2nd Lowest	@ 0.5169% Above	Substantially Responsive	P.O # 0226176 Dt:25-10-2013 Rs.20,000/- The Bank Khyber IBB Site Br
3	M/s. Blink Lighting	Rs. 934,162/-	3rd Lowest	@ 0.8787% Above	Substantially Responsive	P.O # 0226176 Dt:25-10-2013 Rs.20,000/- The Bank Khyber IBB Site Br


The all concerned bidder are being informed accordingly.


The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Gul Muhammad Khan & Bros. declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.


(Niaz Ahmed Shaikh)
Accounts Officer (Central)
Member/Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Syed Fahim Akhtar Zaidi)
Chief Engineer (Central)
Member


(Abdul Rahim Khattai)
Chief Engineer (IPD),
(Convener)



OFFICE OF THE EXECUTIVE ENGINEER (W/D)
LIAQUATABAD TOWN, K.W.&S.B

No: EE /LQT/W/D/2013/*WT-02*

Dated: *28-02-2014*

M/S Gul Muhammad Khan & Brothers
House No.121 Zia Colony, Mominabad
KARACHI

LETTER OF COMMENCEMENT

SUBJECT:- **Providing & Laying 90 mm to rectify the shortage of Water problem in UC-5 Liaquatabad Town**


Consequent upon the condition of Contract and letter of acceptance vide No. KW&SB/CE/Central/2014/32 Dated 23-01-2014 and subsequent you are hereby directed to commence the work in strict accordance with the contract, expedition and diligence, the date of commencement of work shall be reckoned from the 14 day of the received of the letter.

Please be noted that M/s Gul Muhammad Khan & Brothers shall act as the engineer on this project through their authorized representative, the names and designation of the personnel's deputed will be communicated to you accordingly.

Therefore, you are advised to attend the office of the undersigned to obtain necessary instruction to carry out the work assigned to your firm and get it complete the same within (25) Thirty days positively, failing which penalty of Rs.1000/- per days will be deducted from your bill.

The expenditure will be charge under BG No.O-023-17 for year Current financial year 2013-14

Please acknowledge the receipt of this letter by signing in the space provided below


EXECUTIVE ENGINEER
LIAQUATABAD TOWN (W/D)

1. The C.E, (Central), KWSB
2. S.E. Liaquatabad Town.
3. A.E.E. Liaquatabad Town Sew.
4. Office Copy.

.Received the latter.

With directive to communicate the names along-with the Designation of the personnel's engaged for the works.

Signature _____ Seal _____

Address _____

Date _____



5

ABSTRACT OF COST
OFFICE OF THE EXECUTIVE ENGINEER
LIAQATABAD TOWN (W), KW&SB.

Subject Providing & Laying of P.E. Pipe 90mm \varnothing to rectify the shortage Problem of water in UC-5 of Liaqatabad Zone.

S.NO	Reference:	Description of work	Qty	Rates	Per	Amount
01	Pub NO 52 Page No 13 Item No 51	Dismantling and removing road metalling.	6250'	605.00	% Sft	37,812.50
02	Pub NO 53 Page No 62 Item No 05	Excavation for pipe line in trenches, and pits in all kind of soils of murum i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guards, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft (1.52m) and lead upto one chain (30.5m)	25000	4650.00	% 0 Cft	1,16,250.00
03	Pub NO 53 Page No 25 Item No G K	Providing/Laying & fixing in trench i/c fitting jointing & testing etc complete in all respect the high Density polyethylene PE pipes (HDPE-100) for W/S confirming PSD 4427/DIN8074/8075 B.S 3580 & PSI 3051 ✓ (PN-08) 90 mm \varnothing	2500'-0	148/=	P/Rft	370000.00
04	Pub No. 49 Page No 57 Item No 2	C.I Sluice valve heavy pattern (Test Pressure 21.0 kg/sq.com or 300 lb/sq.inch) (imported) 3" \varnothing 6" \varnothing	04 01	4290/=	Each	17160/=
				9360/=	Each	9360/=
05	Part C Page No 12 Item No 11	Fixing of Sluice Valve with 2-cast iron tailpieces, one end flanged and other with socket including the cost of nuts bolts and rubber packing labour etc complete. 3" \varnothing 6" \varnothing	04 01	1254/=	Each	5016/=
				1886/=	Each	1886/=
06	Pub NO 53 Page No 76 Item No 23	Full hire charges of pumping set per day inclusive of wages of driver and assistant, fuel or electric energy platform required for placing the pump etc, at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches i/c the cost of erection and dismantling after completion of the job of above 40 HP from 40'-0 feet depth. Hire Charge	15	1500/=	P/ Day	22500/=

Basic Rate

(i) of pumping set of up to 10 HP pumping out water from 10 feet deep trench.

4

07		Repair of leakages of joints (External Vatta) of P.R.C.C. Pipes i/c cost of excavation, labour, sealing material, de-watering, refilling of excavated stuff. (As per R/A attached) 12" Ø ✓ 15" Ø ✓	12 Nos ✓ 15 Nos ✓	9,716/- ✓ 10,729.50 ✓	Each ✓ Each ✓	1,16,592.00 ✓ 1,60,942.50 ✓	160935 ✓
08	Pub NO 53 Page No 77 Item No 24	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc. complete.	25000 ✓ 24823.37 ✓	2760.00 ✓	% 0 Cft ✓	69000.00 ✓ 68512.50 ✓	
			TOTAL AMOUNT		Rs. -9,26,519.00		

Prepared By: [Signature]

Corrected Rs. 9,26,024/-
Eng Rs. 9,26,024/-

[Signature]
Assistant Executive Engineer,
Liaqautabad Town Water,
K. W & S. B.

[Signature]
Executive Engineer, /SE.
Liaqautabad Town Water,
K. W & S. B.

Estimate checked arithmetically
for Rs 9,26,024/- As per letter NO ~~0000~~ KW & SB /
DWD / Dasehra / 2012 / 722 dt. 29-8-2012.

[Signature]
Sub. Eng / 24/13

A. E. E. D.


[Signature]
12/4/13
E. E. T.

[Signature]
12/04/13
S. E. T.

Estimate Technically
Sanctioned for amount of Rs. 9,26,024/-

[Signature]
DMD (TIS) KW & SB.

[Signature]
Chief Engineer (Control)
KW & SB



80378

23 JAN 2014

CONTRACT AGREEMENT

Sanction Amount Rs.925,312/=

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the _____ day of _____ 2014 between The **Karachi Water & Sewerage Board** represented by it's **The Chief Engineer (Central), KW&SB** (hereinafter called the "Employer") of the one part and **M/s. Gul Muhammad Khan & Bro.** (hereinafter called the "Contractor") of the other part.


WHEREAS the Employer is desirous that certain Works, viz **PROVIDING AND LAYING OF 90 MM TO RECTIFY THE SHORTAGE OF WATER PROBLEM IN UC-05 LIAQUATABAD TOWN.** Should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW This Agreement witnesseth as follows:-

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Acceptance;
 - (b) The completed Form of Bid alongwith Schedules to Bid;
 - (c) Conditions of Contract & Contract Data;
 - (d) The priced Schedule of Prices;
 - (e) The Specifications; and
 - (f) The Drawings.

Gul Muhammad Khan &
Brothers.

Signature



23 JAN 2014

20389

Page-2

- 3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentined, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
- 4. The Employer hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contractor

Signature of the Employer

Proprietor
M/s. Gul Muhammad
Khan & Bro

CHIEF ENGINEER, CENTRAL
KW&SB

Witness:

Witness:

1. [Signature]
D/2 Phase 2 KDA Plot
Shahdada, D-11

SUPERINTENDING ENGINEER
LIAQUATABAD
KW&SB


2. [Signature]
A. Khan & ASSOCIATES

EXECUTIVE ENGINEER WATER
LIAQUATABAD
KW&SB


Gul Muhammad Khan &
Adnan Brothers.
R-474-11-e-01
Proprietor


NAME OF WORK: PROVIDING & LAYING 90 MM TDRRECTIFY THE SHDRTAGE OF WATER PROBLEM IN UC-05 LIAQUATABAD TOWN.


S.No	Description of Work	Engineer's Estimate			M/s. Gul Muhammad Khan & Bros		M/s. Gul Sawab & Co.		M/s. Blink Lighting		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
6	Full hire charges of pumping set i/c wages of driver and Assistant fuel or electric energy plate form required for placing or at lower depths with suction and delivery pipes for pumping and water found at carious depth form trenches i/c cost of erection and dismantling after completion of the job. (i) Hire charges of pumping set of upto 10 H.P pumping out water for 10 feet deep trench	15 Day	1,500.00	P/Day	22,500.00	1,500.00	22,500.00	1,500.00	22,500.00	1,500.00	22,500.00
7	Repair of leaking joints (External vatta) on PRCC pipe i/c excavation, labour, sealing material, gunny bags, de-watering and refilling the excavated stuff etc complete. 12" dia 15" dia	12 Nos 15 Nos	9,716.00 10,729.00	Each Each	116,592.00 160,935.00	9,700.00 10,730.00	116,400.00 160,950.00	9,700.00 10,750.00	116,400.00 161,250.00	9,700.00 10,800.00	116,400.00 162,000.00
8	Refilling the excavated stuff in trenches 6"thick layer i/c watering to full compaction etc complete	24823.37 Cft	2,760.00	% 0 Cft	68,512.50	2,760.00	68,512.50	2,760.00	68,512.50	2,760.00	68,512.50
	Total Quoted / Corrected Cost				926,024.00		925,312.50		930,812.50		934,162.50
	Say				926,024		925,312		930,812		934,162


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Abdullahi Rahim Khattai)
Chief Engineer (IPD), (Convener)


(Saif-ur-Haque)
Additional Director Internal
Audit - KMC Member


(Niaz Ahmed Shaikh)
Accounts Officer (Central)
Member/Secretary


(Syed Fahim Akhtar Zaidi)
Chief Engineer (Central)
Member



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)


BID EVALUATION REPORT

1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	SPPRA Serial No.17591 I.D No. /2013
3	Tender Description/Name of Work/Item	PROVIDING & LAYING 90 MM TO RECTIFY THE SHORTAGE OF WATER PROBLEM IN UC-05 LAQUATABAD TOWN
4	Method of Procurement	Single Stage (One Envelope)
5	Tender Published	Through Web Site
6	Total Bid Documents Sold	03 Nos
7	Total Bid Received	03 Nos
8	Technical Bid Opening Date (if applicable)	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) rejected	Nil
11	Financial Bid Opening Date	30/10/2013


12 Bid Evaluation Report

S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s Gul Muhammad Khan & Bros	Rs. 925,312/-	1st Lowest	@ 0.0768% Below	Substantially Responsive	P.O # 8957244 Dt:29-10-2013 Rs. 20,000/- HBL Hassan Sq Br
2	M/s Gul Sawab & Co.	Rs. 930,812/-	2nd Lowest	@ 0.5169% Above	Substantially Responsive	P.O # 0226176 Dt:25-10-2013 Rs. 20,000/- The Bank Khyber IBB Site Br
3	M/s Blink Lighting	Rs. 934,162/-	3rd Lowest	@ 0.8787% Above	Substantially Responsive	P.O # 0226178 Dt:25-10-2013 Rs. 20,000/- The Bank Khyber IBB Site Br


The all concerned bidder are being informed accordingly
The E E Concerned for compliance of rule 45 of SPPRA 2010 M/s Gul Muhammad Khan & Bros declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.


(Niaz Ahmed Shaikh)
Accounts Officer (Central)
Member/Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Syed Fahim Akhtar Zaidi)
Chief Engineer (Central)
Member


(Abdul Rabim Khatti)
Chief Engineer (IPD),
(Convener)