



**SINDHI PUBLIC PROCUREMENT REGULATORY AUTHORITY**

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS WORTH 50 MILLION (PKR) OR ABOVE.**

- 1) NAME OF THE ORGANIZATION / DEPT. Karachi Water & Sewerage Board
- 2) PROVINCIAL / LOCAL GOVT. / OTHER K.W.S.B.
- 3) TITLE OF CONTRACT M/s. Haq Bahoo Construction
- 4) TENDER NUMBER
- 5) BRIEF DESCRIPTION OF CONTRACT PL. of replacement by existing 12" x 18" Rcc Sewer Rubber Ring pipes at (UC-05 & 06) in Shah Faisal Town
- 6) FORUM THAT APPROVED THE SCHEME M.D, KW&SB
- 7) TENDER ESTIMATED VALUE Rs. 976336/-
- 8) ENGINEER'S ESTIMATE (For civil works only) Rs. ~~976336~~ /- 976,197/-
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) (15) Fifteen days
- 10) TENDER OPENED ON (DATE & TIME) 27-05-2014, (at: 2:30pm)
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) (02) Nos.
- 12) NUMBER OF BIDS RECEIVED (02) Nos.
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS (02) Nos.
- 14) BID EVALUATION REPORT (Enclose a copy) Attached.
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER Add: 30/24, Model Colony, Karachi
- 16) CONTRACT AWARD PRICE Rs. 1000/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) ① M/s, Haq Bahoo Construction  
② M/s, Saadana Enterprises (Not Quoted)
- 18) METHOD OF PROCUREMENT USED - (Tick one)
  - a) SINGLE STAGE - ONE ENVELOPE PROCEDURE
  - b) SINGLE STAGE - TWO ENVELOPE PROCEDURE
  - c) TWO STAGE BIDDING PROCEDURE
  - d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT *Bidding Committee - I*

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website  
(If yes, give date and SPPRA Identification No.)

Yes	<input checked="" type="checkbox"/>
No	<input type="checkbox"/>

ii) News Papers  
(If yes, give names of newspapers and dates)

Yes	<input type="checkbox"/>
No	<input type="checkbox"/>

22) NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int	<input type="checkbox"/>
-------	-------------------------------------	-----	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	-------------------------------------	----	-------------------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	
No	✓

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE DOCUMENTS  
(If yes, give details)

Yes	
No	✓

33) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	
No	✓

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons.)

Yes	
No	✓

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	✓	No	
-----	---	----	--

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:  
(If yes, enclose a copy)

Yes		No	✓
-----	--	----	---

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes		No	✓
-----	--	----	---


38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	
No	✓

Signature & Official Stamp of  
Authorized Officer

Executive Engineer (SEW)  
Shah Faisal Town  
KW & SB

**FOR OFFICE USE ONLY**



SYED YAWAR HUSSAIN NAQVI STAMP VENDOR  
 Hazia Square Block-20 FB Area Karachi. Lic No 240-R0B69

NAME.....35.2.2/ DATE.....  
 ISSUED TO AT THE ADDRESS.....  
 THROUGH WHICH ADD.....  
 PURPOSE.....  
 ADDRESS.....  
 STAMP VENDORS SIGNATURE.....

**18 JUNI 2014**


**S. SHAHID ALI**  
 Advocate

IN WITNESS WHEREOF, the parties hereto have signed and sealed the day and year first above written.


**18 JUNI 2014**  
 SUPERINTENDENT  
 Stamp Office City Court,  
 Karachi.

Signed, Sealed and Delivered by the.


For and on behalf of  
 EMPLOYER

  
**GHULAM QADIR ABBAS**  
 CHIEF ENGINEER, DISTRICT EAST  
 KW&SB.


For and on behalf of  
 CONTRACTOR


  
**SHAH MUHAMMAD**  
 MANAGING PARTNER  
 M/S. HAQ BAHDU CDNSTRUCTION.


WITNESS OF EMPLOYER

  
**MUHAMMAD ZAHID**  
 SUPERINTENDING ENGINEER  
 SHAH FAISAL TOWN, DISTRICT EAST  
 K.W.&S.B

WITNESS OF CONTRACTOR  
 M SHARIQ & Brothers

  
 PROJECT COORDINATOR,  
 H.S.K. Enterprises

  
**SYED AMJAD ALI**  
 EXECUTIVE ENGINEER (SEW)  
 SHAH FAISAL TOWN, DISTRICT EAST  
 K.W.&S.B.



OFFICE CITY COURT, KARACHI.

Witnessed by \_\_\_\_\_ NOW this Agreement witnesses as follows:-


NEC/Company Card No. 1 In this Agreement words and expression shall have the same meanings as  
Vide D.S.R. No. 71 and are respectively assigned to them in the conditions of Contract hereinafter  
On behalf of Challan No. 95 referred to dt. 28-06-2014

for the purpose of \_\_\_\_\_  
E. No: 86 Date: 28-06-2014 The following documents which for the purpose of identification have been  
signed by MR. SHAH MUHAMMAD on behalf of the contractor and by  
MR. GHULAM QADIR, CHIEF ENGINEER DISTRICT EAST, KW&SB,  
on behalf the EMPLOYER all of which shall be deemed to form and be read  
and construed as part of this Agreement.

- a). This Form of Agreement.
- b). Employer letter of Acceptance No.CE/DE/KW&SB/2014/ 81 dated: 24-6-2014.
- e). The Tender.
- f). The conditions of the Particular Application – Part-II-A & II-B.
- g). The General Conditions – Part-I.
- h). The Drawings.
- i). The specifications and
- j). The Priced Bill of Quantities.

3. In consideration of the payments to be made by the EMPLOYER to the CONTRACTOR has hereinafter mentioned, the CONTRACTOR hereby covenants with the EMPLOYER to execute and complete the WORK and to remedy any defects therein and maintaining the same in conformity in all respects with the provisions of the CONTRACT.

4. THE EMPLOYER hereby covenants to pay to the CONTRACT in the manner prescribed by the CONTRACT.



STAMP OFFICE CITY COURT, KARACHI

Issued to S. SHAHID **CONTRACT AGREEMENT**

NIC/Company Card No. \_\_\_\_\_ Advocate

Vide D.S.R. No. 20 dated 10-06-2014


On behalf of challan No. This CONTRACT AGREEMENT made the 24th day of June 2014, between the **Karachi Water & Sewerage Board (KW&SB)**, Government of

for the purpose of Sindh, Represented by its Chief Engineer, District East KW&SB, (hereinafter called the "Employer" which expression shall wherever the context so admits or required to include their successor) on the one part as first

E. No. 30 dated 18.06.2014 Party **M/S. HAO BAHOO CONSTRUCTION**, having their office at 24/30 Model Colony, Karachi, Represented by the **MR. SHAH MUHAMMAD** hereinafter called the "Contractor" (which expression shall wherever the context so admit or required to include their Executors, Administrators, Successors and permitted Assignees) on other part as second party.

WHEREAS the Employer is desirous to execute the work By "**PROVIDING OF REPLACED EXISTING 12" DIA AND 8" DIA RCC SEWER RUBBER RING PIPES AT UC-05 & 06 IN SHAH FAISAL TOWN**" Under KW&SB'S OWN FUNDED PROGRAMME and has accepted the Tender of the CONTRACTOR for **Rs.9,76,336/= (RUPEES NINE LACS SEVENTY SIX THOUSAND THREE HUNDRED THIRTY SIX ONLY)**, for the construction and completion of such WORKS and the remedying of an defects therein. Tender called upon through **Authority's Website of SPPRA Rule-2010 under Serial NO.20234.**

AND WHEREAS THE CONTRACTOR has already deposited 2% Performance Security for amounting to **Rs.19,524/=**, vide **Pay Order No.8712380**, dated: **27-05-2014**, issued from **Habib Bank Limited, Delhi Mercantile Society Branch, Karachi**, remaining amount to **Rs.78,110/=** will be deducted from his bill, the same will be kept with the EMPLOYER till the maintenance period of the work for the due fulfillment of the CONTRACTOR. Further 1% Water Charges will also be deducted from his bill as per Standard Operating Procedure (SOP).



BYED YAWAR HUSSAIN MAJORS STAMP VENDOR  
Mazra Square Block No. F-31

18 JUN 2014

ASSISTANT SUPERINTENDENT OF STAMPS  
STAMP OFFICE, CITY COURTS,  
KARACHI

NAME.....S. SHAHID ALI.....  
ISSUED AT.....  
THE NAME OF.....S. SHAHID ALI.....  
PURPOSE.....Advocate.....  
VALUE RS.....20.....  
STAMP VENDORS SIGNATURES.....

18 JUN 2014

~~TO BE UTILIZED ONLY FOR THE WORK OF~~


**PROVIDING OF REPLACED EXISTING 12" DIA AND  
8" DIA RCC SEWER RUBBER RING PIPES AT UC-05  
& 06 IN SHAH FAISAL TOWN.**

FOR AMOUNTING TO Rs.9,76,336/=

(RUPEES NINE LACS SEVENTY SIX THOUSAND THREE HUNDRED  
THIRTY SIX ONLY).

INFAVOUR OF M/S. HAQ BAHOO CONSTRUCTION.





RIDER ALI STATION - ENDOOR  
A. No. 240, Rajani Munition Shop No. 1  
Khuskhilada Street, I. J. Lohani Road  
18 JUN 2014  
SHAHID ALI  
Advocate


TO BE UTILIZED ONLY FOR THE WORK OF

**PROVIDING OF REPLACED EXISTING 12" DIA AND  
8" DIA RCC SEWER RUBBER RING PIPES AT UC-05  
& 06 IN SHAH FAISAL TOWN.**

FOR AMOUNTING TO Rs.9,76,336/=

(RUPEES NINE LACS SEVENTY SIX THOUSAND THREE HUNDRED  
THIRTY SIX ONLY).

INFAVOUR OF M/S. HAQ BAHOO CONSTRUCTION.



SHAH ALI SINGH LADDA  
No. 240, Rajani Mahlan Shap No. 1  
Bushkhiya Street, I. I. Colony  
S. SHAHID ALI  
Signature

18 JUN 2014

TO BE UTILIZED ONLY FOR THE WORK OF

**PROVIDING OF REPLACED EXISTING 12" DIA AND  
8" DIA RCC SEWER RUBBER RING PIPES AT UC-05  
& 06 IN SHAH FAISAL TOWN.**

FOR AMOUNTING TO Rs.9,76,336/=

(RUPEES NINE LACS SEVENTY SIX THOUSAND THREE HUNDRED  
THIRTY SIX ONLY).

INFAVOUR OF M/S. HAQ BAHOO CONSTRUCTION.



**KARACHI WATER & SEWERAGE BOARD**  
**OFFICE OF THE CHIEF ENGINEER DISTRICT, DISTRICT EAST**  
1<sup>st</sup> Floor Old Annexe Building, Gulshan-e-Iqbal, Karachi.

No:CE/LE/W&S/LOA/KW&SB/2014/ 8 )

Dated: 24-6-2014

**M/s. Haq Bahoo Construction,**  
24/30, Model Colony,  
Karachi

**LETTER OF ACCEPTANCE / SANCTION ORDER**

SUBJECT:- **PROVIDING OF REPLACED EXISTING 12" DIA AND 8" DIA RCC SEWER RUBBER RING PIPES AT UC-05 & 06 IN SHAH FAISAL TOWN.**


On behalf of the employer, it is notified that following the approval of the Managing Director, Karachi Water & Sewerage Board, vide para-58/N, dated: 18-05-2014, tender called upon through **Authority's Website of SPPRA Rule-2010 under Serial NO.20234**, as recommended by the Procurement Committee-I, KW&SB, vide para-29(1)/N to para-34(6)/N, your bid for the subject is hereby accepted for the sum of **Rs.9,76,336/= (Rupees Nine Lacs Seventy Six Thousand Three Hundred Thirty Six Only)**, duly concurred by the Finance Department, vide para-42/N to 51/N. The expenditure will be charged from the Head of Account **B.G.No.I-023-18, after Re-Appropriation of Funds through Form B-20 from B.G.No.7444-16 to B.G.No.I-023-18, for the year 2013-2014.**

There is now binding contract between KW&SB and **M/s. Haq Bahoo Construction.**

In accordance with the General Condition of Contract, you are required to enter in to and execute a contract agreement. This agreement shall be signed by the employer and **M/s. Haq Bahoo Construction.**

Please be noted that 8% Security Deposit will be deducted from your bill for due fulfillment of defect liability. You are therefore, directed to submit Non Judicial Stamp Papers for amounting to **Rs.2,940/=**

All correspondence onward shall be carried out through Superintending Engineer, Shah Faisal Town, KW&SB

  
**( GHULAM QADIR ABBAS )**  
CHIEF ENGINEER, DISTRICT EAST  
K.W.&.S.B

Copy to :-

1. The DMD(T/S), KW&SB.
2. S.E Shah Faisal Town, KW&SB.
3. XEN (Sew), Shah Faisal Town, KW&SB.
4. Office Copy.

# KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)


## BID EVALUATION REPORT


1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Bidder Reference No	SPPRA Serial No 20234 I.D No. /2014
3	Bidder Description/Name of Work/Item	PROVIDING/LAYING OF REPLACED EXISTING 12" DIA AND 8" DIA, R.C.C SEWER RUBBER RING PIPES AT UC-05 & 06, IN SHAH FAISAL TOWN
4	Method of Procurement	Single Stage (One Envelop)
5	Bidder Published	Through Web Site
6	Total Bid Documents Sold	2 Nos
7	Total Bid Received	2 Nos
8	Technical Bid Opening Date ( if applicable)	N/A
9	No. of Bid Technically Qualified ( if applicable)	N/A
10	Bid (s) rejected	1
11	Financial Bid Opening Date	27/05/2014
12	Bid Evaluation Report	

S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Haq Bahoo Construction	Rs. 976,336/-	1st Lowest	@ 0.014% Above	Substantially Responsive	P.O # 8712380 Dt: 27/05/2014 Rs.19,524/- HBL Delhi Mercantile Society Br
2	M/s. Serena Enterprises	Not Quoted	-	-	unresponsive due to disqualified	-

The all concerned bidder are being informed accordingly.


The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Haq Bahoo Construction declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.

  
(Nadeem Ahmad Khan)  
Accounts Officer (East)  
Member/Secretary

  
(Saif-ul-Haque)  
Additional Director Internal  
Audit - KMC Member

  
(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member

  
(Ghulam Qadir Abbas)  
Chief Engineer (East)  
Member

  
(Abdul Rahim Khattai)  
Chief Engineer (IPD), (Convener)

No. 20234

of Procurement:

Single Stage Single Envelope.

Work:

PROVIDING/LAYING OF REPLACED EXISTING 12" DIA AND 8" DIA,  
R.C.C SEWER RUBBER RING PIPES AT UC-05 & 06, IN SHAH FAISAL  
TOWN

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 27-05-2014 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

Two bidders submitted their bids till the deadline of submission.

- i. M/s. Haq Bahoo Construction
- ii. M/s. Serena Enterprises


3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s. Haq Bahoo Construction	Rs. 976,194/-	Rs.19,524/-	P.O # 8712380 Dt: 27/05/2014 HBL Delhi Mercantile Society Br
02	M/s. Serena Enterprises	Not Quoted	-	-


4. The bids do not contain any over-writing or cutting.


5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).


The meeting ended with the vote of thanks to and from the chair.

  
(Nadeem Ahmad Khan)  
Accounts Officer (East)  
Member / Secretary

  
(Ghulam Qadir Abbas)  
Chief Engineer (East)  
Member

  
(Saif-ul-Haque)  
Additional Director Internal  
Audit - KMC Member

  
(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member

  
(Abdul Raheem Khattai)  
Chief Engineer (IPD)  
Convener

**BIDDERS QUALIFICATION REPORT**  
**Rule-46(i) (a) Single Stage One Envelope Procedure**

Opening Date: 27-05-2014


Name of Work: PROVIDING/LAYING OF REPLACED EXISTING 12" DIA AND 8" DIA, R.C.C SEWER RUBBER RING PIPES AT UC-05 & 06, IN SHAH FAISAL TOWN

Name of Bidder M/s. Haq Bahoo Construction

S.No	Eligibility	Yes	No
1	Relevant experience	Yes	
2	Turnover Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sales Tax where applicable.		No


Name of Bidder M/s. Serena Enterprises


S.No	Eligibility	Yes	No
1	Relevant experience		No
2	Turnover Statement		No
3	Registration with Income Tax		No
4	Registration with Sales Tax where applicable.		No

  
(Nadeem Ahmad Khan)  
Accounts Officer (East)  
Member / Secretary

  
(Ghulam Qadir Abbas)  
Chief Engineer (West)  
Member

  
(Saif-ul-Haque)  
Additional Director Internal  
Audit - KMC Member

  
(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member

  
(Abdul Raheem Khattai)  
Chief Engineer (IPD)  
Convener



**KARACHI WATER & SEWERAGE BOARD**  
**OFFICE OF THE CHIEF ENGINEER (EAST)**  
**(ACCOUNTS OFFICE)**

No. A.O/East/ KW&SB/2014/ 63

Dated: 27-05-2014


**NOTICE FOR MEETING**

Name of Works:-

**PROVIDING/LAYING OF REPLACED EXISTING 12" DIA AND  
8" DIA, R.C.C SEWER RUBBER RING PIPES AT UC-05 & 06,  
IN SHAH FAISAL TOWN**

As directed by the Convener of the Procurement / Evaluation Committee-I a meeting of the Procurement Committee-I to evaluate the bids for the above mentioned work is scheduled to be held on 28-05-2014 at 3:00 PM in the office of the Convener of the Procurement / Evaluation Committee-I to evaluate the bids and finalize the matter for the above mentioned work as per SPPRA-2010.

All honorable members are requested to make it convenient to attend the meeting as scheduled please.

  
ACCOUNTS OFFICER  
TO CE (EAST), KW&SB  
SECRETARY



Copy for information to:-

- |  |          |
|--|----------|
| 1-The CE (IP&D), KW&SB.                        | Convener |
| 2-The CE (East), KW&SB                         | Member   |
| 3-The Superintending Engineer (KMC).           | Member   |
| 4-The Additional Director Internal Audit, KMC. | Member   |

### COMPARATIVE STATEMENT

NAME OF WORK: PROVIDING/LAYING OF REPLACED EXISTING 12" DIA AND 8" DIA, R.C.C SEWER RUBBER RING PIPES AT UC-05 & 06, IN SHAH FAISAL TOWN

S.No	Description of Work	Engineer's Estimate				M/s. Haq Bahoo Construction	
		Quantity	Rate	Unit	Amount	Rate	Amount
1	Scarifying the Existing Road surface	2250.00	116.16	% Sft	2,613.60	116.16	2,613.60
2	Dismantling and removing road metalling etc complete	2250.00	605.00	% Cft	13,612.50	605.00	13,612.50
3	Excavation of pipeline and trenches, and pits in all kinds of soils of murmur i/c trimming and dressing sides to true alignment and shape leveling of buds of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by Engineer incharge. Providing fence guards, lights, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5ft. (1.52m) and lead up to one chain (30.5m)						
	0'-5'	14250.00	4,650.00	%0 Cft	66,262.50	4,660.00	66,405.00
	5'-8'	1050.00	5,200.00	%0 Cft	5,460.00	5,200.00	5,460.00
4	Full hire charges of pumping set per day i/c of wages of driver and assistant fuel or electric energy platforms required for placing pumps etc at lower depth with suction and delivery pipe for pumping out water found at various depths from trenches i/c the cost of erection and dismantling after completion of the job. (i) Hire charges of pumping set of upto 10 H.P. pumping out water from 10 ft deep trench	14.00	1,500.00	P/Day	21,000.00	1,500.00	21,000.00
5	Sand Haro rung other source sound of the same modulare of the Firercees Providing, laying RCC Pipes with Rubber Ring joint and fitting trench, i.E cutting, fitting and jointing with Rubber ring I/C Testing with water to a required channel etc complete	1875.00	2,425.00	% Cft	45,468.75	2,425.00	45,468.75
6	12" Dia	750.00	367.00	P/Rft	275,250.00	367.00	275,250.00
	08" Dia	600.00	206.00	P/Rft	123,600.00	206.00	123,600.00




NAME OF WORK: PROVIDING/LAYING OF REPLACED EXISTING 12" DIA AND 8" DIA, R.C.C SEWER RUBBER RING PIPES AT UC-05 & 06, IN SHAH FAISAL TOWN


S.No	Description of Work	Engineer's Estimate				M/s. Haq Bahoo Construction	
		Quantity	Rate	Unit	Amount	Rate	Amount
7	Making connection with the existing manholes i/c the cost of cutting holes in walls making them good in C Cement concrete 1:2:4 and making the required channels etc complete	8.00 Nos	180.00	Each	1,440.00	180.00	1,440.00
8	Providing Man Hole 4' ft inside with C.I Frame 15 kg. 5' ft, clear depth, 1:2:4, Cast in Situ in 9" Thick wall 1:4:8, C.C. in 6' ft, dia and 6" thick in Foundation 1:2:4 in benching, 1/2" thick, C.P 1:3, Mortar on inside walls and surface of channels, benching I/C, making required No.s of Main and branch channels, 3/4" dia, bars M.S foot rest 12" C/C. including the cost of excavation of all kinds of soil back filling and disposal of excavated stuff etc complete as per design and instructions of Engineer incharge	13.00 Nos	14,529.29	Each	188,880.77	14,529.00	188,877.00
9	Add or deduct per ft depth	3.00 Ft	2,538.62	P/Ft	7,615.86	2,538.62	7,615.86
10	Refilling the excavated stuff in trenches 6" Thick layer including watering, ramming to full compaction etc complete	14055.61 Cft	2,760.00	%0 Cft	38,793.48	2,760.00	38,793.48
11	Cement concrete plain 1:2:4 including, placing, compacting, finishing and curing complete, including, screening and washing at stone aggregate without shuttering etc.	478.24 Cft	14,429.25	% Cft	69,006.45	14,429.25	69,006.45
12	Hire charges of Steel Shuttering both side for the construction of manhole (Circular) at side I/C, itserection in proper position and removal after concrete etc. Complete	56.00 Ft	99.00	P/Ft	5,544.00	99.00	5,544.00
13	Manufacturing and supplying of R.C.C Rings slabs of 21" dia inside 36" dia outside 7.5 width and 6" thick i/c 3/8" dia Tor steel bars two concentric rings with 3/8" dia, 8 Nos cross linked bars welded and two sunk type hooks, casted in a 1:1 1/2:3 Concrete with embedded 15 kg C.I frame in perfect position include transportation charges for an average lead of 20 K.M per trip from casting yard to Town office (A minimum of 25 slabs per trip will be transported)	33.00 Nos	1,906.60	Each	62,917.80	1,906.60	62,917.80


*[Handwritten signatures and initials]*


NAME OF WORK: PROVIDING/LAYING OF REPLACED EXISTING 12" DIA AND 8" DIA, R.C.C SEWER RUBBER RING PIPES AT UC-05 & 06, IN SHAH FAISAL TOWN


S.No	Description of Work	Engineer's Estimate			M/s. Haq Bahoo Construction		
		Quantity	Rate	Unit	Amount	Rate	Amount
14	Shifting to the side site and fixing of 36" Dia, ring in perfect position on damaged manholes incl. cutting of damaged portion of man hole in proper shape and laying of Cement mortar of 2" thickness and disposal of debris	33.00 Nos	563.09	Each	18,581.97	563.09	18,581.97
15	Manufacturing and Supplying of 21" R.C.C Manhole cover in 1:2:4 cover ratio 3" deep at centre reinforced with 1/2" dia Tor steel bars at 4" C/C welded to a 3/16" thick, 2" wide M.S Plate two hook of 3/8" dia Tor bars including compacting i.c curing and transportation within 10 miles	33.00 Nos	913.63	Each	30,149.79	913.63	30,149.79
	Say				976,197.47		976,336.20
					976,197		976,336

  
 (Nadeem Ahmad Khan)  
 Accounts Officer (East)  
 Member/Secretary

  
 (Saif-ul-Haque)  
 Additional Director Internal  
 Audit - KMC Member

  
 (Maqsood Ahmed Shaikh)  
 Superintending Engineer  
 (KMC)

  
 (Ghulam Qadir Abbas)  
 Chief Engineer (East)  
 Member

  
 (Abdul Raheem Khattai)  
 Chief Engineer (IPD) (Construction)

Karachi Water & Sewerage Board

Estimated Amounts: (On Item Rate Basis)  
 Tender Fee, Rs. 1000/-  
 Time Limit: (15) Days,  
 Penalty Rs. 500/- Per day,

Issued to the Contractor /Firms.

M/3: HAC Bahoo Construction

Pay Order/ Receipt No: 39 Dated: 26-5-2014

Name of Work:-

Providing/Laying of Replaced Existing 12" Dia. and 8" Dia. R.C.C Rwer Rubber Ring Pipes of UC-05 & 06, in Shah Faisal Town.

Asim Khan  
 CLERK  
 Finance Department  
 K. W. & S.B.

No.	Descriptions of Work;	Quantity	Rate	Unit	Amounts
1.	Scraffing the Existing Road surface.	2250 sft.	116.16	%sft.	2613.6
2.	Dismantling and Removing of road meatlling etc, Complete.	2250 cft.	605.-	%cft.	13612.5
3.	Excavation for pipe line in trenches & pita and all kind of soil og morum, I/C trimming and dressing sides of true alignment and Shape and levelling of beds of trenches to correct level and grade cutting, jointing holes & disposal of surplus earth within one chain, as directed by Engineer Incharge. (0-5')- (5'-8')-	14250 cft. 1050 cft.	4660.- 5200.-	%cft. %cft.	66262.- 5460.-
4.	Full hire Charges of the Pumping set per day, inclusive of wages of driver and Assistant fuel or electric energy plat forms required for placing pumps etc, at lower depth with suction and delivery pipe for pumping out water found at various depth from trenches I/C, the cost of errection and dia- mantling after completion of the job, Higher charges of Pumping set of upto 10 HP, (but not less than 5 HP), pumping out water form 10' deep trench.	14 Days.	1500.-	P/Day.	21000.-
5.	Sand harc C rung other Source sound of the same modulure of the Finercees	1875 cft.	2425.-	% cft.	45468.75
6.	Providing, laying RCC Pipes with Rubber Ring joint and fitting trench, I.E, Cutting, fitting and jointing with Rubber ring, I/C, Testing with water to a required channel etc, Complete ----- 12" Dia ----- ----- 08" Dia -----	750 Rft. 600 Rft.	367.- 206.-	P.Rft. P.Rft.	275,250 123,600.
7.	Making connection with the Existing Man holes I/C, the cost of cutting holes in walls making them good in C Cement concrete 1;2;4, and making the required channels etc, Complete.	08 Nos.	180.-	Each.	1440.-

"(Conit: Page---- 2)"

*(Handwritten signatures and marks)*

No.	Descriptions of Work:	Quantity	Rate	Unit	Amounts
8	Providing man holes 1:1, inside with C.I. frame 15 Kg, 5' dia, clear depth 1:2:4, cast in situ in 9" inch thick wall 1:4:8, 6" dia, 6" thick, in foundation 1:2:4, C.C in benching, 1/2" thick C.I. 1:3, Mortar on inside wall surface of channel benching, I/C, making required nos. of main and benching channels, 3/4" dia bars M.S. Foot rest at 12" c/c. incld. cost of excavation of all kinds of soil, back filling and disposal of excavated stuff etc, Complete, as per design and instructions of Engineer Incharge.	13 Nos.	14529.-	Each.	188877.
9.	Add / deduct per ft, depth.	(+/-) 3.00 ft.	2538.62	P. Ft.	7615.86
10.	Refilling the excavated stuff in trenches 6" thick layer including water in, similar to full compact. ion etc, Complete.	14055.61 cft.	2,760.00	% cft.	38793
11.	Cement Concrete plain 1:2:4, I/C, placing compacting, finishing and curing complete, (I/C, screening and washing of stone aggregate), without shuttering.	478.24 cft.	14429.25	% cft.	69006.4
12.	Hence Charges of steel shuttering both side for the construction of man holes (Circular) at side I/C, its erection in proper position and removal after concrete is complete.	56 ft.	99.-	P. Ft.	5544.
13.	Manufacturing and Supplying of R.C.C Ring slab of 21" dia, inside 36" Diam out sides 7.5 width and 6" thick I/C, 3/8" dia Tor steel bars two concentric rings with 1/8" dia and 08 Nos. cross linked bare welded and two sunk type: hooks, casted in a 1:1 1/2: 3 concrete with embedded 15 Kg, C.I. frame in perfect position I/C, transportation charges for an average lead of 20 KM, per trip from casting yard to Town Offices, (A minimum of 25 Slabs per trip will be transported).	33 Nos.	1906.00	Each.	62917.8

(Continue; Page --- 3)





Descriptions of Work;	Quantity	Rate	Unit	Amounts
Shifting to the site and fixing of 35" dia, Ring Slabs, in perfect position on damaged man holes, I/C, cutting of damaged portion of man holes in proper shape and lying of cement mortar of 2" thickness and disposal of debris.	33 Nos.	563.09	Each.	18581.9
15. Manufacturing and Supplying of 24" R.C.C Man hole cover Cast in 1:2:4, Concrete ratio 3" inch deep at Center, reinforced with 4/8 dia. Top steel bars at 4" c/c, welded to 3/16" thick, 2" wide M.S. Plate two hook of 3/8" dia Top bars including Compacting I/C, Curing and transportation within 10 Miles etc.	33 Nos.	913.63	Each.	30149.7

Total = Rs. 97694

I/we hereby quoted, Amounting to  
 Rs. 97694/- (In Words), Rupees,  
نود و سبعة آلاف و ستمائة و تسعة و اربعون روپيا

Signature of Contractor's/  
 Bidders. [Signature]  
 Cell No: \_\_\_\_\_  
 Address: 0322-2986617

Executive Engineer, (Sewerage)  
 Shah Faisal Town, KNSSE

1. Tender RECEIVED IN SEALED COVER/ UNSEALED COVER  
 2. Rate Quoted @ Rs. 9,76,194/- Nibe Lac Sevenly Six thousand  
 3. Cutting or over V/Sing / not Found / Found One hundred and Four only  
 4. Day Order Number, 8712380 - 27-05-14 Rs. 19,524/- HBL Delhi Mercantile Society

[Signature]  
[Signature]  
[Signature]

Karachi Water & Sewerage Board

Estimated Amounts: (On Item Rate Basis)  
 Tender Fee, Rs. 1000/-  
 Time Limit: (15) Days,  
 Penalty Rs. 500/- per day

Issued to the Contractor's/Firms.

M/S: Serena Enterprises

TENDER CLERK  
 Finance Department

Receipt No: 79 Dated: 23-5-20

Name of Work: K.W. & S.B.

Providing/Laying of Replaced Existing 12" Dia and 8" Dia, R.C.C Rwer Rubber Ring Pipes at UC-05 & 06, in Shah Faisal Town.

No.	Descriptions of Work:	Quantity	Rate	Unit	Amounts
1.	Scrifying the Existing Road surface.	2250 sft.		%sft.	
2.	Dismantling and Removing of road meatlling etc, Complete.	2250 cft.		%cft.	
3.	Excavation for pipe line in trenches & pita and all kind of soil og morum, I/C trimming and dressing sides of true alignment and shape and levelling of beds of trenches to correct level and grade cutting, jointing holes & disposal of surplus earth within one chain, as directed by Engineer Incharge. (0-5')- (5'-8')-	14250 cft. 1050 cft.		%cft. %cft.	
4.	Full hire Charges of the Pumping set per day, inclusive of wages of driver and Assistant fuel or electric energy plat forms required for placing pumps etc, at lower depth with suction and delivery pipe for pumping out water found at various depth from trenches I/C, the cost of errection and dia- mantling after completion of the job, Higher charges of Pumping set of upto 10 HP, (but not less than 5 HP), pumping out water form 10' deep trench.	14 Days.		R/Day.	
5.	Sand haro C rung other source sound of the same modulare of the Finerceses	1875 cft.		% cft.	
6.	Providing, laying R/C Pipes with Rubber Ring joint and fitting trench, I.E, Cutting, fitting and jointing with Rubber ring, I/C, Testing with water to a required channel etc Complete ----- 12" Dia ----- ----- 08" Dia -----	750 Rft. 600 Rft.		P.Rft. P.Rft.	
7.	Making connection with the Existing Man holes I/C, the cost of cutting holes in walls making them good in C Cement concrete 1:2:4, and making the required channels etc, Complete.	08 Nos.		Each.	

"(Cont: Page---- 2)"

*(Handwritten signatures and marks)*

Descriptions of Work;	Quantity	Rate	Unit	Amounts
Providing man holes 4' dia, inside with C.I. frame 15 Kg, 5' dia, clear depth 4'2"4, cast in situ in 9" inch thick wall 1:4:2, 9" in 6' ft, dia, 6" inch thick, in foundation 1:2:4, 7.7 in benching, 7/8" thick C.P 1:3, Mortar on inside all surface of channel benching, I/C, making required nos. of main and benching channels, 3/4" dia bars M.S. Foot rest at 12" g/g, in old. cost of excavation of all kinds of soil, back filling and disposal of excavated stuff etc, Complete, as per design and instructions of Engineer Incharge.	13 Nos.		Each.	
9. Add / deduct per Ft, depth.	(+) 3.00 Ft.		P. Ft.	
10. Refilling the excavated stuff in trenches 6" thick layer including watering, ramming to full compaction etc, Complete.	14055.61 cft.		% cft.	
11. Cement Concrete plain 1:2:4, I/C, placing compacting, finishing and curing complete, (I/C, Screening and washing of stone aggregate), without shuttering.	478.24 cft.		% cft.	
12. Hence Charges of steel Shuttering both side for the construction of man holes (Circular) at side I/C, its erection in proper position and removal after concrete of Complete.	56 Ft.		P. Fet.	
13. Manufacturing and Supplying of R.C.C Ring slab of 2' dia, inside 36" Diam out sides 7.5 width and 6" thick I/C, 3/8" dia Tor steel bars two concentric rings with 3/8" dia and 08 Nos. cross linked bars welded and two sunk type hooks, casted in a 1:1 1/2: 3 concrete with embedded 15 Kg, C.I. frame in perfect position I/C, transportation charges for an average lead of 20 Km, per trip from casting yard to Town Offices, (A minimum of 25 Slabs per trip will be transported).	33 Nos.		Each.	

" (Continute; Page --- 3) "

Handwritten signatures and initials are present at the bottom of the page, including a large signature on the left and several smaller initials and marks on the right.

Description of Work;	Quantity	Rate	Unit	Amounts
...ing to the site and fixing of ...dia, Ring Slabs, in perfect position on damaged man holes, I/C, cutting of damaged portion of man holes in proper shape and lying of cement mortar of 2" thickness and disposal of debris.	33 Nos.		Each.	
15. Manufacturing and Supplying of 21" R.C.C Man hole cover Cast in 1:2:4, Concrete ratio 3" inch deep at Center, reinforced with 1" dia. Tor steel bars at 4" c/c, welded to 3/16" thick, 2" wide M.S. Plate two hook of 3/8" dia Tor bars including Compacting I/C, Curing and transportation within 10 Miles etc.	33 Nos.		Each.	
Total = Rs.				

I/we hereby quoted, Amounting to  
 Rs. \_\_\_\_\_ (In Words), Rupees,

Rs. \_\_\_\_\_

Signature of Contractor's/  
 Bidders.

Cell No: 0334-391867  
 Address: ~~K-27 Dargah Society Federal-B  
 Area Karachi~~

*Mubli*  
 Executive Engineer, (sewerage)  
 Shah Faisal Town, KW&SB

**NOTA**

1. Tender RECEIVED in SEALED COVER/UNSEALED COVER
2. Rate Quoted @ Rs. Not Quoted
3. Copying or over Writing is not Found / Found
4. ~~...~~ not Attached

Rs: \_\_\_\_\_

*[Signatures]*  
 C.E. (IP&D)





**KARACHI WATER & SEWERAGE BOARD**  
**ATTENDANCE SHEET OF CONTRACTORS**

NAME OF WORK : **PROVIDING / LAYING OF REPLACED EXISTING**  
**12"DIA AND 8"DIA RCC SEWER RUBBER RINGS**  
**PIPES AT UC-05 & UC-06 IN SHAH FAISAL**  
**TOWN.**

1. DATE OF OPENING & TIME: 27-05-2014. 2.30 PM.

2. ESTIMATED COST: RS.9,76,197 MILLION

3. SERIAL # SERIAL # 20234.

S.NO	NAME OF FIRM	NAME OF REPRESENTATIVES & DESIGNATION	SIGNATURE
1	M/S HADY BAKROO	SHAH MEHD	
2	M/S SERHA ENTER S. ASAM		
3			
4			
5			
6			
7			
8			
9			
10			



# KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

## BID EVALUATION REPORT


1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	SPPRA Serial No.20234 I.D No. /2014
3	Tender Description/Name of Work/Item	PROVIDING/LAYING OF REPLACED EXISTING 12" DIA AND 8" DIA, R.C.C SEWER RUBBER RING PIPES AT UC-05 & 06, IN SHAH FAISAL TOWN
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site
6	Total Bid Documents Sold	2 Nos
7	Total Bid Received	2 Nos
8	Technical Bid Opening Date ( if applicable)	N/A .
9	No. of Bid Technically Qualified ( if applicable)	N/A .
10	Bid (s) rejected	1
11	Financial Bid Opening Date	27/05/2014

S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Haq Bahoo Construction	Rs. 976,336/-	1st Lowest	@ 0.014% Above	Substantially Responsive	P.O # 8712380 Dt: 27/05/2014 Rs. 19,524/- HBL Delhi Mercantile Society Br
2	M/s. Serena Enterprises	Not Quoted	-	-	unresponsive due to disqualified	-

The all concerned bidder are being informed accordingly.

The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Haq Bahoo Construction declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.

  
(Nadeem Ahmad Khan)  
Accounts Officer (East)  
Member/Secretary

  
(Saif-ul-Haque)  
Additional Director Internal  
Audit - KMC Member

  
(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member

  
(Ghulam Qadir Abbas)  
Chief Engineer (East)  
Member

  
(Abdul Rahim Khattai)  
Chief Engineer (IP&D), (Convener)

NIT Sr. No. 20234

Method of Procurement: Single Stage Single Envelope.

Name of Work: PROVIDING/LAYING OF REPLACED EXISTING 12" DIA AND 8" DIA, R.C.C SEWER RUBBER RING PIPES AT UC-05 & 06, IN SHAH FAISAL TOWN

**MINUTES OF BID OPENING MEETING.**

A meeting of the procurement committee of this department was held on 27-05-2014 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

2. Two bidders submitted their bids till the deadline of submission.

- i. M/s. Haq Bahoo Construction
- ii. M/s. Serena Enterprises


3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.


S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s. Haq Bahoo Construction	Rs. 976,194/-	Rs.19,524/-	P.O # 8712380 Dt: 27/05/2014 HBL Delhi Mercantile Society Br
02	M/s. Serena Enterprises	Not Quoted	-	-

4. The bids do not contain any over-writing or cutting.



5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.

  
(Nadeem Ahmad Khan) 27/5/14  
Accounts Officer (East)  
Member / Secretary

  
(Ghulam Qadir Abbas)  
Chief Engineer (East)  
Member

  
(Saif-ul-Haque)  
Additional Director Internal  
Audit – KMC Member

  
(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member  
  
(Abdul Raheem Khattai)  
Chief Engineer (IPD)  
Convener

**BIDDERS QUALIFICATION REPORT**  
**Rule-46(i) (a) Single Stage One Envelope Procedure**

Opening Date: 27-05-2014


Name of Work: **PROVIDING/LAYING OF REPLACED EXISTING 12" DIA AND 8" DIA, R.C.C SEWER RUBBER RING PIPES AT UC-05 & 06, IN SHAH FAISAL TOWN**

Name of Bidder **M/s. Haq Bahoo Construction**


S.No	Eligibility	Yes	No
1	Relevant experience	Yes	
2	Turnover Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sales Tax where applicable.		No


Name of Bidder **M/s. Serena Enterprises**


S.No	Eligibility	Yes	No
1	Relevant experience		No
2	Turnover Statement		No
3	Registration with Income Tax		No
4	Registration with Sales Tax where applicable.		No

  
 (Nadeem Ahmad Khan)  
 Accounts Officer (East)  
 Member / Secretary

  
 (Saif-ul-Haque)  
 Additional Director Internal  
 Audit – KMC Member

  
 (Maqsood Ahmed Shaikh)  
 Superintending Engineer (KMC)  
 Member



  
 (Ghulam Qadir Abbas)  
 Chief Engineer (West)  
 Member

  
 (Abdul Raheem Khatt)  
 Chief Engineer (IPD)  
 Convener

**COMPARATIVE STATEMENT**




**NAME OF WORK: PROVIDING/LAYING OF REPLACED EXISTING 12" DIA AND 8" DIA, R.C.C SEWER RUBBER RING PIPES AT UC-05 & 06, IN SHAH FAISAL TOWN**

S.No	Description of Work	Engineer's Estimate				M/s. Haq Bahoo Construction	
		Quantity	Rate	Unit	Amount	Rate	Amount
1	Scarifying the Existing Road surface	2250.00	116.16	% Sft	2,613.60	116.16	2,613.60
2	Dismantling and removing road metalling etc complete	2250.00	605.00	% Cft	13,612.50	605.00	13,612.50
3	Excavation of pipeline and trenches, and pits in all kinds of soils of murmur i/c trimming and dressing sides to true alignment and shape leveling of buds of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by Engineer incharge, Providing fence guards, lights, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5ft, (1.52m) and lead up to one chain (30.5m)						
	0'-5'	14250.00	4,650.00	% Cft	66,262.50	4,660.00	66,405.00
	5'-8'	1050.00	5,200.00	% Cft	5,460.00	5,200.00	5,460.00
4	Full hire charges of pumping set per day i/c of wages of driver and assistant fuel or electric energy platforms required for placing pipe etc at lower depth with suction and delivery pipe for pumping out water found at various depths from trenches i/c the cost of erection and dismantling after completion of the job.						
	(i) Hire charges of pumping set of upto 10 H.P pumping out water from 10 ft deep trench	14.00	1,500.00	P/Day	21,000.00	1,500.00	21,000.00
5	Sand Haro rung other source sound of the same module of the Finercees	1875.00	2,425.00	% Cft	45,468.75	2,425.00	45,468.75
6	Providing, laying RCC Pipes with Rubber Ring joint and fitting trench, I.E cutting, fitting and jointing with Rubber ring I/C Testing with water to a required channel etc complete						
	12" Dia	750.00	367.00	P/Rft	275,250.00	367.00	275,250.00
	08" Dia	600.00	206.00	P/Rft	123,600.00	206.00	123,600.00


**NAME OF WORK: PROVIDING/LAYING OF REPLACED EXISTING 12" DIA AND 8" DIA, R.C.C SEWER RUBBER RING PIPES AT UC-05  
& 06, IN SHAH FAISAL TOWN**


S.No	Description of Work	Engineer's Estimate				M/s. Haq Bahoo Construction	
		Quantity	Rate	Unit	Amount	Rate	Amount
7	Making connection with the existing manholes i/c the cost of cutting holes in walls making them good in C Cement concrete 1:2:4 and making the required channels etc complete	8.00 Nos	180.00	Each	1,440.00	180.00	1,440.00
8	Providing Man Hole 4' ft inside with C.I Frame 15 kg, 5' ft, clear depth, 1:2:4, Cast in Situ in 9" Thick wall 1:4:8, C.C, in 6' ft, dia and 6" thick in Foundation 1:2:4 in benching, 1/2" thick, C.P 1:3, Mortar on inside walls and surface of channels, benching I/C, making required No.s of Main and branch channels, 3/4" dia, bars M.S foot rest 12" C/C, including the cost of excavation of all kinds of soil back filling and disposal of excavated stuff etc complete as per design and instructions of Engineer incharge	13.00 Nos	14,529.29	Each	188,880.77	14,529.00	188,877.00
9	Add or deduct per ft depth	3.00 Ft	2,538.62	P/Ft	7,615.86	2,538.62	7,615.86
10	Refilling the excavated stuff in trenches 6" Thick layer including watering, ramming to full compaction etc complete	14055.61 Cft	2,760.00	%0 Cft	38,793.48	2,760.00	38,793.48
11	Cement concrete plain 1:2:4 including, placing, compacting, finishing and curing complete, including, screening and washing at stone aggregate without shuttering etc.	478.24 Cft	14,429.25	% Cft	69,006.45	14,429.25	69,006.45
12	Hire charges of Steel Shuttering both side for the construction of manhole (Circular) at side I/C, itsrection in proper position and removal after concrete etc. Complete	56.00 Ft	99.00	P/Ft	5,544.00	99.00	5,544.00
13	Manufacturing and supplying of R.C.C Rings slabs of 21" dia inside 36" dia outside 7 5 width and 6" thick i/c 3/8" dia Tor steel bars two concentric rings with 3/8" dia, 8 Nos cross linked bars welded and two sunk type hooks, casted in a 1:1 1/2:3 Concrete with embedded 15 kg C.I frame in perfect position include transportation charges for an average lead of 20 K.M per trip from casting yard to Town office( A minimum of 25 slabs per trip will be transported)	33.00 Nos	1906.60	Each	62,917.80	1,906.60	62,917.80



  

  



NAME OF WORK: PROVIDING/LAYING OF REPLACED EXISTING 12" DIA AND 8" DIA, R.C.C SEWER RUBBER RING PIPES AT UC-05 & 06, IN SHAH FAISAL TOWN

S.No	Description of Work	Engineer's Estimate			M/s. Haq Bahoo Construction	
		Quantity	Rate	Unit	Rate	Amount
14	Shifting to the side site and fixing of 36" Dia, ring in perfect position on damaged manholes incl. cutting of damaged portion of man hole in proper shape and laying of Cement mortar of 2" thickness and disposal of debris	33.00 Nos	563.09	Each	563.09	18,581.97
15	Manufacturing and Supplying of 21" R.C.C Manhole cover in 1:2:4 coacer ratio 3" deep at centre reinforced with 1/2" dia Tor steel bars at 4" C/C welded to a 3/16" thick, 2" wide M.S Plate two hook of 3/8" dia Tor bars including compacting l.c curing and transportation within 10 miles	33.00 Nos	913.63	Each	913.63	30,149.79
	Say				976,197.47	976,336.20
					976,197	976,336

  
 (Nadeem Ahmad Khan)  
 Accounts Officer (East)  
 Member/Secretary

  
 (Saif-ul-Haque)  
 Additional Director Internal  
 Audit - KMC Member

  
 (Maqsood Ahmed Shaikh)  
 Superintending Engineer  
 (KMC)

  
 (Ghulam Qadir Abbas)  
 Chief Engineer (East)  
 Member

  
 (Abdul Raheem Khattai)  
 Chief Engineer (IPD), (Convener)

**KARACHI WATER & SEWERAGE BOARD**  
**ATTENDANCE SHEET OF CONTRACTORS**

NAME OF WORK : PROVIDING / LAYING OF REPLACED EXISTING  
 12"DIA AND 8"DIA RCC SEWER RUBBER RINGS  
 PIPES AT UC-05 & UC-06 IN SHAH FAISAL  
 TOWN.

1. DATE OF OPENING & TIME: 27-05-2014, 2.30 PM.

2. ESTIMATED COST: RS. 9,76,197 MILLION

3. SERIAL # SERIAL # 20234.

S.NO	NAME OF FIRM	NAME OF REPRESENTATIVES & DESIGNATION	SIGNATURE
1	M/S HARY BAKKOLA	SHAH, MOHAMMAD	<i>[Signature]</i>
2	M/S SARHA ENTITLED - S. A. SCAM. D		<i>[Signature]</i>
3			
4			
5			
6			
7			
8			
9			
10			

*Handwritten note on the right margin:*  
4  
7th  
2/1/14

*Handwritten notes at the bottom left:*  
Mr. M. M. M. M. M. M.  
26, 2/1/14

*Handwritten notes at the bottom right:*  
Allah... as...