

**Method and procedure of Procurement:** (Single Stage-One Envelop)

**MINUTES OF BID OPENING MEETING**

A meeting of the procurement committee of this department was held on 31.03.2017 for opening the bids received in respect of NIT till the deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders.  
(Attendance sheet is enclosed)


The bids were opened at time 3.00 p.m in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal / bids. The bids do not contain any over-writing or cutting.


Following is the details of bids announced:-


Sr. of NIT	Name of Bidder	Offered Price	Amount of Bid Security	Pay Order No. / Date
1	M/S Danish Enterprises	2411327	100000	CDR. 06002188 / 29.3.17
	M/S Syed Shah Faisal	2462842	100000	CDR. 05671839 / 29.3.17
4	M/S Meo Brothers	4616184	200000	CDR. 11918420 / 31.03.17
	M/S Israr Engineering Services	4671381	200000	CDR. 00031691 / 30.3.17
12	M/S Bismillah Construction	374534	24000	CDR. 00209205 / 31.03.17
	M/S Mohammad Aslam Jillani	378891	16000	CDR. 678 / 20.3.17
31	M/S Laxmi Electric Works	476791	20000	CDR. 516511 / 29.03.17
	M/S MB Construction Co	493088	20000	CDR. 02873776 / 30.3.17

The committee shall examine all the bids as per the Qualification / eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.

  
(AKBAR ALI ARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
QASIMABAD

  
(ASLAM DAHRI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION-QASIMABAD

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD

## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

**Tender Description / Name of work item:** ADP-164 Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Primary / Elementary Schools District Hyderabad @ GBPS Ahmed Khan Tangri Taluka Hyderabad

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No. 32004)  
Daily Jung, Daily Ibrat & Regional Times.

**Total Bid Document Sold** 2 Nos.

**Total Bids Received** 2 Nos.

**Technical Bid Opening date:** N/A

**No of Bids Technically Qualified** N/A

**Bid (s) Rejected:** NIL

**Financial Bid Opening date:** 31.03.2017

2.47

### Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Danish Enterprises	2,411,327	1 <sup>st</sup>	0.49% below	Lowest	Condidred
2	M/S Syed Shah Faisal	2,462,842	2 <sup>nd</sup>	1.64% above	Higher	Rejected

(AKB. ALI FARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

(ASLAM DAHRI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

(ISHVAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN

### FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work.

ADP-164 Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Primary / Elementary Schools District Hyderabad @ GBPS  
Ahmed Khan Tangri Taluka Hyderabad

Estimate Sanctioned office letter No.

Tender invited vide letter No.

Date of Issue.


NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

30.03.2017

Date Opening 31.03.2017

As per Sanctioned Estimate		Rate Qouted by the Bidders / Contractors.			
Description of itemes	Amount	M/S Danish Enterprises		M/S Syed Shah Faisal	
<b>CIVIL WORK</b>		<b>CIVIL WORK</b>		<b>CIVIL WORK</b>	
Cost of S.I Part-A	2,039,831	Cost of S.I Part-A	2,039,831	Cost of S.I Part-A	2,039,831
10% above on Part-A	203,983	14.50 % above	295,775	17.00 % above	346,771
Non-schedule Items	-	Non-schedule Items	-	Non-schedule Items	-
Cost of Carriage	103,075	Non-schedule Items	-	Non-schedule Items	-
<b>SUB-TOTAL PART-A</b>	<b>2,346,889</b>	<b>SUB-TOTAL PART-A</b>	<b>2,335,606</b>	<b>SUB-TOTAL PART-A</b>	<b>2,386,602</b>
<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>	
Cost of S.I Part-B	51,969	Cost of S.I Part-B	51,969	Cost of S.I Part-B	51,969
10% above on Part-A	5,197	9.00 % above	4,677	10.00 % above	5,197
Non-schedule Items	19,074	Non-schedule Items	19,074	Non-schedule Items	19,074
<b>SUB-TOTAL PART-B</b>	<b>76,240</b>	<b>SUB-TOTAL PART-B</b>	<b>75,720</b>	<b>SUB-TOTAL PART-B</b>	<b>76,240</b>
<b>G.TOTAL A+B</b>	<b>2,423,129</b>	<b>G.TOTAL A+B</b>	<b>2,411,327</b>	<b>G.TOTAL A+B</b>	<b>2,462,842</b>
Contigency	24,231	Saving	(11,802)	Saving	39,713
<b>TOTAL ESTIMATED COST</b>	<b>2,447,360</b>		-0.49%		1.64%

The Rate Qouted by M/S Danish Enterprises, Government Contractor, Part-A @ 14.50% above & Part-B @ 9.00% above found lowest, hence recommended for favour of necessary action.

  
**(ASLAM DAHRI)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
**(AKBAR ALI ARIAN)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
**(ISHWAR LAL)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN

## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

**Tender Description / Name of work item:** ADP-164 Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Primary / Elementary Schools District Hyderabad @ GBPS Sukhio Dahri UC S.K Gopang Taluka Hyderabad

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No. 32004)  
Daily Jung, Daily Ibrat & Regional Times.

**Total Bid Document Sold** 2 Nos.

**Total Bids Received** 2 Nos.

**Technical Bid Opening date:** N/A


**No of Bids Technically Qualified** N/A


**Bid (s) Rejected:** NIL


**Financial Bid Opening date:** 31.03.2017

### Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Meo Brothers	4,616,184	1 <sup>st</sup>	0.53% below	Lowest	Condidred
2	M/S Israr Engineering Services	4,671,381	2 <sup>nd</sup>	0.66% above	Higher	Rejected

  
(AKBAR ALI ARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(ASLAM DAHRI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN

**FINANCIAL REVIEW / COMPARATIVE STATEMENT**

Name of Work.

ADP-164 Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Primary / Elementary Schools District Hyderabad @ GBPS  
Sukhio Dahri UC S.K Gopang Taluka Hyderabad

Estimate Sanctioned office letter No.

Tender invited vide letter No.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

Date of Issue.

30.03.2017


Date Opening 31.03.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S Meo Brothers		M/S Israr Engineering Services	
<b>CIVIL WORK</b>		<b>CIVIL WORK</b>		<b>CIVIL WORK</b>	
Cost of S.I Part-A	3,661,567	Cost of S.I Part-A	3,661,567	Cost of S.I Part-A	3,661,567
10% above on Part-A	366,157	16.00 % above	585,851	18.00 % above	659,082
Non-schedule Items	293,046	Non-schedule Items	293,046	Non-schedule Items	293,046
Cost of Carriage	243,665	Non-schedule Items	293,046	Non-schedule Items	293,046
<b>SUB-TOTAL PART-A</b>	<b>4,564,435</b>	<b>SUB-TOTAL PART-A</b>	<b>4,540,464</b>	<b>SUB-TOTAL PART-A</b>	<b>4,613,695</b>
<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>	
Cost of S.I Part-B	51,969	Cost of S.I Part-B	51,969	Cost of S.I Part-B	51,969
10% above on Part-A	5,197	9.00 % above	4,677	11.00 % above	5,717
Non-schedule Items	19,074	Non-schedule Items	19,074	Non-schedule Items	-
<b>SUB-TOTAL PART-B</b>	<b>76,240</b>	<b>SUB-TOTAL PART-B</b>	<b>75,720</b>	<b>SUB-TOTAL PART-B</b>	<b>57,686</b>
<b>G.TOTAL A+B</b>	<b>4,640,675</b>	<b>G.TOTAL A+B</b>	<b>4,616,184</b>	<b>G.TOTAL A+B</b>	<b>4,671,381</b>
Contingency	23,203	Saving	(24,491)	Saving	30,706
<b>TOTAL ESTIMATED COST</b>	<b>4,663,878</b>		-0.53%		0.66%

The Rate Quoted by M/S Meo Brothers, Government Contractor, Part-A @ 16.00% above & Part-B @ 9.00% above found lowest, hence recommended for favour of necessary action.

  
**(ASLAM DAHRI)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
**(AKBAR ALI ARIAN)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
**(ISHWAR LAL)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN

## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

**Tender Description / Name of work item:** ADP-164 Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Primary / Elementary Schools District Hyderabad @ GGPS Peon Colony Qasimabad

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No. 32004)  
Daily Jung, Daily Ibrat & Regional Times.

**Total Bid Document Sold** 2 Nos.

**Total Bids Received** 2 Nos.

**Technical Bid Opening date:** N/A


**No of Bids Technically Qualified** N/A

**Bid (s) Rejected:** NIL

**Financial Bid Opening date:** 31.03.2017

### **Bid Evaluation Report:**

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Bismillah Construction	374,534	1 <sup>st</sup>	0.35% below	Lowest	Condidred
2	M/S Mohammad Aslam Jillani	378,891	2 <sup>nd</sup>	0.81% above	Higher	Rejected

  
(AKBAR ALTARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(ASLAM DAHRI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN

### FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work.

ADP-164 Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Primary / Elementary Schools District Hyderabad @ GGPS Peon Colony Qasimabad

Estimate Sanctioned office letter No.

Tender invited vide letter No.

Date of Issue.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

30.03.2017

Date Opening 31.03.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.					
Description of itemes	Amount	M/S Bismillah Construction Co		M/S Mohamad Aslam Jillani			
<b>CIVIL WORK</b>		<b>CIVIL WORK</b>		<b>CIVIL WORK</b>			
Cost of S.I Part-A	204,782	Cost of S.I Part-A	204,782	Cost of S.I Part-A	204,782		
10% above on Part-A	20,478	14.20 % above	29,079	16.00 % above	32,765		
Non-schedule Items	-						
Cost of Carriage	9,244	Non-schedule Items	-	Non-schedule Items	-		
<b>SUB-TOTAL PART-A</b>	<b>234,504</b>	<b>SUB-TOTAL PART-A</b>	<b>233,861</b>	<b>SUB-TOTAL PART-A</b>	<b>237,547</b>		
<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>			
Cost of S.I Part-B	33,569	Cost of S.I Part-B	33,569	Cost of S.I Part-B	33,569		
10% above on Part-A	3,357	8.00 % above	2,686	10.00 % above	3,357		
Non-schedule Items	104,418	Non-schedule Items	104,418	Non-schedule Items	104,418		
<b>SUB-TOTAL PART-B</b>	<b>141,344</b>	<b>SUB-TOTAL PART-B</b>	<b>140,673</b>	<b>SUB-TOTAL PART-B</b>	<b>141,344</b>		
<b>G.TOTAL A+B</b>	<b>375,848</b>	<b>G.TOTAL A+B</b>	<b>374,534</b>	<b>G.TOTAL A+B</b>	<b>378,891</b>		
Contigency	-	Saving	(1,315)	Saving	3,043		
<b>TOTAL ESTIMATED COST</b>	<b>375,848</b>		-0.35%		0.81%		

The Rate Quoted by M/S Bismillah Construction, Government Contractor, Part-A @ 14.20% above & 8.00% above on Water Supply & S/fitting found lowest, hence recommended for favour of necessary action.

  
**(ASLAM DAHRI)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
**(AKBAR ALI ARIAN)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
**(ISHWAR LAL)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN

## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

**Tender Description / Name of work item:** ADP-464 Emergent Works / Schemes of Education & Literacy Department in Sindh 2015-16 Programme @ R/R Director Elementary, Secondary & Higher Secondary Hyderabad Region (Electric work).

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No. 32004)  
Daily Jung, Daily Ibrat & Regional Times.

**Total Bid Document Sold** 2 Nos.

**Total Bids Received** 2 Nos.

**Technical Bid Opening date:** N/A


**No of Bids Technically Qualified** N/A

**Bid (s) Rejected:** NIL

**Financial Bid Opening date:** 31.03.2017

### Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Laxmi Electric Works	476,791	1 <sup>st</sup>	0.78% below	Lowest	Condidred
2	M/S MB Construction Co	493,088	2 <sup>nd</sup>	2.61% above	Higher	Rejected

  
(AKBAR ALLARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(ASLAM DAHRI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN



**FINANCIAL REVIEW / COMPARATIVE STATEMENT**

Name of Work.

ADP-464 Emergent Works / Schemes of Education & Literacy Department in Sindh 2015-16 Programme @ R/R Director Elementary, Secondary & Higher Secondary Hyderabad Region (Electric work).

Estimate Sanctioned office letter No.

Tender invited vide letter No.

Date of Issue.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

30.03.2017

Date Opening 31.03.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of itemes	Amount	M/S Laxmi Electric Works		M/S MB Construction Co	
<u>ELECTRIC WORK</u>		<u>ELECTRIC WORK</u>		<u>ELECTRIC WORK</u>	
Cost of S.I Part-A	250,717	Cost of S.I Part-A	250,717	Cost of S.I Part-A	250,717
10% above on Part-A	-	1.50 % below	3,761	5.00 % above	12,536
Non-schedule Items	-				
Cost of Carriage	-	Non-schedule Items	-	Non-schedule Items	-
<b>SUB-TOTAL PART-A</b>	<b>250,717</b>	<b>SUB-TOTAL PART-A</b>	<b>246,956</b>	<b>SUB-TOTAL PART-A</b>	<b>263,253</b>
Cost of S.I Part-B	229,835	Cost of S.I Part-B	229,835	Cost of S.I Part-B	229,835
10% above on Part-A	-	-	-	-	-
Non-schedule Items	-	Non-schedule Items	-	Non-schedule Items	-
<b>SUB-TOTAL PART-B</b>	<b>229,835</b>	<b>SUB-TOTAL PART-B</b>	<b>229,835</b>	<b>SUB-TOTAL PART-B</b>	<b>229,835</b>
<b>G.TOTAL A+B</b>	<b>480,552</b>	<b>G.TOTAL A+B</b>	<b>476,791</b>	<b>G.TOTAL A+B</b>	<b>493,088</b>
Contingency	-	Saving	(3,761)	Saving	12,536
<b>TOTAL ESTIMATED COST</b>	<b>480,552</b>		-0.78%		2.61%

The Rate Quoted by M/S Laxmi Electric Works, Government Contractor, Part-A @ 1.50% below & At par on Part-B found lowest, hence recommended.

  
**(ASLAM DAHHI)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
**(ARBAR ALI ARIAN)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
**(ISHWAR LAL)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN



Fax.No. 22-9201945  
E-mail: xenewdhyderabad@gmail.com

NO: XEN(E.W.D)/A.B/TC/ 779  
**EXECUTIVE ENGINEER**  
**EDUCATION WORKS DIVISION**  
Hyderabad, Dated. 19/04/2017

To.

✓  
The Manager (CB),  
Sindh Public Procurement Regulatory Authority,  
Block 08, Sindh Secretariat No. 4-A, Court Road,  
Karachi.

**SUBJECT: SUBMISSION OF BID EVALUATION REPORT IN RESPECT OF**  
**NIT NO.XEN(EWD)/AB/TC/ 636 DATED. 07.03.2017 WEB-SITE SR. NO.**  
**32004.**

Please find enclosed herewith the Bid Evaluation Report, Minutes of Bid opening Meeting, Attendance Sheet, Eligibility Report and Comparative Statement in respect of NIT No.XEN(EWD)AB/TC/636 dated. 07.03.2017 duly signed by the Procurement Committee Education Works Division Hyderabad for your kind perusal and compliance as required in the matter.

The subject documents may kindly be acknowledged through SPPRA web site Sr. No. 32004 as well as Special Messenger.

DA/As above  
03 leading Newspapers

  
**EXECUTIVE ENGINEER**  
EDUCATION WORKS DIVISION  
HYDERABAD

SPPRA  
NO: 2527  
DATED: 19-04-17

**Method and procedure of Procurement:** (Single Stage-One Envelop)

**MINUTES OF BID OPENING MEETING**

A meeting of the procurement committee of this department was held on 31.03.2017 for opening the bids received in respect of NIT till the deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders.

(Attendance sheet is enclosed)

The bids were opened at time 3.00 p.m in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal / bids. The bids do not contain any over-writing or cutting.

Following is the details of bids announced:-


Sr. of NIT	Name of Bidder	Offered Price	Amount of Bid Security	Pay Order No. / Date
2	M/S Shaheera Associates	2798331	115000	CDR. 06002187 / 29.3.17
	M/S Shahbaz Ahmed & Bro	2857968	120000	CDR. 03109760 / 23.2.17
3	M/S Syed Hassan Mehmood Shah	2897009	118000	CDR. 11532325 / 23.2.17
	M/S Barkat Ali Magsi	2939087	120000	CDR. 13254793 / 30.3.17
5	M/S A R Bukhari Const: Co	1344484	50000	CDR. 02105171 / 29.3.17
	M/S S.J Enterprises	1367340	50000	CDR. 00207505 / 30.3.17
6	M/S S.J Enterprises	2719990	130000	CDR. 00207504 / 30.3.17
	M/S A R Bukhari Const: Co	2750080	110000	CDR. 02105172 / 29.3.17
7	M/S D M Const: & Enterprises	2224990	84000	CDR. 537 / 28.3.17
	M/S Syed Shah Faisal	2258478	85000	CDR. 05671835 / 29.3.17
8	M/S Al Syed Enterprises	649959	25000	CDR. 12183527 / 30.3.17
	M/S D M Const: & Enterprises	660778	26000	CDR. 538 / 28.3.17
9	M/S Shahbaz Ahmed & Bro	2089088	97000	CDR. 03109759 / 23.2.17
	M/S Shaheera Associates	2125774	85000	CDR. 06002188 / 29.3.17
10	M/S Usman Enterprises	1293885	50000	CDR. 241252 / 27.3.17
	M/S Shahbaz Ahmed & Bro	1298806	52000	CDR. 03109761 / 23.2.17
11	M/S Z.A Enterprises	2576441	127880	CDR.06002189 / 03.2.17
	M/S Usman Enterprises	2600759	105000	CDR. 241253 / 27.3.17
13	M/S Nabi Bux & Co	629373	34000	CDR. 10628465 / 30.3.17
	M/S A R Bukhari Const: Co	640775	25500	CDR. 02105173 / 29.3.17
14	M/S Imran & Brothers	1002320	35000	CDR. 02955195 / 30.3.17
	M/S Qadri Const: Co.	1035083	50000	CDR. 02105172 / 29.3.17
15	M/S Al Imad Engineering & Const: Co.	4407486	178500	CDR. 0027950 / 22.3.17


	M/S G.M.Q Const: Co.	4500308	185000	CDR. 100063 / 30.3.17
16	M/S Mohammad Iqbal	4394125	192000	CDR. 10628467 / 31.3.17
	M/S NAK Engineering	4415206	177000	CDR. 05671838 / 29.3.17
17	M/S R A & Brothers	4401325	176000	CDR. 0018555 / 29.3.17
	M/S Al Madina Enterprises	4532931	185000	CDR. 10628461 / 29.3.17
18	M/S R A & Brothers	4393605	175000	CDR. 0018556 / 29.3.17
	M/S NAK Engineering	4429346	180000	CDR. 05671837 / 29.3.17
19	M/S Z.K.B Const: & Developer	8548750	355000	CDR. 00031695 / 30.3.17
	M/S Arman Developer	8684167	350000	CDR. 0000322 / 28.3.17
	M/S Al Waheed & Brothers	8749455	355000	CDR. 03109829 / 30.3.17
20	M/S Mohammad Aslam Jillani	6273469	252040	CDR. 674 / 20.3.17
	M/S G.M.Q Const: Co.	6373511	255000	CDR. 100064 / 30.3.17
	M/S Pak Saudi Enterprises	6397144	260000	CDR. 70502294 / 29.3.17
21	M/S S & Sons	3145014	128000	CDR. 00155006 / 31.3.17
	M/S Mohammad Aslam Jillani	3183934	130000	CDR. 675 / 20.3.17
	M/S Qadri Const: Co.	3249247	130000	CDR. 02105173 / 29.3.17
23	M/S Pak Saudi Enterprises	4651478	186000	CDR. 70502295-98 / 29.3.17
	M/S G.M.Q Const: Co.	4718770	190000	CDR. 100065 / 30.3.17
24	M/S Z.K.B Const: & Developer	11482193	510000	CDR.00031696 / 30.3.17
	M/S Pak Saudi Enterprises	11616267	465000	CDR. 70502293 / 29.3.17
	M/S Al Madina Enterprises	11764363	470000	CDR. 10628462 / 29.3.17
25	M/S Pak Saudi Enterprises	3720745	148000	CDR. 70502296-7 / 29.3.17
	M/S S & Sons	3748990	150000	CDR. 00155007 / 31.3.17
26	M/S Ghulam Nabi	5947507	240000	CDR. 6736 / 31.3.17
	M/S Z.K.B Const: & Developer	6072507	240000	CDR. 00031698 / 30.3.17
27	M/S Al Madina Enterprises Asst.	8939477	358000	CDR. 10628461 / 29.3.17
	M/S Pak Saudi Enterprises	9051128	360000	CDR. 70502291 / 29.3.17
28	M/S Iftikhar Enterprises	1077463	44000	CDR. 00341249 / 30.3.17
	M/S Al Waheed & Brothers	1097660	45000	CDR. 03109830 / 30.3.17
29	M/S R A & Brothers	3631965	150000	CDR. 70502299-100 / 29.3.17
	M/S Pak Saudi Enterprises	3670603	150000	CDR. 70502292 / 29.3.17
30	M/S MB Construction Co	542759	22000	CDR. 02873773 / 30.3.17
	M/S Suparco Enterprises	547856	25000	CDR. 02873774 / 30.3.17

The committee shall examine all the bids as per the Qualification / eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.

  
(AKBAR ALI ARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
QASIMABAD

  
(ASLAM DURRANI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION-QASIMABAD

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD

### BIDDER'S ELITIBILITY / QUALIFICATION REPORT

Name of Procuring Agency:

Executive Engineer Education Works Division Hyderabad

Tender Reference No:

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

Method of Procurement:

Single Stage one envelope.

Tender Published:

Web-site of SPPRA (I.D No. 32004) Daily Jung, Daily Ibrat & Regional Times.

Tender Issue date:

30.03.2017


Bid Opening date:

31.03.2017

S.#	Bidder's Name	Eligibility / Qualification Criteria					Qualification Criteria					Qualified / Disqualified
		Registration with PEC (if applicable)	NTN Certificate	Sales Tax Registration	Professional Tax	Registration with Sindh Revenue Board (SRB)	Minimum Three years experience of relevant field	Turnover of at least last three years	Required Bid Security is attached	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter	Any other factor deemed to be relevant by the procuring agency subject to provision of Ruls-44	
1	M/S Iftikhar Enterprises	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
2	M/S Al Waheed & Brothers	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
3	M/S MB Construction Co	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
4	M/S Superco Enterprises	N/A	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
5	M/S G.M.Q Construction Co	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
6	M/S Ahmed Shakil & sons	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
7	M/S S & Sons	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
8	M/S D.M Const: & Enterprises	N/A	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
9	M/S Syed Shah Faisal	N/A	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
10	M/S Laxmi Electric Works	N/A	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
11	M/S King Abdullah Const:	N/A	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
12	M/S R.A & Brothers	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
13	M/S A.R Bukhari Const: Co	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
14	M/S Mohammad Aslam Jillani	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
15	M/S Qadri Const: Co.	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
16	M/S Osama Enterprises	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
17	M/S S.J Enterprises	N/A	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
18	M/S NAK Engineering	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
19	M/S Al Madina Enterprises	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
20	M/S Pak Saudi Enterprises	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified

S.#	Bidder's Name	Eligibility / Qualification Criteria					Qualification Criteria					Qualified / Disqualified
		Registration with PEC (if applicable)	NTN Certificate	Sales Tax Registration	Professional Tax	Registration with Sindh Revenue Board (SRB)	Minimum Three years experience of relevant field	Turnover of at least last three years	Required Bid Security is attached	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter	Any other factor deemed to be relevant by the procuring agency subject to provision of Ruls-44	
21	M/S Al Syed Enterprises	N/A	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
22	M/S Ghulam Nabi	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
23	M/S Z.K.B Const: & Devlp	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
24	M/S Imran & Brothers	N/A	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
25	M/S Usman Enterrprises	N/A	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
26	M/S Shahbaz Ahmed & Brothers	N/A	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
27	M/S Shaheera Associates	N/A	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
28	M/S Z.A Enterprises	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
29	M/S Hassan Mehmood Shah	N/A	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
30	M/S Barkat Ali Magsi	N/A	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
31	M/S GAA Const: Co.	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
32	M/S Israr Eng: Services	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
33	M/S Mohammad Iqbal	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
34	M/S Al Syed & Co.	N/A	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
35	M/S Al Imad Eng: & Const:	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
36	M/S Nabi Bux & Co.	N/A	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
37	M/S Khokhar & Brothers	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified
38	M/S Arman Developer	Yes	Yes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	NIL	Qualified

  
 (AKBAR ALI ARAIN)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S/DIVISION  
 QASIMABAD  
 MEMBER

  
 (ASLAM DAHIL)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 S/DIVISION QASIMABAD  
 MEMBER

  
 (ENG. ISHWAR LAL)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN

## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

**Tender Description / Name of work item:** ADP-164 Rehabilitation, Improvement / Renovation & Provision for Facilities in Existing Primary / Elementary Schools District Hyderabad  
GGPS Mir Mohallah Tando Jam Taluka Hyderabad

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No. 32004)  
Daily Jung, Daily Ibrat & Regional Times.

**Total Bid Document Sold** 2 Nos.

**Total Bids Received** 2 Nos.

**Technical Bid Opening date:** N/A


**No of Bids Technically Qualified** N/A


**Bid (s) Rejected:** NIL


**Financial Bid Opening date:** 31.03.2017

### Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Shaheera Associates	2,798,331	1 <sup>st</sup>	0.46% below	Lowest	Condi...
2	M/S Shahbaz Ahmed & Brothers	2,857,968	2 <sup>nd</sup>	1.67% above	Higher	Reject

  
(AKBAR ALTARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(ASLAM DAIRI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN

**FINANCIAL REVIEW / COMPARATIVE STATEMENT**

Name of Work.

ADP-164 Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Primary / Elementary Schools District Hyderabad @ GGPS Mir Mohallah Tando Jam Taluka Hyderabad

Estimate Sanctioned office letter No.

Tender invited vide letter No.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

Date of Issue.

30.03.2017

Date Opening 31.03.2017

As per Sanctioned Estimate		Rate Qouted by the Bidders / Contractors.			
Description of itemes	Amount	M/S Shaheera Associates		M/S Shahbaz Ahmed & Brothers	
<b>CIVIL WORK</b>		<b>CIVIL WORK</b>		<b>CIVIL WORK</b>	
Cost of S.I Part-A	2,365,813	Cost of S.I Part-A	2,365,813	Cost of S.I Part-A	2,365,813
10% above on Part-A	236,581	15.50 % above	366,701	18.00 % above	425,846
Non-schedule Items	-				
Cost of Carriage	142,449				
<b>SUB-TOTAL PART-A</b>	<b>2,744,843</b>	<b>SUB-TOTAL PART-A</b>	<b>2,732,514</b>	<b>SUB-TOTAL PART-A</b>	<b>2,791,659</b>
<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>	
Cost of S.I Part-B	44,711	Cost of S.I Part-B	44,711	Cost of S.I Part-B	44,711
10% above on Part-A	4,471	8.90 % above	3,979	10.00 % above	4,471
Non-schedule Items	17,127				
<b>SUB-TOTAL PART-B</b>	<b>66,309</b>	<b>SUB-TOTAL PART-B</b>	<b>65,817</b>	<b>SUB-TOTAL PART-B</b>	<b>66,309</b>
<b>G.TOTAL A+B</b>	<b>2,811,152</b>	<b>G.TOTAL A+B</b>	<b>2,798,331</b>	<b>G.TOTAL A+B</b>	<b>2,857,968</b>
Contingency	28,112	Saving	(12,821)	Saving	46,816
<b>TOTAL ESTIMATED COST</b>	<b>2,839,264</b>		-0.46%		1.67%

The Rate Qouted by M/S Shaheera Associates, Government Contractor, Part-A @ 15.50% above & Part-B @ 8.90% above found lowest, hence recommended for favour of necessary action.

  
 (ASLAM DAHRI)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
 (AKBAR ALI ARIAN)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
 (ISHWAR LAL)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN



## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

**Tender Description / Name of work item:** ADP-164 Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Primary / Elementary Schools District Hyderabad @ GBLSS Bhindo Sharif Taluka Hyderabad

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No. 32004)  
Daily Jung, Daily Ibrat & Regional Times.

**Total Bid Document Sold** 2 Nos.

**Total Bids Received** 2 Nos.

**Technical Bid Opening date:** N/A


**No of Bids Technically Qualified** N/A


**Bid (s) Rejected:** NIL

**Financial Bid Opening date:** 31.03.2017

### Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Syed Hassan Mehmood Shah Rashdi	2,897,009	1 <sup>st</sup>	0.29% below	Lowest	Condidred
2	M/S Barkat Ali Magsi	2,939,087	2 <sup>nd</sup>	1.16% above	Higher	Rejected

  
(AKBAR ALI ARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(ASLAM DAHIR)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN

**FINANCIAL REVIEW / COMPARATIVE STATEMENT**

Name of Work.

ADP-164 Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Primary / Elementary Schools District Hyderabad @ GBLSS  
Bhindo Sharif Taluka Hyderabad

Estimate Sanctioned office letter No.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

Tender invited vide letter No.


Date of Issue.

30.03.2017

Date Opening 31.03.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S Syed Hassan Mehmood Shah Rashdi		M/S Barkat Ali Magsi	
<b>CIVIL WORK</b>		<b>CIVIL WORK</b>		<b>CIVIL WORK</b>	
Cost of S.I Part-A	2,129,042	Cost of S.I Part-A	2,129,042	Cost of S.I Part-A	2,129,042
10% above on Part-A	212,904	14.20 % above	302,324	17.00 % above	361,937
Non-schedule Items	406,353	Non-schedule Items	406,353	Non-schedule Items	406,353
Cost of Carriage	96,280	Non-schedule Items	406,353	Non-schedule Items	406,353
<b>SUB-TOTAL PART-A</b>	<b>2,844,579</b>	<b>SUB-TOTAL PART-A</b>	<b>2,837,719</b>	<b>SUB-TOTAL PART-A</b>	<b>2,897,332</b>
<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>	
Cost of S.I Part-B	38,307	Cost of S.I Part-B	38,307	Cost of S.I Part-B	38,307
10% above on Part-A	3,831	6.00 % above	2,298	9.00 % above	3,448
Non-schedule Items	18,685	Non-schedule Items	18,685	Non-schedule Items	-
<b>SUB-TOTAL PART-B</b>	<b>60,823</b>	<b>SUB-TOTAL PART-B</b>	<b>59,290</b>	<b>SUB-TOTAL PART-B</b>	<b>41,755</b>
<b>G.TOTAL A+B</b>	<b>2,905,402</b>	<b>G.TOTAL A+B</b>	<b>2,897,009</b>	<b>G.TOTAL A+B</b>	<b>2,939,087</b>
Contingency	29,054	Saving	(8,393)	Saving	33,685
<b>TOTAL ESTIMATED COST</b>	<b>2,934,456</b>		-0.29%		1.16%

The Rate Quoted by M/S Syed Hassan Mehmood Shah Rashdi, Government Contractor, Part-A @ 14.20% above & Part-B @ 6.00% above found lowest, hence recommended for favour of necessary action.

  
**MASUM DAHI**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
**(AKBAR ALT ARJAN)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
**(ISHWAR LAL)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN

## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

**Tender Description / Name of work item:** ADP-164 Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Primary / Elementary Schools District Hyderabad @ GGPS Gulzar Taluka Latifabad

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No. 32004)  
Daily Jung, Daily Ibrat & Regional Times.

**Total Bid Document Sold** 2 Nos.

**Total Bids Received** 2 Nos.

**Technical Bid Opening date:** N/A


**No of Bids Technically Qualified** N/A

**Bid (s) Rejected:** NIL


**Financial Bid Opening date:** 31.03.2017

### Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S A.R Bukhari Construction co	1,344,484	1 <sup>st</sup>	0.29% below	Lowest	Condidred
2	M/S S.J Enterprises	1,367,340	2 <sup>nd</sup>	1.41% above	Higher	Rejected

  
(AKBAR ALI ARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(ASLAM DAHRIN)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN

**FINANCIAL REVIEW / COMPARATIVE STATEMENT**

Name of Work.

ADP-164 Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Primary / Elementary Schools District Hyderabad @ GGPS Gulzar Taluka Latifabad

Estimate Sanctioned office letter No.

Tender invited vide letter No.

Date of Issue.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

30.03.2017

Date Opening 31.03.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S A.R Bukhari Const: Co.		M/S S J Enterprises	
<b>CIVIL WORK</b>		<b>CIVIL WORK</b>		<b>CIVIL WORK</b>	
Cost of S.I Part-A	592,118	Cost of S.I Part-A	592,118	Cost of S.I Part-A	592,118
10% above on Part-A	59,212	17.00 % above	100,660	20.00 % above	118,424
Non-schedule Items	499,792	Non-schedule Items	499,792	Non-schedule Items	499,792
Cost of Carriage	42,762	Non-schedule Items	499,792	Non-schedule Items	499,792
<b>SUB-TOTAL PART-A</b>	<b>1,193,884</b>	<b>SUB-TOTAL PART-A</b>	<b>1,192,570</b>	<b>SUB-TOTAL PART-A</b>	<b>1,210,334</b>
<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>	
Cost of S.I Part-B	127,311	Cost of S.I Part-B	127,311	Cost of S.I Part-B	127,311
10% above on Part-A	12,731	8.00 % above	10,185	12.00 % above	15,277
Non-schedule Items	14,418	Non-schedule Items	14,418	Non-schedule Items	14,418
<b>SUB-TOTAL PART-B</b>	<b>154,460</b>	<b>SUB-TOTAL PART-B</b>	<b>151,914</b>	<b>SUB-TOTAL PART-B</b>	<b>157,006</b>
<b>G.TOTAL A+B</b>	<b>1,348,344</b>	<b>G.TOTAL A+B</b>	<b>1,344,484</b>	<b>G.TOTAL A+B</b>	<b>1,367,340</b>
Contingency	13,484	Saving	(3,860)	Saving	18,996
<b>TOTAL ESTIMATED COST</b>	<b>1,361,828</b>		-0.29%		1.41%

The Rate Quoted by M/S A.R Bukhari Construction Co. Government Contractor, Part-A @ 17.00% above & Water supply Part-B @ 8.00% above found lowest, hence recommended for favour of necessary action.

  
 (ASLAM DURRANI)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
 (AKBAR ALI ARIAN)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
 (ISHWAR LAL)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN

S.M.R.T.  
6

## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

**Tender Description / Name of work item:** ADP-164 Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Primary / Elementary Schools District Hyderabad @ GBPS Juma Chutto Latifabad

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No. 32004)  
Daily Jung, Daily Ibrat & Regional Times.

**Total Bid Document Sold** 2 Nos.

**Total Bids Received** 2 Nos.

**Technical Bid Opening date:** N/A

**No of Bids Technically Qualified** N/A

**Bid (s) Rejected:** NIL

**Financial Bid Opening date:** 31.03.2017

**Bid Evaluation Report:**

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S S.J Enterprises	2,719,990	1 <sup>st</sup>	0.53% below	Lowest	Condidred
2	M/S A.R Bukhari Const: Co.	2,750,080	2 <sup>nd</sup>	0.57% above	Higher	Rejected

  
(AKBAR AL FARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(ASLAM DAHIR)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN

### FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work.

ADP-164 Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Primary / Elementary Schools District Hyderabad @ GBPS  
Juma Chutto Latifabad

Estimate Sanctioned office letter No.

Tender invited vide letter No.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017


Date of Issue.

30.03.2017

Date Opening 31.03.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S S.J Enterprises		M/S A.R Bukhari Const: Co.	
<b>CIVIL WORK</b>		<b>CIVIL WORK</b>		<b>CIVIL WORK</b>	
Cost of S.I Part-A	1,921,140	Cost of S.I Part-A	1,921,140	Cost of S.I Part-A	1,921,140
10% above on Part-A	192,114	18.50 % above	355,411	20.00 % above	384,228
Non-schedule Items	290,252	Non-schedule Items	290,252	Non-schedule Items	290,252
<b>SUB-TOTAL PART-A</b>	<b>2,580,116</b>	<b>SUB-TOTAL PART-A</b>	<b>2,566,803</b>	<b>SUB-TOTAL PART-A</b>	<b>2,595,620</b>
<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>	
Cost of S.I Part-B	127,311	Cost of S.I Part-B	127,311	Cost of S.I Part-B	127,311
10% above on Part-A	12,731	9.00 % above	11,458	10.00 % above	12,731
Non-schedule Items	14,418	Non-schedule Items	14,418	Non-schedule Items	14,418
<b>SUB-TOTAL PART-B</b>	<b>154,460</b>	<b>SUB-TOTAL PART-B</b>	<b>153,187</b>	<b>SUB-TOTAL PART-B</b>	<b>154,460</b>
<b>G.TOTAL A+B</b>	<b>2,734,576</b>	<b>G.TOTAL A+B</b>	<b>2,719,990</b>	<b>G.TOTAL A+B</b>	<b>2,750,080</b>
Contingency	27,346	Saving	(14,586)	Saving	15,504
<b>TOTAL ESTIMATED COST</b>	<b>2,761,922</b>		-0.53%		0.57%

The Rate Quoted by M/S S.J Enterprises, Government Contractor, Part-A @ 18.50% above & Part-B @ 9.00% above found lowest, hence recommended for favour of necessary action.

  
 (KASIM DAHIR)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
 (AKBAR ALI ARIAN)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
 (ISHWAR LAL)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN

## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

**Tender Description / Name of work item:** ADP-164 Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Primary / Elementary Schools District Hyderabad @ GBPS Allah Bux Brohi Latifabad

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (LD No. 32004)  
Daily Jung, Daily Ibrat & Regional Times.

**Total Bid Document Sold** 2 Nos.

**Total Bids Received** 2 Nos.

**Technical Bid Opening date:** N/A


**No of Bids Technically Qualified** N/A

**Bid (s) Rejected:** NIL

**Financial Bid Opening date:** 31.03.2017

### Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S D.M Const: & Enterprises	2,224,990	1 <sup>st</sup>	0.48% below	Lowest	Condidred
2	M/S Syed Shah Faisal	2,258,478	2 <sup>nd</sup>	1.02% above	Higher	Rejected

  
(AKBAR ALI ARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(ASLAM DAIRAM)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN

**FINANCIAL REVIEW / COMPARATIVE STATEMENT**

Name of Work.

ADP-164 Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Primary / Elementary Schools District Hyderabad @ GBPS Allah Bux Brohi Latifabad

Estimate Sanctioned office letter No.

Tender invited vide letter No.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017


Date of Issue.

30.03.2017

Date Opening 31.03.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S D.M Const: & Enterprises		M/S Syed Shah Faisal	
<b>CIVIL WORK</b>		<b>CIVIL WORK</b>		<b>CIVIL WORK</b>	
Cost of S.I Part-A	1,578,896	Cost of S.I Part-A	1,578,896	Cost of S.I Part-A	1,578,896
10% above on Part-A	157,890	15.00 % above	236,834	17.00 % above	268,412
Non-schedule Items	257,346	Non-schedule Items	257,346	Non-schedule Items	257,346
Cost of Carriage	87,049	Non-schedule Items	257,346	Non-schedule Items	257,346
<b>SUB-TOTAL PART-A</b>	<b>2,081,181</b>	<b>SUB-TOTAL PART-A</b>	<b>2,073,076</b>	<b>SUB-TOTAL PART-A</b>	<b>2,104,654</b>
<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>	
Cost of S.I Part-B	127,311	Cost of S.I Part-B	127,311	Cost of S.I Part-B	127,311
10% above on Part-A	12,731	8.00 % above	10,185	9.50 % above	12,095
Non-schedule Items	14,418	Non-schedule Items	14,418	Non-schedule Items	14,418
<b>SUB-TOTAL PART-B</b>	<b>154,460</b>	<b>SUB-TOTAL PART-B</b>	<b>151,914</b>	<b>SUB-TOTAL PART-B</b>	<b>153,824</b>
<b>G.TOTAL A+B</b>	<b>2,235,641</b>	<b>G.TOTAL A+B</b>	<b>2,224,990</b>	<b>G.TOTAL A+B</b>	<b>2,258,478</b>
Contingency	22,356	Saving	(10,650)	Saving	22,837
<b>TOTAL ESTIMATED COST</b>	<b>2,257,997</b>		-0.48%		1.02%

The Rate Quoted by M/S D.M Construction & Enterprises, Government Contractor, Part-A @ 15.00% above & Part-B @ 8.00% above found lowest, hence recommended for favour of necessary action.

  
 (ASIM DABIRI)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
 (AKBAR ALI ARIAN)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
 (ISHWAR LAL)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN



## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

**Tender Description / Name of work item:** ADP-164 Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Primary / Elementary Schools District Hyderabad @ GGPS Noor-Ul-Islam Latifabad

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No. 32004)  
Daily Jung, Daily Ibrat & Regional Times.

**Total Bid Document Sold** 2 Nos.

**Total Bids Received** 2 Nos.

**Technical Bid Opening date:** N/A

**No of Bids Technically Qualified** N/A

**Bid (s) Rejected:** NIL


**Financial Bid Opening date:** 31.03.2017

### Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Al Syed Enterprises	649,959	1 <sup>st</sup>	0.56% below	Lowest	Condidred
2	M/S D.M Const: & Enterprises	660,778	2 <sup>nd</sup>	1.09% above	Higher	Rejected

  
(AKBAR ALTARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(ASLAM DAHIR)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN

**FINANCIAL REVIEW / COMPARATIVE STATEMENT**

Name of Work.

ADP-164 Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Primary / Elementary Schools District Hyderabad @ GGPS Noor-Ul-Islam Latifabad

Estimate Sanctioned office letter No.

Tender invited vide letter No.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

Date of Issue.

30.03.2017


Date Opening 31.03.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of itemes	Amount	M/S Al Syed Enterprises		M/S D.M Const: & Enterprises	
<b>CIVIL WORK</b>		<b>CIVIL WORK</b>		<b>CIVIL WORK</b>	
Cost of S.I Part-A	508,936	Cost of S.I Part-A	508,936	Cost of S.I Part-A	508,936
10% above on Part-A	50,894	14.00 % above	71,251	16.00 % above	81,430
Non-schedule Items	-				
Cost of Carriage	23,391				
<b>SUB-TOTAL PART-A</b>	<b>583,221</b>	<b>SUB-TOTAL PART-A</b>	<b>580,187</b>	<b>SUB-TOTAL PART-A</b>	<b>590,366</b>
<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>	
Cost of S.I Part-B	64,011	Cost of S.I Part-B	64,011	Cost of S.I Part-B	64,011
10% above on Part-A	6,401	9.00 % above	5,761	10.00 % above	6,401
Non-schedule Items	-				
<b>SUB-TOTAL PART-B</b>	<b>70,412</b>	<b>SUB-TOTAL PART-B</b>	<b>69,772</b>	<b>SUB-TOTAL PART-B</b>	<b>70,412</b>
<b>G.TOTAL A+B</b>	<b>653,633</b>	<b>G.TOTAL A+B</b>	<b>649,959</b>	<b>G.TOTAL A+B</b>	<b>660,778</b>
Contingency	6,302	Saving	(3,674)	Saving	7,145
<b>TOTAL ESTIMATED COST</b>	<b>659,935</b>		-0.56%		1.09%

The Rate Quoted by M/S Al Syed Enterprises, Government Contractor, Part-A @ 14.00% above & Part-B @ 9.00% above found lowest, hence recommended for favour of necessary action.

  
 (ASLAM DAHRI)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
 (AKBAR ALI ARIAN)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
 (ISHWAR LAL)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN

## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

**Tender Description / Name of work item:** ADP-164 Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Primary / Elementary Schools District Hyderabad @ GGPS Paretabad City Hyderabad

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No. 32004)  
Daily Jung, Daily Ibrat & Regional Times.

**Total Bid Document Sold** 2 Nos.

**Total Bids Received** 2 Nos.

**Technical Bid Opening date:** N/A


**No of Bids Technically Qualified** N/A


**Bid (s) Rejected:** NIL


**Financial Bid Opening date:** 31.03.2017

### Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Shahbaz Ahmed & Brothers	2,089,088	1 <sup>st</sup>	0.35% below	Lowest	Condidred
2	M/S Shaheera Associates	2,125,774	2 <sup>nd</sup>	1.40% above	Higher	Rejected

  
(AKBAR ALI ARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(ASLAM DAHRI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN

**FINANCIAL REVIEW / COMPARATIVE STATEMENT**

Name of Work.

ADP-164 Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Primary / Elementary Schools District Hyderabad @ GGPS Paretabad City Hyderabad

Estimate Sanctioned office letter No.

Tender invited vide letter No.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

Date of Issue.

30.03.2017


Date Opening 31.03.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of itemes	Amount	M/S Shahbaz Ahmed & Brothes		M/S Shaheera Associates	
<b>CIVIL WORK</b>		<b>CIVIL WORK</b>		<b>CIVIL WORK</b>	
Cost of S.I Part-A	1,624,609	Cost of S.I Part-A	1,624,609	Cost of S.I Part-A	1,624,609
10% above on Part-A	162,461	10.80 % above	175,458	13.00 % above	211,199
Non-schedule Items	248,034	Non-schedule Items	248,034	Non-schedule Items	248,034
Cost of Carriage	19,815	Non-schedule Items	248,034	Non-schedule Items	248,034
<b>SUB-TOTAL PART-A</b>	<b>2,054,919</b>	<b>SUB-TOTAL PART-A</b>	<b>2,048,101</b>	<b>SUB-TOTAL PART-A</b>	<b>2,083,842</b>
<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>	
Cost of S.I Part-B	37,776	Cost of S.I Part-B	37,776	Cost of S.I Part-B	37,776
10% above on Part-A	3,778	8.50 % above	3,211	11.00 % above	4,155
Non-schedule Items	-	Non-schedule Items	-	Non-schedule Items	-
<b>SUB-TOTAL PART-B</b>	<b>41,554</b>	<b>SUB-TOTAL PART-B</b>	<b>40,987</b>	<b>SUB-TOTAL PART-B</b>	<b>41,931</b>
<b>G.TOTAL A+B</b>	<b>2,096,473</b>	<b>G.TOTAL A+B</b>	<b>2,089,088</b>	<b>G.TOTAL A+B</b>	<b>2,125,774</b>
Contingency	20,965	Saving	(7,385)	Saving	29,301
<b>TOTAL ESTIMATED COST</b>	<b>2,117,438</b>		-0.35%		1.40%

The Rate Quoted by M/S Shahbaz Ahmed & Brothers, Government Contractor, Part-A @ 10.80% above & Part-B @ 8.50% above found lowest, hence recommended for favour of necessary action.

  
**(ASLAM DAHRI)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
**(AKBAR ALI ARIAN)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
**(ISHWAR LAL)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN

## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

**Tender Description / Name of work item:** ADP-164 Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Primary / Elementary Schools District Hyderabad @ GBPS Mirza Hyder Quli Baig City Hyderabad

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No. 32004)  
Daily Jung, Daily Ibrat & Regional Times.

**Total Bid Document Sold** 2 Nos.

**Total Bids Received** 2 Nos.

**Technical Bid Opening date:** N/A

**No of Bids Technically Qualified** N/A


**Bid (s) Rejected:** NIL


**Financial Bid Opening date:** 31.03.2017

### Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Usman Enterprises	1,293,885	1 <sup>st</sup>	0.29% below	Lowest	Condidred
2	M/S Shahbaz Ahmed & Brothers	1,298,806	2 <sup>nd</sup>	0.09% above	Higher	Rejected

  
(AKBAR ALI ARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(ASLAM DAHRI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN

**FINANCIAL REVIEW / COMPARATIVE STATEMENT**

Name of Work.

ADP-164 Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Primary / Elementary Schools District Hyderabad @ GBPS  
Mirza Hyder Quli Baig City Hyderabad

Estimate Sanctioned office letter No.

Tender invited vide letter No.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

Date of Issue.

30.03.2017

Date Opening

31.03.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of itemes	Amount	M/S Usman Enterprises		M/S Shahbaz Ahmed & Brothes	
<b>CIVIL WORK</b>		<b>CIVIL WORK</b>		<b>CIVIL WORK</b>	
Cost of S.I Part-A	727,448	Cost of S.I Part-A	727,448	Cost of S.I Part-A	727,448
10% above on Part-A	72,745	10.50 % above	76,382	11.10 % above	80,747
Non-schedule Items	459,996	Non-schedule Items	459,996	Non-schedule Items	459,996
Cost of Carriage	6,879	Non-schedule Items	459,996	Non-schedule Items	459,996
<b>SUB-TOTAL PART-A</b>	<b>1,267,068</b>	<b>SUB-TOTAL PART-A</b>	<b>1,263,826</b>	<b>SUB-TOTAL PART-A</b>	<b>1,268,191</b>
<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>	
Cost of S.I Part-B	27,832	Cost of S.I Part-B	27,832	Cost of S.I Part-B	27,832
10% above on Part-A	2,783	8.00 % above	2,227	10.00 % above	2,783
Non-schedule Items	-	Non-schedule Items	-	Non-schedule Items	-
<b>SUB-TOTAL PART-B</b>	<b>30,615</b>	<b>SUB-TOTAL PART-B</b>	<b>30,059</b>	<b>SUB-TOTAL PART-B</b>	<b>30,615</b>
<b>G.TOTAL A+B</b>	<b>1,297,683</b>	<b>G.TOTAL A+B</b>	<b>1,293,885</b>	<b>G.TOTAL A+B</b>	<b>1,298,806</b>
Contingency	12,977	Saving	(3,798)	Saving	1,123
<b>TOTAL ESTIMATED COST</b>	<b>1,310,660</b>		-0.29%		0.09%

The Rate Quoted by M/S Usman Enterprises, Government Contractor, Part-A @ 10.50% above & Part-B @ 8.00% above found lowest, hence recommended for favour of necessary action.

  
**(ASLAM DAHRI)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
**(AKBAR ALI ARIAN)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
**(ISHWAR LAL)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN

## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

**Tender Description / Name of work item:** ADP-164 Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Primary / Elementary Schools District Hyderabad @ GGPS Muslim No. Tando Wali Mohammad City Hyderabad

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No. 32004)  
Daily Jung, Daily Ibrat & Regional Times.

**Total Bid Document Sold** 2 Nos.

**Total Bids Received** 2 Nos.

**Technical Bid Opening date:** N/A


**No of Bids Technically Qualified** N/A

**Bid (s) Rejected:** NIL


**Financial Bid Opening date:** 31.03.2017

### **Bid Evaluation Report:**

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Z.A Enterprises	2,576,441	1 <sup>st</sup>	0.31% below	Lowest	Condidred
2	M/S Usman Enterprises	2,600,759	2 <sup>nd</sup>	0.63% above	Higher	Rejected

  
(AKBAR ALI ARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(ASLAM DAHRI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN

**FINANCIAL REVIEW / COMPARATIVE STATEMENT**

Name of Work.

ADP-164 Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Primary / Elementary Schools District Hyderabad @ GGPS Muslim No. Tando Wali Mohammad City Hyderabad

Estimate Sanctioned office letter No.

Tender invited vide letter No.

Date of Issue.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

30.03.2017

Date Opening 31.03.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of itemes	Amount	M/S Z.A Enterprises		M/S Usman Enterprises	
<b>CIVIL WORK</b>		<b>CIVIL WORK</b>		<b>CIVIL WORK</b>	
Cost of S.I Part-A	2,026,510	Cost of S.I Part-A	2,026,510	Cost of S.I Part-A	2,026,510
10% above on Part-A	202,651	13.80 % above	279,658	15.00 % above	303,977
Non-schedule Items	239,031				
Cost of Carriage	84,684	Non-schedule Items	239,031	Non-schedule Items	239,031
<b>SUB-TOTAL PART-A</b>	<b>2,552,876</b>	<b>SUB-TOTAL PART-A</b>	<b>2,545,199</b>	<b>SUB-TOTAL PART-A</b>	<b>2,569,518</b>
<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>	
Cost of S.I Part-B	28,662	Cost of S.I Part-B	28,662	Cost of S.I Part-B	28,662
10% above on Part-A	2,866	9.00 % above	2,580	9.00 % above	2,580
Non-schedule Items	-	Non-schedule Items	-	Non-schedule Items	-
<b>SUB-TOTAL PART-B</b>	<b>31,528</b>	<b>SUB-TOTAL PART-B</b>	<b>31,242</b>	<b>SUB-TOTAL PART-B</b>	<b>31,242</b>
<b>G.TOTAL A+B</b>	<b>2,584,404</b>	<b>G.TOTAL A+B</b>	<b>2,576,441</b>	<b>G.TOTAL A+B</b>	<b>2,600,759</b>
Contingency	25,844	Saving	(7,963)	Saving	16,355
<b>TOTAL ESTIMATED COST</b>	<b>2,610,248</b>		-0.31%		0.63%

The Rate Quoted by M/S Z.A Enterrprises, Government Contractor, Part-A @ 13.80% above & Part-B @ 9.00% above found lowest, hence recommended for favour of necessary action

  
**(TASLAM DAHRI)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
**(AKBAR ALI ARIAN)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
**(ISHWAR LAL)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN



## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

**Tender Description / Name of work item:** ADP-164 Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Primary / Elementary Schools District Hyderabad @ GBPS M.I Qazi Qasimabad.

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No. 32004)  
Daily Jung, Daily Ibrat & Regional Times.

**Total Bid Document Sold** 2 Nos.

**Total Bids Received** 2 Nos.

**Technical Bid Opening date:** N/A


**No of Bids Technically Qualified** N/A

**Bid (s) Rejected:** NIL

**Financial Bid Opening date:** 31.03.2017

### Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Nabi Bux & Co.	629,373	1 <sup>st</sup>	0.82% below	Lowest	Condidred
2	M/S A.R Bukhari Const: Co.	640,775	2 <sup>nd</sup>	0.98% above	Higher	Rejected

  
(AKBAR ALI ARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(ASLAM DAHRI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN

**FINANCIAL REVIEW / COMPARATIVE STATEMENT**

Name of Work.

ADP-164 Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Primary / Elementary Schools District Hyderabad @ GBPS M.I Qazi Qasimabad.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

Date of Issue.

30.03.2017

Date Opening 31.03.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of itemes	Amount	M/S Nabi Bux & Co.		M/S A.R Bukhari Const: Co.	
<b>CIVIL WORK</b>		<b>CIVIL WORK</b>		<b>CIVIL WORK</b>	
Cost of S.I Part-A	510,209	Cost of S.I Part-A	510,209	Cost of S.I Part-A	510,209
10% above on Part-A	51,021	12.00 % above	61,225	14.00 % above	71,429
Non-schedule Items					
Cost of Carriage	15,019				
<b>SUB-TOTAL PART-A</b>	<b>576,249</b>	<b>SUB-TOTAL PART-A</b>	<b>571,434</b>	<b>SUB-TOTAL PART-A</b>	<b>581,638</b>
<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>	
Cost of S.I Part-B	39,927	Cost of S.I Part-B	39,927	Cost of S.I Part-B	39,927
10% above on Part-A	3,993	9.00 % above	3,593	12.00 % above	4,791
Non-schedule Items	14,418	Non-schedule Items	14,418	Non-schedule Items	14,418
<b>SUB-TOTAL PART-B</b>	<b>58,338</b>	<b>SUB-TOTAL PART-B</b>	<b>57,938</b>	<b>SUB-TOTAL PART-B</b>	<b>59,136</b>
<b>G.TOTAL A+B</b>	<b>634,587</b>	<b>G.TOTAL A+B</b>	<b>629,373</b>	<b>G.TOTAL A+B</b>	<b>640,775</b>
Contingency		Saving	(5,214)	Saving	6,188
<b>TOTAL ESTIMATED COST</b>	<b>634,587</b>		<b>-0.82%</b>		<b>0.98%</b>

The Rate Quoted by M/S Nabi Bux & Co, Government Contractor, Part-A @ 12.00% above & Part-B @ 9.00% above found lowest, hence recommended for favour of necessary action.

  
**(ASLAM DAHRI)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
**(AKBAR ALI ARIAN)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
**(ISHWAR LAL)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN

SPPRA  
14

## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

**Tender Description / Name of work item:** ADP-164 Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Primary / Elementary Schools District Hyderabad @ GBPS Khabar Khero Qasimabad

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No. 32004)  
Daily Jung, Daily Ibrat & Regional Times.

**Total Bid Document Sold** 2 Nos.

**Total Bids Received** 2 Nos.

**Technical Bid Opening date:** N/A


**No of Bids Technically Qualified** N/A

**Bid (s) Rejected:** NIL


**Financial Bid Opening date:** 31.03.2017

### Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Imran & Brothers	1,002,320	1 <sup>st</sup>	0.44% below	Lowest	Condidred
2	M/S Qadri Construction Co.	1,035,083	2 <sup>nd</sup>	2.81% above	Higher	Rejected

  
(AKBAR ALI ARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(ASLAM DAHR)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN

### FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work.

ADP-164 Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Primary / Elementary Schools District Hyderabad @ GBPS Khabar Khero Qasimabad

Estimate Sanctioned office letter No.

Tender invited vide letter No.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

Date of Issue.

30.03.2017

Date Opening 31.03.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S Imran & Brothers		M/S Qadri Const. Co.	
<b>CIVIL WORK</b>		<b>CIVIL WORK</b>		<b>CIVIL WORK</b>	
Cost of S.I Part-A	819,064	Cost of S.I Part-A	819,064	Cost of S.I Part-A	819,064
10% above on Part-A	81,906	16.00 % above	131,050	20.00 % above	163,813
Non-schedule Items	-				
Cost of Carriage	53,264				
<b>SUB-TOTAL PART-A</b>	<b>954,234</b>	<b>SUB-TOTAL PART-A</b>	<b>950,114</b>	<b>SUB-TOTAL PART-A</b>	<b>982,877</b>
<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>	
Cost of S.I Part-B	34,669	Cost of S.I Part-B	34,669	Cost of S.I Part-B	34,669
10% above on Part-A	3,467	9.00 % above	3,120	9.00 % above	3,120
Non-schedule Items	14,417	Non-schedule Items	14,417	Non-schedule Items	14,417
<b>SUB-TOTAL PART-B</b>	<b>52,553</b>	<b>SUB-TOTAL PART-B</b>	<b>52,206</b>	<b>SUB-TOTAL PART-B</b>	<b>52,206</b>
<b>G.TOTAL A+B</b>	<b>1,006,787</b>	<b>G.TOTAL A+B</b>	<b>1,002,320</b>	<b>G.TOTAL A+B</b>	<b>1,035,083</b>
Contingency	-	Saving	(4,467)	Saving	28,296
<b>TOTAL ESTIMATED COST</b>	<b>1,006,787</b>		-0.44%		2.81%

The Rate Quoted by M.S Imran & Brothers, Government Contractor, Part-A @ 16.00% above & Part-B @ 9.00% above found lowest, hence recommended for favour of necessary action.

  
 (ASHAM DAHRI)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
 (AKBAR ALI ARMAN)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
 (ASHWAR ISAL)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN

## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

**Tender Description / Name of work item:** Construction of Building for Shelterless Primary Schools District Hyderabad ADP-193 @ GBPS Pir Bux Jatoi @ Uris Khaskheli Taluka Hyderabad

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No. 32004)  
Daily Jung, Daily Ibrat & Regional Times.

**Total Bid Document Sold** 2 Nos.

**Total Bids Received** 2 Nos.

**Technical Bid Opening date:** N/A


**No of Bids Technically Qualified** N/A

**Bid (s) Rejected:** NIL

**Financial Bid Opening date:** 31.03.2017

### Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Al Imad Engineering & construction Co.	4,407,486	1 <sup>st</sup>	0.36% below	Lowest	Condidred
2	M/S G.M.Q Construction Co.	4,500,308	2 <sup>nd</sup>	1.74% above	Higher	Rejected

  
(AKBAR ALI ARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(ASLAM DAHRI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN

**FINANCIAL REVIEW / COMPARATIVE STATEMENT**

Name of Work.

Construction of Building for Shelterless Primary Schools District Hyderabad. ADP-193 @ GBPS Pir Bux Jatoi @ Uris Khaskheli Taluka Hyderabad

Estimate Sanctioned office letter No.

Tender invited vide letter No.

Date of Issue.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

30.03.2017

Date Opening 31.03.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of itemes	Amount	M/S Al Imad Eng: & Const: Co		M/S G.M.Q Const: Co	
<b>CIVIL WORK</b>		<b>CIVIL WORK</b>		<b>CIVIL WORK</b>	
Cost of S.I Part-A	3,470,137	Cost of S.I Part-A	3,470,137	Cost of S.I Part-A	3,470,137
10% above on Part-A	347,014		16.40 % above	19.00 % above	659,326
Non-schedule Items	293,046		569,102		
Cost of Carriage	236,960	Non-schedule Items	293,046	Non-schedule Items	293,046
<b>SUB-TOTAL PART-A</b>	<b>4,347,157</b>	<b>SUB-TOTAL PART-A</b>	<b>4,332,285</b>	<b>SUB-TOTAL PART-A</b>	<b>4,422,509</b>
<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>	
Cost of S.I Part-B	51,969	Cost of S.I Part-B	51,969	Cost of S.I Part-B	51,969
10% above on Part-A	5,197		8.00 % above	13.00 % above	6,756
Non-schedule Items	19,074		4,158		
		Non-schedule Items	19,074	Non-schedule Items	19,074
<b>SUB-TOTAL PART-B</b>	<b>76,240</b>	<b>SUB-TOTAL PART-B</b>	<b>75,201</b>	<b>SUB-TOTAL PART-B</b>	<b>77,799</b>
<b>G.TOTAL A+B</b>	<b>4,423,397</b>	<b>G.TOTAL A+B</b>	<b>4,407,486</b>	<b>G.TOTAL A+B</b>	<b>4,500,308</b>
Contingency	44,234	Saving	(15,911)	Saving	76,911
<b>TOTAL ESTIMATED COST</b>	<b>4,467,631</b>		-0.36%		1.74%

The Rate Quoted by M/S Al Imad Engineering & Construction Co, Government Contractor, Part-A @ 16.40% above & Part-B @ 8.00% above found lowest, hence recommended for favour of necessary action.

  
**(ASLAM DAHRI)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
**(AKBAR ALI ARIAN)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
**(ISHWAR LAL)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN

SPPRA  
(16)

## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

**Tender Description / Name of work item:** Construction of Building for Shelterless Primary Schools District Hyderabad. ADP-193 @ GBPS Sabin Arain @ Karim Bux Vighio Taluka Hyderabad

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No. 32004)  
Daily Jung, Daily Ibrat & Regional Times.

**Total Bid Document Sold** 2 Nos.

**Total Bids Received** 2 Nos.

**Technical Bid Opening date:** N/A


**No of Bids Technically Qualified** N/A

**Bid (s) Rejected:** NIL


**Financial Bid Opening date:** 31.03.2017

**Bid Evaluation Report:**

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Mohammad Iqbal	4,394,125	1 <sup>st</sup>	0.60% below	Lowest	Condidred
2	M/S NAK Engineering	4,415,206	2 <sup>nd</sup>	0.12% below	Higher	Rejected

  
(AKBAR ALI ARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(ASLAM DAHRI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN

**FINANCIAL REVIEW / COMPARATIVE STATEMENT**

Name of Work.

Construction of Building for Shelterless Primary Schools District Hyderabad. ADP-193 @ GBPS Sabin Arain @ Karim Bux Vighio Taluka Hyderabad

Estimate Sanctioned office letter No.

Tender invited vide letter No.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

Date of Issue.

30.03.2017

Date Opening 31.03.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of itemes	Amount	M/S Mohammad Iqbal		M/S NAK Engineering	
<b>CIVIL WORK</b>		<b>CIVIL WORK</b>		<b>CIVIL WORK</b>	
Cost of S.I Part-A	3,470,137	Cost of S.I Part-A	3,470,137	Cost of S.I Part-A	3,470,137
10% above on Part-A	347,014	16.00 % above	555,222	16.60 % above	576,043
Non-schedule Items	293,046	Non-schedule Items	293,046	Non-schedule Items	293,046
Cost of Carriage	234,256	Non-schedule Items	293,046	Non-schedule Items	293,046
<b>SUB-TOTAL PART-A</b>	<b>4,344,453</b>	<b>SUB-TOTAL PART-A</b>	<b>4,318,405</b>	<b>SUB-TOTAL PART-A</b>	<b>4,339,226</b>
<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>	
Cost of S.I Part-B	51,969	Cost of S.I Part-B	51,969	Cost of S.I Part-B	51,969
10% above on Part-A	5,197	9.00 % above	4,677	9.50 % above	4,937
Non-schedule Items	19,074	Non-schedule Items	19,074	Non-schedule Items	19,074
<b>SUB-TOTAL PART-B</b>	<b>76,240</b>	<b>SUB-TOTAL PART-B</b>	<b>75,720</b>	<b>SUB-TOTAL PART-B</b>	<b>75,980</b>
<b>G.TOTAL A+B</b>	<b>4,420,693</b>	<b>G.TOTAL A+B</b>	<b>4,394,125</b>	<b>G.TOTAL A+B</b>	<b>4,415,206</b>
Contingency	44,207	Saving	(26,567)	Saving	(5,487)
<b>TOTAL ESTIMATED COST</b>	<b>4,464,900</b>		-0.60%		-0.12%

The Rate Quoted by M/S Mohammad Iqbal, Government Contractor, Part-A @ 16.00% above & Part-B @ 9.00% above found lowest, hence recommended for favour of necessary action.

  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
 (AKBAR SYLARIAN)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
 (ISHWAR LAL)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN



## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

**Tender Description / Name of work item:** Construction of Building for Shelterless Primary Schools District Hyderabad. ADP-193 @ GBPS Bachal Solangi @ Ali Nawaz Khokhar Taluka Hyderabad

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No. 32004)  
Daily Jung, Daily Ibrat & Regional Times.

**Total Bid Document Sold** 2 Nos.

**Total Bids Received** 2 Nos.

**Technical Bid Opening date:** N/A


**No of Bids Technically Qualified** N/A


**Bid (s) Rejected:** NIL


**Financial Bid Opening date:** 31.03.2017

### Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S R.A & Brothers	4,401,325	1 <sup>st</sup>	0.35% below	Lowest	Condidred
2	M/S Al Madina Enterprises	4,532,931	2 <sup>nd</sup>	2.63% above	Higher	Rejected

  
(AKBAR ALI ARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(ASLAM DAHRI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN

**FINANCIAL REVIEW / COMPARATIVE STATEMENT**

Name of Work.

Construction of Building for Shelterless Primary Schools District Hyderabad. ADP-193 @ GBPS Bachal Solangi @ Ali Nawaz Khokhar Taluka Hyderabad

Estimate Sanctioned office letter No.

Tender invited vide letter No.

Date of Issue.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

30.03.2017

Date Opening 31.03.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S R.A & Brothers		M/S Al Madina Enterprises	
<b>CIVIL WORK</b>		<b>CIVIL WORK</b>		<b>CIVIL WORK</b>	
Cost of S.I Part-A	3,470,137	Cost of S.I Part-A	3,470,137	Cost of S.I Part-A	3,470,137
10% above on Part-A	347,014	16.20 % above	562,162	20.00 % above	694,027
Non-schedule Items	293,046	Non-schedule Items	293,046	Non-schedule Items	293,046
Cost of Carriage	230,307	Non-schedule Items	293,046	Non-schedule Items	293,046
<b>SUB-TOTAL PART-A</b>	<b>4,340,504</b>	<b>SUB-TOTAL PART-A</b>	<b>4,325,345</b>	<b>SUB-TOTAL PART-A</b>	<b>4,457,210</b>
<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>	
Cost of S.I Part-B	51,969	Cost of S.I Part-B	51,969	Cost of S.I Part-B	51,969
10% above on Part-A	5,197	9.50 % above	4,937	9.00 % above	4,677
Non-schedule Items	19,074	Non-schedule Items	19,074	Non-schedule Items	19,074
<b>SUB-TOTAL PART-B</b>	<b>76,240</b>	<b>SUB-TOTAL PART-B</b>	<b>75,980</b>	<b>SUB-TOTAL PART-B</b>	<b>75,720</b>
<b>G.TOTAL A+B</b>	<b>4,416,744</b>	<b>G.TOTAL A+B</b>	<b>4,401,325</b>	<b>G.TOTAL A+B</b>	<b>4,532,931</b>
Contingency	44,167	Saving	(15,418)	Saving	116,187
<b>TOTAL ESTIMATED COST</b>	<b>4,460,911</b>		-0.35%		2.63%

The Rate Quoted by M/S R.A & Brothers, Government Contractor, Part-A @ 16.20% above & Part-B @ 9.50% above found lowest, hence recommended for favour of necessary action

  
 (ASLAM DAHRI)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
 (AKBAR ALI ARIAN)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
 (ISHWAR LAL)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN

## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

**Tender Description / Name of work item:** Construction of Building for Shelterless Primary Schools District Hyderabad. ADP-193 @ GBPS Umer Solangi Taluka Hyderabad

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No. 32004)  
Daily Jung, Daily Ibrat & Regional Times.

**Total Bid Document Sold** 2 Nos.

**Total Bids Received** 2 Nos.

**Technical Bid Opening date:** N/A


**No of Bids Technically Qualified** N/A

**Bid (s) Rejected:** NIL

**Financial Bid Opening date:** 31.03.2017

### Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S R.A & Brothers	4,393,605	1 <sup>st</sup>	0.30% below	Lowest	Condidred
2	M/S NAK Engineering	4,429,346	2 <sup>nd</sup>	0.51% above	Higher	Rejected

  
(AKBAR ALI ARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(ASLAM DAHRI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN

**FINANCIAL REVIEW / COMPARATIVE STATEMENT**

Name of Work.

Construction of Building for Shelterless Primary Schools District Hyderabad. ADP-193 @ GBPS Umer Solangi Taluka Hyderabad

Estimate Sanctioned office letter No.

Tender invited vide letter No.

Date of Issue.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

30.03.2017

Date Opening 31.03.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S R.A & Brothers		M/S NAK Engineering	
<b>CIVIL WORK</b>		<b>CIVIL WORK</b>		<b>CIVIL WORK</b>	
Cost of S.I Part-A	3,470,137	Cost of S.I Part-A	3,470,137	Cost of S.I Part-A	3,470,137
10% above on Part-A	347,014	16.00 % above	555,222	17.00 % above	589,923
Non-schedule Items	293,046	Non-schedule Items	293,046	Non-schedule Items	293,046
Cost of Carriage	220,251	Non-schedule Items	293,046	Non-schedule Items	293,046
<b>SUB-TOTAL PART-A</b>	<b>4,330,448</b>	<b>SUB-TOTAL PART-A</b>	<b>4,318,405</b>	<b>SUB-TOTAL PART-A</b>	<b>4,353,106</b>
<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>	
Cost of S.I Part-B	51,969	Cost of S.I Part-B	51,969	Cost of S.I Part-B	51,969
10% above on Part-A	5,197	8.00 % above	4,158	10.00 % above	5,197
Non-schedule Items	19,074	Non-schedule Items	19,074	Non-schedule Items	19,074
<b>SUB-TOTAL PART-B</b>	<b>76,240</b>	<b>SUB-TOTAL PART-B</b>	<b>75,201</b>	<b>SUB-TOTAL PART-B</b>	<b>76,240</b>
<b>G.TOTAL A+B</b>	<b>4,406,688</b>	<b>G.TOTAL A+B</b>	<b>4,393,605</b>	<b>G.TOTAL A+B</b>	<b>4,429,346</b>
Contingency	44,067	Saving	(13,082)	Saving	22,659
<b>TOTAL ESTIMATED COST</b>	<b>4,450,755</b>		-0.30%		0.51%

The Rate Quoted by M/S R.A & Brothers, Government Contractor, Part-A @ 16.00% above & Part-B @ 8.00% above found lowest, hence recommended for favour of necessary action.

  
 (ASLAM DAHRI)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
 (AKBAR ALI ARJAN)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
 (ISHWAR LAL)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN

## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

**Tender Description / Name of work item:** Up-gradation of Primary School to Middle School 2016-17 programme ADP-219 @ Govt. Boys Primary School Sajan Detho Qasimabad.

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No. 32004)  
Daily Jung, Daily Ibrat & Regional Times.

**Total Bid Document Sold** 3 Nos.

**Total Bids Received** 3 Nos.

**Technical Bid Opening date:** N/A


**No of Bids Technically Qualified** N/A

**Bid (s) Rejected:** NIL

**Financial Bid Opening date:** 31.03.2017

### Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Z.K.B Const: & Developer	8,548,750	1 <sup>st</sup>	0.44% below	Lowest	Condidred
2	M/S Arman Developer	8,684,167	2 <sup>nd</sup>	1.14% above	Higher	Rejected
3	M/S Al Waheed & Brothers	8,749,455	3rd	1.90% above	Higher	Rejected

  
(AKBAR ALI ARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(YASLAM DATTRI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN

**FINANCIAL REVIEW / COMPARATIVE STATEMENT**

Name of Work.

Up-gradation of Primary School to Middle School 2016-17 programme ADP-219 @ Govt. Boys Primary School Sajan Detho Qasimabad.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

Date of Issue.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

30.03.2017

Date Opening 31.03.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.					
Description of items	Amount	M/S Z.K.B Const: & Developers		M/S Arman Developers Const: Co.		M/S Al Waheed & Brothers	
<b>CIVIL WORK</b>		<b>CIVIL WORK</b>		<b>CIVIL WORK</b>		<b>CIVIL WORK</b>	
Cost of S.I Part-A	6,528,753	Cost of S.I Part-A	6,528,753	Cost of S.I Part-A	6,528,753	Cost of S.I Part-A	6,528,753
10% above on Part-A	652,875	14.00 % above	914,025	16.00 % above	1,044,600	17.00 % above	1,109,888
Non-schedule Items	900,194	Non-schedule Items	900,194	Non-schedule Items	900,194	Non-schedule Items	900,194
Cost of Carriage	292,173	Non-schedule Items	900,194	Non-schedule Items	900,194	Non-schedule Items	900,194
<b>SUB-TOTAL PART-A</b>	<b>8,373,995</b>	<b>SUB-TOTAL PART-A</b>	<b>8,342,972</b>	<b>SUB-TOTAL PART-A</b>	<b>8,473,547</b>	<b>SUB-TOTAL PART-A</b>	<b>8,538,835</b>
<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>	
Cost of S.I Part-B	161,422	Cost of S.I Part-B	161,422	Cost of S.I Part-B	161,422	Cost of S.I Part-B	161,422
10% above on Part-A	16,142	6.00 % above	9,685	9.00 % above	14,528	9.00 % above	14,528
Non-schedule Items	34,670	Non-schedule Items	34,670	Non-schedule Items	34,670	Non-schedule Items	34,670
<b>SUB-TOTAL PART-B</b>	<b>212,234</b>	<b>SUB-TOTAL PART-B</b>	<b>205,777</b>	<b>SUB-TOTAL PART-B</b>	<b>210,620</b>	<b>SUB-TOTAL PART-B</b>	<b>210,620</b>
<b>G.TOTAL A+B</b>	<b>8,586,230</b>	<b>G.TOTAL A+B</b>	<b>8,548,750</b>	<b>G.TOTAL A+B</b>	<b>8,684,167</b>	<b>G.TOTAL A+B</b>	<b>8,749,455</b>
Contingency	-	Saving	(37,480)	Saving	97,938	Saving	163,225
<b>TOTAL ESTIMATED COST</b>	<b>8,586,230</b>		-0.44%		1.14%		1.90%

The Rate Quoted by M/S Z.K.B Construction & Developers, Government Contractor, Part-A @ 14.00% above & Part-B @ 6.00% above found lowest, hence recommended for favour of necessary action.

  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
 (AKBAR ALFARIAN)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
 (ISHWAR LAL)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN

## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

**Tender Description / Name of work item:** Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Secondary / Higher Secondary School in District Hyderabad ADP-310 @ GBHS Raza Memorial Unit No.4 Latifabad

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No. 32004)  
Daily Jung, Daily Ibrat & Regional Times.

**Total Bid Document Sold** 3 Nos.

**Total Bids Received** 3 Nos.

**Technical Bid Opening date:** N/A


**No of Bids Technically Qualified** N/A

**Bid (s) Rejected:** NIL

**Financial Bid Opening date:** 31.03.2017

### Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Mohammad Aslam Jilani	6,273,469	1 <sup>st</sup>	0.46% below	Lowest	Condidred
2	M/S G.M.Q Construction Co.	6,373,511	2 <sup>nd</sup>	1.12% above	Higher	Rejected
3	M/S Pak Saudi Enterprises	6,397,144	3rd	1.50% above	Higher	Rejected

  
(AKBAR ALI ARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(ASLAM DAHIRI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN

### FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work.

Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Secondary / Higher Secondary School in District Hyderabad ADP-310 @ GBHS Raza Memorial Unit No.4 Latifabad

Estimate Sanctioned office letter No.

Tender invited vide letter No.

Date of Issue.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

30.03.2017

Date Opening 31.03.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.					
Description of itemes	Amount	M/S Mohammad Aslam Jillani		M/S G.M.Q Const: Co.		M/S Pak Saudi Enterprises	
CIVIL WORK		CIVIL WORK		CIVIL WORK		CIVIL WORK	
Cost of S.I Part-A	4,657,811	Cost of S.I Part-A	4,657,811	Cost of S.I Part-A	4,657,811	Cost of S.I Part-A	4,657,811
10% above on Part-A	465,781		18.00 % above	838,406		20.00 % above	931,562
Non-schedule Items	376,552		8.00 % above	27,546		10.00 % above	34,432
Cost of Carriage	394,947	Non-schedule Items	376,552	Non-schedule Items	376,552	Non-schedule Items	376,552
<b>SUB-TOTAL PART-A</b>	<b>5,895,091</b>	<b>SUB-TOTAL PART-A</b>	<b>5,872,769</b>	<b>SUB-TOTAL PART-A</b>	<b>5,965,925</b>	<b>SUB-TOTAL PART-A</b>	<b>5,989,214</b>
WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING		WATER SUPPLY / S/FITTING	
Cost of S.I Part-B	344,319	Cost of S.I Part-B	344,319	Cost of S.I Part-B	344,319	Cost of S.I Part-B	344,319
10% above on Part-A	34,432		8.00 % above	27,546		10.00 % above	34,432
Non-schedule Items	28,835	Non-schedule Items	28,835	Non-schedule Items	28,835	Non-schedule Items	28,835
<b>SUB-TOTAL PART-B</b>	<b>407,586</b>	<b>SUB-TOTAL PART-B</b>	<b>400,700</b>	<b>SUB-TOTAL PART-B</b>	<b>407,586</b>	<b>SUB-TOTAL PART-B</b>	<b>407,930</b>
<b>G.TOTAL A+B</b>	<b>6,302,677</b>	<b>G.TOTAL A+B</b>	<b>6,273,469</b>	<b>G.TOTAL A+B</b>	<b>6,373,511</b>	<b>G.TOTAL A+B</b>	<b>6,397,144</b>
Contingency	63,027	Saving	(29,209)	Saving	70,834	Saving	94,467
<b>TOTAL ESTIMATED COST</b>	<b>6,365,704</b>		-0.46%		1.12%		1.50%

The Rate Quoted by M/S Mohammad Aslam Jillani, Government Contractor, Part-A @ 18.00% above & Part-B @ 8.00% above found lowest, hence recommended for favour of necessary action.

  
 (ASLAM DAHRI)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
 (AKBAR ATARIAN)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
 (ISHWAR LAL)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN



## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

**Tender Description / Name of work item:** Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Secondary / Higher Secondary School in District Hyderabad ADP-310 @ GGHS Rooh-e-Islam Unit No.4 Latifabad

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No. 32004)  
Daily Jung, Daily Ibrat & Regional Times.

**Total Bid Document Sold** 3 Nos.

**Total Bids Received** 3 Nos.

**Technical Bid Opening date:** N/A


**No of Bids Technically Qualified** N/A

**Bid (s) Rejected:** NIL

**Financial Bid Opening date:** 31.03.2017

### Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S S & Sons	3,145,014	1 <sup>st</sup>	0.94% below	Lowest	Condidred
2	M/S Mohammad Aslam Jillani	3,183,934	2 <sup>nd</sup>	0.29% above	Higher	Rejected
3	M/S Qadri Const. Co.	3,249,247	3 <sup>rd</sup>	2.35% above	Higher	Rejected

  
(AKBAR ALI ARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(ASLAM DAIRI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN

**FINANCIAL REVIEW / COMPARATIVE STATEMENT**

Name of Work.

Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Secondary / Higher Secondary School in District Hyderabad ADP-310 @ GGHS Rooh-e-Islam Unit No.4 Latifabad

Estimate Sanctioned office letter No.

Tender invited vide letter No.

Date of Issue.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated, 07.03.2017

30.03.2017

Date Opening 31.03.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.					
Description of itemes	Amount	M/S S & Sons		M/S Mohammad Aslam Jillani		M/S Qadri Const: Co.	
<b>CIVIL WORK</b>		<b>CIVIL WORK</b>		<b>CIVIL WORK</b>		<b>CIVIL WORK</b>	
Cost of S.I Part-A	2,572,314	Cost of S.I Part-A	2,572,314	Cost of S.I Part-A	2,572,314	Cost of S.I Part-A	2,572,314
10% above on Part-A	257,231		15.00 %		16.50 %		19.00 %
Non-schedule Items	99,338		above	385,847	above	424,432	above
Cost of Carriage	157,630	Non-schedule Items	99,338	Non-schedule Items	99,338	Non-schedule Items	99,338
<b>SUB-TOTAL PART-A</b>	<b>3,086,513</b>	<b>SUB-TOTAL PART-A</b>	<b>3,057,499</b>	<b>SUB-TOTAL PART-A</b>	<b>3,096,084</b>	<b>SUB-TOTAL PART-A</b>	<b>3,160,392</b>
<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>	
Cost of S.I Part-B	67,061	Cost of S.I Part-B	67,061	Cost of S.I Part-B	67,061	Cost of S.I Part-B	67,061
10% above on Part-A	6,706		9.00 %		9.50 %		11.00 %
Non-schedule Items	14,418		above	6,035	above	6,371	above
		Non-schedule Items	14,418	Non-schedule Items	14,418	Non-schedule Items	14,418
<b>SUB-TOTAL PART-B</b>	<b>88,185</b>	<b>SUB-TOTAL PART-B</b>	<b>87,514</b>	<b>SUB-TOTAL PART-B</b>	<b>87,850</b>	<b>SUB-TOTAL PART-B</b>	<b>88,856</b>
<b>G.TOTAL A+B</b>	<b>3,174,699</b>	<b>G.TOTAL A+B</b>	<b>3,145,014</b>	<b>G.TOTAL A+B</b>	<b>3,183,934</b>	<b>G.TOTAL A+B</b>	<b>3,249,247</b>
Contingency	31,747	Saving	(29,685)	Saving	9,235	Saving	74,549
<b>TOTAL ESTIMATED COST</b>	<b>3,206,446</b>		-0.94%		0.29%		2.35%

The Rate Quoted by M/S S & Sons, Government Contractor, Part-A @ 15.00% above & Part-B @ 9.00% above found lowest, hence recommended for favour of necessary action.

  
**(ASLAM DAHRI)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
**(AKBAR ALI ARIAN)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
**(ISHWAR LAL)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN

## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

**Tender Description / Name of work item:** Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Secondary / Higher Secondary School in District Hyderabad ADP-310 @ GBHS Latifabad No.7 Millatabad Colony City Hyderabad

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No. 32004)  
Daily Jung, Daily Ibrat & Regional Times.

**Total Bid Document Sold** 2 Nos.

**Total Bids Received** 2 Nos.

**Technical Bid Opening date:** N/A


**No of Bids Technically Qualified** N/A


**Bid (s) Rejected:** NIL

**Financial Bid Opening date:** 31.03.2017

**Bid Evaluation Report:**

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Pak Saudi Enterprises	4,651,478	1 <sup>st</sup>	0.33% below	Lowest	Condidred
2	M/S G.M.Q Construcation Co	4,718,770	2 <sup>nd</sup>	1.11% above	Higher	Rejected

  
(AKBAR ALI ARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(ASLAM DAHRI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN

**FINANCIAL REVIEW / COMPARATIVE STATEMENT**

Name of Work.

Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Secondary / Higher Secondary School in District Hyderabad ADP-310 @ GBHS Latifabad No.7 Millatabad Colony City Hyderabad

Estimate Sanctioned office letter No.

Tender invited vide letter No.

Date of Issue.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

30.03.2017

Date Opening 31.03.2017

As per Sanctioned Estimate		Rate Qouted by the Bidders / Contractors.			
Description of itemes	Amount	M/S Pak Saudi Enterprises		M/S GMQ Const: Co	
<b>CIVIL WORK</b>		<b>CIVIL WORK</b>		<b>CIVIL WORK</b>	
Cost of S.I Part-A	3,231,797	Cost of S.I Part-A	3,231,797	Cost of S.I Part-A	3,231,797
10% above on Part-A	323,180	11.00 % above	355,498	13.00 % above	420,134
Non-schedule Items	760,243	Non-schedule Items	760,243	Non-schedule Items	760,243
Cost of Carriage	45,067	Non-schedule Items	760,243	Non-schedule Items	760,243
<b>SUB-TOTAL PART-A</b>	<b>4,360,287</b>	<b>SUB-TOTAL PART-A</b>	<b>4,347,538</b>	<b>SUB-TOTAL PART-A</b>	<b>4,412,174</b>
<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>	
Cost of S.I Part-B	265,617	Cost of S.I Part-B	265,617	Cost of S.I Part-B	265,617
10% above on Part-A	26,562	9.00 % above	23,906	10.00 % above	26,562
Non-schedule Items	14,418	Non-schedule Items	14,418	Non-schedule Items	14,418
<b>SUB-TOTAL PART-B</b>	<b>306,597</b>	<b>SUB-TOTAL PART-B</b>	<b>303,941</b>	<b>SUB-TOTAL PART-B</b>	<b>306,597</b>
<b>G.TOTAL A+B</b>	<b>4,666,884</b>	<b>G.TOTAL A+B</b>	<b>4,651,478</b>	<b>G.TOTAL A+B</b>	<b>4,718,770</b>
Contingency	46,669	Saving	(15,406)	Saving	51,887
<b>TOTAL ESTIMATED COST</b>	<b>4,713,553</b>		-0.33%		1.11%

The Rate Qouted by M/S Pak Saudi Enterprises, Government Contractor, Part-A @ 11.00% above & Water supply Part-B @ 9.00% above found lowest, hence recommended for favour of necessary action.

  
 (M. I. DAHI)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
 (AKBAR ALI ARMAN)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
 (ISHWAR LAL)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN

## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

**Tender Description / Name of work item:** Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing College in Hyderabad Division ADP-428 @ Govt. Boys Muslim Science College City Hyderabad

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No. 32004)  
Daily Jung, Daily Ibrat & Regional Times.

**Total Bid Document Sold** 3 Nos.

**Total Bids Received** 3 Nos.

**Technical Bid Opening date:** N/A


**No of Bids Technically Qualified** N/A

**Bid (s) Rejected:** NIL

**Financial Bid Opening date:** 31.03.2017

### Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Z.K.B Construction & Developer	11,482,193	1 <sup>st</sup>	0.55% below	Lowest	Condidred
2	M/S Pak Saudi Enterprises	11,616,267	2 <sup>nd</sup>	0.61% above	Higher	Rejected
3	M/S Al Madina Enterprises	11,764,363	3rd	1.90% above	Higher	Rejected

  
(AKBAR ALI ARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(ASLAM DAHRI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN

**FINANCIAL REVIEW / COMPARATIVE STATEMENT**

Name of Work.

Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing College in Hyderabad Division ADP-428 @ Govt. Boys Muslim Science College City Hyderabad

Estimate Sanctioned office letter No.

Tender invited vide letter No.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017


Date of Issue.

30.03.2017


Date Opening 31.03.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.					
Description of itemes	Amount	M/S Z.K.B Const: & Developers		M/S Pak Saudi Enterprises		M/S Al Madina Enterprises	
<u>CIVIL WORK</u>		<u>CIVIL WORK</u>		<u>CIVIL WORK</u>		<u>CIVIL WORK</u>	
Cost of S.I Part-A	7,011,105	Cost of S.I Part-A	7,011,105	Cost of S.I Part-A	7,011,105	Cost of S.I Part-A	7,011,105
10% above on Part-A	701,111		11.20 % above	785,244		13.00 % above	911,444
Non-schedule Items	3,268,517					15.00 % above	1,051,666
Cost of Carriage	131,592	Non-schedule Items	3,268,517	Non-schedule Items	3,268,517	Non-schedule Items	3,268,517
<b>SUB-TOTAL PART-A</b>	<b>11,112,325</b>	<b>SUB-TOTAL PART-A</b>	<b>11,064,866</b>	<b>SUB-TOTAL PART-A</b>	<b>11,191,066</b>	<b>SUB-TOTAL PART-A</b>	<b>11,331,288</b>
<u>WATER SUPPLY / S/FITTING</u>		<u>WATER SUPPLY / S/FITTING</u>		<u>WATER SUPPLY / S/FITTING</u>		<u>WATER SUPPLY / S/FITTING</u>	
Cost of S.I Part-B	393,705	Cost of S.I Part-B	393,705	Cost of S.I Part-B	393,705	Cost of S.I Part-B	393,705
10% above on Part-A	39,371		6.00 % above	23,622		8.00 % above	31,496
Non-schedule Items	-					10.00 % above	39,371
		Non-schedule Items	-	Non-schedule Items	-	Non-schedule Items	-
<b>SUB-TOTAL PART-B</b>	<b>433,076</b>	<b>SUB-TOTAL PART-B</b>	<b>417,327</b>	<b>SUB-TOTAL PART-B</b>	<b>425,201</b>	<b>SUB-TOTAL PART-B</b>	<b>433,076</b>
<b>G.TOTAL A+B</b>	<b>11,545,400</b>	<b>G.TOTAL A+B</b>	<b>11,482,193</b>	<b>G.TOTAL A+B</b>	<b>11,616,267</b>	<b>G.TOTAL A+B</b>	<b>11,764,363</b>
Contingency	115,454	Saving	(63,207)	Saving	70,867	Saving	218,963
<b>TOTAL ESTIMATED COST</b>	<b>11,660,854</b>		-0.55%		0.61%		1.90%

The Rate Quoted by M/S Z.K.B Construction & Developers, Government Contractor, Part-A @ 11.20% above & Part-B @ 6.00% above found lowest, hence recommended for favour of necessary action.

  
 (MASIM DAHIRI)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
 (AKBAR ALI ARIAN)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
 (ISHWAR LAL)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN

## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

**Tender Description / Name of work item:** Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing College in Hyderabad Division ADP-428 @ Khan Bahadur Mohammad Siddique Govt. Girls Degree College City Hyderabad

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No. 32004)  
Daily Jung, Daily Ibrat & Regional Times.

**Total Bid Document Sold** 2 Nos.

**Total Bids Received** 2 Nos.

**Technical Bid Opening date:** N/A


**No of Bids Technically Qualified** N/A


**Bid (s) Rejected:** NIL


**Financial Bid Opening date:** 31.03.2017

### Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Pak Saudi Enterprises	3,720,745	1 <sup>st</sup>	0.33% below	Lowest	Condidred
2	M/S S & Sons	3,748,990	2 <sup>nd</sup>	0.43% above	Higher	Rejected

  
(AKBAR ALI ARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(ASLAM DAHIRI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN

**FINANCIAL REVIEW / COMPARATIVE STATEMENT**

Name of Work.

Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing College in Hyderabad Division ADP-428 @ Khan Bahadur Mohammad Siddique Govt. Girls Degree College City Hyderabad

Estimate Sanctioned office letter No.

Tender invited vide letter No.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

Date of Issue.

30.03.2017


Date Opening 31.03.2017

As per Sanctioned Estimate		Rate Qouted by the Bidders / Contractors.			
Description of itemes	Amount	M/S Pak Saudi Enterprises		M/S S & Sons	
<b>CIVIL WORK</b>		<b>CIVIL WORK</b>		<b>CIVIL WORK</b>	
Cost of S.I Part-A	1,689,001	Cost of S.I Part-A	1,689,001	Cost of S.I Part-A	1,689,001
10% above on Part-A	168,900	12.50 % above	211,125	14.00 % above	236,460
Non-schedule Items	1,664,944	Non-schedule Items	1,664,944	Non-schedule Items	1,664,944
Cost of Carriage	50,168	Non-schedule Items	1,664,944	Non-schedule Items	1,664,944
<b>SUB-TOTAL PART-A</b>	<b>3,573,013</b>	<b>SUB-TOTAL PART-A</b>	<b>3,565,070</b>	<b>SUB-TOTAL PART-A</b>	<b>3,590,405</b>
<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>	
Cost of S.I Part-B	145,491	Cost of S.I Part-B	145,491	Cost of S.I Part-B	145,491
10% above on Part-A	14,549	7.00 % above	10,184	9.00 % above	13,094
Non-schedule Items	-	Non-schedule Items	-	Non-schedule Items	-
<b>SUB-TOTAL PART-B</b>	<b>160,040</b>	<b>SUB-TOTAL PART-B</b>	<b>155,675</b>	<b>SUB-TOTAL PART-B</b>	<b>158,585</b>
<b>G.TOTAL A+B</b>	<b>3,733,053</b>	<b>G.TOTAL A+B</b>	<b>3,720,745</b>	<b>G.TOTAL A+B</b>	<b>3,748,990</b>
Contingency	37,331	Saving	(12,308)	Saving	15,937
<b>TOTAL ESTIMATED COST</b>	<b>3,770,384</b>		-0.33%		0.43%

The Rate Qouted by M/S Pak Saudi Enterprises, Government Contractor, Part-A @ 12.50% above & Part-B @ 7.00% above found lowest, hence recommended for favour of necessary action.

  
**(ASLAM DAHRI)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
**(AKBAR ALTARIAN)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
**(ISHWAR LAL)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN



SPPRA  
26

## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

**Tender Description / Name of work item:** Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing College in Hyderabad Division ADP-428 @ Govt. Girls Degree College Qasimabad (Addition of 4 CR)

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No. 32004)  
Daily Jung, Daily Ibrat & Regional Times.

**Total Bid Document Sold** 2 Nos.

**Total Bids Received** 2 Nos.

**Technical Bid Opening date:** N/A


**No of Bids Technically Qualified** N/A

**Bid (s) Rejected:** NIL


**Financial Bid Opening date:** 31.03.2017

### Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Ghulam Nabi	5,947,507	1 <sup>st</sup>	0.31% below	Lowest	Condidred
2	M/S Z.K.B Construction & Developer	6,072,507	2 <sup>nd</sup>	1.78% above	Higher	Rejected

  
(AKBAR ALI ARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(ASLAM DAHRI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN

**FINANCIAL REVIEW / COMPARATIVE STATEMENT**

Name of Work.

Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing College in Hyderabad Division ADP-428 @ Govt. Girls Degree College Qasimabad (Addition of 4 CR)

Estimate Sanctioned office letter No.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

Tender invited vide letter No.

30.03.2017

Date Opening 31.03.2017


Date of Issue.

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S Ghulam Nabi		M/S Z.K.B Const: & Developers	
<b>CIVIL WORK</b>		<b>CIVIL WORK</b>		<b>CIVIL WORK</b>	
Cost of S.I Part-A	4,310,361	Cost of S.I Part-A	4,310,361	Cost of S.I Part-A	4,310,361
10% above on Part-A	431,036	14.10 % above	607,761	17.00 % above	732,761
Non-schedule Items	1,029,385	Non-schedule Items	1,029,385	Non-schedule Items	1,029,385
Cost of Carriage	195,325	Non-schedule Items	1,029,385	Non-schedule Items	1,029,385
<b>SUB-TOTAL PART-A</b>	<b>5,966,107</b>	<b>SUB-TOTAL PART-A</b>	<b>5,947,507</b>	<b>SUB-TOTAL PART-A</b>	<b>6,072,507</b>
<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>	
Cost of S.I Part-B	-	Cost of S.I Part-B	-	Cost of S.I Part-B	-
10% above on Part-A	-	%	-	8.00 % above	-
Non-schedule Items	-	Non-schedule Items	-	Non-schedule Items	-
<b>SUB-TOTAL PART-B</b>	<b>-</b>	<b>SUB-TOTAL PART-B</b>	<b>-</b>	<b>SUB-TOTAL PART-B</b>	<b>-</b>
<b>G.TOTAL A+B</b>	<b>5,966,107</b>	<b>G.TOTAL A+B</b>	<b>5,947,507</b>	<b>G.TOTAL A+B</b>	<b>6,072,507</b>
Contingency	59,661	Saving	(18,600)	Saving	106,400
<b>TOTAL ESTIMATED COST</b>	<b>6,025,768</b>		<b>-0.31%</b>		<b>1.78%</b>

The Rate Quoted by M/S Ghulam Nabi, Government Contractor, Part-A @ 14.10% above found lowest, hence recommended for favour of necessary action.

  
 (ASLAM DAHRI)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
 (AKBAR ALI ARIAN)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
 (ISHWAR LAL)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN

## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

**Tender Description / Name of work item:** Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Colleges in Division Hyderabad ADP-428 2016-17 @ GGC shah Latif Unit No.6 Latifabad.

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No. 32004)  
Daily Jung, Daily Ibrat & Regional Times.

**Total Bid Document Sold** 2 Nos.

**Total Bids Received** 2 Nos.

**Technical Bid Opening date:** N/A


**No of Bids Technically Qualified** N/A

**Bid (s) Rejected:** NIL

**Financial Bid Opening date:** 31.03.2017

### **Bid Evaluation Report:**

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Al Madina Enterprises Associates	8,939,477	1 <sup>st</sup>	0.48% below	Lowest	Condidred
2	M/S Pak Saudi Enterprises	9,051,128	2 <sup>nd</sup>	0.77% above	Higher	Rejected

  
(AKBAR ALI ARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN

**FINANCIAL REVIEW / COMPARATIVE STATEMENT**

Name of Work.

Rehabilitation, Improvement / Renovation & Provision for Missing Facilities in Existing Colleges in Division Hyderabad ADP-428 2016-17 @ GGC shah Latif Unit No.6 Latifabad.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

Date of Issue.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

30.03.2017

Date Opening 31.03.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S Al Madina Enterprises Associates		M/S Pak Saudi Enterprises	
<b>CIVIL WORK</b>		<b>CIVIL WORK</b>		<b>CIVIL WORK</b>	
Cost of S.I Part-A	7,155,313	Cost of S.I Part-A	7,155,313	Cost of S.I Part-A	7,155,313
10% above on Part-A	715,531	14.50 % above	1,037,520	16.00 % above	1,144,850
Non-schedule Items	559,084	Non-schedule Items	559,084	Non-schedule Items	559,084
Cost of Carriage	362,125	Non-schedule Items	559,084	Non-schedule Items	559,084
<b>SUB-TOTAL PART-A</b>	<b>8,792,053</b>	<b>SUB-TOTAL PART-A</b>	<b>8,751,917</b>	<b>SUB-TOTAL PART-A</b>	<b>8,859,247</b>
<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>	
Cost of S.I Part-B	172,866	Cost of S.I Part-B	172,866	Cost of S.I Part-B	172,866
10% above on Part-A	17,287	8.50 % above	14,694	11.00 % above	19,015
Non-schedule Items	-	Non-schedule Items	-	Non-schedule Items	-
<b>SUB-TOTAL PART-B</b>	<b>190,153</b>	<b>SUB-TOTAL PART-B</b>	<b>187,560</b>	<b>SUB-TOTAL PART-B</b>	<b>191,881</b>
<b>G.TOTAL A+B</b>	<b>8,982,206</b>	<b>G.TOTAL A+B</b>	<b>8,939,477</b>	<b>G.TOTAL A+B</b>	<b>9,051,128</b>
Contingency	17,794	Saving	(42,729)	Saving	68,922
<b>TOTAL ESTIMATED COST</b>	<b>9,000,000</b>		-0.48%		0.77%

The Rate Quoted by M/S Al Madina Enterprises Associates, Government Contractor, Part-A @ 14.50% above & Water supply Part-B @ 8.50% above found lowest, hence recommended for favour of necessary action.

  
**(ASLAM DAHRI)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
**(AKBAR ALI ARIAN)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
**(ISHWAR LAL)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN

## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

**Tender Description / Name of work item:** ADP-204/225 Addition of Class Room in Existing Secondary / Higher Seonary Schools in Taluka Rural Hyderabad 4-CR 2013-14 @ GGHS Tando Jam Farm 2-CR External Development Rural Hyderabad.

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No. 32004)  
Daily Jung, Daily Ibrat & Regional Times.

**Total Bid Document Sold** 2 Nos.

**Total Bids Received** 2 Nos.

**Technical Bid Opening date:** N/A

**No of Bids Technically Qualified** N/A

**Bid (s) Rejected:** NIL


**Financial Bid Opening date:** 31.03.2017

### Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S Iftikhar Enterprises	1,077,463	1 <sup>st</sup>	0.44% below	Lowest	Condidred
2	M/S Al Waheed & Brothers	1,097,660	2 <sup>nd</sup>	1.42% above	Higher	Rejected

  
(AKBAR ALI ARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(ASLAM DAHIR)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN

**FINANCIAL REVIEW / COMPARATIVE STATEMENT**

Name of Work.

ADP-204/225 Addition of Class Room in Existing Secondary / Higher Seonary Schools in Taluka Rural Hyderabad 4-CR 2013-14 @ GGHS Tando Jam Farm 2-CR External Development Rural Hyderabad.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

Date of Issue.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

30.03.2017

Date Opening 31.03.2017

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of itemes	Amount	M/S Iftikhar Enterprises		M/S Al Waheed & Brothers	
<b>CIVIL WORK</b>		<b>CIVIL WORK</b>		<b>CIVIL WORK</b>	
Cost of S.I Part-A	878,128	Cost of S.I Part-A	878,128	Cost of S.I Part-A	878,128
10% above on Part-A	87,813	22.70 % above	199,335	25.00 % above	219,532
Non-schedule Items	-				
Cost of Carriage	116,338	Non-schedule Items	-	Non-schedule Items	-
<b>SUB-TOTAL PART-A</b>	<b>1,082,279</b>	<b>SUB-TOTAL PART-A</b>	<b>1,077,463</b>	<b>SUB-TOTAL PART-A</b>	<b>1,097,660</b>
<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>	
Cost of S.I Part-B	-	Cost of S.I Part-B	-	Cost of S.I Part-B	-
10% above on Part-A	-		-		-
Non-schedule Items	-	Non-schedule Items	-	Non-schedule Items	-
<b>SUB-TOTAL PART-B</b>	<b>-</b>	<b>SUB-TOTAL PART-B</b>	<b>-</b>	<b>SUB-TOTAL PART-B</b>	<b>-</b>
<b>G.TOTAL A+B</b>	<b>1,082,279</b>	<b>G.TOTAL A+B</b>	<b>1,077,463</b>	<b>G.TOTAL A+B</b>	<b>1,097,660</b>
Contingency	10,823	Saving	(4,816)	Saving	15,381
<b>TOTAL ESTIMATED COST</b>	<b>1,093,102</b>		-0.44%		1.42%

The Rate Quoted by M/S Iftikhar Enterprises, Government Contractor, Part-A @ 22.70% above found lowest, hence recommended for favour of necessary action.

  
 (AKBAR ALI ARIAN)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

(AKBAR ALI ARIAN)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
 (ISHWAR LAL)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN

## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

**Tender Description / Name of work item:** ADP-170 Up-gradation of Primary Schools to Middle Schools in District Hyderabad (02 Units) 2012-2013 Programme @ GBPS Ghotana (Compound Wall / External Development) Rural Hyderabad.

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No. 32004)  
Daily Jung, Daily Ibrat & Regional Times.

**Total Bid Document Sold** 2 Nos.

**Total Bids Received** 2 Nos.

**Technical Bid Opening date:** N/A


**No of Bids Technically Qualified** N/A


**Bid (s) Rejected:** NIL


**Financial Bid Opening date:** 31.03.2017

### Bid Evaluation Report:

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S R.A & Brothers	3,631,965	1 <sup>st</sup>	0.28% below	Lowest	Condidred
2	M/S Pak Saudi Enterprises	3,670,603	2 <sup>nd</sup>	0.78% above	Higher	Rejected

  
(AKBAR ALI ARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(ASLAM DAHRI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN

**FINANCIAL REVIEW / COMPARATIVE STATEMENT**

Name of Work.

ADP-170 Up-gradation of Primary Schools to Middle Schools in District Hyderabad (02 Units) 2012-2013 Programme @ GBPS Ghotana (Compound Wall / External Development) Rural Hyderabad.

Estimate Sanctioned office letter No.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

Tender invited vide letter No.


30.03.2017

Date Opening 31.03.2017


Date of Issue.

As per Sanctioned Estimate		Rate Quoted by the Bidders / Contractors.			
Description of items	Amount	M/S R.A & Brothers		M/S Pak Saudi Enterprises	
<b>CIVIL WORK</b>		<b>CIVIL WORK</b>		<b>CIVIL WORK</b>	
Cost of S.I Part-A	3,219,827	Cost of S.I Part-A	3,219,827	Cost of S.I Part-A	3,219,827
10% above on Part-A	321,983	12.80 % above	412,138	14.00 % above	450,776
Non-schedule Items	-	Non-schedule Items	-	Non-schedule Items	-
Cost of Carriage	100,498	Non-schedule Items	-	Non-schedule Items	-
<b>SUB-TOTAL PART-A</b>	<b>3,642,308</b>	<b>SUB-TOTAL PART-A</b>	<b>3,631,965</b>	<b>SUB-TOTAL PART-A</b>	<b>3,670,603</b>
<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>	
Cost of S.I Part-B	-	Cost of S.I Part-B	-	Cost of S.I Part-B	-
10% above on Part-A	-	%	-	%	-
Non-schedule Items	-	Non-schedule Items	-	Non-schedule Items	-
<b>SUB-TOTAL PART-B</b>	<b>-</b>	<b>SUB-TOTAL PART-B</b>	<b>-</b>	<b>SUB-TOTAL PART-B</b>	<b>-</b>
<b>G.TOTAL A+B</b>	<b>3,642,308</b>	<b>G.TOTAL A+B</b>	<b>3,631,965</b>	<b>G.TOTAL A+B</b>	<b>3,670,603</b>
Contingency	18,212	Saving	(10,343)	Saving	28,295
<b>TOTAL ESTIMATED COST</b>	<b>3,660,520</b>		<b>-0.28%</b>		<b>0.78%</b>

The Rate Quoted by M/S R.A & Brothers, Government Contractor, Part-A @ 12.80% above found lowest, hence recommended for favour of necessary action.

  
**(ASLAM DAHRI)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
**(AKBAR ALI ARIAN)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
**(ISHWAR LAL)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN



SPPRA  
30

## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

**Tender Description / Name of work item:** ADP-255 Up-gradation of Middle to High Schools (230 Units) & High Schools to Higher Secondary Schools (115 Units) in Sindh 2007-2008 @ GBHS Hoosri Taluka Hyderabad (E/W).

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No. 32004)  
Daily Jung, Daily Ibrat & Regional Times.

**Total Bid Document Sold** 2 Nos.

**Total Bids Received** 2 Nos.

**Technical Bid Opening date:** N/A


**No of Bids Technically Qualified** N/A

**Bid (s) Rejected:** NIL


**Financial Bid Opening date:** 31.03.2017

### **Bid Evaluation Report:**

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost (if any)	Reasons for acceptance rejection	Remarks
1	M/S MB Construction Co.	542,759	1 <sup>st</sup>	0.23% below	Lowest	Condidred
2	M/S Suparco Enterprises	547,856	2 <sup>nd</sup>	0.94% above	Higher	Rejected

  
(AKBAR ALI ARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(ASLAM DAHRI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN

**FINANCIAL REVIEW / COMPARATIVE STATEMENT**

Name of Work.

ADP-255 Up-gradation of Middle to High Schools (230 Units) & High Schools to Higher Secondary Schools (115 Units) in Sindh 2007-2008 @ GBHS Hoosri Taluka Hyderabad (E/W).

Estimate Sanctioned office letter No.

Tender invited vide letter No.

Date of Issue.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/636 dated. 07.03.2017

30.03.2017

Date Opening 31.03.2017

As per Sanctioned Estimate		Rate Qouted by the Bidders / Contractors.			
Description of itemes	Amount	M/S MB Construction		M/S Suparco Enterprises	
<b>CIVIL WORK</b>		<b>CIVIL WORK</b>		<b>CIVIL WORK</b>	
Cost of S.I Part-A	254,876	Cost of S.I Part-A	254,876	Cost of S.I Part-A	254,876
10% above on Part-A		0.50 % below	1,274	1.50 % above	3,823
Non-schedule Items					
Cost of Carriage					
<b>SUB-TOTAL PART-A</b>	<b>254,876</b>	<b>SUB-TOTAL PART-A</b>	<b>253,602</b>	<b>SUB-TOTAL PART-A</b>	<b>258,699</b>
<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>		<b>WATER SUPPLY / S/FITTING</b>	
Cost of S.I Part-B	289,157	Cost of S.I Part-B	289,157	Cost of S.I Part-B	289,157
10% above on Part-A		0.90 % above	-	- %	-
Non-schedule Items					
<b>SUB-TOTAL PART-B</b>	<b>289,157</b>	<b>SUB-TOTAL PART-B</b>	<b>289,157</b>	<b>SUB-TOTAL PART-B</b>	<b>289,157</b>
<b>G.TOTAL A+B</b>	<b>544,033</b>	<b>G.TOTAL A+B</b>	<b>542,759</b>	<b>G.TOTAL A+B</b>	<b>547,856</b>
Contingency		Saving	(1,274)	Saving	5,098
<b>TOTAL ESTIMATED COST</b>	<b>544,033</b>		-0.23%		0.94%

The Rate Qouted by M/S B M Construction, Government Contractor, Part-A @ 0.50% below, Part-B Non-schedule item Rs. 289157/- found lowest, hence recommended for favour of necessary action.

  
 (ASLAM DAHRI)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
 (AKBAR ALI ARIAN)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
 (ISHWAR LAL)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN










### ATTENDANCE

The following contractor's are attended for participation in tenders vide NIT  
 No. XEN(E.W)/AB/T.C/G-23/(V) 636 Dated- 7/3/2017 issue dated.  
30/3/2017 opening dated. 31/3/2017 The detail of contractor as under:-

S.NO.	NAME OF AGENCY	SING.
①	M/s Shaheen Associates.	<i>Farid</i>
②	M/s Shahbaz Ahmed & Bro.	<i>Shahbaz</i>
③	M/s Syed Hussain Mahmood Shk.	<i>Usman Mood.</i>
④	M/s Barkat Ali Mansi	<i>Barkat</i>
⑤	M/s R. A. Bukhari Constt. & Co.	<i>Bukhari</i>
⑥	M/s S. J. Entt.	<i>S. J.</i>
⑦	M/s D. M. Constt. & Entt.	<i>D. M.</i>
⑧	M/s AL-Syed Entt.	<i>AL-Syed</i>
⑨	M/s Usman Entt.	<i>Usman</i>
⑩	M/s Z. A. Entt.	<i>Z. A.</i>
⑪	M/s Nabi Bud & Co.	<i>Nabi Bud</i>
⑫	Imman & Bro.	<i>Imman</i>
⑬	Qadri Constt.	<i>Qadri</i>

## ATTENDANCE

The following contractor's are attended for participation in tenders vide NIT  
 No. XEN(E.W)/AB/T.C/G-23/(V)/ 636 Dated- 7/3/2017 issue dated.  
30/3/2017 opening dated. 31/3/2017 The detail of contractor as under:-

S.NO.	NAME OF AGENCY	SING.
(14)	M/S AL. Ahmad Engr. & Const. Co.	
(15)	M/S G.M.D Const. Co.	
(16)	M/S R.A. Bho.	
(17)	M/S Z.K. B Const. & Dev.	
(18)	M/S Arman Developes	
(19)	M/S MADHUMAD Aslam Jalani	M. Aslam
(20)	M/S Pak Saudi Ent.	
(21)	M/S Sg Sons.	
(22)	M/S Shulam Nabi	Chibi
(23)	M/S M.B Const. Co.	Aroon
(24)	M/S Suparvo Enterprises.	Zaid
(25)	M/S Al Madina Ent. Ass.	
(26)	M/S Iftikhar Enterprises	
(27)	M/S Mohammad Iqbal.	