



**OFFICE OF THE EXECUTIVE ENGINEER SMALL DAMS
ORGANIZATION DIVISION KOHISTAN-I, DADU.**

Address: Behind Circuit House Dadu

Phone # 025-9200072
Fax # 025-9200072
Email: sdok1dadu@gmail.com

No: XEN/SDO/Div: K-I/TC/650
Dadu Dated: 15/04/2015

To,

The Manager (Assessment)
Sindh Public Procurement Authority
Government of Sindh
Block No. 08 Sindh Secretariat, 4-A
Court Road Karachi

**SUBJECT: RESULT OF BIDDING PROCESS OF 03 NOS. SCHEMES IN
SMALL DAMS DIVISION KOHISTAN-I DADU**

Kindly your attention is invited towards this N.I.T letter bearing No. XEN/SDO/Div:K-I/TC/485 dated 20.03.2015 mentioned therein the date of issue up to 13.04.2015 and opening on 14.04.2015 @ 2.00 p.m respectively.

Moreover it is requested that the same N.I.T have been awarded as well as completed in all respect and the Results of the 03 Nos. schemes bidding process as per Rule 50 of SPPRA Rules 2010, containing:

- A) Bid Evaluation Report.
- B) Contract of Evaluation.
- C) Financial Review

It is submitted here with for publishing on the web site of authority as desired.


This is for favour of your kind information.

D.A/As above
03 Nos. Bid Evaluation Report


BASHIR AHMED JATOI
EXECUTIVE ENGINEER
Small Dams Division Kohistan-I,
Dadu

1- Copy forwarded with compliments to the Superintending Engineer Small Dams Organization Circle Sindh Hyderabad for kind information
2- Copy forwarded Assistant Director Computer cell Irrigation Department.

Karachi.


BASHIR AHMED JATOI
EXECUTIVE ENGINEER
Small Dams Division Kohistan-I,
Dadu

bn file pl.

15/4

MRP

SPPRA INWARD DIARY

NO:

DATED:

15307
15/04/15

Bid Evaluation Report

1. Name of Procuring Agency: Executive Engineer Small Dams Division Kohistan-I, Dadu.
2. Tender Reference No: Invitation tender notice issued vide office letter No: XEN/SDO/Div:K-I/TC/485, Dated: 20-03-2015
3. Tender Description / Name of work / item: Construction of Gravity Weir/Recharge Dam Across Guwari Recharge Nai in Central Kohistan near Jhangara Taluka Sehwan
4. Method of Procurement: National Competitive bidding (single stage-one envelope procedure) contractors / firms attached.
5. Tender Published: Issued to Pre-qualified contractors / firms (list of approved pre-qualified contractors / firms attached).

Print & Electronic Media (SPPRA ID No. & News papers names with dates)

6. Total Bid document Sold: 04 Nos.
7. Total Bids Received: 03 Nos.
8. Technical Bid Opening dated: 14-04-2015
9. No of Bid technically qualified (if applicable): 03 Nos ✓
10. Bid(s) Rejected: No any bid rejected
11. Financial Bid Opening date: 14-04-2015


12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1.	M/S K.M.C & Co.	324251896/-	1st Lowest	14.80%	Being lowest	Recommended for approval
2.	M/S Sher Muhammad Mugheri	326611439/-	2nd Lowest	15.63%		
3.	M/S Mumtaz & Co.	331330524/-	3rd Lowest	17.30%		

Signatures of the Members of the Committee

Executive Engineer / Member/Secretary
Small Dams Division Kohistan-I
Dadu

Executive Engineer / Member
Provincial Highway Division
Shaheed Benazir Abad


Superintending Engineer / Chairman
Small Dams Organization Circle Sindh
Hyderabad

COMPARATIVE STATEMENT

NIT NO: XEN/SDO/Div:K-I/TC/485, Dated: 20-03-2015

Date of issue Tender: 13/04/2015

Date of Receipt & opening of tender: 14/04/2015

Name of Work: Construction of Gravity Weir/Recharge Dam Across Guwari Nai in Central Kohistan near Jhangara Taluka Sehwan

Sr. #	Items	Estimated Cost	M/S K.M.C & Co.			M/S Sher Muhammad mugheri			M/S Mumtaz & Co.		
			Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	
1	Schedule B	235954248	32% above	75505359	35% above	77864902	37% above	82583987			
2	Cartage	33716754	Schedule B	235954248	Schedule B	235954248	Schedule B	235954248			
3	Non-Schedule	12792289	Non-Schedule	12792289	Non-Schedule	12792289	Non-Schedule	12792289			
	Total	282463291	Bid Amount	324251896	Bid Amount	326611439	Bid Amount	331330524			
			(-) Estimate cost	282463291	(-) Estimate cost	282463291	(-) Estimate cost	282463291			
			Difference	41788605	Difference	44148148	Difference	48867233			
			41788605 x 100		44148148 x 100		48867233 x				
			282463291	14.80%	282463291	282463291	100	282463291			
			Above over the estimate	Above over the estimate	Above over the estimate	Above over the estimate	Above over the estimate	Above over the estimate			
			Bid Amount	324251896	Bid Amount	326611439	Bid Amount	331330524			

The rate quoted by the M/S K.M.C & Co. in circled in red has been found lowest are reasonable, hence recommended for approval

Recommended for approval
of lowest. Rate - @ 32%
As per schedule item


EXECUTIVE ENGINEER
Small Dams Division
Kohistan-I Dadu


Muhammad Yasir Qazi
Divisional Accounts Officer
Small Dams Division
Kohistan-I Dadu


Superintending Engineer
Small Dams Organization in Sindh
Hyderabad.


Name of Work: Construction of Guwari Recharge Dam in Central Kohistan near Jhangara Taluka Sehwan

FINANCIAL REVIEW

ESTIMATE POSITION	TENDER POSITION
Schedule items: Rs. 235954248/-	Schedule items: Rs. 235954248/-
Cartage: Rs. 33716754/-	+Add 32% above: Rs. 75505359/- on schedule items
Non-Schedule items: Rs. 12792289/-	+ Non-Schedule items: Rs. 12792289/-
Total estimated cost: Rs. 282463291/-	Total Tender cost: Rs. 324251896/-

$324251896 / - (-) 282463291 / - = 41788605 \times 100 = 14.80 \% \text{ above the estimated } 282463291$


Muhammad Yarsoob Qazi
Divisional Accounts Officer
Small Dams Division
Kohistan-I Dadu


EXECUTIVE ENGINEER
Small Dams Division
Kohistan-I Dadu

Bid Evaluation Report


1. Name of Procuring Agency: Executive Engineer Small Dams Division Kohistan-I, Dadu.
2. Tender Reference No: Invitation tender notice issued vide office letter No: XEN/SDO/Div:K-I/TC/485, Dated: 28-03-2015
3. Tender Description / Name of work / item: Construction of Gravity Weir / Recharge Dam across Gamrach Dhoro in Central Kohistan.
4. Method of Procurement: National Competitive bidding (single stage-one envelope procedure) contractors / firms attached.
5. Tender Published: Issued to Pre-qualified contractors / firms (list of approved pre-qualified contractors / firms attached).
Print & Electronic Media (SPPRA ID No. & News papers names with dates)
6. Total Bid document Sold: 04 Nos.
7. Total Bids Received: 03 Nos.
8. Technical Bid Opening dated: 14-04-2015
9. No of Bid technically qualified (if applicable): 03 Nos
10. Bid(s) Rejected: No any bid rejected
11. Financial Bid Opening date: 14-04-2015
12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1.	M/S K.M.C & Co.	201313867/-	1st Lowest	14.83%	Being lowest	Recommended for approval
2.	M/S Mumtaz & Co.	203380370/-	2nd Lowest	16.01%		
3.	M/S Sher Muhammad Mugheri	206824541/-	3rd Lowest	17.98%		

Signatures of the Members of the Committee

Executive Engineer / Member/Secretary
Small Dams Division Kohistan-I
Dadu

Executive Engineer / Member
Provincial Highway Division
Shaheed Benazir Abad


Superintending Engineer / Chairman
Small Dams Organization Circle Sindh
Hyderabad

COMPARATIVE STATEMENT

NIT NO: XEN/SDO/Div:K-I/TC/485, Dated: 20-03-2015

Date of issue Tender: 13/04/2015

Date of Receipt & opening of tender: 14/04/2015

Name of Work: Construction of Gravity Weir / Recharge Dam across Gamrach Dhoro in Central Kohistan


Sr. #	Items	Estimated Cost	RATE QUOTED BY THE GOVERNMENT CONTRACTOR					
			M/S K.M.C & Co.		M/S Mumtaz & Co.		M/S Sher Muhammad mugheri	
			Rate	Amount	Rate	Amount	Rate	Amount
1	Schedule B	137766847	38% above	52351402	39.5% above	54417905	42% above	57862076
2	Cartage	26347048	Schedule B	137766847	Schedule B	137766847	Schedule B	137766847
3	Non-Schedule	11195618	Non-Schedule	11195618	Non-Schedule	11195618	Non-Schedule	11195618
	Total	175309513	Bid Amount	201313867	Bid Amount	203380370	Bid Amount	206824541
			(-) Estimate cost	175309513	(-) Estimate cost	175309513	(-) Estimate cost	175309513
			Difference	26004354	Difference	28070857	Difference	31515028
			26004354 x 100		28070857 x 100		31515028 x 100	
			175309513	14.83%	175309513	16.01%	175309513	17.98%
			Above over the estimate		Above over the estimate		Above over the estimate	
			Bid Amount	201313867	Bid Amount	203380370	Bid Amount	206824541

The rate quoted by the M/S K.M.C & Co. in circled in red has been found lowest are reasonable, hence recommended for approval


Muhammad Yaseen Qazi
 Divisional Accounts Officer
 Small Dams Division
 Kohistan-I Dardu


EXECUTIVE ENGINEER
 Small Dams Division
 Kohistan-I Dardu

Recommended for approval
 of lowest rate @ 38% above
 on Schedule Item.


Superintending Engineer
 Small Dams Organization in Sindh
 Hyderabad.

Name of Work: Construction of Gravity Weir / Recharge Dam across Gamrach Dhoro in Central Kohistan

FINANCIAL REVIEW

ESTIMATE POSITION

Schedule items: Rs. 137766847/-
 Cartage: Rs. 26347058/-
 Non-Schedule items Rs. 11195618/-


Total estimated cost: Rs. 175309513/-

TENDER POSITION

Schedule items: Rs. 137766847/-
 +Add 38% above:
 on schedule items Rs. 52351402/-
 + Non-Schedule items: Rs. 11195618/-

Total Tender cost Rs. 201313867/-

201313867/- (-) 175309513/- = $\frac{26004354}{175309513} \times 100 = 14.83\%$ above the estimated


Muhammad Yaqoob Qazi
 Divisional Accounts Officer
 Small Dams Division
 Kohistan-I Dadu


EXECUTIVE ENGINEER
 Small Dams Division
 Kohistan-I Dadu

Bid Evaluation Report

1. Name of Procuring Agency: Executive Engineer Small Dams Division Kohistan-I, Dadu.
2. Tender Reference No: Invitation tender notice issued vide office letter No: XEN/SDO/Div:K-1/TC/485, Dated: 28-03-2015
3. Tender Description / Name of work / item: Construction of Recharge Dam across Angai-II Nai in Central Kohistan.
4. Method of Procurement: National Competitive bidding (single stage-one envelope procedure) contractors / firms attached.
5. Tender Published: Issued to Pre-qualified contractors / firms (list of approved pre-qualified contractors / firms attached).

Print & Electronic Media (SPPRA ID No. & News papers names with dates)

6. Total Bid document Sold: 04 Nos.
7. Total Bids Received: 03 Nos.
8. Technical Bid Opening dated: 14-04-2015
9. No of Bid technically qualified (if applicable): 03 Nos
10. Bid(s) Rejected: No any bid rejected
11. Financial Bid Opening date: 14-04-2015
12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1.	M/S Mumtaz & Co.	381693491/-	1st Lowest	14.98%	Being lowest	Recommended for approval
2.	M/S Sher Muhammad Mugheri	385019598/-	2nd Lowest	15.98%		
3.	M/S Saeed Khan Construction Company	390563111/-	3rd Lowest	17.65%		

Signatures of the Members of the Committee

Executive Engineer / Member/Secretary
Small Dams Division Kohistan-I
Dadu

Executive Engineer / Member
Provincial Highway Division
Shaheed Benazir Abad

Superintending Engineer / Chairman
Small Dams Organization Circle Sindh
Hyderabad

COMPARATIVE STATEMENT

NIT NO: XEN/SDO/Div:K-1/TC/485, Dated: 20-03-2015

Date of issue Tender: 13/04/2015


Date of Receipt & opening of tender: 14/04/2015

Name of Work: Construction of Recharge Dam across Angai-II in Central Kohistan.

Sr. #	Items	Estimated Cost	M/S Mumtaz & Co		M/S Sher Muhammad mugheri		M/S Saeed Khan Construction Company	
			Rate	Amount	Rate	Amount	Rate	Amount
1	Schedule B	277175637	31.80% above Schedule B	88141853	33% above Schedule B	91467960	35% above Schedule B	97011473
2	Cartage	38407104		277175637		277175637		277175637
3	Non Shedule	16376001	Non Shedule	16376001	Non Shedule	16376001	Non Shedule	16376001
	Total	331958742	Bid Amount	381693491	Bid Amount	385019598	Bid Amount	390563111
			(-) Estimate cost	331958742	(-) Estimate cost	331958742	(-) Estimate cost	331958742
			Difference	49734749	Difference	53060856	Difference	58604369
			49734749 x 100		53060856 x 100		58604369 x 100	
			331958742	14.98%	331958742	15.98%	331958742	17.65%
			Above over the estimate	Above over the estimate	Above over the estimate	Above over the estimate	Above over the estimate	Above over the estimate
			Bid Amount	381693491	Bid Amount	385019598	Bid Amount	390563111

The rate quoted by the M/S Mumtaz & Co. Company in red has been found lowest are reasonable, hence recommended for approval

Recommended for approval
of lowest-fee. (31.80%)
above a schedule item


Muhammad Yousaf Qazi
 Divisional Accounts Officer
 Small Dams Division
 Kohistan-I Dadu


EXECUTIVE ENGINEER
 Small Dams Division
 Kohistan-I Dadu


Superintending Engineer
 Small Dams Organization in Sindh
 Hyderabad.

Name of Work: Construction of Recharge Dam across Angai-II Nai in Central Kohistan.

FINANCIAL REVIEW

ESTIMATE POSITION

Schedule items: Rs. 277175637/-
Cartage: Rs. 38407104/-
Non-Schedule items Rs. 16376001/-
Total: Rs. 331958742/-
Total estimated cost: Rs. 331958742/-

TENDER POSITION


Schedule items: Rs. 277175637/-
+Add 31.80% above:
on schedule items Rs. 88141853/-
+ Non-Schedule items: Rs. 16376001/-
Total Tender cost Rs. 381693491/-

381693491/- (-) 331958742/-

=

49734749 x 100 = 14.98 % above the estimated
331958742


EXECUTIVE ENGINEER
Small Dams Division
Kohistan-I Dadu


Muhammad Yaqoob Qazi
Divisional Accounts Officer
Small Dams Division
Kohistan-I Dadu