




ATTENDANCE OF PARTICIPANTS

NIT REF.SPPRA ID NO.23315 OPENING ON
DATED 10.04.2015 AT 04.00 (PM)
IN THE OFFICE OF DIRECTOR PDMI&E CELL
CULTURE, TOURISM AND ANTIQUITIES DEPARTMENT

NO.	NAME OF OFFICER	DESIGNATION/DEPARTMENT	SIGNATURE
1	Mr. Asjad Mehmood Chairman	Director PDMI&E Cell Culture, Tourism & Antiquities Department	
2	Mr. Aijaz Ahmed Shaikh Member	Assistant Director Culture Culture, Tourism & Antiquities Department	
3	Engr. Zafar Iqbal Member	Executive Engineer Local Government Department Government of Sindh	
4	Mr. Muhammad Qasim Member	Section Officer (Dev-IV) Finance Department Government of Sindh	
5	Mr. Roshan Ali Kanasro Member/Secretary	Deputy Director PDMI&E Cell Culture, Tourism & Antiquities Department	

SIGNATURE OF PARTICIPATING CONTRACTORS / FIRMS

NO.	NAME OF FIRM	NAME OF PARTICIPANT	SIGNATURE
1	M/s HwB & Co	Hrizbullah Bhutto	
2	Saib Enterprise	Suleman	
3	Wahidullah Bhutto	Wahidullah Bhutto	
4			
5			
6			


Bid Evaluation Report


1. Name of Procuring Agency: PDME&E CELL Culture, Tourism & Antiquities Department, Government of Sindh, Karachi
2. Tender Reference No: No.DIR/PDME&E CELL/CT&AD/ADP-2014-15/373 Dated 20.03.2015
3. Tender Description: **Consolidation and Restoration of Left side Dome of Takht Khudaabad Masjid (Tender-1)**
4. Method of Procurement: Single Stage – Single Envelope Procedure as per SPPRA Rule-2010
5. Tender Published: SPPRA ID No. 23315
6. Total Bid documents Sold: 03 (Three)
7. Total Bids Received: 03 (Three)
8. Technical Bid Opening date: 10.04.2015
9. No. of Bid technically qualified (if applicable): 03 (Three)
10. Bid(s) Rejected: Nil
11. Financial Bid Opening date: 10.04.2015


12. Bid Evaluation Report:


S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking In terms of cost	Comparison with estimated cost	Reasons for acceptance/ Rejection	Remarks
0	1	2	3	4	5	6
1.	M/S HWB & CO	986,764	Lowest	Within the budget estimated Cost	Found lowest	Recommended for Contract Award
2.	M/S Saif Enterprises	989,104	Highest	Within the budget estimated Cost	High Price	—
3.	M/S Waliullah Bhutto	987,920	Highest	Within the budget estimated Cost	High Price	—


(Engr. Zafar Iqbal)
Executive Engineer
Local Government Department
Government of Sindh
Member


(Muhammad Qasim)
Section Officer (Dev-IV)
Finance Department
Government of Sindh
Member


(Aijaz Ahmed Shaikh)
Assistant Director Culture
Culture, Tourism & Antiquities Department
Government of Sindh
Member


(Roshan Ali Kanasro)
Deputy Director (Works) PDME&E Cell
Culture, Tourism & Antiquities Department
Government of Sindh
Member/Secretary


(Asjad Mehmood)
Director PDME&E Cell
Culture, Tourism & Antiquities Department
Government of Sindh
Chairman

GOVERNMENT OF SINDH



COMPARATIVE STATEMENT

**CONSOLIDATION AND RESTORATION OF
LEFT SIDE DOME OF TAKHT KHUDABAD MASJID**

CULTURE, TOURISM AND ANTIQUITIES DEPARTMENT

**CONSOLIDATION AND RESTORATION OF
LEFT SIDE DOME OF TAKHT KHUDABAD MASJID**

COMPARATIVE STATEMENT

S.No.	Item of Work	Quantity	Unit	HWB & Co.		Saif Enterprises		Waliullah Bhutto	
				Rate	Amount	Rate	Amount	Rate	Amount
1	Removing the decayed lime plaster from domes both sides (inner and outer) with base of mud plaster and disposal of removed material away from site or as directed by conservator Incharge.	1,156.00	P. Sft	68.00	78,608	72	83,232	65	75,140
2	Dismantling / damaged pacca bricks masonry / tile laid in lime chiroli mortar with special care to avoid any sort of damage to the adjoining old structure or vaulted roof.	1,156.00	P. Cft	88.00	101,728	90	104,040	85	98,260
3	Pacca brick work in ground floor in: Cement sand mortar 1:4	1,156.00	P. Cft	165.00	190,740	150	173,400	150	173,400
4	Applying floating coat of lime chiroli / cement 1/32" thick as adhesive link between old and new concrete as directed by Conservator Incharge.	1,156.00	P. Sft	58.00	67,048	62	71,672	60	69,360
5	Providing and laying 3/4" thick lime chiroli plaster on wall, ceiling of dome etc with 1:1:1 (lime : chiroli : sand)	1,156.00	P. Sft	230.00	265,880	235	271,660	250	289,000

6	Providing and laying 1/2" thick lime chiroli plaster on wall, ceiling of dome etc with 1:1:1 (lime : chiroli : sand)	1,156.00	P. Sft	210.00	242,760	225	260,100	210	242,760
7	Providing and fixing Neel Ghumbad with Kashi design as per direction of Conservator Incharge.	1.00	Each	40,000.00	40,000	25000	25,000	40000	40,000
Total					986,764		989,104		987,920

(Roshan Ali Kansore)
Deputy Director (Works), PDM&E Cell
Culture, Tourism & Antiquities Department
Government of Sindh.
MEMBER / SECRETARY

(Ajaz Ahmed Shaikh)
Assistant Director
Directorate General Culture Sindh
Culture, Tourism & Antiquities Department
Government of Sindh.
MEMBER

(Eng. Zafar Iqbal)
Executive Engineer
Local Government
Government of Sindh.
MEMBER

(Muhammad Qasim)
Section Officer (Dev-IV)
Finance Department
Government of Sindh
MEMBER

(Asjad Mehmood)
Director, PDM&E Cell
Culture, Tourism & Antiquities Department
Government of Sindh.
CHAIRMAN

Bid Evaluation Report

1. Name of Procuring Agency: PDMI&E CELL Culture, Tourism & Antiquities Department, Government of Sindh, Karachi
2. Tender Reference No: No.DIR/PDMI&E CELL/CT&AD/ADP-2014-15/373 Dated 20.03.2015
3. Tender Description: **Supplying of Furniture at Takht Khudaabad Masjid (Tender-5)**
4. Method of Procurement: Single Stage – Single Envelope Procedure as per SPPRA Rule-2010
5. Tender Published: SPPRA ID No. 23315
6. Total Bid documents Sold: 03 (Three)
7. Total Bids Received: 03 (Three)
8. Technical Bid Opening date: 10.04.2015
9. No. of Bid technically qualified (if applicable): 03 (Three)
10. Bid(s) Rejected: Null
11. Financial Bid Opening date: 10.04.2015

12. Bid Evaluation Report:

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking In terms of cost	Comparison with estimated cost	Reasons for acceptance/ Rejection	Remarks
0	1	2	3	4	5	6
1.	M/S HWB & CO	780,000	Lowest	Within the budget estimated Cost	Found lowest	Recommended for Contract Award
2.	M/S Saif Enterprises	820,500	Highest	Within the budget estimated Cost	High Price	—
3.	M/S Waliullah Bhutto	790,100	Highest	Within the budget estimated Cost	High Price	—



(Engr. Zafar Iqbal)
Executive Engineer
Local Government Department
Government of Sindh
Member




(Muhammad Qasim)
Section Officer (Dev-IV)
Finance Department
Government of Sindh
Member



(Aijaz Ahmed Shaikh)
Assistant Director Culture
Culture, Tourism & Antiquities Department
Government of Sindh
Member



(Roshan Ali Kanasro)
Deputy Director (Works) PDMI&E Cell
Culture, Tourism & Antiquities Department
Government of Sindh
Member/Secretary



(Asjad Mehmood)
Director PDMI&E Cell
Culture, Tourism & Antiquities Department
Government of Sindh
Chairman

4
GOVERNMENT OF SINDH



COMPARATIVE STATEMENT

**SUPPLYING OF FURNITURE
AT TAKHT KHUDABAD MASJID**

CULTURE, TOURISM AND ANTIQUITIES DEPARTMENT

**SUPPLYING OF FURNITURE
AT TAKHT KHUDABAD MASJID**

COMPARATIVE STATEMENT

S.No.	Item of Work	Quantity	Unit	HWB & Co.		Saif Enterprises		Rate	Amount
				Rate	Amount	Rate	Amount		
	Supplying necessary furniture as follows at Takht Khudabad office district Dadu								
	Executive Table (Best quality)	1	No.	42,000	42,000	44,100	44,100	42,500	42,500
	Table for Incharge (Best quality)	2	No.	30,000	60,000	31,500	63,000	30,300	60,600
	Tables (Best quality)	3	No.	30,000	90,000	31,500	94,500	30,300	90,900
	Table Accessories (Best quality)	6	No.	6,500	39,000	6,900	41,400	6,600	39,600
	Executive Chair (Best quality)	1	No.	13,000	13,000	13,700	13,700	13,200	13,200
	Chair for Incharge (Best quality)	2	No.	10,000	20,000	10,500	21,000	10,100	20,200
	Visitor Chairs (Best quality)	20	No.	8,000	160,000	8,400	168,000	8,100	162,000
	Revolving Chair	3	No.	12,000	36,000	12,600	37,800	12,200	36,600
	Sofa Set (3 seater) (Best quality)	3	No.	40,000	120,000	42,000	126,000	40,400	121,200
	Sofa Set (2 seater) (Best quality)	2	No.	30,000	60,000	31,500	63,000	30,300	60,600
	Computer Table (Best Quality)	2	No.	20,000	40,000	21,000	42,000	20,200	40,400
	Computer Chair (Best Quality)	2	No.	4,000	8,000	4,200	8,400	4,100	8,200


1	File Rack (Best quality)	No.	3	17,000	51,000	17,900	53,700	17,200	51,600
	Dustbin (Best quality)	No.	10	600	6,000	700	7,000	700	7,000
	Display Board (Wooden)	No.	2	15,000	30,000	15,800	31,600	15,200	30,400
	Wall Bulletin Board (Local)	No.	1	5,000	5,000	5,300	5,300	5,100	5,100
	Total								
									820,500
									780,000



(Roshan Ali Kansoori)
 Deputy Director (Works), PDM&E Cell
 Culture, Tourism & Antiquities Department
 Government of Sindh.
 MEMBER / SECRETARY


Ajaz Ahmed Shaikh
 Assistant Director
 Directorate General Culture Sindh
 Culture, Tourism & Antiquities Department
 Government of Sindh
 MEMBER


(Enok Zafar Iqbal)
 Executive Engineer
 Local Government
 Government of Sindh.
 MEMBER


(Muhammad Qasim)
 Section Officer (Dev-IV)
 Finance Department
 Government of Sindh
 MEMBER


(Asjad Mehmood)
 Director, PDM&E Cell
 Culture, Tourism & Antiquities Department
 Government of Sindh.
 CHAIRMAN





Bid Evaluation Report


1. Name of Procuring Agency: PDMI&E CELL Culture, Tourism & Antiquities Department, Government of Sindh, Karachi
2. Tender Reference No: No.DIR/PDMI&E CELL/CT&AD/ADP-2014-15/373 Dated 20.03.2015
3. Tender Description: **Installation of Solar Energy System at Takht Khudaabad Masjid (Tender-4)**
4. Method of Procurement: Single Stage – Single Envelope Procedure as per SPPRA Rule-2010
5. Tender Published: SPPRA ID No. 23315
6. Total Bid documents Sold: 03 (Three)
7. Total Bids Received: 03 (Three)
8. Technical Bid Opening date: 10.04.2015
9. No. of Bid technically qualified (if applicable): 03 (Three)
10. Bid(s) Rejected: Nil
11. Financial Bid Opening date: 10.04.2015


12. Bid Evaluation Report:


S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking In terms of cost	Comparison with estimated cost	Reasons for acceptance/ Rejection	Remarks
0	1	2	3	4	5	6
1.	M/S HWB & CO	982,000	Lowest	Within the budget estimated Cost	Found lowest	Recommended for Contract Award
2.	M/S Saif Enterprises	995,000	Highest	Within the budget estimated Cost	High Price	—
3.	M/S Waliullah Bhutto	1,000,000	Highest	Within the budget estimated Cost	High Price	—


(Engr. Zafer Iqbal)
Executive Engineer
Local Government Department
Government of Sindh
Member


(Muhammad Qasim)
Section Officer (Dev-IV)
Finance Department
Government of Sindh
Member


(Aljaz Ahmed Shaikh)
Assistant Director Culture
Culture, Tourism & Antiquities Department
Government of Sindh
Member


(Roshan Ali Kanasro)
Deputy Director (Works) PDMI&E Cell
Culture, Tourism & Antiquities Department
Government of Sindh
Member/Secretary


(Asjad Mehmood)
Director PDMI&E Cell
Culture, Tourism & Antiquities Department
Government of Sindh
Chairman

GOVERNMENT OF SINDH



COMPARATIVE STATEMENT

**INSTALLATION OF SOLAR ENERGY SYSTEM
AT TAKHT KHUDABAD MASJID**

CULTURE, TOURISM AND ANTIQUITIES DEPARTMENT

**INSTALLATION OF SOLAR ENERGY SYSTEM
AT TAKHT KHUDABAD MASJID**

COMPARATIVE STATEMENT

S.No.	Item of Work	Quantity	Unit	Saif Enterprises		HWB & Co.		Rate	Amount		
				Rate	Amount	Rate	Amount				
1	Supplying, Commissioning and Installation of 1 KW Solar Energy System with following features:- ▶ 1 KW Solar PV Panel Poly with Mounting Frame ▶ 3 KVA Solar Inverter with builtin charge controller. ▶ 200 Ah Deep Cycle maintenance free batteries (8 Nos.) each 12 VDC with Battery Stand. ▶ Solar PV Cables, fixing and hardware ▶ Installation and Transportation.	1.00	P. Job	995,000	995,000	982,000	982,000	1,000,000	1,000,000		
Total									995,000	982,000	1,000,000



(Roshan Ali Kansoro)
 Deputy Director (Works), PDM&E Cell
 Culture, Tourism & Antiquities Department
 Government of Sindh.
 MEMBER / SECRETARY


(Aljaz Ahmed Shaikh)
 Assistant Director
 Directorate General Culture Sindh
 Culture, Tourism & Antiquities Department
 Government of Sindh.
 MEMBER


(Engr. Zafar Iqbal)
 Executive Engineer
 Local Government
 Government of Sindh.
 MEMBER


(Muhammad Qasim)
 Section Officer (Dev-IV)
 Finance Department
 Government of Sindh
 MEMBER


(Asjad Mehmood)
 Director, PDM&E Cell
 Culture, Tourism & Antiquities Department
 Government of Sindh.
 CHAIRMAN



Bid Evaluation Report


1. Name of Procuring Agency: PDMI&E CELL, Culture, Tourism & Antiquities Department, Government of Sindh, Karachi
2. Tender Reference No: No.DIR/PDMI&E CELL/CT&AD/ADP-2014-15/373 Dated 20.03.2015
3. Tender Description: **Restoration of Doors & Windows at Takht Khudaabad Masjid (Tender-2)**
4. Method of Procurement: Single Stage – Single Envelope Procedure as per SPPRA Rule-2010
5. Tender Published: SPPRA ID No. 23315
6. Total Bid documents Sold: 03 (Three)
7. Total Bids Received: 03 (Three)
8. Technical Bid Opening date: 10.04.2015
9. No. of Bid technically qualified (if applicable): 03 (Three)
10. Bid(s) Rejected: Nil
11. Financial Bid Opening date: 10.04.2015


12. Bid Evaluation Report:


S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking In terms of cost	Comparison with estimated cost	Reasons for acceptance/ Rejection	Remarks
0	1	2	3	4	5	6
1.	M/S HWB & CO	980,670	Lowest	Within the budget estimated Cost	Found lowest	Recommended for Contract Award
2.	M/S Saif Enterprises	1,002,228	Highest	Within the budget estimated Cost	High Price	—
3.	M/S Waliullah Bhutto	1,022,418	Highest	Within the budget estimated Cost	High Price	—


(Eng. Zafar Iqbal)
Executive Engineer
Local Government Department
Government of Sindh
Member


(Muhammad Qasim)
Section Officer (Dev-IV)
Finance Department
Government of Sindh
Member


(Atijaz Ahmed Shaikh)
Assistant Director Culture
Culture, Tourism & Antiquities Department
Government of Sindh
Member


(Roshan Ali Kanero)
Deputy Director (Works) PDMI&E Cell
Culture, Tourism & Antiquities Department
Government of Sindh
Member/Secretary


(Asjad Mehmood)
Director PDMI&E Cell
Culture, Tourism & Antiquities Department
Government of Sindh
Chairman

GOVERNMENT OF SINDH



COMPARATIVE STATEMENT

**RESTORATION OF DOORS & WINDOWS
AT TAKHT KHUDABAD MASJID**


CULTURE, TOURISM AND ANTIQUITIES DEPARTMENT

**RESTORATION OF DOORS & WINDOWS
AT TAKHT KHUDABAD MASJID**

COMPARATIVE STATEMENT

S.No.	Item of Work	Quantity	Unit	HWB & Co.		Saif Enterprises		Waliullah Bhutto	
				Rate	Amount	Rate	Amount	Rate	Amount
1	Dismantling / damaged pacca bricks masonry / tile laid in lime chiroli mortar with special care to avoid any sort of damage to the adjoining old structure or vaulted roof.	972.00	P. Cft	70	68,040	72	69,984	73	70,956
2	Providing and laying 2" thick topping cement concrete (1:2:4) including Surface finishing and dividing into panels	864.00	P. Sft	45	38,880	46	39,744	47	40,608
3	Pacca brick work in ground floor in: Cement sand mortar 1:4	198.00	P. Cft	150	29,700	153	30,294	156	30,888
4	Cement Plaster 1:4 upto 20' feet height 3/4" thick	396.00	P. Sft	165	65,340	169	66,924	172	68,112
5	Cement plaster 1:2 upto 20' hieight 1/2" thick	396.00	P. Sft	140	55,440	143	56,628	146	57,816
6	Applying floating coat of Cement 1/32" thick.	1,260.00	P. Sft	50	63,000	51	64,260	52	65,520
7	Distempering 3 coats.	4,320.00	P. Sft	42	181,440	43	185,760	44	190,080
8	Fist class deodar wood wrought, joinery in doors and windows etc, fixed in position including chowkats hold fasts hinges, iron tower bolts, chocks cleats, handles and cords with hooks, etc. Deodar panelled or panelled and glazed, or fully glazed.(a) 2" thick	288.00	P. Sft	1,380	397,440	1,408	405,504	1,436	413,568
9	French polishing complete On new work.	618.00	P. Sft	50	30,900	51	31,518	52	32,136


10	Supplying & fixing in position iron/steel grill of 3/4" x 1/4" size flat iron of approved design including painting 3 coats etc. complete (weight not to be less than 3.7 Lbs./Sq. Foot of finished grill).	140.25	P. Sft	300	42,075	306	42,917	312	43,758
11	Preparing surface and painting guard bars, gates of iron bars, gratings, railings (including standards braces, etc). And similar open work.	280.50	P. Sft	30	8,415	31	8,696	32	8,975
Total							980,670	1,002,228	1,022,418


(Roshan Ali Kansorbi)
 Deputy Director (Works), PDM&E Cell
 Culture, Tourism & Antiquities Department
 Government of Sindh
 MEMBER / SECRETARY


(Afraz Ahmed Shaikh)
 Assistant Director
 Directorate General Culture Sindh
 Culture, Tourism & Antiquities Department
 Government of Sindh
 MEMBER


(Eng. Zafer Iqbal)
 Executive Engineer
 Local Government
 Government of Sindh
 MEMBER


(Muhammad Qasim)
 Section Officer (Dev-IV)
 Finance Department
 Government of Sindh
 MEMBER


(Asjad Mehmood)
 Director, PDM&E Cell
 Culture, Tourism & Antiquities Department
 Government of Sindh
 CHAIRMAN




**CULTURE, TOURISM & ANTIQUITIES DEPARTMENT
GOVERNMENT OF SINDH**


Bid Evaluation Report


1. Name of Procuring Agency: PDMI&E CELL Culture, Tourism & Antiquities Department,
Government of Sindh, Karachi
2. Tender Reference No: No.DIR/PDMI&E CELL/CT&AD/ADP-2014-15/373 Dated 20.03.2015
3. Tender Description: **Fixing of Electrification Work at Takht
Khudaabad Masjid (Tender-3)**
4. Method of Procurement: Single Stage – Single Envelope Procedure as per SPPRA Rule-2010
5. Tender Published: SPPRA ID No. 23315
6. Total Bid documents Sold: 03 (Three)
7. Total Bids Received: 03 (Three)
8. Technical Bid Opening date: 10.04.2015
9. No. of Bid technically qualified
(if applicable) 03 (Three)
10. Bid(s) Rejected: Nil
11. Financial Bid Opening date: 10.04.2015


12. Bid Evaluation Report:


S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking In terms of cost	Comparison with estimated cost	Reasons for acceptance/ Rejection	Remarks
0	1	2	3	4	5	6
1.	M/S HWB & CO	276,450	Lowest	Within the budget estimated Cost	Found lowest	Recommended for Contract Award
2.	M/S Saif Enterprises	284,430	Highest	Within the budget estimated Cost	High Price	—
3.	M/S Waliullah Bhutto	295,600	Highest	Within the budget estimated Cost	High Price	—


(Engr. Zafar Iqbal)
Executive Engineer
Local Government Department
Government of Sindh
Member


(Muhammad Qasim)
Section Officer (Dev-IV)
Finance Department
Government of Sindh
Member


(Aijaz Ahmed Shaikh)
Assistant Director Culture
Culture, Tourism & Antiquities Department
Government of Sindh
Member


(Roshan Ali Kanastro)
Deputy Director (Works) PDMI&E Cell
Culture, Tourism & Antiquities Department
Government of Sindh
Member/Secretary


(Asjad Mehmood)
Director PDMI&E Cell
Culture, Tourism & Antiquities Department
Government of Sindh
Chairman

GOVERNMENT OF SINDH



COMPARATIVE STATEMENT

**FIXING OF ELECTRIFICATION WORK
AT TAKHT KHUDABAD MASJID**

CULTURE, TOURISM AND ANTIQUITIES DEPARTMENT

**FIXING OF ELECTRIFICATION WORK
AT TAKHT KHUDABAD MASJID**

COMPARATIVE STATEMENT

S.No.	Item of Work	Quantity	Unit	Saif Enterprises		HWB & Co.		Waliullah Bhutto	
				Rate	Amount	Rate	Amount	Rate	Amount
1	Providing wiring and connection of PVC cable of 20 mm dia with high impact conduit recessed in slab / wall complete in all respects	300.00	P. Meter	85	25,500	80	24,000	82	24,600
2	One light point controlled through one switch (from switch to point)	1.00	Each	8,000	8,000	10,000	10,000	9,000	9,000
3	Supplying and fixing of Channel Patti to all rooms on exterior side of wall surface complete in all respects	40.00	Each	350	14,000	300	12,000	320	12,800
4	Supplying, fixing and distribution of points to all rooms with wire of 5 Amp complete in all respects.	4.00	Each	5,000	20,000	7,000	28,000	6,000	24,000
5	Electrical point work include laying of conduit installation of boxes and wiring from the distribution board upto the point complete in all respects								
	Light points wiring upto the switch	30.00	P. Point	165	4,950	160	4,800	170	5,100
	General purpose of socket outlet points	20.00	P. Point	130	2,600	125	2,500	150	3,000
	Ceiling fan points	10.00	P. Point	130	1,300	125	1,250	150	1,500
6	Electrical devices work include fixing of devices and wire termination complete in all respects.								
	3 Pin Sockets outlets	8.00	Each	80	640	100	800	100	800
	2 Pin sockets outlets	15.00	Each	60	900	80	1,200	60	900
	One way light switch	15.00	Each	60	900	60	900	60	900
	Fan regulator	8.00	Each	80	640	150	1,200	100	800

7	Providing, fixing, connect and commission light fixtures Philips make or equivalent with Philips components as approve, complete in all respects and ready for use.	12.00	Each	500	6,000	600	7,200	700	8,400
	Philips Type Flood ECO Light	6.00	Each	900	5,400	1,000	6,000	800	4,800
	Fancy light fixtures Wall mounted with 1x24W PLCE lamp.	6.00	Each	600	3,600	500	3,000	500	3,000
8	Gate Light fixture with 1x24W PLCE lamp.	8.00	Each	10,000	80,000	9,200	73,600	9,500	76,000
9	Providing, fixing, connect and commission fan fixtures best make with components as approve, complete in all respects and ready for use.								
	Installation of Split type Air-conditioning units (Gree or as approved by the Engineer Incharge) including Stabilizer (Universal), wiring, switch, fittings, making cuts / holes in walls and floors etc; and making good the same as required sealing the holes where required, complete in all respects and ready for use.	1.00	P. Job	110,000	110,000	100,000	100,000	120,000	120,000
						284,430	276,450	295,600	


Total


(Roshan Ali Kansola)
 Deputy Director (Works), PDM&E Cell
 Culture, Tourism & Antiquities Department
 Government of Sindh.
 MEMBER / SECRETARY


(Ajaz Ahmed Shaikh)
 Assistant Director
 Directorate General Culture Sindh
 Culture, Tourism & Antiquities Department
 Government of Sindh.
 MEMBER


(Engineer Incharge)
 Executive Engineer
 Local Government
 Government of Sindh.
 MEMBER


(Muhammad Gasim)
 Section Officer (Dev-IV)
 Finance Department
 Government of Sindh
 MEMBER


(Asjad Mehmood)
 Director, PDM&E Cell
 Culture, Tourism & Antiquities Department
 Government of Sindh.
 CHAIRMAN

