### ATTENDANCE SHEET OF BIDDERS

The following contractors / firms have participated in the bidding process and offered their rates for the work of

- i) Earth Work along Johi Branch from RD 40 to 141 in Johi Division @ Dadu.
- ii) De-Silting work & Maintenance of Inspection Path along Johi Branch in Johi Division @ Dadu.
- iii) Repair of D.O's along Johi Branch in Johi Sub-Division of Johi Division @ Dadu.

#### **DATED ON 28-04-2015**

Sr. No.	Name of Contractor	Signature
01.	M/S Al-Khair Construction Co:	A STATE OF THE STA
02.	M/S SMK Construction Co:	JA:
03.	M/S Al-Mustafa Engineer Contractor & Developers	ala

(Mohammad Vaqoob Qazi) Divisional Accounts Officer Johi Division @ Dadu (Ghulam Nabi Lund) Executive Engineer Johi Division @ Dadu

Superintending Engineer Western Sindh Circle Larkana

### BID EVALUATION REPORT

M. Name of Procuring Agency

EXECUTIVE ENGINEER, JOHI DIVISION @ DADU.

Tender Reference No.

3. Tender Description / Name of Work / Item

No. TC/G-55/331 dated 02-04-2015

 Earth Work along Johi Branch from RD 40 to 141 in Johi Division @ Dadu.

ii) De-Silting work & Maintenance of Inspection Path along Johi Branch in Johi Division @ Dadu.

iii) Repair of D.O's along Johi Branch in Johi Sub-Division of Johi Division @ Dadu.

4. Method of Procurement

Tender Published

Total Bid documents sold

Total Bid Received

8. Technical Bid Opening date (if applicable)

9. No. of Bid technically qualified (if applicable)

10. Bid(s) Rejected

11. Financial Bid Opening date

12. Bid Evaluation Report

Under SPPRA Rule 2010

Bid Called from Pre-Qualified Contractors

03 Nos.

03 Nos.

N.A

N.A

N.A

28-04-2015

Sr. No.	Name of Firm / Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for Acceptance/ Rejection	Remarks
01.	M/S Al-Khair Construction Co:	112,705,458/-	Lowest	14.39% Above	Accepted as lowest Bid	E H SH
02.	M/S Al-Mustafa Engineer Contractor & Developers	113,197,454/-	2 <sup>ND</sup> Lowest	14.89% Above	Rejected as Highest Bid	
03.	M/S SMK Construction Co:	113,408,310/-	3 <sup>RD</sup> Lowest	15.10% Above	Rejected as Highest Bid	And the

(Habibuffah Kabooro) Member

Executive Engineer Southern Dadu Division

ASSISTANT ENGINEER
PUBLICE HEALTH ENGG: S/DIVIN

(Ghulam Nabi Lund) Member Executive Engineer Johi Division @ Dadu

(Mohammad Yaqoob Qazi) Member Secretary Divisional Accounts Officer Johi Division @ Dadu

(Amjad Pervez Dawach) Chairman Superintending Engineer

Western Sindh Circle Larkana



Date of Opening: - 28-04-2015.

## COMPARATIVE STATEMENT

NAME OF WORK

- i) Earth Work along Johi Branch from RD 40 to 141 in Johi Division @ Dadu.
  - ii) De-Silting work & Maintenance of Inspection Path along Johi Branch in Johi Division @ Dadu.
  - iii) Repair of D.O's along Johi Branch in Johi Sub-Division of Johi Division @ Dadu.

s. NO.	Name of Contractor	Rate Quoted by the Contractor	Remarks
01.	M/S Al-Khair Construction Co:	14.39%	Lowest
02.	M/S Al-Mustafa Engineer Contractor & Developers	14.89%	Above
03.	M/S SMK Construction Co:	15.10%	Above

## TENDERING COMMITTEE

(Habibullah Kabooro)

Member Executive Engineer Southern Dadu Division

100 10

(Amjad Pervez Dawach)

Chairman Superintending Engineer Western Sindh Circle Larkana (Ghulam Nabi Lund) Member Executive Engineer Johi Division @ Dadu

(Mohammad Yaqoob Qazi) Member Secretary Divisional Accounts Officer Johi Division @ Dadu



Date of Opening: - 28-04-2015.

### COMPARATIVE STATEMENT

NAME OF WORK

- Earth Work along Johi Branch from RD 40 to 141 in Johi Division @ Dadu.
  - De-Silting work & Maintenance of Inspection Path along Johi Branch in Johi Division @ Dadu.
  - iii) Repair of D.O's along Johi Branch in Johi Sub-Division of Johi Division @ Dadu.

S. NO.	Name of Contractor	Rate Quoted by the Contractor	Remarks
01.	M/S Al-Khair Construction Co:	14.39%	Lowest
02.	M/S Al-Mustafa Engineer Contractor & Developers	14.89%	Above
03.	M/S SMK Construction Co:	15.10%	Above

Rate quoted by M/S Al-Khair Construction Co; Government Contractor at Rs. 14.39% above the estimated rates entered in Schedule "B" is lowest rates.

(Mohammad Yaqoob Qazi) Divisional Accounts Officer Johi Division @ Dadu (Ghulam Nabi Lund)
Executive Engineer
Johi Division @ Dadu

### FINANCIAL REVIEW

	AS PER ESTIMA	ATE		AS PER TENDER	
01.	Amount of Schedule "B"	56,940,444/-	01.	Amount of Schedule "B"	56,940,444/-
02.	Amount of Schedule "B"	31,151,237/-	02.	Amount of Schedule "B"	31,151,237/-
03.	Amount of Schedule "B"	5,531,350/-	03.	Amount of Schedule "B"	5,531,350/-
04.	Cartage	4,898,843/-	04.	Rates quoted by the Commiss at the Rs. 27.15% above in Schedule "B"	19,082,427/-
LV	TOTAL RS.	98,521,874/-		TOTAL RS.	112,705,458/-

112,705,458/- (-) 98,521,874/- x 100 = 14.39% above the Estimated Cost 98,521,874/-

(Mohammad Yaqoob Qazi) Divisional Accounts Officer Johi Division @ Dadu (Ghulam Nabi Lund) Executive Engineer ohi Division @ Dadu

### ATTENDANCE SHEET OF BIDDERS

The following contractors / firms have participated in the bidding process and offered their rates for the work of STONE PITCHING ALONG JOHI BRANCH FROM RD 0.0 TO 5.0, RD 15.0, 18.0, 23.0 & RD 44.0 TO 51.0 IN JOHI DIVISION @ DADU.

#### **DATED ON 28-04-2015**

Sr. No.	Name of Contractor	Signature
01.	M/S Al-Khair Construction Co:	7 9 yay.
02.	M/S SMK Construction Co:	3/X
03.	M/S Al-Mustafa Engineer Contractor & Developers	

(Mohammad Yagoob Qazi) Divisional Accounts Officer Johi Division @ Dadu (Ghulam Nabi Lund) Executive Engineer Johi Division @ Dadu

Superintending Engineer Western Sindh Circle Larkana

### BID EVALUATION REPORT

1 Name of Procuring Agency EXECUTIVE ENGINEER, JOHI DIVISION @ DADU. Tender Reference No. 2. No. TC/G-55/331 dated 02-04-2015 3. Tender Description / Name of Work / Item STONE PITCHING ALONG JOHI BRANCH FROM RD 0.0 TO 5.0, RD 15.0, 18.0, 23.0 & RD 44.0 TO 51.0 IN JOHI DIVISION @ DADU. 4. Method of Procurement Under SPPRA Rule 2010 5. Tender Published **Bid Called from Contractors** Total Bid documents sold 6. 03 Nos. 7. Total Bid Received 03 Nos. 8. Technical Bid Opening date (if applicable) N.A. 9. No. of Bid technically qualified (if applicable) N.A 10. Bid(s) Rejected N.A 11. Financial Bid Opening date 28-04-2015

Sr. No.	Name of Firm / Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for Acceptance/ Rejection	Remarks
01.	M/S Al-Khair Construction Co:	83,051,824/-	1 <sup>5†</sup> Lowest	14.24% Above	Accepted as lowest Bid	
02.	M/S Al-Mustafa Engineer Contractor & Developers	83,125,656/-	2 <sup>ND</sup> Lowest	14.35% Above	Rejected as Highest Bid	LES
03.	M/S SMK Construction Co:	83,173,807/-	3 <sup>IID</sup> Lowest	14.41% Above	Rejected as Highest Bid	

(Habiballah Kabooro) Member

Bid Evaluation Report

12.

Executive Engineer Southern Dadu Division

ASSIST ENGINEER
PUBLICE HEALTH ENGG: S/DIV

(Amjed Pervez Dawach) Chairman

Superintending Engineer Western Sindh Circle Larkana (Ghulam Nabi Lund) Member Executive Engineer Johi Division @ Dadu

(Mohammad Yaqoob Qazi) Member / Secretary Divisional Accounts Officer Johi Division @ Dadu



Date of Opening: - 28-04-2015.

### COMPARATIVE STATEMENT

NAME OF WORK

STONE PITCHING ALONG JOHI BRANCH FROM RD 0.0 TO 5.0, RD 15.0, 18.0, 23.0 & RD 44.0 TO 51.0 IN JOHI DIVISION @ DADU.

S. NO.	Name of Contractor	Rate Quoted by the Contractor	Remarks
01.	M/S Al-Khair Construction Co:	158.72%	Lowest
02.	M/S Al-Mustafa Engineer Contractor & Developers	159.10%	Above
03.	M/S SMK Construction Co:	158.95%	Above

### TENDERING COMMITTEE

uffah Kabooro Member Executive Engineer

Southern Dadu Division

DADU

(Amjed Pervez Dawach) Chairman

Superintending Engineer Western Sindh Circle Larkana

Member Executive Engineer Johi Division @ Dadu

(Mohammad Yagoob Qazi) Member Secretary Divisional Accounts Officer Johi Division @ Dadu



Date of Opening: - 28-04-2015.

### COMPARATIVE STATEMENT

NAME OF WORK

RD 0.0 TO 5.0, RD 15.0, 18.0, 23.0 & RD 44.0 TO 51.0 IN JOHI DIVISION @ DADU.

S. NO.	Name of Contractor	Rate Quoted by the Contractor	Remarks
01.	M/S Al-Khair Construction Co:	158.72%	Lowest
02.	M/S Al-Mustafa Engineer Contractor & Developers	159.10%	Above
03.	M/S SMK Construction Co:	158.95%	Above

Rate quoted by M/S Al-Khair Construction Co: Government Contractor at Rs. 158.72% above the estimated rates entered in Schedule "B" is lowest rates.

(Mohammad Vaccob Qazi) Divisional Accounts Officer Johi Division @ Dadu (Ghulam Nabi Lund) Executive Engineer Johi Division @ Dadu

#### FINANCIAL REVIEW

.135	AS PER ESTIMA	ATE		AS PER TENDER	THE STATE OF THE S
01.	Amount of Schedule "B"	32,101,045/-	01.	Amount of Schedule "B"	32,101,045/-
02.	Cartage	40,592,335/-	02.	Rates quoted by the Contractor at the Rs. 158.72% above in Schedule "B"	50,950,779/-
	TOTAL RS.	72,693,380/-		TOTAL RS.	83,051,824/-
					and the same

 $\frac{83,051,824/-(-)}{72,693,380/-}$  x  $\frac{100}{14.24\%}$  above the Estimated Cost

(Mohammad Yaccob Qazi) Divisional Accounts Officer Johi Division @ Dadu

(Ghulam Nabi Lund) Executive Engineer Johi Division @ Dadu

## ATTENDANCE SHEET OF BIDDERS

The following contractors / firms have participated in the bidding process and offered their rates for the work of

i) CONSTRUCTION OF LINING OF PAHORE MINOR FROM RD 0.0 TO 8.0.

ii) CONSTRUCTION OF DIVERSION CHANNEL FOR LINING OF PAHORE MINOR.

iii) CONSTRUCTION OF VILLAGE BRIDGE FOR LINING OF PAHORE MINOR

iv) CONSTRUCTION OF MODULES FOR LINING OF PAHORE MINOR

#### **DATED ON 28-04-2015**

Sr. No.	Name of Contractor	Signature
01.	M/S Al-Khair Construction Co:	A.
02.	M/S SMK Construction Co:	The state of the s
03.	M/S Al-Mustafa Engineer Contractor & Developers	

(Mohammad Yaqqob Qazi) Divisional Accounts Officer Johi Division @ Dadu (Ghulam Nabi Lund) Executive Engineer Johi Division @ Dadu

Superintending Engineer Western Sindh Circle Larkana

### BID EVALUATION REPORT

1. Name of Procuring Agency

EXECUTIVE ENGINEER, JOHI DIVISION @ DADU.

Tender Reference No.

No. TC/G-55/331 dated 02-04-2015

3. Tender Description / Name of Work / Item

i) CONSTRUCTION OF LINING OF PAHORE MINOR FROM RD 0.0 TO 8.0.
ii) CONSTRUCTION OF DIVERSION

CONSTRUCTION OF DIVERSION CHANNEL FOR LINING OF PAHORE MINOR.

iii) CONSTRUCTION OF VILLAGE BRIDGE FOR LINING OF PAHORE MINOR.

iv) CONSTRUCTION OF MODULES FOR LINING OF PAHORE MINOR

4. Method of Procurement

5. Tender Published

6. Total Bid documents sold

7. Total Bid Received

8. Technical Bid Opening date (if applicable)

No. of Bid technically qualified (if applicable)

10. Bid(s) Rejected

11. Financial Bid Opening date

12. Bid Evaluation Report.

Under SPPRA Rule 2010

Bid Called from Contractors

03 Nos.

03 Nos.

N.A

N.A

N.A

28-04-2015

Sr. No.	Name of Firm / Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for Acceptance/ Rejection	Remarks
01.	M/S Al-Khair Construction Co:	68,591,372/-	1 <sup>ST</sup> Lowest	14.34% Above	Accepted as lowest Bid	
02.	M/S SMK Construction Co:	68,746,189/-	2 <sup>ND</sup> Lowest	14.60% Above	Rejected as Highest Bid	
03.	M/S Al-Mustafa Engineer Contractor & Developers	69,118,895/-	3 <sup>ND</sup> Lowest	15.22% Above	Rejected as Highest Bid	

(Habibullah Kabooro)

Member

Executive Engineer

Southern Dadu Division

ASSISTANT ENGINEER
PUBLICE HEALTH ENGG: S/DIV

(Amjad Pervez Dawach) Chairman

Superintending Engineer Western Sindh Circle Larkana (Ghulam Nabi Lund) Member

Executive Engineer Johi Division @ Dadu

(Mohammad Yaqoob Qazi) Member / Secretary Divisional Accounts Officer Johi Division @ Dadu



Date of Opening: - 28-04-2015.

## COMPARATIVE STATEMENT

NAME OF WORK

- i) CONSTRUCTION OF LINING OF PAHORE MINOR FROM RD 0.0 TO 8.0.
  - ii) CONSTRUCTION OF DIVERSION CHANNEL FOR LINING OF PAHORE MINOR.
  - iii) CONSTRUCTION OF VILLAGE BRIDGE FOR LINING OF PAHORE MINOR
  - iv) CONSTRUCTION OF MODULES FOR LINING OF PAHORE MINOR

S. NO.	Name of Contractor	Rate Quoted by the Contractor	Remarks	
01.	M/S Al-Khair Construction Co:	19.58%	Lowest	
02.	M/S SMK Construction Co:	19.85%	Above	
03.	M/S Al-Mustafa Engineer Contractor & Developers	20.50%	Above	

U

## TENDERING COMMITTEE

(Habibullah Kabooro)

Member Executive Engineer Southern Dadu Division

PUBLICE HEALTH ENGG: S/DIV

(Amjad Pervez Dawach) Chairman

Superintending Engineer Western Sindh Circle Larkana (Ghulam Nabi Lund) Member Executive Engineer Johi Division @ Dadu

(Mohammad Vaqoob Qazi) Member / Secretary Divisional Accounts Officer Johi Division @ Dadu



Date of Opening: - 28-04-2015.

### COMPARATIVE STATEMENT

NAME OF WORK

- i) CONSTRUCTION OF LINING OF PAHORE MINOR FROM RD 0.0 TO 8.0.
  - ii) CONSTRUCTION OF DIVERSION CHANNEL FOR LINING OF PAHORE MINOR.
  - iii) CONSTRUCTION OF VILLAGE BRIDGE FOR LINING OF PAHORE MINOR
  - iv) CONSTRUCTION OF MODULES FOR LINING OF PAHORE MINOR

S. NO.	Name of Contractor	Rate Quoted by the Contractor	Remarks	
01.	M/S Al-Khair Construction Co:	19.58%	Lowest	
02.	M/S SMK Construction Co:	19.85%	Above	
03.	M/S Al-Mustafa Engineer Contractor & Developers	20,50%	Above	

Rate quoted by M/S Al-Khair Construction Co; Government Contractor at Rs. 19.58% above the estimated rates entered in Schedule "B" is lowest rates.

(Mohammad Yagoob Qazi) Divisional Accounts Officer Johi Division @ Dadu

Relievelol. (Ghulam Nabi Lund) Executive Engineer Sohi Division @ Dadu

### FINANCIAL REVIEW

AS PER ESTIMATE			AS PER TENDER			
Amount of Schedule "B"	40,112,797/-	01.	Amount of Schedule "B"	-	40,112,797/-	
Amount of Schedule "B"	16,495,941/-	02	Amount of Schedule "B"	-12	16,495,941/-	
Amount of Schedule "B"	477,044/-	03.	Amount of Schedule "B"		477,044/-	
Amount of Schedule "B"	278,533/-	04,	Amount of Schedule "B"		278,533/-	
Cartage	2,622,632/-	05.	Rates quoted by the Contractor at the Rs. 19,58% above in Schedule "B"	+	11,227,057/-	
TOTAL RS.	59,986,947/-		TOTAL RS.		68,591,372/-	
	Amount of Schedule "B" Amount of Schedule "B" Amount of Schedule "B" Amount of Schedule "B" Cartage	Amount of Schedule "B" 40,112,797/- Amount of Schedule "B" 16,495,941/- Amount of Schedule "B" 477,044/- Amount of Schedule "B" 278,533/- Cartage 2,622,632/-	Amount of Schedule "B" 40,112,797/- 01, Amount of Schedule "B" 16,495,941/- 02, Amount of Schedule "B" 477,044/- 03, Amount of Schedule "B" 278,533/- 04, Cartage 2,622,632/- 05.	Amount of Schedule "B"         40,112,797/-         01, Amount of Schedule "B"           Amount of Schedule "B"         16,495,941/-         02, Amount of Schedule "B"           Amount of Schedule "B"         477,044/-         03, Amount of Schedule "B"           Amount of Schedule "B"         278,533/-         04, Amount of Schedule "B"           Cartage         2,622,632/-         05, Rates quoted by the Contractor at the Rs. 19,58% above in Schedule "B"	Amount of Schedule "B"	

68,591,372/- (-) 59,986,947/- x 100 = 14,34% above the Estimated Cost 59,986,947/-

(Mohammad Yagoob Divisional Accounts Officer Johi Division @ Dadu

Bul Nelsole (Ghulam Nabi Lund) Executive Engineer Sohi Division @ Dadu