

To,

NO.TC/G-55/ 95 /2012
Provincial Highway Division
Badin, Dated:- 20-1-2012

M/s New Murwat Builders,
Government Contractor,
Badin

SUBJECT: - W/R OF TANDO BAGO - NINDO ROAD MILE 6/0-8/0.

REFERENCE: - Your Tender dated, 13 / 01 /2012

The lowest rate quoted by you for execution of above subjected work as mentioned below has been approved by the Chief Engineer, Highways Sindh, Hyderabad vide his letter No: H (6)/ Badin-C(i) 802, Dated 18-01-2012 for the above subjected work as conveyed by the Superintending Engineer, Provincial Highways Circle Hyderabad vide his letter No: TC'G-55 162, Dated: - 19-01-2012.

PART "A" ROAD WORK:

10.20% Below

PART "B" CULVERTS 06 Nos:

66.00% Above

You are therefore directed to please start the above work the supervision/instruction of the Assistant Engineer, Highway Sub-Division Badin, with 7 (seven) days from the date of issue of this letter. The time allowed for completion of the work 18 Months. The work is to be carried out according to P.W.D Specification and strictly according to Technical Sanction accorded by competent authority.

1. A Programme of work may be chalked out in concurrence with the contractor and acted upon strictly.
2. No expenditure to be incurred beyond the original Administrative Approval and funds.
3. This approval and acceptance is subject to the following conditions.
 - i. No premium shall be allowed on Non-Scheduled items.
 - ii. No separate payment for carriage of materials shall be made. Premium quoted by the Contractor covers the cost of carriage material involved.
 - iii. All materials required for construction shall be procured and brought at site by contractor at his own cost from approved sources /quarries.
 - iv. No payment of extra item shall be made unless written orders is given to contractor by the Divisional Officer for execution of such extra items and approved by the competent authority.
 - v. Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
 - vi. Contractor shall arrange bitumen from the National Refinery only and payment on accounts of bituminous item work done shall be made on production of such certificate of the contractor from the National Refinery.
 - vii. Work will be carried out strictly as per P.W.D. Specifications.
 - viii. All requisite codal formalities will be observed before start of work.
 - ix. Water charge and leads and lifts of materials are included in the item of work.
 - x. No separate payment there of will be made to the contractor for any reason at any stage.
 - xi. Correction in the schedule "B" be got initialed by the Contractor and Executive Engineer before issuance of work order.
 - xii. Item of earth work 95% compaction shall not be executed without Vibratory Road Roller.
 - xiii. No escalation whatever will be allowed the work is continued in next year for want of requisite funds.

- xiv Schedule "B" should be initiated by the Contractor and Executive Engineer before issuance of work order.
- xv Scheme must be completed within A.A.
- xvi It may be noted that the carpet work must be carriage out through pave machine.
- xvii Sub base should be laid in five Layer (3" each) and have course each 1.5m width.
- xviii Land should be acquired legally before execution the work.

You are requested to please supply a copy of the partnership deed and power of attorney if favour of a person who is to received payment and material etc and to deal with this office in connection with your contract for this work with the Department.

You should also please intimate in writing a responsible agent / person who should remain present at the site of the work during the usual working hours and all other items when desired by the Engineer incharge and his subordinates to received orders and instructions etc.

Sh
 EXECUTIVE ENGINEER
 PROVINCIAL HIGHWAY DIVISION
 BADIN

Copy F.W.C.S to the Superintending Engineer, Provincial Highway Circle Hyderabad for information with reference to his letter No.TC/G-55/162, Dated: - 19-01-2012.

Copy forwarded to the Assistant Engineer, Highway Sub-Division Badin. Actual date of start of the work should be reported in course of time. The work should be strictly carried out as per provisions of detailed working estimate technically sanctioned by the Chief Engineer, Highways Sindh Hyderabad. The expenditure must be restricted to availability of funds and be kept within the amount allocated / released.

oh
 EXECUTIVE ENGINEER
 PROVINCIAL HIGHWAY DIVISION
 BADIN

To,

NO.TC/G-55/ 97 /2012
Provincial Highway Division
Badin, Dated:- 23/1/2012

M/s Kazi Nisar Ahmed & Co,
Government Contractor,
Badin

SUBJECT: -

CONSTRUCTION OF MATLI BYE PASS ROAD FROM HYDERABAD-
BADIN ROAD AT MILE 29/0 TO MATLI-TANDO GHULAM ALI ROAD
MILE 0/7+220'-1/1+220'

REFERNCE: -

Your Tender dated: - 13-01-2012

The lowest rate quoted by you for execution of above subjected work as mentioned below has been approved by the Superintending Engineer, Provincial Highways Circle Hyderabad vide his letter No: TC-G-55-150, Dated: - 19-01-2012.

PART "A" ROAD WORK:
2.80% Above

PART "B" M.STRUCTURE:
54.00% Above


You are there fore directed to please start the above work the supervision/instruction of the Assistant Engineer, Highway Sub-Division Matli, with 7 (seven) days from the date of issue of this letter. The time allowed for completion of the work 04 Months. The work is be carried out according to P.W.D Specification and strictly according to Technical Sanction accorded by competent authority.

1. A Programme of work may be chalked out in concurrence with the contractor and acted upon strictly.
2. No expenditure to be incurred beyond the original Administrative Approval and funds.
3. This approval and acceptance is subject to be following conditions.
 - i. No premium shall be allowed on Non-Scheduled items.
 - ii. No separate payment for carriage of materials shall be made. Premium quoted by the Contractor covers the cost of carriage material involved.
 - iii. All materials required for construction shall be procured and brought at site by contractor at his own cost from approved sources quarries.
 - iv. No payment of extra item shall be made unless written orders is given to contractor by the Divisional Officer for execution of such extra items and approved by the competent authority.
 - v. Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
 - vi. Contractor shall arrange bitumen from the National Refinery only and payment on accounts of bituminous item work done shall be made on production of such certificate of the contractor from the National Refinery.
 - vii. Work will be carried out strictly as per P.W.D. Specifications.
 - viii. All requisite codal formalities will be observed before start of work.
 - ix. Water charge and leads and lifts of materials are included in the item of work.
 - x. No separate payment there of will be made to the contractor for any reason at any stage.
 - xi. Correction in the schedule "B" be got initialed by the Contractor and Executive Engineer before issuance of work order.
 - xii. Item of earth work 95% compaction shall not be executed without Vibratory Road Roller.
 - xiii. No escalation whatever will be allowed the work is continued in next year for want of requisite funds.

- xiv Schedule "B" should be initiated by the Contractor and Executive Engineer before issuance of work order.
- xv Scheme must be completed within A.A.
- xvi It may be noted that the carpet work must be carried out through pave machine.
- xvii Sub base should be laid in five Layer (3" each) and base course each Layer not more than 4 1/2" Thick.
- xviii Land should be acquired legally before execution the work.


You are requested to please supply a copy of the partnership deed and power of attorney if favour of a person who is to received payment and material etc and to deal with this office in connection with your contract for this work with the Department.

You should also please intimate in writing a responsible agent person who should remain present at the site of the work during the usual working hours and all other items when desired by the Engineer incharge and his subordinates to received orders and instructions etc.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

Copy F.W.C.S to the Superintending Engineer, Provincial Highway Circle Hyderabad for information with reference to his letter No.TC:G-55-150, Dated: - 19-01-2012.

Copy forwarded to the Assistant Engineer, Highway Sub-Division Mati. Actual date of start of the work should be reported in course of time. The work should be strictly carried out as per provisions of detailed working estimate technically sanctioned by the Chief Engineer, Highways Sindh Hyderabad. The expenditure must be restricted to availability of funds and be kept within the amount allocated released.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

To.

NO.TC/G-55/ 99 /2012
Provincial Highway Division
Badin, Dated:- 23-1-2012

M/s Hosh Ayaz Construction,
Government Contractor,
Badin

SUBJECT:- WIDENING & RECONDITIONING OF KADHAN-NINDO ROAD MILE 6/0-8/0.

REFERENCE:- Your Tender dated: - 13-01-2012

The lowest rate quoted by you for execution of above subjected work as mentioned below has been approved by the Chief Engineer, Highways Sindh, Hyderabad vide his letter No: H (6)/ Badin-C(i)- 801. Dated: - 18-01-2012 for the above subjected work as conveyed by the Superintending Engineer, Provincial Highways Circle Hyderabad vide his letter No: TC/G-55/ 161, Dated: - 19-01-2012.

PART "A" ROAD WORK:
10.20% Below

PART "B" CULVERTS 06 NO:
75.00% Above

You are there fore directed to please start the above work the supervision/instruction of the Assistant Engineer, Highway Sub-Division Badin, with 7 (seven) days from the date of issue of this letter. The time allowed for completion of the work 18 Months. The work is be carried out according to P.W.D Specification and strictly according to Technical Sanction accorded by competent authority.

1. A Programme of work may be chalked out in concurrence with the contractor and acted upon strictly.
2. No expenditure to be incurred beyond the original Administrative Approval and funds.
3. This approval and acceptance is subject to be following conditions.
 - i. No premium shall be allowed on Non-Scheduled items.
 - ii. No separate payment for carriage of materials shall be made. Premium quoted by the Contractor covers the cost of carriage material involved.
 - iii. All materials required for construction shall be procured and brought at site by contractor at his own cost from approved sources /quarries.
 - iv. No payment of extra item shall be made unless written orders is given to contractor by the Divisional Officer for execution of such extra items and approved by the competent authority.
 - v. Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
 - vi. Contractor shall arrange bitumen from the National Refinery only and payment on accounts of bituminous item/work done shall be made on production of such certificate of the contractor from the National Refinery.
 - vii. Work will be carried out strictly as per P.W.D. Specifications.
 - viii. All requisite codal formalities will be observed before start of work.
 - ix. Water charge and leads and lifts of materials are included in the item of work.
 - x. No separate payment there of will be made to the contractor for any reason at any stage.
 - xi. Correction in the schedule "B" be got initialed by the Contractor and Executive Engineer before issuance of work order.
 - xii. Item of earth work 95% compaction shall not be executed without Vibratory Road Roller.

- xiii. No escalation whatever will be allowed the work is continued in next year for want of requisite funds.
- xiv. Schedule "B" should be initiated by the Contractor and Executive Engineer before issuance of work order.
- xv. Scheme must be completed within A.A.
- xvi. It may be noted that the carpet work must be carriage out through pave machine.
- xvii. Sub base should be laid in five Layer (3" each) and base course each Layer note more than 4 1/2" Thick.
- xviii. Land should be acquired legally before execution the work.


You are requested to please supply a copy of the partnership deed and power of attorney if favour of a person who is to received payment and material etc and to deal with this office in connection with your contract for this work with the Department.

You should also please intimate in writing a responsible agent / person who should remain present at the site of the work during the usual working hours and all other items when desired by the Engineer incharge and his subordinates to received orders and instructions etc.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

Copy F.W.C.S to the Superintending Engineer, Provincial Highway Circle Hyderabad for information with reference to his letter No.TC G-55 161, Dated: - 19-01-2012.

Copy forwarded to the Assistant Engineer, Highway Sub-Division Badin. Actual date of start of the work should be reported in course of time. The work should be strictly carried out as per provisions of detailed working estimate technically sanctioned by the Chief Engineer, Highways Sindh Hyderabad. The expenditure must be restricted to availability of funds and be kept within the amount allocated / released.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

To.

NO.TC/G-55/ 93 /2012
Provincial Highway Division
Badin, Dated:- 20-1-2012

M/s Hosh Ayaz Construction,
Government Contractor,
Badin

SUBJECT: - W/R OF KHOSKI-KHALIFO QASIM ROAD MILE 4/0-5/0.

REFERENCE: - Your Tender dated: - 13-01-2012

The lowest rate quoted by you for execution of above subjected work as mentioned below has been approved by the Superintending Engineer, Provincial Highways Circle Hyderabad vide his letter No: TC G-55 160, Dated: - 19-01-2012.

PART "A" ROAD WORK:
10.10% Below

PART "B" M.Structure:
67.00% Above

You are there fore directed to please start the above work the supervision/instruction of the Assistant Engineer, Highway Sub-Division Badin, with 7 (seven) days from the date of issue of this letter. The time allowed for completion of the work 18 Months. The work is be carried out according to P.W.D Specification and strictly according to Technical Sanction accorded by competent authority.

1. A Programme of work may be chalked out in concurrence with the contractor and acted upon strictly.
2. No expenditure to be incurred beyond the original Administrative Approval and funds.
3. This approval and acceptance is subject to be following conditions.
 - i. No premium shall be allowed on Non-Scheduled items.
 - ii. No separate payment for carriage of materials shall be made. Premium quoted by the Contractor covers the cost of carriage material involved.
 - iii. All materials required for construction shall be procured and brought at site by contractor at his own cost from approved sources quarries.
 - iv. No payment of extra item shall be made unless written orders is given to contractor by the Divisional Officer for execution of such extra items and approved by the competent authority.
 - v. Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
 - vi. Contractor shall arrange bitumen from the National Refinery only and payment on accounts of bituminous item work done shall be made on production of such certificate of the contractor from the National Refinery.
 - vii. Work will be carried out strictly as per P.W.D. Specifications.
 - viii. All requisite codal formalities will be observed before start of work.
 - ix. Water charge and leads and lifts of materials are included in the item of work.
 - x. No separate payment there of will be made to the contractor for any reason at any stage.
 - xi. Correction in the schedule "B" be got initialed by the Contractor and Executive Engineer before issuance of work order.
 - xii. Item of earth work 95% compaction shall not be executed without Vibratory Road Roller.

- xiii. No escalation whatever will be allowed the work is continued in next year for want of requisite funds.
- xiv. Schedule "B" should be initiated by the Contractor and Executive Engineer before issuance of work order.
- xv. Scheme must be completed within A.A.
- xvi. It may be noted that the carpet work must be carriage out through pave machine.
- xvii. Sub base should be laid in five Layer (3" each) and base course each Layer note more than 4 1/2" Thick.
- xviii. Land should be acquired legally before execution the work.

You are requested to please supply a copy of the partnership deed and power of attorney if favour of a person who is to received payment and material etc and to deal with this office in connection with your contract for this work with the Department.

You should also please intimate in writing a responsible agent / person who should remain present at the site of the work during the usual working hours and all other items when desired by the Engineer incharge and his subordinates to received orders and instructions etc.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

Copy F.W.C.S to the Superintending Engineer, Provincial Highway Circle Hyderabad for information with reference to his letter No.TC/G-55/160, Dated: - 19-01-2012.

Copy forwarded to the Assistant Engineer, Highway Sub-Division Badin. Actual date of start of the work should be reported in course of time. The work should be strictly carried out as per provisions of detailed working estimate technically sanctioned by the Chief Engineer, Highways Sindh Hyderabad. The expenditure must be restricted to availability of funds and be kept within the amount allocated / released.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

To.

M/s Mehboob Alam Shah,
Government Contractor,
Thatta

SUBJECT: - CONSTRUCTION OF ROAD FROM VILLAGE AHMED LUNJAR TO ALI OTHO
MILE 0/0-2/0.

REFERENCE: - Your Tender dated: - 13-01-2012

The lowest rate quoted by you for execution of above subjected work as mentioned below has been approved by the Superintending Engineer, Provincial Highways Circle Hyderabad vide his letter No: TC/G-55/168, Dated: - 20-01-2012.

PART "A" ROAD WORK:

2.70 % Above

PART "B" M. Structure:

65.00% Above

You are there fore directed to please start the above work the supervision/instruction of the Assistant Engineer, Highway Sub-Division Thatta, with 7 (seven) days from the date of issue of this letter. The time allowed for completion of the work 18 Months. The work is be carried out according to P.W.D Specification and strictly according to Technical Sanction accorded by competent authority.

1. A Programme of work may be chalked out in concurrence with the contractor and acted upon strictly.
2. No expenditure to be incurred beyond the original Administrative Approval and funds.
- 3-
 - i. This approval and acceptance is subject to be following conditions.
No premium shall be allowed on Non-Scheduled items.
 - ii. No separate payment for carriage of materials shall be made. Premium quoted by the Contractor covers the cost of carriage material involved.
 - iii. All materials required for construction shall be procured and brought at site by contractor at his own cost from approved sources /quarries.
 - iv. No payment of extra item shall be made unless written orders is given to contractor by the Divisional Officer for execution of such extra items and approved by the competent authority.
 - v. Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
 - vi. Contractor shall arrange bitumen from the National Refinery only and payment on accounts of bituminous item work done shall be made on production of such certificate of the contractor from the National Refinery.
 - vii. Work will be carried out strictly as per P.W.D. Specifications.
 - viii. All requisite codal formalities will be observed before start of work.
 - ix. Water charge and leads and lifts of materials are included in the item of work.
 - x. No separate payment there of will be made to the contractor for any reason at any stage.
 - xi. Correction in the schedule "B" be got initialed by the Contractor and Executive Engineer before issuance of work order.
 - xii. Item of earth work 95% compaction shall not be executed without Vibratory Road Roller.
 - xiii. No escalation whatever will be allowed the work is continued in next year for want of requisite funds.

- xiv Schedule "B" should be initiated by the Contractor and Executive Engineer before issuance of work order.
- xv Scheme must be completed within A.A.
- xvi It may be noted that the carpet work must be carriage out through pave machine.
- xvii Sub base should be laid in five Layer (3" each) and base course each Layer should be more than 4 1/2" Thick.
- xviii Land should be acquired legally before execution the work.

You are requested to please supply a copy of the partnership deed and power of attorney if favour of a person who is to received payment and material etc and to deal with this office in connection with your contract for this work with the Department.

You should also please intimate in writing a responsible agent / person who should remain present at the site of the work during the usual working hours and all other items when desired by the Engineer incharge and his subordinates to received orders and instructions etc.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

Copy F.W.C.S to the Superintending Engineer, Provincial Highway Circle Hyderabad for information with reference to his letter No.TC G-55 168, Dated: - 20-01-2012.

Copy forwarded to the Assistant Engineer, Highway Sub-Division Thatta. Actual date of start of the work should be reported in course of time. The work should be strictly carried out as per provisions of detailed working estimate technically sanctioned by the Chief Engineer, Highways Sindh Hyderabad. The expenditure must be restricted to availability of funds and be kept within the amount allocated / released.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

Provincial Highway Division
Badin, Dated:- 20-1-2012

To.

M/s Mehmood Alam Shah,
Government Contractor,
Thatta

SUBJECT: - IMPROVEMENT OF ROAD FROM PIR PATHO TO DARWESH VIA GAIL MORI ROAD MILE 0/0-2/0.

REFERNCE: - Your Tender dated: - 13-01-2012

The lowest rate quoted by you for execution of above subjected work as mentioned below has been approved by the Superintending Engineer, Provincial Highways Circle Hyderabad vide his letter No. TC G-55 131, Dated: - 16-01-2012.

PART "A" ROAD WORK:
0.50% Below

PART "B" M. Structure:
44.00% Above

You are there fore directed to please start the above work the supervision/instruction of the Assistant Engineer, Highway Sub-Division Thatta, with 7 (seven) days from the date of issue of this letter. The time allowed for completion of the work 12 Months. The work is be carried out according to P.W.D Specification and strictly according to Technical Sanction accorded by competent authority.

1. A Programme of work may be chalked out in concurrence with the contractor and acted upon strictly.
- 2- No expenditure to the incurred beyond the original Administrative Approval and funds.
- 3- This approval and acceptance is subject to be following conditions.
 - i. No premium shall be allowed on Non-Scheduled items.
 - ii. No separate payment for carriage of materials shall be made. Premium quoted by the Contractor covers the cost of carriage material involved.
 - iii. All materials required for construction shall be procured and brought at site by contractor at his own cost from approved sources :quarries.
 - iv. No payment of extra item shall be made unless written orders is given to contractor by the Divisional Officer for execution of such extra items and approved by the competent authority.
 - v. Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
 - vi. Contractor shall arrange bitumen from the National Refinery only and payment on accounts of bituminous item/work done shall be made on production of such certificate of the contractor from the National Refinery.
 - vii. Work will be carried out strictly as per P.W.D. Specifications.
 - viii. All requisite codal formalities will be observed before start of work.
 - ix. Water charge and leads and lifts of materials are included in the item of work.
 - x. No separate payment there of will be made to the contractor for any reason at any stage.
 - xi. Correction in the schedule "B" be got initialed by the Contractor and Executive Engineer before issuance of work order.
 - xii. Item of earth work 95% compaction shall not be executed without Vibratory Road Roller.
 - xiii. No escalation whatever will be allowed the work is continued in next year for want of requisite funds.

- (2)
- xiv Schedule "B" should be initiated by the Contractor and Executive Engineer before issuance of work order.
 - xv Scheme must be completed within A.A.
 - xvi It may be noted that the carpet work must be carriage out through pave machine.
 - xvii Sub base should be laid in five Layer (3" each) and base course each Layer not more than 4 1/2" Thick.
 - xviii Land should be acquired legally before execution the work.


You are requested to please supply a copy of the partnership deed and power of attorney if favour of a person who is to received payment and material etc and to deal with this office in connection with your contract for this work with the Department.

You should also please intimate in writing a responsible agent / person who should remain present at the site of the work during the usual working hours and all other items when desired by the Engineer incharge and his subordinates to received orders and instructions etc.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

Copy F.W.C.S to the Superintending Engineer, Provincial Highway Circle Hyderabad for information with reference to his letter No.TC/G-55/ 131, Dated: - 16-01-2012.

Copy forwarded to the Assistant Engineer, Highway Sub-Division Thatta. Actual date of start of the work should be reported in course of time. The work should be strictly carried out as per provisions of detailed working estimate technically sanctioned by the Chief Engineer, Highways Sindh Hyderabad. The expenditure must be restricted to availability of funds and be kept within the amount allocated / released.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

To.

NO.TC/G-55/ 246 /2012
Provincial Highway Division
Badin, Dated:- 18-02-2012.

Mr. Javeed Ali Mehon,
Government Contractor,
Hyderabad

SUBJECT: - CONSTRUCTION OF ROAD FROM FATEH WAH TO BATHORO TO JATI CHOWK ROAD VIA VILLAGE HAJI MALLAH AND DARGAH BUKHARI MILE 0/0-2/0.

REFERENCE: - Your Tender dated: - 13-01-2012

The lowest rate quoted by you for execution of above subjected work as mentioned below has been approved by the Chief Engineer, Highways Sindh, Hyderabad vide his letter No: H (6)/ Badin-C(i) 835, Dated 06-02-2012 for the above subjected work as conveyed by the Superintending Engineer, Provincial Highways Circle Hyderabad vide his letter No: TC/G-55: 450, Dated: - 17-02-2012.

PART "A" ROAD WORK:

6.80% Above, except difference cost of bitumen

PART "B" MASONRY STRUCTURE:

61.00% Above

You are there fore directed to please start the above work the supervision/instruction of the Assistant Engineer, Highway Sub-Division Thatta, with 7 (seven) days from the date of issue of this letter. The time allowed for completion of the work 18 Months. The work is be carried out according to P.W.D Specification and strictly according to Technical Sanction accorded by competent authority.

1. A Programme of work may be chalked out in concurrence with the contractor and acted upon strictly.
2. No expenditure to be incurred beyond the original Administrative Approval and funds.
3. This approval and acceptance is subject to be following conditions.
 - i. No premium shall be allowed on Non-Scheduled items.
 - ii. No separate payment for carriage of materials shall be made. Premium quoted by the Contractor covers the cost of carriage material involved.
 - iii. All materials required for construction shall be procured and brought at site by contractor at his own cost from approved sources quarries.
 - iv. No payment of extra item shall be made unless written orders is given to contractor by the Divisional Officer for execution of such extra items and approved by the competent authority.
 - v. Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
 - vi. Contractor shall arrange bitumen from the National Refinery only and payment on accounts of bituminous item/work done shall be made on production of such certificate of the contractor from the National Refinery.
 - vii. Work will be carried out strictly as per P.W.D. Specifications.
 - viii. All requisite codal formalities will be observed before start of work.
 - ix. Water charge and leads and lifts of materials are included in the item of work.
 - x. No separate payment there of will be made to the contractor for any reason at any stage.
 - xi. Correction in the schedule "B" be got initialed by the Contractor and Executive Engineer before issuance of work order.
 - xii. Item of earth work 95% compaction shall not be executed without Vibratory Road Roller.
 - xiii. No escalation whatever will be allowed the work is continued in next year for want of requisite funds.

- xiv Schedule "B" should be initiated by the Contractor and Executive Engineer before issuance of work order.
- xv Scheme must be completed within A.A.
- xvi It may be noted that the carpet work must be carriage out through pave machine.
- xvii Sub base should be laid in five Layer (3" each) and base course each Layer note more than 4 1/2" Thick.
- xviii Land should be acquired legally before execution the work.

You are requested to please supply a copy of the partnership deed and power of attorney if favour of a person who is to received payment and material etc and to deal with this office in connection with your contract for this work with the Department.

You should also please intimate in writing a responsible agent / person who should remain present at the site of the work during the usual working hours and all other items when desired by the Engineer incharge and his subordinates to received orders and instructions etc.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

Copy F.W.C.S to the Superintending Engineer, Provincial Highway Circle Hyderabad for information with reference to his letter No.TC:G-55 450, Dated: - 17-02-2012.

Copy forwarded to the Assistant Engineer, Highway Sub-Division Thatta. Actual date of start of the work should be reported in course of time. The work should be strictly carried out as per provisions of detailed working estimate technically sanctioned by the Chief Engineer, Highways Sindh Hyderabad. The expenditure must be restricted to availability of funds and be kept within the amount allocated / released.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

112 1st 2012

To.

NO.TC/G-55/ 96 /2012
Provincial Highway Division
Badin, Dated:- 20-1-2012

M/s New Murwat Builders,
Government Contractor,
Badin

SUBJECT: - CONSTRUCTION OF METTLED ROAD KDA NALI TO GUL MANDA ROAD
MILE 1/6-3/6.

REFERENCE: - Your Tender dated, 13 / 01 /2012

The lowest rate quoted by you for execution of above subjected work as mentioned below has been approved by the Chief Engineer, Highways Sindh, Hyderabad vide his letter No: H (6)/ Badin-C(i)/ 800, Dated 18-01-2012 for the above subjected work as conveyed by the Superintending Engineer, Provincial Highways Circle Hyderabad vide his letter No: TC/G-55/ 163, Dated: - 19-01-2012.

PART "A" ROAD WORK:

6.85% Above

PART "B" CULVERTS 07 Nos:

47.00% Above

PART "C" BRIDGE 02 Nos:

45.00% Above

You are there fore directed to please start the above work the supervision/instruction of the Assistant Engineer, Highway Sub-Division Thatta, with 7 (seven) days from the date of issue of this letter. The time allowed for completion of the work 18 Months. The work is be carried out according to P.W.D Specification and strictly according to Technical Sanction accorded by competent authority.

1. A Programme of work may be chalked out in concurrence with the contractor and acted upon strictly.
2. No expenditure to be incurred beyond the original Administrative Approval and funds.
3. This approval and acceptance is subject to be following conditions.
 - i. No premium shall be allowed on Non-Scheduled items.
 - ii. No separate payment for carriage of materials shall be made. Premium quoted by the Contractor covers the cost of carriage material involved.
 - iii. All materials required for construction shall be procured and brought at site by contractor at his own cost from approved sources quarries.
 - iv. No payment of extra item shall be made unless written orders is given to contractor by the Divisional Officer for execution of such extra items and approved by the competent authority.
 - v. Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
 - vi. Contractor shall arrange bitumen from the National Refinery only and payment on accounts of bituminous item/work done shall be made on production of such certificate of the contractor from the National Refinery.
 - vii. Work will be carried out strictly as per P.W.D. Specifications.
 - viii. All requisite codal formalities will be observed before start of work.
 - ix. Water charge and leads and lifts of materials are included in the item of work.
 - x. No separate payment there of will be made to the contractor for any reason at any stage.
 - xi. Correction in the schedule "B" be got initialed by the Contractor and Executive Engineer before issuance of work order.

- xii. *Item of earth work 95% compaction shall not be executed without Vibratory Road Roller.*
- xiii. *No escalation whatever will be allowed the work is continued in next year for want of requisite funds.*
- xiv. *Schedule "B" should be initiated by the Contractor and Executive Engineer before issuance of work order.*
- xv. *Scheme must be completed within A.A.*
- xvi. *It may be noted that the carpet work must be carriage out through pave machine.*
- xvii. *Sub base should be laid in five Layer (3" each) and base course each Layer note more than 4 1/2" Thick.*
- xviii. *Land should be acquired legally before execution the work.*

You are requested to please supply a copy of the partnership deed and power of attorney if favour of a person who is to received payment and material etc and to deal with this office in connection with your contract for this work with the Department.

You should also please intimate in writing a responsible agent / person who should remain present at the site of the work during the usual working hours and all other items when desired by the Engineer incharge and his subordinates to received orders and instructions etc.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

Copy F.W.C.S to the Superintending Engineer, Provincial Highway Circle Hyderabad for information with reference to his letter No.TC/G-55 163, Dated: - 19-01-2012.

Copy forwarded to the Assistant Engineer, Highway Sub-Division Thatta. Actual date of start of the work should be reported in course of time. The work should be strictly carried out as per provisions of detailed working estimate technically sanctioned by the Chief Engineer, Highways Sindh Hyderabad. The expenditure must be restricted to availability of funds and be kept within the amount allocated / released.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

To,

M/s Ghulam Hussain & Co;
Government Contractor,
Hyderabad

SUBJECT: - CONSTRUCTION OF METTELED ROAD FROM VILLAGE OADIR BUX JARO TO VILLAGE KABER KHAN CHANDIO MILE 0/0-2/0.

REFERENCE: - Your Tender dated: - 13-01-2012

The lowest rate quoted by you for execution of above subjected work as mentioned below has been approved by the Superintending Engineer, Provincial Highways Circle Hyderabad vide his letter No: TC G-55 159, Dated: - 19-01-2012.

PART "A" ROAD WORK:

6.70% Above

PART "B&C" M.STRUCTURE:

49.00% Above

You are there fore directed to please start the above work the supervision/instruction of the Assistant Engineer, Highway Sub-Division Thatta, with 7 (seven) days from the date of issue of this letter. The time allowed for completion of the work 18 Months. The work is be carried out according to P.W.D Specification and strictly according to Technical Sanction accorded by competent authority.

1. A Programme of work may be chalked out in concurrence with the contractor and acted upon strictly.
- 2- No expenditure to the incurred beyond the original Administrative Approval and funds.
- 3- This approval and acceptance is subject to be following conditions.
 - i. No premium shall be allowed on Non-Scheduled items.
 - ii. No separate payment for carriage of materials shall be made. Premium quoted by the Contractor covers the cost of carriage material involved.
 - iii. All materials required for construction shall be procured and brought at site by contractor at his own cost from approved sources quarries.
 - iv. No payment of extra item shall be made unless written orders is given to contractor by the Divisional Officer for execution of such extra items and approved by the competent authority.
 - v. Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
 - vi. Contractor shall arrange bitumen from the National Refinery only and payment on accounts of bituminous item work done shall be made on production of such certificate of the contractor from the National Refinery.
 - vii. Work will be carried out strictly as per P.W.D. Specifications.
 - viii. All requisite codal formalities will be observed before start of work.
 - ix. Water charge and leads and lifts of materials are included in the item of work.
 - x. No separate payment there of will be made to the contractor for any reason at any stage.
 - xi. Correction in the schedule "B" be got initialed by the Contractor and Executive Engineer before issuance of work order.
 - xii. Item of earth work 95% compaction shall not be executed without Vibratory Road Roller.
 - xiii. No escalation whatever will be allowed the work is continued in next year for want of requisite funds.
 - xiv. Schedule "B" should be initialed by the Contractor and Executive Engineer before issuance of work order.

- xv Scheme must be completed within A.A.
- xvi It may be noted that the carpet work must be carriage out through pave machine.
- xvii Sub base should be laid in five Layer (3" each) and base course each Layer not more than 4 1/2" Thick.
- xviii Land should be acquired legally before execution the work.

You are requested to please supply a copy of the partnership deed and power of attorney if favour of a person who is to received payment and material etc and to deal with this office in connection with your contract for this work with the Department.

You should also please intimate in writing a responsible agent / person who should remain present at the site of the work during the usual working hours and all other items when desired by the Engineer incharge and his subordinates to received orders and instructions etc.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

Copy F.W.C.S to the Superintending Engineer, Provincial Highway Circle Hyderabad for information with reference to his letter No.TC/G-55/159, Dated: - 19-01-2012.

Copy forwarded to the Assistant Engineer, Highway Sub-Division Thatta. Actual date of start of the work should be reported in course of time. The work should be strictly carried out as per provisions of detailed working estimate technically sanctioned by the Chief Engineer, Highways Sindh Hyderabad. The expenditure must be restricted to availability of funds and be kept within the amount allocated / released.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

NO.TC/G-55/ 103 /2012
Provincial Highway Division

Radio Dated:- 24-01-2012

Signature: [Signature]
[Faint text]

To.

NO.TC/G-55/ 103 /2012

Provincial Highway Division

Badin, Dated:- 24-01-2012

Mr. Mumtaz Ali Memon,
Government Contractor,
Thatta

SUBJECT: - CONSTRUCTION OF 3 KMS ROAD FROM VILLAGE BHAI KHAN CHANDIO VIA KHANTI WAH TO VILLAGE RASOOL BUX DEH BHOGRI UC KOTRI ALLAH RAKHIO SHAH TALUKA GHORABARI MILE 0/0-2/0.

REFERENCE: - Your Tender dated: - 13-01-2012

The lowest rate quoted by you for execution of above subjected work as mentioned below has been approved by the Superintending Engineer, Provincial Highways Circle Hyderabad vide his letter No: TC G-55 158, Dated: - 19-01-2012.

PART "A" Road Work:
6.80% Above

PART "B&C" M.Structure:
47.00% Above

You are there fore directed to please start the above work the supervision/instruction of the Assistant Engineer, Highway Sub-Division Thatta, with 7 (seven) days from the date of issue of this letter. The time allowed for completion of the work 18 Months. The work is be carried out according to P.W.D Specification and strictly according to Technical Sanction accorded by competent authority.

1. A Programme of work may be chalked out in concurrence with the contractor and acted upon strictly.
2. No expenditure to be incurred beyond the original Administrative Approval and funds.
3. This approval and acceptance is subject to be following conditions.
 - i. No premium shall be allowed on Non-Scheduled items.
 - ii. No separate payment for carriage of materials shall be made. Premium quoted by the Contractor covers the cost of carriage material involved.
 - iii. All materials required for construction shall be procured and brought at site by contractor at his own cost from approved sources /quarries.
 - iv. No payment of extra item shall be made unless written orders is given to contractor by the Divisional Officer for execution of such extra items and approved by the competent authority.
 - v. Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
 - vi. Contractor shall arrange bitumen from the National Refinery only and payment on accounts of bituminous item work done shall be made on production of such certificate of the contractor from the National Refinery.
 - vii. Work will be carried out strictly as per P.W.D. Specifications.
 - viii. All requisite codal formalities will be observed before start of work.
 - ix. Water charge and leads and lifts of materials are included in the item of work.
 - x. No separate payment there of will be made to the contractor for any reason at any stage.
 - xi. Correction in the schedule "B" be got initialed by the Contractor and Executive Engineer before issuance of work order.
 - xii. Item of earth work 95% compaction shall not be executed without Vibratory Road Roller.
 - xiii. No escalation whatever will be allowed the work is continued in next year for want of requisite funds.

- xiv Schedule "B" should be initiated by the Contractor and Executive Engineer before issuance of work order.
- xv Scheme must be completed within A.A.
- xvi It may be noted that the carpet work must be carriage out through pave machine.
than 4 1/2" Thick.
- xviii Land should be acquired legally before execution the work.

You are requested to please supply a copy of the partnership deed and power of attorney if favour of a person who is to received payment and material etc and to deal with this office in connection with your contract for this work with the Department.

You should also please intimate in writing a responsible agent / person who should remain present at the site of the work during the usual working hours and all other items when desired by the Engineer incharge and his subordinates to received orders and instructions etc.

sh
EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

Copy F.W.C.S to the Superintending Engineer, Provincial Highway Circle Hyderabad for information with reference to his letter No.TC/G-55 158, Dated: - 19-01-2012.

Copy forwarded to the Assistant Engineer, Highway Sub-Division Thatta. Actual date of start of the work should be reported in course of time. The work should be strictly carried out as per provisions of detailed working estimate technically sanctioned by the Chief Engineer, Highways Sindh Hyderabad. The expenditure must be restricted to availability of funds and be kept within the amount allocated / released.

sh
A.
EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

To,

M/s Shafi Muhammad & Co:
Government Contractor,
Thatta

SUBJECT:- CONSTRUCTION OF ROAD FROM KOTRI SHER SHAH SOORI ROAD
MILE 4/0-6/3.

REFERENCE:- Your Tender dated:- 13-01-2012

The lowest rate quoted by you for execution of above subjected work as mentioned below has been approved by the Superintending Engineer, Provincial Highways Circle Hyderabad vide his letter No: TC G-55 332. Dated:- 06-02-2012.

PART "A" Road Work:
0.50% Below (except different cost of bitumen)
PART "A(ii)" Premixed Carpet:
1.80% Above (except different cost of bitumen)
PART "B" 03' Span Culvert 04 Nos:
42.00% Above

You are there fore directed to please start the above work the supervision/instruction of the Assistant Engineer, Highway Sub-Division Thatta, with 7 (seven)days from the date of issue of this letter. The time allowed for completion of the work 18 Months. The work is be carried out according to P.W.D Specification and strictly according to Technical Sanction accorded by competent authority.

1. A Programme of work may be chalked out in concurrence with the contractor and acted upon strictly.
2. No expenditure to be incurred beyond the original Administrative Approval and funds.
3. This approval and acceptance is subject to be following conditions.
 - i. No premium shall be allowed on Non-Scheduled items.
 - ii. No separate payment for carriage of materials shall be made. Premium quoted by the Contractor covers the cost of carriage material involved.
 - iii. All materials required for construction shall be procured and brought at site by contractor at his own cost from approved sources /quarries.
 - iv. No payment of extra item shall be made unless written orders is given to contractor by the Divisional Officer for execution of such extra items and approved by the competent authority.
 - v. Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
 - vi. Contractor shall arrange bitumen from the National Refinery only and payment on accounts of bituminous item work done shall be made on production of such certificate of the contractor from the National Refinery.
 - vii. Work will be carried out strictly as per P.W.D. Specifications.
 - viii. All requisite codal formalities will be observed before start of work.
 - ix. Water charge and leads and lifts of materials are included in the item of work.
 - x. No separate payment there of will be made to the contractor for any reason at any stage.
 - xi. Correction in the schedule "B" be got initialed by the Contractor and Executive Engineer before issuance of work order.
 - xii. Item of earth work 95% compaction shall not be executed without Vibratory Road Roller.

- xiii. No escalation whatever will be allowed the work is continued in next year for want of requisite funds.
- xiv. Schedule "B" should be initiated by the Contractor and Executive Engineer before issuance of work order.
- xv. Scheme must be completed within A.A.
- xvi. It may be noted that the carpet work must be carriage out through pave machine.
- xvii. Sub base should be laid in five Layer (3" each) and base course each Layer note more than 4 1/2" Thick.
- xviii. Land should be acquired legally before execution the work.

You are requested to please supply a copy of the partnership deed and power of attorney if favour of a person who is to received payment and material etc and to deal with this office in connection with your contract for this work with the Department.

You should also please intimate in writing a responsible agent / person who should remain present at the site of the work during the usual working hours and all other items when desired by the Engineer incharge and his subordinates to received orders and instructions etc.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

Copy F.W.C.S to the Superintending Engineer, Provincial Highway Circle Hyderabad for information with reference to his letter No.TC G-55-332, Dated: - 06-02-2012.

Copy forwarded to the Assistant Engineer, Highway Sub-Division Thatta. Actual date of start of the work should be reported in course of time. The work should be strictly carried out as per provisions of detailed working estimate technically sanctioned by the Chief Engineer, Highways Sindh Hyderabad. The expenditure must be restricted to availability of funds and be kept within the amount allocated / released.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

To,

M/s Rajive Enterprises,
Government Contractor,
Tando Ghulam Ali

SUBJECT: - CONSTRUCTION OF ROAD FROM MAIN GATE BUNGLOW OF LATE MIR BANDEH ALI KHAN TALPUR TO VILLAGE PORHO KHAN LASHARI MILE 0/0-2/5.

REFERENCE: - Your Tender dated: - 13-01-2012

The lowest rate quoted by you for execution of above subjected work as mentioned below has been approved by the Chief Engineer, Highways Sindh, Hyderabad vide his letter No: H (6)/ Badin-C(i): 809, Dated: - 23-01-2012 for the above subjected work as conveyed by the Superintending Engineer, Provincial Highways Circle Hyderabad vide his letter No: TC/G-55 226, Dated: - 24-01-2012.

PART "A" ROAD WORK:

2.80% Above

PART "B" 03' Span Culverts 07 Nos:

64.00% Above

PART "C" 08' Span Culvert:

60.00% Above

You are there fore directed to please start the above work the supervision/instruction of the Assistant Engineer, Highway Sub-Division Matli, with 7 (seven) days from the date of issue of this letter. The time allowed for completion of the work 18 Months. The work is be carried out according to P.W.D Specification and strictly according to Technical Sanction accorded by competent authority.

1. A Programme of work may be chalked out in concurrence with the contractor and acted upon strictly.
- 2- No expenditure to be incurred beyond the original Administrative Approval and funds.
- 3- This approval and acceptance is subject to be following conditions.
 - i. No premium shall be allowed on Non-Scheduled items.
 - ii. No separate payment for carriage of materials shall be made. Premium quoted by the Contractor covers the cost of carriage material involved.
 - iii. All materials required for construction shall be procured and brought at site by contractor at his own cost from approved sources quarries.
 - iv. No payment of extra item shall be made unless written orders is given to contractor by the Divisional Officer for execution of such extra items and approved by the competent authority.
 - v. Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
 - vi. Contractor shall arrange bitumen from the National Refinery only and payment on accounts of bituminous item work done shall be made on production of such certificate of the contractor from the National Refinery.
 - vii. Work will be carried out strictly as per P.W.D. Specifications.
 - viii. All requisite codal formalities will be observed before start of work.
 - ix. Water charge and leads and lifts of materials are included in the item of work.
 - x. No separate payment there of will be made to the contractor for any reason at any stage.
 - xi. Correction in the schedule "B" be got initialed by the Contractor and Executive Engineer before issuance of work order.
 - xii. Item of earth work 95% compaction shall not be executed without Vibratory Road Roller.

- xiii. *No escalation whatever will be allowed the work is continued in next year for want of requisite funds.*
- xiv. *Schedule "B" should be initiated by the Contractor and Executive Engineer before issuance of work order.*
- xv. *Scheme must be completed within A.A.*
- xvi. *It may be noted that the carpet work must be carriage out through pave machine.*
- xvii. *Sub base should be laid in five Layer (3" each) and base course each Layer note more than 4 1/2" Thick.*
- xviii. *Land should be acquired legally before execution the work.*


You are requested to please supply a copy of the partnership deed and power of attorney if favour of a person who is to received payment and material etc and to deal with this office in connection with your contract for this work with the Department.

You should also please intimate in writing a responsible agent / person who should remain present at the site of the work during the usual working hours and all other items when desired by the Engineer incharge and his subordinates to received orders and instructions etc.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

Copy F.W.C.S to the Superintending Engineer, Provincial Highway Circle Hyderabad for information with reference to his letter No.TC/G-55/ 226. Dated: - 24-01-2012.

Copy forwarded to the Assistant Engineer, Highway Sub-Division Matli. Actual date of start of the work should be reported in course of time. The work should be strictly carried out as per provisions of detailed working estimate technically sanctioned by the Chief Engineer, Highways Sindh Hyderabad. The expenditure must be restricted to availability of funds and be kept within the amount allocated / released.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

To,

M/s Jya Enterprises,
Government Contractor,
Karachi

SUBJECT: - CONSTRUCTION OF ROAD FROM SARWAR PIR ROAD TO GOHRAM
NOHANI GOTH MILE 0/0-1/7.

REFERENCE: - Your Tender dated: - 13-01-2012

The lowest rate quoted by you for execution of above subjected work as mentioned below has been approved by the Superintending Engineer, Provincial Highways Circle Hyderabad vide his letter No: TC G-55 132. Dated: - 16-01-2012.

PART "A" ROAD WORK:

2.80% Above

~~EXTRA 03' Span Culvert~~
67.00% Above

PART "C" Repair 03' Span Culvert:

19.80% Above

You are there fore directed to please start the above work the supervision/instruction of the Assistant Engineer, Highway Sub-Division Matli, with 7 (seven) days from the date of issue of this letter. The time allowed for completion of the work 18 Months. The work is be carried out according to P.W.D Specification and strictly according to Technical Sanction accorded by competent authority.

1. A Programme of work may be chalked out in concurrence with the contractor and acted upon strictly.
- 2- No expenditure to be incurred beyond the original Administrative Approval and funds.
- 3- This approval and acceptance is subject to be following conditions.
 - i. No premium shall be allowed on Non-Scheduled items.
 - ii. No separate payment for carriage of materials shall be made. Premium quoted by the Contractor covers the cost of carriage material involved.
 - iii. All materials required for construction shall be procured and brought at site by contractor at his own cost from approved sources :quarries.
 - iv. No payment of extra item shall be made unless written orders is given to contractor by the Divisional Officer for execution of such extra items and approved by the competent authority.
 - v. Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
 - vi. Contractor shall arrange bitumen from the National Refinery only and payment on accounts of bituminous item/work done shall be made on production of such certificate of the contractor from the National Refinery.
 - vii. Work will be carried out strictly as per P.W.D. Specifications.
 - viii. All requisite codal formalities will be observed before start of work.
 - ix. Water charge and leads and lifts of materials are included in the item of work.
 - x. No separate payment there of will be made to the contractor for any reason at any stage.
 - xi. Correction in the schedule "B" be got initialed by the Contractor and Executive Engineer before issuance of work order.
 - xii. Item of earth work 95% compaction shall not be executed without Vibratory Road Roller.

To.

M/s Hosh Ayaz Construction,
Government Contractor,
Badin

SUBJECT: - CONSTRUCTION OF ROAD FROM BADIN-SUJAWAL ROAD AT MILE 28/4 TO RASHEEDABAD MILE 0/0-2/0.

REFERENCE: - Your Tender dated: - 13 / 01 /2012

The lowest rate quoted by you for execution of above subjected work as mentioned below has been approved by the Superintending Engineer, Provincial Highways Circle Hyderabad vide his letter No: TC G-55 119, Dated: - 14-01-2012.

PART "A" ROAD WORK:

6.80% Above

PART "B&C" M.Structure:

64.30% Above

You are there fore directed to please start the above work the supervision/instruction of the Assistant Engineer, Highway Sub-Division Badin, with 7 (seven)days from the date of issue of this letter. The time allowed for completion of the work 18 Months. The work is be carried out according to P.W.D specification and strictly according to Technical Sanction accorded by competent authority.

1. A Programme of work may be chalked out in concurrence with the contractor and acted upon strictly.
- 2- No expenditure to be incurred beyond the original Administrative Approval and funds.
- 3- This approval and acceptance is subject to be following conditions.
 - i. No premium shall be allowed on Non-Scheduled items.
 - ii. No separate payment for carriage of materials shall be made. Premium quoted by the Contractor covers the cost of carriage material involved.
 - iii. All materials required for construction shall be procured and brought at site by contractor at his own cost from approved sources quarries.
 - iv. No payment of extra item shall be made unless written orders is given to contractor by the Divisional Officer for execution of such extra items and approved by the competent authority.
 - v. Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
 - vi. Contractor shall arrange bitumen from the National Refinery only and payment on accounts of bituminous item work done shall be made on production of such certificate of the contractor from the National Refinery.
 - vii. Work will be carried out strictly as per P.W.D. Specifications.
 - viii. All requisite codal formalities will be observed before start of work.
 - ix. Water charge and leads and lifts of materials are included in the item of work.
 - x. No separate payment there of will be made to the contractor for any reason at any stage.
 - xi. Correction in the schedule "B" be got initialed by the Contractor and Executive Engineer before issuance of work order.
 - xii. Item of earth work 95% compaction shall not be executed without Vibratory Road Roller.

- xiii. No escalation whatever will be allowed the work is continued in next year for want of requisite funds.
- xiv. Schedule "B" should be initiated by the Contractor and Executive Engineer before issuance of work order.
- xv. Scheme must be completed within A.A.
- xvi. It may be noted that the carpet work must be carriage out through pave machine.
- xvii. Sub base should be laid in five Layer (3" each) and base course each Layer not more than 4 1/2" Thick.
- xviii. Land should be acquired legally before execution the work.


You are requested to please supply a copy of the partnership deed and power of attorney if favour of a person who is to received payment and material etc and to deal with this office in connection with your contract for this work with the Department.

You should also please intimate in writing a responsible agent person who should remain present at the site of the work during the usual working hours and all other items when desired by the Engineer incharge and his subordinates to received orders and instructions etc.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

Copy F.W.C.S to the Superintending Engineer, Provincial Highway Circle Hyderabad for information with reference to his letter No.TC G-55 119. Dated: - 14-01-2012

Copy forwarded to the Assistant Engineer, Highway Sub-Division Badin. Actual date of start of the work should be reported in course of time. The work should be strictly carried out as per provisions of detailed working estimate technically sanctioned by the Chief Engineer, Highways Sindh Hyderabad. The expenditure must be restricted to availability of funds and be kept within the amount allocated / released.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

BID EVALUATION REPORT

1. Name of Procuring Agency: PROVINCIAL HIGHWAYS DIVISION BADIN
2. Tender Reference No: N.I.T NO: TC/G-55/ 1638, DATED: - 12-12-2011
3. Tender Description/Name of work/item: W/R Tando Bago-Nindo road mile 6/0-8/0
4. Method of Procurement: Single Stage – One envelop procedure
5. Tender Published: SPPRA Website S. No: 10484 & ID # 6099/2011,
Daily Sindh, Dated: - 15-12-2011
Daily Mehran, Dated: - 16-12-2011
Daily Sobh, Dated: - 16-12-2011
Daily Kawish, Dated: - 17-12-2011
6. Total Bid documents Sold: 03 Nos:
7. Total Bids Received: 03 Nos:
8. Technical Bid Opening date: (if applicable) Not Applicable
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 13-01-2012

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s New Murwat Builders	25892598	1 st Lowest	10.20% Below 66.00% Above	Qualified as per evolution criteria	Recommended for award of work
2.	M/s Shafi Muhammad & Co:	25983441	2 nd Lowest	9.80% Below 68.00% Above	Qualified as per evolution criteria	Responsive
3.	M/s Hosh Ayaz & Const:	26153544	3 rd Lowest	9.00% Below 70.00% Above	Qualified as per evolution criteria	Responsive


Divisional Accounts Officer
Highway Division Badin

Signatures of the Members of the Committee


Executive Engineer
Provincial Highway Division
BADIN

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Works & Services Department
- 2) PROVINCIAL / LOCAL GOVT. / OTHER Executive Engineer Provincial Highway Division Badin
- 3) TITLE OF CONTRACT Civil Works
- 4) TENDER NUMBER N.I.T No: TC/G-55/1638, Dated: - 12-12-2011
- 5) BRIEF DESCRIPTION OF CONTRACT W/R Tando Bago-Nindo road mile 6/0-8/0
- 6) FORUM THAT APPROVED THE SCHEME P&D Department
- 7) TENDER ESTIMATED VALUE Rs: 2,58,92,598/-
- 8) ENGINEER'S ESTIMATE (For civil works only) Rs: 2,61,35,000/-
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 18 (Twelve) Months
- 10) TENDER OPENED ON (DATE & TIME) 13.01.2012 at 2.00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) 03 Nos:
- 12) NUMBER OF BIDS RECEIVED 03 Nos:
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS _____
- 14) BID EVALUATION REPORT (Enclose a copy) Copy attached
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s New Murwat Builders
- 16) CONTRACT AWARD PRICE Rs: 2,58,92,598/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID)
1. M/s New Murwat Builders
2. M/s Shafi Muhammad & Co:
3. M/s Hosh Ayaz & Const:
- 18) METHOD OF PROCUREMENT USED :- (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE _____ Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE _____
- c) TWO STAGE BIDDING PROCEDURE _____
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE _____

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	S. No. 10484 & ID No: 6099/2011
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Sindh dt: 15/01/11, Mehran dt: 16/12/11, Sobh dt: 16/12/11, Kawish dt: 17/12/11
No	

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	No

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	No

Signature & Official Stamp of
Authorized Officer


Executive Engineer
Provincial Highway Division
BADIM

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

COMPRATIVE STATEMENT

NAME OF WORK : W/R Tando Bago-Nindo road mile 6/0-8/0.
N.I.T. NO : TC/G-55 / 1638 Dated: - 12-12-2011
ESTIMATE COST : 30.000 (M)
EARNEST COST : 0.600 (M)
DATE OF ISSUE : 13-01-2012
DATE OF OPENING : 13-01-2012

S.NO	NAME OF CONTRACTOR	RATE QUOTED.	REMARKS
01	M/s New Murwat Builders	Part "A" 10.20% Below Part "B" 66.00% Above	Lowest
02	M/s Shafi Muhammad & Co:	Part "A" 9.80% Below Part "B" 68.00% Above	
03	M/s Hosh Ayaz Const:	Part "A" 9.00% Below Part "B" 70.00% Above	

Certified that Tenders were received duly sealed.
M/s New Murwat Builders
Contractor found lowest.


DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
BADIN

Certified that comparative statement is
correctly prepared and incorporated the
rates correctly as quoted by individual
Tenders.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION BADIN

B-I TENDER FOR WORKS

I/ We hereby tender for execution of government (therein before and therein after) referred to as "Government" of the work specified in the under written memorandum within the items specified in such memorandum at 10-20 percent below/above the estimated rates entered in Schedule "B" memorandum showing items of work to be carried out and in accordance in all respect with the specifications, designs, drawings and instructions in writing referred to in rule hereof and in Clause -12 of the annexed conditions of contract and agree that when materials for the work are provided by the Government such materials and the rates to be paid for them shall be as provided in Schedule "A" appended herewith.

MEMORANDUM

a)	General Description	W/R of Tando Bago-Nindo road mile 6/0-8/0
b)	Estimated Cost	30.00 (M)
c)	Earnest Money @ 2%	0.600 (M)
d)	Security Deposit (i/c Earnest Money 5%)	1.500 (M)
e)	Percentage if any, to be deducted from bills (Rupees Three) percentage 3%	0.900 (M)
f)	Time allowed for completion of the work from the date of written order to commence	18 Months

Should this tender be accepted I/We hereby agree to abide by and fulfill the terms and conditions of B-I Agreement form annexed hereto as far as per applicable and default thereof Department can take action as per terms and conditions of B-I Agreement and to forfeit and pay to Government the sum of money mentioned in the clauses of contract agreement.

Call Deposit No. 281400236 Dated 4-1-2012 From AL-Banaka Ltd. BSB Bank in respect of sum of Rs. 600000 is herewith forwarded representing earnest money (a) the full value +of which is to be absolutely forfeited to Government should I/We not deposit the full amount of security deposit specified in the above memorandum in accordance with clause of the said condition, otherwise the said sum of Rs. 600000 should be retained by Government on account of security specified in clause I(b) of the condition.

Certified that I/We have read all the clauses and conditions of B-I printed agreement form.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

Issue to Mr/ M/s new Muwat Builders

Vide DR.NO. 67 Dated:- 13-1-2012


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

SCHEDULE "A"

Name of Works: W/R of Tando Bago-Nindo road mile 6/0-8/0

Road Rollers will be supplied by the Government as store /work shop available at the following hire charges category wise:-

"A"	6-8 Tons Road Rollers	Rs. 12.000/= Per Month
"B"	8-10 Tons Road Rollers	Rs. 15.000/= Per Month
"C"	10-12 Tons Road Rollers (Shahzoor)	Rs. 18.000/= Per Month
"D"	14-18 Tons Road Rollers (Skooda)	Rs. 20.000/= Per Month
"E"	VV-100 Road Roller	Rs. 30.000/= Per Month

The Contractor will give an Undertaking that the Rollers will be several at least one a week P.O .Ls and normal day to day repair of the rollers will also be the responsibility of the contractors. They will be also the liable for any damaged done to these Machinery due to their negligence. Road Roller will be given in running condition and will be received back on same condition, department will not responsible for any repair.

2- Shifting charges of Road Rollers from store/ work shop to the site of work and returned back to the sore/workshop after completion of the work will be recovered from the contractor.

3- Arrangements of water etc, will be made by the contractors themselves at their own cost.

SPECIAL CONDITION

The minimum monthly progress of each type of Road Roller for consolidated Hard Crust is as under:-

(1)	VV -100 Road Roller	40,000	CFT
(2)	14- -18 Tons Road Roller	30,000	CFT
(3)	10 - 12 Tons Road Roller	25,000	CFT
(4)	08 - 10 Tons Road Roller	12,000	CFT
(5)	06-08Tons Road Roller	6,000	CFT

In case the minimum out-put is less then the above, following penal rates will be charged.

- (i) 90-100 Percent achievement No. Penalty.
- (ii) 60-90 Percent achievement 30% Extra rental value.
- (iii) 30-60 Percent achievement 60% Extra rental value.

The rent will be charged at prescribed rates irrespective of the condition of the Roller. No rent will be charged only in case the Roller is shifted by the Department for other work or for Major Repair.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

SCHEDULE "B"

NAME OF WORK: W/R of road from Tando Bago Nindo road mile 6/0-8/0.

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	06

- 1 Making diagonal groves of 1 1/2 x 1 1/2 @ 2 ft in road surface.

130522 Sft @ RS 67.75 P.% Sft RS: 88,429
 (Rate Rs. Sity Seven & Paisa Seventy Five)
 only Per Hundred Sft)

- 2 Excavation in exising berms for widdening the road i/c watering rolling with power rollerr, dressing the excavated earth etc, complete.

130522 Sft @ RS 174.4 P.% Sft RS: 227,630
 (Rate Rs: One Hundred Seventy Four)
 (Paisa Forty) only Per Hundred Sft)

- 3 Providing Sand cushion i.e supplying and spreading pit/canal sand of approved quality source of supply to site of work i/c watering & rolling etc complete, rate i/c all cost of materials T&P labour & carriage 3miles.

32630 Cft @ RS 729.41 P.% Cft RS: 238,006
 Rate Rs. Four Hundred Seventy Three &
 (Paisa Seventy) only per hundred Cft)

- 4 Preparing Sub-Base Course by supplying & spreading lthe stone metal 1-1/2" to 2" guage of approved quality from Onger quarry required thickness of 6" in 2 layers to proper camber & graded i/c hand packing fitting voids with 20 Cft Pit/Canal Sand having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per Modified AASHO specifications. Rate includes all costs of materials, labour, T&P and cartriage to site of work.

60040 Cft @ RS 6526.42 P.% Cft RS: 3,918,463
 (Rate Rs: Six Thousand Five Hundred Twenty Six)
 (Paisa Forty Two) only per hundred Cft)

- 5 Laying Brick on end edging includidng susply of 9"x4 1/2"x3" 1st class bricks excavation for laying edging with small side parallel to the road. Rate includes all costs of materials, labour & carriage the site of work

21754 Rft @ RS 944.34 P.% Rft RS: 205,432
 (Rate Rs: Nine Hundred Forty Four)
 (Paisa Thirty Four) only per hundred Rft)

- 6 Preparing Base Course by supplying and spreading stone metal of approved quarry properly grade to maximum size of 1-1/2" in required thickness of 3" to proper camber & grade i/c supplying & spreading 15 Cft screening and non-plastic quarry fines, filling depressions with stone metal after initial rolling i/c watering & compacting the same so as to achieve 100% density as per modified AASHO Specifications. This ratre i/cs providing & using templetes, camber plates screen forms as directed Rate includes all costs of materials, T&P labour, carriage to site of work.

108333 Cft @ RS 7155.37 P.% Cft RS: 7,751,627
 (Rate Rs: Seven Thosand One Hundred Fifty Five)
 (Paisa Thirty Seven) only per hundred Cft)

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	06

- 7 Providing surface dressing (1" Coat) on new or existing surface with 30Lbs Bitumen of and 4 Cft Crushed Bajri of required size including cleaning the road surface rolling etc complete. Rate includes all costs of materials, labour & carriage upto site of work.

195782 Sft @ RS 503.26 P.% Sft RS: 985,292
(Rate Rs: Five Hundred Zero Three and
(Paisa Twenty Six) only Per Hundred Sft)

- 8 Providing 1 1/2" thick (Consolidated) premix carpet in proper camber & grade i/c supply of 10 Cft Bajri & 4 Cft Hill Sand of approved quality & guage 67 Lbs Bitumen of 80/100 penetration i/c mixing in machinical mixer in required propotion including heating the matterial & cleaning the road surface.(Rate includes cost of materials T&P & carriage up to site of work.

195782 Sft @ RS 1940.38 P.% Sft RS: 3,798,915
(Rate Rs: One Thousand Nine Hundred Forty)
(Paisa Thirty Eight) only.Per Hundred Sft)

- 9 Earth work for road embankment by Buildozers, ploughing, mixing clod Breaking, dressing, compacting, with Optimum moisture content lead upto 100'ft & lift upto 5'ft in all types of soil except rock upto 85% density.

1100000 Cft @ RS 2515.39 P.% 0 Cft RS: 2,766,929
(Rate Rs.Two thousand Five Hundred fifteen)
(Paisa Thirty Nine)only.Per Thousand Cft)

- 10 Add Different cost of Bitumen 107.51 Ton @ RS 59952.70 P.Ton. RS: 6,445,515

- 11 Add Defferent cost of Bricks 87014 Nos. @ RS 3300 P.% Nos. RS: 287,146

Total RS: 26,713,384

Note

- 01 Premium will be allowed on above itgems No: 10 & 11 (Differnce cost of Bitumen & Bricks).
- 02 Contractor & Department are abide by the condition of sanction estimate, Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in case of any variation in Schedule "B" of Tender.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

SCHEDULE "B" PART "B"


NAME OF WORK: W/R of road from Tando Bago Nindo road mile 6/0-8/0.
3' Span Culvert 06 Nos:

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	
1	Excavation in foundation of Building, Bridges & other structure i/c dag belling dressing refilling around the structure with excavated watering & ramming lead upto 1 chain & left upto 5ft (in ordinary	1382 Cft	@ RS 1306.80	P.% 0 Cft	RS: 1,806
2	Cement concrete Brick or stone ballast 1- ^{1/2} " to 2" guage Rastio 1:4:8.	308 Cft	@ RS 3584.10	P.% Cft	RS: 11,039
3	Pacca brick work in foundation and plinth in cement sand mortor Ratio 1:4.	948 Cft	@ RS 4150.30	P.% Cft	RS: 39,345
4	Cement concrete plain including Placing, compacting, Finishing & Curring complete including screening & washing stone aggregate without shuttring ration 1:2:4.	128 Cft	@ RS 5941.10	P.% Cft	RS: 7,605
5	Fabrication of mild steel reinforcement for cement ckloncrete i/c cutting bending laying in position, making joints and fasdtening including cost binding wire (also included removal of rust from bars)	7.41 Cwt	@ RS 2651.55	P. Cwt	RS: 19,648
6	RCC work including all labour & materials sesxcept the cost of steel reinforcement & its labour for bending & binding which will be paid separately.This rate also includes all kinds of forms moulds, lifting, shuttering, curring & finishing the exposed surface including,screening & washing of shingle RCC work in roof slab,beams, coulmns,rafts,lintles & other structural members laid in position complete in all respect, Ratio 1:2:4..	108 Cft	@ RS 114.00	P. Cft	RS: 12,312
7	Erection & removal of centering for RCC or CC plain (b) vertical partal wood.	31 Sft	@ RS 1405.75	P.% Sft	RS: 436
8	Brick on edging flooring laid in 1:6 Cement mortor over a bed of 3/4"thick cement mortor.	90 Sft	@ RS 1736.13	P.% Sft	RS: 1,563
9	Cement Plaster 1:3 upto 20' height 1/2" thick.	457 Sft	@ RS 604.18	P.% Sft	RS: 2,761
10	Add Defferent cost of Bricks	11070 Nos	@ RS 3300	P. %0 Nos	RS: 36,531
11	Add Defferent cost of Steel	0.37 Ton	@ RS 23000	P% Ton	RS: 8,510
12	Add Defferent cost of Cement	115 Bag	@ RS 195	P. Bag	RS: 22,425
Total					RS: 163,980

Note

01 Contractor & Department are abide by the condition of sanction estimate. Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in case of any variation in Schedule "B" of Tender.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

BID EVALUATION REPORT

1. Name of Procuring Agency: PROVINCIAL HIGHWAYS DIVISION BADIN
2. Tender Reference No: N.I.T NO: TC/G-55/ 1638. DATED: - 12-12-2011
3. Tender Description/Name of work/item: Const: of Matli Bve Pass road from Hyderabad-Badin road at mile 29/0 to Matli-T.G.Ali road mile 0/7+220'-1/1+220'
4. Method of Procurement: Single Stage – One envelop procedure
5. Tender Published: SPPRA Website S. No: 10484 & ID # 6099/2011.
Daily Sindh, Dated: - 15-12-2011
Daily Mehran, Dated: - 16-12-2011
Daily Sobh, Dated: - 16-12-2011
Daily Kawish, Dated: - 17-12-2011
6. Total Bid documents Sold: 03 Nos:
7. Total Bids Received: 03 Nos:
8. Technical Bid Opening date: (if applicable) Not Applicable
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 13-01-2012

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s Kazi Nisar Ahmed & Co:	4556129	1 st Lowest	2.80% Above 54.0% Above	Qualified as per evolution criteria	Recommended for award of work
2.	M/s Pirzada & Sons	4569842	2 nd Lowest	3.10% Above 56.0% Above	Qualified as per evolution criteria	Responsive
3.	M/s Fazal & Bros:	4587023	3 rd Lowest	3.50% Above 58.0% Above	Qualified as per evolution criteria	Responsive


Divisional Accounts Officer
Highway Division Badin

Signatures of the Members of the Committee


Executive Engineer
Provincial Highway Division
BADIN

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Works & Services Department
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Executive Engineer Provincial Highway Division Badin
- 3) TITLE OF CONTRACT Civil Works
- 4) TENDER NUMBER N.I.T No: TC/G-55/1638, Dated: - 12-12-2011
- 5) BRIEF DESCRIPTION OF CONTRACT Const: of Matli Bye Pass road from Hyderabad-Badin road at m
- 6) FORUM THAT APPROVED THE SCHEME P&D Department
- 7) TENDER ESTIMATED VALUE Rs: 45,56,129/-
- 8) ENGINEER'S ESTIMATE Rs: 45,66,900/-
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 04 (Twelve) Months
- 10) TENDER OPENED ON (DATE & TIME) 13.01.2012 at 2.00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03 Nos:
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03 Nos:
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS _____
- 14) BID EVALUATION REPORT Copy attached
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Kazi Nisar Ahmed & Co:
- 16) CONTRACT AWARD PRICE Rs: 45,56,129/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID).
1. M/s Kazi Nisar Ahmed & Co:
2. M/s Pirzada & Sons
3. M/s Fazal & Bros:
- 18) METHOD OF PROCUREMENT USED ; - (Tick one)
- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE _____ Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE _____
- c) TWO STAGE BIDDING PROCEDURE _____
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE _____

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	S. No: 10484 & ID No: 6099/2011
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Sindh dt: 15/01/11, Mehran dt: 16/12/11, Sobh dt: 16/12/11, Kawish dt: 17/12/11
No	

22) NATURE OF CONTRACT

Domestic/Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	No

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	No

Signature & Official Stamp of
Authorized Officer


Executive Engineer
Provincial Procurement Division
BAVIN

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

COMPRATIVE STATEMENT

NAME OF WORK : Construction of Matli Bye Pass road from Hyderabad-Badin road at mile 29/0 to Matli-T.G.Ali road mile 0/7+220'-1/1+220'

N.I.T. NO : TC/G-55 / 1638 Dated: - 12-12-2011

ESTIMATE COST : 3.500 (M)

EARNEST COST : 0.070 (M)

DATE OF ISSUE : 13-01-2012

DATE OF OPENING : 13-01-2012

S.NO	NAME OF CONTRACTOR	RATE QUOTED.	REMARKS
01	M/s Kazi Nisar Ahmed & Co:	Part "A" 2.80% Above Part "B" 54.0% Above	Lowest
02	M/s Pirzada & Sons	Part "A" 3.10% Above Part "B" 56.0% Above	
03	M/s Fazal & Bros:	Part "A" 3.50% Above Part "B" 58.0% Above	

Certified that Tenders were received duly sealed.

M/s Kazi Nisar Ahmed & Co:

Contractor found lowest.

Certified that comparative statement is correctly prepared and incorporated the rates correctly as quoted by individual Tenders.

DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
BADIN

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION BADIN

B-I TENDER FOR WORKS

I/ We hereby tender for execution of government (therein before and therein after) referred to as "Government" of the work specified in the under written memorandum within the items specified in such memorandum at (a) 2.80% above percent below/above the estimated rates entered in Schedule "B" memorandum showing items of work to be carried out and in accordance in all respect with the specifications, designs, drawings and instructions in writing referred to in rule hereof and in Clause 42 of the annexed conditions of contract and agree that when materials for the work are provided by the Government such materials and the rates to be paid for them shall be as provided in Schedule "A" appended herewith.

MEMORANDUM


a) General Description	Construction of Matli Bye Pass road from Hyderabad-Badin road at mile 29/0 to Matli-Tando Ghulam Ali road mile 0/7+220'-1/1+220'
b) Estimated Cost	3.500 (M)
c) Earnest Money @ 2%	0.070 (M)
d) Security Deposit (i/c Earnest Money 5%)	0.175 (M)
e) Percentage if any, to be deducted from bills (Rupees Three) percentage 3%	0.105 (M)
f) Time allowed for completion of the work from the date of written order to commence	04 Months

Should this tender be accepted I/We hereby agree to abide by and fulfill the terms and conditions of B-I Agreement form annexed hereto as far as per applicable and default thereof Department can take action as per terms and conditions of B-I Agreement and to forfeit and pay to Government the sum of money mentioned in the clauses of contract agreement.

Call Deposit No. 325814 Dated 12-1-2012 From N.B. Sale. B.S. in Bank in respect of sum of Rs. 70,000/- is herewith forwarded representing earnest money (a) the full value +of which is to be absolutely forfeited to Government should I/We not deposit the full amount of security deposit specified in the above memorandum in accordance with clause of the said condition, otherwise the said sum of Rs. 70,000/- Should be retained by Government on account of security specified in clause I(b) of the condition.

Certified that I/We have read all the clauses and conditions of B-I printed agreement form.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

Issue to Mr/ M/s Gazi Nisar Ahmad

Vide DR.NO. 70 Dated:- 13-1-2012


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

9

SCHEDULE "A"

Name of Works: Construction of Matli Bye Pass road from Hyderabad-Badin road at mile 29/0 to Matli-Tando Ghulam Ali road mile 0/7+220'-1/1+220'

Road Rollers will be supplied by the Government as store /work shop available at the following hire charges category wise:-

"A"	6-8 Tons Road Rollers	Rs. 12.000/= Per Month
"B"	8-10 Tons Road Rollers	Rs. 15.000/= Per Month
"C"	10-12 Tons Road Rollers (Shahzoor)	Rs. 18.000/= Per Month
"D"	14-18 Tons Road Rollers (Skooda)	Rs. 20.000/= Per Month
"E"	VV-100 Road Roller	Rs. 30.000/= Per Month

The Contractor will give an Undertaking that the Rollers will be several at least one a week P.O .Ls and normal day to day repair of the rollers will also be the responsibility of the contractors. They will be also the liable for any damaged done to these Machinery due to their negligence. Road Roller will be given in running condition and will be received back on same condition, department will not responsible for any repair.

2- Shifting charges of Road Rollers from store/ work shop to the site of work and returned back to the sore/workshop after completion of the work will be recovered from the contractor.

3- Arrangements of water etc. will be made by the contractors themselves at their own cost.

SPECIAL CONDITION

The minimum monthly progress of each type of Road Roller for consolidated Hard Crust is as under:-


(1)	VV -100 Road Roller	40,000	CFT
(2)	14- -18 Tons Road Roller	30,000	CFT
(3)	10 - 12 Tons Road Roller	25,000	CFT
(4)	08 - 10 Tons Road Roller	12,000	CFT
(5)	06-08Tons Road Roller	6,000	CFT

In case the minimum out-put is less then the above, following penal rates will be charged.

- (i) 90-100 Percent achievement No. Penalty.
- (ii) 60-90 Percent achievement 30% Extra rental value.
- (iii) 30-60 Percent achievement 60% Extra rental value.

The rent will be charged at prescribed rates irrespective of the condition of the Roller. No rent will be charged only in case the Roller is shifted by the Department for other work or for Major Repair.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

SCHEDULE "B"

Name of Work- Construction of Matli Bye Pass road from Hyderabad-Badin road at mile 29/0 to Matli-T.G.Ali road mile 0/7+220'-1/1+220'

S.#	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	06

- 1 Earth work for road embankment by Bulldozers, ploughing, mixing clod Breaking, dressing, compacting, with Optimum moisture content lead upto 100'ft & lift upto 5'ft in all types of soil except rock upto 85% density.

85% Density

49711 Cft @ RS 2515.39 P.% 0 Cft **RS: 125,043**
(Rate Rs. Two thousand Five Hundred fifteen)
(Paisa Thirty Nine) only. Per Thousand Cft)
- 2 Earth work for road embankment by Bulldozers including ploughing, mixing clod breaking, dressing, ramming etc complete. Lead upto 95-100% Modified AASHO specifications.

95-100% Density

202109 Cft @ RS 3660.67 P.% 0 Cft **RS: 739,854**
(Rate Rs. Three thousand Six Hundred Sixty)
(Paisa Sixty seven) only. Per Thousand Cft)
- 3 Providing Sand cushion i.e supplying and spreading pit/canal sand of approved quality source of supply to site of work i/c watering & rolling etc complete. rate i/c all cost of materials T&P labour & carriage

13596 Cft @ RS 729.41 P.% Cft **RS: 99,171**
Rate Rs. Seven Hundred Twenty Nine and
(Paisa Forty One) only per hundred Cft)
- 4 Preparing Sub-Base Course by supplying & spreading lthe stone metal 1-1/2" to 2" guage of approved quality from Onger quarry required thickness of 6" in 2 layers to proper camber & graded i/c hand packing fitting voids with 20 Cft Pit/Canal Sand having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per Modified AASHO specifications. Rate includes all costs of materials, labour , T&P and cartriage to site of work.

26431 Cft @ RS 4981.47 P.% Cft **RS: 1,316,652**
(Rate Rs. Four Thousand Nine Hundred Eighty One)
(Paisa Forty Seven) only. Per Hundred Cft)
- 5 Laying Brick on end edging includng suspply of 9"x4 1/2"x3"1st class bricks excavation for laying edging with small side parallel to the road. Rate includes all costs of materials, labour & carriage the site of

2719 Rft @ RS 986.02 P.% Rft **RS: 26,810**
(Rate Rs: Nine Hundred Eighty Six and)
(Paisa Zero Two) only per hundred RFT)
- 6 Preparing Base Course by supplying and spreading stone metal of approved quarry properly grade to maximum size of 1-1/2" in required thickness of 3" to proper camber & grade i/c supplying & spreading 15 Cft screening and non-plastic quarry fines. filling depressions with stone metal after initial rolling i/c watering & compacting the same so as to achieve 100% density as per modified AASHO Specifications. This rate i/c providing & using templates, camber plates screen forms as directed Rate includes all costs of materials, T&P labour, carriage to site of work.

16397 Cft @ RS 5372.38 P.% Cft **RS: 880,909**
(Rate Rs. Five Thosand Three Hundred Seventy Two)
(Paisa Thirty Eight) only per hundred Cft)

Item of Work	Quantity	Rate	Unit	Amount
02	03	04	05	06

- 7 Providing surface dressing (Three Coat) on new or existing surface with 79Lbs Bitumen of and 9.75 CftCrushed Bajri of required size including cleaning the road surface rolling etc complete. Rate includes all costs of materials, labour & carriage upto site of work.

24473 Sft @ RS 1144.60 P.% Sft RS: 280,118
 (Rate Rs: One Thousand Four Hundred Forty Four)
 (Paisa Sixty) only.Per Hundred Sft)

- 8 Add Different cost of Bitumen

8.63 Ton @ RS 59952.70 P.Ton. RS: 517,392

- 9 Add Defferent cost of Bricks


10876 Nos. @ RS 3300 P.% Nos. RS: 35,891

Total RS: 4,021,839

Note

- 01 Premium will be allowed on above items No: 08 & 09 (Difference cost of Bitumen & Bricks).
- 02 Contractor & Department are abide by the condition of sanction estimate. Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in case of any variation in Schedule "B" of Tender.


 CONTRACTOR


 EXECUTIVE ENGINEER
 PROVINCIAL HIGHWAY DIVISION
 BADIN

SCHEDULE "B" PART "B"


Item of Work- Construction of Matli Bye Pass road from Hyderabad-Badin road at mile 29/0
to Matli-T.G.Ali road mile 0/7+220'-1/1+220'
3' SpanCulvert 02 Nos:

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	
1	Excavation in foundation of Building, Bridges & other structure i/c dag belling dressing refilling around the structure with excavated watering & ramming lead upto 1 chain & left upto 5ft (in ordinary ...)	560 Cft	@ RS 1306.80	P.% 0 Cft	RS: 732
2	Cement concrete Brick or stone ballast 1-1 1/2" to 2" guage Rastio 1:4:8.	288 Cft	@ RS 3584.10	P.% Cft	RS: 10,322
3	Pacca brick work in foundation and plinth in cement sand mortar ration 1:4	705 Cft	@ RS 4150.30	P.% Cft	RS: 29,260
4	Cement concrete plain including Placing, compacting, Finishing & Curring complete including screening & washing stone aggregate without shuttring ration 1:2:4.	111 Cft	@ RS 5941.10	P.% Cft	RS: 6,595
5	Fabrication of mild steel reinforcement for cement ckloncrete i/c cutting bending laying in position, making joints and fasdtening including cost binding wire (also included removal of rust from bars)	6.85 Cwt	@ RS 2651.55	P. Cwt	RS: 18,163
6	RCC work including all labour & materials sesxcept the cost of steel reinforcement & its labour for bending & binding which will be paid separately.This rate also includes all kinds of forms moulds, lifting, shuttering, curring & finishing the exposed surface including,screening & washing of shingle RCC work in roof slab,beams, coulmns,rafts,lintles & other structural members laid in position complete in all respect. Ratio 1:2:4.	108 Cft	@ RS 114.00	P. Cft	RS: 12,312
7	Errection & removal of centering for RCC or CC plain (b) vertical partal wood.	33 Sft	@ RS 1405.75	P.% Sft	RS: 464
8	Cement Plaster 1:3 upto 20' height 1/2" thick	365 Sft	@ RS 604.18	P.% Sft	RS: 2,205
9	Supplying and stoking at road site pit canal of approved quality and guage from required sources of supplying in required section as directed by Engineer Incharge	685 Cft	@ RS 150.00	P. Cft	RS: 1,028
10	Add Defferent cost of Cement	105 Bag	@ RS 195	P. Bag	RS: 20,475
11	Add Defferent cost of Brick	18076 No:	@ RS 3300	% 0 Nos:	RS: 59,651
12	Add Defferent cost of Steel	0.430 Ton	@ RS 26000	P.Ton	RS: 11,180
TOTAL					172,386

Note

01 Contractor & Department are abide by the condition of sanction estimate, Items- of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in caseof any variation in Schedule "B" of Tender.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

BID EVALUATION REPORT

1. Name of Procuring Agency: PROVINCIAL HIGHWAYS DIVISION BADIN
2. Tender Reference No: N.I.T NO: TC/G-55/ 1638, DATED: - 12-12-2011
3. Tender Description/Name of work/item: W/R of Kadhan-Nindo road mile 6/0-8/0
4. Method of Procurement: Single Stage – One envelop procedure
5. Tender Published: SPPRA Website S. No: 10484 & ID # 6099/2011,
Daily Sindh, Dated: - 15-12-2011
Daily Mehran, Dated: - 16-12-2011
Daily Sobh, Dated: - 16-12-2011
Daily Kawish, Dated: - 17-12-2011
6. Total Bid documents Sold: 03 Nos:
7. Total Bids Received: 03 Nos:
8. Technical Bid Opening date: (if applicable) Not Applicable
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: N I L
11. Financial Bid Opening date: 13-01-2012

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s Hosh Ayaz & Const:	27992655	1 st Lowest	10.20% Below 75.0% Above	Qualified as per evolution criteria	Recommended for award of work
2.	M/s Ali Builders	28054549	2 nd Lowest	10.00% Below 78.0% Above	Qualified as per evolution criteria	Responsive
3.	M/s Niaz Ahmed & Co:	28176740	3 rd Lowest	9.50% Below 80.0% Above	Qualified as per evolution criteria	Responsive


Divisional Accounts Officer
Highway Division Badin

Signatures of the Members of the Committee


Executive Engineer
Provincial Highway Division
BADIN

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Works & Services Department
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Executive Engineer Provincial Highway Division Badin
- 3) TITLE OF CONTRACT Civil Works
- 4) TENDER NUMBER N.I.T No: TC/G-55/1638, Dated: - 12-12-2011
- 5) BRIEF DESCRIPTION OF CONTRACT W/R of Kadhan-Nindo road mile 6/0-8/0
- 6) FORUM THAT APPROVED THE SCHEME P&D Department
- 7) TENDER ESTIMATED VALUE Rs: 2,79,92,655/=
- 8) ENGINEER'S ESTIMATE (For civil works only) Rs. 2,82,61,000/=
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 18 (Twelve) Months
- 10) TENDER OPENED ON (DATE & TIME) 13.01.2012 at 2.00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) 03 Nos:
- 12) NUMBER OF BIDS RECEIVED 03 Nos:
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS _____
- 14) BID EVALUATION REPORT (Enclose a copy) Copy attached
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Hosh Ayaz & Const.
- 16) CONTRACT AWARD PRICE Rs: 2,79,92,655/=
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID).
1. M/s Hosh Ayaz & Const.
2. M/s Ali Builders
3. M/s Niaz Ahmed & Co.
- 18) METHOD OF PROCUREMENT USED :- (Tick one)
- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE _____ Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE _____
- c) TWO STAGE BIDDING PROCEDURE _____
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE _____

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	S. No: 10484 & ID No: 6099/2011
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Sindh dt: 15/01/11, Mehran dt: 16/12/11, Sobh dt: 16/12/11, Kawish dt: 17/12/11
No	

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	No

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	No

Signature & Official Stamp of
Authorized Officer


Executive Engineer
Provincial Highway Division
BADIN

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

COMPRATIVE STATEMENT

NAME OF WORK : W/R Kadhan-Nindo road mile 6/0-8/0.
N.I.T. NO : TC/G-55 / 1638 Dated: - 12-12-2011
ESTIMATE COST : 30.000 (M)
EARNEST COST : 0.600 (M)
DATE OF ISSUE : 13-01-2012
DATE OF OPENING : 13-01-2012

S.NO	NAME OF CONTRACTOR	RATE QUOTED.	REMARKS
01	M/s Hosh Ayaz Const:	Part "A" 10.20% Below Part "B" 75.00% Above	Lowest
02	M/s Ali Builders	Part "A" 10.00% Below Part "B" 78.00% Above	
03	M/s Niaz Ahmed & Co:	Part "A" 9.50% Below Part "B" 80.00% Above	

Certified that Tenders were received duly sealed.
M/s Hosh Ayaz Const:
Contractor found lowest.

Certified that comparative statement is correctly prepared and incorporated the rates correctly as quoted by individual Tenders.


DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
BADIN


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION BADIN

B-I TENDER FOR WORKS

I/ We hereby tender for execution of government (therein before and therein after) referred to as "Government" of the work specified in the under written memorandum within the items specified in such memorandum at As 10.20 percent below/above the estimated rates entered in Schedule "B" memorandum showing items of work to be carried out and in accordance in all respect with the specifications, designs, drawings and instructions in writing referred to in rule hereof and in Clause -12 of the annexed conditions of contract and agree that when materials for the work are provided by the Government such materials and the rates to be paid for them shall be as provided in Schedule "A" appended herewith.

MEMORANDUM

a)	General Description	W/R of Kadhan-Nindo road mile 6/0-8/0
b)	Estimated Cost	30.00 (M)
c)	Earnest Money @ 2%	0.600 (M)
d)	Security Deposit (i/c Earnest Money 5%)	1.500 (M)
e)	Percentage if any, to be deducted from bills (Rupees Three) percentage 3%	0.900 (M)
f)	Time allowed for completion of the work from the date of written order to commence	18 Months

Should this tender be accepted I/We hereby agree to abide by and fulfill the terms and conditions of B-I Agreement form annexed hereto as far as per applicable and default thereof Department can take action as per terms and conditions of B-I Agreement and to forfeit and pay to Government the sum of money mentioned in the clauses of contract agreement.

Call Deposit No. 00111500 Dated 6-1-2012 From Sonari Bank Bank in respect of sum of Rs. 600,000/- is herewith forwarded representing earnest money (a) the full value +of which is to be absolutely forfeited to Government should I/We not deposit the full amount of security deposit specified in the above memorandum in accordance with clause of the said condition, otherwise the said sum of Rs. 600,000/- Should be retained by Government on account of security specified in clause I(b) of the condition.

Certified that I/We have read all the clauses and conditions of B-I printed agreement form.

Hosh Ayaz
CONTRACTOR

A
EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

Issue to Mr/ M/s Hosh Ayaz Cones

Vide DR.NO. 69 Dated:- 13-1-2012

A
EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

SCHEDULE "A"

Name of Works: W/R of Kadhan-Nindo road mile 6/0-8/0.

Road Rollers will be supplied by the Government as store /work shop available at the following hire charges category wise:-

"A"	6-8 Tons Road Rollers	Rs. 12.000/= Per Month
"B"	8-10 Tons Road Rollers	Rs. 15.000/= Per Month
"C"	10-12 Tons Road Rollers (Shahzoor)	Rs. 18.000/= Per Month
"D"	14-18 Tons Road Rollers (Skooda)	Rs. 20.000/= Per Month
"E"	VV-100 Road Roller	Rs. 30.000/= Per Month

The Contractor will give an Undertaking that the Rollers will be several at least one a week P.O .Ls and normal day to day repair of the rollers will also be the responsibility of the contractors. They will be also the liable for any damaged done to these Machinery due to their negligence. Road Roller will be given in running condition and will be received back on same condition, department will not responsible for any repair.

2- Shifting charges of Road Rollers from store/ work shop to the site of work and returned back to the sore/workshop after completion of the work will be recovered from the contractor.

3- Arrangements of water etc, will be made by the contractors themselves at their own cost.

SPECIAL CONDITION

The minimum monthly progress of each type of Road Roller for consolidated Hard Crust is as under:-

(1)	VV -100 Road Roller	40,000	CFT
(2)	14- 18 Tons Road Roller	30,000	CFT
(3)	10 - 12 Tons Road Roller	25,000	CFT
(4)	08 - 10 Tons Road Roller	12,000	CFT
(5)	06-08Tons Road Roller	6,000	CFT

In case the minimum out-put is less then the above, following penal rates will be charged.

- (i) 90-100 Percent achievement No. Penalty.
- (ii) 60-90 Percent achievement 30% Extra rental value.
- (iii) 30-60 Percent achievement 60% Extra rental value.

The rent will be charged at prescribed rates irrespective of the condition of the Roller. No rent will be charged only in case the Roller is shifted by the Department for other work or for Major Repair.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

SCHEDULE "B"

NAME OF WORK:

W/R of Kadhan-Nindo road mile 6/0-8/0.

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	06

- 1 Making Diagonal groves 1 1/2x1 1/2 at 2 ft centre to centre in road surface.

130522 Rft @ RS 67.75 P.% Rft RS: 88,429
(Rate Rs: Sixty Seven and)
(Paisa Seventy Five) only per hundred RFT)
- 2 Excavation in exising berms for widdening the road i/c watering rolling with power rollerr, dressing the excavated earth etc, complete.

130522 Sft @ RS 174.40 P.% Sft RS: 227,630
(Rate Rs: One Hundred Seventy Four)
(Paisa Forty) only Per Hundred Sft)
- 3 Providing Sand cushion i.e supplying and spreading pit/canal sand of approved quality source of supply to site of work i/c watering & rolling etc complete, rate i/c all cost of materials T&P labour & carriage 3miles.

32630 Cft @ RS 729.41 P.% Cft RS: 238,006
Rate Rs. Seven Hundred Twenty Nine and
(Paisa Forty One) only per hundred Cft)
- 4 Preparing Sub-Base Course by supplying & spreading the stone metal 1-1/2" to 2" guage of approved quality from Onger quarry required thickness of 6" in 2 layers to proper camber & graded i/c hand packing fitting voids with 20 Cft Pit/Canal Sand having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per Modified AASHO specifications. Rate includes all costs of materials, labour, T&P and cartriage to site of work.

54166 Cft @ RS 6786.25 P.% Cft RS: 3,675,840
(Rate Rs: Six Thousand Seven Hundred Eighty Six)
(Paisa Twenty Five) only per hundred Cft)
- 5 Laying Brick on end edging includidng suspply of 9"x4 1/2"x3"1st class bricks excavation for laying edging with small side parallel to the road. Rate includes all costs of materials, labour & carriage the site of work

21754 Rft @ RS 1100.64 P.% Rft RS: 239,433
(Rate Rs: One Thousand One Hundred and)
(Paisa Sixty Four) only per hundred RFT)
- 6 Preparing Base Course by supplying and spreading stone metal of approved quarry properly grade to maximum size of 1-1/2" in required thickness of 3" to proper camber & grade i/c supplying & spreading 15 Cft screening and non-plastic quarry fines, filling depressions with stone metal after initial rolling i/c watering & compacting the same so as to achieve 100% density as per modified AASHO Specifications. This rate i/cs providing & using templetes, camber plates screen forms as directed Rate includes all costs of materials, T&P labour, carriage to site of work.

135926 Cft @ RS 7380.70 P.% Cft RS: 10,032,290⁰
(Rate Rs: Seven Thosand Three Hundred Eighty)
(Paisa Seventy) only per hundred Cft)

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	06

- 7 Providing 1st Coats surface dressing on new or existing surface with 30Lbs of Bitumen of 80/100 penetration & 4 cft bajri of approved quality i/c cleaning the road surface rolling after each coat separately rate i/c all cost of material & T&P & carriage to site of work.

195782 Sft @ RS 510.43 P.% Sft RS: 999,330
(Rate Rs: Five Hundred Ten and)
(Paisa Forty Three) only.Per Hundred Sft)

- 8 Providing 1^{1/2}" thick (Consolidated) premix carpet in proper camber & grade i/c supply of 10 Cft Bajri & 4 Cft Hill Sand of approved quality & guage 67 Lbs Bitumen of 80/100 penetration i/c mixing in machinical mixer in required propotion including heating the matterial & cleaning the road surface.(Rate includes cost of materials T&P & carriage up to site of work.

195782 Sft @ RS 1993.97 P.% Sft RS: 3,903,834
(Rate Rs: One Thousand Nine Hundred Ninety Three)
(Paisa Ninety Seven) only.Per Hundred Sft)

- 9 Earth work for road embankment by Buildozers, ploughing, mixing clod Breaking, dressing, compacting, with Optimum moisture content lead upto 100'ft & lift upto 5'ft in all types of soil except rock upto 85% density.

1060000 Cft @ RS 2515.39 P.% 0 Cft RS: 2,666,313
(Rate Rs.Two thousand Five Hundred fifteen)
(Paisa Thirty Nine)only.Per Thousand Cft)

10 Add Defferent cost of Bitumen 107.51 Ton @ RS 59952.70 P.Ton. RS: 6,445,515

11 Add Defferent cost of Bricks 87014 Nos. @ RS 3300 P.% Nos. RS: 287,146

Total RS: 28,803,768

Note

- 01 Premium will be allowed on above items (Difference cost of Bitumen & Bricks).
- 02 Contractor & Department are abide by the condition of sanction estimate. Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in caseof any variation in Schedule "B"of Tender.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

SCHEDULE "B" PART "B"

NAME OF WORK: W/R of Kadhan-Nindo road mile 6/0-8/0.
3' span Culvert 06 Nos:

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	
1	Excavation in foundation of Building, Bridges & other structure i/c dag belling dressing refilling around the structure with excavated watering & ramming lead upto 1 chain & left upto 5ft (in ordinary	1382 Cft	@ RS 1306.80	P.% 0 Cft	RS: 1,806
2	Cement concrete Brick or stone ballast 1- ^{1/2} " to 2" guage Rastio 1:4:8.	308 Cft	@ RS 3584.10	P.% Cft	RS: 11,039
3	Pucca Brick work in oundation & plinth in cement sand mortor Ratio 1:4.	1037 Cft	@ RS 4150.30	P.% Cft	RS: 43,039
4	Cement concrete plain including Placing, compacting, Finishing & Curring complete including screening & washing stone aggregate without shutting ration 1:2:4.	101 Cft	@ RS 5941.10	P.% Cft	RS: 6,001
5	Fabrication of mild steel reinforcement for cement ckloncrete i/c cutting bending laying in position, making joints and fasdtening including cost binding wire (also included removal of rust from bars)	7.41 Cwt	@ RS 2651.55	P. Cwt	RS: 19,648
6	RCC work including all labour & materials sesxcept the cost of steel reinforcement & its labour for bending & binding which will be paid separately.This rate also includes all kinds of forms moulds, lifting, shuttering, curring & finishing the exposed surface including,screening & washing of shingle RCC work in roof slab,beams, coulmsn,rafts,lintles & other structural members laid in position complete in all respect, Ratio 1:2:4.	108 Cft	@ RS 114.00	P. Cft	RS: 12,312
7	Errection & removal of centering for RCC or CC plain (b) vertical partial wood.	31 Sft	@ RS 1405.75	P.% Sft	RS: 436
8	Cement Plaster 1:3 up to 20ft Height 1/2" Thick.	457 Sft	@ RS 604.18	P.% Sft	RS: 2,761
9	Brick end edging flooring laid in 1:6 cement sand mortor over bed of 3/4	90 Sft	@ RS 1736.13	P.% Sft	RS: 1,563
10	Add Defferent cost of Cement	115 Bag	@ RS 195	P. Bag	RS: 22,425
11	Add Defferent cost of Brick	11070 No:	@ RS 3300	P. 0%No:	RS: 36,531
12	Add Defferent cost of Steel	0.370 Ton	@ RS 23000	P.Ton	RS: 8,510
TOTAL					166,070

Note

01 Contractor & Department are abide by the condition of sanction estimate, Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in caseof any variation in Schedule "B" of Tender.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

BID EVALUATION REPORT

1. Name of Procuring Agency: PROVINCIAL HIGHWAYS DIVISION BADIN
2. Tender Reference No: N.I.T NO: TC/G-55/ 1638, DATED: - 12-12-2011
3. Tender Description/Name of work/item: W/R of Khoski-Khalifo Qasim road mile 4/0-5/0
4. Method of Procurement: Single Stage – One envelop procedure
5. Tender Published: SPPRA Website S. No: 10484 & ID # 6099/2011,
Daily Sindh, Dated: - 15-12-2011
Daily Mehran, Dated: - 16-12-2011
Daily Sobh, Dated: - 16-12-2011
Daily Kawish, Dated: - 17-12-2011
6. Total Bid documents Sold: 03 Nos:
7. Total Bids Received: 03 Nos:
8. Technical Bid Opening date: (if applicable) Not Applicable
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 13-01-2012

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s Hosh Ayaz & Const:	13371046	1 st Lowest	10.10% Below 67.0% Above	Qualified as per evolution criteria	Recommended for award of work
2.	M/s New Murwat	13405788	2 nd Lowest	9.80% Below 69.0% Above	Qualified as per evolution criteria	Responsive
3.	M/s Ali Builders	13495058	3 rd Lowest	9.00% Below 71.0% Above	Qualified as per evolution criteria	Responsive


Divisional Accounts Officer
Highway Division Badin

Signatures of the Members of the Committee


Executive Engineer
Provincial Highway Division
BADIN

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Works & Services Department
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Executive Engineer Provincial Highway Division Badin
- 3) TITLE OF CONTRACT Civil Works
- 4) TENDER NUMBER N.I.T No: TC/G-55/1638, Dated: - 12-12-2011
- 5) BRIEF DESCRIPTION OF CONTRACT W/R of Khoski-Khalifo Qasim road mile 4/0-5/0
- 6) FORUM THAT APPROVED THE SCHEME P&D Department
- 7) TENDER ESTIMATED VALUE Rs: 1,33,71,046/=
- 8) ENGINEER'S ESTIMATE (For civil works only) Rs: 1,35,29,000/=
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 18 (Twelve) Months
- 10) TENDER OPENED ON (DATE & TIME) 13.01.2012 at 2.00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03 Nos:
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03 Nos:
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS _____
- 14) BID EVALUATION REPORT (Enclose a copy) Copy attached
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Hosh Ayaz & Const.
- 16) CONTRACT AWARD PRICE Rs: 1,33,71,046/=
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID).
1. M/s Hosh Ayaz & Const.
2. M/s New Murwat Builders
3. M/s Ali Builders
- 18) METHOD OF PROCUREMENT USED : - (Tick one)
- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE _____ Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE _____
- c) TWO STAGE BIDDING PROCEDURE _____
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE _____

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	S. No: 10484 & ID No: 6099/2011
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Sindh dt: 15/01/11, Mehran dt: 16/12/11, Sobh dt: 16/12/11, Kawish dt: 17/12/11
No	

22) NATURE OF CONTRACT

Domestic Level	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?

(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	No

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	No

Signature & Official Stamp of *Executive Engineer*
Authorized Officer *Provincial Highway Division*
BADIN

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

3/3


COMPRATIVE STATEMENT

NAME OF WORK : W/R of Khoski-Khalifo Qasim road mile 4/0-5/0.
N.I.T. NO : TC/G-55 / 1638 Dated: - 12-12-2011
ESTIMATE COST : 30.000 (M)
EARNEST COST : 0.600 (M)
DATE OF ISSUE : 13-01-2012
DATE OF OPENING : 13-01-2012


S.NO	NAME OF CONTRACTOR	RATE QUOTED.	REMARKS
01	M/s Hosh Ayaz Const:	Part "A" 10.10% Below Part "B" 67.00% Above	Lowest
02	M/s New Murwat Builders	Part "A" 9.80% Below Part "B" 69.00% Above	
03	M/s Ali Builders	Part "A" 9.00% Below Part "B" 71.00% Above	

Certified that Tenders were received duly sealed.

M/s Hosh Ayaz Const:
Contractor found lowest.


DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
BADIN

Certified that comparative statement is correctly prepared and incorporated the rates correctly as quoted by individual Tenders.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

B-I TENDER FOR WORKS

I/ We hereby tender for execution of government (therein before and therein after) referred to as "Government" of the work specified in the under written memorandum within the items specified in such memorandum at 10.10% Below percent below/above the estimated rates entered in Schedule "B" memorandum showing items of work to be carried out and in accordance in all respect with the specifications, designs, drawings and instructions in writing referred to in rule hereof and in Clause -12 of the appended conditions of contract and agree that when materials for the work are provided by the Government such materials and the rates to be paid for them shall be as provided in Schedule "A" appended herewith.

MEMORANDUM

a)	General Description	W/R of Khoski-Khalifo Qasim road mile 4/0-6/0
b)	Estimated Cost	30.00 (M)
c)	Earnest Money @ 2%	0.600 (M)
d)	Security Deposit (i/c Earnest Money 5%)	1.500 (M)
e)	Percentage if any. to be deducted from bills (Rupees Three) percentage 3%	0.900 (M)
f)	Time allowed for completion of the work from the date of written order to commence	18 Months

Should this tender be accepted I/We hereby agree to abide by and fulfill the terms and conditions of B-I Agreement form annexed hereto as far as per applicable and default thereof Department can take action as per terms and conditions of B-I Agreement and to forfeit and pay to Government the sum of money mentioned in the clauses of contract agreement.

Call Deposit No. 00111499 Dated 6-1-2012 From Sonei Bank Ltd. Badin Bank in respect of sum of Rs. 600,000/- is herewith forwarded representing earnest money (a) the full value +of which is to be absolutely forfeited to Government should I/We not deposit the full amount of security deposit specified in the above memorandum in accordance with clause of the said condition, otherwise the said sum of Rs. 600,000/- Should be retained by Government on account of security specified in clause I(b) of the condition.

Certified that I/We have read all the clauses and conditions of B-I printed agreement form.

Hosh Ayaz
CONTRACTOR

[Signature]
EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

Issue to Mr/M/s Hosh Ayaz Contd.

Vide DR.NO. 69 Dated:- 13-1-2012

[Signature]
EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

SCHEDULE "A"

Name of Works: W/R of Khoski-Khalifo Qasim road mile 4/0-6/0

Road Rollers will be supplied by the Government as store /work shop available at the following hire charges category wise:-

"A"	6-8 Tons Road Rollers	Rs. 12.000/= Per Month
"B"	8-10 Tons Road Rollers	Rs. 15.000/= Per Month
"C"	10-12 Tons Road Rollers (Shahzoor)	Rs. 18.000/= Per Month
"D"	14-18 Tons Road Rollers (Skooda)	Rs. 20.000/= Per Month
"E"	VV-100 Road Roller	Rs. 30.000/= Per Month

The Contractor will give an Undertaking that the Rollers will be several at least one a week P.O .Ls and normal day to day repair of the rollers will also be the responsibility of the contractors. They will be also the liable for any damaged done to these Machinery due to their negligence. Road Roller will be given in running condition and will be received back on same condition, department will not responsible for any repair.

2- Shifting charges of Road Rollers from store/ work shop to the site of work and returned back to the sore/workshop after completion of the work will be recovered from the contractor.

3- Arrangements of water etc, will be made by the contractors themselves at their own cost.

SPECIAL CONDITION

The minimum monthly progress of each type of Road Roller for consolidated Hard Crust is as under:-

(1)	VV -100 Road Roller	40,000	CFT
(2)	14- -18 Tons Road Roller	30,000	CFT
(3)	10 - 12 Tons Road Roller	25,000	CFT
(4)	08 - 10 Tons Road Roller	12,000	CFT
(5)	06-08Tons Road Roller	6,000	CFT

In case the minimum out-put is less then the above, following penal rates will be charged.

- (i) 90-100 Percent achievement No. Penalty.
- (ii) 60-90 Percent achievement 30% Extra rental value.
- (iii) 30-60 Percent achievement 60% Extra rental value.

The rent will be charged at prescribed rates irrespective of the condition of the Roller. No rent will be charged only in case the Roller is shifted by the Department for other work or for Major Repair.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

SCHEDULE "B"

NAME OF WORK:

W/R of Khoski-Khalifo Qasim road mile 4/0-5/0

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	06

- 1 Making Diagonal Groves 1.5 at 2ft centre to centre in road surface.

65260 Rft @ RS 67.75 P.% Rft **RS: 44,214**
(Rate Rs: Sixty Seven and)
(Paisa Seventy Five) only per hundred RFT)
- 2 Excavation in existing berms for widdening the road i/c watering rolling with power rollerr, dressing the excavated earth etc, complete.

65260 Sft @ RS 174.40 P.% Sft **RS: 113,813**
(Rate Rs: One Hundred Seventy Four)
(Paisa Forty) only Per Hundred Sft)
- 3 Providing Sand cushion i.e supplying and spreading pit/canal sand of approved quality source of supply to site of work i/c watering & rolling etc complete. rate i/c all cost of materials T&P labour & carriage 3miles.

16300 Cft @ RS 729.41 P.% Cft **RS: 118,894**
Rate Rs. Seven Hundred Twenty Nine and
(Paisa Forty One) only per hundred Cft)
- 4 Preparing Sub-Base Course by supplying & spreading lthe stone metal 1-1/2" to 2" gauge of approved quality from Onger quarry required thickness of 6" in 2 layers to proper camber & graded i/c hand packing fitting voids with 20 Cft Pit/Canal Sand having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per Modified AASHO specifications. Rate includes all costs of materials,labour , T&P and carriage to site of work.

27100 Cft @ RS 6613.05 P.% Cft **RS: 1,792,137**
(Rate Rs: Six Thousand Six Hundred Thirteen)
(Paisa Zero Five) only per hundred Cft)
- 5 Laying Brick on end edging including supply of 9"x4 1/2"x3"1st class bricks excavation for laying edging with small side parallel to the road. Rate includes all costs of materials, labour & carriage the site of work

10900 Rft @ RS 1006.86 P.% Rft **RS: 109,748**
(Rate Rs: One Thousand Zero Zero Six and)
(Paisa Eighty Six) only per hundred RFT)
- 6 Preparing Base Course by supplying and spreading stone metal of approved quarry properly grade to maximum size of 1-1/2" in required thickness of 3" to proper camber & grade i/c supplying & spreading 15 Cft screening and non-plastic quarry fines, filling depressions with stone metal after initial rolling i/c watering & compacting the same so as to achieve 100% density as per modified AASHO Specifications. This rater l/cs providing & using templetes, camber plates screen forms as directed Rate includes all costs of materials, T&P labour, carriage to site of work.

67963 Cft @ RS 7187.97 P.%Cft **RS: 4,885,160**
(Rate Rs: Seven Thousand One Hundred Eighty Seven)
(Paisa Ninety Seven) only per hundred Cft)

#	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	06

- 7 Providing 1st Coats surface dressing on new or existing surface with 30Lbs of Bitumen of 80/100 penetration & 4 cft bajri of approved quality i/c cleaning the road surface rolling after each coat separately rate i/c all cost of material & T&P & carriage to site of work.

97900 Sft @ RS 511.86 P.% Sft RS: 501,111
(Rate Rs: Five Hundred Eleven and)
(Paisa Twenty Five) only. Per Hundred Sft)

- 8 Providing 1^{1/2"} thick (Consolidated) premix carpet in proper camber & grade i/c supply of 10 Cft Bajri & 4 Cft Hill Sand of approved quality & gauge 67 Lbs Bitumen of 80/100 penetration i/c mixing in mechanical mixer in required proportion including heating the material & cleaning the road surface.(Rate includes cost of materials T&P & carriage up to site of work.

97900 Sft @ RS 1973.21 P.% Sft RS: 1,931,773
(Rate Rs: One Thousand Nine Hundred Seventy Three)
(Paisa Twenty One) only Per Hundred Sft)

- 9 Earth work for road embankment by Bulldozers, ploughing, mixing clod Breaking, dressing, compacting, with Optimum moisture content lead upto 100'ft & lift upto 5'ft in all types of soil except rock upto 85% density.

560000 Cft @ RS 2515.39 P.% 0 Cft RS: 1,408,618
(Rate Rs. Two thousand Five Hundred fifteen)
(Paisa Thirty Nine)only. Per Thousand Cft)

- 10 Add Different cost of Bitumen

53.76 Ton @ RS 59952.70 P.Ton. RS: 3,223,057

- 11 Add Deferent cost of Bricks

43600 Nos. @ RS 3300 P.% Nos. RS: 143,880

Total RS: 14,272,404

Note

- 01 Premium will be allowed on above items (Difference cost of Bitumen & Bricks).
- 02 Contractor & Department are abide by the condition of sanction estimate, Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in case of any variation in Schedule "B" of Tender.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
ABADIN

SCHEDULE "B" PART "B"

NAME OF WORK: W/R of Khoski-Khalifo Qasim road mile 4/0-5/0
3' span Culvert

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	
1	Excavation in foundation of Building, Bridges & other structure i/c dag belling dressing refilling around the structure with excavated watering & ramming lead upto 1 chain & left upto 5ft (in ordinary	1382 Cft	@ RS 1306.80	P.% 0 Cft	RS: 1,806
2	Cement concrete Brick or stone ballast 1- ^{1.2"} to 2" guage Rastio 1:4:8.	308 Cft	@ RS 3584.10	P.% Cft	RS: 11,039
3	Pucca Brick work in oundation & plinth in cement sand mortor Ratio 1:4.	1037 Cft	@ RS 4150.30	P.% Cft	RS: 43,039
4	Cement concrete plain including Placing, compacting, Finishing & Curring complete including screening & washing stone aggregate without shutting ration 1:2:4.	101 Cft	@ RS 5941.10	P.% Cft	RS: 6,001
5	Fabrication of mild steel reinforcement for cement ckloncrete i/c cutting bending laying in position, making joints and fasdtening including cost binding wire (also included removal of rust from bars)	7.41 Cwt	@ RS 2651.55	P. Cwt	RS: 19,648
6	RCC work including all labour & materials sesxcept the cost of steel reinforcement & its labour for bending & binding which will be paid separately.This rate also includes all kinds of forms moulds, lifting, shuttering, curring & finishing the exposed surface including,screening & washing of shingle RCC work in roof slab,beams, coulmns,rafts,lintles & other structural members laid in position complete in all respect, Ratio 1:2:4.	108 Cft	@ RS 114.00	P. Cft	RS: 12,312
7	Errection & removal of centering for RCC or CC plain (b) vertical partal wood.	222 Sft	@ RS 1405.75	P.% Sft	RS: 3,121
8	Cement Plaster 1:3 up to 20ft Height 1/2" Thick.	457 Sft	@ RS 604.18	P.% Sft	RS: 2,761
9	Brick end edging flooring laid in 1:6 cement sand mortor over bed of 3/4	90 Sft	@ RS 1736.13	P.% Sft	RS: 1,563
10	Add Defferent cost of Cement	115 Bag	@ RS 195	P. Bag	RS: 22,425
11	Add Defferent cost of Brick	11070 No:	@ RS 3300	P. 0%No:	RS: 36,531
12	Add Defferent cost of Steel	0.370 Ton	@ RS 23000	P.Ton	RS: 8,510
TOTAL					168,755

Note

01 Contractor & Department are abide by the condition of sanction estimate, Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in caseof any variation in Schedule "B" of Tender.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

BID EVALUATION REPORT

1. Name of Procuring Agency: PROVINCIAL HIGHWAYS DIVISION BADIN
2. Tender Reference No: N.I.T NO: TC/G-55/ 1638, DATED: - 12-12-2011
3. Tender Description/Name of work/item: Const. of road from Village Ahmed Lunjar to Ali Otho mile 0/0-2/0
4. Method of Procurement: Single Stage – One envelop procedure
5. Tender Published: SPPRA Website S. No: 10484 & ID # 6099/2011,
Daily Sindh, Dated: - 15-12-2011
Daily Mehran, Dated: - 16-12-2011
Daily Sobh, Dated: - 16-12-2011
Daily Kawish, Dated: - 17-12-2011
6. Total Bid documents Sold: 03 Nos:
7. Total Bids Received: 03 Nos:
8. Technical Bid Opening date: (if applicable) Not Applicable
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: N I L
11. Financial Bid Opening date: 13-01-2012

12. Bid Evaluation Report:

<i>S No</i>	<i>Name of Firm or Bidder</i>	<i>Cost offered by the Bidder</i>	<i>Ranking in terms of cost</i>	<i>Comparison with Estimated cost</i>	<i>Reasons for acceptance/rejection</i>	<i>Remarks</i>
0	1	2	3	4	5	6
1.	Mr. Mehmood Alam Shah	18991387	1 st Lowest	2.70% Above 65.0% Above	Qualified as per evolution criteria	Recommended for award of work
2.	M/s Shafi Muhammad & Co:	19062106	2 nd Lowest	9.80% Below 69.0% Above	Qualified as per evolution criteria	Responsive
3.	Mr. Abdul Wajid Khan	19132825	3 rd Lowest	9.00% Below 71.0% Above	Qualified as per evolution criteria	Responsive


Divisional Accounts Officer
Highway Division Badin

Signatures of the Members of the Committee


Executive Engineer
Provincial Highway Division
BADIN

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF
WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Works & Services Department
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Executive Engineer Provincial Highway Division Badin
- 3) TITLE OF CONTRACT Civil Works
- 4) TENDER NUMBER N.I.T No: TC/G-55/1638, Dated: - 12-12-2011
- 5) BRIEF DESCRIPTION OF CONTRACT Const. of road from Village Ahmed Lunjar to Ali Otho mile 0/0-2
- 6) FORUM THAT APPROVED THE SCHEME P&D Department
- 7) TENDER ESTIMATED VALUE Rs: 1,89,91,387/=
- 8) ENGINEER'S ESTIMATE
(For civil works only) Rs: 1,91,79,300/=
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 18 (Twelve) Months
- 10) TENDER OPENED ON (DATE & TIME) 13.01.2012 at 2.00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03 Nos.
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03 Nos.
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS _____
- 14) BID EVALUATION REPORT Copy attached
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER Mr. Mehmood Alam Shah
- 16) CONTRACT AWARD PRICE Rs: 1,89,91,387/=
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID).
1. Mr. Mehmood Alam Shah
2. M/s Shafi Muhammad & Co:
3. Mr. Abdul Wajid Khan

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE _____ Domestic/ Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE _____
- c) TWO STAGE BIDDING PROCEDURE _____
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE _____

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.
EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	S. No: 10484 & ID No: 6099/2011
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Sindh dt: 15/01/11, Mehran dt: 16/12/11, Sobh dt: 16/12/11, Kawish dt: 17/12/11
No	

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?

(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	No

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	No

Signature & Official Stamp of
Authorized Officer


Executive Engineer
Provincial Highway Division
BADIN

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

COMPARATIVE STATEMENT

NAME OF WORK : Construction of road from Village Ahmed Lunjar to Ali Otho mile 0/0-2/0.
N.I.T. NO : TC/G-55 / 1638 Dated: - 12-12-2011
ESTIMATE COST : 22.000 (M)
EARNEST COST : 0.440 (M)
DATE OF ISSUE : 13-01-2012
DATE OF OPENING : 13-01-2012

S.NO	NAME OF CONTRACTOR	RATE QUOTED.	REMARKS
01	Mr. Mehmood Alam Shah	Part "A" 2.70% Above Part "B" 65.0% Above	Lowest
02	M/s Shafi Muhammad & Co:	Part "A" 3.10% Above Part "B" 67.0% Above	
03	Mr. Abdul Wajid Khan	Part "A" 3.50% Above Part "B" 69.0% Above	

Certified that Tenders were received duly sealed.
Mr. Mehmood Alam Shah
Contractor found lowest.

DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
BADIN

Certified that comparative statement is
correctly prepared and incorporated the
rates correctly as quoted by individual
Tenders.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION BADIN

B-I TENDER FOR WORKS

I/ We hereby tender for execution of government (therein before and therein after) referred to as "Government" of the work specified in the under written memorandum within the items specified in such memorandum at A: 2.70 percent below/above the estimated rates entered in Schedule "B" memorandum showing items of work to be carried out and in accordance in all respect with the specifications, designs, drawings and instructions in writing referred to in rule hereof and in Clause -12 of the annexed conditions of contract and agree that when materials for the work are provided by the Government such materials and the rates to be paid for them shall be as provided in Schedule "A" appended herewith.

MEMORANDUM

A. 13/1

a)	General Description	Construction of road from Village Ahmed Lunjar to Ali Otho mile 0/0-2/0
b)	Estimated Cost	22.00 (M)
c)	Earnest Money @ 2%	0.440 (M)
d)	Security Deposit (i/c Earnest Money 5%)	1.100 (M)
e)	Percentage if any, to be deducted from bills (Rupees Three) percentage 3%	0.660 (M)
f)	Time allowed for completion of the work from the date of written order to commence	18 Months

Should this tender be accepted I/We hereby agree to abide by and fulfill the terms and conditions of B-I Agreement form annexed hereto as far as per applicable and default thereof Department can take action as per terms and conditions of B-I Agreement and to forfeit and pay to Government the sum of money mentioned in the clauses of contract agreement.

N. B. Call Deposit No. 114002 Dated 6-1-2012 From N. B. P. M. M. M. Bank in respect of sum of Rs. 466,000/- is herewith forwarded representing earnest money (a) the full value +of which is to be absolutely forfeited to Government should I/We not deposit the full amount of security deposit specified in the above memorandum in accordance with clause of the said condition, otherwise the said sum of Rs. 466,000/- Should be retained by Government on account of security specified in clause I(b) of the condition.

Certified that I/We have read all the clauses and conditions of B-I printed agreement form.

CONTRACTOR

A. 13/1
EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

Issue to Mr/MS Mehmoed Alam Shah

Vide DR.NO. 76 Dated:- 13-1-2012.

A. 13/1
EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

SCHEDULE "A"

Name of Works: Construction of road from Village Ahmed Lunjar to Ali Otho mile 0/0-2/0

Road Rollers will be supplied by the Government as store /work shop available at the following hire charges category wise:-

"A"	6-8 Tons Road Rollers	Rs. 12.000/= Per Month
"B"	8-10 Tons Road Rollers	Rs. 15.000/= Per Month
"C"	10-12 Tons Road Rollers (Shahzoor)	Rs. 18.000/= Per Month
"D"	14-18 Tons Road Rollers (Skooda)	Rs. 20.000/= Per Month
"E"	VV-100 Road Roller	Rs. 30.000/= Per Month

The Contractor will give an Undertaking that the Rollers will be several at least one a week P.O .Ls and normal day to day repair of the rollers will also be the responsibility of the contractors. They will be also the liable for any damaged done to these Machinery due to their negligence. Road Roller will be given in running condition and will be received back on same condition, department will not responsible for any repair.

2- Shifting charges of Road Rollers from store/ work shop to the site of work and returned back to the sore/workshop after completion of the work will be recovered from the contractor.

3- Arrangements of water etc, will be made by the contractors themselves at their own cost.

SPECIAL CONDITION

The minimum monthly progress of each type of Road Roller for consolidated Hard Crust is as under:-


(1)	VV -100 Road Roller	40,000	CFT
(2)	14- -18 Tons Road Roller	30,000	CFT
(3)	10 - 12 Tons Road Roller	25,000	CFT
(4)	08 - 10 Tons Road Roller	12,000	CFT
(5)	06-08Tons Road Roller	6,000	CFT

In case the minimum out-put is less then the above, following penal rates will be charged.

- (i) 90-100 Percent achievement No. Penalty.
- (ii) 60-90 Percent achievement 30% Extra rental value.
- (iii) 30-60 Percent achievement 60% Extra rental value.

The rent will be charged at prescribed rates irrespective of the condition of the Roller. No rent will be charged only in case the Roller is shifted by the Department for other work or for Major Repair.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

SCHEDULE "B"

Name of Work- Construction of road from Ahmed Lunjar to Ali Otho mile 0/0-2/0.

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	06

- 1 Earth work for road embankment by Bulldozers, ploughing, mixing clod Breaking, dressing, compacting, with Optimum moisture content lead upto 100'ft & lift upto 5'ft in all types of soil except rock upto 85% density.

85% Density 179400 Cft @ RS 2515.39 P.% 0 Cft RS: 451,261
(Rate Rs. Two thousand Five Hundred fifteen)
(Paisa Thirty Nine) only. Per Thousand Cft)

Earth work for road embankment by Bulldozers including ploughing, mixing clod breaking, dressing, ramming etc complete. Lead upto 95-100% Modified AASHO specifications.

95-100% Density 1061900 Cft @ RS 3660.67 P.% 0 Cft RS: 3,887,265
(Rate Rs. Three thousand Six Hundred Sixty)
(Paisa Sixty seven) only. Per Thousand Cft)

- 2 Preparing Sub-Base Course by supplying & spreading the stone metal 1-1/2" to 2" gauge of approved quality from Onger quarry required thickness of 6" in 2 layers to proper camber & graded i/c hand packing fitting voids with 20 Cft Pit/Canal Sand having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per Modified AASHO specifications. Rate includes all costs of materials, labour, T&P and cartriage to site of work.

65300 Cft @ RS 5140.65 P.% Cft RS: 3,356,844
(Rate Rs. Five Thousand One Hundred Forty)
(Paisa Sixty Five) only. Per Hundred Cft)

- 3 Laying Brick on end edging including supply of 9"x4 1/2"x3" 1st class bricks excavation for laying edging with small side parallel to the road. Rate includes all costs of materials, labour & carriage the site of work

21800 Rft @ RS 1444.49 P.% Rft RS: 314,899
(Rate Rs: One Thousand Four Hundred Forty Four)
(Paisa Forty Nine) only per hundred RFT)

- 4 Preparing Base Course by supplying and spreading stone metal of approved quarry properly grade to maximum size of 1-1/2" in required thickness of 3" to proper camber & grade i/c supplying & spreading 15 Cft screening and non-plastic quarry fines, filling depressions with stone metal after initial rolling i/c watering & compacting the same so as to achieve 100% density as per modified AASHO Specifications. This rate i/cs providing & using templates, camber plates screen forms as directed Rate includes all costs of materials, T&P labour, carriage to site of work.

65300 Cft @ RS 5549.53 P.% Cft RS: 3,623,843
(Rate Rs. Five Thousand Five Hundred Forty Nine)
(Paisa Fifty Three) only per hundred Cft)

SCHEDULE "B" PART "B"

Name of Work- Construction of road from Ahmed Lunjar to Ali Otho mile 0/0-2/0.

3' Span Culvert 06 Nos:

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	
1	Excavation in foundation of Building, Bridges & other structure i/c dag belling dressing refilling around the structure with excavated watering & ramming lead upto 1 chain & left upto 5ft (in ordinary	2109 Cft	@ RS 1306.80	P.% 0 Cft	RS: 2,756
2	Cement concrete Brick or stone ballast 1- ^{1/2} " to 2" guage Rastio 1:4:8.	329 Cft	@ RS 3584.10	P.% Cft	RS: 11,792
3	Course Rubble masonry i/c hammer dressing in cement sand mortar ration 1:4	1006 Cft	@ RS 7859.25	P.% Cft	RS: 79,064
4	Cement concrete plain including Placing, compacting, Finishing & Curring complete including screening & washing stone aggregate without shutting ration 1:2:4.	183 Cft	@ RS 5941.10	P.% Cft	RS: 10,872
5	Fabrication of mild steel reinforcement for cement ckloncrete i/c cutting bending laying in position, making joints and fasdtening including cost binding wire (also included removal of rust from bars)	7.10 Cwt	@ RS 2651.55	P. Cwt	RS: 18,826
6	RCC work including all labour & materials sesxcept the cost of steel reinforcement & its labour for bending & binding which will be paid separately. This rate also includes all kinds of forms moulds, lifting, shuttering, curring & finishing the exposed surface including, screening & washing of shingle RCC work in roof slab, beams, coulmns, rafts, lintles & other structural members laid in position complete in all respect, Ratio 1:2:4.	79 Cft	@ RS 114.00	P. Cft	RS: 9,006
7	Errection & removal of centering for RCC or CC plain (b) vertical partal wood.	231 Sft	@ RS 1405.75	P.% Sft	RS: 3,247
8	Pointing on stone work raised in cement sand mortar ration 1:3	246 Sft	@ RS 934.23	P.% Sft	RS: 2,298
9	Add Defferent cost of Cement	143 Bag	@ RS 195	P. Bag	RS: 27,885
10	Add Defferent cost of Steel	0.355 Ton	@ RS 23000	P. Ton	RS: 8,165
TOTAL					173,911

Note

- 01 Contractor & Department are/abide by the condition of sanction estimate, Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in case of any variation in Schedule "B" of Tender.

CONTRACTOR

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

BID EVALUATION REPORT

1. Name of Procuring Agency: PROVINCIAL HIGHWAYS DIVISION BADIN
2. Tender Reference No: N.I.T NO: TC/G-55/ 1638, DATED: - 12-12-2011
3. Tender Description/Name of work/item: Impt: of road from Pirpatho to Darwesh via Gail Mori mile 0/0-2/0
4. Method of Procurement: Single Stage – One envelop procedure
5. Tender Published: SPPRA Website S. No: 10484 & ID # 6099/2011, Daily Sindh, Dated: - 15-12-2011, Daily Mehran, Dated: - 16-12-2011, Daily Sobh, Dated: - 16-12-2011, Daily Kawish, Dated: - 17-12-2011
6. Total Bid documents Sold: 03 Nos:
7. Total Bids Received: 03 Nos:
8. Technical Bid Opening date: (if applicable) Not Applicable
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: N I L
11. Financial Bid Opening date: 13-01-2012

12. Bid Evaluation Report:

<i>S No</i>	<i>Name of Firm or Bidder</i>	<i>Cost offered by the Bidder</i>	<i>Ranking in terms of cost</i>	<i>Comparison with Estimated cost</i>	<i>Reasons for acceptance/rejection</i>	<i>Remarks</i>
0	1	2	3	4	5	6
1.	Mr. Mehmood Alam Shah	11060500	1 st Lowest	0.50% Below 44.0% Above	Qualified as per evolution criteria	Recommended for award of work
2.	M/s Shafi Muhammad & Co:	11086340	2 nd Lowest	0.20% Below 45.0% Above	Qualified as per evolution criteria	Responsive
3.	Mr. Abdul Wajid Khan	11733194	3 rd Lowest	1.00% Above 47.0% Above	Qualified as per evolution criteria	Responsive


Divisional Assistant Officer
Highway Division Badin

Signatures of the Members of the Committee


Executive Engineer
Provincial Highway Division
BADIN

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Works & Services Department
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Executive Engineer Provincial Highway Division Badin
- 3) TITLE OF CONTRACT Civil Works
- 4) TENDER NUMBER N.I.T No: TC/G-55/1638, Dated: - 12-12-2011
- 5) BRIEF DESCRIPTION OF CONTRACT Imp't: of road from Pirpatho to Darwesh via Gail Mori mile 0/0-2/
- 6) FORUM THAT APPROVED THE SCHEME P&D Department
- 7) TENDER ESTIMATED VALUE Rs: 1,10,60,500/=
- 8) ENGINEER'S ESTIMATE (For civil works only) Rs: 1,12,52,000/=
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 18 (Twelve) Months
- 10) TENDER OPENED ON (DATE & TIME) 13.01.2012 at 2.00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03 Nos:
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03 Nos:
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS _____
- 14) BID EVALUATION REPORT (Enclose a copy) Copy attached
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER Mr. Mehmood Alam Shah
- 16) CONTRACT AWARD PRICE Rs: 1,10,60,500/=
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID).
1. Mr. Mehmood Alam Shah
2. M/s Shafi Muhammad & Co:
3. Mr. Abdul Wajid Khan
- 18) METHOD OF PROCUREMENT USED :- (Tick one)
- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE _____ Domestic/ Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE _____
- c) TWO STAGE BIDDING PROCEDURE _____
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE _____

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	S. No: 10484 & ID No: 6099/2011
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Sindh dt: 15/01/11, Mehran dt: 16/12/11, Sobh dt: 16/12/11, Kawish dt: 17/12/11
No	

22) NATURE OF CONTRACT

International	<input type="checkbox"/>	Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
---------------	--------------------------	-------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	No

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	No

Signature & Official Stamp of
Authorized Officer


Executive Engineer
Provincial Highway Division
BADIN

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

COMPRATIVE STATEMENT

NAME OF WORK : Improvement of road from Pirpatho to Darwesh via Gail Mori road mile 0/0-2/0.

N.I.T. NO : TC/G-55 / 1638 Dated: - 12-12-2011

ESTIMATE COST : 13.000 (M)

EARNEST COST : 0.260 (M)

DATE OF ISSUE : 13-01-2012

DATE OF OPENING : 13-01-2012

S.NO	NAME OF CONTRACTOR	RATE QUOTED.	REMARKS
01	Mr. Mehmood Alam Shah	Part "A" 0.50% Below Part "B" 44.00% Above	Lowest
02	M/s Shafi Muhammad & Co:	Part "A" 0.20% Below Part "B" 45.00% Above	
03	Mr. Abdul Wajid Khan	Part "A" 1.00% Above Part "B" 47.00% Above	

Certified that Tenders were received duly sealed.

Mr. Mehmood Alam Shah
Contractor found lowest.


DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
BADIN

Certified that comparative statement is correctly prepared and incorporated the rates correctly as quoted by individual Tenders.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

B-I TENDER FOR WORKS

I/ We hereby tender for execution of government (therein before and therein after) referred to as "Government" of the work specified in the under written memorandum within the items specified in such memorandum at 12.50 percent below/above the estimated rates entered in Schedule "B" memorandum showing items of work to be carried out and in accordance in all respect with the specifications, designs, drawings and instructions in writing referred to in rule hereof and in Clause -12 of the annexed conditions of contract and agree that when materials for the work are provided by the Government such materials and the rates to be paid for them shall be as provided in Schedule "A" appended herewith.

MEMORANDUM

a)	General Description	Improvement of road from Pirpatho to Darwesh via Gail Mori road mile 0/0-2/0
b)	Estimated Cost	13.000 (M)
c)	Earnest Money @ 2%	0.260 (M)
d)	Security Deposit (i/c Earnest Money 5%)	0.650 (M)
e)	Percentage if any, to be deducted from bills (Rupees Three) percentage 3%	0.390 (M)
f)	Time allowed for completion of the work from the date of written order to commence	18 Months

Should this tender be accepted I/We hereby agree to abide by and fulfill the terms and conditions of B-I Agreement form annexed hereto as far as per applicable and default thereof Department can take action as per terms and conditions of B-I Agreement and to forfeit and pay to Government the sum of money mentioned in the clauses of contract agreement.

Call Deposit No. 114001 Dated 6-1-2012 From M. R. Sale Makli Bank in respect of sum of Rs. 260000 is herewith forwarded representing earnest money (a) the full value +of which is to be absolutely forfeited to Government should I/We not deposit the full amount of security deposit specified in the above memorandum in accordance with clause of the said condition, otherwise the said sum of Rs. 260000 should be retained by Government on account of security specified in clause I(b) of the condition.

Certified that I/We have read all the clauses and conditions of B-I printed agreement form.

CONTRACTOR

Issue to Mr/ Mehroob Alam Shah

Vide DR.NO. 76 Dated:- 13-1-2012

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

SCHEDULE "A"

Name of Works: Improvement of road from Pirpatho to Darwesh via Gail Mori road mile 0/0-2/0

Road Rollers will be supplied by the Government as store /work shop available at the following hire charges category wise:-

"A"	6-8 Tons Road Rollers	Rs. 12.000/= Per Month
"B"	8-10 Tons Road Rollers	Rs. 15.000/= Per Month
"C"	10-12 Tons Road Rollers (Shahzoor)	Rs. 18.000/= Per Month
"D"	14-18 Tons Road Rollers (Skooda)	Rs. 20.000/= Per Month
"E"	VV-100 Road Roller	Rs. 30.000/= Per Month

The Contractor will give an Undertaking that the Rollers will be several at least one a week P.O. Ls and normal day to day repair of the rollers will also be the responsibility of the contractors. They will be also the liable for any damaged done to these Machinery due to their negligence. Road Roller will be given in running condition and will be received back on same condition, department will not responsible for any repair.

2- Shifting charges of Road Rollers from store/ work shop to the site of work and returned back to the sore/workshop after completion of the work will be recovered from the contractor.

3- Arrangements of water etc, will be made by the contractors themselves at their own cost.

SPECIAL CONDITION

The minimum monthly progress of each type of Road Roller for consolidated Hard Crust is as under:-


(1)	VV -100 Road Roller	40,000	CFT
(2)	14- 18 Tons Road Roller	30,000	CFT
(3)	10 - 12 Tons Road Roller	25,000	CFT
(4)	08 - 10 Tons Road Roller	12,000	CFT
(5)	06-08Tons Road Roller	6,000	CFT

In case the minimum out-put is less then the above, following penal rates will be charged.

- (i) 90-100 Percent achievement No. Penalty.
- (ii) 60-90 Percent achievement 30% Extra rental value.
- (iii) 30-60 Percent achievement 60% Extra rental value.

The rent will be charged at prescribed rates irrespective of the condition of the Roller. No rent will be charged only in case the Roller is shifted by the Department for other work or for Major Repair.

CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

SCHEDULE "B"

Name of work: Const: of road from Pirpatho to Darwesh via Gail Mori mile 0/0-2/0

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	06

- 1 Earth work for road embankment by Bulldozers, ploughing, mixing clod Breaking, dressing, compacting, with Optimum moisture content lead upto 100'ft & lift upto 5'ft in all types of soil except rock upto 85% density.

676700 Cft @ RS 2515.39 P.% 0 Cft RS: 1,702,164
 (Rate Rs: Two Thousand Five Hundred Fifteen)
 (Paisa Thirty Nine) only.Per Thousand Cft)

- 2 Laying Brick on end edging includindg susply of 9"x4 1/2"x3"1st class bricks excavation for laying edging with small side parallel to the road. Rate includes all costs of materials, labour & carriage the site of work

21800 Rft @ RS 1079.79 P.% Rft RS: 235,394
 (Rate One Thousand Zero Seventy Nine)
 (Paisa Seventy Nine) only per hundred Rft)

- 3 Preparing Base Course by supplying and spreading stone metal of approved quarry properly grade to maximum size of 1-1/2" in required thickness of 3" to proper camber & grade i/c supplying & spreading 15 Cft screening and non-plastic quarry fines, filling depressions with stone metal after initial rolling i/c watering & compacting the same so as to achieve 100% density as per modified AASHO Specifications. This ratre i/cs providing & using templetes, camber plates screen forms as directed Rate includes all costs of materials, T&P labour, carriage to site of work.

75050 Cft @ RS 3862.92 P.% Cft RS: 2,899,121
 (Rate Rs: Three Thousand Eight Hundred Sixty Two)
 (Paisa Ninety Two) only per hundred Cft)

- 4 Providing surface dressing (1" Coat) on new or existing surfasce with 30Lbs Bitumen of and 4 Cft Crushed Bajri of required size including cleaning the road surface rolling etc complete. Rate includes all costs of materials, labour & carriage upto site of work.

130522 Sft @ RS 314.29 P.% Sft RS: 410,218
 (Rate Rs: Three Hundred Fourteen and)
 (Paisa Twenty Nine) only.Per Hundred Sft)

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	06

- 5 Providing 1" thick (Consolidated) premix carpet in proper camber & grade i/c supply of 10 Cft Bajri & 4 Cft Hill Sand of approved quality & guage 67 Lbs Bitumen of 80/100 penetration i/c mixing in machinical mixer in required propotion including heating the matterial & cleaning the road surface.(Rate includes cost of materials T&P & carriage up to site of work.

130522 Sft @ RS 991.01 P.% Sft RS: 1,293,486
 (Rate Rs: Nine Hundred Ninety One and)
 (Paisa Zero One) only Per Hundred Sft)

6 Add Differant cost of Bitumen 53.60 Ton @ RS 59952.70 P.Ton. RS: 3,213,465

7 Add Defferent cost of Bricks 87200 Nos. @ RS 3300 P.% Nos. RS: 287,760

Total RS: 10,041,608

Note

- 01 Premium will be allowed on above items No: 06 & 07 (Difference cost of Bitumen & Bricks).
- 02 Contractor & Department are abide by the condition of sanction estimate, Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in caseof any variation in Schedule "B"of Tender.


 CONTRACTOR


 EXECUTIVE ENGINEER
 PROVINCIAL HIGHWAY DIVISION
 ABADIN

SCHEDULE "B" PART "B"


Name of work: Const: of road from Pirpatho to Darwesh via Gail Mori mile 0/0-2/0
3' Span Culvert 04 Nos:

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	
1	Dismantling Cement Concrete Reinforced, separating Reinforcement from concrete, cleaning and straightening the same slab.	79 Cft	@ RS 2613.60	P.% Cft	RS: 2,065
2	Dismantling Cement Concrete palin 1:2:4	95 Cft	@ RS 1597.20	P.% Cft	RS: 1,517
3	Dismantling on Stone Masonry (1:4)	95 Cft	@ RS 1597.20	P.% Cft	RS: 1,517
4	Excavation in foundation of Building, Bridges & other structure i/c dag belling dressing refilling around the structure with excavated watering & ramming lead upto 1 chain & left upto 5ft (in ordinary	1669 Cft	@ RS 1306.80	P.% 0 Cft	RS: 2,181
5	Cement concrete Brick or stone ballast 1- ^{1/2} " to 2" guage Rastio 1:4:8.	365 Cft	@ RS 3584.10	P.% Cft	RS: 13,082
6	Course rubble masonry i/c hammer dressing in cement sand mortar Ration 1:4 (in plinth and foundation).	1110 Cft	@ RS 7859.25	P.% Cft	RS: 87,238
7	Cement concrete plain including Placing, compacting, Finishing & Curring complete including screening & washing stone aggregate without shuttering ration 1:2:4.	171 Cft	@ RS 5941.10	P.% Cft	RS: 10,159
8	Fabrication of mild steel reinforcement for cement ckloncrete i/c cutting bending laying in position, making joints and fasdtening including cost binding wire (also included removal of rust from bars)	8.03 Cwt	@ RS 2651.55	P. Cwt	RS: 21,292
9	RCC work including all labour & materials sesxcept the cost of steel reinforcement & its labour for bending & binding which will be paid separately.This rate also includes all kinds of forms moulds, lifting, shuttering, curring & finishing the exposed surface including,screening & washing of shingle RCC work in roof slab,beams, coulmsn,rafts,lintles & other structural members laid in position complete in all respect. Ratio 1:2:4..	90 Cft	@ RS 114.00	P. Cft	RS: 10,260
10	Errction & removal of centering for RCC or CC plain (b) vertical partal wood .	252 Sft	@ RS 1405.75	P.% Sft	RS: 3,542
11	Ponting on stone work raised in cement sand mortar ration 1:3.	270 Sft	@ RS 934.23	P.% Sft	RS: 2,522
12	Add Defferent cost of Cement	153 Bag	@ RS 195	P. Bag	RS: 29,835
13	Add Defferent cost of Steel	0.40 Ton	@ RS 23000	P.Ton	RS: 9,200
				TOTAL	194,411

Note

01 Contractor & Department are abide by the condition of sanction estimate. Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in caseof any variation in Schedule "B"of Tender.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

BID EVALUATION REPORT

1. Name of Procuring Agency: PROVINCIAL HIGHWAYS DIVISION BADIN
2. Tender Reference No: N.I.T NO: TC/G-55/ 1638, DATED: - 12-12-2011
3. Tender Description/Name of work/item: Const: of road from Fateh Wah to Bathoro to Jati Chowk road via village Haji Mallah and Dargah Bukhari mile 0/0-2/0
4. Method of Procurement: Single Stage – One envelop procedure
5. Tender Published: SPPRA Website S. No: 10484 & ID # 6099/2011,
Daily Sindh, Dated: - 15-12-2011
Daily Mehran, Dated: - 16-12-2011
Daily Sobh, Dated: - 16-12-2011
Daily Kawish, Dated: - 17-12-2011
6. Total Bid documents Sold: 03 Nos:
7. Total Bids Received: 03 Nos:
8. Technical Bid Opening date: (if applicable) Not Applicable
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 13-01-2012

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	Mr. Jaweed Ali Memon	25938130	1 st Lowest	6.80% Above 61.0% Above	Qualified as per evolution criteria	Recommended for award of work
2.	M/s Abdul Hakeem & Sons	25999190	2 nd Lowest	7.00% Above 63.0% Above	Qualified as per evolution criteria	Responsive
3.	M/s Hafiz Rabnawaz & Co:	26118754	3 rd Lowest	7.50% Above 65.0% Above	Qualified as per evolution criteria	Responsive


Divisional Accounts Officer
Highway Division Badin

Signatures of the Members of the Committee


Executive Engineer
Provincial Highway Division
BADIN

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF
WORKS, SERVICES & GOODS**

- 1) NAME OF THE ORGANIZATION / DEPTT. Works & Services Department
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Executive Engineer Provincial Highway Division Badin
- 3) TITLE OF CONTRACT Civil Works
- 4) TENDER NUMBER N.I.T No: TC/G-55/1638, Dated. - 12-12-2011
- 5) BRIEF DESCRIPTION OF CONTRACT Const. of road from Fateh Wah to Bathoro to Jati Chowk road v
- 6) FORUM THAT APPROVED THE SCHEME P&D Department
- 7) TENDER ESTIMATED VALUE Rs. 2,59,38,130/=
- 8) ENGINEER'S ESTIMATE Rs. 2,61,83,800/=
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 18 (Twelve) Months
- 10) TENDER OPENED ON (DATE & TIME) 13.01.2012 at 2.00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03 Nos.
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03 Nos.
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS _____
- 14) BID EVALUATION REPORT Copy attached
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER Mr. Jaweed Ali Memon
- 16) CONTRACT AWARD PRICE Rs: 2,59,38,130/=
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID).
1. Mr. Jaweed Ali Memon
2. M/s Abdul Hakeem & Sons
3. M/s Hafiz Rabnawaz & Co.

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE _____ Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE _____
- c) TWO STAGE BIDDING PROCEDURE _____
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE _____

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	S. No: 10484 & ID No: 6099/2011
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Sindh dt: 15/01/11, Mehran dt: 16/12/11, Sobh dt: 16/12/11, Kawish dt: 17/12/11
No	

22) NATURE OF CONTRACT

Domestic/Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	No

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	No

Signature & Official Stamp of
Authorized Officer

A. Amin
Executive Engineer
Provincial Highway Division
SPPRA

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

COMPRATIVE STATEMENT

NAME OF WORK : Construction of road from Fateh Wah to Bathoro to Jati Chowk road via Village Haji Mallah and dargah Bukhari mile 0/0-2/0.

N.I.T. NO : TC/G-55 / 1638 Dated: - 12-12-2011

ESTIMATE COST : 30.000 (M)

EARNEST COST : 0.600 (M)

DATE OF ISSUE : 13-01-2012

DATE OF OPENING : 13-01-2012

S.NO	NAME OF CONTRACTOR	RATE QUOTED.	REMARKS
01	Mr. Jaweed Ali Memon	Part "A" 6.80% Above Part "B" 61.0% Above	Lowest
02	M/s Abdul Hakeem Chachar & Sons	Part "A" 7.00% Above Part "B" 63.0% Above	
03	M/s Hafiz Rabnawaz & Co:	Part "A" 7.50% Above Part "B" 65.0% Above	

Certified that Tenders were received duly sealed.

Mr. Jaweed Ali Memon

Contractor found lowest.

Certified that comparative statement is correctly prepared and incorporated the rates correctly as quoted by individual Tenders.


DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
BADIN


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION BADIN

B-I TENDER FOR WORKS

I/ We hereby tender for execution of government (therein before and therein after) referred to as "Government" of the work specified in the under written memorandum within the items specified in such memorandum at 6.80 percent below/above the estimated rates entered in Schedule "B" memorandum showing items of work to be carried out and in accordance in all respect with the specifications, designs, drawings and instructions in writing referred to in rule hereof and in Clause -12 of the annexed conditions of contract and agree that when materials for the work are provided by the Government such materials and the rates to be paid for them shall be as provided in Schedule "A" appended herewith.

MEMORANDUM

a) General Description	Construction of road from Fatch Wah to Bathoro to Jati Chowk road via village Haji Mallah and Dargah Bukhari mile 0/0-2/0
b) Estimated Cost	30.000 (M)
c) Earnest Money @ 2%	0.600 (M)
d) Security Deposit (i/c Earnest Money 5%)	1.500 (M)
e) Percentage if any, to be deducted from bills (Rupees Three) percentage 3%	0.900 (M)
f) Time allowed for completion of the work from the date of written order to commence	18 Months

Should this tender be accepted I/We hereby agree to abide by and fulfill the terms and conditions of B-I Agreement form annexed hereto as far as per applicable and default thereof Department can take action as per terms and conditions of B-I Agreement and to forfeit and pay to Government the sum of money mentioned in the clauses of contract agreement.

Call Deposit No. 1224753 Dated 7-1-2012 From U.B.L. Karachi Bank in respect of sum of Rs. 600,000 is herewith forwarded representing earnest money (a) the full value of which is to be absolutely forfeited to Government should I/We not deposit the full amount of security deposit specified in the above memorandum in accordance with clause of the said condition, otherwise the said sum of Rs. 600,000 should be retained by Government on account of security specified in clause I(b) of the condition.

Certified that I/We have read all the clauses and conditions of B-I printed agreement form.

[Signature]
CONTRACTOR

[Signature]
EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

Issue to Mr. MR. Jaweed Ali Memon

Vide DR.NO. 78 Dated:- 13-1-2012

[Signature]
EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

SCHEDULE "A"

Name of Works: Construction of road from Fateh Wah to Bathoro to Jati Chowk road via village Haji Mallah and Dargah Bukhari mile 0/0-2/0.

Road Rollers will be supplied by the Government as store /work shop available at the following hire charges category wise:-

"A"	6-8 Tons Road Rollers	Rs. 12.000/= Per Month
"B"	8-10 Tons Road Rollers	Rs. 15.000/= Per Month
"C"	10-12 Tons Road Rollers (Shahzoor)	Rs. 18.000/= Per Month
"D"	14-18 Tons Road Rollers (Skooda)	Rs. 20.000/= Per Month
"E"	VV-100 Road Roller	Rs. 30.000/= Per Month

The Contractor will give an Undertaking that the Rollers will be several at least one a week P.O .Ls and normal day to day repair of the rollers will also be the responsibility of the contractors. They will be also the liable for any damaged done to these Machinery due to their negligence. Road Roller will be given in running condition and will be received back on same condition. department will not responsible for any repair.

2- Shifting charges of Road Rollers from store/ work shop to the site of work and returned back to the sore/workshop after completion of the work will be recovered from the contractor.

3- Arrangements of water etc, will be made by the contractors themselves at their own cost.

SPECIAL CONDITION

The minimum monthly progress of each type of Road Roller for consolidated Hard Crust is as under:-

(1)	VV -100 Road Roller	40,000	CFT
(2)	14- -18 Tons Road Roller	30,000	CFT
(3)	10 - 12 Tons Road Roller	25,000	CFT
(4)	08 - 10 Tons Road Roller	12,000	CFT
(5)	06-08Tons Road Roller	6,000	CFT

In case the minimum out-put is less then the above, following penal rates will be charged.

- (i) 90-100 Percent achievement No. Penalty.
- (ii) 60-90 Percent achievement 30% Extra rental value.
- (iii) 30-60 Percent achievement 60% Extra rental value.

The rent will be charged at prescribed rates irrespective of the condition of the Roller. No rent will be charged only in case the Roller is shifted by the Department for other work or for Major Repair.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

SCHEDULE "B"

Name of Work- Construction of road from Fateh Wah to Bathoro to Jati Chowk road via Vill:
Haji Mallah and Dargah Bukhari mile 0/0-2/0.

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	06

- 1 Earth work for road embankment by Bulldozers, ploughing, mixing clod Breaking, dressing, compacting, with Optimum moisture content lead upto 100'ft & lift upto 5'ft in all types of soil except rock upto 85% density.
- "A" 85% Density
276000 Cft @ RS 7318.23 P.% 0 Cft RS: 2,019,831
(Rate Rs.Seven Thousand Three Hundred Eighteen)
(Paisa Twenty Three) only Per Thousand Cft)
- Earth work for road embankment by Bulldozers including ploughing, mixing clod breaking, dressing, ramming etc complete. Lead upto 95-100% Modified AASHO specifications.
- "B" 95-100% Density
1117300 Cft @ RS 8287.25 P.% 0 Cft RS: 9,259,344
(Rate Rs.Eight Thousand Two Hundred Eighty Seven)
(Paisa Twenty Five) only.Per Thousand Cft)
- 2 Providing Sand cushion i.e supplying and spreading pit/canal sand of approved quality source of supply to site of work i/c watering & rolling etc complete, rate i/c all cost of materials T&P labour & carriage
- 65260 Cft @ RS 729.41 P.% Cft RS: 476,013
Rate Rs: Seven Hundred Twenty Nine and
(Paisa Forty One) only per hundred Cft)
- 3 Preparing Sub-Base Course by supplying & spreading lthe stone metal 1-1/2" to 2" guage of approved quality from Onger quarry required thickness of 6" in 2 layers to proper camber & graded i/c hand packing fitting voids with 20 Cft Pit/Canal Sand having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per Modified AASHO specifications.Rate includes all costs of materials,labour , T&P and cartrriage to site of work.
- 65260 Cft @ RS 4491.10 P.% Cft RS: 2,930,892
(Rate Rs. Four Thousand Four Hundred Ninety One)
(Paisa Ten) only Per Hundred Cft)
- 4 Laying Brick on end edging including supply of 9"x4 1/2"x3"1st class bricks excavation for laying edging with small side parallel to the road. Rate includes all costs of materials, labour & carriage the site of
- 21754 Rft @ RS 1131.89 P.% Rft RS: 246,231
(Rate Rs: One Thousand One Hundred Thirty One)
(Paisa Eighty Nine) only per hundred RFT)
- 5 Preparing Base Course by supplying and spreading stone metal of approved quarry properly grade to maximum size of 1-1/2" in required thickness of 3" to proper camber & grade i/c supplying & spreading 15 Cft screening and non-plastic quarry fines, filling depressions with stone metal after initial rolling i/c watering & compacting the same so as to achieve 100% density as per modified AASHO Specifications. This ratre i/cs providing & using templates, camber plates screen forms as directed Rate includes all costs of materials, T&P labour, carriage to site of work.
- 65260 Cft @ RS 4826.70 P.%Cft RS: 3,149,904
(Rate Rs. Four Thosand Eight Hundred Twenty Six)
(Paisa Seventy) only per hundred Cft)

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	06

- 6 Providing Three Coats surface dressing on new or existing surface with 40+25+14=79Lbs of Bitumen of 80/100 penetration & 5.50+2.75+1.50=9.75 ft bajri of 3/4" to 1/2" gauge i/c cleaning the road surface rolling after each coat separately rate i/c all cost of material & T&P & carriage to site of work.

130522 Sft @ RS 1087.18 P.% Sft RS: 1,419,009
 (Rate Rs: One Thousand Zero Eighty Seven)
 (Paisa Eighteen) only. Per Hundred Sft)

7 Add Different cost of Bitumen 46.03 Ton @ RS 59952.70 P.Ton. RS: 2,759,623

8 Add Defferent cost of Bricks 87016 Nos. @ RS 3300 P.% Nos. RS: 287,153

Total RS: 22,548,00₹

Note

- 01 Premium will be allowed on above items No: 08 & 09 (Difference cost of Bitumen & Bricks).
- 02 Contractor & Department are abide by the condition of sanction estimate, Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in case of any variation in Schedule "B" of Tender.


 CONTRACTOR


 EXECUTIVE ENGINEER
 PROVINCIAL HIGHWAY DIVISION
 BADIN

SCHEDULE "B" PART "B"


Name of Work- Construction of road from Fateh Wah to Bathoro to Jati Chowk road via Vill:
Haji Mallah and Dargah Bukhari mile 0/0-2/0.
3' Span Culvert 08 Nos:

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	
1	Excavation in foundation of Building, Bridges & other structure i/c dag belling dressing refilling around the structure with excavated watering & ramming lead upto 1 chain & left upto 5ft (in ordinary	2109 Cft	@ RS 1306.80	P.% 0 Cft	RS: 2,756
2	Cement concrete Brick or stone ballast 1- ¹ / ₂ " to 2" gauge Rastio 1:4:8.	329 Cft	@ RS 3584.10	P.% Cft	RS: 11,792
3	Coursed rubble masonry i/c hammer dressing ration 1:4	1006 Cft	@ RS 7859.25	P.% Cft	RS: 79,064
4	Cement concrete plain including Placing, compacting, Finishing & Curring complete including screening & washing stone aggregate without shuttring ration 1:2:4.	183 Cft	@ RS 5941.10	P.% Cft	RS: 10,872
5	Fabrication of mild steel reinforcement for cement ckloncrete i/c cutting bending laying in position, making joints and fasdtening including cost binding wire (also included removal of rust from bars)	7.10 Cwt	@ RS 2651.55	P. Cwt	RS: 18,826
6	RCC work including all labour & materials sesxcept the cost of steel reinforcement & its labour for bending & binding which will be paid separately. This rate also includes all kinds of forms moulds, lifting, shuttering, curring & finishing the exposed surface including, screening & washing of shingle RCC work in roof slab, beams, coulmns, rafts, lintles & other structural members laid in position complete in all respect, Ratio 1:2:4.	79 Cft	@ RS 114.00	P. Cft	RS: 9,006
7	Errection & Removal of centering for RCC or plain cement concrete works (vertical) with pertal wood.	231 Sft	@ RS 1405.75	P.% Sft	RS: 3,247
8	Pointing on stone work raised in cement sand mortar ratio 1:3	246 Sft	@ RS 934.23	P.% Sft	RS: 2,298
9	Add Defferent cost of Cement	143 Bag	@ RS	195 P. Bag	RS: 27,885
10	Add Defferent cost of Steel	0.355 Ton	@ RS	23000 P. Ton	RS: 8,165
TOTAL					173,911

Note

01 Contractor & Department are abide by the condition of sanction estimate, Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in case of any variation in Schedule "B" of Tender.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

BID EVALUATION REPORT

1. Name of Procuring Agency: PROVINCIAL HIGHWAYS DIVISION BADIN
2. Tender Reference No: N.I.T NO: TC/G-55/ 1638, DATED: - 12-12-2011
3. Tender Description/Name of work/item: Construction of Metteled road KDA Nali to Gul Manda road mile 3/6-1/6.
4. Method of Procurement: Single Stage – One envelop procedure
5. Tender Published: SPPRA Website S. No: 10484 & ID # 6099/2011,
Daily Sindh, Dated: - 15-12-2011
Daily Mchran, Dated: - 16-12-2011
Daily Sobh, Dated: - 16-12-2011
Daily Kawish, Dated: - 17-12-2011
6. Total Bid documents Sold: 03 Nos:
7. Total Bids Received: 03 Nos:
8. Technical Bid Opening date: (if applicable) Not Applicable
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: N.I.L
11. Financial Bid Opening date: 13-01-2012

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	M/s New Murwat Builders	26087850	1 st Lowest	6.85% Above 47.0% Above 45.0% Above	Qualified as per evolution criteria	Recommended for award of work
2.	Mr. Abdul Wajid Khan	26192530	2 nd Lowest	7.10% Above 49.0% Above 47.0% Above	Qualified as per evolution criteria	Responsive
3.	M/s Siraj Ahmed & Co.	26310009	3 rd Lowest	7.30% Above 51.0% Above 50.0% Above	Qualified as per evolution criteria	Responsive


Divisional Accounts Officer,
Highway Division Badin

Signatures of the Members of the Committee


Executive Engineer
Provincial Highway Division
BADIN

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Works & Services Department
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Executive Engineer Provincial Highway Division Badin
- 3) TITLE OF CONTRACT Civil Works
- 4) TENDER NUMBER N.I.T No: TC/G-55/1638, Dated: - 12-12-2011
- 5) BRIEF DESCRIPTION OF CONTRACT Construction of Metteled road KDA Nali to Gul Manda road mil
- 6) FORUM THAT APPROVED THE SCHEME P&D Department
- 7) TENDER ESTIMATED VALUE Rs: 2,60,87,850/=
- 8) ENGINEER'S ESTIMATE (For civil works only) Rs: 2,62,94,000/=
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 18 (Twelve) Months
- 10) TENDER OPENED ON (DATE & TIME) 13.01.2012 at 2.00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) 03 Nos.
- 12) NUMBER OF BIDS RECEIVED 03 Nos.
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS _____
- 14) BID EVALUATION REPORT (Enclose a copy) Copy attached
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s New Murwat Builders
- 16) CONTRACT AWARD PRICE Rs: 2,60,87,850/=
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID).
1. M/s New Murwat Builders
2. Mr. Abdul Wajid Khan
3. M/s Siraj Ahmed & Co.

18) METHOD OF PROCUREMENT USED :- (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE _____ Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE _____
- c) TWO STAGE BIDDING PROCEDURE _____
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE _____

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS.

- 19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____
- 20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?
 Yes No
- 21) ADVERTISEMENT :
- i) SPPRA Website
(If yes, give date and SPPRA Identification No.)
- | | |
|-----|---------------------------------|
| Yes | S. No: 10484 & ID No: 6099/2011 |
| No | |
- ii) News Papers
(If yes, give names of newspapers and dates)
- | | |
|-----|--|
| Yes | Sindh dt: 15/01/11, Mehran dt: 16/12/11,
Sobh dt: 16/12/11, Kawish dt: 17/12/11 |
| No | |
- 22) NATURE OF CONTRACT
- | | | | |
|--------------------|-------------------------------------|------|--------------------------|
| Domestic/
Local | <input checked="" type="checkbox"/> | Int. | <input type="checkbox"/> |
|--------------------|-------------------------------------|------|--------------------------|
- 23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)
- | | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|
- 24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)
- | | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|
- 25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?
- | | | | |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|
- 26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?
- | | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|
- 27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)
- | | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|
- 28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?
- | | | | |
|-----|--------------------------|----|--------------------------|
| Yes | <input type="checkbox"/> | No | <input type="checkbox"/> |
|-----|--------------------------|----|--------------------------|
- 29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?
- | | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|
- 30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)
- | | | | |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	No

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	No

Signature & Official Stamp of
Authorized Officer


Executive Engineer
Provincial Highway Division
KADIM

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

COMPRATIVE STATEMENT

NAME OF WORK : Construction of Metteled road KDA Nali to Gul Manda road mile 3/6-1/6
N.I.T. NO : TC/G-55 / 1638 Dated: - 12-12-2011
ESTIMATE COST : 26.000 (M)
EARNEST COST : 0.520 (M)
DATE OF ISSUE : 13-01-2012
DATE OF OPENING : 13-01-2012

S.NO	NAME OF CONTRACTOR	RATE QUOTED.	REMARKS
01	M/s New Murwat Builders	Part "A" 6.85% Above Part "B" 47.0% Above Part "C" 45.0% Above	Lowest
02	Mr. Abdul Wajid Khan	Part "A" 7.10% Above Part "B" 49.0% Above Part "C" 47.0% Above	
03	M/s Siraj Ahmed & Co:	Part "A" 7.30% Above Part "B" 51.0% Above Part "C" 50.0% Above	

Certified that Tenders were received duly sealed.
M/s New Murwat Builders
Contractor found lowest.

Certified that comparative statement is correctly prepared and incorporated the rates correctly as quoted by individual Tenders.


DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
BADIN


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION BADIN

B-I TENDER FOR WORKS

I/ We hereby tender for execution of government (therein before and therein after) referred to as "Government" of the work specified in the under written memorandum within the items specified in such memorandum at B-47/1... percent below/above the estimated rates entered in Schedule "B" memorandum showing items of work to be carried out and in accordance in all respect with the specifications, designs, drawings and instructions in writing referred to in rule hereof and in Clause -12 of the annexed conditions of contract and agree that when materials for the work are provided by the Government such materials and the rates to be paid for them shall be as provided in Schedule "A" appended herewith.

MEMORANDUM

a)	General Description	Construction of Metalled road KDA Nali to Gul Manda road mile 3/6-1/6
b)	Estimated Cost	26.00 (M)
c)	Earnest Money @ 2%	0.520 (M)
d)	Security Deposit (i/c Earnest Money 5%)	1.300 (M)
e)	Percentage if any, to be deducted from bills (Ruppes Three) percentage 3%	0.780 (M)
f)	Time allowed for completion of the work from the date of written order to commence	18 Months

Should this tender be accepted I/We hereby agree to abide by and fulfill the terms and conditions of B-I Agreement form annexed hereto as far as per applicable and default thereof Department can take action as per terms and conditions of B-I Agreement and to forfeit and pay to Government the sum of money mentioned in the clauses of contract agreement.

Call Deposit No. 2814000234 Dated 4-1-2012 From A.L. Burehda Utd. Bank in respect of sum of Rs. 520,000/- is herewith forwarded representing earnest money (a) the full value of which is to be absolutely forfeited to Government should I/We not deposit the full amount of security deposit specified in the above memorandum in accordance with clause of the said condition, otherwise the said sum of Rs. 520,000/- should be retained by Government on account of security specified in clause I(b) of the condition.

Certified that I/We have read all the clauses and conditions of B-I printed agreement form.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

Issue to Mr/ M/s. New Murwat Bonilau

Vide DR.NO. 67 Dated:- 13-1-2012


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

SCHEDULE "A"

Name of Works: Construction of Metalled road KDA Nali to Gul Manda road mile 3/6-1/6

Road Rollers will be supplied by the Government as store /work shop available at the following hire charges category wise:-

"A"	6-8 Tons Road Rollers	Rs. 12.000/= Per Month
"B"	8-10 Tons Road Rollers	Rs. 15.000/= Per Month
"C"	10-12 Tons Road Rollers (Shahzoor)	Rs. 18.000/= Per Month
"D"	14-18 Tons Road Rollers (Skooda)	Rs. 20.000/= Per Month
"E"	VV-100 Road Roller	Rs. 30.000/= Per Month

The Contractor will give an Undertaking that the Rollers will be several at least one a week P.O .Ls and normal day to day repair of the rollers will also be the responsibility of the contractors. They will be also the liable for any damaged done to these Machinery due to their negligence. Road Roller will be given in running condition and will be received back on same condition. department will not responsible for any repair.

2- Shifting charges of Road Rollers from store/ work shop to the site of work and returned back to the sore/workshop after completion of the work will be recovered from the contractor.

3- Arrangements of water etc, will be made by the contractors themselves at their own cost.

SPECIAL CONDITION

The minimum monthly progress of each type of Road Roller for consolidated Hard Crust is as under:-


(1)	VV -100 Road Roller	40,000	CFT
(2)	14 -18 Tons Road Roller	30,000	CFT
(3)	10 - 12 Tons Road Roller	25,000	CFT
(4)	08 - 10 Tons Road Roller	12,000	CFT
(5)	06-08Tons Road Roller	6,000	CFT

In case the minimum out-put is less then the above, following penal rates will be charged.

- (i) 90-100 Percent achievement No. Penalty.
- (ii) 60-90 Percent achievement 30% Extra rental value.
- (iii) 30-60 Percent achievement 60% Extra rental value.

The rent will be charged at prescribed rates irrespective of the condition of the Roller. No rent will be charged only in case the Roller is shifted by the Department for other work or for Major Repair.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

SCHEDULE "B"

Name of work: Construction of Metteled road K.D.A Nali to Gul Manda road mile 1/6-3/6

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	06

- 1 Earth work in shingle or gravel formation and rock not requiring blasting upto 100'ft & lift upto 5'ft i/c dressing leveling earth work in 6" layers to dry section etc complete compaction by sheep foot and power roller with optimum moisture content as per modified AASHO

(A) 95-100% Density 860500 Cft @ RS 6563.15 P.% 0 Cft RS: 5,647,591
(Rate Rs: Six Thousand Five Hundred Sixty Three)
(Paisa Fifteen) only Per Thousand Cft)

(B) 85% Density 297600 Cft @ RS 5594.13 P.% 0 Cft RS: 1,664,813
(Rate Rs: Five Thousand Five Hundred Ninety Four)
(Paisa Thirteen) only.Per Thousand Cft)

- 2 Preparing Sub-Base Course by supplying & spreading lthe stone metal 1-1/2" to 2" guage of approved quality from Onger quarry required thickness of 6" in 2 layers to proper camber & graded i/c hand packing fitting voids with 20 Cft Pit/Canal Sand having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per Modified AASHO specifications.Rate includes all costs of materials,labour , T&P and cartriage to site of work.

108333 Cft @ RS 3754.91 P.% Cft RS: 4,067,807
(Rate Rs: Three Thousand Seven Hundred Fifty Four)
(Paisa Ninety One) only.Per Hundred Cft)

- 3 Laying Brick on end edging includindg suspply of 9"x4 1/2"x3"1st class bricks excavation for laying edging with small side parallel to the road. Rate includesall costs of materials, labour & carriage the site of work

21754 Rft @ RS 1142.31 P.% Rft RS: 248,498
(Rate One Thousand One Hundred Forty Two)
(Paisa Thirty One) only per hundred Rft)

- 4 Preparing Base Course by supplying and spreading stone metal of approved quarry properly grade to maximum size of 1-1/2" in required thickness of 3" to proper camber & grade i/c supplying & spreading 15 Cft screening and non-plastic quarry fines,filling depressions with stone metal after initial rolling i/c watering & compacting the same so as to achieve 100% density as per modified AASHO Specifications. This ratre i/cs providing & using templetes, camber plates screen forms as directed Rate includes all costs of materials, T&P labour, carriage to site of work.

65261 Cft @ RS 4007.48 P.%Cft RS: 2,615,322
(Rate Rs: Four Thousand Zero Seven)
(Paisa Forty Eight) only per hundred Cft)

- 5 Providing surface dressing (1" Coat) on new or existing surface with 30Lbs Bitumen of and 4 CftCrushed Bajri of required size including cleaning the road surface rolling etc complete. Rate includes all costs of materials, labour & carriage upto site of work.

130522 Sft @ RS 313.79 P.% Sft RS: 409,565
(Rate Rs: Three Hundred Thirteen and)
(Paisa Seventy Nine) only.Per Hundred Sft)

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	06

- 6 Providing 1" thick (Consolidated) premix carpet in proper camber & grade i/c supply of 10 Cft Bajri & 4 Cft Hill Sand of approved quality & guage 67 Lbs Bitumen of 80/100 penetration i/c mixing in machinical mixer in required propotion including heating the matterial & cleaning the road surface.(Rate includes cost of materials T&P & carriage up to site of work.

130522 Sft @ RS 964.03 P.% Sft RS: 1,258,271
 (Rate Rs: Nine Hundred Sixty Four and)
 (Paisa Zero Three) only Per Hundred Sft)

- 7 Add Different cost of Bitumen 53.6 Ton @ RS 59952.70 P.Ton. RS: 3,213,465


- 8 Add Defferent cost of Bricks 87016 Nos. @ RS 3300 P.% Nos. RS: 287,153

Total RS: 19,412,484

Note

- 01 Premium will be allowed on above itgems No: 07 & 08 (Difference cost of Bitumen & Bricks).
- 02 Contractor & Department are abide by the condition of sanction estimate. Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in caseof any variation in Schedule "B"of Tender.


 CONTRACTOR


 EXECUTIVE ENGINEER
 PROVINCIAL HIGHWAY DIVISION
 BADIN

SCHEDULE "B" PART "B"


**Name of work: Construction of Metteled road K.D.A Nali to Gul Manda road mile 1/6-3/6
3' Span Culvert 07 Nos:**

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	
1	Excavation in foundation of Building, Bridges & other structure i/c dag belling dressing refilling around the structure with excavated watering & ramming lead upto 1 chain & left upto 5ft (in ordinary	2370 Cft	@ RS 1306.80	P.% 0 Cft	RS: 3,097
2	Cement concrete Brick or stone ballast 1-1/2" to 2" gauge Rastio 1:4:8.	366 Cft	@ RS 3584.10	P.% Cft	RS: 13,118
3	Course rubble masonry i/c hammer dressing in cement sand mortar Ration 1:4 (in plinth and foundation).	1276 Cft	@ RS 7859.25	P.% Cft	RS: 100,284
4	Cement concrete plain including Placing, compacting, Finishing & Curring complete including screening & washing stone aggregate without shuttring ration 1:2:4.	204 Cft	@ RS 5941.10	P.% Cft	RS: 12,120
5	Fabrication of mild steel reinforcement for cement ckloncrete i/c cutting bending laying in position, making joints and fasdtening including cost binding wire (also included removal of rust from bars)	8.06 Cwt	@ RS 2651.55	P. Cwt	RS: 21,371
6	RCC work including all labour & materials sescept the cost of steel reinforcement & its labour for bending & binding which will be paid separately. This rate also includes all kinds of forms moulds, lifting, shuttering, curring & finishing the exposed surface including, screening & washing of shingle RCC work in roof slab, beams, coulmns, rafts, lintles & other structural members laid in position complete in all respect, Ratio 1:2:4.	90 Cft	@ RS 114.00	P. Cft	RS: 10,260
7	Errection & removal of centering for RCC or CC plain (b) vertical partal wood.	252 Sft	@ RS 1405.75	P.% Sft	RS: 3,542
8	Ponting on stone work raised in cement sand mortar ration 1:3.	353 Sft	@ RS 934.23	P.% Sft	RS: 3,298
9	Add Defferent cost of Cement	171 Bag	@ RS 195	P. Bag	RS: 33,345
10	Add Defferent cost of Steel	0.40 Ton	@ RS 23000	P. Ton	RS: 9,200
TOTAL					209,636

Note

01 Contractor & Department are abide by the condition of sanction estimate, Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in case of any variation in Schedule "B" of Tender.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

SCHEDULE "B" PART "C"

**Name of work: Construction of Metteled road K.D.A Nali to Gul Manda road mile 1/6-3/6
15' Span Bridge 02 Nos:**

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	
1	Excavation in foundation of Building, Bridges & other structure i/c dag belling dressing refilling around the structure with excavated watering & ramming lead upto 1 chain & left upto 5ft (in ordinary	14997 Cft	@ RS 1306.80	P.% 0 Cft	RS: 19,598
2	Cement concrete Brick or stone ballast 1- ^{1/2} " to 2" guage Rastio 1:4:8.	2420 Cft	@ RS 3584.10	P.% Cft	RS: 86,735
3	Course rubble masonry i/c hammer dressing in cement sand mortar Ration 1:4 (in plinth and foundation).	7131 Cft	@ RS 7859.25	P.% Cft	RS: 560,443
4	Cement concrete plain including Placing, compacting, Finishing & Curring complete including screening & washing stone aggregate without shuttring ration 1:2:4.	714 Cft	@ RS 5941.10	P.% Cft	RS: 42,419
5	Fabrication of mild steel reinforcement for cement ckloncrete i/c cutting bending laying in position, making joints and fasdtening including cost binding wire (also included removal of rust from bars)	73.61 Cwt	@ RS 2651.55	P. Cwt	RS: 195,181
6	RCC work including all labour & materials sescept the cost of steel reinforcement & its labour for bending & binding which will be paid separately.This rate also includes all kinds of forms moulds, lifting, shuttering, curring & finishing the exposed surface including,screening & washing of shingle RCC work in roof slab,beams, coulmsn,rafts,lintles & other structural members laid in position complete in all respect, Ratio 1:2:4..	1026 Cft	@ RS 114.00	P. Cft	RS: 116,964
7	Errection & removal of centering for RCC or CC plain (b) vertical partal wood .	655 Sft	@ RS 1405.75	P.% Sft	RS: 9,208
8	Ponting on stone work raised in cement sand mortar ration 1:3.	766 Sft	@ RS 934.23	P.% Sft	RS: 7,156
9	Add Defferent cost of Cement	999 Bag	@ RS 195	P. Bag	RS: 194,805
10	Add Defferent cost of Steel	3.68 Ton	@ RS 23000	P.Ton	RS: 84,640
TOTAL					1,317,149

Note

- 01 Contractor & Department are abide by the condition of sanction estimate. Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in caseof any variation in Schedule "B"of Tender.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

BID EVALUATION REPORT

1. Name of Procuring Agency: PROVINCIAL HIGHWAYS DIVISION BADIN
2. Tender Reference No: N.I.T NO: TC/G-55/ 1638, DATED: - 12-12-2011
3. Tender Description/Name of work/item: Construction of Metteled road Village Kaber Khan Chandio mile 0/0-2/0.
4. Method of Procurement: Single Stage – One envelop procedure
5. Tender Published: SPPRA Website S. No: 10484 & ID # 6099/2011,
Daily Sindh, Dated: - 15-12-2011
Daily Mehran, Dated: - 16-12-2011
Daily Sobh, Dated: - 16-12-2011
Daily Kawish, Dated: - 17-12-2011
6. Total Bid documents Sold: 03 Nos:
7. Total Bids Received: 03 Nos:
8. Technical Bid Opening date: (if applicable) Not Applicable
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: N I L
11. Financial Bid Opening date: 13-01-2012

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s Ghulam Hussain & Co:	17245325	1 st Lowest	6.70% Above 49.0% Above 49.0% Above	Qualified as per evolution criteria	Recommended for award of work
2.	Mr. Abdul Malik Khan	17314716	2 nd Lowest	7.10% Above 51.0% Above 51.0% Above	Qualified as per evolution criteria	Responsive
3.	Mr. Anwer Hussain Memon	17384106	3 rd Lowest	7.50% Above 53.0% Above 53.0% Above	Qualified as per evolution criteria	Responsive


Divisional Accounts Officer
Highway Division Badin

Signatures of the Members of the Committee


Executive Engineer
Provincial Highway Division
BADIN

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF
WORKS, SERVICES & GOODS**

- 1) NAME OF THE ORGANIZATION / DEPTT. Works & Services Department
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Executive Engineer Provincial Highway Division Badin
- 3) TITLE OF CONTRACT Civil Works
- 4) TENDER NUMBER N.I.T No: TC/G-55/1638, Dated: - 12-12-2011
- 5) BRIEF DESCRIPTION OF CONTRACT Construction of Metteled road Village Kaber Khan Chandio mile
- 6) FORUM THAT APPROVED THE SCHEME P&D Department
- 7) TENDER ESTIMATED VALUE Rs. 1,72,45,325/-
- 8) ENGINEER'S ESTIMATE Rs. 1,73,99,900/-
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 18 (Twelve) Months
- 10) TENDER OPENED ON (DATE & TIME) 13.01.2012 at 2.00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03 Nos.
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03 Nos.
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS _____
- 14) BID EVALUATION REPORT Copy attached
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Ghulam Hussain & Co.
- 16) CONTRACT AWARD PRICE Rs. 1,72,45,325/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID).
1. M/s Ghulam Hussain & Co.
2. Mr. Abdul Malik Khan
3. Mr. Anwer Hussain Memon
- 18) METHOD OF PROCUREMENT USED : - (Tick one)
- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE _____ Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE _____
- c) TWO STAGE BIDDING PROCEDURE _____
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE _____

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	S. No: 10484 & ID No: 6099/2011
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Sindh dt: 15/01/11, Mehran dt: 16/12/11, Sobh dt: 16/12/11, Kawish dt: 17/12/11
No	

22) NATURE OF CONTRACT

Domestic/Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	No

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	No

Signature & Official Stamp of
Authorized Officer


Executive Engineer
Provincial Highway Division
BADIN

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

COMPRATIVE STATEMENT

NAME OF WORK : Construction of Metteled road Village Kaber Khan Chandio mile 0/0-2/0,
N.I.T. NO : TC/G-55 / 1638 Dated: - 12-12-2011
ESTIMATE COST : 20.000 (M)
EARNEST COST : 0.400 (M)
DATE OF ISSUE : 13-01-2012
DATE OF OPENING : 13-01-2012

S.NO	NAME OF CONTRACTOR	RATE QUOTED.	REMARKS
01	M/s Ghulam Hussain & Co:	Part "A" 6.70% Above Part "B & C" 49.00% Above	Lowest
02	Mr. Abdul Malik Khan	Part "A" 7.10% Above Part "B & C" 51.00% Above	
03	Mr. Anwer Hussain Memon	Part "A" 7.50% Above Part "B & C" 53.00% Above	

Certified that Tenders were received duly sealed.
M/s Ghulam Hussain & Co:
Contractor found lowest.


DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
BADIN

Certified that comparative statement is correctly prepared and incorporated the rates correctly as quoted by individual Tenders.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

B-I TENDER FOR WORKS

I/ We hereby tender for execution of government (therein before and therein after) referred to as "Government" of the work specified in the under written memorandum within the items specified in such memorandum at 6.70% Above percent below/above the estimated rates entered in Schedule "B" memorandum showing items of work to be carried out and in accordance in all respect with the specifications, designs, drawings and instructions in writing referred to in rule hereof and in Clause -12 of the annexed conditions of contract and agree that when materials for the work are provided by the Government such materials and the rates to be paid for them shall be as provided in Schedule "A" appended herewith.

MEMORANDUM

a)	General Description	Construction of Metalled road from Village Kaber Khan Chandio mile 0/0-2/0
b)	Estimated Cost	20.00 (M)
c)	Earnest Money @ 2%	0.400 (M)
d)	Security Deposit (i/c Earnest Money 5%)	1.000 (M)
e)	Percentage if any, to be deducted from bills (Rupees Three) percentage 3%	0.600 (M)
f)	Time allowed for completion of the work from the date of written order to commence	18 Months

Should this tender be accepted I/We hereby agree to abide by and fulfill the terms and conditions of B-I Agreement form annexed hereto as far as per applicable and default thereof Department can take action as per terms and conditions of B-I Agreement and to forfeit and pay to Government the sum of money mentioned in the clauses of contract agreement.

Call Deposit No. 1510685 Dated 9-1-2012 From U.B.K. Shah a. Bank in respect of sum of Rs. 400,000/- is herewith forwarded representing earnest money (a) the full value +of which is to be absolutely forfeited to Government should I/We not deposit the full amount of security deposit specified in the above memorandum in accordance with clause of the said condition, otherwise the said sum of Rs. 400,000/- Should be retained by Government on account of security specified in clause I(b) of the condition.


Certified that I/We have read all the clauses and conditions of B-I printed agreement form.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

Issue to Mr/ M/s Ghulam Hussain & w.

Vide DR.NO...83... Dated:- 13-1-2012.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

SCHEDULE "A"

Name of Works: Construction of Metalled road from Village Kaber Khan Chandio mile 0/0-2/0

Road Rollers will be supplied by the Government as store /work shop available at the following hire charges category wise:-

"A"	6-8 Tons Road Rollers	Rs. 12.000/= Per Month
"B"	8-10 Tons Road Rollers	Rs. 15.000/= Per Month
"C"	10-12 Tons Road Rollers (Shahzoor)	Rs. 18.000/= Per Month
"D"	14-18 Tons Road Rollers (Skooda)	Rs. 20.000/= Per Month
"E"	VV-100 Road Roller	Rs. 30.000/= Per Month

The Contractor will give an Undertaking that the Rollers will be several at least one a week P.O .Ls and normal day to day repair of the rollers will also be the responsibility of the contractors. They will be also the liable for any damaged done to these Machinery due to their negligence. Road Roller will be given in running condition and will be received back on same condition, department will not responsible for any repair.

2- Shifting charges of Road Rollers from store/ work shop to the site of work and returned back to the sore/workshop after completion of the work will be recovered from the contractor.

3- Arrangements of water etc, will be made by the contractors themselves at their own cost.

SPECIAL CONDITION

The minimum monthly progress of each type of Road Roller for consolidated Hard Crust is as under:-

(1)	VV -100 Road Roller	40,000	CFT
(2)	14- -18 Tons Road Roller	30,000	CFT
(3)	10 - 12 Tons Road Roller	25,000	CFT
(4)	08 - 10 Tons Road Roller	12,000	CFT
(5)	06-08Tons Road Roller	6,000	CFT

In case the minimum out-put is less then the above, following penal rates will be charged.

- (i) 90-100 Percent achievement No. Penalty.
- (ii) 60-90 Percent achievement 30% Extra rental value.
- (iii) 30-60 Percent achievement 60% Extra rental value.

The rent will be charged at prescribed rates irrespective of the condition of the Roller. No rent will be charged only in case the Roller is shifted by the Department for other work or for Major Repair.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

SCHEDULE "B"

me of Work- Construction of Metteled road Village Kaber Khan Chandio mile 0/0-2/0.

S.#	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	06

- 1 Earth work for road embankment by Bulldozers, ploughing, mixing clod Breaking, dressing, compacting, with Optimum moisture content lead upto 100'ft & lift upto 5'ft in all types of soil except rock upto 85% density.

85% Density 179400 Cft @ RS 2515.39 P.% 0 Cft RS: 451,261
(Rate Rs. Two thousand Five Hundred fifteen)
(Paisa Thirty Nine) only. Per Thousand Cft)

Earth work for road embankment by Bulldozers including ploughing, mixing clod breaking, dressing, ramming etc complete. Lead upto 95-100% Modified AASHO specifications.

95-100% Density 773100 Cft @ RS 3660.67 P.% 0 Cft RS: 2,830,064
(Rate Rs. Three thousand Six Hundred Sixty)
(Paisa Sixty seven) only. Per Thousand Cft)

- 2 Preparing Sub-Base Course by supplying & spreading lthe stone metal 1-1/2" to 2" guage of approved quality from Onger quarry required thickness of 6" in 2 layers to proper camber & graded i/c hand packing fitting voids with 20 Cft Pit/Canal Sand having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per Modified AASHO specifications. Rate includes all costs of materials, labour , T&P and cartriage to site of work.

65300 Cft @ RS 4014.74 P.% Cft RS: 2,621,625
(Rate Rs. Four Thousand Zero Fourteen)
(Paisa Seventy Four) only. Per Hundred Cft)

- 3 Laying Brick on end edging including suspply of 9"x4 1/2"x3" Ist class bricks excavation for laying edging with small side parallel to the road. Rate includes all costs of materials, labour & carriage the site of work

21800 Rft @ RS 1194.41 P.% Rft RS: 260,381
(Rate Rs: One Thousand One Hundred Ninety Four)
(Paisa Fourty One) only per hundred RFT)

- 4 Preparing Base Course by supplying and spreading stone metal of approved quarry properly grade to maximum size of 1-1/2" in required thickness of 3" to proper camber & grade i/c supplying & spreading 15 Cft screening and non-plastic quarry fines, filling depressions with stone metal after initial rolling i/c watering & compacting the same so as to achieve 100% density as per modified AASHO Specifications. This rate i/cs providing & using templetes, camber plates screen forms as directed Rate includes all costs of materials, T&P labour, carriage to site of work.

65300 Cft @ RS 4296.61 P.% Cft RS: 2,805,686
(Rate Rs. Four Thosand Two Hundred Ninety Six)
(Paisa Sixty One) only per hundred Cft)

Item of Work	Quantity	Rate	Unit	Amount
02	03	04	05	06

Providing surface dressing (1" Coat) on new or existing surface with 30Lbs Bitumen of and 4 CftCrushed Bajri of required size including cleaning the road surface rolling etc complete. Rate includes all costs of materials, labour & carriage upto site of work.

130500 Sft @ RS 317.30 P.% Sft RS: 414,077
(Rate Rs: Three Hundred Seventeen and)
(Paisa Thirty) only.Per Hundred Sft)

- 6 Providing 1" thick (Consolidated) premix carpet in proper camber & grade i/c supply of 10 Cft Bajri & 4 Cft Hill Sand of approved quality & guage 67 Lbs Bitumen of 80/100 penetration i/c mixing in machinical mixer in required propotion including heating the matterial & cleaning the road surface.(Rate includes cost of materials T&P & carriage up to site of work.

130500 Sft @ RS 1005.56 P.% Sft RS: 1,312,256
(Rate Rs.One Thousand Zero Five)
(Paisa Fifty Six) only Per Hundred Sft)

- 7 Add Different cost of Bitumen 53.59 Ton @ RS 59952.70 P.Ton. RS: 3,212,865
8 Add Defferent cost of Bricks 87200 Nos. @ RS 3300 P.% Nos. RS: 287,760

Total RS: 14,195,975

Note

- 01 Premium will be allowed on above items No: 07 & 08 (Difference cost of Bitumen & Bricks).
02 Contractor & Department are abide by the condition of sanction estimate, Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in caseof any variation in Schedule "B"of Tender.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
MADIN

SCHEDULE "B" PART "B"

of Work- Construction of Metteled road Village Kaber Khan Chandio mile 0/0-2/0.

3' Span Culvert 06 Nos:

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	
1	Excavation in foundation of Building, Bridges & other structure i/c dag belling dressing refilling around the structure with excavated watering & ramming lead upto 1 chain & left upto 5ft (in ordinary	2109 Cft	@ RS 1306.80	P.% 0 Cft	RS: 2,756
2	Cement concrete Brick or stone ballast 1- ^{1/2} " to 2" guage Rastio 1:4:8.	329 Cft	@ RS 3584.10	P.% Cft	RS: 11,792
3	Course Rubble masonry i/c hammer dressing in cement sand mortar ration 1:4	987 Cft	@ RS 7859.25	P.% Cft	RS: 77,571
4	Cement concrete plain including Placing, compacting, Finishing & Curring complete including screening & washing stone aggregate without shuttring ration 1:2:4.	183 Cft	@ RS 5941.10	P.% Cft	RS: 10,872
5	Fabrication of mild steel reinforcement for cement ckloncrete i/c cutting bending laying in position, making joints and fasdtening including cost binding wire (also included removal of rust from bars)	7.10 Cwt	@ RS 2651.55	P. Cwt	RS: 18,826
6	RCC work including all labour & materials sesxcept the cost of steel reinforcement & its labour for bending & binding which will be paid separately. This rate also includes all kinds of forms moulds, lifting, shuttering, curring & finishing the exposed surface including, screening & washing of shingle RCC work in roof slab, beams, coulmns, rafts, lintles & other structural members, laid in position complete in all respect, Ratio 1:2:4.	79 Cft	@ RS 114.00	P. Cft	RS: 9,006
7	Errection & removal of centering for RCC or CC plain (b) vertical partal wood.	230 Sft	@ RS 1405.75	P.% Sft	RS: 3,233
8	Pointing on stone work raised in cement sand mortar ration 1:3	246 Sft	@ RS 934.23	P.% Sft	RS: 2,298
9	Add Defferent cost of Cement	142 Bag	@ RS 195	P. Bag	RS: 27,690
10	Add Defferent cost of Steel	0.3550 Ton	@ RS 23000	P. Ton	RS: 8,165
TOTAL					172,209

Note

01 Contractor & Department are abide by the condition of sanction estimate, Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in case of any variation in Schedule "B" of Tender.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

SCHEDULE "B" PART "B"

of Work- Construction of Metteled road Village Kaber Khan Chandio mile 0/0-2/0.

10' Span Bridge

#	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	
1	Excavation in foundation of Building, Bridges & other structure i/c dag belling dressing refilling around the structure with excavated watering & ramming lead upto 1 chain & left upto 5ft (in ordinary ...	7459 Cft	@ RS 1306.80	P.% 0 Cft	RS: 9,747
2	Cement concrete Brick or stone ballast 1-1/2" to 2" guage Rastio 1:4:8.	1409 Cft	@ RS 3584.10	P.% Cft	RS: 50,500
3	Course Rubble masonry i/c hammer dressing in cement sand mortar ration 1:4	3695 Cft	@ RS 7859.25	P.% Cft	RS: 290,399
4	Cement concrete plain including Placing, compacting, Finishing & Curring complete including screening & washing stone aggregate without shuttering ration 1:2:4.	405 Cft	@ RS 5941.10	P.% Cft	RS: 24,061
5	Fabrication of mild steel reinforcement for cement ckloncrete i/c cutting bending laying in position, making joints and fasttning including cost binding wire (also included removal of rust from bars)	29.10 Cwt	@ RS 2651.55	P. Cwt	RS: 77,160
6	RCC work including all labour & materials sesxcept the cost of steel reinforcement & its labour for bending & binding which will be paid separately. This rate also includes all kinds of forms moulds, lifting, shuttering, curring & finishing the exposed surface including,screening & washing of shingle RCC work in roof slab,beams, coulmns,rafts,lintles & other structural members laid in position complete in all respect, Ratio 1:2:4.	436 Cft	@ RS 114.00	P. Cft	RS: 49,704
7	Errection & removal of centering for RCC or CC plain (b) vertical partial wood .	380 Sft	@ RS 1405.75	P.% Sft	RS: 5,342
8	Pointing on stone work raised in cement sand mortar ration 1:3	580 Sft	@ RS 934.23	P.% Sft	RS: 5,419
9	Add Defferent cost of Cement	522 Bag	@ RS 195	P. Bag	RS: 101,790
10	Add Defferent cost of Steel	1.4550 Ton	@ RS 23000	P. Ton	RS: 33,465
TOTAL					647,588

Note

- 01 Contractor & Department are abide by the condition of sanction estimate, Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in cascof any variation in Schedule "B" of Tender.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

BID EVALUATION REPORT

1. Name of Procuring Agency: PROVINCIAL HIGHWAYS DIVISION BADIN
2. Tender Reference No: N.I.T NO: TC/G-55/ 1638, DATED: - 12-12-2011
3. Tender Description/Name of work/item: Construction of 3 Kms road from Village Bhai Khan Chandio via Khanti Wah to Village Rasool Bux mile 0/0-2/0.
4. Method of Procurement: Single Stage – One envelop procedure
5. Tender Published: SPPRA Website S. No: 10484 & ID # 6099/2011,
Daily Sindh, Dated: - 15-12-2011
Daily Mehran, Dated: - 16-12-2011
Daily Sobh, Dated: - 16-12-2011
Daily Kawish, Dated: - 17-12-2011
6. Total Bid documents Sold: 03 Nos:
7. Total Bids Received: 03 Nos:
8. Technical Bid Opening date: (if applicable) Not Applicable
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 13-01-2012

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	Mr. Mumtaz Ali Memon	19104334	1 st Lowest	6.80% Above 47.0% Above 47.0% Above	Qualified as per evolution criteria	Recommended for award of work
2.	M/s Shafique Ahmed Shah & Co:	19183622	2 nd Lowest	7.20% Above 49.0% Above 49.0% Above	Qualified as per evolution criteria	Responsive
3.	M/s B.R Enterprises	19250802	3 rd Lowest	7.50% Above 51.0% Above 51.0% Above	Qualified as per evolution criteria	Responsive


Divisional Accounts Office, Signatures of the Members of the Committee
Highway Division Badin


Executive Engineer
Provincial Highway Division
BADIN

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Works & Services Department
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Executive Engineer Provincial Highway Division Badin
- 3) TITLE OF CONTRACT Civil Works
- 4) TENDER NUMBER N.I.T No: TC/G-55/1638, Dated: - 12-12-2011
- 5) BRIEF DESCRIPTION OF CONTRACT Construction of 3 Kms road from Village Bhai Khan Chandio vi
- 6) FORUM THAT APPROVED THE SCHEME P&D Department
- 7) TENDER ESTIMATED VALUE Rs: 1,91,04,334/=
- 8) ENGINEER'S ESTIMATE Rs: 1,92,63,700/=
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 18 (Twelve) Months
- 10) TENDER OPENED ON (DATE & TIME) 13.01.2012 at 2.00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03 Nos
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03 Nos
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS _____
- 14) BID EVALUATION REPORT Copy attached
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER Mr. Mumtaz Ali Memon
- 16) CONTRACT AWARD PRICE Rs: 1,91,04,334/=
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID).
1. Mr. Mumtaz Ali Memon
2. M/s Shafique Ahmed Shah & Co:
3. M/s B.R Enterprises
- 18) METHOD OF PROCUREMENT USED : - (Tick one)
- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE _____ Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE _____
- c) TWO STAGE BIDDING PROCEDURE _____
- d) TWO STAGE -- TWO ENVELOPE BIDDING PROCEDURE _____

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	S. No: 10484 & ID No: 6099/2011
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Sindh dt: 15/01/11, Mehran dt: 16/12/11, Sobh dt: 16/12/11, Kawish dt: 17/12/11
No	

22) NATURE OF CONTRACT

Domestic Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	No

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	No

Signature & Official Stamp of
Authorized Officer


Executive Engineer
Provincial Highway Division
BADIM

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

COMPRATIVE STATEMENT

AME OF WORK : Construction of 3 Kms road from Village Bhai Khan Chandio via Khanti Wah to Village Rasool Bux Deh Bhogri UC Kotri Allah Rakhio Shah Taluka Ghorabari mile 0/0-2/0.

N.I.T. NO : TC/G-55 / 1638 Dated: - 12-12-2011

ESTIMATE COST : 20.300 (M)

EARNEST COST : 0.406 (M)

DATE OF ISSUE : 13-01-2012

DATE OF OPENING : 13-01-2012

S.NO	NAME OF CONTRACTOR	RATE QUOTED.	REMARKS
01	Mumtaz Ali Memon	Part "A" 6.80% Above Part "B & C" 47.00% Above	Lowest
02	M/s Shafique Ahmed Shah & Co:	Part "A" 7.20% Above Part "B & C" 49.00% Above	
03	M/s B.R Enterprises	Part "A" 7.50% Above Part "B & C" 51.00% Above	

Certified that Tenders were received duly sealed.
Mr. Mumtaz Ali Memon
Contractor found lowest.


DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
BADIN

Certified that comparative statement is correctly prepared and incorporated the rates correctly as quoted by individual Tenders.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

B-I TENDER FOR WORKS

I/ We hereby tender for execution of government (therein before and therein after) referred to as "Government" of the work specified in the under written memorandum within the items specified in such memorandum at A. 6.80 / Above percent below/above the estimated rates entered in Schedule "B" memorandum showing items of work to be carried out and in accordance in all respect with the specifications, designs, drawings and instructions in writing referred to in rule hereof and in Clause -12 of the annexed conditions of contract and agree that when materials for the work are provided by the Government such materials and the rates to be paid for them shall be as provided in Schedule "A" appended herewith.

MEMORANDUM

a)	General Description	Construction of 3 Kilometer road from Village Bhai Khan Chandio via Khanti Wah to Village Rasool Bux Deh Bhogri UC Kotri Allah Rakhio Shah Taluka Ghorabari mile 0/0-2/0
b)	Estimated Cost	20.300 (M)
c)	Earnest Money @ 2%	0.406 (M)
d)	Security Deposit (i/c Earnest Money 5%)	1.015 (M)
e)	Percentage if any, to be deducted from bills (Rupees Three) percentage 3%	0.609 (M)
f)	Time allowed for completion of the work from the date of written order to commence	18 Months

Should this tender be accepted I/We hereby agree to abide by and fulfill the terms and conditions of B-I Agreement form annexed hereto as far as per applicable and default thereof Department can take action as per terms and conditions of B-I Agreement and to forfeit and pay to Government the sum of money mentioned in the clauses of contract agreement.

Call Deposit No. 485090 Dated 5-01-2012 From m.c.B. Ltd. Shaha Bank in respect of sum of Rs. 520,000/- is herewith forwarded representing earnest money (a) the full value +of which is to be absolutely forfeited to Government should I/We not deposit the full amount of security deposit specified in the above memorandum in accordance with clause of the said condition, otherwise the said sum of Rs. 520,000/- Should be retained by Government on account of security specified in clause I(b) of the condition.

Certified that I/We have read all the clauses and conditions of B-I printed agreement form.

Mumtaz Ali
CONTRACTOR

A. C.
EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

Issue to Mr/ Mumtaz Ali Memon

Vide DR.NO. 85 Dated:- 13-1-2012

A. C.
EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

Name of Works: Construction of 3 Kilometer road from Village Bhai Khan Chandio via Khanti Wah to Village Rasool Bux Deh Bhogri UC Kotri Allah Rakhio Shah Taluka Ghorabari mile 0/0-2/0

Road Rollers will be supplied by the Government as store /work shop available at the following hire charges category wise:-

"A"	6-8 Tons Road Rollers	Rs. 12.000/= Per Month
"B"	8-10 Tons Road Rollers	Rs. 15.000/= Per Month
"C"	10-12 Tons Road Rollers (Shahzoor)	Rs. 18.000/= Per Month
"D"	14-18 Tons Road Rollers (Skooda)	Rs. 20.000/= Per Month
"E"	VV-100 Road Roller	Rs. 30.000/= Per Month

The Contractor will give an Undertaking that the Rollers will be several at least one a week P.O .Ls and normal day to day repair of the rollers will also be the responsibility of the contractors. They will be also the liable for any damaged done to these Machinery due to their negligence. Road Roller will be given in running condition and will be received back on same condition, department will not responsible for any repair.

2- Shifting charges of Road Rollers from store/ work shop to the site of work and returned back to the sore/workshop after completion of the work will be recovered from the contractor.

3- Arrangements of water etc, will be made by the contractors themselves at their own cost.

SPECIAL CONDITION


The minimum monthly progress of each type of Road Roller for consolidated Hard Crust is as under:-

(1)	VV -100 Road Roller	40,000	CFT
(2)	14- -18 Tons Road Roller	30,000	CFT
(3)	10 - 12 Tons Road Roller	25,000	CFT
(4)	08 - 10 Tons Road Roller	12,000	CFT
(5)	06-08Tons Road Roller	6,000	CFT

In case the minimum out-put is less then the above, following penal rates will be charged.

- (i) 90-100 Percent achievement No. Penalty.
- (ii) 60-90 Percent achievement 30% Extra rental value.
- (iii) 30-60 Percent achievement 60% Extra rental value.

The rent will be charged at prescribed rates irrespective of the condition of the Roller. No rent will be charged only in case the Roller is shifted by the Department for other work or for Major Repair.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
LADIN

#	Item of Work	Quantity	Rate	Unit	Amount
1	02	03	04	05	06

- 5 Providing surface dressing (1" Coat) on new or existing surface with 30Lbs Bitumen of and 4 Cft Crushed Bajri of required size including cleaning the road surface rolling etc complete. Rate includes all costs of materials, labour & carriage upto site of work.

130500 Sft @ RS 314.29 P.% Sft RS: 410,148
(Rate Rs: Three Hundred Fourteen and)
(Paisa Twenty Nine) only. Per Hundred Sft)

- 6 Providing 1" thick (Consolidated) premix carpet in proper camber & grade i/c supply of 10 Cft Bajri & 4 Cft Hill Sand of approved quality & guage 67 Lbs Bitumen of 80/100 penetration i/c mixing in machinical mixer in required propotion including heating the matterial & cleaning the road surface.(Rate includes cost of materials T&P & carriage up to site of work.

130500 Sft @ RS 991.01 P.% Sft RS: 1,293,268
(Rate Rs. Nine Hundred Ninety One and)
(Paisa Zero One) only Per Hundred Sft)

- 7 Add Different cost of Bitumen

53.59 Ton @ RS 59952.70 P.Ton. RS: 3,212,865

- 8 Add Defferent cost of Bricks

87200 Nos. @ RS 3300 P.% Nos. RS: 287,760

Total RS: 15,609,725

Note

- 01 Premium will be allowed on above itegms No: 7 & 8 (Difference cost of Bitumen & Bricks).
- 02 Contractor & Department are abide by the condition of sanction estimate. Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in case of any variation in Schedule "B" of Tender.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN


SCHEDULE "B" PART "B"

Name of work: Construction of 3 Kms road from Village Bhai Khan Chandio via Khanti Wah to Village Rasool Bux Deh Bhogri UC Kotri Allah Rakhio Shah Taluka Ghorabari mile 0/0-2/0.

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	
1	Excavation in foundation of Building, Bridges & other structure i/c dag belling dressing refilling around the structure with excavated watering & ramming lead upto 1 chain & left upto 5ft (in ordinary	2109 Cft	@ RS 1306.80	P.% 0 Cft	RS: 2,756
2	Cement concrete Brick or stone ballast 1- ^{1/2} " to 2" guage Rastio 1:4:8.	329 Cft	@ RS 3584.10	P.% Cft	RS: 11,792
3	Course rubble masonry i/c hammer dressing in cement sand mortar	987 Cft	@ RS 7859.25	P.% Cft	RS: 77,571
4	Cement concrete plain including Placing, compacting, Finishing & Curring complete including screening & washing stone aggregate without shuttering ration 1:2:4.	183 Cft	@ RS 5941.10	P.% Cft	RS: 10,872
5	Fabrication of mild steel reinforcement for cement ckloncrete i/c cutting bending laying in position, making joints and fasdtening including cost binding wire (also inkluded removal of rust from bars)	8.03 Cwt	@ RS 2651.55	P. Cwt	RS: 21,292
6	RCC work including all labour & materials sesxcept the cost of steel reinforcement & its labour for bending & binding which will be paid separately. This rate also includes all kinds of forms moulds, lifting, shuttering, curring & finishing the exposed surface including, screening & washing of shingle RCC work in roof slab, beams, coulmns, rafts, lintles & other structural members laid in position complete in all respect, Ratio 1:2:4.	79 Cft	@ RS 114.00	P. Cft	RS: 9,006
7	Errection & removal of centering for RCC or CC plain (b) vertical partal wood.	230 Sft	@ RS 1405.75	P.% Sft	RS: 3,233
8	Pointing on stone work raised in cement sand mortar ration 1:3	246 Sft	@ RS 934.23	P.% Sft	RS: 2,298
9	Add Defferent cost of Steel	0.401 Ton	@ RS 23000	P. Ton	RS: 9,223
10	Add Defferent cost of Cement	142 Bag	@ RS 195	P. Bag	RS: 27,690
Total					RS: 175,733

Note

- 01 Contractor & Department are abide by the condition of sanction estimate, Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in caseof any variation in Schedule "B" of Tender.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

SCHEDULE "B" PART "C"


Item of work: Construction of 3 Kms road from Village Bhai Khan Chandio via Khanti Wah to Village Rasool Bux Deh Bhogri UC Kotri Allah Rakhio Shah Taluka Ghorabari mile 0/0-2/0

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	
1	Excavation in foundation of Building, Bridges & other structure i/c dag belling dressing refilling around the structure with excavated watering & ramming lead upto 1 chain & left upto 5ft (in ordinary	3239 Cft	@ RS 1306.80	P.% 0 Cft	RS: 4,233
2	Cement concrete Brick or stone ballast 1-1/2" to 2" guage Rastio 1:4:8.	569 Cft	@ RS 3584.10	P.% Cft	RS: 20,394
3	Course rubble masonry i/c hammer dressing in cement sand mortar	1766 Cft	@ RS 7859.25	P.% Cft	RS: 138,794
4	Cement concrete plain including Placing, compacting, Finishing & Curring complete including screening & washing stone aggregate without shuttring ration 1:2:4.	219 Cft	@ RS 5941.10	P.% Cft	RS: 13,011
5	Fabrication of mild steel reinforcement for cement ckloncrete i/c cutting bending laying in position, making joints and fasdtening including cost binding wire (also included removal of rust from bars)	12.64 Cwt	@ RS 2651.55	P. Cwt	RS: 33,516
6	RCC work including all labour & materials sesxcept the cost of steel reinforcement & its labour for bending & binding which will be paid separately. This rate also includes all kinds of forms moulds, lifting, shuttering, curring & finishing the exposed surface including,screening & washing of shingle RCC work in roof slab,beams, coulmns,rafts,lintles & other structural members laid in position complete in all respect, Ratio 1:2:4.	166 Cft	@ RS 114.00	P. Cft	RS: 18,924
7	Errrection & removal of centering for RCC or CC plain (b) vertical partial wood .	283 Sft	@ RS 1405.75	P.% Sft	RS: 3,978
8	Pointing on stone work raised in cement sand mortar ration 1:3	402 Sft	@ RS 934.23	P.% Sft	RS: 3,756
9	Add Defferent cost of Steel	0.63 Ton	@ RS 23000	P. Ton	RS: 14,490
10	Add Defferent cost of Cement	238 Bag	@ RS 195	P. Bag	RS: 46,410
Total					RS: 297,505

Note

- 01 Contractor & Department are abide by the condition of sanction estimate. Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in caseof any variation in Schedule "B" of Tender.


CONTRACTOR



EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADDI

BID EVALUATION REPORT

1. Name of Procuring Agency: PROVINCIAL HIGHWAYS DIVISION BADIN
2. Tender Reference No: N.I.T NO: TC/G-55/ 1638, DATED: - 12-12-2011
3. Tender Description/Name of work/item: Construction of road from Kotri Sher Shah Soori mile 4/0-6/3.
4. Method of Procurement: Single Stage – One envelop procedure
5. Tender Published: SPPRA Website S. No: 10484 & ID # 6099/2011,
Daily Sindh, Dated: - 15-12-2011
Daily Mehran, Dated: - 16-12-2011
Daily Sobh, Dated: - 16-12-2011
Daily Kawish, Dated: - 17-12-2011
6. Total Bid documents Sold: 03 Nos:
7. Total Bids Received: 03 Nos:
8. Technical Bid Opening date: (if applicable) Not Applicable
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: N I L
11. Financial Bid Opening date: 13-01-2012

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s Shafi Muhammad & Co:	18995101	1 st Lowest	1.80% Above 0.50% Below 42.0% Above	Qualified as per evolution criteria	Recommended for award of work
2.	Mr. Haji Khuda Bux	19165086	2 nd Lowest	2.10% Above 1.00% Above 43.0% Above	Qualified as per evolution criteria	Responsive
3.	M/s Muhammad Raffique & Co:	19302585	3 rd Lowest	3.00% Above 2.00% Above 45.0% Above	Qualified as per evolution criteria	Responsive


Divisional Accounts Officer, Highway Division Badin

Signatures of the Members of the Committee


Executive Engineer
Provincial Highway Division
BADIN

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	S. No: 10484 & ID No: 6099/2011
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Sindh dt: 15/01/11, Mehran dt: 16/12/11, Sobh dt: 16/12/11, Kawish dt: 17/12/11
No	

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Works & Services Department
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Executive Engineer Provincial Highway Division Badin
- 3) TITLE OF CONTRACT Civil Works
- 4) TENDER NUMBER N.I.T No: TC/G-55/1638, Dated: - 12-12-2011
- 5) BRIEF DESCRIPTION OF CONTRACT Construction of road from Kotri Sher Shah Soori mile 4/0-6/3.
- 6) FORUM THAT APPROVED THE SCHEME P&D Department
- 7) TENDER ESTIMATED VALUE Rs: 1,89,95,101/=
- 8) ENGINEER'S ESTIMATE (For civil works only) Rs: 1,91,39,600/=
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 18 (Twelve) Months
- 10) TENDER OPENED ON (DATE & TIME) 13.01.2012 at 2.00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03 Nos:
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03 Nos:
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS _____
- 14) BID EVALUATION REPORT (Enclose a copy) Copy attached
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Shafi Muhammad & Co:
- 16) CONTRACT AWARD PRICE Rs: 1,89,95,101/=
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID).
1. M/s Shafi Muhammad & Co.
2. Mr. Haji Khuda Bux
3. M/s Muhammad Raffique & Co:
- 18) METHOD OF PROCUREMENT USED : - (Tick one)
- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE _____ Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE _____
- c) TWO STAGE BIDDING PROCEDURE _____
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE _____

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC WITH BRIEF REASONS.

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	No

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	No

Signature & Official Stamp of
Authorized Officer


Executive Engineer
Provincial Highway Division
SADIM

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

COMPRATIVE STATEMENT

NAME OF WORK : Construction of road from Kotri Sher Shah Soori road mile 4/0-6/3.
N.I.T. NO : TC/G-55 / 1638 Dated: - 12-12-2011
ESTIMATE COST : 25.000 (M)
EARNEST COST : 0.500 (M)
DATE OF ISSUE : 13-01-2012
DATE OF OPENING : 13-01-2012


S.NO	NAME OF CONTRACTOR	RATE QUOTED.	REMARKS
01	M/s Shafi Muhammad & Co:	Part "A(i)" 0.50% Below Except item No: 05 A(ii) 1.80% Above on item No: 05 Part "B" 42.0% Above	Lowest
02	Mr. Haji Khuda Bux	Part "A(i)" 1.00% Above Except item No: 05 A(ii) 2.10% Above on item No: 05 Part "B" 43.0% Above	
03	M/s Muhammad Raffique & Co:	Part "A(i)" 2.00% Above Except item No: 05 A(ii) 3.00% Above on item No: 05 Part "B" 45.0% Above	

Certified that Tenders were received duly sealed.

M/s Shafi Muhammad & Co:
Contractor, found lowest.

Certified that comparative statement is correctly prepared and incorporated the rates correctly as quoted by individual Tenders.


DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
BADIN


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION BADIN

B-I TENDER FOR WORKS

I/ We hereby tender for execution of government (therein before and therein after) referred to as "Government" of the work specified in the under written memorandum within the items specified in such memorandum at 13.42 percent below/above the estimated rates entered in Schedule "B" memorandum showing items of work to be carried out and in accordance in all respect with the specifications, designs, drawings and instructions in writing referred to in rule hereof and in Clause -12 of the annexed conditions of contract and agree that when materials for the work are provided by the Government such materials and the rates to be paid for them shall be as provided in Schedule "A" appended herewith.

MEMORANDUM

a)	General Description	Construction of road from Kotri Sher Shah Soori road mile 4/0-6/3
b)	Estimated Cost	25.000 (M)
c)	Earnest Money @ 2%	0.500 (M)
d)	Security Deposit (i/c Earnest Money 5%)	1.250 (M)
e)	Percentage if any, to be deducted from bills (Rupees Three) percentage 3%	0.750 (M)
f)	Time allowed for completion of the work from the date of written order to commence	18 Months

Should this tender be accepted I/We hereby agree to abide by and fulfill the terms and conditions of B-I Agreement form annexed hereto as far as per applicable and default thereof Department can take action as per terms and conditions of B-I Agreement and to forfeit and pay to Government the sum of money mentioned in the clauses of contract agreement.

Call Deposit No. 485087 Dated 4-1-2012 From M. C. B. Shatta Bank in respect of sum of Rs. 500,000/- is herewith forwarded representing earnest money (a) the full value +of which is to be absolutely forfeited to Government should I/We not deposit the full amount of security deposit specified in the above memorandum in accordance with clause of the said condition, otherwise the said sum of Rs. 500,000/- Should be retained by Government on account of security specified in clause I(b) of the condition.

Certified that I/We have read all the clauses and conditions of B-I printed agreement form.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

Issue to Mr/ M/s Shaf. Mohammed

Vide DR.NO. 68 Dated:- 13-1-2012


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

SCHEDULE "A"

Name of Works: Construction of road from Kotri Sher Shah Soori road mile 4/0-6/3

Road Rollers will be supplied by the Government as store /work shop available at the following hire charges category wise:-

"A"	6-8 Tons Road Rollers	Rs. 12.000/= Per Month
"B"	8-10 Tons Road Rollers	Rs. 15.000/= Per Month
"C"	10-12 Tons Road Rollers (Shahzoor)	Rs. 18.000/= Per Month
"D"	14-18 Tons Road Rollers (Skooda)	Rs. 20.000/= Per Month
"E"	VV-100 Road Roller	Rs. 30.000/= Per Month

The Contractor will give an Undertaking that the Rollers will be several at least one a week P.O .Ls and normal day to day repair of the rollers will also be the responsibility of the contractors. They will be also the liable for any damaged done to these Machinery due to their negligence. Road Roller will be given in running condition and will be received back on same condition, department will not responsible for any repair.

2- Shifting charges of Road Rollers from store/ work shop to the site of work and returned back to the sore/workshop after completion of the work will be recovered from the contractor.

3- Arrangements of water etc, will be made by the contractors themselves at their own cost.

SPECIAL CONDITION

The minimum monthly progress of each type of Road Roller for consolidated Hard Crust is as under:-


(1)	VV -100 Road Roller	40,000	CFT
(2)	14- -18 Tons Road Roller	30,000	CFT
(3)	10 - 12 Tons Road Roller	25,000	CFT
(4)	08 - 10 Tons Road Roller	12,000	CFT
(5)	06-08Tons Road Roller	6,000	CFT

In case the minimum out-put is less then the above, following penal rates will be charged.

- (i) 90-100 Percent achievement No. Penalty.
- (ii) 60-90 Percent achievement 30% Extra rental value.
- (iii) 30-60 Percent achievement 60% Extra rental value.

The rent will be charged at prescribed rates irrespective of the condition of the Roller. No rent will be charged only in case the Roller is shifted by the Department for other work or for Major Repair.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

SCHEDULE "B"

Name of work: Improvement of Kotri Sher Shah Soori road mile 4/0-6/3

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	06

- 1 Earth work for road embankment by Bulldozers, ploughing, mixing clod Breaking, dressing, compacting, with Optimum moisture content lead upto 100'ft & lift upto 5'ft in all types of soil except rock upto 85% density.

781600 Cft @ RS 5594.13 P.% 0 Cft RS: 4,372,372
(Rate Rs: Five Thousand Five Hundred Ninety Four)
(Paisa Thirteen) only Per Thousand Cft)

- 2 Laying Brick on end edging including supply of 9"x4 1/2"x3" Ist class bricks excavation for laying edging with small side parallel to the road. Rate includes all costs of materials, labour & carriage the site of work

25832 Rft @ RS 1090.21 P.% Rft RS: 281,623
(Rate Rs: One Thousand Zero Ninety and)
(Paisa Twenty One) only per hundred Rft)

- 3 Preparing Base Course by supplying and spreading stone metal of approved quarry properly grade to maximum size of 1-1/2" in required thickness of 3" to proper camber & grade i/c supplying & spreading 15 Cft screening and non-plastic quarry fines, filling depressions with stone metal after initial rolling i/c watering & compacting the same so as to achieve 100% densities per modified AASHO Specifications. This rate i/cs providing & using templates, camber plates screen forms as directed Rate includes all costs of materials, T&P labour, carriage to site of work.

139382 Cft @ RS 3814.73 P.% Cft RS: 5,317,047
(Rate Rs: Three Thousand Eight Hundred Fourteen)

- 4 Providing surface dressing (1" Coat) on new or existing surface with 30Lbs Bitumen of and 4 Cft Crushed Bajri of required size including cleaning the road surface rolling etc complete. Rate includes all costs of materials, labour & carriage upto site of work.

154994 Sft @ RS 316.16 P.% Sft RS: 490,029
(Rate Rs: Three Hundred Sixteen and)
(Paisa Sixteen) only Per Hundred Sft)

- 5 Providing 1-1/2" thick (Consolidated) premix carpet in proper camber & grade i/c supply of 15 Cft Bajri & 5 Cft Hill Sand of approved quality & gauge 93 Lbs Bitumen of 80/100 penetration i/c mixing in mechanical mixer in required proportion including heating the material & cleaning the road surface. (Rate includes cost of materials T&P & carriage up to site of work.

154994 Sft @ RS 1452.08 P.% Sft RS: 2,250,637
(Rate Rs. One Thousand Four Hundred Five Two)
(Paisa Zero Eight) only Per Hundred Sft)

- 6 Add Different cost of Bitumen
7 Add Different cost of Bricks


81.64 Ton @ RS 59952.70 P.Ton. RS: 4,894,538
103328 Nos. @ RS 3300 P.% Nos. RS: 340,982

Total RS: 17,947,229

Note

- 01 Premium will be allowed on above (Difference cost of Bitumen & Bricks).
02 Contractor & Department are abide by the condition of sanction estimate, Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in case of any variation in Schedule "B" of Tender.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

SCHEDULE "B" PART "B"


Item of work: Improvement of Kotri Sher Shah Soori road mile 4/0-6/3

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	
1	Dismantling cement concrete reinforcement separating reinforcement from concrete cleaning and straightening the same slab.	79 Cft	@ RS 2613.60	P.% Cft	RS: 2,065
2	Dismantling cement concrete plain 1:2:4	95 Cft	@ RS 1597.20	P.% Cft	RS: 1,517
3	Dismantling os stone masonry 1:4	368 Cft	@ RS 435.60	P.% Cft	RS: 1,603
4	Excavation in foundation of Building, Bridges & other structure i/c dag belling dressing refilling around the structure with excavated watering & ramming lead upto 1 chain & left upto 5ft (in ordinary	1621 Cft	@ RS 1306.80	P.% 0 Cft	RS: 2,118
5	Cement concrete Brick or stone ballast 1- ^{1/2} " to 2" guage Rastio 1:4:8.	365 Cft	@ RS 3584.10	P.% Cft	RS: 13,082
6	Course rubble masonry i/c hammer dressing in cement sand mortar	1110 Cft	@ RS 7859.25	P.% Cft	RS: 87,238
7	Cement concrete plain including Placing, compacting, Finishing & Curring complete including screening & washing stone aggregate without shuttering ration 1:2:4.	204 Cft	@ RS 5941.10	P.% Cft	RS: 12,120
8	Fabrication of mild steel reinforcement for cement ckloncrete i/c cutting bending laying in position, making joints and fasdtening including cost binding wire (also included removal of rust from bars)	8.24 Cwt	@ RS 2651.55	P. Cwt	RS: 21,849
9	RCC work including all labour & materials sesxcept the cost of steel reinforcement & its labour for bending & binding which will be paid separately.This rate also includes all kinds of forms moulds, lifting, shuttering, curring & finishing the exposed surface including,screening & washing of shingle RCC work in roof slab,beams, coulmsn,rafts,lintles & other structural members laid in position complete in all respect, Ratio 1:2:4.	90 Cft	@ RS 114.00	P. Cft	RS: 10,260
10	Pointing on stone work raised in cement sand mortar ration 1:3	270 Sft	@ RS 934.23	P.% Sft	RS: 2,522
11	Errection & Removal of centering for RCC plain CC work parapet	252 Sft	@ RS 1405.75	P.% Sft	RS: 3,542
12	Add Defferent cost of Steel	0.412 Ton	@ RS 23000	P. Ton	RS: 9,476
13	Add Defferent cost of Cement	160 Bag	@ RS 195	P. Bag	RS: 31,200
Total					RS: 198,593

Note

- 01 Contractor & Department are abide by the condition of sanction estimate, Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in cascof any variation in Schedule "B"of Tender.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

BID EVALUATION REPORT

1. Name of Procuring Agency: PROVINCIAL HIGHWAYS DIVISION BADIN
2. Tender Reference No: N.I.T NO: TC/G-55/ 1638, DATED: - 12-12-2011
3. Tender Description/Name of work/item: Construction of road from Main Gate Bunglow of Late Mir Bandeh Ali Khan Talpur to Village Porho Khan Lashari mile 0/0-2/5.
4. Method of Procurement: Single Stage – One envelop procedure
5. Tender Published: SP.PRA Website S. No: 10484 & ID # 6099/2011, Daily Sindh, Dated: - 15-12-2011, Daily Mehran, Dated: - 16-12-2011, Daily Sobh, Dated: - 16-12-2011, Daily Kawish, Dated: - 17-12-2011
6. Total Bid documents Sold: 03 Nos:
7. Total Bids Received: 03 Nos:
8. Technical Bid Opening date: (if applicable) Not Applicable
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 13-01-2012

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	Mr. Rajive Enterprises	24034103	1 st Lowest	2.80% Above 64.0% Above 60.0% Above	Qualified as per evolution criteria	Recommended for award of work
2.	M/s Niaz Ahmed Memon & Co:	24106074	2 nd Lowest	3.10% Above 66.0% Above 62.0% Above	Qualified as per evolution criteria	Responsive
3.	M/s Mumtaz Builders	24195818	3 rd Lowest	3.50% Above 68.0% Above 64.0% Above	Qualified as per evolution criteria	Responsive

(Signature)
Divisional Examin Office
Highway Division Badin

Signatures of the Members of the Committee

(Signature)
Executive Engineer
Provincial Highway Division
BADIN

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Works & Services Department
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Executive Engineer Provincial Highway Division Badin
- 3) TITLE OF CONTRACT Civil Works
- 4) TENDER NUMBER N.I.T No: TC/G-55/1638, Dated: - 12-12-2011
- 5) BRIEF DESCRIPTION OF CONTRACT Construction of road from Main Gate Bunglow of Late Mir Band
- 6) FORUM THAT APPROVED THE SCHEME P&D Department
- 7) TENDER ESTIMATED VALUE Rs. 2,40,34,103/=
- 8) ENGINEER'S ESTIMATE (For civil works only) Rs. 2,42,96,000/=
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 18 (Twelve) Months
- 10) TENDER OPENED ON (DATE & TIME) 13.01.2012 at 2.00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) 03 Nos:
- 12) NUMBER OF BIDS RECEIVED 03 Nos:
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS _____
- 14) BID EVALUATION REPORT (Enclose a copy) Copy attached
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER Mr. Rajive Enterprises
- 16) CONTRACT AWARD PRICE Rs. 2,40,34,103/=
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID).
1. Mr. Rajive Enterprises
2. M/s Niaz Ahmed Memon & Co.
3. M/s Murtaz Builders

18) METHOD OF PROCUREMENT USED :- (Tick one)

- a) SINGLE STAGE -- ONE ENVELOPE PROCEDURE _____ Domestic/ Local
- b) SINGLE STAGE -- TWO ENVELOPE PROCEDURE _____
- c) TWO STAGE BIDDING PROCEDURE _____
- d) TWO STAGE -- TWO ENVELOPE BIDDING PROCEDURE _____

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	S. No: 10484 & ID No: 6099/2011
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Sindh dt: 15/01/11, Mehran dt: 16/12/11, Sobh dt: 16/12/11, Kawish dt: 17/12/11
No	

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?

(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	No

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	No

Signature & Official Stamp of
Authorized Officer


Executive Engineer
Provincial Highway Division
BADIN

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

COMPRATIVE STATEMENT

NAME OF WORK : Construction of road from Main Gate Bunglow of Late Mir Bandeh Ali Khan Talpur to Village Porho Khan Lashari mile 0/0-2/5.

N.I.T. NO : TC/G-55 / 1638 Dated: - 12-12-2011

ESTIMATE COST : 29.200 (M)

EARNEST COST : 0.584 (M)

DATE OF ISSUE : 13-01-2012

DATE OF OPENING : 13-01-2012

S.NO	NAME OF CONTRACTOR	RATE QUOTED.	REMARKS
01	Mr. Rajive Enterprises	Part "A" 2.80% Above Part "B" 64.0% Above Part "C" 60.0% Above	Lowest
02	M/s Niaz Ahmed Memon & Co:	Part "A" 3.10% Above Part "B" 66.0% Above Part "C" 62.0% Above	
03	M/s Mumtaz Builders	Part "A" 3.50% Above Part "B" 68.0% Above Part "C" 64.0% Above	

Certified that Tenders were received duly sealed.
M/s Rajive Enterprises
Contractor found lowest.

Certified that comparative statement is correctly prepared and incorporated the rates correctly as quoted by individual Tenders.


DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
BADIN


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

B-I TENDER FOR WORKS

I/ We hereby tender for execution of government (therein before and therein after) referred to as "Government" of the work specified in the under written memorandum within the items specified in such memorandum at A: 2.80 percent below/above the estimated rates entered in Schedule "B" memorandum showing items of work to be carried out and in accordance in all respect with the specifications, designs, drawings and instructions in writing referred to in rule hereof and in Clause 42 of the annexed conditions of contract and agree that when materials for the work are provided by the Government such materials and the rates to be paid for them shall be as provided in Schedule B appended herewith.

MEMORANDUM

a)	General Description	Construction of road from Main Gate Bunglo of Late Mir Bandeh Ali Khan Talpur to village Porho Khan Lashari mile 0/0-2/5
b)	Estimated Cost	29.20 (M)
c)	Earnest Money @ 2%	0.584 (M)
d)	Security Deposit (i/c Earnest Money 5%)	1.460 (M)
e)	Percentage if any, to be deducted from bills (Rupees Three) percentage 3%	0.876 (M)
f)	Time allowed for completion of the work from the date of written order to commence	18 Months

Should this tender be accepted I/We hereby agree to abide by and fulfill the terms and conditions of B-I Agreement form annexed hereto as far as per applicable and default thereof Department can take action as per terms and conditions of B-I Agreement and to forfeit and pay to Government the sum of money mentioned in the clauses of contract agreement.

U.B.K. Call Deposit No. SD 1749764 Dated 6-1-2012 From T.S.A.C. Bank in respect of sum of Rs. 584000 is herewith forwarded representing earnest money (a) the full value +of which is to be absolutely forfeited to Government should I/We not deposit the full amount of security deposit specified in the above memorandum in accordance with clause of the said condition, otherwise the said sum of Rs. 584000 Should be retained by Government on account of security specified in clause I(b) of the condition.

Certified that I/We have read all the clauses and conditions of B-I printed agreement form.

Rajive
CONTRACTOR

A.S.
EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

Issue to Mr/ *Mrs* Rajive Enterprises

Vide DR.NO. 88 Dated:- 13-1-2012

A.S.
EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

Name of Works: Construction of road from Main Gate Bunglo of Late Mir Bandeh Ali Khan Talpur to village Porho Khan Lashari mile 0/0-2/5

Road Rollers will be supplied by the Government as store /work shop available at the following hire charges category wise:-

"A"	6-8 Tons Road Rollers	Rs. 12.000/= Per Month
"B"	8-10 Tons Road Rollers	Rs. 15.000/= Per Month
"C"	10-12 Tons Road Rollers (Shahzoor)	Rs. 18.000/= Per Month
"D"	14-18 Tons Road Rollers (Skooda)	Rs. 20.000/= Per Month
"E"	VV-100 Road Roller	Rs. 30.000/= Per Month.

The Contractor will give an Undertaking that the Rollers will be several at least one a week P.O .Ls and normal day to day repair of the rollers will also be the responsibility of the contractors. They will be also the liable for any damaged done to these Machinery due to their negligence. Road Roller will be given in running condition and will be received back on same condition, department will not responsible for any repair.

2- Shifting charges of Road Rollers from store/ work shop to the site of work and returned back to the sore/workshop after completion of the work will be recovered from the contractor.

3- Arrangements of water etc. will be made by the contractors themselves at their own cost.

SPECIAL CONDITION

The minimum monthly progress of each type of Road Roller for consolidated Hard Crust is as under:-

(1)	VV -100 Road Roller	40,000	CFT
(2)	14 -18 Tons Road Roller	30,000	CFT
(3)	10 - 12 Tons Road Roller	25,000	CFT
(4)	08 - 10 Tons Road Roller	12,000	CFT
(5)	06-08Tons Road Roller	6,000	CFT

In case the minimum out-put is less then the above, following penal rates will be charged.

- (i) 90-100 Percent achievement No. Penalty.
- (ii) 60-90 Percent achievement 30% Extra rental value.
- (iii) 30-60 Percent achievement 60% Extra rental value.

The rent will be charged at prescribed rates irrespective of the condition of the Roller. No rent will be charged only in case the Roller is shifted by the Department for other work or for Major Repair.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

SCHEDULE "B"

Item of Work- Construction of road from Main Gate Bunglow of Late Mir Bandeh Ali Talpur to Village Porho Lashari mile 0/0-2/5.

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	06

- 1- Earth work for road embankment by Bulldozers, ploughing, mixing clod Breaking, dressing, compacting, with Optimum moisture content lead upto 100'ft & lift upto 5'ft in all types of soil except rock upto 85% density.
85% Density
210104 Cft @ RS 2515.39 P.% 0 Cft RS: 528,494
(Rate Rs.Two thousand Five Hundred fifteen)
(Paisa Thirty Nine)only.Per Thousand Cft)
- 2 Earth work for road embankment by Bulldozers including ploughing, mixing clod breaking, dressiong, ramming etc complete. Lead upto 95-100% Modified AASHO specifications.
95-100% Density
1232900 Cft @ RS 3660.67 P.% 0 Cft RS: 4,513,240
(Rate Rs.Three thousand Six Hundred Sixty)
(Paisa Sixty seven) only.Per Thousand Cft)
- 3 Providing Sand cushion i.e supplying and spreading pit/canal sand of approved quality source of supply to site of work i/c watering & rolling etc complete. rate i/c all cost of materials T&P labour & carriage
99931 Cft @ RS 729.40 P.% Cft RS: 728,897
Rate Rs: Seven Hundred Twenty Nine and
(Paisa Forty) only per hundred Cft)
- 4 Preparing Sub-Base Course by supplying & spreading lthe stone metal 1-1/2" to 2" guage of approved quality from Onger quarry required thickness of 6" in 2 layers to proper camber & graded i/c hand packing fitting voids with 20 Cft Pit/Canal Sand having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per Modified AASHO specifications.Rate includes all costs of materials,labour , T&P and cartrriage to site of work.
85655 Cft @ RS 5443.80 P.% Cft RS: 4,662,887
(Rate Rs. Five Thousand Four Hundred Forty Four)
(Paisa Eighty) only Per Hundred Cft)
- 5 Laying Brick on end edging includidng susply of 9"x4 1/2"x3"1st class bricks excavation for laying edging with small side parallel to the road. Rate includes all costs of materials, labour & carriage the site of
28552 Rft @ RS 954.75 P.% Rft RS: 272,600
(Rate Rs: Nine Hundred Fifty Four)
(Paisa Seventy Five) only per hundred RFT)
- 6 Preparing Base Course by supplying and spreading stone metal of approved quarry properly grade to maximum size of 1-1/2" in required thickness of 3" to proper camber & grade i/c supplying & spreading 15 Cft screening and non-plastic quarry fines, filling depressions with stone metal after initial rolling i/c watering & compacting the same so as to achieve 100% density as per modified AASHO Specifications. This rate i/cs providing & using templates, camber plates screen forms as directed Rate includes all costs of materials, T&P labour, carriage to site of work.
65655 Cft @ RS 5886.85 P.% Cft RS: 3,865,011
(Rate Rs. Five Thosand Eight Hundred Eighty Six)
(Paisa Eighty Five) only per hundred Cft)

#	Item of Work	Quantity	Rate	Unit	Amount
1	02	03	04	05	06

- 7 Providing Three Coats surface dressing on new or existing surface with 40+25+14=79Lbs of Bitumen of 80/100 penetration & 5.50+2.75+1.50=9.75 ft bajri of 3/4" to 1/2" gauge i/c cleaning the road surface rolling after each coat separately rate i/c all cost of material & T&P & carriage to site of work.

171310 Sft @ RS 1181.25 P.% Sft RS: 2,023,599
 (Rate Rs: One Thousand One Hundred Eighty One)
 (Paisa Twenty Five) only.Per Hundred Sft)

8	Add Different cost of Bitumen	60.42 Ton @ RS 59952.70 P.Ton.	RS: 3,622,342
9	Add Defferent cost of Bricks	114208 Nos. @ RS 3300 P.% Nos.	RS: 376,886
Total			RS: 20,593,957

Note

- 01 Premium will be allowed on above items No: 08 & 09 (Difference cost of Bitumen & Bricks).
- 02 Contractor & Department are abide by the condition of sanction estimate. Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in case of any variation in Schedule "B" of Tender.


 CONTRACTOR


 EXECUTIVE ENGINEER
 PROVINCIAL HIGHWAY DIVISION
 ABADIN

SCHEDULE "B" PART "B"

Name of Work- Construction of road from Main Gate Bunglow of Late Mir Bandeh Ali Talpur to Village Porho Lashari mile 0/0-2/5.

3' SpanCulvert 07 Nos:

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	

1	Excavation in foundation of Building, Bridges & other structure i/c dag belling dressing refilling around the structure with excavated watering & ramming lead upto 1 chain & left upto 5ft (in ordinary	1033 Cft	@ RS 1306.80	P.% 0 Cft	RS: 1,350
2	Cement concrete Brick or stone ballast 1-1 1/2" to 2" guage Rastio 1:4:8.	233 Cft	@ RS 3584.10	P.% Cft	RS: 8,351
3	Coursed rubble masonry i/c hammer dressing ration 1:4	656 Cft	@ RS 7859.25	P.% Cft	RS: 51,557
4	Cement concrete plain including Placing, compacting, Finishing & Curring complete including screening & washing stone aggregate without shutting ration 1:2:4.	95 Cft	@ RS 5941.10	P.% Cft	RS: 5,644
5	Fabrication of mild steel reinforcement for cement ckloncrete i/c cutting bending laying in position. making joints and fasttening including cost binding wire (also included removal of rust from bars)	5.446 Cwt	@ RS 2651.55	P. Cwt	RS: 14,440
6	RCC work including all labour & materials sesxcept the cost of steel reinforcement & its labour for bending & binding which will be paid separately.This rate also includes all kinds of forms moulds, lifting, shuttering, curring & finishing the exposed surface including,screening & washing of shingle RCC work in roof slab,beams, coulmsns,rafts.lintles & other structural members laid in position complete in all respect, Ratio 1:2:4.	79 Cft	@ RS 114.00	P. Cft	RS: 9,006
7	Cement pointing flush on stone work.	275 Sft	@ RS 934.23	P.% Sft	RS: 2,569
8	Add Defferent cost of Cement	96 Bag	@ RS 195	P. Bag	RS: 18,720
9	Add Defferent cost of Steel	0.2770 Ton	@ RS 23000	P.Ton	RS: 6,371
TOTAL					118,008

Note

- 01 Contractor & Department are abide by the condition of sanction estimate. Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in caseof any variation in Schedule "B"of Tender.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

SCHEDULE "B" PART "C"

Name of Work- Construction of road from Main Gate Bunglow of Late Mir Bandeh Ali Talpur
to Village Porho Lashari mile 0/0-2/5.

8' Span Bridge

S.#	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	

1	Excavation in foundation of Building, Bridges & other structure i/c dig belling dressing refilling around the structure with excavated watering & ramming lead upto 1 chain & left upto 5ft (in ordinary ...)	9750 Cft	@ RS 1306.80	P.% Cft	RS: 12,741
2	Cement Concrete Brick or stone ballast 1-1/2" to 2" gauge Rastio 1:4:8.	684 Cft	@ RS 3584.10	P.% Cft	RS: 24,515
3	Coursed rubble masonry i/c hammer dressing ration 1:4	1687 Cft	@ RS 7859.25	P.% Cft	RS: 132,586
4	Cement concrete plain including Placing, compacting, Finishing & Curring complete including screening & washing stone aggregate without shuttring ration 1:2:4.	157 Cft	@ RS 5941.10	P.% Cft	RS: 9,328
5	Fabrication of mild steel reinforcement for cement ckloncrete i/c cutting bending laying in position. making joints and fasttening including cost binding wire (also included removal of rust from bars)	18.76 Cwt	@ RS 2651.55	P. Cwt	RS: 49,743
6	RCC work including all labour & materials sescept the cost of steel reinforcement & its labour for bending & binding which will be paid separately. This rate also includes all kinds of forms moulds, lifting, shuttering, curring & finishing the exposed surface including, screening & washing of shingle RCC work in roof slab, beams, coulms, rafts, lintles & other structural members laid in position complete in all respect, Ratio 1:2:4.	441 Cft	@ RS 114.00	P. Cft	RS: 50,274
7	Cement pointing flush on stone work.	336 Sft	@ RS 934.23	P.% Sft	RS: 3,139
8	Add Defferent cost of Cement	254 Bag	@ RS 195	P. Bag	RS: 49,530
9	Add Defferent cost of Steel	0.9380 Ton	@ RS 23000	P. Ton	RS: 21,574
TOTAL					353,430

Note

01 Contractor & Department are abide by the condition of sanction estimate.
Items of work, Quantity, Rate & Premium as per Technical Sanctioned
accorded by the competent authority in case of any variation in Schedule "B" of
Tender.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

BID EVALUATION REPORT

1. Name of Procuring Agency: PROVINCIAL HIGHWAYS DIVISION BADIN
2. Tender Reference No: N.I.T NO: TC/G-55/ 1638, DATED: - 12-12-2011
3. Tender Description/Name of work/item: Construction of road from Sarwer Pir road to Gohram Nohani Goth mile 0/0-1/7.
4. Method of Procurement: Single Stage – One envelop procedure
5. Tender Published: SPPRA Website S. No: 10484 & ID # 6099/2011,
Daily Sindh, Dated: - 15-12-2011
Daily Mehran, Dated: - 16-12-2011
Daily Sobh, Dated: - 16-12-2011
Daily Kawish, Dated: - 17-12-2011
6. Total Bid documents Sold: 03 Nos:
7. Total Bids Received: 03 Nos:
8. Technical Bid Opening date: (if applicable) Not Applicable
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: N I L
11. Financial Bid Opening date: 13-01-2012

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s Jiya Enterprises	16246723	1 st Lowest	2.80% Above 67.0% Above 19.8% Above	Qualified as per evolution criteria	Recommended for award of work
2.	Mr. Inder Lal	16289615	2 nd Lowest	3.10% Above 69.0% Above 21.0% Above	Qualified as per evolution criteria	Responsive
3.	Mr. Muhammad Yaseen	16345028	3 rd Lowest	3.50% Above 71.0% Above 23.0% Above	Qualified as per evolution criteria	Responsive


Divisional Accounts Office
Highway Division Badin

Signatures of the Members of the Committee


Executive Engineer
Provincial Highway Division
BADIN

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Works & Services Department
- 2) PROVINCIAL / LOCAL GOVT / OTHER Executive Engineer Provincial Highway Division Badin
- 3) TITLE OF CONTRACT Civil Works
- 4) TENDER NUMBER N.I.T No: TC/G-55/1638, Dated: - 12-12-2011
- 5) BRIEF DESCRIPTION OF CONTRACT Construction of road from Sarwer Pir road to Gohram Nohani G
- 6) FORUM THAT APPROVED THE SCHEME P&D Department
- 7) TENDER ESTIMATED VALUE Rs: 1,62,46,723/=
- 8) ENGINEER'S ESTIMATE (For civil works only) Rs: 1,62,72,700/=
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 18 (Twelve) Months
- 10) TENDER OPENED ON (DATE & TIME) 13.01.2012 at 2.00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) 03 Nos:
- 12) NUMBER OF BIDS RECEIVED 03 Nos:
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS _____
- 14) BID EVALUATION REPORT (Enclose a copy) Copy attached
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Jiya Enterprises
- 16) CONTRACT AWARD PRICE Rs: 1,62,46,723/=
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID).
1. M/s Jiya Enterprises
2. Mr. Inder Lal
3. Mr. Muhammad Yaseen
- 18) METHOD OF PROCUREMENT USED : - (Tick one)
 - a) SINGLE STAGE - ONE ENVELOPE PROCEDURE _____ Domestic/ Local
 - b) SINGLE STAGE - TWO ENVELOPE PROCEDURE _____
 - c) TWO STAGE BIDDING PROCEDURE _____
 - d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE _____

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	S. No: 10484 & ID No: 6099/2011
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Sindh dt: 15/01/11, Mehran dt: 16/12/11, Sobh dt: 16/12/11, Kawish dt: 17/12/11
No	

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	No

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	No

Signature & Official Stamp of
Authorized Officer

Asim
Executive Engineer
Provincial Highway Division
SADAN

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

COMPRATIVE STATEMENT

NAME OF WORK : Construction of road from Sarwer Pir road to Gohram Nohani Goth mile 0/0-1/7.

N.I.T. NO : TC/G-55 / 1638, Dated: - 12-12-2011

ESTIMATE COST : 19.400 (M)

EARNEST COST : 0.388 (M)

DATE OF ISSUE : 13-01-2012

DATE OF OPENING : 13-01-2012

S.NO	NAME OF CONTRACTOR	RATE QUOTED.	REMARKS
01	M/s Jiya Enterprises	Part "A" 2.80% Above Part "B" 67.00% Above Part "C" 19.80% Above	Lowest
02	Mr. Inder Lal	Part "A" 3.10% Above Part "B" 69.0% Above Part "C" 21.0% Above	
03	Mr. Muhammad Yaseen	Part "A" 3.50% Above Part "B" 71.0% Above Part "C" 23.0% Above	

Certified that Tenders were received duly sealed.

M/s Jiya Enterprises
Contractor found lowest.

DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
BADIN

Certified that comparative statement is correctly prepared and incorporated the rates correctly as quoted by individual Tenders.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION BADIN

B-I TENDER FOR WORKS

I/ We hereby tender for execution of government (therein before and therein after) referred to as "Government" of the work specified in the under written memorandum within the items specified in such memorandum at A. 2.80 Above percent below/above the estimated rates entered in Schedule "B" memorandum showing items of work to be carried out and in accordance in all respect with the specifications, designs, drawings and instructions in writing referred to in rule hereof and in Clause 12 of the annexed conditions of contract and agree that when materials for the work are provided by the Government such materials and the rates to be paid for them shall be as provided in Schedule "A" appended herewith.

MEMORANDUM

a)	General Description	Construction of road from Sarwar Pir road to Gohram Nohani Goth mile 0/0-1/7
b)	Estimated Cost	19.40 (M)
c)	Earnest Money @ 2%	0.388 (M)
d)	Security Deposit (i/c Earnest Money 5%)	0.970 (M)
e)	Percentage if any, to be deducted from bills (Rupees Three) percentage 3%	0.582 (M)
f)	Time allowed for completion of the work from the date of written order to commence	18 Months

Should this tender be accepted I/We hereby agree to abide by and fulfill the terms and conditions of B-I Agreement form annexed hereto as far as per applicable and default thereof Department can take action as per terms and conditions of B-I Agreement and to forfeit and pay to Government the sum of money mentioned in the clauses of contract agreement.

Call Deposit No. 0230454 Dated 8-1-2012 From Bank Al-Habib Bank Ltd Karachi Bank in respect of sum of Rs. 440,000/- is herewith forwarded representing earnest money (a) the full value +of which is to be absolutely forfeited to Government should I/We not deposit the full amount of security deposit specified in the above memorandum in accordance with clause of the said condition, otherwise the said sum of Rs. 440,000/- Should be retained by Government on account of security specified in clause 1(b) of the condition.


Certified that I/We have read all the clauses and conditions of B-I printed agreement form.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

Issue to Mr/ M/s Jiga Enterprises

Vide DR.NO. 92 Dated:- 13-1-2012


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

SCHEDULE "A"

Name of Works: Construction of road from Sarwar Pir road to Gohram Nohani Goth mile 0/0-1/7

Road Rollers will be supplied by the Government as store /work shop available at the following hire charges category wise:-

"A"	6-8 Tons Road Rollers	Rs. 12.000/= Per Month
"B"	8-10 Tons Road Rollers	Rs. 15.000/= Per Month
"C"	10-12 Tons Road Rollers (Shahzoor)	Rs. 18.000/= Per Month
"D"	14-18 Tons Road Rollers (Skooda)	Rs. 20.000/= Per Month
"E"	VV-100 Road Roller	Rs. 30.000/= Per Month

The Contractor will give an Undertaking that the Rollers will be several at least one a week P.O .Ls and normal day to day repair of the rollers will also be the responsibility of the contractors. They will be also the liable for any damaged done to these Machinery due to their negligence. Road Roller will be given in running condition and will be received back on same condition, department will not responsible for any repair.

2- Shifting charges of Road Rollers from store/ work shop to the site of work and returned back to the sore/workshop after completion of the work will be recovered from the contractor.

3- Arrangements of water etc. will be made by the contractors themselves at their own cost.

SPECIAL CONDITION

The minimum monthly progress of each type of Road Roller for consolidated Hard Crust is as under:-

(1)	VV -100 Road Roller	40,000	CFT
(2)	14- -18 Tons Road Roller	30,000	CFT
(3)	10 - 12 Tons Road Roller	25,000	CFT
(4)	08 - 10 Tons Road Roller	12,000	CFT
(5)	06-08Tons Road Roller	6,000	CFT

In case the minimum out-put is less then the above, following penal rates will be charged.

- (i) 90-100 Percent achievement No. Penalty.
- (ii) 60-90 Percent achievement 30% Extra rental value.
- (iii) 30-60 Percent achievement 60% Extra rental value.

The rent will be charged at prescribed rates irrespective of the condition of the Roller. No rent will be charged only in case the Roller is shifted by the Department for other work or for Major Repair.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
ABADIN

SCHEDULE "B"

Name of Work: Const: of road from Sarwar Pir road to Gohram Nohani Goth mile 0/0-1/7

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	06

- 1 Earth work for road embankment by Bulldozers, ploughing, mixing clod Breaking, dressing, compacting, with Optimum moisture content lead upto 100'ft & lift upto 5'ft in all types of soil except rock upto 85% density.

151700 Cft @ RS 2515.39 P.% 0 Cft RS: 381,585
 (Rate Rs. Two thousand Five Hundred fifteen)
 (Paisa Thirty Nine) only. Per Thousand Cft)

- 2 Earth work for road embankment by Bulldozers including ploughing, mixing clod breaking, dressing, ramming etc complete. Lead upto 95-100% Modified AASHO specifications.

931100 Cft @ RS 3660.67 P.% 0 Cft RS: 3,408,450
 (Rate Rs. Three thousand Six Hundred Sixty)
 (Paisa Sixty seven) only. Per Thousand Cft)

- 3 Preparing Sub-Base Course by supplying & spreading (the stone metal 1-1/2" to 2" guage of approved quality from Onger quarry required thickness of 6" in 2 layers to proper camber & graded i/c hand packing fitting voids with 20 Cft Pit/Canal Sand having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per Modified AASHO specifications. Rate includes all costs of materials, labour, T&P and cartriage to site of work.

61182 Cft @ RS 5443.80 P.% Cft RS: 3,330,626
 (Rate Rs: Five Thousand Four Hundred Forty Three)
 (Paisa Eighty) only. Per Hundred Cft)

- 4 Laying Brick on end edging including supply of 9"x4 1/2"x3" 1st class bricks excavation for laying edging with small side parallel to the road. Rate includes all costs of materials, labour & carriage the site of work

20394 Rft @ RS 1048.54 P.% Rft RS: 213,839
 (Rate Rs: One Thousand Zero Forty Eight &)
 (Paisa Fifty Four) only per hundred RFT)

- 5 Preparing Base Course by supplying and spreading stone metal of approved quarry properly grade to maximum size of 1-1/2" in required thickness of 3" to proper camber & grade i/c supplying & spreading 15 Cft screening and non-plastic quarry fines, filling depressions with stone metal after initial rolling i/c watering & compacting the same so as to achieve 100% density as per modified AASHO Specifications. This rate i/cs providing & using templates, camber plates screen forms as directed Rate includes all costs of materials, T&P labour, carriage to site of work.

61182 Cft @ RS 5886.85 P.% Cft RS: 3,601,693
 (Rate Rs. Five Thosand Eight Hundred Eighty Six)
 (Paisa Eighty Five) only per hundred Cft)

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	06

6 Providing surface dressing (Three Coat) on new or existing surface with 79Lbs Bitumen of 80/100 penetrations and 5.50+2.75+1.50=9.75 Cft Crushed Bajri of required size including cleaning the road surface rolling etc complete. Rate includes all costs of materials, labour & carriage upto site of work.

122364 Sft @ RS 1164.93 P.% Sft RS: 1,425,455
 (Rate Rs: One Thousand One Hundred Sixty Four)
 (Paisa Ninety Three) only Per Hundred Sft)

7 Add Different cost of Bitumen 43.15 Ton @ RS 59952.70 P.Ton. RS: 2,586,959


8 Add Defferent cost of Bricks 81576 Nos. @ RS 3300 P.% Nos. RS: 269,201

Total RS: 15,217,807

Note

- 01 Premium will be allowed on above items No: 7 & 8 (Difference cost of Bitumen & Bricks).
- 02 Contractor & Department are abide by the condition of sanction estimate. Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in case of any variation in Schedule "B" of Tender.


 CONTRACTOR


 EXECUTIVE ENGINEER
 PROVINCIAL HIGHWAY DIVISION
 BADING

SCHEDULE "B" PART "C"

Name of Work: Const: of road from Sarwar Pir road to Gohram Nohani Goth mile 0/0-1/7
Repair 3' Span Culvert 05 Nos:

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02*	03	04	05	

- 1 Dismantling Cement Concrete Reinforced, separating Reinforcement from concrete, cleaning and straightening the same slab.

270 Cft @ RS 617.10 P.% Cft RS: 1,666


- 2 Dismantling Cement Concrete Reinforced, separating Reinforcement from concrete, cleaning and straightening the same slab.


88 Cft @ RS 2613.60 P.% Cft RS: 2,300

Total RS: 3,966

Note

- 01 Contractor & Department are abide by the condition of sanction estimate, Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in case of any variation in Schedule "B" of Tender.


CONTRACTOR


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

BID EVALUATION REPORT


1. Name of Procuring Agency: PROVINCIAL HIGHWAYS DIVISION BADIN
2. Tender Reference No: N.I.T NO: TC/G-55/ 1638. DATED: - 12-12-2011
3. Tender Description/Name of work/item: Construction of road from Badin-Sujawal road at mile 28/4 to Rasheedabad mile 0/0-2/0.
4. Method of Procurement: Single Stage – One envelop procedure
5. Tender Published: SPPRA Website S. No: 10484 & ID # 6099/2011,
Daily Sindh, Dated: - 15-12-2011
Daily Mehran, Dated: - 16-12-2011
Daily Sobh, Dated: - 16-12-2011
Daily Kawish, Dated: - 17-12-2011
6. Total Bid documents Sold: 03 Nos:
7. Total Bids Received: 03 Nos:
8. Technical Bid Opening date: (if applicable) Not Applicable
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 13-01-2012

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s Hosh Ayaz Const:	17780762	1 st Lowest	6.80% Above 64.3% Above 64.3% Above	Qualified as per evolution criteria	Recommended for award of work
2.	M/s New Murwat Builders	17840401	2 nd Lowest	7.20% Above 66.0% Above 66.0% Above	Qualified as per evolution criteria	Responsive
3.	M/s Ali Builders	17952142	3 rd Lowest	8.00% Above 68.0% Above 68.0% Above	Qualified as per evolution criteria	Responsive


Divisional Accounts Officer
Highway Division Badin

Signatures of the Members of the Committee


Executive Engineer
Provincial Highway Division
BADIN

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	S. No: 10484 & ID No: 6099/2011
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Sindh dt: 15/01/11, Mehran dt: 16/12/11, Sobh dt: 16/12/11, Kawish dt: 17/12/11
No	

22) NATURE OF CONTRACT

Domestic Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?

(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF
WORKS, SERVICES & GOODS**

- 1) NAME OF THE ORGANIZATION / DEPTT. Works & Services Department
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Executive Engineer Provincial Highway Division Badin
- 3) TITLE OF CONTRACT Civil Works
- 4) TENDER NUMBER N.I.T No: TC/G-55/1638, Dated: - 12-12-2011
- 5) BRIEF DESCRIPTION OF CONTRACT Construction of road from Badin-Sujawal road at mile 28/4 to R
- 6) FORUM THAT APPROVED THE SCHEME P&D Department
- 7) TENDER ESTIMATED VALUE Rs: 1,77,80,762/=
- 8) ENGINEER'S ESTIMATE Rs: 1,79,36,000/=
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 18 (Twelve) Months
- 10) TENDER OPENED ON (DATE & TIME) 13.01.2012 at 2.00 PM
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03 Nos:
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03 Nos:
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS _____
- 14) BID EVALUATION REPORT Copy attached
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Hosh Ayaz Const.
- 16) CONTRACT AWARD PRICE Rs: 1,77,80,762/=
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID).
1. M/s Hosh Ayaz Const.
2. M/s New Murwal Builders
3. M/s Ali Builders
- 18) METHOD OF PROCUREMENT USED : - (Tick one)
- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE _____ Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE _____
- c) TWO STAGE BIDDING PROCEDURE _____
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE _____

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.
EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	No

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	No

Signature & Official Stamp of
Authorized Officer


Executive Engineer
Provincial Highway Division
SADIM

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

COMPRATIVE STATEMENT

NAME OF WORK : Construction of road from Badin-Sujawal road at mile 28/4 to Rasheedabad mile 0/0-2/0.

N.I.T. NO : TC/G-55 / 1638 Dated: - 12-12-2011

ESTIMATE COST : 20.000 (M)

EARNEST COST : 0.400 (M)

DATE OF ISSUE : 13-01-2012


DATE OF OPENING : 13-01-2012

S.NO	NAME OF CONTRACTOR	RATE QUOTED.	REMARKS
01	M/s Hosh Ayaz Const:	Part "A" 6.80% Above Part "B & C" 64.30% Above	Lowest
02	M/s New Murwat Builders	Part "A" 7.20% Above Part "B & C" 66.00% Above	
03	M/s Ali Builders	Part "A" 8.00% Above Part "B & C" 68.00% Above	

Certified that Tenders were received duly sealed.
M/s Hosh Ayaz Const:
Contractor found lowest.


DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
BADIN

Certified that comparative statement is correctly prepared and incorporated the rates correctly as quoted by individual Tenders.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

B-I TENDER FOR WORKS

I/ We hereby tender for execution of government (therein before and therein after) referred to as "Government" of the work specified in the under written memorandum within the items specified in such memorandum at ^{6.80} ~~A~~ percent below/above the estimated rates entered in Schedule "B" memorandum showing items of work to be carried out and in accordance in all respect with the specifications, designs, drawings and instructions in writing referred to in rule hereof and in Clause -12 of the annexed conditions of contract and agree that when materials for the work are ~~provided by the Government such materials~~ and the rates to be paid for them shall be as provided in Schedule "A" appended herewith.

(14)

MEMORANDUM

A.
13/1

a)	General Description	Construction of road from Badin-Sujawal road at mile 28/4 to Rasheedabad road mile 0/0-2/0
b)	Estimated Cost	20.00 (M)
c)	Earnest Money @ 2%	0.400 (M)
d)	Security Deposit (i/c Earnest Money 5%)	1.000 (M)
e)	Percentage if any. to be deducted from bills (Rupees Three) percentage 3%	0.600 (M)
f)	Time allowed for completion of the work from the date of written order to commence	18 Months

Should this tender be accepted I/We hereby agree to abide by and fulfill the terms and conditions of B-I Agreement form annexed hereto as far as per applicable and default thereof Department can take action as per terms and conditions of B-I Agreement and to forfeit and pay to Government the sum of money mentioned in the clauses of contract agreement.

Call Deposit No. 00300351 Dated 6-1-2012 From Soneri Bank Ltd. Badin Bank in respect of sum of Rs. 400,000/- is herewith forwarded representing earnest money (a) the full value +of which is to be absolutely forfeited to Government should I/We not deposit the full amount of security deposit specified in the above memorandum in accordance with clause of the said condition, otherwise the said sum of Rs. 400,000/- Should be retained by Government on account of security specified in clause I(b) of the condition.

Certified that I/We have read all the clauses and conditions of B-I printed agreement form.

Hash Ayaz
CONTRACTOR

A.
EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

Issue to Sr/ M/s Hash Ayaz Const.

Vide DR.NO. 69 Dated:- 13-1-2012.

A.
EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

SCHEDULE "A"

Name of Works: Construction of road from Badin-Sujawal road at mile 28/4 to Rasheedabad road mile 0/0-2/0

Road Rollers will be supplied by the Government as store /work shop available at the following hire charges category wise:-

"A"	6-8 Tons Road Rollers	Rs. 12.000/= Per Month
"B"	8-10 Tons Road Rollers	Rs. 15.000/= Per Month
"C"	10-12 Tons Road Rollers (Shahzoor)	Rs. 18.000/= Per Month
"D"	14-18 Tons Road Rollers (Skooda)	Rs. 20.000/= Per Month
"E"	VV-100 Road Roller	Rs. 30.000/= Per Month

The Contractor will give an Undertaking that the Rollers will be several at least one a week P.O .Ls and normal day to day repair of the rollers will also be the responsibility of the contractors. They will be also the liable for any damaged done to these Machinery due to their negligence. Road Roller will be given in running condition and will be received back on same condition, department will not responsible for any repair.

2- Shifting charges of Road Rollers from store/ work shop to the site of work and returned back to the sore/workshop after completion of the work will be recovered from the contractor.

3- Arrangements of water etc, will be made by the contractors themselves at their own cost.

SPECIAL CONDITION

The minimum monthly progress of each type of Road Roller for consolidated Hard Crust is as under:-

(1)	VV -100 Road Roller	40,000	CFT
(2)	14- -18 Tons Road Roller	30,000	CFT
(3)	10 - 12 Tons Road Roller	25,000	CFT
(4)	08 - 10 Tons Road Roller	12,000	CFT
(5)	06-08Tons Road Roller	6,000	CFT

In case the minimum out-put is less then the above, following penal rates will be charged.

- (i) 90-100 Percent achievement No. Penalty.
- (ii) 60-90 Percent achievement 30% Extra rental value.
- (iii) 30-60 Percent achievement 60% Extra rental value.

The rent will be charged at prescribed rates irrespective of the condition of the Roller. No rent will be charged only in case the Roller is shifted by the Department for other work or for Major Repair.

Aash Ayaz
CONTRACTOR

A. S.
EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

SCHEDULE "B"

Name of Work- Construction of road from Badin-Sujawal road at mile 28/4 to Rasheedabad
mile 0/0-2/0

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	06

- 1 Earth work for road embankment by Bulldozers, ploughing, mixing clod Breaking, dressing, compacting, with Optimum moisture content lead upto 100'ft & lift upto 5'ft in all types of soil except rock upto 85% density.
85% Density
260363 Cft @ RS 2515.39 P.% 0 Cft RS: 654,914
(Rate Rs. Two thousand Five Hundred fifteen)
(Paisa Thirty Nine)only, Per Thousand Cft)
- 2 Earth work for road embankment by Bulldozers including ploughing, mixing clod breaking, dressing, ramming etc complete. Lead upto 95-100% Modified AASHO specifications.
95-100% Density
973800 Cft @ RS 3660.67 P.% 0 Cft RS: 3,564,760
(Rate Rs. Three thousand Six Hundred Sixty)
(Paisa Sixty seven) only, Per Thousand Cft)
- 3 Providing Sand cushion i.e supplying and spreading pit/canal sand of approved quality source of supply to site of work i/c watering & rolling etc complete, rate i/c all cost of materials T&P labour & carriage
65260 Cft @ RS 729.41 P.% Cft RS: 476,013
Rate Rs: Seven Hundred Twenty Nine and
(Paisa Forty One) only per hundred Cft)
- 4 Preparing Sub-Base Course by supplying & spreading lthe stone metal 1-1/2" to 2" guage of approved quality from Onger quarry required thickness of 6" in 2 layers to proper camber & graded i/c hand packing fitting voids with 20 Cft Pit/Canal Sand having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% density as per Modified AASHO specifications. Rate includes all costs of materials, labour, T&P and cartriage to site of work.
65260 Cft @ RS 4621.01 P.% Cft RS: 3,015,671
(Rate Rs. Four Thousand Six Hundred Twenty One)
(Paisa Zero One) only, Per Hundred Cft)
- 5 Laying Brick on end edging includidng suspply of 9"x4 1/2"x3" Ist class bricks excavation for laying edging with small side parallel to the road. Rate includes all costs of materials, labour & carriage the site of
21753 Rft @ RS 1069.38 P.% Rft RS: 232,622
(Rate Rs: One Thousand Sixty Nine)
(Paisa Thirty Eight) only per hundred RFT)
- 6 Preparing Base Course by supplying and spreading stone metal of approved quarry properly grade to maximum size of 1-1/2" in required thickness of 3" to proper camber & grade i/c supplying & spreading 15 Cft screening and non-plastic quarry fines, filling depressions with stone metal after initial rolling i/c watering & compacting the same so as to achieve 100% density as per modified AASHO Specifications. This ratre i/cs providing & using templates, camber plates screen forms as directed Rate includes all costs of materials, T&P labour, carriage to site of work.
65261 Cft @ RS 4971.26 P.% Cft RS: 3,244,294
(Rate Rs. Four Thosand Nine Hundred Seventy One)
(Paisa Twenty Six) only per hundred Cft)

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	06

- 7 Providing Three Coats surface dressing on new or existing surface with 40+25+14=79Lbs of Bitumen of 80/100 penetration & 5.5+2.75+1.5=9.75 ft bajri of 1/4" to 1/2" gauge i/c cleaning the road surface rolling after each coat separately rate i/c all cost of material & T&P & carriage to site of work.

130522 Sft @ RS 1098.06 P.% Sft RS: 1,433,210
 (Rate Rs: One Thousand Ninety Eight)
 (Paisa Zero Six) only.Per Hundred Sft)

- 8 Add Different cost of Bitumen 46.03 Ton @ RS 59952.70 P.Ton. RS: 2,759,623
- 9 Add Defferent cost of Bricks 87014 Nos. @ RS 3300 P.% Nos. RS: 287,146

Total RS: 15,668,254

Note

- 01 Premium will be allowed on above items No: 08 & 09 (Difference cost of Bitumen & Bricks).
- 02 Contractor & Department are abide by the condition of sanction estimate. Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in case of any variation in Schedule "B" of Tender.

Josh Rym
 CONTRACTOR

[Signature]
 EXECUTIVE ENGINEER
 PROVINCIAL HIGHWAY DIVISION
 BADIN

SCHEDULE "B" PART "B"

Name of Work- Construction of road from Badin-Sujawal road at mile 28/4 to Rasheedabad
mile 0/0-2/0

3' SpanCulvert 06 Nos:

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	

1	Excavation in foundation of Building, Bridges & other structure i/c dag belling dressing refilling around the structure with excavated watering & ramming lead upto 1 chain & left upto 5ft (in ordinary	1055 Cft	@ RS 1306.80	P.% 0 Cft	RS: 1,379
2	Cement concrete Brick or stone ballast 1'-1 1/2" to 2" guage Rastio 1:4:8.	239 Cft	@ RS 3584.10	P.% Cft	RS: 8,566
3	Pacca Brick work in foundation and plinth in cement sand mortar ratio 1:4	443 Cft	@ RS 4150.30	P.% Cft	RS: 18,386
4	Cement concrete plain including Placing, compacting, Finishing & Curing complete including screening & washing stone aggregate without shuttering ration 1:2:4.	81 Cft	@ RS 5941.10	P.% Cft	RS: 4,812
5	Fabrication of mild steel reinforcement for cement ckloncrete i/c cutting bending laying in position, making joints and fasdtening including cost binding wire (also included removal of rust from bars)	5.33 Cwt	@ RS 2651.55	P. Cwt	RS: 14,133
6	RCC work including all labour & materials sesexcept the cost of steel reinforcement & its labour for bending & binding which will be paid separately. This rate also includes all kinds of forms moulds, lifting, shuttering, curring & finishing the exposed surface including,screening & washing of shingle RCC work in roof slab,beams, coulms,rafts,lintles & other structural members laid in position complete in all respect, Ratio 1:2:4.	81 Cft	@ RS 114.00	P. Cft	RS: 9,234
7	Errrection & removal of centering for RCC or CC plain (b) vertical partal wood.	84 Sft	@ RS 1405.75	P.% Sft	RS: 1,181
8	Cement Plaster 1:3 upto 20' height 1/2" thick	205 Sft	@ RS 604.18	P.% Sft	RS: 1,239
9	Brick on edging flooring laid 1:6 cement mortar over a bed of 3/4" thick cement mortar.	68 Sft	@ RS 1736.13	P.% Sft	RS: 1,181
10	Add Defferent cost of Cement	84 Bag	@ RS 175	P. Bag	RS: 14,700
11	Add Defferent cost of Brick	5981 No:	@ RS 3300	P%0 No;	RS: 19,737
12	Add Defferent cost of Steel	0.2665 Ton	@ RS 23000	P. Ton	RS: 6,130
TOTAL					100,676

Note

01 Contractor & Department are abide by the condition of sanction estimate. Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in caseof any variation in Schedule "B" of Tender.

Wahid Ajmal
CONTRACTOR

[Signature]
EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN

SCHEDULE "B" PART "C"

Name of Work- Construction of road from Badin-Sujawal road at mile 28/4 to Rasheedabad
mile 0/0-2/0

8' Span Culvert 06 Nos:

S. #	Item of Work	Quantity	Rate	Unit	Amount
01	02	03	04	05	

1	Excavation in foundation of Building, Bridges & other structure i/c dag belling dressing refilling around the structure with excavated watering & ramming lead upto 1 chain & left upto 5ft (in ordinary ...)	2008 Cft	@ RS 1306.80	P.% 0 Cft	RS: 2,624
2	Cement concrete Brick or stone ballast 1-1/2" to 2" guage Rastio 1:4:8.	628 Cft	@ RS 3584.10	P.% Cft	RS: 22,508
3	Pacca Brick work in foundation and plinth in cement sand mortor ratio 1:4	1400 Cft	@ RS 4150.30	P.% Cft	RS: 58,104
4	Cement concrete plain including Placing, compacting, Finishing & Curring complete including screening & washing stone aggregate without shuttring rasion 1:2:4.	324 Cft	@ RS 5941.10	P.% Cft	RS: 19,249
5	Fabrication of mild steel reinforcement for cement ekloncrete i/c cutting bending laying in position, making joints and fasdtening including cost binding wire (also included removal of rust from bars)	16.53 Cwt	@ RS 2651.55	P. Cwt	RS: 43,830
6	RCC work including all labour & materials sesxcept the cost of steel reinforcement & its labour for bending & binding which will be paid separately. This rate also includes all kinds of forms moulds, lifting, shuttering, curring & finishing the exposed surface including, screening & washing of shingle RCC work in roof slab, beams, coulms, rafts, lintles & other structural members laid in position complete in all respect, Ratio 1:2:4.	257 Cft	@ RS 114.00	P. Cft	RS: 29,298
7	Cement Plaster 1:3 upto 20' height 1/2" thick	360 Sft	@ RS 604.18	P.% Sft	RS: 2,175
8	Add Defferent cost of Cement	232 Bag	@ RS 195	P. Bag	RS: 45,240
9	Add Defferent cost of Brick	18900 No:	@ RS 3300	P%0 No;	RS: 62,370
10	Add Defferent cost of Steel	0.8265 Ton	@ RS 23000	P. Ton	RS: 19,010
TOTAL					304,408

Note

01 Contractor & Department are abide by the condition of sanction estimate, Items of work, Quantity, Rate & Premium as per Technical Sanctioned accorded by the competent authority in case of any variation in Schedule "B" of Tender.

Ash Ayaz
CONTRACTOR

A. S.
EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
BADIN