



OFFICE OF THE CHIEF ENGINEER(TC&O)
TRANSPORT & COMMUNICATION DEPTT:
KARACHI METROPOLITAN CORPORATION
8th Floor, Civic Centre, Gulshan-e-Iqbal, University Road, Karachi-99230658.

No.C.E/TC&O/T&C/2012/

Dated: _____ 2012

BID EVALUATION REPORT
(In Compliance of Clause 45 SPP Rules 2010)

1. Name of Procuring Agency: Department. Transport & Communication Deptt KMC
2. Tender Reference No. No.C.E/TC&O/T&C/2011/239 dt.19.12.2011
3. Tender Description/Name of work Improvement/Rehabilitation for Malir Cantt. Intersection (Tank Chowk)
4. Method of Procurement Single Stage-One Envelope procedure
5. Tender published. Daily Dawn , Tameer-e-Sindh on 22.12.2011 and daily Umat, Hilal-e-Pakistan, Kainat on 23.12.2011
SPPRA Website S.No.10552 dt.22.12.2011 and KMC Website.
6. Total Bids Documents sold. 18 Nos (Eighteen Nos)
7. Total Bids received. 5 Nos (Five Nos)
8. Technical Bids opening date (if applicable) Not applicable
9. No. of Bid Technically qualified (if applicable) Not applicable
10. Bid(s) rejected. One (Being non responsive)
11. Financial Bid opening date 13.1.2012
12. Estimated cost A. S.R. Item 4983366.00
B. Approved Rates 5654265.00
C. Offer Rates
13. Bid Evaluation Report:

S N o	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with estimated cost	Reasons for Acceptance/Rejection	Remarks
1	2	2	3	4	5	6
1	M/s Noman Builders	S.R Rs. 49,83,366.00 10.97% above Rs. 5,88,675.00 Rs.44,36,691.00 A.R. Rs.56,54,265.00 O.R Rs. 24,36,780.00 Total Rs.1,25,27,736.00	1 st lowest	10.97% above on schedule rate	Qualified as per Evaluation Criteria	Recommended for award of work
2	M/s. Jaz Associates	S.R Rs. 49,83,366.00 50% above Rs.24,91,683.00 Rs.74,75,049.00 A.R. Rs.56,54,265.00 O.R Rs. 53,31,062.00 Total Rs.1,84,60,376.00 Rebate 22% on total cost Rs. 42,45,886.00 Total Rs. 1,42,14,490.00	2 nd lowest	50% above on schedule rate Item and 22% rebate on total cost	Bid confirming to the requirement of the Criteria given in the NIT and terms and conditions.	Not recommended due to higher rates
3	M/s. Ghouse Builders	S.R Rs. 49,83,366.00 40% above Rs. 19,93,346.00 Rs. 69,76,712.00 A.R. Rs. 56,54,265.00 O.R Rs. 41,03,620.00 Total Rs.1,67,34,597.00	3 rd lowest	40% above on schedule rate Item	Bid confirming to the requirement of the Criteria given in the NIT and terms and conditions.	Not recommended due to higher rates


M. H. Jang

[Signature]


4	M/s. Gateway Contractor	S.R Rs. 49,83,366.00 19.90% above Rs. 9,91,690.00 Rs. 59,75,056.00 A.R. Rs. 56,54,265.00 O.R Rs. 53,64,665.00 Total Rs.1,69,93,986.00	4th lowest	19.90% above on schedule rate item	Bid confirming to the requirement of the Criteria given in the NIT and terms and conditions.	Not recommended due to higher rates
5	M/s. Haji Nasrullah Khan Abdullah Zai and Sons	S.R Rs. 49,83,366.00 20% above Rs. 9,96,673.00 Rs. 59,80,039.00 A.R. Rs. 56,54,265.00 O,R(Actual) Rs. 9,92,684.00 Total Rs.126,26,988.00 S.R. Rs. 59,80,039.00 A.R. Rs. 56,54,265.00 O.R (As per written figures by Contractor) Rs. 11,74,584.00 Total Rs.1,28,08,888.00 S.R. Rs. 59,80,039.00 A.R. Rs. 56,54,265.00 O.R (As per total written by Contractor in tender) Rs. 10,11,584.00 Total Rs.1,26,45,888.00 Total cost of work show by Contractor in the tender amounting to Rs. 1,16,49,915.00			The contractor calculation is wrong, over all different sums of total cost comes different and the same is produced in columns (2).	Tender is rejected being non responsive

This issue with the approval of the members of the procurement committee.


Chief Eng(TC&O) TCD
KMC


24/11/2012
Chief Eng(P&D) Engg Deptt
KMC


Senior Director (TCD)
KMC


D.A.O (TC&O) TCD
KMC


S.E (TC&O) TCD
KMC

Director (CB) SPPRA GOS

With a request to upload on the Website of SPPRA please

- C.C to:
1. All Members.
 2. Secretary to Administrator KMC