



Office of the Executive Engineer, Education Works Division, Thatta
School Education Department, Government of Sindh
Opposite Makli Graveyard, Jungshahi Road, Makli Thatta
Phone # 0298-9200013
No.TC/G-55/EWDT/ 1657 dated 14.04.2017

To,


The Director (A&F),
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Karachi

Subject: NIT NO.TC/G-55/EWDT/ 1570 DATED 16.03.2017
SPPRA SERIAL NO. 32210

Enclosed please find herewith following necessary documents in respect of above subjected Notice Inviting Tender for hoisting on official website of Government of Sindh, as per Sindh Public Procurement Regulatory Authority Rules 2010 (amended upto date).

1. Bid Evaluation Report on standard format (in original).
2. Comparative Statement on standard format (in original).
3. Minutes of Procurement Committee Meeting (in original).
4. Bidder's Qualification Report (in original).
5. Attendance Sheet (photo state copy).
6. Newspaper cuttings (Sindhi, Urdu & English) (photo state copy)

DA As Above


(Engr. Ishwar Lal)
Executive Engineer
Education Works Division
Thatta


2526
19-04-17


Bid Evaluation Report


- 1 Name of Procuring Agency : Executive Engineer, Education Works Division, Thatta
- 2 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
- 3 Tender Description/Name of work/item : Reh; / Improvement Elementary schools in Dist: Thatta 2016-17
1 GBPS Wali Muhammad Shoro
- 4 Method of Procurement : Single Stage - One Envelope
- 5 Tender Published (Print & Electronic Media (SPPRA ID No. & News papers names with dates)
- a. SPPRA ID No. : SPPRA Serial No.32210
- b. Newspapers names with dates : Daily Awami Awaz Karachi 19.03.2017
Daily Ibrat Hyderabad 20.03.2017
Daily Express Tribune Karachi 19.03.2017
Daily Jang Karachi 20.03.2017
- 6 Total Bid documents Sold : 03 Nos
- 7 Total Bids Received : 03 Nos
- 8 Technical Bid Opening date: (if applicable) : Not applicable
(Provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) : Not applicable
- 10 Bid(s) Rejected : 02 Nos
- 11 Financial Bid Opening date : 07.04.2017 at 3.00pm in the office of the undersigned

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/S Aloo Mal Construction Company	4,897,316	1st	Within estimated cost	Lowest	
2	M/S Ramaan Sehwan Memon	4,921,539	2nd		Highest	
3	M/S Anwar Hussain Memon	4,932,930	3rd		Highest	


(Engr. Najmi Itikhar)
Assistant Engineer / Member PC
Education Works Sub Division
Thatta


(Engr. Syed Nadeem Ahmed Zaidi)
Assistant Engineer / Member PC
Public Health Eng: Sub Division
Thatta


(Engr. Ishwar Lal)
Executive Engineer / Chairman PC
Education Works Division
Thatta

COMPARATIVE STATEMENT / FINANCIAL REVIEW

Name of work : Reh: / Improvement Elementary schools in Dist: Thatta 2016-17
 1 GBPS Wali Muhammad Shoro
 Estimate sanctioned for : Rs.4,968,000/-
 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
 Date of issuance of bidding documents : From the date of publication in press and hoisted on website of SPPRA at or before 2.00pm on 06.04.2017
 Dead line for submission of bids : 07.04.2017 up to 2.00pm in the office of the undersigned
 Venue, time and date of bids opening : 07.04.2017 at 3.00pm in the office of the undersigned

As per sanctioned estimate		Rate Quoted by the Bidders / Contractors					
Description of items	Amount	M/S Aloo Mal Construction Company ✓		M/S Ramaan Schwani Memon ✓		M/S Anwar Hussain Memon ✓	
Civil Work		Civil Work		Civil Work		Civil Work	
Cost of schedule items	3,425,726	Cost of schedule items	3,425,726	Cost of schedule items	3,425,726	Cost of schedule items	3,425,726
Add. 10% above on s.items	342,573	23.95 % above on s.items	820,461	24.65 % above on s.items	844,441	24.98 % above on s.items	855,746
Cost of carriage	498,661	Cost of non schedule items	542,011	Cost of non schedule items	542,011	Cost of non schedule items	542,011
Cost of non schedule items	542,011						
Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting	
Cost of schedule items	86,484	Cost of schedule items	86,484	Cost of schedule items	86,484	Cost of schedule items	86,484
Add. 10% above on s.items	8,648	9.50 % above on s.items	8,216	9.78 % above on s.items	8,458	9.88 % above on s.items	8,545
Cost of non schedule items	14,418	Cost of non schedule items	14,418	Cost of non schedule items	14,418	Cost of non schedule items	14,418
Total Rs.	4,918,521	Total Rs.	4,897,316	Total Rs.	4,921,539	Total Rs.	4,932,930
Add. 01% Contingency	49,185	Saving Rs.	21,205	Excess Rs.	(3,018)	Excess Rs.	(14,409)
Total Rs.	4,967,706	%age	0.43%	%age	-0.06%	%age	-0.29%
Say Rs.	4,968,000						

Rate quoted by M/S Aloo Mal Construction Company for civil work 23.95% above and water supply & sanitary fitting 09.50% above found lowest, hence recommended for approval.

(Engr. Najam Hussain)

Assistant Engineer / Member PC
 Education Works Sub Division
 Thatta

(Engr. Syed Nadeem Ahmed Zaidi)

Assistant Engineer / Member PC
 Public Health Eng: Sub Division
 Thatta

(Engr. Anwar Lal)


Executive Engineer / Chairman PC
 Education Works Division
 Thatta


Bid Evaluation Report


- 1 Name of Procuring Agency : Executive Engineer, Education Works Division, Thatta
- 2 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
- 3 Tender Description/Name of work/item : Reh: / Improvement Elementary schools in Dist: Thatta 2016-17
2 GBPS Hussain Dafrani
- 4 Method of Procurement : Single Stage - One Envelope
- 5 Tender Published (Print & Electronic Media (SPPRA ID No. & News papers names with dates)
a. SPPRA ID No. : SPPRA Serial No.32210
b. Newspapers names with dates : Daily Awami Awaz Karachi 19.03.2017
Daily Ibrat Hyderabad 20.03.2017
Daily Express Tribune Karachi 19.03.2017
Daily Jang Karachi 20.03.2017
- 6 Total Bid documents Sold : 03 Nos
- 7 Total Bids Received : 03 Nos
- 8 Technical Bid Opening date: (if applicable) : Not applicable
(Provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) : Not applicable
- 10 Bid(s) Rejected : 02 Nos
- 11 Financial Bid Opening date : 07.04.2017 at 3.00pm in the office of the undersigned

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/S Abdul Razaque Khan	1,850,567	1st	Within estimated cost	Lowest	
2	M/S Dilawar Khan & Brothers	1,860,335	2nd		Highest	
3	M/S Jeelani Construction & Contractors	1,871,231	3rd		Highest	


(Engr. Najmi Ifkhar)
Assistant Engineer / Member PC
Education Works Sub Division
Thatta


(Engr. Syed Nadeem Ahmed Zaidi)
Assistant Engineer / Member PC
Public Health Eng: Sub Division
Thatta



(Engr. Ishwar Lal)
Executive Engineer / Chairman PC
Education Works Division
Thatta


COMPARATIVE STATEMENT / FINANCIAL REVIEW


Name of work : Reh: / Improvement Elementary schools in Dist: Thatta 2016-17
 2 GBPS Hussain Dafrani
 Estimate sanctioned for : Rs.1875000
 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
 Date of issuance of bidding documents : From the date of publication in press and hoisted on website of SPPRA at or before 2.00pm on 06.04.2017
 Dead line for submission of bids : 07.04.2017 up to 2.00pm in the office of the undersigned
 Venue, time and date of bids opening : 07.04.2017 at 3.00pm in the office of the undersigned

As per sanctioned estimate		Rate Quoted by the Bidders / Contractors					
Description of items	Amount	M/S Abdul Razaque Khan		M/S Dilawar Khan & Brothers		M/S Jeelani Construction & Contractors	
Civil Work		Civil Work		Civil Work		Civil Work	
Cost of schedule items	1,542,682	Cost of schedule items	1,542,682	Cost of schedule items	1,542,682	Cost of schedule items	1,542,682
Add. 10% above on s.items	154,269	13.68 % above on s.items	211,039	14.30 % above on s.items	220,604	15.00 % above on s.items	231,402
Cost of carriage	61,919	Cost of non schedule items	-	Cost of non schedule items	-	Cost of non schedule items	-
Cost of non schedule items	-						
Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting	
Cost of schedule items	75,222	Cost of schedule items	75,222	Cost of schedule items	75,222	Cost of schedule items	75,222
Add. 10% above on s.items	7,522	9.58 % above on s.items	7,206	9.85 % above on s.items	7,409	9.98 % above on s.items	7,507
Cost of non schedule items	14,418	Cost of non schedule items	14,418	Cost of non schedule items	14,418	Cost of non schedule items	14,418
Total Rs.	1,856,032	Total Rs.	1,850,567	Total Rs.	1,860,335	Total Rs.	1,871,231
Add. 01% Contingency	18,561						
Total Rs.	1,874,593	Saving Rs.	5,465	Excess Rs.	(4,303)	Excess Rs.	(15,199)
Say Rs.	1,875,000	%age	0.29%	%age	-0.23%	%age	-0.82%

Rate quoted by M/S Abdul Razaque Khan for civil work 13.68% above and water supply & sanitary fitting 09.58% above found lowest, hence recommended for approval.


 (Engr. Najmi Ihtikhar)
 Assistant Engineer / Member PC
 Education Works Sub Division
 Thatta


 (Engr. Syed Nadeem Ahmed Zaidi)
 Assistant Engineer / Member PC
 Public Health Eng: Sub Division
 Thatta


 (Engr. Ishtwar Lal)
 Executive Engineer / Chairman PC
 Education Works Division
 Thatta


Bid Evaluation Report


- 1 Name of Procuring Agency : Executive Engineer, Education Works Division, Thatta
- 2 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
- 3 Tender Description/Name of work/item : Reh: / Improvement Elementary schools in Dist: Thatta 2016-17
3 GBPS Saleh Karnani at Gul Hassan Solangi
- 4 Method of Procurement : Single Stage - One Envelope
- 5 Tender Published (Print & Electronic Media (SPPRA ID No. & News papers names with dates)
- a. SPPRA ID No. : SPPRA Serial No.32210
- b. Newspapers names with dates : Daily Awami Awaz Karachi 19.03.2017
Daily Ibrat Hyderabad 20.03.2017
Daily Express Tribune Karachi 19.03.2017
Daily Jang Karachi 20.03.2017
- 6 Total Bid documents Sold : 03 Nos
- 7 Total Bids Received : 03 Nos
- 8 Technical Bid Opening date: (if applicable) : Not applicable
(Provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) : Not applicable
- 10 Bid(s) Rejected : 02 Nos
- 11 Financial Bid Opening date : 07.04.2017 at 3.00pm in the office of the undersigned


12. Bid Evaluation Report:

1,540

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/S Allahdino Bhatti	1,433,579	1st	Within estimated cost	Lowest	
2	M/S Allah Warrayo Qazi	1,450,332	2nd		Highest	
3	M/S Nabi Bux Hathiar	1,451,689	3rd		Highest	


(Engr. Najmi Iftikhar)
Assistant Engineer / Member PC
Education Works Sub Division
Thatta


(Engr. Syed Nadeem Ahmed Zaidi)
Assistant Engineer / Member PC
Public Health Eng: Sub Division
Thatta



(Engr. Shwar Lal)
Executive Engineer / Chairman PC
Education Works Division
Thatta


COMPARATIVE STATEMENT / FINANCIAL REVIEW


Name of work : Reh: / Improvement Elementary schools in Dist: Thatta 2016-17
 Estimate sanctioned for : GBPS Saleh Karnani at Gul Hassan Solangi
 Tender Reference No : Rs.1455000/-
 Date of issuance of bidding documents : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
 Dead line for submission of bids : From the date of publication in press and hoisted on website of SPPRA at or before 2.00pm on 06.04.2017
 Venue, time and date of bids opening : 07.04.2017 up to 2.00pm in the office of the undersigned
 : 07.04.2017 at 3.00pm in the office of the undersigned

As per sanctioned estimate		Rate Quoted by the Bidders / Contractors					
Description of items	Amount	M/S Allahdino Bhatti ✓		M/S Allah Warrayo Qazi ✓		M/S Nabi Bux Hathiar ✓	
Civil Work		Civil Work		Civil Work		Civil Work	
Cost of schedule items	1,178,593	Cost of schedule items	1,178,593	Cost of schedule items	1,178,593	Cost of schedule items	1,178,593
Add. 10% above on s.items	117,859	13.44 % above on s.items	158,403	14.85 % above on s.items	175,021	14.96 % above on s.items	176,318
Cost of carriage	47,445	Cost of non schedule items	-	Cost of non schedule items	-	Cost of non schedule items	-
Cost of non schedule items	-						
Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting	
Cost of schedule items	74,989	Cost of schedule items	74,989	Cost of schedule items	74,989	Cost of schedule items	74,989
Add. 10% above on s.items	7,499	9.57 % above on s.items	7,176	9.75 % above on s.items	7,311	9.83 % above on s.items	7,371
Cost of non schedule items	14,418	Cost of non schedule items	14,418	Cost of non schedule items	14,418	Cost of non schedule items	14,418
Total Rs.	1,440,803	Total Rs.	1,433,579	Total Rs.	1,450,332	Total Rs.	1,451,689
Add. 01% Contingency	14,408	Saving Rs.	7,224	Excess Rs.	(9,529)	Excess Rs.	(10,886)
Total Rs.	1,455,211	%age	0.50%	%age	-0.66%	%age	-0.75%
Say Rs.	1,455,000						

Rate quoted by M/S Allah Dino Bhatti for civil work 13.44% above and water supply & sanitary fitting 09.57% above found lowest, hence recommended for approval.


 (Engr. Najmi Hekhar)
 Assistant Engineer / Member PC
 Education Works Sub Division
 Thatta


 (Engr. Syed Nadeem Ahmed Zaidi)
 Assistant Engineer / Member PC
 Public Health Eng: Sub Division
 Thatta



 (Engr. Shwar Lal)
 Executive Engineer / Chairman PC
 Education Works Division
 Thatta


Bid Evaluation Report


- 1 Name of Procuring Agency : Executive Engineer, Education Works Division, Thatta
- 2 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
- 3 Tender Description/Name of work/item : Reh: / Improvement Elementary schools in Dist: Thatta 2016-17
4 GBPS Nabi Bux Missan
- 4 Method of Procurement : Single Stage - One Envelope
- 5 Tender Published (Print & Electronic Media (SPPRA ID No. & News papers names with dates)
- a. SPPRA ID No. : SPPRA Serial No.32210
- b. Newspapers names with dates : Daily Awami Awaz Karachi 19.03.2017
Daily Ibrat Hyderabad 20.03.2017
Daily Express Tribune Karachi 19.03.2017
Daily Jang Karachi 20.03.2017
- 6 Total Bid documents Sold : 03 Nos
- 7 Total Bids Received : 03 Nos
- 8 Technical Bid Opening date: (if applicable) : Not applicable
(Provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) : Not applicable
- 10 Bid(s) Rejected : 02 Nos
- 11 Financial Bid Opening date : 07.04.2017 at 3.00pm in the office of the undersigned

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/S Allah Warrayo Qazi	2,106,940	1st	Within estimated cost	Lowest	
2	M/S Anwar Hussain Sarki	2,117,881	2nd		Highest	
3	M/S Muhammad Rizwan Awan	2,121,829	3rd		Highest	


(Engr. Najmi Iftikhar)
Assistant Engineer / Member PC
Education Works Sub Division
Thatta


(Engr. Syed Nadeem Ahmed Zaidi)
Assistant Engineer / Member PC
Public Health Eng: Sub Division
Thatta



(Engr. Ishwar Lal)
Executive Engineer / Chairman PC
Education Works Division
Thatta


COMPARATIVE STATEMENT / FINANCIAL REVIEW


Name of work : Reh: / Improvement Elementary schools in Dist: Thatta 2016-17
 4 GBPS Nabi Bux Missan
 Estimate sanctioned for : Rs.2138000/-
 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
 Date of issuance of bidding documents : From the date of publication in press and hoisted on website of SPPRA at or before 2.00pm on 06.04.2017
 Dead line for submission of bids : 07.04.2017 up to 2.00pm in the office of the undersigned
 Venue, time and date of bids opening : 07.04.2017 at 3.00pm in the office of the undersigned

As per sanctioned estimate		Rate Quoted by the Bidders / Contractors					
Description of items	Amount	M/S Allah Warrayo Qazi		M/S Anwar Hussain Sarki		M/S Muhammad Rizwan Awan	
Civil Work		Civil Work		Civil Work		Civil Work	
Cost of schedule items	1,327,871	Cost of schedule items	1,327,871	Cost of schedule items	1,327,871	Cost of schedule items	1,327,871
Add. 10% above on s.items	132,788	13.15 % above on s.items	174,615	13.97 % above on s.items	185,504	14.26 % above on s.items	189,354
Cost of carriage	52,013	Cost of non schedule items	507,863	Cost of non schedule items	507,863	Cost of non schedule items	507,863
Cost of non schedule items	507,863						
Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting	
Cost of schedule items	74,989	Cost of schedule items	74,989	Cost of schedule items	74,989	Cost of schedule items	74,989
Add. 10% above on s.items	7,498	9.58 % above on s.items	7,184	9.65 % above on s.items	7,236	9.78 % above on s.items	7,334
Cost of non schedule items	14,418	Cost of non schedule items	14,418	Cost of non schedule items	14,418	Cost of non schedule items	14,418
Total Rs.	2,117,440	Total Rs.	2,106,940	Total Rs.	2,117,881	Total Rs.	2,121,829
Add. 01% Contingency	21,175	Saving Rs.	10,500	Excess Rs.	(441)	Excess Rs.	(4,389)
Total Rs.	2,138,615	%age	0.50%	%age	-0.02%	%age	-0.21%
Say Rs.	2,138,000						

Rate quoted by M/S Allah Warrayo Qazi for civil work 13.15% above and water supply & sanitary fitting 09.58% above found lowest, hence recommended for approval.


 (Engr. Najim Fuzkar)
 Assistant Engineer / Member PC
 Education Works Sub Division
 Thatta


 (Engr. Syed Nadeem Ahmed Zaidi)
 Assistant Engineer / Member PC
 Public Health Eng: Sub Division
 Thatta



 (Engr. Ashwar Lal)
 Executive Engineer / Chairman PC
 Education Works Division
 Thatta


Bid Evaluation Report


- 1 Name of Procuring Agency : Executive Engineer, Education Works Division, Thatta
- 2 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
- 3 Tender Description/Name of work/item : Reh; / Improvement Elementary schools in Dist: Thatta 2016-17
5 GPS Adam Jakhro
- 4 Method of Procurement : Single Stage - One Envelope
- 5 Tender Published (Print & Electronic Media (SPPRA ID No. & News papers names with dates)
- a. SPPRA ID No. : SPPRA Serial No.32210
- b. Newspapers names with dates : Daily Awami Awaz Karachi 19.03.2017
Daily Ibrat Hyderabad 20.03.2017
Daily Express Tribune Karachi 19.03.2017
Daily Jang Karachi 20.03.2017
- 6 Total Bid documents Sold : 03 Nos
- 7 Total Bids Received : 03 Nos
- 8 Technical Bid Opening date: (if applicable) : Not applicable
(Provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) : Not applicable
- 10 Bid(s) Rejected : 02 Nos
- 11 Financial Bid Opening date : 07.04.2017 at 3.00pm in the office of the undersigned

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/S Ghulam Hyder	1,519,002	1st	Within estimated cost	Lowest	
2	M/S Muhammad Juman Palijo	1,526,680	2nd		Highest	
3	M/S Anwar Hussain Sarki	1,531,981	3rd		Highest	


 (Engr. Najam Hukbar)
 Assistant Engineer / Member PC
 Education Works Sub Division
 Thatta


 (Engr. Syed Nadeem Ahmed Zaidi)
 Assistant Engineer / Member PC
 Public Health Eng: Sub Division
 Thatta



 (Engr. Anwar Lal)
 Executive Engineer / Chairman PC
 Education Works Division
 Thatta


COMPARATIVE STATEMENT / FINANCIAL REVIEW

Name of work : Reh: / Improvement Elementary schools in Dist: Thatta 2016-17
 5 GPS Adam Jakhro
 Estimate sanctioned for : Rs.1542000/-
 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
 Date of issuance of bidding documents : From the date of publication in press and hoisted on website of SPPRA at or before 2.00pm on 06.04.2017
 Dead line for submission of bids : 07.04.2017 up to 2.00pm in the office of the undersigned
 Venue, time and date of bids opening : 07.04.2017 at 3.00pm in the office of the undersigned

As per sanctioned estimate		Rate Quoted by the Bidders / Contractors			
Description of items	Amount	M/S Ghulam Hyder ✓	M/S Muhammad Juman Palijo ✓	M/S Anwar Hussain Sarki ✓	
Civil Work		Civil Work	Civil Work	Civil Work	
Cost of schedule items	1,121,464	Cost of schedule items 1,121,464	Cost of schedule items 1,121,464	Cost of schedule items 1,121,464	
Add. 10% above on s.items	112,146	14.10 % above on s.items 158,126	14.78 % above on s.items 165,752	15.25 % above on s.items 171,023	
Cost of carriage	53,248	Cost of non schedule items 142,798	Cost of non schedule items 142,798	Cost of non schedule items 142,798	
Cost of non schedule items	142,798				
Water Supply & S.Fitting		Water Supply & S.Fitting	Water Supply & S.Fitting	Water Supply & S.Fitting	
Cost of schedule items	74,989	Cost of schedule items 74,989	Cost of schedule items 74,989	Cost of schedule items 74,989	
Add. 10% above on s.items	7,499	9.61 % above on s.items 7,206	9.68 % above on s.items 7,259	9.72 % above on s.items 7,289	
Cost of non schedule items	14,418	Cost of non schedule items 14,418	Cost of non schedule items 14,418	Cost of non schedule items 14,418	
Total Rs.	1,526,562	Total Rs. 1,519,002	Total Rs. 1,526,680	Total Rs. 1,531,981	
Add. 01% Contingency	15,266	Saving Rs. 7,560	Excess Rs. (118)	Excess Rs. (5,419)	
Total Rs.	1,541,828	%age 0.50%	%age -0.01%	%age -0.35%	
Say Rs.	1,542,000				

Rate quoted by M/S Ghulam Hyder for civil work 14.10% above and water supply & sanitary fitting 09.61% above found lowest, hence recommended for approval.


 (Engr. Najmi Itikhar)
 Assistant Engineer / Member PC
 Education Works Sub Division
 Thatta


 (Engr. Syed Nadeem Ahmed Zaidi)
 Assistant Engineer / Member PC
 Public Health Eng: Sub Division
 Thatta



 (Engr. Shwar Lal)
 Executive Engineer / Chairman PC
 Education Works Division
 Thatta


Bid Evaluation Report


- 1 Name of Procuring Agency : Executive Engineer, Education Works Division, Thatta
- 2 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
- 3 Tender Description/Name of work/item : Reh: / Improvement Elementary schools in Dist: Thatta 2016-17
6 GPS Abdullah Gabbar
- 4 Method of Procurement : Single Stage - One Envelope
- 5 Tender Published (Print & Electronic Media (SPPRA ID No. & News papers names with dates)
- a. SPPRA ID No. : SPPRA Serial No.32210
- b. Newspapers names with dates : Daily Awami Awaz Karachi 19.03.2017
Daily Ibrat Hyderabad 20.03.2017
Daily Express Tribune Karachi 19.03.2017
Daily Jang Karachi 20.03.2017
- 6 Total Bid documents Sold : 03 Nos
- 7 Total Bids Received : 03 Nos
- 8 Technical Bid Opening date: (if applicable) : Not applicable
(Provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) : Not applicable
- 10 Bid(s) Rejected : 02 Nos
- 11 Financial Bid Opening date : 07.04.2017 at 3.00pm in the office of the undersigned

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/S Anwar Hussain Sarki	1,570,604	1st	Within estimated cost	Lowest	
2	M/S Sher Muhammad Mando	1,579,378	2nd		Highest	
3	M/S Munir jawaid Bhatti	1,577,852	3rd		Highest	


 (Engr. Najim Hukhrar)
 Assistant Engineer / Member PC
 Education Works Sub Division
 Thatta


 (Engr. Syed Nadeem Ahmed Zaidi)
 Assistant Engineer / Member PC
 Public Health Eng: Sub Division
 Thatta



 (Engr. Anwar Lal)
 Executive Engineer / Chairman PC
 Education Works Division
 Thatta


COMPARATIVE STATEMENT / FINANCIAL REVIEW


Name of work : Reh: / Improvement Elementary schools in Dist: Thatta 2016-17
 Estimate sanctioned for : 6 GPS Abdullah Gabbar ✓
 Tender Reference No : Rs.1594000/-
 Date of issuance of bidding documents : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
 Dead line for submission of bids : From the date of publication in press and hoisted on website of SPPRA at or before 2.00pm on 06.04.2017
 Venue, time and date of bids opening : 07.04.2017 up to 2.00pm in the office of the undersigned
 : 07.04.2017 at 3.00pm in the office of the undersigned

As per sanctioned estimate		Rate Quoted by the Bidders / Contractors					
Description of items	Amount	M/S Anwar Hussain Sarki ✓		M/S Sher Muhammad Mando ✓		M/S Munir jawaid Bhatti ✓	
Civil Work		Civil Work		Civil Work		Civil Work	
Cost of schedule items	1,026,980	Cost of schedule items	1,026,980	Cost of schedule items	1,026,980	Cost of schedule items	1,026,980
Add. 10% above on s.items	102,698	14.93 % above on s.items	153,328	15.78 % above on s.items	162,057	15.63 % above on s.items	160,517
Cost of carriage	58,078	Cost of non schedule items	293,667	Cost of non schedule items	293,667	Cost of non schedule items	293,667
Cost of non schedule items	293,667						
Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting	
Cost of schedule items	74,989	Cost of schedule items	74,989	Cost of schedule items	74,989	Cost of schedule items	74,989
Add. 10% above on s.items	7,499	9.63 % above on s.items	7,221	9.69 % above on s.items	7,266	9.71 % above on s.items	7,281
Cost of non schedule items	14,418	Cost of non schedule items	14,418	Cost of non schedule items	14,418	Cost of non schedule items	14,418
Total Rs.	1,578,329	Total Rs.	1,570,604	Total Rs.	1,579,378	Total Rs.	1,577,852
Add. 01% Contingency	15,783	Saving Rs.	7,725	Excess Rs.	(1,049)	Excess Rs.	477
Total Rs.	1,594,112	%age	0.49%	%age	-0.07%	%age	0.03%
Say Rs.	1,594,000						

Rate quoted by M/S Anwar Hussain Sarki for civil work 14.93% above and water supply & sanitary fitting 09.63% above found lowest, hence recommended for approval.


 (Engr. Najmi Iftekhar)
 Assistant Engineer / Member PC
 Education Works Sub Division
 Thatta


 (Engr. Syed Nadeem Ahmed Zaidi)
 Assistant Engineer / Member PC
 Public Health Eng: Sub Division
 Thatta



 (Engr. Ishwar Lal)
 Executive Engineer / Chairman PC
 Education Works Division
 Thatta


Bid Evaluation Report


- 1 Name of Procuring Agency : Executive Engineer, Education Works Division, Thatta
- 2 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
- 3 Tender Description/Name of work/item : Reh: / Improvement Elementary schools in Dist: Thatta 2016-17
7 GPS Essa Soomro
- 4 Method of Procurement : Single Stage - One Envelope
- 5 Tender Published (Print & Electronic Media (SPPRA ID No. & News papers names with dates)
- a. SPPRA ID No. : SPPRA Serial No.32210
- b. Newspapers names with dates : Daily Awami Awaz Karachi 19.03.2017
Daily Ibrat Hyderabad 20.03.2017
Daily Express Tribune Karachi 19.03.2017
Daily Jang Karachi 20.03.2017
- 6 Total Bid documents Sold : 03 Nos
- 7 Total Bids Received : 03 Nos
- 8 Technical Bid Opening date: (if applicable) : Not applicable
(Provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) : Not applicable
- 10 Bid(s) Rejected : 02 Nos
- 11 Financial Bid Opening date : 07.04.2017 at 3.00pm in the office of the undersigned

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/S Muhammad Rizwan Awan	1,981,160	1st	Within estimated cost	Lowest	
2	M/S Tawakal Enterprises	1,990,396	2nd		Highest	
3	M/S Mumtaz Hussain Soomro	1,995,046	3rd		Highest	


(Engr. Nujum H Khan)
Assistant Engineer / Member PC
Education Works Sub Division
Thatta


(Engr. Syed Nadeem Ahmed Zaidi)
Assistant Engineer / Member PC
Public Health Eng: Sub Division
Thatta



(Engr. Ishwar Lal)
Executive Engineer / Chairman PC
Education Works Division
Thatta


COMPARATIVE STATEMENT / FINANCIAL REVIEW


Name of work : Reh: / Improvement Elementary schools in Dist: Thatta 2016-17
 Estimate sanctioned for : GPS Essa Soomro
 Tender Reference No : Rs.2008000/-
 Date of issuance of bidding documents : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
 Dead line for submission of bids : From the date of publication in press and hoisted on website of SPPRA at or before 2.00pm on 06.04.2017
 Venue, time and date of bids opening : 07.04.2017 up to 2.00pm in the office of the undersigned
 : 07.04.2017 at 3.00pm in the office of the undersigned

As per sanctioned estimate		Rate Quoted by the Bidders / Contractors					
Description of items	Amount	M/S Muhammad Rizwan Awan ✓		M/S Tawakal Enterprises ✓		M/S Mumtaz Hussain Soomro ✓	
Civil Work		Civil Work		Civil Work		Civil Work	
Cost of schedule items	1,615,115	Cost of schedule items	1,615,115	Cost of schedule items	1,615,115	Cost of schedule items	1,615,115
Add. 10% above on s.items	161,512	16.68 % above on s.items	269,401	17.25 % above on s.items	278,607	17.53 % above on s.items	283,130
Cost of carriage	114,126	Cost of non schedule items	-	Cost of non schedule items	-	Cost of non schedule items	-
Cost of non schedule items	-						
Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting	
Cost of schedule items	74,989	Cost of schedule items	74,989	Cost of schedule items	74,989	Cost of schedule items	74,989
Add. 10% above on s.items	7,499	9.65 % above on s.items	7,236	9.69 % above on s.items	7,266	9.86 % above on s.items	7,394
Cost of non schedule items	14,418	Cost of non schedule items	14,418	Cost of non schedule items	14,418	Cost of non schedule items	14,418
Total Rs.	1,987,659	Total Rs.	1,981,160	Total Rs.	1,990,396	Total Rs.	1,995,046
Add. 01% Contingency	19,877	Saving Rs.	6,499	Excess Rs.	(2,737)	Excess Rs.	(7,387)
Total Rs.	2,007,536	%age	0.33%	%age	-0.14%	%age	-0.37%
Say Rs.	2,008,000						

Rate quoted by M/S Muhammad Rizwan Awan for civil work 16.68% above and water supply & sanitary fitting 09.65% above found lowest. hence recommended for approval.


 (Engr. Najmi Iftikhar)
 Assistant Engineer / Member PC
 Education Works Sub Division
 Thatta


 (Engr. Syed Nadeem Ahmed Zaidi)
 Assistant Engineer / Member PC
 Public Health Eng: Sub Division
 Thatta



 (Engr. Ishtwar Lal)
 Executive Engineer / Chairman PC
 Education Works Division
 Thatta


Bid Evaluation Report


- 1 Name of Procuring Agency : Executive Engineer, Education Works Division, Thatta
- 2 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
- 3 Tender Description/Name of work/item : Reh: / Improvement Elementary schools in Dist: Thatta 2016-17
8 GPS Taj Muhammad Soomro
- 4 Method of Procurement : Single Stage - One Envelope
- 5 Tender Published (Print & Electronic Media (SPPRA ID No. & News papers names with dates)
- a. SPPRA ID No. : SPPRA Serial No.32210
- b. Newspapers names with dates : Daily Awami Awaz Karachi 19.03.2017
Daily Ibrat Hyderabad 20.03.2017
Daily Express Tribune Karachi 19.03.2017
Daily Jang Karachi 20.03.2017
- 6 Total Bid documents Sold : 03 Nos
- 7 Total Bids Received : 03 Nos
- 8 Technical Bid Opening date: (if applicable) : Not applicable
(Provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) : Not applicable
- 10 Bid(s) Rejected : 02 Nos
- 11 Financial Bid Opening date : 07.04.2017 at 3.00pm in the office of the undersigned

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/S Jam Nizamuddin Enterprise	1,769,169	1st	Within estimated cost	Lowest	
2	M/S Dilawar Khan & Brothers	1,783,576	2nd		Highest	
3	M/S Mumtaz Hussain Soomro	1,785,267	3rd		Highest	


(Engr. Najmi Htikhar)
Assistant Engineer / Member PC
Education Works Sub Division
Thatta


(Engr. Syed Nadeem Ahmed Zaidi)
Assistant Engineer / Member PC
Public Health Eng: Sub Division
Thatta


(Engr. Ishwar Lal)
Executive Engineer / Chairman PC
Education Works Division
Thatta


1.627


COMPARATIVE STATEMENT / FINANCIAL REVIEW


Name of work	:	Reh: / Improvement Elementary schools in Dist: Thatta 2016-17
	:	8 GPS Taj Muhammad Soomro
Estimate sanctioned for	:	Rs.1521000/-
Tender Reference No	:	Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
Date of issuance of bidding documents	:	From the date of publication in press and hoisted on website of SPPRA at or before 2.00pm on 06.04.2017
Dead line for submission of bids	:	07.04.2017 up to 2.00pm in the office of the undersigned
Venue, time and date of bids opening	:	07.04.2017 at 3.00pm in the office of the undersigned

As per sanctioned estimate		Rate Quoted by the Bidders / Contractors					
Description of items	Amount	M/S Jam Nizamuddin Enterprise		M/S Dilawar Khan & Brothers		M/S Mumtaz Hussain Soomro	
Civil Work		Civil Work		Civil Work		Civil Work	
Cost of schedule items	1,289,299	Cost of schedule items	1,289,299	Cost of schedule items	1,289,299	Cost of schedule items	1,289,299
Add. 10% above on s.items	128,930	14.65 % above on s.items	188,882	15.75 % above on s.items	203,065	15.88 % above on s.items	204,741
Cost of carriage	68,135	Cost of non schedule items	194,329	Cost of non schedule items	194,329	Cost of non schedule items	194,329
Cost of non schedule items	194,329						
Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting	
Cost of schedule items	74,989	Cost of schedule items	74,989	Cost of schedule items	74,989	Cost of schedule items	74,989
Add. 10% above on s.items	7,489	9.67 % above on s.items	7,251	9.97 % above on s.items	7,476	9.99 % above on s.items	7,491
Cost of non schedule items	14,418	Cost of non schedule items	14,418	Cost of non schedule items	14,418	Cost of non schedule items	14,418
Total Rs.	1,777,589	Total Rs.	1,769,169	Total Rs.	1,783,576	Total Rs.	1,785,267
Add. 01% Contingency	17,776	Saving Rs.	8,420	Excess Rs.	(5,987)	Excess Rs.	(7,678)
Total Rs.	1,795,365	%age	0.47%	%age	-0.34%	%age	-0.43%
Say Rs.	1,795,000						

Rate quoted by M/S Jam Nizamuddin Enterprise for civil work 14.65% above and water supply & sanitary fitting 09.67% above found lowest, hence recommended for approval.


 (Engr. Najmi Hukhar)
 Assistant Engineer / Member PC
 Education Works Sub Division
 Thatta


 (Engr. Syed Nadeem Ahmed Zaidi)
 Assistant Engineer / Member PC
 Public Health Eng: Sub Division
 Thatta



 (Engr. Ishwar Lal)
 Executive Engineer / Chairman PC
 Education Works Division
 Thatta


Bid Evaluation Report


- 1 Name of Procuring Agency : Executive Engineer, Education Works Division, Thatta
- 2 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
- 3 Tender Description/Name of work/item : Reh: / Improvement Elementary schools in Dist: Thatta 2016-17
9 GBPS Wali Dado Hadyo
- 4 Method of Procurement : Single Stage - One Envelope
- 5 Tender Published (Print & Electronic Media (SPPRA ID No. & News papers names with dates)
- a. SPPRA ID No. : SPPRA Serial No.32210
- b. Newspapers names with dates : Daily Awami Awaz Karachi 19.03.2017
Daily Ibrat Hyderabad 20.03.2017
Daily Express Tribune Karachi 19.03.2017
Daily Jang Karachi 20.03.2017
- 6 Total Bid documents Sold : 03 Nos
- 7 Total Bids Received : 03 Nos
- 8 Technical Bid Opening date: (if applicable) : Not applicable
(Provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) : Not applicable
- 10 Bid(s) Rejected : 02 Nos
- 11 Financial Bid Opening date : 07.04.2017 at 3.00pm in the office of the undersigned

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/S Aryan Engineers	7,759,824	1st	Within estimated cost	Lowest	
2	M/S Dilawar Khan & Brothers	7,802,511	2nd		Highest	
3	M/S Engr. Zulifqar Ali Bhutto & Co	7,818,249	3rd		Highest	


 (Engr. Najmi Iftikhar)
 Assistant Engineer / Member PC
 Education Works Sub Division
 Thatta


 (Engr. Syed Nadeem Ahmed Zaidi)
 Assistant Engineer / Member PC
 Public Health Eng: Sub Division
 Thatta



 (Engr. Ishwar Lal)
 Executive Engineer / Chairman PC
 Education Works Division
 Thatta


COMPARATIVE STATEMENT / FINANCIAL REVIEW


Name of work : Reh: / Improvement Elementary schools in Dist: Thatta 2016-17
 Estimate sanctioned for : 9 GBPS Wali Dado Hadyo
 Tender Reference No : Rs.7874000/-
 Date of issuance of bidding documents : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
 Dead line for submission of bids : From the date of publication in press and hoisted on website of SPPRA at or before 2.00pm on 06.04.2017
 Venue, time and date of bids opening : 07.04.2017 up to 2.00pm in the office of the undersigned
 : 07.04.2017 at 3.00pm in the office of the undersigned

As per sanctioned estimate		Rate Quoted by the Bidders / Contractors					
Description of items	Amount	M/S Aryan Engineers ✓		M/S Dilawar Khan & Brothers ✓		M/S Engr. Zulifqar Ali Bhutto & Co ✓	
Civil Work		Civil Work		Civil Work		Civil Work	
Cost of schedule items	5,620,770	Cost of schedule items	5,620,770	Cost of schedule items	5,620,770	Cost of schedule items	5,620,770
Add. 10% above on s.items	562,078	15.75 % above on s.items	885,271	16.50 % above on s.items	927,427	16.78 % above on s.items	943,165
Cost of carriage	358,658	Cost of non schedule items	975,099	Cost of non schedule items	975,099	Cost of non schedule items	975,099
Cost of non schedule items	975,099						
Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting	
Cost of schedule items	177,104	Cost of schedule items	177,104	Cost of schedule items	177,104	Cost of schedule items	177,104
Add. 10% above on s.items	17,710	9.69 % above on s.items	17,161	9.99 % above on s.items	17,693	9.99 % above on s.items	17,693
Cost of non schedule items	84,418	Cost of non schedule items	84,418	Cost of non schedule items	84,418	Cost of non schedule items	84,418
Total Rs.	7,795,837	Total Rs.	7,759,824	Total Rs.	7,802,511	Total Rs.	7,818,249
Add. 01% Contingency	77,958						
Total Rs.	7,873,795	Saving Rs.	36,013	Excess Rs.	(6,674)	Excess Rs.	(22,412)
Say Rs.	7,874,000	%age	0.46%	%age	-0.09%	%age	-0.29%

Rate quoted by M/S Aryan Engineers for civil work 15.75% above and water supply & sanitary fitting 09.69% above found lowest, hence recommended for approval.


 (Engr. Najim Hussain)
 Assistant Engineer / Member PC
 Education Works Sub Division
 Thatta


 (Engr. Syed Nadeem Ahmed Zaidi)
 Assistant Engineer / Member PC
 Public Health Eng: Sub Division
 Thatta



 (Engr. Ashwar Lal)
 Executive Engineer / Chairman PC
 Education Works Division
 Thatta


Bid Evaluation Report


- 1 Name of Procuring Agency : Executive Engineer, Education Works Division, Thatta
- 2 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
- 3 Tender Description/Name of work/item : Reh: / Improvement Elementary schools in Dist: Thatta 2016-17
10 GBPS Barad Thahim
- 4 Method of Procurement : Single Stage - One Envelope
- 5 Tender Published (Print & Electronic Media (SPPRA ID No. & News papers names with dates)
- a. SPPRA ID No. : SPPRA Serial No.32210
- b. Newspapers names with dates : Daily Awami Awaz Karachi 19.03.2017
Daily Ibrat Hyderabad 20.03.2017
Daily Express Tribune Karachi 19.03.2017
Daily Jang Karachi 20.03.2017
- 6 Total Bid documents Sold : 03 Nos
- 7 Total Bids Received : 03 Nos
- 8 Technical Bid Opening date: (if applicable) : Not applicable
(Provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) : Not applicable
- 10 Bid(s) Rejected : 02 Nos
- 11 Financial Bid Opening date : 07.04.2017 at 3.00pm in the office of the undersigned

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/S Aijaz Ali Khatti	6,706,984	1st	Within estimated cost	Lowest	
2	M/S Muhammad Ramzan Memon	6,734,444	2nd		Highest	
3	M/S Muhammad Rizwan Awan	6,760,477	3rd		Highest	


(Engr. Najmi Iftikhar)
Assistant Engineer / Member PC
Education Works Sub Division
Thatta


(Engr. Syed Nadeem Ahmed Zaidi)
Assistant Engineer / Member PC
Public Health Eng: Sub Division
Thatta



(Engr. Ashwar Lal)
Executive Engineer / Chairman PC
Education Works Division
Thatta


COMPARATIVE STATEMENT / FINANCIAL REVIEW


Name of work : Reh: / Improvement Elementary schools in Dist: Thatta 2016-17
 10 GBPS Barad Thahim
 Estimate sanctioned for : Rs.
 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
 Date of issuance of bidding documents : From the date of publication in press and hoisted on website of SPPRA at or before 2.00pm on 06.04.2017
 Dead line for submission of bids : 07.04.2017 up to 2.00pm in the office of the undersigned
 Venue, time and date of bids opening : 07.04.2017 at 3.00pm in the office of the undersigned

As per sanctioned estimate		Rate Quoted by the Bidders / Contractors					
Description of items	Amount	M/S Aijaz Ali Khatti		M/S Muhammad Ramzan Memon		M/S Muhammad Rizwan Awan	
Civil Work		Civil Work		Civil Work		Civil Work	
Cost of schedule items	4,811,911	Cost of schedule items	4,811,911	Cost of schedule items	4,811,911	Cost of schedule items	4,811,911
Add. 10% above on s.items	481,191	14.68 % above on s.items	706,389	15.25 % above on s.items	733,816	15.79 % above on s.items	759,801
Cost of carriage	249,982	Cost of non schedule items	925,702	Cost of non schedule items	925,702	Cost of non schedule items	925,702
Cost of non schedule items	925,702						
Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting	
Cost of schedule items	162,775	Cost of schedule items	162,775	Cost of schedule items	162,775	Cost of schedule items	162,775
Add. 10% above on s.items	16,278	9.70 % above on s.items	15,789	9.72 % above on s.items	15,822	9.75 % above on s.items	15,871
Cost of non schedule items	84,418	Cost of non schedule items	84,418	Cost of non schedule items	84,418	Cost of non schedule items	84,418
Total Rs.	6,732,257	Total Rs.	6,706,984	Total Rs.	6,734,444	Total Rs.	6,760,477
Add. 01% Contingency	67,323						
Total Rs.	6,799,580	Saving Rs.	25,273	Excess Rs.	(2,187)	Excess Rs.	(28,220)
Say Rs.	6,800,000	%age	0.38%	%age	-0.03%	%age	-0.42%

Rate quoted by M/S Aijaz Ali Khatti for civil work 14.68% above and water supply & sanitary fitting 09.70% above found lowest, hence recommended for approval.


 (Engr. Najmi Hukhuf)
 Assistant Engineer / Member PC
 Education Works Sub Division
 Thatta


 (Engr. Syed-Nadeem Ahmed Zaidi)
 Assistant Engineer / Member PC
 Public Health Eng: Sub Division
 Thatta



 (Engr. Umar Lal)
 Executive Engineer / Chairman PC
 Education Works Division
 Thatta


Bid Evaluation Report


- 1 Name of Procuring Agency : Executive Engineer, Education Works Division, Thatta
- 2 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
- 3 Tender Description/Name of work/item : Reh: / Improvement Elementary schools in Dist: Thatta 2016-17
II GPS Buharo
- 4 Method of Procurement : Single Stage - One Envelope
- 5 Tender Published (Print & Electronic Media (SPPRA ID No. & News papers names with dates)
- a. SPPRA ID No. : SPPRA Serial No.32210
- b. Newspapers names with dates : Daily Awami Awaz Karachi 19.03.2017
Daily Ibrat Hyderabad 20.03.2017
Daily Express Tribune Karachi 19.03.2017
Daily Jang Karachi 20.03.2017
- 6 Total Bid documents Sold : 03 Nos
- 7 Total Bids Received : 03 Nos
- 8 Technical Bid Opening date: (if applicable) : Not applicable
(Provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) : Not applicable
- 10 Bid(s) Rejected : 02 Nos
- 11 Financial Bid Opening date : 07.04.2017 at 3.00pm in the office of the undersigned

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/S Farhan H Enterprises	1,584,674	1st	Within estimated cost	Lowest	
2	M/S Khaskheli Construction & Co	1,591,720	2nd		Highest	
3	M/S Engr. Zulifqar Ali Bhutto & Co	1,595,864	3rd		Highest	


(Engr. Najmi Iftikhar)
Assistant Engineer / Member PC
Education Works Sub Division
Thatta


(Engr. Syed Nadeem Ahmed Zaidi)
Assistant Engineer / Member PC
Public Health Eng: Sub Division
Thatta



(Engr. Anwar Lal)
Executive Engineer / Chairman PC
Education Works Division
Thatta


COMPARATIVE STATEMENT / FINANCIAL REVIEW


Name of work : Reh: / Improvement Elementary schools in Dist: Thatta 2016-17
 11 GPS Buharo
 Estimate sanctioned for : Rs.1606000/-
 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
 Date of issuance of bidding documents : From the date of publication in press and hoisted on website of SPPRA at or before 2.00pm on 06.04.2017
 Dead line for submission of bids : 07.04.2017 up to 2.00pm in the office of the undersigned
 Venue, time and date of bids opening : 07.04.2017 at 3.00pm in the office of the undersigned

As per sanctioned estimate		Rate Quoted by the Bidders / Contractors					
Description of items	Amount	M/S Farhan H Enterprises ✓		M/S Khaskheli Construction & Co ✓		M/S Engr. Zulifqar Ali Bhutto & Co ✓	
Civil Work		Civil Work		Civil Work		Civil Work	
Cost of schedule items	1,209,061	Cost of schedule items	1,209,061	Cost of schedule items	1,209,061	Cost of schedule items	1,209,061
Add. 10% above on s.items	120,906	13.94 % above on s.items	168,543	14.52 % above on s.items	175,556	14.86 % above on s.items	179,666
Cost of carriage	53,227	Cost of non schedule items	-	Cost of non schedule items	-	Cost of non schedule items	-
Cost of non schedule items	-						
Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting	
Cost of schedule items	111,786	Cost of schedule items	111,786	Cost of schedule items	111,786	Cost of schedule items	111,786
Add. 10% above on s.items	11,179	9.72 % above on s.items	10,866	9.75 % above on s.items	10,899	9.78 % above on s.items	10,933
Cost of non schedule items	84,418	Cost of non schedule items	84,418	Cost of non schedule items	84,418	Cost of non schedule items	84,418
Total Rs.	1,590,577	Total Rs.	1,584,674	Total Rs.	1,591,720	Total Rs.	1,595,864
Add. 01% Contingency	15,906						
Total Rs.	1,606,483	Saving Rs.	5,903	Excess Rs.	(1,143)	Excess Rs.	(5,287)
Say Rs.	1,606,000	%age	0.37%	%age	-0.07%	%age	-0.33%

Rate quoted by M/S Farhan H Enterprises for civil work 13.94% above and water supply & sanitary fitting 09.72% above found lowest, hence recommended for approval.


 (Engr. Najmi Iftikhar)
 Assistant Engineer / Member PC
 Education Works Sub Division
 Thatta


 (Engr. Syed Nadeem Ahmed Zaidi)
 Assistant Engineer / Member PC
 Public Health Eng. Sub Division
 Thatta



 (Engr. Ishwar Lal)
 Executive Engineer / Chairman PC
 Education Works Division
 Thatta


Bid Evaluation Report


- 1 Name of Procuring Agency : Executive Engineer, Education Works Division, Thatta
- 2 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
- 3 Tender Description/Name of work/item : Reh: / Improvement Elementary schools in Dist: Thatta 2016-17
12 GPS Changal Khaskhali
- 4 Method of Procurement : Single Stage - One Envelope
- 5 Tender Published (Print & Electronic Media (SPPRA ID No. & News papers names with dates)
- a. SPPRA ID No. : SPPRA Serial No.32210
- b. Newspapers names with dates : Daily Awami Awaz Karachi 19.03.2017
Daily Ibrat Hyderabad 20.03.2017
Daily Express Tribune Karachi 19.03.2017
Daily Jang Karachi 20.03.2017
- 6 Total Bid documents Sold : 03 Nos
- 7 Total Bids Received : 03 Nos
- 8 Technical Bid Opening date: (if applicable) : Not applicable
(Provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) : Not applicable
- 10 Bid(s) Rejected : 02 Nos
- 11 Financial Bid Opening date : 07.04.2017 at 3.00pm in the office of the undersigned

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/S Aslam Khaskheli	1,380,947	1st	Within estimated cost	Lowest	
2	M/S Munir Jawaid Bhatti	1,392,055	2nd		Highest	
3	M/S Shabbir Ahmed & Co	1,394,682	3rd		Highest	


(Engr. Najmi Iftikhar)
Assistant Engineer / Member PC
Education Works Sub Division
Thatta


(Engr. Syed Nadeem Ahmed Zaidi)
Assistant Engineer / Member PC
Public Health Eng: Sub Division
Thatta



(Engr. Shwar Lal)
Executive Engineer / Chairman PC
Education Works Division
Thatta


COMPARATIVE STATEMENT / FINANCIAL REVIEW


Name of work : Reh: / Improvement Elementary schools in Dist: Thatta 2016-17
 Estimate sanctioned for : 12 GPS Changal Khaskhali
 Tender Reference No : Rs.
 Date of issuance of bidding documents : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
 Dead line for submission of bids : From the date of publication in press and hoisted on website of SPPRA at or before 2.00pm on 06.04.2017
 Venue, time and date of bids opening : 07.04.2017 up to 2.00pm in the office of the undersigned
 : 07.04.2017 at 3.00pm in the office of the undersigned

As per sanctioned estimate		Rate Quoted by the Bidders / Contractors					
Description of items	Amount	M/S Aslam Khaskheli ✓		M/S Munir Jawaid Bhatti ✓		M/S Shabbir Ahmed & Co ✓	
Civil Work		Civil Work		Civil Work		Civil Work	
Cost of schedule items	1,194,384	Cost of schedule items	1,194,384	Cost of schedule items	1,194,384	Cost of schedule items	1,194,384
Add. 10% above on s.items	119,438	15.62 % above on s.items	186,563	16.55 % above on s.items	197,671	16.77 % above on s.items	200,298
Cost of carriage	73,694	Cost of non schedule items	-	Cost of non schedule items	-	Cost of non schedule items	-
Cost of non schedule items	-						
Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting	
Cost of schedule items	-	Cost of schedule items	-	Cost of schedule items	-	Cost of schedule items	-
Add. 10% above on s.items	-	9.74 % above on s.items	-	9.76 % above on s.items	-	9.78 % above on s.items	-
Cost of non schedule items	-	Cost of non schedule items	-	Cost of non schedule items	-	Cost of non schedule items	-
Total Rs.	1,387,516	Total Rs.	1,380,947	Total Rs.	1,392,055	Total Rs.	1,394,682
Add. 01% Contingency	13,875	Saving Rs.	6,569	Excess Rs.	(4,539)	Excess Rs.	(7,166)
Total Rs.	1,401,391	%age	0.47%	%age	-0.33%	%age	-0.51%
Say Rs.	1,401,000						

Rate quoted by M/S Aslam Khaskheli for civil work 15.62% above and water supply & sanitary fitting 09.74% above found lowest, hence recommended for approval.


 (Engr. Najmi Iftikhar)
 Assistant Engineer / Member PC
 Education Works Sub Division
 Thatta


 (Engr. Syed Nadeem Ahmed Zaidi)
 Assistant Engineer / Member PC
 Public Health Eng: Sub Division
 Thatta



 (Engr. Ashwar Lal)
 Executive Engineer / Chairman PC
 Education Works Division
 Thatta


Bid Evaluation Report


- 1 Name of Procuring Agency : Executive Engineer, Education Works Division, Thatta
- 2 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
- 3 Tender Description/Name of work/item : Reh: / Improvement Elementary schools in Dist: Thatta 2016-17
13 GBPS Mehar
- 4 Method of Procurement : Single Stage - One Envelope
- 5 Tender Published (Print & Electronic Media (SPPRA ID No. & News papers names with dates)
- a. SPPRA ID No. : SPPRA Serial No.32210
- b. Newspapers names with dates : Daily Awami Awaz Karachi 19.03.2017
Daily Ibrat Hyderabad 20.03.2017
Daily Express Tribune Karachi 19.03.2017
Daily Jang Karachi 20.03.2017
- 6 Total Bid documents Sold : 03 Nos
- 7 Total Bids Received : 03 Nos
- 8 Technical Bid Opening date: (if applicable) : Not applicable
(Provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) : Not applicable
- 10 Bid(s) Rejected : 02 Nos
- 11 Financial Bid Opening date : 07.04.2017 at 3.00pm in the office of the undersigned

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/S Mumtaz Ali Katiar	1,723,276	1st	Within estimated cost	Lowest	
2	M/S A. Farooq & Brothers	1,730,616	2nd		Highest	
3	M/S Khaskheli Construction & Contractors	1,735,108	3rd		Highest	


(Engr. Najmi Iftikhar)
Assistant Engineer / Member PC
Education Works Sub Division
Thatta


(Engr. Syed Nadeem Ahmed Zaidi)
Assistant Engineer / Member PC
Public Health Eng: Sub Division
Thatta



(Engr. Anwar Lal)
Executive Engineer / Chairman PC
Education Works Division
Thatta

COMPARATIVE STATEMENT / FINANCIAL REVIEW


Name of work : Reh: / Improvement Elementary schools in Dist: Thatta 2016-17
 Estimate sanctioned for : 13 GBPS Mehar
 Tender Reference No : Rs.
 Date of issuance of bidding documents : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
 Dead line for submission of bids : From the date of publication in press and hoisted on website of SPPRA at or before 2.00pm on 06.04.2017
 Venue, time and date of bids opening : 07.04.2017 up to 2.00pm in the office of the undersigned
 : 07.04.2017 at 3.00pm in the office of the undersigned

As per sanctioned estimate		Rate Quoted by the Bidders / Contractors					
Description of items	Amount	M/S Mumtaz Ali Katiar		M/S A. Farooq & Brothers		M/S Khaskheli Construction & Contractors	
Civil Work		Civil Work		Civil Work		Civil Work	
Cost of schedule items	1,356,476	Cost of schedule items	1,356,476	Cost of schedule items	1,356,476	Cost of schedule items	1,356,476
Add. 10% above on s.items	135,648	19.91 % above on s.items	270,074	20.45 % above on s.items	277,399	20.78 % above on s.items	281,876
Cost of carriage	141,133	Cost of non schedule items	-	Cost of non schedule items	-	Cost of non schedule items	-
Cost of non schedule items	-						
Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting	
Cost of schedule items	74,989	Cost of schedule items	74,989	Cost of schedule items	74,989	Cost of schedule items	74,989
Add. 10% above on s.items	7,499	9.76 % above on s.items	7,319	9.78 % above on s.items	7,334	9.80 % above on s.items	7,349
Cost of non schedule items	14,418	Cost of non schedule items	14,418	Cost of non schedule items	14,418	Cost of non schedule items	14,418
Total Rs.	1,730,163	Total Rs.	1,723,276	Total Rs.	1,730,616	Total Rs.	1,735,108
Add. 01% Contingency	17,302						
Total Rs.	1,747,465	Saving Rs.	6,887	Excess Rs.	(453)	Excess Rs.	(4,945)
Say Rs.	1,747,000	%age	0.40%	%age	-0.03%	%age	-0.29%

Rate quoted by M/S Mumtaz Ali Katiar for civil work 19.91% above and water supply & sanitary fitting 09.76% above found lowest, hence recommended for approval.


 (Engr. Najmi Ihtikhar)
 Assistant Engineer / Member PC
 Education Works Sub Division
 Thatta


 (Engr. Syed Nadeem Ahmed Zaidi)
 Assistant Engineer / Member PC
 Public Health Eng: Sub Division
 Thatta



 (Engr. Asghar Lal)
 Executive Engineer / Chairman PC
 Education Works Division
 Thatta


Bid Evaluation Report


- 1 Name of Procuring Agency : Executive Engineer, Education Works Division, Thatta
- 2 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
- 3 Tender Description/Name of work/item : Reh: / Improvement Elementary schools in Dist: Thatta 2016-17
14 GBPS Raza Muhammad Burj
- 4 Method of Procurement : Single Stage - One Envelope
- 5 Tender Published (Print & Electronic Media (SPPRA ID No. & News papers names with dates)
- a. SPPRA ID No. : SPPRA Serial No.32210
- b. Newspapers names with dates : Daily Awami Awaz Karachi 19.03.2017
Daily Ibrat Hyderabad 20.03.2017
Daily Express Tribune Karachi 19.03.2017
Daily Jang Karachi 20.03.2017
- 6 Total Bid documents Sold : 03 Nos
- 7 Total Bids Received : 03 Nos
- 8 Technical Bid Opening date: (if applicable) : Not applicable
(Provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) : Not applicable
- 10 Bid(s) Rejected : 02 Nos
- 11 Financial Bid Opening date : 07.04.2017 at 3.00pm in the office of the undersigned

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/S Muneer Jawaid Bhatti	1,090,988	1st	Within estimated cost	Lowest	
2	M/S Ibrahim Lashari	1,098,343	2nd		Highest	
3	M/S Yar Muhammad Samoon	1,100,780	3rd		Highest	


 (Engr. Najmi Iftikhar)
 Assistant Engineer / Member PC
 Education Works Sub Division
 Thatta


 (Engr. Syed Nadeem Ahmed Zaidi)
 Assistant Engineer / Member PC
 Public Health Eng: Sub Division
 Thatta



 (Engr. Ishwar Lal)
 Executive Engineer / Chairman PC
 Education Works Division
 Thatta


COMPARATIVE STATEMENT / FINANCIAL REVIEW

Name of work : Reh: / Improvement Elementary schools in Dist: Thatta 2016-17
 14 GBPS Raza Muhammad Burj
 Estimate sanctioned for : Rs.1106000/-
 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
 Date of issuance of bidding documents : From the date of publication in press and hoisted on website of SPPRA at or before 2.00pm on 06.04.2017
 Dead line for submission of bids : 07.04.2017 up to 2.00pm in the office of the undersigned
 Venue, time and date of bids opening : 07.04.2017 at 3.00pm in the office of the undersigned

As per sanctioned estimate		Rate Quoted by the Bidders / Contractors					
Description of items	Amount	M/S Muneer Jawaid Bhatti ✓		M/S Ibrahim Lashari ✓		M/S Yar Muhammad Samoo ✓	
Civil Work		Civil Work		Civil Work		Civil Work	
Cost of schedule items	734,027	Cost of schedule items	734,027	Cost of schedule items	734,027	Cost of schedule items	734,027
Add. 10% above on s.items	73,403	16.00 % above on s.items	117,444	17.00 % above on s.items	124,785	17.33 % above on s.items	127,207
Cost of carriage	48,374	Cost of non schedule items	142,798	Cost of non schedule items	142,798	Cost of non schedule items	142,798
Cost of non schedule items	142,798						
Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting	
Cost of schedule items	74,989	Cost of schedule items	74,989	Cost of schedule items	74,989	Cost of schedule items	74,989
Add. 10% above on s.items	7,489	9.75 % above on s.items	7,311	9.77 % above on s.items	7,326	9.79 % above on s.items	7,341
Cost of non schedule items	14,418	Cost of non schedule items	14,418	Cost of non schedule items	14,418	Cost of non schedule items	14,418
Total Rs.	1,095,498	Total Rs.	1,090,988	Total Rs.	1,098,343	Total Rs.	1,100,780
Add. 01% Contingency	10,955	Saving Rs.	4,510	Excess Rs.	(2,845)	Excess Rs.	(5,282)
Total Rs.	1,106,453	%age	0.41%	%age	-0.26%	%age	-0.48%
Say Rs.	1,106,000						

Rate quoted by M/S Muneer Jawaid Bhatti for civil work 16.00% above and water supply & sanitary fitting 09.75% above found lowest, hence recommended for approval.


 (Engr. Najmi Iftikhar)
 Assistant Engineer / Member PC
 Education Works Sub Division
 Thatta


 (Engr. Syed Nadeem Ahmed Zaidi)
 Assistant Engineer / Member PC
 Public Health Eng: Sub Division
 Thatta



 (Engr. Ishwar Lal)
 Executive Engineer / Chairman PC
 Education Works Division
 Thatta


Bid Evaluation Report


- 1 Name of Procuring Agency : Executive Engineer, Education Works Division, Thatta
- 2 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWD/1/ 1570 dated 16.03.2017
- 3 Tender Description/Name of work/item : Const: of Shelterless Prim School in Thatta 2016-17
15 GBPS Godar Jakhro at Khuda Bux Brohi
- 4 Method of Procurement : Single Stage - One Envelope
- 5 Tender Published (Print & Electronic Media (SPPRA ID No. & News papers names with dates)
- a. SPPRA ID No. : SPPRA Serial No.32210
- b. Newspapers names with dates : Daily Awami Awaz Karachi 19.03.2017
Daily Ibrat Hyderabad 20.03.2017
Daily Express Tribune Karachi 19.03.2017
Daily Jang Karachi 20.03.2017
- 6 Total Bid documents Sold : 03 Nos
- 7 Total Bids Received : 03 Nos
- 8 Technical Bid Opening date: (if applicable) : Not applicable
(Provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) : Not applicable
- 10 Bid(s) Rejected : 02 Nos
- 11 Financial Bid Opening date : 07.04.2017 at 3.00pm in the office of the undersigned

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/S A. Farooq & Brothers	4,311,716	1st	Within estimated cost	Lowest	
2	M/S Wasif Ghafoor Engineering & Contractor	4,332,101	2nd		Highest	
3	M/S Muhammad Ameen Brohi	4,342,962	3rd		Highest	


(Engr. Najmi Htikhar)
Assistant Engineer / Member PC
Education Works Sub Division
Thatta


(Engr. Syed Nadeem Ahmed Zaidi)
Assistant Engineer / Member PC
Public Health Eng: Sub Division
Thatta



(Engr. Shwar Lal)
Executive Engineer / Chairman PC
Education Works Division
Thatta


COMPARATIVE STATEMENT / FINANCIAL REVIEW


Name of work : Const: of Shelterless Prim School in Thatta 2016-17
 15 GBPS Godar Jakhro at Khuda Bux Brohi
 Estimate sanctioned for : Rs.4371000/-
 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
 Date of issuance of bidding documents : From the date of publication in press and hoisted on website of SPPRA at or before 2.00pm on 06.04.2017
 Dead line for submission of bids : 07.04.2017 up to 2.00pm in the office of the undersigned
 Venue, time and date of bids opening : 07.04.2017 at 3.00pm in the office of the undersigned

As per sanctioned estimate		Rate Quoted by the Bidders / Contractors					
Description of items	Amount	M/S A. Farooq & Brothers ✓		M/S Wasif Ghafoor Engineering & Contractor		M/S Muhammad Ameen Brohi ✓	
Civil Work		Civil Work		Civil Work		Civil Work	
Cost of schedule items	3,283,771	Cost of schedule items	3,283,771	Cost of schedule items	3,283,771	Cost of schedule items	3,283,771
Add. 10% above on s.items	328,378	15.71 % above on s.items	515,880	16.33 % above on s.items	536,240	16.66 % above on s.items	547,076
Cost of carriage	202,361	Cost of non schedule items	291,183	Cost of non schedule items	291,183	Cost of non schedule items	291,183
Cost of non schedule items	291,183						
Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting	
Cost of schedule items	124,318	Cost of schedule items	124,318	Cost of schedule items	124,318	Cost of schedule items	124,318
Add. 10% above on s.items	12,432	9.77 % above on s.items	12,146	9.79 % above on s.items	12,171	9.81 % above on s.items	12,196
Cost of non schedule items	84,418	Cost of non schedule items	84,418	Cost of non schedule items	84,418	Cost of non schedule items	84,418
Total Rs.	4,326,861	Total Rs.	4,311,716	Total Rs.	4,332,101	Total Rs.	4,342,962
Add. 01% Contingency	43,269	Saving Rs.	15,145	Excess Rs.	(5,240)	Excess Rs.	(16,101)
Total Rs.	4,370,130	%age	0.35%	%age	-0.12%	%age	-0.37%
Say Rs.	4,371,000						

Rate quoted by M/S A. Farooq & Brothers for civil work 15.71% above and water supply & sanitary fitting 09.77% above found lowest, hence recommended for approval.


 (Engr. Najmi Ifikhar)
 Assistant Engineer / Member PC
 Education Works Sub Division
 Thatta


 (Engr. Syed Nadeem Anwar Zaidi)
 Assistant Engineer / Member PC
 Public Health Eng: Sub Division
 Thatta



 (Engr. Aswar Lal)
 Executive Engineer / Chairman PC
 Education Works Division
 Thatta


Bid Evaluation Report


- 1 Name of Procuring Agency : Executive Engineer, Education Works Division, Thatta
- 2 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
- 3 Tender Description/Name of work/item : Const: of Shelterless Prim School in Thatta 2016-17
16 GBPS Hafiz Channa at Mohsin Dars
- 4 Method of Procurement : Single Stage - One Envelope
- 5 Tender Published (Print & Electronic Media (SPPRA ID No. & News papers names with dates)
- a. SPPRA ID No. : SPPRA Serial No.32210
- b. Newspapers names with dates : Daily Awami Awaz Karachi 19.03.2017
Daily Ibrat Hyderabad 20.03.2017
Daily Express Tribune Karachi 19.03.2017
Daily Jang Karachi 20.03.2017
- 6 Total Bid documents Sold : 03 Nos
- 7 Total Bids Received : 03 Nos
- 8 Technical Bid Opening date: (if applicable) : Not applicable
(Provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) : Not applicable
- 10 Bid(s) Rejected : 02 Nos
- 11 Financial Bid Opening date : 07.04.2017 at 3.00pm in the office of the undersigned

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/S Shabbir Ahmed & Co	4,408,576	1st	Within estimated cost	Lowest	
2	M/S Allah Warrayo Samoon	4,427,015	2nd		Highest	
3	M/S Wasif Ghafoor Engineering & Contractors	4,430,627	3rd		Highest	


(Engr. Najmi Iftikhar)
Assistant Engineer / Member PC
Education Works Sub Division
Thatta


(Engr. Syed Nadeem Ahmed Zaidi)
Assistant Engineer / Member PC
Public Health Eng: Sub Division
Thatta



(Engr. Ishwar Lal)
Executive Engineer / Chairman PC
Education Works Division
Thatta


COMPARATIVE STATEMENT / FINANCIAL REVIEW


Name of work : Const: of Shelterless Prim School in Thatta 2016-17
 16 GBPS Hafiz Channa at Mohsin Dars
 Estimate sanctioned for : Rs.4467000/-
 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
 Date of issuance of bidding documents : From the date of publication in press and hoisted on website of SPPRA at or before 2.00pm on 06.04.2017
 Dead line for submission of bids : 07.04.2017 up to 2.00pm in the office of the undersigned
 Venue, time and date of bids opening : 07.04.2017 at 3.00pm in the office of the undersigned

As per sanctioned estimate		Rate Quoted by the Bidders / Contractors					
Description of items	Amount	M/S Shabbir Ahmed & Co		M/S Allah Warrayo Samoon		M/S Wasif Ghafoor Engineering & Contractors	
Civil Work		Civil Work		Civil Work		Civil Work	
Cost of schedule items	3,283,772	Cost of schedule items	3,283,772	Cost of schedule items	3,283,772	Cost of schedule items	3,283,772
Add. 10% above on s.items	328,378	18.66 % above on s.items	612,752	19.22 % above on s.items	631,141	19.33 % above on s.items	634,753
Cost of carriage	298,787	Cost of non schedule items	291,183	Cost of non schedule items	291,183	Cost of non schedule items	291,183
Cost of non schedule items	291,183						
Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting	
Cost of schedule items	124,318	Cost of schedule items	124,318	Cost of schedule items	124,318	Cost of schedule items	124,318
Add. 10% above on s.items	12,432	9.76 % above on s.items	12,133	9.80 % above on s.items	12,183	9.80 % above on s.items	12,183
Cost of non schedule items	84,418	Cost of non schedule items	84,418	Cost of non schedule items	84,418	Cost of non schedule items	84,418
Total Rs.	4,423,288	Total Rs.	4,408,576	Total Rs.	4,427,015	Total Rs.	4,430,627
Add. 01% Contingency	44,233	Saving Rs.	14,712	Excess Rs.	(3,727)	Excess Rs.	(7,339)
Total Rs.	4,467,521	%age	0.33%	%age	-0.08%	%age	-0.17%
Say Rs.	4,467,000						

Rate quoted by M/S Shabbir Ahmed & Co for civil work 18.66% above and water supply & sanitary fitting 09.76% above found lowest, hence recommended for approval.


 (Engr. Najim Hussian)
 Assistant Engineer / Member PC
 Education Works Sub Division
 Thatta


 (Engr. Syed Nadeem Ahmed Zaidi)
 Assistant Engineer / Member PC
 Public Health Eng: Sub Division
 Thatta



 (Engr. Ishtwar Lal)
 Executive Engineer / Chairman PC
 Education Works Division
 Thatta


Bid Evaluation Report


- 1 Name of Procuring Agency : Executive Engineer, Education Works Division, Thatta
- 2 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
- 3 Tender Description/Name of work/item : Const: of Shelterless Prim School in Thatta 2016-17
17 GBPS Wali Muhammad Shaikh
- 4 Method of Procurement : Single Stage - One Envelope
- 5 Tender Published (Print & Electronic Media (SPPRA ID No. & News papers names with dates)
- a. SPPRA ID No. : SPPRA Serial No.32210
- b. Newspapers names with dates : Daily Awami Awaz Karachi 19.03.2017
Daily Ibrat Hyderabad 20.03.2017
Daily Express Tribune Karachi 19.03.2017
Daily Jang Karachi 20.03.2017
- 6 Total Bid documents Sold : 03 Nos
- 7 Total Bids Received : 03 Nos
- 8 Technical Bid Opening date: (if applicable) : Not applicable
(Provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) : Not applicable
- 10 Bid(s) Rejected : 02 Nos
- 11 Financial Bid Opening date : 07.04.2017 at 3.00pm in the office of the undersigned

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/S Yar Muhammad Samoon	4,410,879	1st	Within estimated cost	Lowest	
2	M/S Allah Warrayo Samoon	4,433,927	2nd		Highest	
3	M/S Aslam Solangi	4,442,794	3rd		Highest	


(Engr. Najmi Itikhar)
Assistant Engineer / Member PC
Education Works Sub Division
Thatta


(Engr. Syed Nadeem Ahmed Zaid)
Assistant Engineer / Member PC
Public Health Eng: Sub Division
Thatta



(Engr. Ishwar Lal)
Executive Engineer / Chairman PC
Education Works Division
Thatta

COMPARATIVE STATEMENT / FINANCIAL REVIEW


Name of work : Const: of Shelterless Prim School in Thatta 2016-17
 17 GBPS Wali Muhammad Shaikh
 Estimate sanctioned for : Rs.
 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
 Date of issuance of bidding documents : From the date of publication in press and hoisted on website of SPPRA at or before 2.00pm on 06.04.2017
 Dead line for submission of bids : 07.04.2017 up to 2.00pm in the office of the undersigned
 Venue, time and date of bids opening : 07.04.2017 at 3.00pm in the office of the undersigned

As per sanctioned estimate		Rate Quoted by the Bidders / Contractors					
Description of items	Amount	M/S Yar Muhammad Samoon ✓		M/S Allah Warrayo Samoon ✓		M/S Aslam Solangi ✓	
Civil Work		Civil Work		Civil Work		Civil Work	
Cost of schedule items	3,283,771	Cost of schedule items	3,283,771	Cost of schedule items	3,283,771	Cost of schedule items	3,283,771
Add. 10% above on s.items	328,378	18.74 % above on s.items	615,379	19.44 % above on s.items	638,365	19.71 % above on s.items	647,231
Cost of carriage	304,491	Cost of non schedule items	291,183	Cost of non schedule items	291,183	Cost of non schedule items	291,183
Cost of non schedule items	291,183						
Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting	
Cost of schedule items	124,318	Cost of schedule items	124,318	Cost of schedule items	124,318	Cost of schedule items	124,318
Add. 10% above on s.items	12,432	9.50 % above on s.items	11,810	9.55 % above on s.items	11,872	9.55 % above on s.items	11,872
Cost of non schedule items	84,418	Cost of non schedule items	84,418	Cost of non schedule items	84,418	Cost of non schedule items	84,418
Total Rs.	4,428,991	Total Rs.	4,410,879	Total Rs.	4,433,927	Total Rs.	4,442,794
Add. 01% Contingency	44,290						
Total Rs.	4,473,281	Saving Rs.	18,112	Excess Rs.	(4,936)	Excess Rs.	(13,803)
Say Rs.	4,474,000	%age	0.41%	%age	-0.11%	%age	-0.31%

Rate quoted by M/S Yar Muhammad Samoon for civil work 18.74% above and water supply & sanitary fitting 09.50% above found lowest, hence recommended for approval.


 (Engr. Najmi Ifikhar)
 Assistant Engineer / Member PC
 Education Works Sub Division
 Thatta


 (Engr. Syed Nadeem Ahmed Zaidi)
 Assistant Engineer / Member PC
 Public Health Eng: Sub Division
 Thatta



 (Engr. Khwar Lal)
 Executive Engineer / Chairman PC
 Education Works Division
 Thatta


Bid Evaluation Report


- 1 Name of Procuring Agency : Executive Engineer, Education Works Division, Thatta
- 2 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
- 3 Tender Description/Name of work/item : Const: of Shelterless Prim School in Thatta 2016-17
18 GBPS Kharo Chan City
- 4 Method of Procurement : Single Stage - One Envelope
- 5 Tender Published (Print & Electronic Media (SPPRA ID No. & News papers names with dates)
- a. SPPRA ID No. : SPPRA Serial No.32210
- b. Newspapers names with dates : Daily Awami Awaz Karachi 19.03.2017
Daily Ibrat Hyderabad 20.03.2017
Daily Express Tribune Karachi 19.03.2017
Daily Jang Karachi 20.03.2017
- 6 Total Bid documents Sold : 03 Nos
- 7 Total Bids Received : 03 Nos
- 8 Technical Bid Opening date: (if applicable) : Not applicable
(Provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) : Not applicable
- 10 Bid(s) Rejected : 02 Nos
- 11 Financial Bid Opening date : 07.04.2017 at 3.00pm in the office of the undersigned

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/S Abdul Rehman Khan	4,652,589	1st	Within estimated cost	Lowest	
2	M/S Khaskheli Construction & Contractors	4,681,914	2nd		Highest	
3	M/S Khawar Hussain Memon	4,696,487	3rd		Highest	


 (Engr. Najmi Ihtikhar)
 Assistant Engineer / Member PC
 Education Works Sub Division
 Thatta


 (Engr. Syed Nadeem Ahmed Zaidi)
 Assistant Engineer / Member PC
 Public Health Eng: Sub Division
 Thatta


 (Engr. Ishtwar Lal)
 Executive Engineer / Chairman PC
 Education Works Division
 Thatta

COMPARATIVE STATEMENT / FINANCIAL REVIEW


Name of work	:	Const: of Shelterless Prim School in Thatta 2016-17
Estimate sanctioned for	:	Rs.
Tender Reference No	:	Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
Date of issuance of bidding documents	:	From the date of publication in press and hoisted on website of SPPRA at or before 2.00pm on 06.04.2017
Dead line for submission of bids	:	07.04.2017 up to 2.00pm in the office of the undersigned
Venue, time and date of bids opening	:	07.04.2017 at 3.00pm in the office of the undersigned

As per sanctioned estimate		Rate Quoted by the Bidders / Contractors			
Description of items	Amount	M/S Abdul Rehman Khan	M/S Khaskheli Construction & Contractors	M/S Khawar Hussain Memon	
Civil Work		Civil Work		Civil Work	
Cost of schedule items	3,283,771	Cost of schedule items	3,283,771	Cost of schedule items	3,283,771
Add. 10% above on s.items	328,378	26.10 % above on s.items	857,064	26.99 % above on s.items	886,290
Cost of carriage	544,711	Cost of non schedule items	291,183	Cost of non schedule items	291,183
Cost of non schedule items	291,183				
Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting	
Cost of schedule items	124,318	Cost of schedule items	124,318	Cost of schedule items	124,318
Add. 10% above on s.items	12,432	9.52 % above on s.items	11,835	9.60 % above on s.items	11,935
Cost of non schedule items	84,418	Cost of non schedule items	84,418	Cost of non schedule items	84,418
Total Rs.	4,669,211	Total Rs.	4,652,589	Total Rs.	4,681,914
Add. 01% Contingency	46,692	Saving Rs.	16,622	Excess Rs.	(12,703)
Total Rs.	4,715,903	%age	0.36%	%age	-0.27%
Say Rs.	4,715,000			%age	-0.58%

Rate quoted by M/S Abdul Rehman Khan for civil work 26.10% above and water supply & sanitary fitting 09.52% above found lowest, hence recommended for approval.



(Engr. Najmi Iftikhar)
Assistant Engineer / Member PC
Education Works Sub Division
Thatta



(Engr. Syed Nadeem Ahmed Zaidi)
Assistant Engineer / Member PC
Public Health Eng: Sub Division
Thatta




(Engr. Khwar Lal)
Executive Engineer / Chairman PC
Education Works Division
Thatta


Bid Evaluation Report


- 1 Name of Procuring Agency : Executive Engineer, Education Works Division, Thatta
- 2 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
- 3 Tender Description/Name of work/item : Up-grad: of Prim school to Midd: school at Dist: Thatta 2016-17
19 GPS Pir Muhammad Brohi
- 4 Method of Procurement : Single Stage - One Envelope
- 5 Tender Published (Print & Electronic Media (SPPRA ID No. & News papers names with dates)
- a. SPPRA ID No. : SPPRA Serial No.32210
- b. Newspapers names with dates : Daily Awami Awaz Karachi 19.03.2017
Daily Ibrat Hyderabad 20.03.2017
Daily Express Tribune Karachi 19.03.2017
Daily Jang Karachi 20.03.2017
- 6 Total Bid documents Sold : 03 Nos
- 7 Total Bids Received : 03 Nos
- 8 Technical Bid Opening date: (if applicable) : Not applicable
(Provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) : Not applicable
- 10 Bid(s) Rejected : 02 Nos
- 11 Financial Bid Opening date : 07.04.2017 at 3.00pm in the office of the undersigned

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/S Muhammad Ameen Brohi	8,667,575	1st	Within estimated cost	Lowest	
2	M/S Syed Mehmood Alam Shah Bukhari	8,709,723	2nd		Highest	
3	M/S A. Farooq & Brothers	8,727,562	3rd		Highest	


(Engr. Najmi Itikhar)
Assistant Engineer / Member PC
Education Works Sub Division
Thatta


(Engr. Syed Nadeem Amin Zaidi)
Assistant Engineer / Member PC
Public Health Eng: Sub Division
Thatta


(Engr. Ishwar Lal)
Executive Engineer / Chairman PC
Education Works Division
Thatta





COMPARATIVE STATEMENT / FINANCIAL REVIEW


Name of work : Up-grad: of Prim school to Midd: school at Dist: Thatta 2016-17 @
 19 GPS Pir Muhammad Brohi
 Estimate sanctioned for : Rs.8790000/-
 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
 Date of issuance of bidding documents : From the date of publication in press and hoisted on website of SPPRA at or before 2.00pm on 06.04.2017
 Dead line for submission of bids : 07.04.2017 up to 2.00pm in the office of the undersigned
 Venue, time and date of bids opening : 07.04.2017 at 3.00pm in the office of the undersigned

As per sanctioned estimate		Rate Quoted by the Bidders / Contractors					
Description of items	Amount	M/S Muhammad Ameen Brohi		M/S Syed Mehmood Alam Shah Bukhari		M/S A. Farooq & Brothers	
Civil Work		Civil Work		Civil Work		Civil Work	
Cost of schedule items	6,540,707	Cost of schedule items	6,540,707	Cost of schedule items	6,540,707	Cost of schedule items	6,540,707
Add. 10% above on s.items	654,071	15.72 % above on s.items	1,028,199	16.36 % above on s.items	1,070,060	16.63 % above on s.items	1,087,720
Cost of carriage	408,281	Cost of non schedule items	817,983	Cost of non schedule items	817,983	Cost of non schedule items	817,983
Cost of non schedule items	817,983						
Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting	
Cost of schedule items	179,175	Cost of schedule items	179,175	Cost of schedule items	179,175	Cost of schedule items	179,175
Add. 10% above on s.items	17,917	9.54 % above on s.items	17,093	9.70 % above on s.items	17,380	9.80 % above on s.items	17,559
Cost of non schedule items	84,418	Cost of non schedule items	84,418	Cost of non schedule items	84,418	Cost of non schedule items	84,418
Total Rs.	8,702,552	Total Rs.	8,667,575	Total Rs.	8,709,723	Total Rs.	8,727,562
Add. 01% Contingency	87,025	Saving Rs.	34,977	Excess Rs.	(7,171)	Excess Rs.	(25,010)
Total Rs.	8,789,577	%age	0.40%	%age	-0.08%	%age	-0.29%
Say Rs.	8,790,000						

Rate quoted by M/S Muhammad Ameen Brohi for civil work 15.72% above and water supply & sanitary fitting 09.54% above found lowest, hence recommended for approval.


 (Engr. Najmi Iftikhar)
 Assistant Engineer / Member PC
 Education Works Sub Division
 Thatta


 (Engr. Syed Nadeem Ahmed Zaidi)
 Assistant Engineer / Member PC
 Public Health Eng: Sub Division
 Thatta



 (Engr. Khwar Lal)
 Executive Engineer / Chairman PC
 Education Works Division
 Thatta


Bid Evaluation Report


- 1 Name of Procuring Agency : Executive Engineer, Education Works Division, Thatta
- 2 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
- 3 Tender Description/Name of work/item : Reh: of High school & H/Sec: Schools GBHS Thatta (Main 21 Civil Work
- 4 Method of Procurement : Single Stage - One Envelope
- 5 Tender Published (Print & Electronic Media (SPPRA ID No. & News papers names with dates)
- a. SPPRA ID No. : SPPRA Serial No.32210
- b. Newspapers names with dates : Daily Awami Awaz Karachi 19.03.2017
Daily Ibrat Hyderabad 20.03.2017
Daily Express Tribune Karachi 19.03.2017
Daily Jang Karachi 20.03.2017
- 6 Total Bid documents Sold : 03 Nos
- 7 Total Bids Received : 03 Nos
- 8 Technical Bid Opening date: (if applicable) : Not applicable
(Provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) : Not applicable
- 10 Bid(s) Rejected : 02 Nos
- 11 Financial Bid Opening date : 07.04.2017 at 3.00pm in the office of the undersigned

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/S Abdul Malik Khan	19,007,819	1st	Within estimated cost	Lowest	
2	M/S Khawar Hussain Memon	19,044,137	2nd		Highest	
3	M/S Muhammad Rizwan Awan	19,055,337	3rd		Highest	


(Engr. Najmi Iftikhar)
Assistant Engineer / Member PC
Education Works Sub Division
Thatta


(Engr. Syed Nadeem Ahmed Zaidi)
Assistant Engineer / Member PC
Public Health Eng: Sub Division
Thatta



(Engr. Ishwar Lal)
Executive Engineer / Chairman PC
Education Works Division
Thatta


COMPARATIVE STATEMENT / FINANCIAL REVIEW


Name of work : Reh: of High school & H/Sec: Schools GBHS Thatta (Main Building) 2016-17
 21 Civil Work
 Estimate sanctioned for : Rs.19138000/-
 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
 Date of issuance of bidding documents : From the date of publication in press and hoisted on website of SPPRA at or before 2.00pm on 06.04.2017
 Dead line for submission of bids : 07.04.2017 up to 2.00pm in the office of the undersigned
 Venue, time and date of bids opening : 07.04.2017 at 3.00pm in the office of the undersigned

As per sanctioned estimate		Rate Quoted by the Bidders / Contractors					
Description of items	Amount	M/S Abdul Malik Khan ✓		M/S Khawar Hussain Memon ✓		M/S Muhammad Rizwan Awan ✓	
Civil Work		Civil Work		Civil Work		Civil Work	
Cost of schedule items	11,057,298	Cost of schedule items	11,057,298	Cost of schedule items	11,057,298	Cost of schedule items	11,057,298
Add. 10% above on s.items	1,105,730	13.07 % above on s.items	1,445,189	13.40 % above on s.items	1,481,678	13.50 % above on s.items	1,492,735
Cost of carriage	374,547	Cost of non schedule items	6,264,167	Cost of non schedule items	6,264,167	Cost of non schedule items	6,264,167
Cost of non schedule items	6,264,167						
Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting	
Cost of schedule items	142,601	Cost of schedule items	142,601	Cost of schedule items	142,601	Cost of schedule items	142,601
Add. 10% above on s.items	14,260	9.92 % above on s.items	14,146	9.80 % above on s.items	13,975	9.90 % above on s.items	14,117
Cost of non schedule items	84,418	Cost of non schedule items	84,418	Cost of non schedule items	84,418	Cost of non schedule items	84,418
Total Rs.	19,043,021	Total Rs.	19,007,819	Total Rs.	19,044,137	Total Rs.	19,055,337
Add. 01% Contingency	95,215						
Total Rs.	19,138,236	Saving Rs.	35,202	Excess Rs.	(1,116)	Excess Rs.	(12,316)
Say Rs.	19,138,000	%age	0.18%	%age	-0.01%	%age	-0.06%

Rate quoted by M/S Abdul Malik Khan for civil work 13.07% above and water supply & sanitary fitting 09.92% above found lowest, hence recommended for approval.


 (Engr. Najmi Iftikhar)
 Assistant Engineer / Member PC
 Education Works Sub Division
 Thatta


 (Engr. Syed Nadeem Ahmed Zaidi)
 Assistant Engineer / Member PC
 Public Health Eng: Sub Division
 Thatta



 (Engr. Khwar Lal)
 Executive Engineer / Chairman PC
 Education Works Division
 Thatta


Bid Evaluation Report


- 1 Name of Procuring Agency : Executive Engineer, Education Works Division, Thatta
- 2 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
- 3 Tender Description/Name of work/item : Reh: Imp: / Ren: in existing Sec: / H/Sec: Schools in Dist: Thatta 22 GBHS Sonda
- 4 Method of Procurement : Single Stage - One Envelope
- 5 Tender Published (Print & Electronic Media (SPPRA ID No. & News papers names with dates)
- a. SPPRA ID No. : SPPRA Serial No.32210
- b. Newspapers names with dates : Daily Awami Awaz Karachi 19.03.2017
Daily Ibrat Hyderabad 20.03.2017
Daily Express Tribune Karachi 19.03.2017
Daily Jang Karachi 20.03.2017
- 6 Total Bid documents Sold : 03 Nos
- 7 Total Bids Received : 03 Nos
- 8 Technical Bid Opening date: (if applicable) : Not applicable
(Provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) : Not applicable
- 10 Bid(s) Rejected : 02 Nos
- 11 Financial Bid Opening date : 07.04.2017 at 3.00pm in the office of the undersigned

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/S Shafi Muhammad & Co	3,626,019	1st	Within estimated cost	Lowest	
2	M/S Ghulam Qadir Gandro	3,655,470	2nd		Highest	
3	M/S Sakhi Datar Construction Co	3,656,659	3rd		Highest	


(Engr. Najmi Iftikhar)
Assistant Engineer / Member PC
Education Works Sub Division
Thatta


(Engr. Syed Nadeem Ahmed Zaidi)
Assistant Engineer / Member PC
Public Health Eng: Sub Division
Thatta


(Engr. Ishwar Lal)
Executive Engineer / Chairman PC
Education Works Division
Thatta


3.924


COMPARATIVE STATEMENT / FINANCIAL REVIEW


Name of work : Reh: Imp: / Ren: in existing Sec: / H/Sec: Schools in Dist: Thatta 2016-17
 22 GBHS Sonda
 Estimate sanctioned for : Rs.3675000/-
 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
 Date of issuance of bidding documents : From the date of publication in press and hoisted on website of SPPRA at or before 2.00pm on 06.04.2017
 Dead line for submission of bids : 07.04.2017 up to 2.00pm in the office of the undersigned
 Venue, time and date of bids opening : 07.04.2017 at 3.00pm in the office of the undersigned

As per sanctioned estimate		Rate Quoted by the Bidders / Contractors					
Description of items	Amount	M/S Shafi Muhammad & Co		M/S Ghulam Qadir Gandro		M/S Sakhi Datar Construction Co	
Civil Work		Civil Work		Civil Work		Civil Work	
Cost of schedule items	1,982,444	Cost of schedule items	1,982,444	Cost of schedule items	1,982,444	Cost of schedule items	1,982,444
Add. 10% above on s.items	198,245	15.96 % above on s.items	316,398	17.44 % above on s.items	345,738	17.50 % above on s.items	346,928
Cost of carriage	129,814	Cost of non schedule items	1,040,251	Cost of non schedule items	1,040,251	Cost of non schedule items	1,040,251
Cost of non schedule items	1,040,251						
Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting	
Cost of schedule items	184,232	Cost of schedule items	184,232	Cost of schedule items	184,232	Cost of schedule items	184,232
Add. 10% above on s.items	18,423	9.92 % above on s.items	18,276	9.98 % above on s.items	18,386	9.98 % above on s.items	18,386
Cost of non schedule items	84,418	Cost of non schedule items	84,418	Cost of non schedule items	84,418	Cost of non schedule items	84,418
Total Rs.	3,637,827	Total Rs.	3,626,019	Total Rs.	3,655,470	Total Rs.	3,656,659
Add. 01% Contingency	36,378	Saving Rs.	11,808	Excess Rs.	(17,643)	Excess Rs.	(18,832)
Total Rs.	3,674,205	%age	0.32%	%age	-0.49%	%age	-0.52%
Say Rs.	3,675,000						

Rate quoted by M/S Shafi Muhammad & Co for civil work 15.96% above and water supply & sanitary fitting 09.92% above found lowest, hence recommended for approval.


 (Engr. Najmi Iftikhar)
 Assistant Engineer / Member PC
 Education Works Sub Division
 Thatta


 (Engr. Syed Nadeem Ahmed Zaidi)
 Assistant Engineer / Member PC
 Public Health Eng: Sub Division
 Thatta


 (Engr. Ashwar Lal)
 Executive Engineer / Chairman PC
 Education Works Division
 Thatta

Bid Evaluation Report

- 1 Name of Procuring Agency : Executive Engineer, Education Works Division, Thatta
- 2 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
- 3 Tender Description/Name of work/item : Reh: Imp: / Ren: in existing Sec: / H/Sec: Schools in Dist: Thatta
23 GGSS Gharao
- 4 Method of Procurement : Single Stage - One Envelope
- 5 Tender Published (Print & Electronic Media (SPPRA ID No. & News papers names with dates)
- a. SPPRA ID No. : SPPRA Serial No.32210
- b. Newspapers names with dates : Daily Awami Awaz Karachi 19.03.2017
Daily Ibrat Hyderabad 20.03.2017
Daily Express Tribune Karachi 19.03.2017
Daily Jang Karachi 20.03.2017
- 6 Total Bid documents Sold : 03 Nos
- 7 Total Bids Received : 03 Nos
- 8 Technical Bid Opening date: (if applicable) : Not applicable
(Provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) : Not applicable
- 10 Bid(s) Rejected : 02 Nos
- 11 Financial Bid Opening date : 07.04.2017 at 3.00pm in the office of the undersigned

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/S Mumtaz Ali Katiar	2,447,886	1st	Within estimated cost	Lowest	
2	M/S Engr. Zulifqar Ali Bhutto & Co	2,469,757	2nd		Highest	
3	M/S Sakhi Datar Construction Co	2,474,174	3rd		Highest	

(Engr. Najmi Iftikhar)

Assistant Engineer / Member PC
Education Works Sub Division
Thatta

(Engr. Syed Nadeem Ahmed Zaidi)

Assistant Engineer / Member PC
Public Health Eng: Sub Division
Thatta

(Engr. Ashwar Lal)


Executive Engineer / Chairman PC
Education Works Division
Thatta


COMPARATIVE STATEMENT / FINANCIAL REVIEW


Name of work : Reh: Imp: / Ren: in existing Sec: / H/Sec: Schools in Dist: Thatta 2016-17
 23 GGSS Gharo
 Estimate sanctioned for : Rs.2482000/-
 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
 Date of issuance of bidding documents : From the date of publication in press and hoisted on website of SPPRA at or before 2.00pm on 06.04.2017
 Dead line for submission of bids : 07.04.2017 up to 2.00pm in the office of the undersigned
 Venue, time and date of bids opening : 07.04.2017 at 3.00pm in the office of the undersigned

As per sanctioned estimate		Rate Quoted by the Bidders / Contractors					
Description of items	Amount	M/S Mumtaz Ali Katiar ✓		M/S Engr. Zulifqar Ali Bhutto & Co ✓		M/S Sakhi Datar Construction Co ✓	
Civil Work		Civil Work		Civil Work		Civil Work	
Cost of schedule items	2,102,995	Cost of schedule items	2,102,995	Cost of schedule items	2,102,995	Cost of schedule items	2,102,995
Add. 10% above on s.items	210,300	16.40 % above on s.items	344,891	17.44 % above on s.items	366,762	17.65 % above on s.items	371,179
Cost of carriage	143,855	Cost of non schedule items	-	Cost of non schedule items	-	Cost of non schedule items	-
Cost of non schedule items	-						
Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting	
Cost of schedule items	-	Cost of schedule items	-	Cost of schedule items	-	Cost of schedule items	-
Add. 10% above on s.items	-	- % above on s.items	-	- % above on s.items	-	- % above on s.items	-
Cost of non schedule items	-	Cost of non schedule items	-	Cost of non schedule items	-	Cost of non schedule items	-
Total Rs.	2,457,150	Total Rs.	2,447,886	Total Rs.	2,469,757	Total Rs.	2,474,174
Add. 01% Contingency	24,572	Saving Rs.	9,264	Excess Rs.	(12,607)	Excess Rs.	(17,024)
Total Rs.	2,481,722	%age	0.38%	%age	-0.52%	%age	-0.69%
Say Rs.	2,482,000						

Rate quoted by M/S Mumtaz Ali Katiar for civil work 16.40% above on schedule items only found lowest, hence recommended for approval.


 (Engr. Najmi Iftikhar)
 Assistant Engineer / Member PC
 Education Works Sub Division
 Thatta


 Engr. Syed Nadeem Ahmed Zaidi
 Assistant Engineer / Member PC
 Public Health Eng: Sub Division
 Thatta



 (Engr. Ishwar Lal)
 Executive Engineer / Chairman PC
 Education Works Division
 Thatta


Bid Evaluation Report


- 1 Name of Procuring Agency : Executive Engineer, Education Works Division, Thatta
- 2 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
- 3 Tender Description/Name of work/item : Reh: Imp: / Ren: in existing Sec: / H/Sec: Schools in Dist: Thatta 24 GGHS Makli
- 4 Method of Procurement : Single Stage - One Envelope
- 5 Tender Published (Print & Electronic Media (SPPRA ID No. & News papers names with dates)
- a. SPPRA ID No. : SPPRA Serial No.32210
- b. Newspapers names with dates : Daily Awami Awaz Karachi 19.03.2017
Daily Ibrat Hyderabad 20.03.2017
Daily Express Tribune Karachi 19.03.2017
Daily Jang Karachi 20.03.2017
- 6 Total Bid documents Sold : 03 Nos
- 7 Total Bids Received : 03 Nos
- 8 Technical Bid Opening date: (if applicable) : Not applicable
(Provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) : Not applicable
- 10 Bid(s) Rejected : 02 Nos
- 11 Financial Bid Opening date : 07.04.2017 at 3.00pm in the office of the undersigned

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/S Syed Mehmood Alam Shah Bukhari	19,641,902	1st	Within estimated cost	Lowest	
2	M/S Mumtaz Ali Memon	19,688,480	2nd		Highest	
3	M/S Khawar Hussain Memon	19,704,515	3rd		Highest	


(Engr. Najmi Iftikhar)
Assistant Engineer / Member PC
Education Works Sub Division
Thatta


(Engr. Syed Nadeem Ahmed Zaidi)
Assistant Engineer / Member PC
Public Health Eng: Sub Division
Thatta


(Engr. Ishwar Lal)
Executive Engineer / Chairman PC
Education Works Division
Thatta


20.559


COMPARATIVE STATEMENT / FINANCIAL REVIEW


Name of work : Reh: Imp: / Ren: in existing Sec: / H/Sec: Schools in Dist: Thatta 2016-17
 Estimate sanctioned for : 24 GGHS Makli
 Tender Reference No : Rs.19904000/-
 Date of issuance of bidding documents : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
 Dead line for submission of bids : From the date of publication in press and hoisted on website of SPPRA at or before 2.00pm on 06.04.2017
 Venue, time and date of bids opening : 07.04.2017 up to 2.00pm in the office of the undersigned
 : 07.04.2017 at 3.00pm in the office of the undersigned

As per sanctioned estimate		Rate Quoted by the Bidders / Contractors					
Description of items	Amount	M/S Syed Mehmood Alam Shah Bukhari ✓		M/S Mumtaz Ali Memon ✓		M/S Khawar Hussain Memon ✓	
Civil Work		Civil Work		Civil Work		Civil Work	
Cost of schedule items	14,555,698	Cost of schedule items	14,555,698	Cost of schedule items	14,555,698	Cost of schedule items	14,555,698
Add. 10% above on s.items	1,455,570	14.45 % above on s.items	2,103,298	14.77 % above on s.items	2,149,877	14.88 % above on s.items	2,165,888
Cost of carriage	682,350	Cost of non schedule items	2,695,774	Cost of non schedule items	2,695,774	Cost of non schedule items	2,695,774
Cost of non schedule items	2,695,774						
Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting	
Cost of schedule items	234,858	Cost of schedule items	234,858	Cost of schedule items	234,858	Cost of schedule items	234,858
Add. 10% above on s.items	23,485	9.98 % above on s.items	23,439	9.98 % above on s.items	23,439	9.99 % above on s.items	23,462
Cost of non schedule items	28,835	Cost of non schedule items	28,835	Cost of non schedule items	28,835	Cost of non schedule items	28,835
Total Rs.	19,676,570	Total Rs.	19,641,902	Total Rs.	19,688,480	Total Rs.	19,704,515
Add. 01% Contingency	193,166	Saving Rs.	34,668	Excess Rs.	(11,910)	Excess Rs.	(27,945)
Total Rs.	19,903,709	%age	0.18%	%age	-0.06%	%age	-0.14%
Say Rs.	19,904,000						

Rate quoted by M/S Syed Mehmood Alam Shah Bukhari for civil work 14.45% above and water supply & sanitary fitting 09.98% above found lowest, hence recommended for approval.


 (Engr. Najmi Hiti)
 Assistant Engineer / Member PC
 Education Works Sub Division
 Thatta


 (Engr. Syed Nadeem Ahmed Zaidi)
 Assistant Engineer / Member PC
 Public Health Eng: Sub Division
 Thatta



 (Engr. Ishwar Lal)
 Executive Engineer / Chairman PC
 Education Works Division
 Thatta


Bid Evaluation Report


- 1 Name of Procuring Agency : Executive Engineer, Education Works Division, Thatta
- 2 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/1570 dated 16.03.2017
- 3 Tender Description/Name of work/item : Missing Facilities in Degree Colleges at Dist: Thatta 2016-17 & 25 Civil Work
- 4 Method of Procurement : Single Stage - One Envelope
- 5 Tender Published (Print & Electronic Media (SPPRA ID No. & News papers names with dates)
- a. SPPRA ID No. : SPPRA Serial No.32210
- b. Newspapers names with dates : Daily Awami Awaz Karachi 19.03.2017
Daily Ibrat Hyderabad 20.03.2017
Daily Express Tribune Karachi 19.03.2017
Daily Jang Karachi 20.03.2017
- 6 Total Bid documents Sold : 03 Nos
- 7 Total Bids Received : 03 Nos
- 8 Technical Bid Opening date: (if applicable) : Not applicable
(Provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) : Not applicable
- 10 Bid(s) Rejected : 02 Nos
- 11 Financial Bid Opening date : 07.04.2017 at 3.00pm in the office of the undersigned

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/S Yar Muhammad Samoon	5,023,195	1st	Within estimated cost	Lowest	
2	M/S Muhammad Qasim Brohi	5,059,082	2nd		Highest	
3	M/S Aryan Engineerings	5,068,626	3rd		Highest	


(Engr. Najmi Iftikhar)
Assistant Engineer / Member PC
Education Works Sub Division
Thatta


(Engr. Syed Nadeem Ahmed Zaidi)
Assistant Engineer / Member PC
Public Health Eng: Sub Division
Thatta


(Engr. Ishtwar Lal)
Executive Engineer / Chairman PC
Education Works Division
Thatta


4.779


COMPARATIVE STATEMENT / FINANCIAL REVIEW


Name of work : Missing Facilities in Degree Colleges at Dist: Thatta 2016-17 @ GBDC Thatta
 Estimate sanctioned for : 25 Civil Work
 Tender Reference No : Rs.
 Date of issuance of bidding documents : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
 Dead line for submission of bids : From the date of publication in press and hoisted on website of SPPRA at or before 2.00pm on 06.04.2017
 Venue, time and date of bids opening : 07.04.2017 up to 2.00pm in the office of the undersigned
 : 07.04.2017 at 3.00pm in the office of the undersigned

As per sanctioned estimate		Rate Quoted by the Bidders / Contractors					
Description of items	Amount	M/S Yar Muhammad Samoon ✓		M/S Muhammad Qasim Brohi ✓		M/S Aryan Engineerings ✓	
Civil Work		Civil Work		Civil Work		Civil Work	
Cost of schedule items	3,817,743	Cost of schedule items	3,817,743	Cost of schedule items	3,817,743	Cost of schedule items	3,817,743
Add. 10% above on s.items	381,774	12.06 % above on s.items	460,420	13.00 % above on s.items	496,307	13.25 % above on s.items	505,851
Cost of carriage	94,852	Cost of non schedule items	745,032	Cost of non schedule items	745,032	Cost of non schedule items	745,032
Cost of non schedule items	745,032						
Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting	
Cost of schedule items	-	Cost of schedule items	-	Cost of schedule items	-	Cost of schedule items	-
Add. 10% above on s.items	-	9.94 % above on s.items	-	9.95 % above on s.items	-	9.96 % above on s.items	-
Cost of non schedule items	-	Cost of non schedule items	-	Cost of non schedule items	-	Cost of non schedule items	-
Total Rs.	5,039,401	Total Rs.	5,023,195	Total Rs.	5,059,082	Total Rs.	5,068,626
Add. 01% Contingency	50,394	Saving Rs.	16,206	Excess Rs.	(19,681)	Excess Rs.	(29,225)
Total Rs.	5,089,795	%age	0.32%	%age	-0.39%	%age	-0.58%
Say Rs.	5,090,000						

Rate quoted by M/S Yar Muhammad Samoon for civil work 12.06% above and water supply & sanitary fitting 09.94% above found lowest, hence recommended for approval.


 (Engr. Najmi Iftikhar)
 Assistant Engineer / Member PC
 Education Works Sub Division
 Thatta


 (Engr. Syed Nadeem Ahmed Zaidi)
 Assistant Engineer / Member PC
 Public Health Eng: Sub Division
 Thatta



 (Engr. Ashwar Lal)
 Executive Engineer / Chairman PC
 Education Works Division
 Thatta


Bid Evaluation Report


- 1 Name of Procuring Agency : Executive Engineer, Education Works Division, Thatta
- 2 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
- 3 Tender Description/Name of work/item : Repair of (21) Adopted Schools of District Thatta 2016-17
26 GGMS Thatta Sindhi
- 4 Method of Procurement : Single Stage - One Envelope
- 5 Tender Published (Print & Electronic Media (SPPRA ID No. & News papers names with dates)
- a. SPPRA ID No. : SPPRA Serial No.32210
- b. Newspapers names with dates : Daily Awami Awaz Karachi 19.03.2017
Daily Ibrat Hyderabad 20.03.2017
Daily Express Tribune Karachi 19.03.2017
Daily Jang Karachi 20.03.2017
- 6 Total Bid documents Sold : 03 Nos
- 7 Total Bids Received : 03 Nos
- 8 Technical Bid Opening date: (if applicable) : Not applicable
(Provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) : Not applicable
- 10 Bid(s) Rejected : 02 Nos
- 11 Financial Bid Opening date : 07.04.2017 at 3.00pm in the office of the undersigned

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/S Muhammad Rizwan Awan	2,744,099	1st	Within estimated cost	Lowest	
2	M/S Shafi Muhammad & Co	2,764,271	2nd		Highest	
3	M/S Zafar Ali Memon	2,769,325	3rd		Highest	


(Engr. Najmi Iftikhar)
Assistant Engineer / Member PC
Education Works Sub Division
Thatta


(Engr. Syed Nadeem Ahmed Zaidi)
Assistant Engineer / Member PC
Public Health Eng: Sub Division
Thatta



(Engr. Anwar Lal)
Executive Engineer / Chairman PC
Education Works Division
Thatta


COMPARATIVE STATEMENT / FINANCIAL REVIEW


Name of work : Repair of (21) Adopted Schools of District Thatta 2016-17
 26 GGMS Thatta Sindhi
 Estimate sanctioned for : Rs.
 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
 Date of issuance of bidding documents : From the date of publication in press and hoisted on website of SPPRA at or before 2.00pm on 06.04.2017
 Dead line for submission of bids : 07.04.2017 up to 2.00pm in the office of the undersigned
 Venue, time and date of bids opening : 07.04.2017 at 3.00pm in the office of the undersigned

As per sanctioned estimate		Rate Quoted by the Bidders / Contractors					
Description of items	Amount	M/S Muhammad Rizwan Awan		M/S Shafi Muhammad & Co		M/S Zafar Ali Memon	
Civil Work		Civil Work		Civil Work		Civil Work	
Cost of schedule items	2,015,735	Cost of schedule items	2,015,735	Cost of schedule items	2,015,735	Cost of schedule items	2,015,735
Add. 10% above on s.items	201,574	14.00 % above on s.items	282,203	15.00 % above on s.items	302,360	15.25 % above on s.items	307,400
Cost of carriage	89,218	Cost of non schedule items	197,676	Cost of non schedule items	197,676	Cost of non schedule items	197,676
Cost of non schedule items	197,676						
Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting	
Cost of schedule items	149,233	Cost of schedule items	149,233	Cost of schedule items	149,233	Cost of schedule items	149,233
Add. 10% above on s.items	14,923	9.94 % above on s.items	14,834	9.95 % above on s.items	14,849	9.96 % above on s.items	14,864
Cost of non schedule items	84,418	Cost of non schedule items	84,418	Cost of non schedule items	84,418	Cost of non schedule items	84,418
Total Rs.	2,752,777	Total Rs.	2,744,099	Total Rs.	2,764,271	Total Rs.	2,769,325
Add. 01% Contingency	27,528	Saving Rs.	8,678	Excess Rs.	(11,494)	Excess Rs.	(16,548)
Total Rs.	2,780,305	%age	0.32%	%age	-0.42%	%age	-0.60%
Say Rs.	2,780,000						

Rate quoted by M/S Muhammad Rizwan Awan for civil work 14.00% above and water supply & sanitary fitting 09.94% above found lowest, hence recommended for approval.


 (Engr. Najmi Ifikhar)
 Assistant Engineer / Member PC
 Education Works Sub Division
 Thatta


 Engr. Syed Nadeem Ahmed Zaidi
 Assistant Engineer / Member PC
 Public Health Eng: Sub Division
 Thatta



 (Engr. Ishwar Lal)
 Executive Engineer / Chairman PC
 Education Works Division
 Thatta


Bid Evaluation Report


- 1 Name of Procuring Agency : Executive Engineer, Education Works Division, Thatta
- 2 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
- 3 Tender Description/Name of work/item : Repair of (21) Adopted Schools of District Thatta 2016-17
27 GGPS Thatta Sindhi
- 4 Method of Procurement : Single Stage - One Envelope
- 5 Tender Published (Print & Electronic Media (SPPRA ID No. & News papers names with dates)
- a. SPPRA ID No. : SPPRA Serial No.32210
- b. Newspapers names with dates : Daily Awami Awaz Karachi 19.03.2017
Daily Ibrat Hyderabad 20.03.2017
Daily Express Tribune Karachi 19.03.2017
Daily Jang Karachi 20.03.2017
- 6 Total Bid documents Sold : 03 Nos
- 7 Total Bids Received : 03 Nos
- 8 Technical Bid Opening date: (if applicable) : Not applicable
(Provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) : Not applicable
- 10 Bid(s) Rejected : 02 Nos
- 11 Financial Bid Opening date : 07.04.2017 at 3.00pm in the office of the undersigned

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/S Ramaan Sehwanji Memon	3,697,972	1st	Within estimated cost	Lowest	
2	M/S Farhan H Enterprises	3,726,710	2nd		Highest	
3	M/S Shafi Muhammad & Co	3,736,777	3rd		Highest	


 (Engr. Najmi Itikhar)
 Assistant Engineer / Member PC
 Education Works Sub Division
 Thatta


 (Engr. Syed Nadeem Ahmed Zaidi)
 Assistant Engineer / Member PC
 Public Health Eng: Sub Division
 Thatta


 (Engr. Ashwar Lal)
 Executive Engineer / Chairman PC
 Education Works Division
 Thatta


3.750


COMPARATIVE STATEMENT / FINANCIAL REVIEW


Name of work : Repair of (21) Adopted Schools of District Thatta 2016-17
 27 GGPS Thatta Sindhi
 Estimate sanctioned for : Rs.
 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
 Date of issuance of bidding documents : From the date of publication in press and hoisted on website of SPPRA at or before 2.00pm on 06.04.2017
 Dead line for submission of bids : 07.04.2017 up to 2.00pm in the office of the undersigned
 Venue, time and date of bids opening : 07.04.2017 at 3.00pm in the office of the undersigned

As per sanctioned estimate		Rate Quoted by the Bidders / Contractors					
Description of items	Amount	M/S Ramaan Sehwan Memon		M/S Farhan H Enterprises		M/S Shafi Muhammad & Co	
Civil Work		Civil Work		Civil Work		Civil Work	
Cost of schedule items	2,872,538	Cost of schedule items	2,872,538	Cost of schedule items	2,872,538	Cost of schedule items	2,872,538
Add. 10% above on s.items	287,254	14.00 % above on s.items	402,155	15.00 % above on s.items	430,881	15.35 % above on s.items	440,935
Cost of carriage	128,118	Cost of non schedule items	192,185	Cost of non schedule items	192,185	Cost of non schedule items	192,185
Cost of non schedule items	192,185						
Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting	
Cost of schedule items	133,426	Cost of schedule items	133,426	Cost of schedule items	133,426	Cost of schedule items	133,426
Add. 10% above on s.items	13,343	9.93 % above on s.items	13,249	9.94 % above on s.items	13,263	9.95 % above on s.items	13,276
Cost of non schedule items	84,418	Cost of non schedule items	84,418	Cost of non schedule items	84,418	Cost of non schedule items	84,418
Total Rs.	3,711,282	Total Rs.	3,697,972	Total Rs.	3,726,710	Total Rs.	3,736,777
Add. 01% Contingency	23,377			Excess Rs.	(15,428)	Excess Rs.	(25,495)
Total Rs.	3,734,659	Saving Rs.	13,310				
Say Rs.	3,735,000	%age	0.36%	%age	-0.42%	%age	-0.68%

Rate quoted by M/S Ramaan Sehwan Memon for civil work 14.00% above and water supply & sanitary fitting 09.93% above found lowest, hence recommended for approval.


 (Engr. Najmi Ihtkhar)
 Assistant Engineer / Member PC
 Education Works Sub Division
 Thatta


 (Engr. Syed Nadeem Ahmed Zaidi)
 Assistant Engineer / Member PC
 Public Health Eng: Sub Division
 Thatta



 (Engr. Ashwar Lal)
 Executive Engineer / Chairman PC
 Education Works Division
 Thatta


Bid Evaluation Report


- 1 Name of Procuring Agency : Executive Engineer, Education Works Division, Thatta
- 2 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
- 3 Tender Description/Name of work/item : Repair of (21) Adopted Schools of District Thatta 2016-17
28 GGPS Urdu Qazi Mohallah
- 4 Method of Procurement : Single Stage - One Envelope
- 5 Tender Published (Print & Electronic Media (SPPRA ID No. & News papers names with dates)
- a. SPPRA ID No. : SPPRA Serial No.32210
- b. Newspapers names with dates : Daily Awami Awaz Karachi 19.03.2017
Daily Ibrat Hyderabad 20.03.2017
Daily Express Tribune Karachi 19.03.2017
Daily Jang Karachi 20.03.2017
- 6 Total Bid documents Sold : 03 Nos
- 7 Total Bids Received : 03 Nos
- 8 Technical Bid Opening date: (if applicable) : Not applicable
(Provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) : Not applicable
- 10 Bid(s) Rejected : 02 Nos
- 11 Financial Bid Opening date : 07.04.2017 at 3.00pm in the office of the undersigned

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/S Wadero Muhammad Dal	1,305,341	1st	Within estimated cost	Lowest	
2	M/S Mehmood Ali Traders	1,311,847	2nd		Highest	
3	M/S Anwar Hussain Sarki	1,313,542	3rd		Highest	


(Engr. Najmi Iftikhar)
Assistant Engineer / Member PC
Education Works Sub Division
Thatta


(Engr. Syed Nadeem Ahmed Zaidi)
Assistant Engineer / Member PC
Public Health Eng: Sub Division
Thatta



(Engr. Ishwar Lal)
Executive Engineer / Chairman PC
Education Works Division
Thatta


COMPARATIVE STATEMENT / FINANCIAL REVIEW


Name of work	:	Repair of (21) Adopted Schools of District Thatta 2016-17
Estimate sanctioned for	:	GGPS Urdu Qazi Mohallah
Tender Reference No	:	Rs.
Date of issuance of bidding documents	:	Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
Dead line for submission of bids	:	From the date of publication in press and hoisted on website of SPPRA at or before 2.00pm on 06.04.2017
Venue, time and date of bids opening	:	07.04.2017 up to 2.00pm in the office of the undersigned
	:	07.04.2017 at 3.00pm in the office of the undersigned

As per sanctioned estimate		Rate Quoted by the Bidders / Contractors					
Description of items	Amount	M/S Wadero Muhammad Dal		M/S Mehmood Ali Traders		M/S Anwar Hussain Sarki	
Civil Work		Civil Work		Civil Work		Civil Work	
Cost of schedule items	697,442	Cost of schedule items	697,442	Cost of schedule items	697,442	Cost of schedule items	697,442
Add. 10% above on s.items	69,744	12.05 % above on s.items	84,042	12.98 % above on s.items	90,528	13.22 % above on s.items	92,202
Cost of carriage	20,027	Cost of non schedule items	214,149	Cost of non schedule items	214,149	Cost of non schedule items	214,149
Cost of non schedule items	214,149						
Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting	
Cost of schedule items	204,902	Cost of schedule items	204,902	Cost of schedule items	204,902	Cost of schedule items	204,902
Add. 10% above on s.items	20,490	9.95 % above on s.items	20,388	9.96 % above on s.items	20,408	9.97 % above on s.items	20,429
Cost of non schedule items	84,418	Cost of non schedule items	84,418	Cost of non schedule items	84,418	Cost of non schedule items	84,418
Total Rs.	1,311,172	Total Rs.	1,305,341	Total Rs.	1,311,847	Total Rs.	1,313,542
Add. 01% Contingency	13,112	Saving Rs.	5,831	Excess Rs.	(675)	Excess Rs.	(2,370)
Total Rs.	1,324,284	%age	0.44%	%age	-0.05%	%age	-0.18%
Say Rs.	1,324,000						

Rate quoted by M/S Wadero Muhammad Dal for civil work 12.05% above and water supply & sanitary fitting 09.95% above found lowest, hence recommended for approval.


 (Engr. Najmi Iftikhar)
 Assistant Engineer / Member PC
 Education Works Sub Division
 Thatta


 (Engr. Syed Nadeem Ahmed Zaidi)
 Assistant Engineer / Member PC
 Public Health Eng: Sub Division
 Thatta



 (Engr. Ishwar Lal)
 Executive Engineer / Chairman PC
 Education Works Division
 Thatta


Bid Evaluation Report


- 1 Name of Procuring Agency : Executive Engineer, Education Works Division, Thatta
- 2 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
- 3 Tender Description/Name of work/item : Repair of (21) Adopted Schools of District Thatta 2016-17
29 GGPS Sindhi Qazi Mohallah
- 4 Method of Procurement : Single Stage - One Envelope
- 5 Tender Published (Print & Electronic Media (SPPRA ID No. & News papers names with dates)
- a. SPPRA ID No. : SPPRA Serial No.32210
- b. Newspapers names with dates : Daily Awami Awaz Karachi 19.03.2017
Daily Ibrat Hyderabad 20.03.2017
Daily Express Tribune Karachi 19.03.2017
Daily Jang Karachi 20.03.2017
- 6 Total Bid documents Sold : 03 Nos
- 7 Total Bids Received : 03 Nos
- 8 Technical Bid Opening date: (if applicable) : Not applicable
(Provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) : Not applicable
- 10 Bid(s) Rejected : 02 Nos
- 11 Financial Bid Opening date : 07.04.2017 at 3.00pm in the office of the undersigned

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/S Shoaib Hussain Shah	1,825,951	1st	Within estimated cost	Lowest	
2	M/S Kandu	1,831,866	2nd		Highest	
3	M/S Qadir Bux Brohi	1,835,367	3rd		Highest	


(Engr. Najmi Itikhar)
Assistant Engineer / Member PC
Education Works Sub Division
Thatta


(Engr. Syed Nadeem Ahmed Zaidi)
Assistant Engineer / Member PC
Public Health Eng: Sub Division
Thatta


(Engr. Anwar Lal)
Executive Engineer / Chairman PC
Education Works Division
Thatta

1, 853


COMPARATIVE STATEMENT / FINANCIAL REVIEW


Name of work : Repair of (21) Adopted Schools of District Thatta 2016-17
 29 GGPS Sindhi Qazi Mohallah
 Estimate sanctioned for : Rs.
 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
 Date of issuance of bidding documents : From the date of publication in press and hoisted on website of SPPRA at or before 2.00pm on 06.04.2017
 Dead line for submission of bids : 07.04.2017 up to 2.00pm in the office of the undersigned
 Venue, time and date of bids opening : 07.04.2017 at 3.00pm in the office of the undersigned


As per sanctioned estimate		Rate Quoted by the Bidders / Contractors					
Description of items	Amount	M/S Shoaib Hussain Shah		M/S Kandu		M/S Qadir Bux Brohi	
Civil Work		Civil Work		Civil Work		Civil Work	
Cost of schedule items	982,349	Cost of schedule items	982,349	Cost of schedule items	982,349	Cost of schedule items	982,349
Add. 10% above on s.items	98,235	12.30 % above on s.items	120,829	12.90 % above on s.items	126,723	13.25 % above on s.items	130,161
Cost of carriage	27,062	Cost of non schedule items	409,241	Cost of non schedule items	409,241	Cost of non schedule items	409,241
Cost of non schedule items	409,241						
Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting	
Cost of schedule items	208,456	Cost of schedule items	208,456	Cost of schedule items	208,456	Cost of schedule items	208,456
Add. 10% above on s.items	20,846	9.91 % above on s.items	20,658	9.92 % above on s.items	20,679	9.95 % above on s.items	20,741
Cost of non schedule items	84,418	Cost of non schedule items	84,418	Cost of non schedule items	84,418	Cost of non schedule items	84,418
Total Rs.	1,830,607	Total Rs.	1,825,951	Total Rs.	1,831,866	Total Rs.	1,835,367
Add. 01% Contingency	18,306						
Total Rs.	1,848,913	Saving Rs.	4,656	Excess Rs.	(1,259)	Excess Rs.	(4,760)
Say Rs.	1,849,000	%age	0.25%	%age	-0.07%	%age	-0.26%

1.855

Rate quoted by M/S Shoaib Hussain Shah for civil work 12.30% above and water supply & sanitary fitting 09.91% above found lowest, hence recommended for approval.


 (Engr. Najmi Itikhar)
 Assistant Engineer / Member PC
 Education Works Sub Division
 Thatta


 (Engr. Syed Nadeem Ahmed Zaidi)
 Assistant Engineer / Member PC
 Public Health Eng: Sub Division
 Thatta



 (Engr. Shwar Lal)
 Executive Engineer / Chairman PC
 Education Works Division
 Thatta


Bid Evaluation Report


- 1 Name of Procuring Agency : Executive Engineer, Education Works Division, Thatta
- 2 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
- 3 Tender Description/Name of work/item : Repair of (21) Adopted Schools of District Thatta 2016-17
30 GBPS Chirstian Colony
- 4 Method of Procurement : Single Stage - One Envelope
- 5 Tender Published (Print & Electronic Media (SPPRA ID No. & News papers names with dates)
- a. SPPRA ID No. : SPPRA Serial No.32210
- b. Newspapers names with dates : Daily Awami Awaz Karachi 19.03.2017
Daily Ibrat Hyderabad 20.03.2017
Daily Express Tribune Karachi 19.03.2017
Daily Jang Karachi 20.03.2017
- 6 Total Bid documents Sold : 03 Nos
- 7 Total Bids Received : 03 Nos
- 8 Technical Bid Opening date: (if applicable) : Not applicable
(Provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) : Not applicable
- 10 Bid(s) Rejected : 02 Nos
- 11 Financial Bid Opening date : 07.04.2017 at 3.00pm in the office of the undersigned

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/S Amir Bux Halo	1,800,227	1st	Within estimated cost	Lowest	
2	M/S Muhammad Aslam Khushik	1,805,802	2nd		Highest	
3	M/S Aslam Khaskheli	1,809,859	3rd		Highest	


(Engr. Najmi Iftikhar)
Assistant Engineer / Member PC
Education Works Sub Division
Thatta


(Engr. Syed Nadeem Ahmed Zaidi)
Assistant Engineer / Member PC
Public Health Eng: Sub Division
Thatta


(Engr. Aswar Lal)
Executive Engineer / Chairman PC
Education Works Division
Thatta


1,827.


COMPARATIVE STATEMENT / FINANCIAL REVIEW


Name of work	:	Repair of (21) Adopted Schools of District Thatta 2016-17
	30	GBPS Chirstian Colony
Estimate sanctioned for	:	Rs.
Tender Reference No	:	Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
Date of issuance of bidding documents	:	From the date of publication in press and hoisted on website of SPPRA at or before 2.00pm on 06.04.2017
Dead line for submission of bids	:	07.04.2017 up to 2.00pm in the office of the undersigned
Venue, time and date of bids opening	:	07.04.2017 at 3.00pm in the office of the undersigned

As per sanctioned estimate		Rate Quoted by the Bidders / Contractors					
Description of items	Amount	M/S Amir Bux Halo ✓		M/S Muhammad Aslam Khushik ✓		M/S Aslam Khaskheli ✓	
Civil Work		Civil Work		Civil Work		Civil Work	
Cost of schedule items	1,159,055	Cost of schedule items	1,159,055	Cost of schedule items	1,159,055	Cost of schedule items	1,159,055
Add. 10% above on s.items	115,906	12.50 % above on s.items	144,882	12.98 % above on s.items	150,445	13.33 % above on s.items	154,502
Cost of carriage	33,048	Cost of non schedule items	283,271	Cost of non schedule items	283,271	Cost of non schedule items	283,271
Cost of non schedule items	283,271						
Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting	
Cost of schedule items	116,942	Cost of schedule items	116,942	Cost of schedule items	116,942	Cost of schedule items	116,942
Add. 10% above on s.items	11,694	9.97 % above on s.items	11,659	9.98 % above on s.items	11,671	9.98 % above on s.items	11,671
Cost of non schedule items	84,418	Cost of non schedule items	84,418	Cost of non schedule items	84,418	Cost of non schedule items	84,418
Total Rs.	1,804,334	Total Rs.	1,800,227	Total Rs.	1,805,802	Total Rs.	1,809,859
Add. 01% Contingency	18,043	Saving Rs.	4,107	Excess Rs.	(1,468)	Excess Rs.	(5,525)
Total Rs.	1,822,377	%age	0.23%	%age	-0.08%	%age	-0.31%
Say Rs.	1,822,000						

Rate quoted by M/S Amir Bux Halo for civil work 12.50% above and water supply & sanitary fitting 09.97% above found lowest, hence recommended for approval.


 (Engr. Najmi Ifikhar)
 Assistant Engineer / Member PC
 Education Works Sub Division
 Thatta


 (Engr. Syed Nadeem Ahmed Zaidi)
 Assistant Engineer / Member PC
 Public Health Eng: Sub Division
 Thatta



 (Engr. Ishwar Lal)
 Executive Engineer / Chairman PC
 Education Works Division
 Thatta


Bid Evaluation Report


- 1 Name of Procuring Agency : Executive Engineer, Education Works Division, Thatta
- 2 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
- 3 Tender Description/Name of work/item : Repair of (21) Adopted Schools of District Thatta 2016-17
31 GGHS Ward # 1
- 4 Method of Procurement : Single Stage - One Envelope
- 5 Tender Published (Print & Electronic Media (SPPRA ID No. & News papers names with dates)
- a. SPPRA ID No. : SPPRA Serial No.32210
- b. Newspapers names with dates : Daily Awami Awaz Karachi 19.03.2017
Daily Ibrat Hyderabad 20.03.2017
Daily Express Tribune Karachi 19.03.2017
Daily Jang Karachi 20.03.2017
- 6 Total Bid documents Sold : 03 Nos
- 7 Total Bids Received : 03 Nos
- 8 Technical Bid Opening date: (if applicable) : Not applicable
(Provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) : Not applicable
- 10 Bid(s) Rejected : 02 Nos
- 11 Financial Bid Opening date : 07.04.2017 at 3.00pm in the office of the undersigned

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/S Allah Dino Bhatti	3,243,970	1st	Within estimated cost	Lowest	
2	M/S Ramaan Sehwan Memon	3,257,841	2nd		Highest	
3	M/S Shafi Muhammad & Co	3,260,038	3rd		Highest	


(Engr. Najmi Iftikhar)
Assistant Engineer / Member PC
Education Works Sub Division
Thatta


(Engr. Syed Nadeem Ahmed Zaidi)
Assistant Engineer / Member PC
Public Health Eng: Sub Division
Thatta



(Engr. Ishwar Lal)
Executive Engineer / Chairman PC
Education Works Division
Thatta


COMPARATIVE STATEMENT / FINANCIAL REVIEW


Name of work : Repair of (21) Adopted Schools of District Thatta 2016-17
 31 GGHS Ward # 1
 Estimate sanctioned for : Rs.
 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
 Date of issuance of bidding documents : From the date of publication in press and hoisted on website of SPPRA at or before 2.00pm on 06.04.2017
 Dead line for submission of bids : 07.04.2017 up to 2.00pm in the office of the undersigned
 Venue, time and date of bids opening : 07.04.2017 at 3.00pm in the office of the undersigned

As per sanctioned estimate		Rate Quoted by the Bidders / Contractors					
Description of items	Amount	M/S Allah Dino Bhatti		M/S Ramaan Schwani Memon		M/S Shafi Muhammad & Co	
Civil Work		Civil Work		Civil Work		Civil Work	
Cost of schedule items	2,164,776	Cost of schedule items	2,164,776	Cost of schedule items	2,164,776	Cost of schedule items	2,164,776
Add. 10% above on s.items	216,478	13.91 % above on s.items	301,120	14.55 % above on s.items	314,975	14.65 % above on s.items	317,140
Cost of carriage	93,071	Cost of non schedule items	518,536	Cost of non schedule items	518,536	Cost of non schedule items	518,536
Cost of non schedule items	518,536						
Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting	
Cost of schedule items	159,316	Cost of schedule items	159,316	Cost of schedule items	159,316	Cost of schedule items	159,316
Add. 10% above on s.items	15,932	9.92 % above on s.items	15,804	9.93 % above on s.items	15,820	9.95 % above on s.items	15,852
Cost of non schedule items	84,418	Cost of non schedule items	84,418	Cost of non schedule items	84,418	Cost of non schedule items	84,418
Total Rs.	3,252,527	Total Rs.	3,243,970	Total Rs.	3,257,841	Total Rs.	3,260,038
Add. 01% Contingency	32,525	Saving Rs.	8,557	Excess Rs.	(5,314)	Excess Rs.	(7,511)
Total Rs.	3,285,052	%age	0.26%	%age	-0.16%	%age	-0.23%
Say Rs.	3,285,000						

Rate quoted by M/S Allah Dino Bhatti for civil work 13.91% above and water supply & sanitary fitting 09.92% above found lowest, hence recommended for approval.


 (Engr. Najmi Hirkhar)
 Assistant Engineer / Member PC
 Education Works Sub Division
 Thatta


 (Engr. Syed Nadeem Ahmed Zaidi)
 Assistant Engineer / Member PC
 Public Health Eng: Sub Division
 Thatta



 (Engr. Ishwar Lal)
 Executive Engineer / Chairman PC
 Education Works Division
 Thatta


Bid Evaluation Report


- 1 Name of Procuring Agency : Executive Engineer, Education Works Division, Thatta
- 2 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
- 3 Tender Description/Name of work/item : Repair of (21) Adopted Schools of District Thatta 2016-17
32 GBPS Haji Punhoon Chang
- 4 Method of Procurement : Single Stage - One Envelope
- 5 Tender Published (Print & Electronic Media (SPPRA ID No. & News papers names with dates)
a. SPPRA ID No. : SPPRA Serial No.32210
b. Newspapers names with dates : Daily Awami Awaz Karachi 19.03.2017
Daily Ibrat Hyderabad 20.03.2017
Daily Express Tribune Karachi 19.03.2017
Daily Jang Karachi 20.03.2017
- 6 Total Bid documents Sold : 03 Nos
- 7 Total Bids Received : 03 Nos
- 8 Technical Bid Opening date: (if applicable) : Not applicable
(Provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) : Not applicable
- 10 Bid(s) Rejected : 02 Nos
- 11 Financial Bid Opening date : 07.04.2017 at 3.00pm in the office of the undersigned

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/S Nabi Bux Hathiar	1,593,536	1st	Within estimated cost	Lowest	
2	M/S Ibrahim Lashari	1,603,310	2nd		Highest	
3	M/S Haji Khuda Bux Palari	1,603,945	3rd		Highest	


 (Engr. Najmi Itikhar)
 Assistant Engineer / Member PC
 Education Works Sub Division
 Thatta


 (Engr. Syed Nadeem Ahmed Zaidi)
 Assistant Engineer / Member PC
 Public Health Eng: Sub Division
 Thatta


 (Engr. Ishwar Lal)
 Executive Engineer / Chairman PC
 Education Works Division
 Thatta

COMPARATIVE STATEMENT / FINANCIAL REVIEW

Name of work : Repair of (21) Adopted Schools of District Thatta 2016-17
 32 GBPS Haji Punhoon Chang
 Estimate sanctioned for : Rs.
 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
 Date of issuance of bidding documents : From the date of publication in press and hoisted on website of SPPRA at or before 2.00pm on 06.04.2017
 Dead line for submission of bids : 07.04.2017 up to 2.00pm in the office of the undersigned
 Venue, time and date of bids opening : 07.04.2017 at 3.00pm in the office of the undersigned

As per sanctioned estimate		Rate Quoted by the Bidders / Contractors					
Description of items	Amount	M/S Nabi Bux Hathiar		M/S Ibrahim Lashari		M/S Haji Khuda Bux Palari	
Civil Work		Civil Work		Civil Work		Civil Work	
Cost of schedule items	1,220,161	Cost of schedule items	1,220,161	Cost of schedule items	1,220,161	Cost of schedule items	1,220,161
Add. 10% above on s.items	122,016	12.40 % above on s.items	151,300	13.20 % above on s.items	161,061	13.25 % above on s.items	161,671
Cost of carriage	35,199	Cost of non schedule items	-	Cost of non schedule items	-	Cost of non schedule items	-
Cost of non schedule items	-						
Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting	
Cost of schedule items	125,234	Cost of schedule items	125,234	Cost of schedule items	125,234	Cost of schedule items	125,234
Add. 10% above on s.items	12,523	9.92 % above on s.items	12,423	9.93 % above on s.items	12,436	9.95 % above on s.items	12,461
Cost of non schedule items	84,418	Cost of non schedule items	84,418	Cost of non schedule items	84,418	Cost of non schedule items	84,418
Total Rs.	1,599,551	Total Rs.	1,593,536	Total Rs.	1,603,310	Total Rs.	1,603,945
Add. 01% Contingency	15,996						
Total Rs.	1,615,547	Saving Rs.	6,015	Excess Rs.	(3,759)	Excess Rs.	(4,394)
Say Rs.	1,616,000	%age	0.38%	%age	-0.24%	%age	-0.27%

Rate quoted by M/S Nabi Bux Hathiar for civil work 12.40% above and water supply & sanitary fitting 09.92% above found lowest, hence recommended for approval.


 (Engr. Najmi Ifikhar)

Assistant Engineer / Member PC
 Education Works Sub Division
 Thatta


 (Engr. Syed Nadeem Ahmed Zaidi)

Assistant Engineer / Member PC
 Public Health Eng: Sub Division
 Thatta


 (Engr. Suwar Lal)


Executive Engineer / Chairman PC
 Education Works Division
 Thatta


Bid Evaluation Report


- 1 Name of Procuring Agency : Executive Engineer, Education Works Division, Thatta
- 2 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
- 3 Tender Description/Name of work/item : Repair of (21) Adopted Schools of District Thatta 2016-17
33 GBPS Charan Memon
- 4 Method of Procurement : Single Stage - One Envelope
- 5 Tender Published (Print & Electronic Media (SPPRA ID No. & News papers names with dates)
- a. SPPRA ID No. : SPPRA Serial No.32210
- b. Newspapers names with dates : Daily Awami Awaz Karachi 19.03.2017
Daily Ibrat Hyderabad 20.03.2017
Daily Express Tribune Karachi 19.03.2017
Daily Jang Karachi 20.03.2017
- 6 Total Bid documents Sold : 03 Nos
- 7 Total Bids Received : 03 Nos
- 8 Technical Bid Opening date: (if applicable) : Not applicable
(Provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) : Not applicable
- 10 Bid(s) Rejected : 02 Nos
- 11 Financial Bid Opening date : 07.04.2017 at 3.00pm in the office of the undersigned

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/S Sakhi Datar Construction Co	2,390,735	1st	Within estimated cost	Lowest	
2	M/S Jam Nizamuddin Enterprises	2,401,861	2nd		Highest	
3	M/S Yar Muhammad Samoon	2,403,464	3rd		Highest	


(Engr. Najmi Iftikhar)
Assistant Engineer / Member PC
Education Works Sub Division
Thatta


(Engr. Syed Nadeem Ahmed Zaidi)
Assistant Engineer / Member PC
Public Health Eng: Sub Division
Thatta


(Engr. Ishwar Lal)
Executive Engineer / Chairman PC
Education Works Division
Thatta


2.425


COMPARATIVE STATEMENT / FINANCIAL REVIEW


Name of work : Repair of (21) Adopted Schools of District Thatta 2016-17
 33 GBPS Charan Memon
 Estimate sanctioned for : Rs.
 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
 Date of issuance of bidding documents : From the date of publication in press and hoisted on website of SPPRA at or before 2.00pm on 06.04.2017
 Dead line for submission of bids : 07.04.2017 up to 2.00pm in the office of the undersigned
 Venue, time and date of bids opening : 07.04.2017 at 3.00pm in the office of the undersigned

As per sanctioned estimate		Rate Quoted by the Bidders / Contractors					
Description of items	Amount	M/S Sakhi Datar Construction Co ✓		M/S Jam Nizamuddin Enterprises		M/S Yar Muhammad Samoon ✓	
Civil Work		Civil Work		Civil Work		Civil Work	
Cost of schedule items	1,587,276	Cost of schedule items	1,587,276	Cost of schedule items	1,587,276	Cost of schedule items	1,587,276
Add. 10% above on s.items	158,728	16.30 % above on s.items	258,726	17.00 % above on s.items	269,837	17.10 % above on s.items	271,424
Cost of carriage	108,574	Cost of non schedule items	291,669	Cost of non schedule items	291,669	Cost of non schedule items	291,669
Cost of non schedule items	291,669						
Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting	
Cost of schedule items	153,426	Cost of schedule items	153,426	Cost of schedule items	153,426	Cost of schedule items	153,426
Add. 10% above on s.items	15,343	9.92 % above on s.items	15,220	9.93 % above on s.items	15,235	9.94 % above on s.items	15,251
Cost of non schedule items	84,418	Cost of non schedule items	84,418	Cost of non schedule items	84,418	Cost of non schedule items	84,418
Total Rs.	2,399,434	Total Rs.	2,390,735	Total Rs.	2,401,861	Total Rs.	2,403,464
Add. 01% Contingency	23,994						
Total Rs.	2,423,428	Saving Rs.	8,699	Excess Rs.	(2,427)	Excess Rs.	(4,030)
Say Rs.	2,423,000	%age	0.36%	%age	-0.10%	%age	-0.17%

Rate quoted by M/S Sakhi Datar Construction Co for civil work 16.30% above and water supply & sanitary fitting 09.92% above found lowest, hence recommended for approval.


 (Engr. Najmi Itikhar)
 Assistant Engineer / Member PC
 Education Works Sub Division
 Thatta


 (Engr. Syed Nadeem Ahmed)
 Assistant Engineer / Member PC
 Public Health Eng: Sub Division
 Thatta



 (Engr. Shwar Lal)
 Executive Engineer / Chairman PC
 Education Works Division
 Thatta


Bid Evaluation Report


- 1 Name of Procuring Agency : Executive Engineer, Education Works Division, Thatta
- 2 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
- 3 Tender Description/Name of work/item : Repair of (21) Adopted Schools of District Thatta 2016-17
34 GBPS Main Makli (Block A + B)
- 4 Method of Procurement : Single Stage - One Envelope
- 5 Tender Published (Print & Electronic Media (SPPRA ID No. & News papers names with dates)
- a. SPPRA ID No. : SPPRA Serial No.32210
- b. Newspapers names with dates : Daily Awami Awaz Karachi 19.03.2017
Daily Ibrat Hyderabad 20.03.2017
Daily Express Tribune Karachi 19.03.2017
Daily Jang Karachi 20.03.2017
- 6 Total Bid documents Sold : 03 Nos
- 7 Total Bids Received : 03 Nos
- 8 Technical Bid Opening date: (if applicable) : Not applicable
(Provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) : Not applicable
- 10 Bid(s) Rejected : 02 Nos
- 11 Financial Bid Opening date : 07.04.2017 at 3.00pm in the office of the undersigned

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/S Nigah-e-Karimi Construction Co	8,704,479	1st	Within estimated cost	Lowest	
2	M/S Mumtaz Ali Memon	8,780,003	2nd		Highest	
3	M/S Haji Khuda Bux Palari	8,798,127	3rd		Highest	


 (Engr. Najmi Iftikhar)
 Assistant Engineer / Member PC
 Education Works Sub Division
 Thatta


 (Engr. Syed Nadeem Ahmed Zaidi)
 Assistant Engineer / Member PC
 Public Health Eng: Sub Division
 Thatta



 (Engr. Shwar Lal)
 Executive Engineer / Chairman PC
 Education Works Division
 Thatta


COMPARATIVE STATEMENT / FINANCIAL REVIEW


Name of work : Repair of (21) Adopted Schools of District Thatta 2016-17
 Estimate sanctioned for : 34 GBPS Main Makli (Block A + B)
 Tender Reference No : Rs.
 Date of issuance of bidding documents : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
 Dead line for submission of bids : From the date of publication in press and hoisted on website of SPPRA at or before 2.00pm on 06.04.2017
 Venue, time and date of bids opening : 07.04.2017 up to 2.00pm in the office of the undersigned
 : 07.04.2017 at 3.00pm in the office of the undersigned

As per sanctioned estimate		Rate Quoted by the Bidders / Contractors					
Description of items	Amount	M/S Nigah-e-Karimi Construction Co		M/S Mumtaz Ali Memon		M/S Haji Khuda Bux Palari	
Civil Work		Civil Work		Civil Work		Civil Work	
Cost of schedule items	7,551,676	Cost of schedule items	7,551,676	Cost of schedule items	7,551,676	Cost of schedule items	7,551,676
Add. 10% above on s.items	755,167	14.00 % above on s.items	1,057,235	15.00 % above on s.items	1,132,751	15.24 % above on s.items	1,150,875
Cost of carriage	327,336	Cost of non schedule items	-	Cost of non schedule items	-	Cost of non schedule items	-
Cost of non schedule items	-						
Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting	
Cost of schedule items	73,813	Cost of schedule items	73,813	Cost of schedule items	73,813	Cost of schedule items	73,813
Add. 10% above on s.items	7,381	9.94 % above on s.items	7,337	9.95 % above on s.items	7,344	9.95 % above on s.items	7,344
Cost of non schedule items	14,418	Cost of non schedule items	14,418	Cost of non schedule items	14,418	Cost of non schedule items	14,418
Total Rs.	8,729,791	Total Rs.	8,704,479	Total Rs.	8,780,003	Total Rs.	8,798,127
Add. 01% Contingency	87,298	Saving Rs.	25,312	Excess Rs.	(50,212)	Excess Rs.	(68,336)
Total Rs.	8,817,089	%age	0.29%	%age	-0.58%	%age	-0.78%
Say Rs.	8,817,000						

Rate quoted by M/S Nigah-e-Karimi Construction Co for civil work 14.00% above and water supply & sanitary fitting 09.94% above found lowest, hence recommended for approval.


 (Engr. Najmi Ifikhar)
 Assistant Engineer / Member PC
 Education Works Sub Division
 Thatta


 (Engr. Syed Nadeem Ahmed Zaidi)
 Assistant Engineer / Member PC
 Public Health Eng: Sub Division
 Thatta



 (Engr. Khwar Lal)
 Executive Engineer / Chairman PC
 Education Works Division
 Thatta


Bid Evaluation Report


- 1 Name of Procuring Agency : Executive Engineer, Education Works Division, Thatta
- 2 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
- 3 Tender Description/Name of work/item : Repair of (21) Adopted Schools of District Thatta 2016-17
35 GGPS Community Model School Makli
- 4 Method of Procurement : Single Stage - One Envelope
- 5 Tender Published (Print & Electronic Media (SPPRA ID No. & News papers names with dates)
- a. SPPRA ID No. : SPPRA Serial No.32210
- b. Newspapers names with dates : Daily Awami Awaz Karachi 19.03.2017
Daily Ibrat Hyderabad 20.03.2017
Daily Express Tribune Karachi 19.03.2017
Daily Jang Karachi 20.03.2017
- 6 Total Bid documents Sold : 03 Nos
- 7 Total Bids Received : 03 Nos
- 8 Technical Bid Opening date: (if applicable) : Not applicable
(Provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) : Not applicable
- 10 Bid(s) Rejected : 02 Nos
- 11 Financial Bid Opening date : 07.04.2017 at 3.00pm in the office of the undersigned

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/S Muhammad Juman Kahiyo	5,502,652	1st	Within estimated cost	Lowest	
2	M/S Haji Khuda Bux Palari	5,542,616	2nd		Highest	
3	M/S Abdul Rasheed Bhutto	5,555,934	3rd		Highest	


(Engr. Najmi Ishaq)
Assistant Engineer / Member PC
Education Works Sub Division
Thatta


(Engr. Syed Nadeem Ahmed Zaidi)
Assistant Engineer / Member PC
Public Health Eng: Sub Division
Thatta


(Engr. Shwar Lal)
Executive Engineer / Chairman PC
Education Works Division
Thatta


5.225


COMPARATIVE STATEMENT / FINANCIAL REVIEW

Name of work : Repair of (21) Adopted Schools of District Thatta 2016-17
 35 GGPS Community Model School Makli
 Estimate sanctioned for : Rs.
 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
 Date of issuance of bidding documents : From the date of publication in press and hoisted on website of SPPRA at or before 2.00pm on 06.04.2017
 Dead line for submission of bids : 07.04.2017 up to 2.00pm in the office of the undersigned
 Venue, time and date of bids opening : 07.04.2017 at 3.00pm in the office of the undersigned

As per sanctioned estimate		Rate Quoted by the Bidders / Contractors					
Description of items	Amount	M/S Muhammad Juman Kahiyo		M/S Haji Khuda Bux Palari		M/S Abdul Rasheed Bhutto	
Civil Work		Civil Work		Civil Work		Civil Work	
Cost of schedule items	4,436,083	Cost of schedule items	4,436,083	Cost of schedule items	4,436,083	Cost of schedule items	4,436,083
Add. 10% above on s.items	443,608	14.05 % above on s.items	623,270	14.95 % above on s.items	663,194	15.25 % above on s.items	676,503
Cost of carriage	193,609	Cost of non schedule items	250,434	Cost of non schedule items	250,434	Cost of non schedule items	250,434
Cost of non schedule items	250,434						
Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting	
Cost of schedule items	98,671	Cost of schedule items	98,671	Cost of schedule items	98,671	Cost of schedule items	98,671
Add. 10% above on s.items	9,867	9.91 % above on s.items	9,778	9.95 % above on s.items	9,818	9.96 % above on s.items	9,828
Cost of non schedule items	84,416	Cost of non schedule items	84,416	Cost of non schedule items	84,416	Cost of non schedule items	84,416
Total Rs.	5,516,688	Total Rs.	5,502,652	Total Rs.	5,542,616	Total Rs.	5,555,934
Add. 01% Contingency	51,955						
Total Rs.	5,568,643	Saving Rs.	14,036	Excess Rs.	(25,928)	Excess Rs.	(39,246)
Say Rs.	5,569,000	%age	0.25%	%age	-0.47%	%age	-0.71%

Rate quoted by M/S Muhammad Juman Kahiyo for civil work 14.05% above and water supply & sanitary fitting 09.91% above found lowest, hence recommended for approval.


 (Engr. Najmi Ifukhar)
 Assistant Engineer / Member PC
 Education Works Sub Division
 Thatta


 (Engr. Syed Nadeem Ahmed Zaidi)
 Assistant Engineer / Member PC
 Public Health Eng: Sub Division
 Thatta



 (Engr. Ishwar Lal)
 Executive Engineer / Chairman PC
 Education Works Division
 Thatta


Bid Evaluation Report


- 1 Name of Procuring Agency : Executive Engineer, Education Works Division, Thatta
- 2 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
- 3 Tender Description/Name of work/item : Repair of (21) Adopted Schools of District Thatta 2016-17
36 GBPS Murad Bux Brohi
- 4 Method of Procurement : Single Stage - One Envelope
- 5 Tender Published (Print & Electronic Media (SPPRA ID No. & News papers names with dates)
- a. SPPRA ID No. : SPPRA Serial No.32210
- b. Newspapers names with dates : Daily Awami Awaz Karachi 19.03.2017
Daily Ibrat Hyderabad 20.03.2017
Daily Express Tribune Karachi 19.03.2017
Daily Jang Karachi 20.03.2017
- 6 Total Bid documents Sold : 03 Nos
- 7 Total Bids Received : 03 Nos
- 8 Technical Bid Opening date: (if applicable) : Not applicable
(Provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) : Not applicable
- 10 Bid(s) Rejected : 02 Nos
- 11 Financial Bid Opening date : 07.04.2017 at 3.00pm in the office of the undersigned

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/S Muhammad Ramzan Memon	1,399,349	1st	Within estimated cost	Lowest	
2	M/S Nabi Bux Hathiar	1,406,073	2nd		Highest	
3	M/S Anwar Hussain Sarki	1,408,037	3rd		Highest	


(Engr. Najmi Ifkhar)
Assistant Engineer / Member PC
Education Works Sub Division
Thatta


(Engr. Syed Nadeem Ahmed Zaid)
Assistant Engineer / Member PC
Public Health Eng: Sub Division
Thatta



(Engr. Ashwar Lal)
Executive Engineer / Chairman PC
Education Works Division
Thatta


COMPARATIVE STATEMENT / FINANCIAL REVIEW


Name of work	:	Repair of (21) Adopted Schools of District Thatta 2016-17
Estimate sanctioned for	:	36 GBPS Murad Bux Brohi
Tender Reference No	:	Rs.
Date of issuance of bidding documents	:	Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
Dead line for submission of bids	:	From the date of publication in press and hoisted on website of SPPRA at or before 2.00pm on 06.04.2017
Venue, time and date of bids opening	:	07.04.2017 up to 2.00pm in the office of the undersigned
	:	07.04.2017 at 3.00pm in the office of the undersigned

As per sanctioned estimate		Rate Quoted by the Bidders / Contractors					
Description of items	Amount	M/S Muhammad Ramzan Memon		M/S Nabi Bux Hathiar		M/S Anwar Hussain Sarqi	
Civil Work		Civil Work		Civil Work		Civil Work	
Cost of schedule items	849,982	Cost of schedule items	849,982	Cost of schedule items	849,982	Cost of schedule items	849,982
Add. 10% above on s.items	84,998	13.75 % above on s.items	116,873	14.54 % above on s.items	123,587	14.77 % above on s.items	125,542
Cost of carriage	36,357	Cost of non schedule items	247,418	Cost of non schedule items	247,418	Cost of non schedule items	247,418
Cost of non schedule items	247,418						
Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting	
Cost of schedule items	91,574	Cost of schedule items	91,574	Cost of schedule items	91,574	Cost of schedule items	91,574
Add. 10% above on s.items	9,157	9.92 % above on s.items	9,084	9.93 % above on s.items	9,093	9.94 % above on s.items	9,102
Cost of non schedule items	84,418	Cost of non schedule items	84,418	Cost of non schedule items	84,418	Cost of non schedule items	84,418
Total Rs.	1,403,904	Total Rs.	1,399,349	Total Rs.	1,406,073	Total Rs.	1,408,037
Add. 01% Contingency	14,039	Saving Rs.	4,555	Excess Rs.	(2,169)	Excess Rs.	(4,133)
Total Rs.	1,417,943	%age	0.32%	%age	-0.15%	%age	-0.29%
Say Rs.	1,418,000						

Rate quoted by M/S Muhammad Ramzan Memon for civil work 13.75% above and water supply & sanitary fitting 09.92% above found lowest, hence recommended for approval.


 (Engr. Najmi Itikhar)
 Assistant Engineer / Member PC
 Education Works Sub Division
 Thatta


 (Engr. Syed Nadeem Ahmed Zaidi)
 Assistant Engineer / Member PC
 Public Health Eng: Sub Division
 Thatta



 (Engr. Ashwar Lal)
 Executive Engineer / Chairman PC
 Education Works Division
 Thatta


Bid Evaluation Report


- 1 Name of Procuring Agency : Executive Engineer, Education Works Division, Thatta
- 2 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
- 3 Tender Description/Name of work/item : Repair of (21) Adopted Schools of District Thatta 2016-17
37 GBPS Natho Redhar
- 4 Method of Procurement : Single Stage - One Envelope
- 5 Tender Published (Print & Electronic Media (SPPRA ID No. & News papers names with dates)
- a. SPPRA ID No. : SPPRA Serial No.32210
- b. Newspapers names with dates : Daily Awami Awaz Karachi 19.03.2017
Daily Ibrat Hyderabad 20.03.2017
Daily Express Tribune Karachi 19.03.2017
Daily Jang Karachi 20.03.2017
- 6 Total Bid documents Sold : 03 Nos
- 7 Total Bids Received : 03 Nos
- 8 Technical Bid Opening date: (if applicable) : Not applicable
(Provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) : Not applicable
- 10 Bid(s) Rejected : 02 Nos
- 11 Financial Bid Opening date : 07.04.2017 at 3.00pm in the office of the undersigned

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/S Abdul Karim Samoon	1,574,063	1st	Within estimated cost	Lowest	
2	M/S Zaman Khan Pathan	1,582,861	2nd		Highest	
3	M/S Nabi Bux Hathiar	1,584,013	3rd		Highest	


(Engr. Najmi Iftikhar)
Assistant Engineer / Member PC
Education Works Sub Division
Thatta


(Engr. Syed Nadeem Ahmed Zaidi)
Assistant Engineer / Member PC
Public Health Eng: Sub Division
Thatta



(Engr. Imtiaz Lal)
Executive Engineer / Chairman PC
Education Works Division
Thatta


COMPARATIVE STATEMENT / FINANCIAL REVIEW


Name of work	:	Repair of (21) Adopted Schools of District Thatta 2016-17
	37	GBPS Natho Redhar
Estimate sanctioned for	:	Rs.
Tender Reference No	:	Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
Date of issuance of bidding documents	:	From the date of publication in press and hoisted on website of SPPRA at or before 2.00pm on 06.04.2017
Dead line for submission of bids	:	07.04.2017 up to 2.00pm in the office of the undersigned
Venue, time and date of bids opening	:	07.04.2017 at 3.00pm in the office of the undersigned

As per sanctioned estimate		Rate Quoted by the Bidders / Contractors					
Description of items	Amount	M/S Abdul Karim Samoon		M/S Zaman Khan Pathan		M/S Nabi Bux Hathiar	
Civil Work		Civil Work		Civil Work		Civil Work	
Cost of schedule items	1,126,273	Cost of schedule items	1,126,273	Cost of schedule items	1,126,273	Cost of schedule items	1,126,273
Add. 10% above on s.items	112,627	15.00 % above on s.items	168,941	15.78 % above on s.items	177,726	15.88 % above on s.items	178,852
Cost of carriage	63,550	Cost of non schedule items	53,295	Cost of non schedule items	53,295	Cost of non schedule items	53,295
Cost of non schedule items	53,295						
Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting	
Cost of schedule items	128,399	Cost of schedule items	128,399	Cost of schedule items	128,399	Cost of schedule items	128,399
Add. 10% above on s.items	12,840	9.92 % above on s.items	12,737	9.93 % above on s.items	12,750	9.95 % above on s.items	12,776
Cost of non schedule items	84,418	Cost of non schedule items	84,418	Cost of non schedule items	84,418	Cost of non schedule items	84,418
Total Rs.	1,581,402	Total Rs.	1,574,063	Total Rs.	1,582,861	Total Rs.	1,584,013
Add. 01% Contingency	15,814	Saving Rs.	7,339	Excess Rs.	(1,459)	Excess Rs.	(2,611)
Total Rs.	1,597,216	%	0.46%	%	-0.09%	%	-0.16%
Say Rs.	1,597,000						

Rate quoted by M/S Abdul Karim Samoon for civil work 15.00% above and water supply & sanitary fitting 09.92% above found lowest, hence recommended for approval.


 (Engr. Najmi Iqbal)
 Assistant Engineer / Member PC
 Education Works Sub Division
 Thatta


 (Engr. Syed Nadeem Ahmed Zaidi)
 Assistant Engineer / Member PC
 Public Health Eng: Sub Division
 Thatta



 (Engr. Ishwar Lal)
 Executive Engineer / Chairman PC
 Education Works Division
 Thatta


Bid Evaluation Report


- 1 Name of Procuring Agency : Executive Engineer, Education Works Division, Thatta
- 2 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWD/ 1570 dated 16.03.2017
- 3 Tender Description/Name of work/item : Repair of (21) Adopted Schools of District Thatta 2016-17
38 GBPS Imam Ali Brohi
- 4 Method of Procurement : Single Stage - One Envelope
- 5 Tender Published (Print & Electronic Media (SPPRA ID No. & News papers names with dates)
- a. SPPRA ID No. : SPPRA Serial No.32210
- b. Newspapers names with dates : Daily Awami Awaz Karachi 19.03.2017
Daily Ibrat Hyderabad 20.03.2017
Daily Express Tribune Karachi 19.03.2017
Daily Jang Karachi 20.03.2017
- 6 Total Bid documents Sold : 03 Nos
- 7 Total Bids Received : 03 Nos
- 8 Technical Bid Opening date: (if applicable) : Not applicable
(Provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) : Not applicable
- 10 Bid(s) Rejected : 02 Nos
- 11 Financial Bid Opening date : 07.04.2017 at 3.00pm in the office of the undersigned

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/S Aslam Khaskheli	1,604,484	1st	Within estimated cost	Lowest	
2	M/S Ali Murtaza Kumbhar	1,616,087	2nd		Highest	
3	M/S Ahmed Khan Palari	1,618,402	3rd		Highest	


 (Engr. Najmi Iftikhar)
 Assistant Engineer / Member PC
 Education Works Sub Division
 Thatta


 (Engr. Syed Nadeem Ahmed Zaidi)
 Assistant Engineer / Member PC
 Public Health Eng: Sub Division
 Thatta



 (Engr. Ishwar Lal)
 Executive Engineer / Chairman PC
 Education Works Division
 Thatta


COMPARATIVE STATEMENT / FINANCIAL REVIEW


Name of work : Repair of (21) Adopted Schools of District Thatta 2016-17
 Estimate sanctioned for : 38 GBPS Imam Ali Brohi
 Tender Reference No : Rs.
 Date of issuance of bidding documents : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
 Dead line for submission of bids : From the date of publication in press and hoisted on website of SPPRA at or before 2.00pm on 06.04.2017
 Venue, time and date of bids opening : 07.04.2017 up to 2.00pm in the office of the undersigned
 : 07.04.2017 at 3.00pm in the office of the undersigned

As per sanctioned estimate		Rate Quoted by the Bidders / Contractors					
Description of items	Amount	M/S Aslam Khaskheli		M/S Ali Murtaza Kumbhar		M/S Ahmed Khan Palari	
Civil Work		Civil Work		Civil Work		Civil Work	
Cost of schedule items	919,604	Cost of schedule items	919,604	Cost of schedule items	919,604	Cost of schedule items	919,604
Add. 10% above on s.items	91,960	12.74 % above on s.items	117,158	14.00 % above on s.items	128,745	14.25 % above on s.items	131,044
Cost of carriage	28,555	Cost of non schedule items	305,558	Cost of non schedule items	305,558	Cost of non schedule items	305,558
Cost of non schedule items	305,558						
Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting	
Cost of schedule items	161,720	Cost of schedule items	161,720	Cost of schedule items	161,720	Cost of schedule items	161,720
Add. 10% above on s.items	16,172	9.91 % above on s.items	16,026	9.92 % above on s.items	16,043	9.93 % above on s.items	16,059
Cost of non schedule items	84,418	Cost of non schedule items	84,418	Cost of non schedule items	84,418	Cost of non schedule items	84,418
Total Rs.	1,607,987	Total Rs.	1,604,484	Total Rs.	1,616,087	Total Rs.	1,618,402
Add. 01% Contingency	16,080						
Total Rs.	1,624,067	Saving Rs.	3,503	Excess Rs.	(8,100)	Excess Rs.	(10,415)
Say Rs.	1,624,000	%age	0.22%	%age	-0.50%	%age	-0.64%

Rate quoted by M/S Aslam Khaskheli for civil work 12.74% above and water supply & sanitary fitting 09.91% above found lowest, hence recommended for approval.


 (Engr. Najmi Iftikhar)
 Assistant Engineer / Member PC
 Education Works Sub Division
 Thatta


 (Engr. Syed Nadeem Ahmed Zaidi)
 Assistant Engineer / Member PC
 Public Health Eng: Sub Division
 Thatta



 (Engr. Ishwar Lal)
 Executive Engineer / Chairman PC
 Education Works Division
 Thatta


Bid Evaluation Report


- 1 Name of Procuring Agency : Executive Engineer, Education Works Division, Thatta
- 2 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
- 3 Tender Description/Name of work/item : Repair of (21) Adopted Schools of District Thatta 2016-17
39 GGPS Noor Muhammad Brohi
- 4 Method of Procurement : Single Stage - One Envelope
- 5 Tender Published (Print & Electronic Media (SPPRA ID No. & News papers names with dates)
- a. SPPRA ID No. : SPPRA Serial No.32210
- b. Newspapers names with dates : Daily Awami Awaz Karachi 19.03.2017
Daily Ibrat Hyderabad 20.03.2017
Daily Express Tribune Karachi 19.03.2017
Daily Jang Karachi 20.03.2017
- 6 Total Bid documents Sold : 03 Nos
- 7 Total Bids Received : 03 Nos
- 8 Technical Bid Opening date: (if applicable) : Not applicable
(Provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) : Not applicable
- 10 Bid(s) Rejected : 02 Nos
- 11 Financial Bid Opening date : 07.04.2017 at 3.00pm in the office of the undersigned

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/S Shah Nawaz Brohi	1,536,803	1st	Within estimated cost	Lowest	
2	M/S Mumtaz Ali Katiar	1,547,587	2nd		Highest	
3	M/S Ibrahim Lashari	1,558,361	3rd		Highest	


(Engr. Najmi Iftikhar)
Assistant Engineer / Member PC
Education Works Sub Division
Thatta


(Engr. Syed Nadeem Ahmed Zaidi)
Assistant Engineer / Member PC
Public Health Eng: Sub Division
Thatta


(Engr. Ishtwar Lal)
Executive Engineer / Chairman PC
Education Works Division
Thatta


1.523


COMPARATIVE STATEMENT / FINANCIAL REVIEW


Name of work : Repair of (21) Adopted Schools of District Thatta 2016-17
 Estimate sanctioned for : 39 GGPS Noor Muhammad Brohi
 Tender Reference No : Rs.
 Date of issuance of bidding documents : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
 Dead line for submission of bids : From the date of publication in press and hoisted on website of SPPRA at or before 2.00pm on 06.04.2017
 Venue, time and date of bids opening : 07.04.2017 up to 2.00pm in the office of the undersigned
 : 07.04.2017 at 3.00pm in the office of the undersigned

As per sanctioned estimate		Rate Quoted by the Bidders / Contractors					
Description of items	Amount	M/S Shah Nawaz Brohi		M/S Mumtaz Ali Katiar		M/S Ibrahim Lashari	
Civil Work		Civil Work		Civil Work		Civil Work	
Cost of schedule items	1,076,472	Cost of schedule items	1,076,472	Cost of schedule items	1,076,472	Cost of schedule items	1,076,472
Add. 10% above on s.items	107,647	14.00 % above on s.items	150,706	15.00 % above on s.items	161,471	16.00 % above on s.items	172,236
Cost of carriage	48,557	Cost of non schedule items	123,063	Cost of non schedule items	123,063	Cost of non schedule items	123,063
Cost of non schedule items	123,063						
Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting	
Cost of schedule items	92,943	Cost of schedule items	92,943	Cost of schedule items	92,943	Cost of schedule items	92,943
Add. 10% above on s.items	9,294	9.90 % above on s.items	9,201	9.92 % above on s.items	9,220	9.93 % above on s.items	9,229
Cost of non schedule items	84,418	Cost of non schedule items	84,418	Cost of non schedule items	84,418	Cost of non schedule items	84,418
Total Rs.	1,542,394	Total Rs.	1,536,803	Total Rs.	1,547,587	Total Rs.	1,558,361
Add. 01% Contingency	15,424						
Total Rs.	1,557,818	Saving Rs.	5,591	Excess Rs.	(5,193)	Excess Rs.	(15,967)
Say Rs.	1,558,000	%age	0.36%	%age	-0.34%	%age	-1.03%

Rate quoted by M/S Shah Nawaz Brohi for civil work 14.00% above and water supply & sanitary fitting 09.90% above found lowest, hence recommended for approval.


 (Engr. Najmi Htikhan)
 Assistant Engineer / Member PC
 Education Works Sub Division
 Thatta


 (Engr. Syed Nadeem Ahmed Zaidi)
 Assistant Engineer / Member PC
 Public Health Eng. Sub Division
 Thatta



 (Engr. Ishwar Lal)
 Executive Engineer / Chairman PC
 Education Works Division
 Thatta


Bid Evaluation Report


- 1 Name of Procuring Agency : Executive Engineer, Education Works Division, Thatta
- 2 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
- 3 Tender Description/Name of work/item : Repair of (21) Adopted Schools of District Thatta 2016-17
40 GGPS Yousif Helaya
- 4 Method of Procurement : Single Stage - One Envelope
- 5 Tender Published (Print & Electronic Media (SPPRA ID No. & News papers names with dates)
- a. SPPRA ID No. : SPPRA Serial No.32210
- b. Newspapers names with dates : Daily Awami Awaz Karachi 19.03.2017
Daily Ibrat Hyderabad 20.03.2017
Daily Express Tribune Karachi 19.03.2017
Daily Jang Karachi 20.03.2017
- 6 Total Bid documents Sold : 03 Nos
- 7 Total Bids Received : 03 Nos
- 8 Technical Bid Opening date: (if applicable) : Not applicable
(Provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) : Not applicable
- 10 Bid(s) Rejected : 02 Nos
- 11 Financial Bid Opening date : 07.04.2017 at 3.00pm in the office of the undersigned

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/S Ali Murtaza Kumbhar	1,297,345	1st	Within estimated cost	Lowest	
2	M/S Wadero Muhammad Dal	1,302,282	2nd		Highest	
3	M/S Ahmed Khan Palari	1,303,348	3rd		Highest	


(Engr. Najmi Iftikhar)
Assistant Engineer / Member PC
Education Works Sub Division
Thatta


(Engr. Syed Nadeem Ahmed Zaidi)
Assistant Engineer / Member PC
Public Health Eng: Sub Division
Thatta


(Engr. Ishwar Lal)
Executive Engineer / Chairman PC
Education Works Division
Thatta


1.315


COMPARATIVE STATEMENT / FINANCIAL REVIEW


Name of work : Repair of (21) Adopted Schools of District Thatta 2016-17
 Estimate sanctioned for : GGPS Yousif Helaya
 Tender Reference No : Rs.
 Date of issuance of bidding documents : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
 Dead line for submission of bids : From the date of publication in press and hoisted on website of SPPRA at or before 2.00pm on 06.04.2017
 Venue, time and date of bids opening : 07.04.2017 up to 2.00pm in the office of the undersigned
 : 07.04.2017 at 3.00pm in the office of the undersigned

As per sanctioned estimate		Rate Quoted by the Bidders / Contractors					
Description of items	Amount	M/S Ali Murtaza Kumbhar		M/S Wadero Muhammad Dal		M/S Ahmed Khan Palari	
Civil Work		Civil Work		Civil Work		Civil Work	
Cost of schedule items	703,600	Cost of schedule items	703,600	Cost of schedule items	703,600	Cost of schedule items	703,600
Add. 10% above on s.items	70,360	14.40 % above on s.items	101,318	15.10 % above on s.items	106,244	15.25 % above on s.items	107,299
Cost of carriage	34,524	Cost of non schedule items	286,178	Cost of non schedule items	286,178	Cost of non schedule items	286,178
Cost of non schedule items	286,178						
Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting	
Cost of schedule items	110,846	Cost of schedule items	110,846	Cost of schedule items	110,846	Cost of schedule items	110,846
Add. 10% above on s.items	11,085	9.91 % above on s.items	10,985	9.92 % above on s.items	10,996	9.93 % above on s.items	11,007
Cost of non schedule items	84,418	Cost of non schedule items	84,418	Cost of non schedule items	84,418	Cost of non schedule items	84,418
Total Rs.	1,301,011	Total Rs.	1,297,345	Total Rs.	1,302,282	Total Rs.	1,303,348
Add. 01% Contingency	13,010						
Total Rs.	1,314,021	Saving Rs.	3,666	Excess Rs.	(1,271)	Excess Rs.	(2,337)
Say Rs.	1,314,000	%age	0.28%	%age	-0.10%	%age	-0.18%

Rate quoted by M/S Ali Murtaza Kumbhar for civil work 14.40% above and water supply & sanitary fitting 09.91% above found lowest, hence recommended for approval.


 (Engr. Najmi Iftikhar)
 Assistant Engineer / Member PC
 Education Works Sub Division
 Thatta


 (Engr. Syed Nadeem Ahmed Zaidi)
 Assistant Engineer / Member PC
 Public Health Eng: Sub Division
 Thatta


 (Engr. Ishwar Lal)
 Executive Engineer / Chairman PC
 Education Works Division
 Thatta

Bid Evaluation Report


- 1 Name of Procuring Agency : Executive Engineer, Education Works Division, Thatta
- 2 Tender Reference No : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
- 3 Tender Description/Name of work/item : Missing Facilities / Renovation GBHS Thatta (C/W) & Masjid
41 Civil Work
- 4 Method of Procurement : Single Stage - One Envelope
- 5 Tender Published (Print & Electronic Media (SPPRA ID.No. & News papers names with dates)
- a. SPPRA ID No. : SPPRA Serial No.32210
- b. Newspapers names with dates : Daily Awami Awaz Karachi 19.03.2017
Daily Ibrat Hyderabad 20.03.2017
Daily Express Tribune Karachi 19.03.2017
Daily Jang Karachi 20.03.2017
- 6 Total Bid documents Sold : 03 Nos
- 7 Total Bids Received : 03 Nos
- 8 Technical Bid Opening date: (if applicable) : Not applicable
(Provide details in separate form)
- 9 No. of Bid technically qualified (if applicable) : Not applicable
- 10 Bid(s) Rejected : 02 Nos
- 11 Financial Bid Opening date : 07.04.2017 at 3.00pm in the office of the undersigned

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
0	1	2	3	4	5	6
1	M/S Mumtaz Ali Memon	13,403,434	1st	Within estimated cost	Lowest	
2	M/S Khawar Hussain memon	13,477,775	2nd		Highest	
3	M/S Anwar Hussain Memon	13,494,931	3rd		Highest	



(Engr. Najmi Iftikhar)
Assistant Engineer / Member PC
Education Works Sub Division
Thatta



(Engr. Syed Nadeem Ahmed Zaidi)
Assistant Engineer / Member PC
Public Health Eng: Sub Division
Thatta



(Engr. Ishwar Lal)
Executive Engineer / Chairman PC
Education Works Division
Thatta


16.03


COMPARATIVE STATEMENT / FINANCIAL REVIEW


Name of work : Missing Facilities / Renovation GBHS Thatta (C/W) & Masjid 2016-17
 Estimate sanctioned for : 41 Civil Work
 Tender Reference No : Rs.
 Date of issuance of bidding documents : Notice Inviting Tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017
 Dead line for submission of bids : From the date of publication in press and hoisted on website of SPPRA at or before 2.00pm on 06.04.2017
 Venue, time and date of bids opening : 07.04.2017 up to 2.00pm in the office of the undersigned
 : 07.04.2017 at 3.00pm in the office of the undersigned

As per sanctioned estimate		Rate Quoted by the Bidders / Contractors					
Description of items	Amount	M/S Mumtaz Ali Memon ✓		M/S Khawar Hussain memon ✓		M/S Anwar Hussain Memon ✓	
Civil Work		Civil Work		Civil Work		Civil Work	
Cost of schedule items	11,437,109	Cost of schedule items	11,437,109	Cost of schedule items	11,437,109	Cost of schedule items	11,437,109
Add. 10% above on s.items	1,143,711	13.55 % above on s.items	1,549,728	14.20 % above on s.items	1,624,069	14.35 % above on s.items	1,641,225
Cost of carriage	433,365	Cost of non schedule items	416,597	Cost of non schedule items	416,597	Cost of non schedule items	416,597
Cost of non schedule items	416,597						
Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting		Water Supply & S.Fitting	
Cost of schedule items	-	Cost of schedule items	-	Cost of schedule items	-	Cost of schedule items	-
Add. 10% above on s.items	-	9.90 % above on s.items	-	9.91 % above on s.items	-	9.92 % above on s.items	-
Cost of non schedule items	-	Cost of non schedule items	-	Cost of non schedule items	-	Cost of non schedule items	-
Total Rs.	13,430,782	Total Rs.	13,403,434	Total Rs.	13,477,775	Total Rs.	13,494,931
Add. 01% Contingency	134,308	Saving Rs.	27,348	Excess Rs.	(46,993)	Excess Rs.	(64,149)
Total Rs.	13,565,090	%age	0.20%	%age	-0.35%	%age	-0.48%
Say Rs.	13,565,000						

Rate quoted by M/S Mumtaz Ali Memon for civil work 13.55% above and water supply & sanitary fitting 09.90% above found lowest, hence recommended for approval.


 (Engr. Najmi Iftikhar)
 Assistant Engineer / Member PC
 Education Works Sub Division
 Thatta


 (Engr. Syed Nadeem Afif Zaidi)
 Assistant Engineer / Member PC
 Public Health Eng. Sub Division
 Thatta


 (Engr. Ishwar Lal)
 Executive Engineer / Chairman PC
 Education Works Division
 Thatta

MINUTES OF MEETING OF PROCUREMENT COMMITTEE HELD ON
07.04.2017 IN THE OFFICE OF THE EXECUTIVE ENGINEER, EDUCATION
WORKS DIVISION, THATTA

List of participants attached separately

In pursuance to Government of Sindh, Education & Literacy Department, Karachi Notification No.SO(G)EDU/E&A/PRO-EW/14-15 dated 28.04.2015, relating to the constitution of Procurement Committee for procurement of works for various Educational Institutes under Rule-7 of SPPRA 2010, a meeting of Procurement Committee was scheduled under the Chairmanship of Chairman, Procurement Committee (Executive Engineer, Education Works Division, Thatta) on 07.04.2017 @ 03.00pm in the office of the Executive Engineer, Education Works Division, Thatta to open the Bids.

2. Meeting was started with recitation of Holy Quran.
3. Chairman, Procurement Committee briefs the participants about the agenda.
4. Chairman of the Procurement Committee informed the participants that Bids were invited from interested Bidders publically in Sindhi, Urdu and English National Newspapers through Director of Information (Advertisement), Government of Sindh, Karachi as well as hoisting on official website of Sindh Public Procurement Regulatory Authority, Government of Sindh for various Development schemes vide notice inviting tender No.TC/G-55/EWDT/ 1570 dated 16.03.2017.
5. Accordingly bidding documents were issued to interested Bidders from the date of publication of NIT in the Newspapers and hoisting on website to 06.04.2017 upto 2.00pm. The deadline for submission / return of bidding documents duly sealed and complete in all respects was given on or before 07.04.2017 latest by 2.00pm for opening at 3.00pm on the same day in the office of the Executive Engineer, Education Works Division, Thatta at Makli before the Procurement Committee and representatives of interested Bidders.



6. During the opening of the bids, the bid amount of each Bidder was readout loudly before the Procurement Committee members and the bidders authorized representatives present at the time of opening. The bids were evaluated properly and calculated all the figures arithmetically. After completing evaluation process, which are found the lowest, best evaluation and workable may be recommend to the competent authority for approval. The Bid Evaluation Reports along with other relevant documents may be hoisted at SPPRA website, as well as letter of acceptance may be issued as per SPPRA Rules 2010 (amended 2013).

Meeting was ended with a vote of thanks from and to the Chair.



(Engr. Najmi Ifikhar)
Assistant Engineer / Member PC
Education Works Sub-Division
Thatta



(Engr. Syed Nadeem Ahmed Zaidi)
Assistant Engineer / Member PC
Public Health Eng: Sub Division
Thatta



(Engr. Harwar Lal)
Executive Engineer / Chairman PC
Education Works Division,
Thatta



Bidders Qualification Report
(Refer to Rule-46(1)(a)(i & ii) of SPP Rules, 2010 amended to date)


S. No.	Name of Bidders / Firm	Full Name, Complete Address, Telephone Number, Fax Number, E-Mail & Organization of Structure	Copy of C.N.L.C of proprietor / partners (if any)	Complete Bio-Data of One B.E Graduate and One Diploma Engineer (Civil) Associated with Firm / Bidder	Valid Registration with Federal Board of Revenue (FBR) for Income Tax (N.T.N)	Valid Registration with Sindh Revenue Board (SRB)	Valid Electric Licence for Electrical Works only	Valid Registration with Gas Authorities for Gas Works only	Valid Registration with Pakistan Engineering Council (Category, limit & specialization) for the works costing more than Rs.4.000m only. No PEC licence required for the works costing upto Rs.4.000m	Relevant experience in similar field of work of last three years	Turn-over of last three years with bank balance as per SPPRA Rules	Affidavit regarding Any Dispute in Court of Law & Stopping of Work of Firm @ Any Executing Agency	Affidavit regarding Non-Black Listing of Firm by Government's, Semi Government's Autonomous Bodies Executing Agency	Affidavit regarding List of Partners / Partnership Deed with Director / Proprietor etc with Complete Information alongwith Power of Attorney / Sole Proprietor	Affidavit regarding Information submitted by Bidder / Firms is correct	Remarks	
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	
1	M/S Abdul Razaque Khan	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
2	M/S Dilawar Khan & Brothers	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
3	M/S Jeelani Construction & Contractors	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
4	M/S Mumtaz Ali Memon	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
5	M/S Khawar Hussain Memon	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
6	M/S Anwar Hussain Memon	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
7	M/S Ali Murtaza Kumbher	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
8	M/S Wadero Muhammad Dalk	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
9	M/S Ahmed Khan Palari	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
10	M/S Shah Nawaz Brohi	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
11	M/S Mumtaz Ali Katiar	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
12	M/S Ibrahim Lashari	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified


S. No.	Name of Bidders / Firm	Full Name, Complete Address, Telephone Number, Fax Number, E-Mail & Organization of Structure	Copy of C.N.I.C of proprietor / partners (if any)	Complete Bio-Data of One B.E Graduate and One Diploma Engineer (Civil) Associated with Firm / Bidder	Valid Registration with Federal Board of Revenue (FBR) for Income Tax (N.T.N)	Valid Registration with Sindh Revenue Board (SRB)	Valid Electric Licence for Electrical Works only	Valid Registration with Gas Authorities for Gas Works only	Valid Registration with Pakistan Engineering Council (Category, limit & specialization) for the works costing more than Rs.4.000m only. No PEC licence required for the works costing upto Rs.4.000m	Relevant experience in similar field of work of last three years	Turn-over of last three years with bank balance as per SPPRA Rules	Affidavit regarding Any Dispute in Court of Law & Stopping of Work of Firm @ Any Executing Agency	Affidavit regarding Non-Black Listing of Firm by Government's, Semi Government's Autonomous Bodies Executing Agency	Affidavit regarding List of Partners / Partnership Deed with Director / Proprietor etc with Complete Information alongwith Power of Attorney / Sole Proprietor	Affidavit regarding Information submitted by Bidder / Firms is correct	Remarks
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17
13	M/S Aslam Khaskheli	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
14	M/S Abdul Karim Samoon	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
15	M/S Zaman Khan Pathan	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
16	M/S Nabi Bux Hathiar	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
17	M/S Muhammad Ramzan Memon	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
18	M/S Anwar Hussain Sarki	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
19	M/S Muhammad Juman Kahiyoo	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
20	M/S Haji Khuda Bux Palari	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
21	M/S Abdul Rasheed Bhutto	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
22	M/S Nigab-e-Karimi Construction Co	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
23	M/S Sakhi Datar Construction Co	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
24	M/S Jam Nizamuddin Enterprises	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
25	M/S Yar Muhammad Samoon	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified


S. No.	Name of Bidders / Firm	Full Name, Complete Address, Telephone Number, Fax Number, E-Mail & Organization of Structure	Copy of C.N.I.C of proprietor / partners (if any)	Complete Bio-Data of One B.E Graduate and One Diploma Engineer (Civil) Associated with Firm / Bidder	Valid Registration with Federal Board of Revenue (FBR) for Income Tax (N.T.N)	Valid Registration with Sindh Revenue Board (SRB)	Valid Electric Licence for Electrical Works only	Valid Registration with Gas Authorities for Gas Works only	Valid Registration with Pakistan Engineering Council (Category, limit & specialization) for the works costing more than Rs.4.000m only. No PEC licence required for the works costing upto Rs.4.000m	Relevant experience in similar field of work of last three years	Turn-over of last three years with bank balance as per SPPRA Rules	Affidavit regarding Any Dispute in Court of Law & Stopping of Work of Firm (at Any Executing Agency	Affidavit regarding Non-Black Listing of Firm by Government's, Semi Government's Autonomous Bodies Executing Agency	Affidavit regarding List of Partners / Partnership Deed with Director / Proprietor etc with Complete Information alongwith Power of Attorney / Sole Proprietor	Affidavit regarding Information submitted by Bidder / Firms is correct	Remarks
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17
26	M/S Allah Dino Bhatti	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
27	M/S Ramzan Sehwan Memon	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
28	M/S Shafi Muhammad & Co	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
29	M/S Amir Bux Halo	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
30	M/S Muhammad Ameen Brohi	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
31	M/S Muhammad Aslam Khushik	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
32	M/S Aslam Khaskheli	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
33	M/S Shoaib Hussain Shah	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
34	M/S Kandu	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
35	M/S Qadir Bux Brohi	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
36	M/S Mehmood Ali Traders	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
37	M/S Farhan H Enterprises	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
38	M/S Muhammad Rizwan Awan	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
39	M/S Zafar Ali Memon	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified

S. No.	Name of Bidders / Firm	Full Name, Complete Address, Telephone Number, Fax Number, E-Mail & Organization of Structure	Copy of C.N.I.C of proprietor / partners (if any)	Complete Bio-Data of One B.E Graduate and One Diploma Engineer (Civil) Associated with Firm / Bidder	Valid Registration with Federal Board of Revenue (FBR) for Income Tax (N.T.N)	Valid Registration with Sindh Revenue Board (SRB)	Valid Electric Licence for Electrical Works only	Valid Registration with Gas Authorities for Gas Works only	Valid Registration with Pakistan Engineering Council (Category, limit & specialization) for the works costing more than Rs.4.000m only. No PEC licence required for the works costing upto Rs.4.000m	Relevant experience in similar field of work of last three years	Turn-over of last three years with bank balance as per SPPRA Rules	Affidavit regarding Any Dispute in Court of Law & Stopping of Work of Firm @ Any Executing Agency	Affidavit regarding Non-Black Listing of Firm by Government's, Semi Government's Autonomous Bodies Executing Agency	Affidavit regarding List of Partners / Partnership Deed with Director / Proprietor etc with Complete Information alongwith Power of Attorney / Sole Proprietor	Affidavit regarding Information submitted by Bidder / Firms is correct	Remarks
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17
40	M/S Engr. Zulifqar Ali Bhattu & Co	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
41	M/S Munir Jawaid Bhatti	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
42	M/S Shabbir Ahmed & Co	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
43	M/S Khaskheli Construction & Co	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
44	M/S Aijaz Ali Khatti	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
45	M/S Aryan Engineers	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
46	M/S Mumtaz Ali Soomro	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
47	M/S Tawaka; Enterprises	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
48	M/S Sher Muhammad Mando	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
49	M/S Ghulam Hyder	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
50	M/S Muhammad Juman Paliyo	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
51	M/S Allah Warrayo Quzi	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
52	M/S Aloo Mal Construction Company	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
53	M/S Muhammad Qasim Brohi	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified

S. No.	Name of Bidders Firm	Full Name, Complete Address, Telephone Number, Fax Number, E-Mail & Organization of Structure	Copy of C.N.I.C of proprietor / partners (if any)	Complete Bio-Data of One B.E Graduate and One Diploma Engineer (Civil) Associated with Firm / Bidder	Valid Registration with Federal Board of Revenue (FBR) for Income Tax (N.T.N)	Valid Registration with Sindh Revenue Board (SRB)	Valid Electric Licence for Electrical Works only	Valid Registration with Gas Authorities for Gas Works only	Valid Registration with Gas Authorities for Gas Works only	Valid Registration with Pakistan Engineering Council (Category, limit & specialization) for the works costing more than Rs.4.000m only. No PEC licence required for the works costing upto Rs.4.000m	Relevant experience in similar field of work of last three years	Turn-over of last three years with bank balance as per SPPRA Rules	Affidavit regarding Any Dispute in Court of Law & Stopping of Work of Firm @ Any Executing Agency	Affidavit regarding Non-Black Listing of Firm by Government's, Semi Government's Autonomous Bodies Executing Agency	Affidavit regarding List of Partners Partnership Deed with Director Proprietor etc with Complete Information alongwith Power of Attorney / Sole Proprietor	Affidavit regarding Information submitted by Bidder Firms is correct	Remarks
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	
54	M/S Syed Mehmood Alam Shah	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
55	M/S A. Farooq & Brothers	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
56	M/S Wasif Ghafoor Engineering & Contractor	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
57	M/S Abdul Malik Khan	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
58	M/S Ghulam Qadir Gandro	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
59	M/S Muntaz Hussain Soomro	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified


 (Engr. Najmi Iftikhar)
 Assistant Engineer / Member PC
 Education Works Sub Division
 Thatta


 Engr. Syed Nadeem Ahmed Zaidi
 Assistant Engineer / Member PC
 Public Health Eng: Sub Division
 Thatta


 (Engr. Ishwar Lal)
 Executive Engineer / Chairman PC
 Education Works Division
 Thatta

Attendance Sheet

Opening of Bids before the interested Bidders or their representatives

Reference : Notice Inviting Tender No.TC/G-55/EWDT/1570 dated 16.03.2017

Date of issuance of bidding documents : From the date of publication in press and hoisted on website of SPPRA at or before 2.00pm on 06.04.2017

Dead line for submission of bids : 07.04.2017 up to 2.00pm in the office of the undersigned

Venue, time and date of bids opening : 07.04.2017 at 3.00pm in the office of the undersigned

S #	Name	Name of Agency / Firm	PTCL / Mobile #	Signature
1	Ishwar Gh.	XEN, edu. works. Thalra Chairman.	03073204410	
2	Syed Nadeem Almad Zaidi	AEM PDES Thatta		
3	NAJMI / FTIKHAR	ASSISTANT ENGINEER E.W.S.D. THATTA	0300-2831801	
4	ALI RAHBEK	DAC		
5				
6				
7				
8				
9				
10				
11				

قمبر پوليس پاران 12 ڏوهارين کي گرفتار ڪرڻ جي دعويٰ

قمبر (ڊا) ايس ايس پي قمبر شھدادڪوٽ ساجد امير سدوڙي جي حڪم تي قمبر ضلعي جي مختلف ٿاڻن جي پوليس سنيپ چيڪنگ دوران 12 گھربل ڏوهارين کي گرفتار ڪري ورتو آھي.



ايس ايس پي آف دي ايگريڪيٽو انجنيئر ايڇوڪيشن روڪس ڊويزن لئو اسڪول ايڇوڪيشن ڊپارٽمينٽ، سنڌ حڪومت
 سامھون مڪلي قبرستان، جنگشاهي روڊ، مڪلي، لئو
 فون: 0298_9200013
 No. TC/G-55/EWDT/1570 dated: 16.03.2017

ٽينڊر گھراڻي جو نوٽيس

ھيٺين ڪمن لاءِ دلچسپي رکندڙ ٻڌڻي / فرمن کان سنڌ پبلڪ پروڪيورمينٽ ريگيوليٽري اٿارٽي، رولز 2010 (اڄ تائين ترميم ٿيل) ھيٺ ايس پي بي آر اي جي اسٽينڊرڊ بڊنگ دستاويزن تي مھربند ٻڌڻي گھراڻين ٿا.
 2- دلچسپي رکندڙ ٻڌڻي کي، ھيٺ صحيح ڪندڙ جي نالي تي ڪمپنيءَ، ليشنر ھيڊ تي لکيل درخواست تي ۽ ھر ھڪ ڪم آڏو جائيل بڊنگ دستاويزن تي (موٽ جو گھڻي نه) جي اڌاڻڪي تي بڊنگ دستاويزن جاري ڪيا ويندا.
 ٻڌڻي جي جاري / جمع ڪرائڻ ۽ کوٽڻ لاءِ پروگرام.

سريبل نمبر	تفصيل	پھرين ڪوشش	موٽ نه ملڻ جي صورت ۾ ٻي ڪوشش
(A)	بڊنگ دستاويزن جي جاري ڪرڻ جي تاريخ	هن اشتهار جي شايع ٿيڻ جي تاريخ کان ايس پي بي آر اي جي ويب سائيٽ يا 06.04.2017 تي 2 وڳي کان اڳ	10.04.2017 تي يا 17.04.2017 تي 2 وڳي کان اڳ
(B)	ٻڌڻي جمع ڪرائڻ جي آخري تاريخ	07.04.2017 تي 2 وڳي تائين ھيٺ صحيح ڪندڙ جي آفيس ۾ ۽ وڳي تائين ھيٺ صحيح ڪندڙ جي آفيس ۾.	18.04.2017 تي 2 وڳي تائين ھيٺ صحيح ڪندڙ جي آفيس ۾.
(C)	ٻڌڻي کوٽڻ جو ھنڌ، وقت ۽ تاريخ	07.04.2017 تي 3 وڳي تائين ھيٺ صحيح ڪندڙ جي آفيس ۾ ۽ وڳي تائين ھيٺ صحيح ڪندڙ جي آفيس ۾	18.04.2017 تي 3 وڳي تائين ھيٺ صحيح ڪندڙ جي آفيس ۾

- 3- سنھني دلچسپي رکندڙن جي لاءِ بڊنگ کليل آھي.
- 4- پروڪيورمينٽ جو طريقي ڪار يعني سنگل اسٽيج- سنگل لفافو
- 5- ٻڌڻي جي مدت جو معيار (90) نوي ڏينھن آھي.

ڪمن جي لسٽ

سريبل نمبر	اسڪوپ / ڪم جو نالو	ڪيل رفر (ملين روپيا)	ٻڌڻي جي تاريخ	مڪمل ڪرڻ جو مھينو	بڊنگ دستاويزن جي تاريخ
1	لٽي ضلعي ۾ ايليمينٽري اسڪولن جي ريهيبلٽيشن / امپروومينٽ. 2016-17	4.708	بڊنگ دستاويزن جو 5 سيڪڙو	12 مھينا	3000
2	جي پي پي ايس حسين دفرائي	2.247	ساڳيو	12 مھينا	3000
3	جي پي پي ايس صالح ڪرناڻي واقع گل حسن سولنگي	1.540	ساڳيو	12 مھينا	3000
4	جي پي پي ايس نبي بخش مسالھ	2.295	ساڳيو	12 مھينا	3000
5	جي پي پي ايس آدر جاگرو	1.480	ساڳيو	12 مھينا	3000
6	جي پي پي ايس عبدالله گير	1.442	ساڳيو	12 مھينا	3000
7	جي پي پي ايس عيسيٰ سومرو	1.933	ساڳيو	12 مھينا	3000
8	جي پي پي ايس تاج محمد سومرو	1.627	ساڳيو	12 مھينا	3000
9	جي پي پي ايس وٺي دادو ھڏيو	7.882	ساڳيو	12 مھينا	3000
10	جي پي پي ايس براءِ ٺھڙو	7.004	ساڳيو	12 مھينا	3000
11	جي پي پي ايس بهارا	1.510	ساڳيو	12 مھينا	3000
12	جي پي پي ايس چنگل خاصخيلي	1.390	ساڳيو	12 مھينا	3000
13	جي پي پي ايس ميهڙو	1.878	ساڳيو	12 مھينا	3000
14	جي پي پي ايس رضا محمد بھرج	1.439	ساڳيو	12 مھينا	3000
15	لٽي ۾ پراڻي اسڪول لاءِ شيٽلز جي اڏاوت 2016-17	4.204	ساڳيو	12 مھينا	3000
16	جي پي پي ايس گوڏر جاگرو واقع خدا بخش بروھي	4.204	ساڳيو	12 مھينا	3000
17	جي پي پي ايس حافظ چنا واقع محسن درس	4.204	ساڳيو	12 مھينا	3000
18	جي پي پي ايس ولي محمد شيخ	4.204	ساڳيو	12 مھينا	3000
19	جي پي پي ايس ڪروچان شھر	4.204	ساڳيو	12 مھينا	3000
20	لٽي ضلعي ۾ واقع جي پي ايس پير محمد بروھي ۾ پراڻي اسڪول کي مڊل اسڪول جو درجو ڏيڻ	8.800	ساڳيو	12 مھينا	3000
21	جي پي پي ايس لٽي (ليبارٽريز / ليول بلاڪ) جي ريهيبلٽيشن / امپروومينٽ. 2016-17	13.00	ساڳيو	12 مھينا	3000
22	ھائر اسڪول ۽ ھائر سيڪنڊري اسڪول جي پي ايس لٽي جي	19.000	ساڳيو	12 مھينا	3000

ڪنڌڪوٽ ۾ اير ڪيو اير پارن پور تاسيس ملھايو ويو

ڪنڌ ڪوٽان ۱۰ ڪنڌ ڪوٽ و متحدا پاڪستان جي 33 پور تاسيس جي حوالي سان زونل آفيس ۾ مقامي اڳواڻ غلام عباس باحڪائي، هريش لال، سرفراز سنجراني ۽ ٻين گڏجي ڪيڪ ڪٽائي انهي دوران اڳواڻن پنهنجي بيان ۾ چيو ته عوام جي حقن جي جيڪا جدوجهد آهي اها جاري رهندي.

ساماري ويجهو پيٽرول پمپ جي آفيس کي باھ، جاني نقصان نه ٿيو

سامارا (پا) ساماري لڳ بچائيند روڊ تي صالح پيٽرول پمپ تي شڪارو زاهمون جي پيٽرول پمپ جي هڪ پمپ کي اوچتو مٽي لڳي وئي جنهن دوران شهرين مٽي ڪري باھ تي قابو ٿي ويو. باھ سبب ڪو به جاني نقصان نه ٿيو. باھ جو ڪارڻ بجلي جي شارٽ سرڪٽ ٻڌائي پئي وئي. واقعي سبب شهر ۾ خوف و حراس پکڙجي ويو.

ڪنڌڪوٽ ۾ بوٽو لڳائي وڌڪاري مھر جو آغاز ڪيو ويو

ڪنڌ ڪوٽان ۱۰ ڊائريڪٽر ڪاليجن لاءِ ڪوٽل شفيق رند وٽ بوٽو جي مھر جي حوالي سان ڪشمور، ڪنڌ ڪوٽ جي ڪاليجن جو دورو ڪيو جنهن دوران وڻ لڳائي افتتاح ڪيو انهي دوران ڊائريڪٽر ڪاليجن لاءِ ڪوٽل شفيق رند چيو ته ڪاليجن جي انڊر ٽيلبر جي معيار ۽ ماحول کي بهتر ڪرڻ جي ڪوشش ڪئي ويندي جئين شاگرد هوشيار ۽ قابل ٿي ڪري پنهنجي شهر ۽ ڪاليجن جو ملڪ انڊر نالو روشن ڪري سگهي انهي دوران وڏي ڪاليج جي پرنسپال سيد اياز شاه سميت ٻيا عملدار پڻ موجود هئا.

قائم علي شاھ جي ڪوٽ بنگلو شهر ۾ تعزيت

خيرپور (ڊا) سنڌ جي اڳوڻي وڏي وزير سيد قائم علي شاھ جي ڪوٽ بنگلو شهر پهچي نيشنل بنگلو آف پاڪستان لاءِ ڪرائي وڃڻ جي حتمل مٽيچر ممتاز پٽي سان سندس امڙ جي وفات تي تعزيت ڪئي. ان موقعي تي مظهر علي مگھڙيا، اڳوڻو صلاحڪار لعل بخش منگي، امتياز ملاح، امام ڏنو ملاح، اسد قليوٽو، زاھد قليوٽو ۽ ٻيا پ پ اڳواڻ ساٿس گڏ هيا.

پت کي بچائي انصاف ڪريو ڳوٺ واسيءَ جو احتجاج

پيرجوڳوٺ (پا) پيرجوڳوٺ جي ميمڻ پاڙي جي رهواسي اهد بچايو ميمڻ صحافين آڏو سخت احتجاج ڪندي چيو ته منهنجي پت امتياز ميمڻ کي سس ۽ سندس زال پرشمال بڻائي ڇڏيو ۽ مون کي خدشو آهي ته کيس قتل ڪيو ويندو هن چيو ته احتجاج ۽ ڊانهون ڪرڻ تي مون کي به قتل ڪرڻ ۽ ڪوڙن ڪيسن ۾ لاسائڻ جون ڌمڪيون ڏنيون پير جوڳوٺ، جنهن کيس سخت پریشان آهيان، هن آءٌ جي سنڌ، ڊي آءٌ جي سکر، ايس ايس پي خيرپور کان مطالبو ڪيو ته منهنجي پت کي بچائي انصاف ڪيو وڃي.

شهيد سورهيا جي 74 هين ورسي سڀاڻي پيرجوڳوٺ ۾ ملهائي ويندي

پيرجوڳوٺ (پا) وطن يا ڪفن آزادي يا موت نعري جي خالق ۽ انگريزن سان مهاڏو اٽڪائيندڙ پير صيفت الله شاھ المعروف شهيد سورهيا جي 74 هين ورسي 20 مارچ سڀاڻي سومر ڏينهن پيرجوڳوٺ ۾ ملهائي ويندي، جنهن جو مهمان خاص حرن جي روحاني پيشوا پير باگاري جو وڏو فرزند اير پي اي سيد محمد راشد شاھ راشدي هوندو، جنهن ۾ سورهيا بادشاھ جي زندگيءَ تي روشني وڌي ويندي، ٻئي طرف پيرجوڳوٺ جي سڄاڻ ڌرين ڪاميٽي صبح ميمڻ قاضي محيب، اصغر ابڙو ۽ ٻين سنڌ حڪومت کان مطالبو ڪيو آهي ته سورهيا بادشاھ جي شهادت واري ڏينهن تي عام موڪل ڪري سرڪاري سطح



ملير، بلديا چيئرمين جان محمد بلوچ نالي جو

پڙيهي ڪمپنين جي پاڪستان ۾ فيڪٽ ايگريڪيشن تحت 3 ڏينهن واري 6

ڪانفرنس ۾ 15 ملڪن کان 150 ڪمپني ڪمپنين سمي ٽوائزي تي هلندڙ پيٽرول، سولر پيلٽ لاهور (پا) فيڪٽ ايگريڪيشن تحت 3 ڏينهن ڪانفرنس گذريل ڏينهن لاهور ۾ پڄاڻي، تي ٻين سفير تنزلي بڏايو ٿي ڪانفرنس ۾ 15 ملڪن کي نمائندن شرڪت ڪئي. ڪمپنين سولر تي ها رکڻاڻن، جديد سولر پيلٽ، انورٽر ۽ ٻيون معد ڪانفرنس دوران اسٽارٽ جو دورو ڪري ۽ نئين ٽيڊ ڪمپنين سولر جي شعبي ۾ پاڪستان ۾ سڙپ

نوان جتوئي ۾ وڻن جي واڌي

فارسٽ کاتي نوشهري فيروز جا عملدار وڻ دشمن روڊ جي ٻنهي پاسن کان واڌي وڻن جي واڌي بند ڪرائي وڃي ٻي صورت نوان جتوئي (پا) نوان جتوئي ۽ مٽياڻي روڊ ترم ڪيو. ان موقعي تي فردي پٽي، سچل ابڙي، جاتم فيروز جا عملدار صرف آفيسن تائين محدود آه دشمن واڌي ڪري رهيا آهن، روڊ جي ٻنهي پاسن واڌي ڪري قدرتي سونهن وڃائڻ چاهين ٿا، هنن واڌي بند ڪرائي وڃي ٻي صورت ۾ احتجاج جو

شاھ پور جهانيان ۾ ايرنگيشن متحده ڏ

ملازمين کي سن ڪوٽا، شهيد ڪوٽا، ٽائپر اسڪ جاتڙ مطالبيا منظور ڪيا وڃن ٻي صورت شاھ پور جهانيان (پا) شاھ پور جهانيان ۾ مڃتا لاءِ احتجاجي مظاهرو ڪيو، ان موقعي تي عزيز سنگراسي، پير علي شاھ، حاجي حبيب آغا ٻين چيو ته ملازمين کي سن ڪوٽا، شهيد ڪوٽا آهي، سنڌ حڪومت جاتڙ مسئلا حل ڪرڻ لاءِ نوٽيس وٺي مسئلا حل ڪيا وڃن ٻي صورت ۾ هٽائين.

سنڌ کي دهشتگردي کان پاڪ ڪري سڀني اڻڀرائين تي سيڪيورٽي نه ٿا ڏئي

سنڌ پوليس کي پنجاب کان وڌيڪ سهولتون آهن شهيدپور (پا) آءٌ جي سنڌ اي ڊي خواجھ شاھ گالھائيندي چيو ته سنڌ صوبن جي ڌرتي آهي سنڌ ۾ دهشتگردي کان پاڪ ڪري سگهجي جو سيڪيورٽي نه ٿي ڏني سگهجي پر اهر درگاه کان پوءِ درگاه جي ذميواري اوقاف کاتي حوالي ڪان وڌيڪ سهولتون ڏنيون پيون وڃن سنڌ ج ضابطو آڻڻ لاءِ حڪومت عملي جاري وڃي آهي وڃن 18000 نو جوانن کي نوڪريون ڏنيون





**Office of the Executive Engineer,
Education Works Division, Thatta
School Education Department,
Government of Sindh**

Opposite Makli Graveyard, Jungshahi Road, Makli Thatta

Phone # 0298-9200013

No.TC/G-55/EWDT/1570

Dated:16-03-2017

NOTICE INVITING TENDER

Sealed Bids for the works mentioned below are invited from the interested Bidders / Firms on Standard Bidding Documents of SPPRA under Sindh Public Procurement Regulatory Authority, Rules 2010 (amended to date) :-

List of Works

S. No.	Name of Scheme / Work	Esti- mated Cost in Millions	Bid Se- curity	Com- pletion Period	Bidding Docu- ments Fee
Reh: / Improvement Elementary schools in Dist: Thatta 2016-17					
1	GBPS Wali Muhammad Shoro	4.708	5% of Bid Amount	12 Months	3000/-
2	GBPS Hussain Dafrani	2.247	--do--	12 Months	3000/-
3	GBPS Saleh Karnani at Gul Hassan Solangi	1.540	--do--	12 Months	3000/-
4	GBPS Nabi Bux Missan	2.295	--do--	12 Months	3000/-
5	GPS Adam Jakhro	1.480	--do--	12 Months	3000/-
6	GPS Abdullah Gabbar	1.442	--do--	12 Months	3000/-
7	GPS Essa Soomro	1.933	--do--	12 Months	3000/-
8	GPS Taj Muhammad Soomro	1.627	--do--	12 Months	3000/-
9	GBPS Wali Dado Hadyo	7.882	--do--	12 Months	3000/-
10	GBPS Barad Thahim	7.004	--do--	12 Months	3000/-
11	GPS Buhara	1.510	--do--	12 Months	3000/-
12	GPS Changal Khaskhali	1.390	--do--	12 Months	3000/-
13	GBPS Mehar	1.878	--do--	12 Months	3000/-
14	GBPS Raza Muhammad Burj	1.439	--do--	12 Months	3000/-
Const: of Shelterless Prim School in Thatta 2016-17					
15	GBPS Godar Jakhro at Khuda Bux Brohi	4.204	--do--	12 Months	3000/-
16	GBPS Hafiz Channa at Mohsin Dars	4.204	--do--	12 Months	3000/-
17	GBPS Wali Muhammad Shaikh	4.204	--do--	12 Months	3000/-
18	GBPS Kharo Chan City	4.204	--do--	12 Months	3000/-
19	Up-grad: of Prim school to Midd: school at Dist: Thatta 2016-17 @ GPS Pir Muhammad Brohi	8.800	--do--	12 Months	3000/-
20	Reh: / Improvement of GBHS Thatta (Laborites / Lav: Block) 2016-17	13.00	--do--	12 Months	3000/-
21	Reh: of High School & H/ Sec: Schools GBHS Thatta (Main Building) 2016-17 Reh: Imp: / Ren: in exist- ing Sec: / H.Sec: Schools in Dist: Thatta 2016-17	19.000	--do--	12 Months	3000/-
22	GBHS Sonda	3.924	--do--	12 Months	3000/-
23	GGHSS Gharo	2.969	--do--	12 Months	3000/-
24	GGHS Makli	20.559	--do--	12 Months	3000/-
25	Missing Facilities in De- gree Colleges at Dist Tha- ta 2016-17 & GBDC Thatta	4.779	--do--	12 Months	3000/-
Repair of (21) Adopted Schools of District Thatta 2016-17					
26	GGMS Thatta Sindhi	2.783	--do--	12 Months	3000/-
27	GGPS Thatta Sindhi	3.750	--do--	12 Months	3000/-
28	GGPS Urdu Qazi Mohallah	1.329	--do--	12 Months	3000/-
29	GGPS Sindhi Qazi Mo- hallah	1.853	--do--	12 Months	3000/-
30	GBPS Christian Colony	1.827	--do--	12 Months	3000/-
31	GGHS Ward # 1	3.292	--do--	12 Months	3000/-
32	GBPS Haji Punhoon Chang	1.617	--do--	12 Months	3000/-
33	GBPS Charan Memon	2.425	--do--	12 Months	3000/-
34	GBPS Main Makli (Block A+B)	8.200	--do--	12 Months	3000/-

35	GGPS Community Model School Makli	5.225	--do--	12 Months	3000/-
36	GBPS Murad Bux Brohi	1.421	--do--	12 Months	3000/-
37	GBPS Natho Redhar	1.599	--do--	12 Months	3000/-
38	GBPS Imam Ali Brohi	1.626	--do--	12 Months	3000/-
39	GGPS Noor Muhammad Brohi	1.523	--do--	12 Months	3000/-
40	GGPS Yousif Helaya	1.315	--do--	12 Months	3000/-
41	Missing Facilities / Reno- vation GBHS Thatta (C/W) & Masjid 2016-17	16.00	--do--	12 Months	3000/-

2. The bidding documents will be issued to all the interested Bidders on written request to the undersigned on firm's original letter head and payment of bidding documents fee (non refundable) in cash as shown against each.

Programme for issuance / submission and opening of Bids

S. No.	Particulars	1 st Attempt	In case of un-responded works 2 nd Attempt
A	Date of issuance of bidding docu- ments	From the date of publi- cation in press and hoist- ed on website of SPPRA at or before 2.00pm on 06-04-2017	From 10-04-2017 and at or before 2.00 pm on 17.04.2017
B	Dead line for submission of bids	07-04-2017 upto 2.00pm in the office of the undersigned	18-04-2017 upto 2.00pm in the office of the undersigned
C	Venue, time and date of bids opening	07-04-2017 at 3.00pm in the office of the under- signed	18-04-2017 at 3.00 pm in the office of the undersigned

3. Bidding is open to all interested bidders.

4. Method of procurement i.e Single Stage-Single Envelope.

5. Bid Validity Period is (90) Ninety days.

6. BIDDERS QUALIFICATION / ELIGIBILITY CRITERIA

- Registration with Pakistan Engineering Council in the relevant category or above discipline keeping in view the bid costs. No PEC licence required for the works costing upto Rs. 4.00 (Million).
- For Electrical works valid licence issued from Inspectorate of Electrical Licence, Government of Sindh of the similar Region with respect to works shown above.
- Relevant Experience of last three years (list of works with copies of letter of award of work and completion certificates of equivalent cost or above.
- Turn over of last three years as per SPPRA Rules 2010 with current turn over as 30% of the bid cost.
- Valid Registration with Federal Board of Revenue (FBR) for Income Tax (N.T.N).
- Valid Registration with the Sindh Revenue Board (SRB).
- The bid security @ 5% (five percent) in the shape of call deposit / pay order issued from any schedule bank of Pakistan in favour of undersigned shall be submitted at the time of submission of bidding documents.
- Full Name, Complete Address, Telephone Number, Fax Number, E-Mail & Organisational Structure.
- Copy of C.N.I.C of proprietor / partners (if any).
- Complete Bio-Data of Technical Staff (One B.E & One Diploma Engineer).
- Undertaking on stamp paper that firm is not involved in any litigation, Departmental rift, abandoned or unnecessary delay in completion of any work in the Government Department.
- Under taking on stamp paper regarding Non-Black Listing of Firm previously by Government's, Semi Government's Autonom- ous Bodies as Executing Agency.
- Affidavit regarding list of Partners / Partnership Deed with Director / Proprietor etc with Complete Information along with Power of Attorney / Sole Proprietor.
- Undertaking on stamp paper that information submitted by Bidder / Firms is correct.
- Incomplete / Conditional bids will not be entertained and will be rejected out rightly.

7. Procuring agency reserves rights to annul the bidding process and reject all bids or proposals as per SPP Rules 2010 (amended to-date).

**EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
THATTA**

INF-KRY:No.1299/17



Say No to Corruption We are unified Against Terrorism...

FOR THE BETTERMENT OF EDUCATION IN SINDH
SMS 'ILMI' + YOUR MESSAGE TO 8 3 9 8