

WORKS & SERVICES DEPARTMENT



GOVERNMENT OF SINDH

MACHINERY MAINTENANCE DIVISION
(HYDERABAD): DIGRI @ KOTDIJI

TENDER / BIDDING DOCUMENTS

NAME OF WORK:-	IMPROVEMENT / RECONDITIONING OF VARIOUS ROADS OF KHAIRPUR (08 UNITS) DISTRICT KHAIRPUR.
NIT NO. & DATE:	No. TC/G-55/295 Dated 06-05-2016
Date of Issue:	02/06-2016
Date of Opening:	02/06-2016
Tender Issued to:-	M/s. Bhattal Builders
D/R No. Date	37792 dt: - 2/6/2016.
Tender Fee.	3000/00

ATTENDANCE SHEET OF PARTICIPATION IN
TENDER PROCESS IN MACHINERY MAINTENANCE DIVISION (HYDERABAD) DIGRI @ KOTDIJI


NAME OF WORK:- 01) IMPROVEMENT / RECONDITIONING OF VARIOUS
ROADS OF KHAIRPUR (08 UNITS) DISTRICT KHAIRPUR.

EXECUTIVE ENGINEER MACHINERY MAINTENANCE DIVISION (HYDERABAD), DIGRI @ KOTDIJI
HELD ON 02-06-2016

S.NO.	NAME OF CONTRACTOR / FIRM	SIGNATURE
01.	MR. BHITTAI BUILDERS	
02.	MR. ABDUL GHAFFAR MEMON	
03	M/S. JIYA ENTERPRISES	


(ABDULLAH MEMON)
Assistant Engineer
Public Health Sub-Division
NO. III KHAIRPUR


(GHULAM MUSTAFA WASSAN)
Assistant Engineer
Provincial Highway Sub-Division
KOTDIJI


(HABIB-UR-REHMAN SHAIKH)
Executive Engineer
Machinery Maintenance Division
(HYDERABAD), DIGRI @ KOTDIJI

GENERAL ABSTRACT


NAME OF WORK:-

S.NO. 01 IMPROVEMENT / RECONDITIONING OF VARIOUS
ROADS OF KHAIRPUR (08 UNITS) DISTRICT KHAIRPUR.

S.No.	Name of Contractor	Tender Amount
01.	M/S. BHITTAI BUILDERS	203447875
02.	M/S. JIYA ENTERPRISES	204816603
03.	MR. ABDUL GHAFFAR MEMON	206916785


(ABDULLAH MEMON)
Assistant Engineer
Public Health Sub-Division
NO. III KHAIRPUR


(GHULAM MUSTAFA WASSAN)
Assistant Engineer
Provincial Highway Sub-Division
KOTDIJI


(HABIB-UR-REHMAN SHAIKH)
Executive Engineer
Machinery Maintenance Division
(HYDERABAD), DIGRI @ KOTDIJI

OFFICE OF THE EXECUTIVE ENGINEER MACHINERY MAINTENANCE DIVISION

(HYDERABAD), DIGRI @ KOTDIJI

COMPARATIVE STATEMENT


NIT NO. TC/G-55/295 of 2016 Dated 06-05-2016


NAME OF SCHEME:- S.NO. 01 IMPROVEMENT / RECONDITIONING OF
VARIOUS ROADS OF KHAIRPUR (08 UNITS)
DISTRICT KHAIRPUR.

S.NO.	NAME OF CONTRACTOR	RATE
01.	M/S. BHITTAI BUILDERS	<u>Unit No. 1</u> i) 5.85 % Above ii) 6.75% Above
		<u>Unit No. 2</u> i) 5.90 % Above
		<u>Unit No. 3</u> i) 5.75 % Above ii) 6.43% Above
		<u>Unit No. 4</u> i) 5.90 % Above
		<u>Unit No. 5</u> i) 5.77 % Above ii) 6.00% Above
		<u>Unit No. 6</u> i) 5.72 % Above ii) 6.00% Above iii) 10.50% Above
		<u>Unit No. 7</u> i) 5.88 % Above ii) 7.50% Above
		<u>Unit No. 8</u> i) 5.92 % Above
02.	M/S. JIYA ENTERPRISES	<u>Unit No. 1</u> i) 6.50 % Above ii) 8.20% Above
		<u>Unit No. 2</u> i) 6.60 % Above
		<u>Unit No. 3</u> i) 6.25 % Above ii) 8.25% Above
		<u>Unit No. 4</u> i) 6.60 % Above
		<u>Unit No. 5</u> i) 6.42 % Above ii) 7.20% Above
		<u>Unit No. 6</u> i) 6.30 % Above ii) 7.20% Above iii) 11.20% Above
		<u>Unit No. 7</u> i) 6.45 % Above ii) 8.20% Above
		<u>Unit No. 8</u> i) 6.65 % Above

S.NO.	NAME OF CONTRACTOR	RATE
03.	MR. ABDUL GHAFFAR MEMON	<u>Unit No. 1</u> i) 7.50 % Above ii) 9.60% Above <u>Unit No. 2</u> i) 7.55 % Above <u>Unit No. 3</u> i) 7.80 % Above ii) 9.70% Above <u>Unit No. 4</u> i) 7.55 % Above <u>Unit No. 5</u> i) 7.48 % Above ii) 8.55% Above <u>Unit No. 6</u> i) 7.48 % Above ii) 8.55% Above iii) 12.55% Above <u>Unit No. 7</u> i) 7.50 % Above ii) 9.65% Above <u>Unit No. 8</u> i) 7.58 % Above


 (ABDULLAH MEMON)
 Assistant Engineer
 Public Health Sub-Division
NO. III KHAIRPUR


 (GHULAM MUSTAFA WASSAN)
 Assistant Engineer
 Provincial Highway Sub-Division
KOTDIJI


 (HABIB-UR-REHMAN SHAIKH)
 Executive Engineer
 Machinery Maintenance Division
 (HYDERABAD), DIGRI @ KOTDIJI

NAME OF WORK:-


S.NO. 01 IMPROVEMENT / RECONDITIONING OF VARIOUS OF
KHAIRPUR (08 UNITS) DISTRICT KHAIRPUR.SUMMARY OF COST


Part	Item of Work	Schedule B Amount	Contractor Rate	Amount
UNIT NO. 1				
A.	Road Work	51911172	5.85% Above	51401352
B.	Repair of 3' Span Culverts	85019	6.75% Above	$\frac{90758 \times 6}{544547}$
			Total Unit No. 1	51945898
UNIT NO. 2				
A.	Road Work	24758088	5.90% Above	24113221
			Total Unit No. 2	24113221
UNIT NO. 3				
A.	Road Work	7418373	5.75% Above	7347694
B.	3' Span Culverts	85019	6.43% Above	$\frac{90486 \times 6}{542914}$
			Total Unit No. 3	7890609
UNIT NO. 4				
A.	Road Work	17972782	5.90% Above	17945453
			Total Unit No. 4	17945453
UNIT NO. 5				
A.	Road Work	41260970	5.77% Above	41040835
B.	Repair of 3' Span Culverts	85019	6.00% Above	$\frac{90120 \times 6}{540721}$
			Total Unit No. 5	40635825

Part	Item of Work	Schedule B Amount	Contractor Rate	Amount
UNIT NO. 6				
A.	Road Work	12146128	5.72% Above	12063892
B.	Retaining Wall 800 Rft	241083	6.00% Above	$\frac{255548 \times 8}{2044384}$
C.	Drain Cross	24851	10.50% Above	$\frac{27460 \times 4}{109841}$
			Total Unit No. 6	14218117
UNIT NO. 7				
A.	Road Work	14683852	5.88% Above	14615079
B.	3' Span Culverts	85019	7.50% Above	$\frac{91395 \times 5}{456977}$
			Total Unit No. 7	15072057
UNIT NO. 8				
A.	Road Work	30566860	5.92% Above	30680964
			Total Unit No. 8	30680964

Total Amount of Bid (Unit Nos. 1, 2, 3, 4, 5, 6, 7 & 8) = 203447875


 (ABDULLAH MEMON)
 Assistant Engineer
 Public Health Sub-Division
NO. III KHAIRPUR


 (GHULAM MUSTAFA WASSAN)
 Assistant Engineer
 Provincial Highway Sub-Division
KOTDIJI


 (HABIB-UR-REHMAN SHAIKH)
 Executive Engineer
 Machinery Maintenance Division
 (HYDERABAD), DIGRI @ KOTDIJI

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/295 of 2016, Dated 06-05-2016.

Machinery Maintenance Division, (Hyderabad), Digri @ Kotdiji

01.	Name of Procuring Agency:-	Executive Engineer Machinery Maintenance Division, (Hyderabad, Digri @ Kotdiji).
02.	Tender Reference No.	NIT NO. TC/G-55/295 dated 06-05-2016
03.	Tender description / Name of work/ item:	S.NO. 01 IMPROVEMENT / RECONDITIONING OF VARIOUS ROADS OF KHAIRPUR (08 UNITS) DISTRICT KHAIRPUR.
04.	Method of Procurement	Single Stage- one envelope procedure
05.	Name of Firm / Bidders	M/S. BHITTAI BUILDERS
06.	N.T.N	Available
07.	Registration with P.E.C	Registered
08.	Sindh Board of Revenue	Registered
09.	Relevant Experience	Available
10.	Turnover of at least last three years	Available
11.	Funds / Budget	Available
12.	02% Earnest Money	Available
13.	Tender Fee/ Cost Bidding Document	Deposited


(ABDULLAH MEMON)
Assistant Engineer
Public Health Sub-Division
NO. III KHAIRPUR


(GHULAM MUSTAFA WASSAN)
Assistant Engineer
Provincial Highway Sub-Division
KOTDIJI


(HABIB-UR-REHMAN SHAIKH)
Executive Engineer
Machinery Maintenance Division
(HYDERABAD), DIGRI @ KOTDIJI

NIT No. TC/G-55/295 of, dated 06-05-2016.

Method and procedure of procurement: NATIONAL COMPETITIVE BIDDING
(SINGLE STAGE-ONE ENVELOPE).

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of this department was held on dated 02-06-2016, for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

The bids were opened at 2:00 PM in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any over-writing or cutting. (Also mention cutting or over writing if any). Following is the details of bids announced.

The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.

(MEMBER)

(MEMBER)

(CHAIRMAN)



(ABDULLAH MEMON)
Assistant Engineer
Public Health Sub-Division
NO. III KHAIRPUR



(GHULAM MUSTAFA WASSAN)
Assistant Engineer
Provincial Highway Sub-Division
KOTDIJI



(HABIB-UR-REHMAN SHAIKH)
Executive Engineer
Machinery Maintenance Division
(HYDERABAD), DIGRI @ KOTDIJI

BID EVALUATION REPORT

Name of Procuring Agency:- Executive Engineer Machinery Maintenance Division, (Hyderabad), Digri @ Kotdiji

Tender Reference No. N.I.T No. TC/G-55/295 Dated 06-05-2016

Tender Description / Name of work/ item:- S.No. 01-Improvement / Reconditioning of various Roads of Khairpur (08 Units) District Khairpur.

04. Method of Procurement:- Single Stage One envelope Bidding Procedure.

05. Tender Published:- SPPRA Website S.No.

06. Total Bid Documents Sold:- 03 Nos.

07. Total Bids Received:- 03 Nos.

08. Technical Bid Opening date (if applicable):- Not Applicable

09. No. of Bid technically qualified (if applicable):- Not Applicable

10. Bid (s) Rejected:- -

11. Financial Bid Opening date:- 02-06-2016

12. Bid Evaluation:-

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
01.	02.	03.	04.	05.	06.	07.
01.	M/s. Bhatta Builders	510401352	1 st Lowest	<u>Unit No. 1</u> i) 5.85 % Above ii) 6.75% Above	Quality as per evaluation criteria	Recommended for award of work
		544547		<u>Unit No. 2</u> i) 5.90 % Above		
		24113221		<u>Unit No. 3</u> i) 5.75 % Above ii) 6.43% Above		
		7347694		<u>Unit No. 4</u> i) 5.90 % Above		
		542914		<u>Unit No. 5</u> i) 5.75 % Above ii) 6.00% Above		
		17945453		<u>Unit No. 6</u> i) 5.72 % Above ii) 6.00% Above iii) 10.50% Above		
		41040835		<u>Unit No. 7</u> i) 5.88 % Above ii) 7.50% Above		
		540721		<u>Unit No. 8</u> i) 5.92 % Above		
		12063892				
		2044384				
		109841				
		14615079				
		456977				
30680964						
203447875						

Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
02.	03.	04.	05.	06.	07.
02. M/s. Jiya Enterprises	51738774	2 nd Lowest	<u>Unit No. 1</u> i) 6.50 % Above ii) 8.20% Above	Quality as per evaluation criteria	Recommended for award of work
	551943		<u>Unit No. 2</u> i) 6.60 % Above		
	24286528		<u>Unit No. 3</u> i) 6.25 % Above ii) 8.25% Above		
	7384786		<u>Unit No. 4</u> i) 6.60 % Above		
	552198		<u>Unit No. 5</u> i) 6.42 % Above ii) 7.20% Above		
	18071263		<u>Unit No. 6</u> i) 6.30 % Above ii) 7.20% Above iii) 11.20% Above		
	41309031		<u>Unit No. 7</u> i) 6.45 % Above ii) 8.20% Above		
	546842		<u>Unit No. 8</u> i) 6.65 % Above		
	12134339				
	2067528				
	110537				
	14698777				
	459953				
	30904102				
204816603					
03. Mr. Abdul Ghaffar Memon	52257886	3 rd Lowest	<u>Unit No. 1</u> i) 7.50 % Above ii) 9.60% Above	Quality as per evaluation criteria	Responsive
	559085		<u>Unit No. 2</u> i) 7.55 % Above		
	24521730		<u>Unit No. 3</u> i) 7.60 % Above ii) 9.70% Above		
	7499771		<u>Unit No. 4</u> i) 7.55 % Above		
	559595		<u>Unit No. 5</u> i) 7.48 % Above ii) 8.55% Above		
	18242004		<u>Unit No. 6</u> i) 7.48 % Above ii) 8.55% Above iii) 12.55% Above		
	41746398		<u>Unit No. 7</u> i) 7.50 % Above ii) 9.55% Above		
	553729		<u>Unit No. 8</u> i) 7.58 % Above		
	12267946				
	2093565				
	111879				
	14852958				
	461866				
	31188374				
206916785					

Signature of the Chairman / Members of the Committee.

(ABDULLAH MEMON)
Assistant Engineer
Public Health Sub-Division
NO. III KHARPUR

(GHULAM MUSTAFA WASSAN)
Assistant Engineer
Provincial Highway Sub-Division
KOTDIJI

(HABIB-UR-REHMAN SHAIKH)
Executive Engineer
Machinery Maintenance Division
(HYDERABAD), DIGRI @ KOTLIJI

FINANCIAL REVIEW/ COMPARATIVE STATEMENT

NAME OF WORK:- 01) IMPROVEMENT / RECONDITIONING OF VARIOUS ROADS OF KHAIRPUR (08 UNITS) DISTRICT
KHAIRPUR.

S. No.	Description	Estimate Cost	M/s. Bhitai Builders Rate	Amount	M/s. Jiya Enterprises Rate	Amount	Mr. Abdul Ghaffar Memon Rate	Amount
1	2	3	4	5	6	7	8	9
	Unit No. 1 Reconditioning of road Kot Mir Mohammad Bindo Faiz Mohammad Road Mile 0/0-5/5.							
	PART-A Road Work							
	Amount of Schedule B	51,911,172		51,911,172		51,911,172		51,911,172
	Premium 6% Above	3,114,670	5.85% Above	3,036,804	6.50% Above	3,374,226	7.50% Above	3,893,338
	TOTAL	55,025,842		54,947,976		55,285,398		55,804,510
1	Deduct Bitumen 201.57 Tons	3,546,624		3,546,624		3,546,624		3,546,624
	TOTAL	51,479,248		51,401,352		51,738,774		52,257,886
	Add 0.75% Contingency	389,334						
	Part-A G.TOTAL	51,868,552						
	PART-B Repair of 3' Span Culverts							
	Amount of Schedule B	85,019		85,019		85,019		85,019
1	Add Cartage of Material	5,842	6.75% Above	5,739	8.20% Above	6,972	9.60% Above	8,162
	Total	90,861		90,758		91,991		93,181
	x6	545,166		544,547		551,943		559,085
	G.Total Part (A+B)	52,413,718		51,945,898		52,290,718		52,816,971
	Unit No. 2 Improvement of road from Lolai Goth to Palleh Road Mile 0/0-2/6+330'.							
	PART-A Road Work							
	Amount of Schedule B	24,758,088		24,758,088		24,758,088		24,758,088
	Premium 6% Above	1,485,485	5.90% Above	1,460,727	6.60% Above	1,634,034	7.55% Above	1,869,236
	TOTAL	26,243,573		26,218,815		26,392,122		26,627,324
1	Deduct Bitumen 119.67 Tons	2,105,594		2,105,594		2,105,594		2,105,594
	TOTAL	24,137,979		24,113,221		24,286,528		24,521,730
	Add 1% Contingency	247,581						
	Part-A G.TOTAL	24,385,560						

S.No.	Description	Estimate Cost	M/s. Ehtai Builders Rate	M/s. Jiya Enterprises Rate	M/s. Abdu Ghaffar Memon Rate			
1	2	3	4	5	6	7	8	9

Unit No. 3 Reconditioning of road from Ansari CNG N.H way to Khatipur Machi via Sanwan Fakir Road Mile 0/0-1/0.

	PART-A Road Work							
	Amount of Schedule B	7,418,373		7,418,373		7,418,373		7,418,373
	Premium 6% Above	445,102	5.75% Above	425,556	6.25% Above	463,646	7.80% Above	578,633
	TOTAL	7,863,475		7,844,929		7,882,021		7,997,006
	Deduct Bitumen 28.26 Tons	497,235		497,235		497,235		497,235
	TOTAL	7,366,240		7,347,694		7,384,786		7,499,771
	Add 1% Contingency	74,184						
	Part-A G.TOTAL	7,440,424						

PART-B 3' Span Culverts

	Amount of Schedule B	85,019		85,019		85,019		85,019
	Add Cartage of Material	5,570	6.43% Above	5,467	8.25% Above	7,014	9.70% Above	8,247
	TOTAL	90,589		90,486		92,033		93,266
	x6	543,534		542,914		552,198		559,595
	G.Total Part (A+B)	7,983,958		7,890,609		7,936,985		8,059,366

Unit No. 4 Reconditioning of road from Dargah Loung Fakir Shadi Shahed road Saeed Khan Lakho village upto Pir Irani Road Mile 0/0-2/1+330.

	PART-A Road Work							
	Amount of Schedule B	17,972,782		17,972,782		17,972,782		17,972,782
	Premium 6% Above	1,078,367	5.90% Above	1,060,394	6.60% Above	1,186,204	7.55% Above	1,356,945
	TOTAL	19,051,149		19,033,176		19,158,986		19,329,727
	Deduct Bitumen 61.82 Tons	1,087,723		1,087,723		1,087,723		1,087,723
	TOTAL-A	17,963,426		17,945,453		18,071,263		18,242,004

Unit No. 5 Reconditioning of road from Razi Goth to Waris Chanbhir upto Mirbahar Goth via Abdullah Phulpoto Road Mile 0/0-4/1

	PART-A Road Work							
	Amount of Schedule B	41,260,970		41,260,970		41,260,970		41,260,970
	Premium 6% Above	2,475,558	5.77% Above	2,380,758	6.42% Above	2,648,954	7.48% Above	3,086,321
	TOTAL	43,736,628		43,641,728		43,909,924		44,347,291
	Deduct Bitumen 147.82 Tons	2,600,893		2,600,893		2,600,893		2,600,893
	TOTAL	41,135,735		41,040,835		41,309,031		41,746,398
	Add 1% Contingency	412,610						
	Part-A G.TOTAL	41,548,345						

S.No.	Description	Estimate Cost	M/s. Enithal Builders		M/s. Jiya Enterprises		Mr. Abdul Chaffar Memon	
			Rate	Amount	Rate	Amount	Rate	Amount
1	PART-E Repair of 3' Span Culverts	3	4	5	6	7	8	9
	Amount of Schedule B	85,019		85,019		85,019		85,019
	Add Carriage of Material	5,204	6.00% Above	5,101	7.20% Above	6,121	8.55% Above	7,269
	Total	90,223		90,120		91,140		92,288
	x6	541,338		540,721		546,842		553,729
	G.Total Part (A+B)	42,089,683		41,581,556		41,855,873		42,300,126
Unit No. 6 Reconditioning of road from Old N.H way @ Point Umer Petrol Pump to New N.H way via Banho Goth Road Mile 0/0-1/4+330'.								
	PART-A Road Work							
	Amount of Schedule B	12,146,128		12,146,128		12,146,128		12,146,128
	Premium 6% Above	728,768	5.72% Above	694,759	6.30% Above	765,206	7.48% Above	898,813
	TOTAL	12,874,896		12,840,887		12,911,334		13,044,941
	Order Bitumen 44.16 Tons	776,995		776,995		776,995		776,995
	TOTAL	12,097,901		12,063,892		12,134,339		12,267,946
	Add 1% Contingency	121,461						
	Part-A G.TOTAL	12,219,362						

	PART-B Retaining Wall 800 Rft							
	Amount of Schedule B	241,083		241,083		241,083		241,083
	Add Carriage of Material	41,314	6.00% Above	14,465	7.20% Above	17,358	8.55% Above	20,613
	Total	282,397		255,548		258,441		261,696
	x8	2,259,176		2,044,384		2,067,528		2,093,565

	PART-C Drain Cross							
	Amount of Schedule B	24,851		24,851		24,851		24,851
	Add Carriage of Material	2,644	10.50% Above	2,609	11.20% Above	2,783	12.55% Above	3,119
	Total	27,495		27,460		27,634		27,970
	x4	109,980		109,841		110,537		111,879
	G.Total Part (A+B+C)	14,568,518		14,218,117		14,312,404		14,473,390

Unit No. 7 Reconditioning of road from Khuhra Ripri road to Saidi via village Ghumrah Road Mile 0/4-2/3.								
	PART-A Road Work							
	Amount of Schedule B	14,683,852		14,683,852		14,683,852		14,683,852
	Premium 6% Above	881,031	5.88% Above	863,410	6.45% Above	947,108	7.50% Above	1,101,289
	TOTAL	15,564,883		15,547,262		15,630,960		15,785,141
	Product Bitumen 52.98 Tons	932,183		932,183		932,183		932,183
	TOTAL	14,632,700		14,615,079		14,698,777		14,852,958
	146,838							
	TOTAL	14,779,538						

S.No.	Description	Estimate Cost	M/s. Bhittai Builders Rate	Amount	M/s. Jiya Enterprises Rate	Amount	Mr. Abdul Ghaflar Meman Rate	Amount
1	PART-B 3 rd Span Culverts							
	Amount of Schedule B	85,019						85,019
1	Add Carriage of Material	6,474	7.50% Above	6,376	8.20% Above	6,972	6.65% Above	7,354
	Total	91,493		91,395		91,991		92,373
	x5	457,465		456,977		459,953		461,866
	G.Total Part (A+B)	15,237,003		15,072,057		15,158,730		15,314,824

Unit No. 8 Reconditioning of road from Khuhra to Mehrabpur via Pir Wassan Road Mile 0/0-3/3+330'.
PART-A Road Work

Amount of Schedule B	30,566,860		30,566,860		30,566,860		30,566,860
Premium 6% Above	1,834,012	5.92% Above	1,809,558	6.65% Above	2,032,696	7.58% Above	2,316,968
TOTAL	32,400,872		32,376,418		32,599,556		32,883,828
Deduct: Bitumen 96.36 Tons	1,695,454		1,695,454		1,695,454		1,695,454
TOTAL	30,705,418		30,680,964		30,904,102		31,188,374
Add 1% Contingency	305,669						
Part-A G.TOTAL	31,011,087						
G.Total	205,672,953		203,447,875		204,816,603		206,916,785

(A) Total Cost as per Estimate	205,672,953						
(B) Total as per Tender	203,447,875						
Saving (A-B)	2,225,078						
Percentage Saving	%						
A.A Amount	219,949,000						
Lowest Tender Amount	203,447,875						
Saving over A.A	16,501,125						

The lowest rates quoted by M/s. Bhittai Builders, Government Contractor are:-
Part-A @ Rs. 203447875/- 5.85% Above, 5.90% Above, 5.75% Above, 5.90% Above,
5.77% Above, 5.72% Above, 5.88% Above & 5.92% Above on Estimate (Rupees
Twenty Crore Thirty Four Lacs Forty Seven Thousand & Eight Hundred Seventy Five
Only).
Part-B 6.75% Above, 6.43% Above, 6.00% Above, 6.00% Above & 7.50% Above
Part-C 10.50% Above (Ten Point Five Zero Percent Above)
Above Rates are recommended for approval


(ABDULLAH HANTONI)
Assistant Engineer
Public Health Sub-Division
No. III Kharipur


(GHULAM MUDASIR AFA WASSAN)
Assistant Engineer
Provincial Highway Sub-Division,
Korleji


(HABIB-UR-REHMAN SHAIKH)
Executive Engineer
Machinery Maintenance Division
(Hyderabad, Dighi @ Korleji)

DIGRI @ KOTDIJI

No: TC / G-55/459

of 2016

Dated: 03 / 06 / 2016

To,

The Superintending Engineer,
Provincial Highway Circle,
SUKKUR.

SUBJECT: CONSTRUCTION / RECONDITIONING OF ROAD FROM HAJINA SHAH PRIMARY SCHOOL TO GHULAM RASOOL SOLANGI VIA BUXO WAHAN & VILLAGE ABDUL AZIZ SOLANGI ROAD MILE 0/2-0/5.

The sealed tenders for the above noted works called under this office letter No. N.I.T No. TC/G-55/297 Dated: 06-05-2016, with the date of issue and receipt as 02-06-2016 and 02-06-2016 respectively.

The following Contractors came forwarded to purchase the tenders and quoted their, as incorporated in the comparative statement attached and indicated as below.


S.NO.	NAME OF CONTRACTOR	RATE
01.	M/S. R.H & BROTHERS COMPANY	i) 5.85 % Above ii) 0.30 % Below
02.	MR. FAIZULLAH BHATTI	i) 6.50 % Above ii) 2.20 % Above
03.	M/S. AL-TAHREEM	i) 7.50 % Above ii) 3.60 % Above

The perusal of comparative statement reveals, that the rates P-A=5.85% Above & P-B=0.30% Below, on the Schedule rates shown in Schedule "B" of agreement quoted by M/s. R.H & BROTHERS COMPANY., Government contractor is lowest and within ceiling fixed by the Chief Engineer Highways Sukkur.

The lead for cartage of material from Amrie quarry /Ubhan Shah to site of work is Miles.

All Three (03) tenders alongwith comparative statement and financial review are submitted in ordinal for perusal and approval of rates.

D.....A
As above


EXECUTIVE ENGINEER
MACHINERY MAINTENANCE DIVISION
(HYDERABAD), DIGRI @ KOTDIJI

OFFICE OF THE
EXECUTIVE ENGINEER

MACHINERY MAINTENANCE DIVISION (HYDERABAD), DIGRI @ KOTDI.

Issue to:-


M/S. R.H & BROTHERS COMPANY

Vide D.R No. & Date:-

37790 DATED 06-06-2016

For Rs.

3000/-


EXECUTIVE ENGINEER
MACHINERY MAINTENANCE DIVISION
(HYDERABAD), DIGRI @ KOTDIJI

STANDARD FORM OF BIDDING DOCUMENT

FOR




NAME OF SCHEME:-

CONSTRUCTION / RECONDITIONING OF ROAD FROM HAJINA
SHAH PRIMARY SCHOOL TO GHULAM RASOOL SOLANGI VIA
BUXO WAHAN & VILLAGE ABDUL AZIZ SOLANGI ROAD MILE 0/2-
0/5.

**ATTENDANCE SHEET OF PARTICIPATION IN
TENDER PROCESS IN MACHINERY MAINTENANCE DIVISION (HYDERABAD) DIGRI @ KOTDIJI**

NAME OF WORK:- 09) CONSTRUCTION / RECONDITIONING OF ROAD FROM
HAJINA SHAH PRIMARY SCHOOL TO GHULAM
RASOOL SOLANGI VIA BUXO WAHAN & VILLAGE
ABDUL AZIZ SOLANGI ROAD MILE 0/2-0/5.

EXECUTIVE ENGINEER MACHINERY MAINTENANCE DIVISION (HYDERABAD), DIGRI @ KOTDIJI
HELD ON 02-06-2016

S.NO.	NAME OF CONTRACTOR / FIRM	SIGNATURE
01.	M/S. AL-TAHREEM	
02.	MR. FAIZULLAH BHATTI	
03	M/S. R.H & BROTHERS COMPANY	


(ABDULLAH MEMON)
Assistant Engineer
Public Health Sub-Division
NO. III KHAIRPUR


(GHULAM MUSTAFA WASSAN)
Assistant Engineer
Provincial Highway Sub-Division
KOTDIJI


(HABIB-UR-REHMAN SHAIKH)
Executive Engineer
Machinery Maintenance Division
(HYDERABAD), DIGRI @ KOTDIJI

OFFICE OF THE EXECUTIVE ENGINEER MACHINERY MAINTENANCE DIVISION

(HYDERABAD), DIGRI @ KOTDIJI

COMPARATIVE STATEMENT

NIT NO. TC/G-55/297 of 2016 dated 06-05-2016

NAME OF SCHEME:-

S.NO. 09 CONSTRUCTION / RECONDITIONING OF
ROAD FROM HAJINA SHAH PRIMARY SCHOOL TO
GHULAM RASOOL SOLANGI VIA BUXO WAHAN &
VILLAGE ABDUL AZIZ SOLANGI ROAD MILE 0/2-0/5.

S.NO.	NAME OF CONTRACTOR	RATE
01.	M/S. R.H & BROTHERS COMPANY	i) 5.85 % Above ii) 0.30 % Below
02.	MR. FAIZULLAH BHATTI	i) 6.50 % Above ii) 2.20 % Above
03.	M/S. AL-TAHREEM	i) 7.50 % Above ii) 3.60 % Above


(ABDULLAH MEMON)
Assistant Engineer
Public Health Sub-Division
NO. III KHAIRPUR


(GHULAM MUSTAFA WASSAN)
Assistant Engineer
Provincial Highway Sub-Division
KOTDIJI


(HABIB-UR-REHMAN SHAIKH)
Executive Engineer
Machinery Maintenance Division
(HYDERABAD), DIGRI @ KOTDIJI


GENERAL ABSTRACT

NAME OF WORK:- S.NO. 09 CONSTRUCTION / RECONDITIONING OF ROAD FROM HAJINA SHAH PRIMARY SCHOOL TO GHULAM RASOOL SOLANGI VIA BUXO WAHAN & VILLAGE ABDUL AZIZ SOLANGI ROAD MILE 0/2-0/5.

S.No.	Name of Contractor	Tender Amount
01.	M/S. R.H & BROTHERS COMPANY	4331936
02.	MR. FAIZULLAH BHATTI	4419034
03.	M/S. AL-TAHREEM	4476124


(ABDULLAH MEMON)
Assistant Engineer
Public Health Sub-Division
NO. III KHAIRPUR


(GHULAM MUSTAFA WASSAN)
Assistant Engineer
Provincial Highway Sub-Division
KOTDIJI


(HABIB-UR-REHMAN SHAIKH)
Executive Engineer
Machinery Maintenance Division
(HYDERABAD), DIGRI @ KOTDIJI

NAME OF WORK:-

S.NO. 09 CONSTRUCTION / RECONDITIONING OF ROAD
FROM HAJINA SHAH PRIMARY SCHOOL TO GHULAM
RASOOL SOLANGI VIA BUXO WAHAN & VILLAGE ABDUL
AZIZ SOLANGI ROAD MILE 0/2-0/5.

SUMMARY OF COST

Part	Item of Work	Schedule B Amount	Contractor Rate	Amount
A.	Road Work	1307302	5.85% Above	1321634
B.	Reconditioning Work	3144025	0.30% Below	3010302

Total Amount of Bid (A+B) = 4331936


(ABDULLAH MEMON)
Assistant Engineer
Public Health Sub-Division
NO. III KHAIRPUR


(GHULAM MUSTAFA WASSAN)
Assistant Engineer
Provincial Highway Sub-Division
KOTDIJI


(HABIB-UR-REHMAN SHAIKH)
Executive Engineer
Machinery Maintenance Division
(HYDERABAD), DIGRI @ KOTDIJI


BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/297 of 2016, dated 06-05-2016.

Machinery Maintenance Division, (Hyderabad), Digri @ Kotdiji

01.	Name of Procuring Agency:-	Executive Engineer Machinery Maintenance Division, (Hyderabad, Digri @ Kotdiji).
02.	Tender Reference No.	NIT NO. TC/G-55/297 dated 06-05-2016
03.	Tender description / Name of work/ item:	S.NO. 09 CONSTRUCTION / RECONDITIONING OF ROAD FROM HAJINA SHAH PRIMARY SCHOOL TO GHULAM RASOOL SOLANGI VIA BUXO WAHAN & VILLAGE ABDUL AZIZ SOLANGI ROAD MILE 0/2-0/5.
04.	Method of Procurement	Single Stage- one envelope procedure
05.	Name of Firm / Bidders	M/S. R.H & BROTHERS COMPANY
06.	N.T.N	Available
07.	Registration with P.E.C	Registered
08.	Sindh Board of Revenue	Registered
09.	Relevant Experience	Available
10.	Turnover of at least last three years	Available
11.	Funds / Budget	Available
12.	02% Earnest Money	Available
13.	Tender Fee/ Cost Bidding Document	Deposited


(ABDULLAH MEMON)
Assistant Engineer
Public Health Sub-Division
NO. III KHAIRPUR


(GHULAM MUSTAFA WASSAN)
Assistant Engineer
Provincial Highway Sub-Division
KOTDIJI


(HABIB-UR-REHMAN SHAIKH)
Executive Engineer
Machinery Maintenance Division
(HYDERABAD), DIGRI @ KOTDIJI

NIT No. TC/G-55/297 of, dated 06-15-2016.

Method and procedure of procurement: NATIONAL COMPETITIVE BIDDING
(SINGLE STAGE-ONE ENVELOPE).

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of this department was held on dated 02-06-2016. for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all following members of the procurement committee and the representative of bidders. **(Attendance sheet is enclosed).**

The bids were opened at 2:00 PM in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any over-writing or cutting. *(Also mention cutting or over writing if any).* Following is the details of bids announced.

The committee shall examine all the bids as per the Qualification/ eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.


(MEMBER)


(ABDULLAH MEMON)
Assistant Engineer
Public Health Sub-Division
NO. III KHAIRPUR

(MEMBER)


(GHULAM MUSTAFA WASSAN)
Assistant Engineer
Provincial Highway Sub-Division
KOTDIJI

(CHAIRMAN)


(HABIB-UR-REHMAN SHAIKH)
Executive Engineer
Machinery Maintenance Division
(HYDERABAD), DIGRI @ KOTDIJI

BID EVALUATION REPORT

01. Name of Procuring Agency:- Executive Engineer Machinery Maintenance Division, (Hyderabad), Digri @ Kotdiji.
02. Tender Reference No. N.I.T No. TC/G-55/297 Dated 06-05-2016
03. Tender Description / Name of work/ item:- S.No. 09-Construction / Reconditioning of road from Hajina Shah Primary School to Ghulam Rasool Solangi via Buxo Wahan & village Abdul Aziz Solangi Road Mile 0/2-0/5.
04. Method of Procurement:- Single Stage One envelope Bidding Procedure.
05. Tender Published:- SPPRA Website S.No.
06. Total Bid Documents Sold:- 03 Nos.
07. Total Bids Received:- 03 Nos.
08. Technical Bid Opening date (if applicable):- Not Applicable
09. No. of Bid technically qualified (if applicable):- Not Applicable
10. Bid (s) Rejected:- -
11. Financial Bid Opening date:- 02-06-2016
12. Bid Evaluation:-

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
01.	02.	03.	04.	05.	06.	07.
01.	M/s. R.H & Brothers	1321634	1 st Lowest	5.85 % Above	Quality as per evaluation criteria	Recommended for award of work
		3010302		0.30 % Below		
		4331936				
02.	Mr. Faizullah Bhatti	1330132	2 nd Lowest	6.50 % Above	Quality as per evaluation criteria	Responsive
		3088903		2.20 % Above		
		4419034				
03.	M/s. Al-Tahreem	1343205	3 rd Lowest	7.50 % Above	Quality as per evaluation criteria	Responsive
		3132919		3.60 % Above		
		4476124				

Signature of the Chairman / Members of the Committee.


(ABDULLAH MEMON)
Assistant Engineer
Public Health Sub-Division
NO. III KHAIRPUR


(GHULAM MUSTAFA WASSAN)
Assistant Engineer
Provincial Highway Sub-Division
KOTDIJI


(HABIB-UR-REHMAN SHAIKH),
Executive Engineer
Machinery Maintenance Division
(HYDERABAD), DIGRI @ KOTDIJI

FINANCIAL REVIEW/ COMPARATIVE STATEMENT

NAME OF WORK:-

09) CONSTRUCTION / RECONDITIONING OF ROAD FROM HAJINA SHAH PRIMARY SCHOOL TO GHULAM RASOOL SOLANGI VIA BUXO WAHAN & VILLAGE ABDUL AZIZ SOLANGI ROAD MILE 0/2-0/5.

S.No.	Description	Estimate Cost	M/s. R.H & Brothers Company Rate	Amount	Mr. Faizullah Bhatti Rate	Amount	M/s. Al-Tahreem
1	2	3	4	5	6	7	
	PART-A Road Work						
	Amount of Schedule B	1,307,302		1,307,302		1,307,302	1,307,302
	Premium 6% Above	78,438	5.85% Above	76,477	6.50% Above	84,975	98,048
	TOTAL	1,385,740		1,383,779		1,392,277	1,405,350
i	Deduct: Bitumen 3.532	62,145		62,145		62,145	62,145
	TOTAL	1,323,595		1,321,634		1,330,132	1,343,205

PART-B (Recd./ Work)							
	Amount of Schedule B	3,144,025		3,144,025		3,144,025	3,144,025
i	Premium At-Par	-	0.30% Below	9,432	2.20% Above	69,169	113,185
	Total	3,144,025		3,134,593		3,213,194	3,257,210
ii	Deduct: Bitumen 7.064	124,291		124,291		124,291	124,291
	TOTAL B	3,019,734		3,010,302		3,088,903	3,132,919
	G.Total Part (A+B)	4,343,329		4,331,936		4,419,034	4,476,124
	Add Contingency Part-A	-					
	(A) Total Cost as per Estimate	4,343,329					
	(B) Total as per Tender	4,331,936					
	Saving (A-B)	11,393					
	Percentage Saving	0.32%					
	A.A Amount	21,543,000					
	Lowest Tender Amount	4,331,936					
	Saving over A.A	17,211,064					

The lowest rates quoted by M/s. R.H & Brothers Company., Government Contractor are:-
Part-A @ Rs. 1321634/- 5.85% Above on Estimate (Rupees Thirteen Lacs Twenty One Thousand & Six Hundred Thity Four Only).
Part-B 0.30% Below (Zero Point Three Zero Percent Below)
Above Rates are recommended for approval

(ABDULLAH MEMON)
Assistant Engineer
Public Health Sub-Division
No. III Khairpur

(GHULAM MUSTAFA WASSAN)
Assistant Engineer
Provincial Highway Sub-Division,
Kotdiji

(HABIB-UR-REHMAN SHAIKH)
Executive Engineer
Machinery Maintenance Division
(Hyderabad), Digri @ Kotdiji