

No. PM/IMFS/SCDA/SPPRA/2018/2136
IMPROVEMENT OF MAJOR FISHERMEN'S SETTLEMENTS
AND REHABILITATION OF FLOOD AFFECTED AREAS IN
COASTAL AREAS OF THATTA, SUJAWAL AND BADIN
DISTRICTS (IMFS)
SINDH COASTAL DEVELOPMENT AUTHORITY
ENVIRONMENT, CLIMATE CHANGE &
COASTAL DEVELOPMENT DEPARTMENT
GOVERNMENT OF SINDH



Karachi Dated: 10th April 2018

To,

The Managing Director,
Sindh Public Procurement Regulatory Authority
Karachi.

Subject: NIT REF No. PM/IMFS/SCDA/SPPRA/2017/2204 dated 09-03-2018 SPPRA WEBSITE AT SERIAL NO. 37247 DATED 13-03-2018.

Kindly find enclosed following documents on the subject cited above in terms of Rule – 45 for your perusal and hoisting the same on SPPRA website at Serial No. 37247 dated 13-03-2018 for Category-A “Jetties”.

1. Bid Evaluation Report (in original)
2. Minutes of the Meeting (in original)
3. Comparative Statement (in original)
4. Procurement Plan 2017-18
5. Notification of Procurement Committee
6. Copy of last awarded contract of Jetty

(Shaharyar Akhter Kazi)
Project Manager IMFS /
Deputy Director (Eng.) SCDA

c.c. to:-

1. The PS to Minister for Environment, Climate Change & Coastal Development Department.
2. The PS to Secretary Environment, Climate Change & Coastal Development Department.
3. The P.S to Director General, Sindh Coastal Development Authority.
4. Office file

7951
10-df-2018



GOVERNMENT OF SINDH
SINDH COASTAL DEVELOPMENT AUTHORITY
ENVIRONMENT, CLIMATE CHANGE &
COASTAL DEVELOPMENT DEPARTMENT
1st FLOOR, PIDC HOUSE, M.T. KHAN ROAD
KARACHI-75530
Tel: 99204660, 35681318



Karachi dated: 22nd March, 2018

Notification

No. SCDA/Notification/IMFS/2014/912: In partial modification of this Authority's Notification of even number dated 02-12-2015. The Director General Sindh Coastal Development Authority is pleased to re-constitute a Procurement Committee for the Procurement of Civil Works under the Project Titled "Improvement of Major Fishermen's Settlements and Rehabilitation of Disaster Affected Areas in Coastal Areas of Thatta & Badin" with the following composition:

- | | |
|---|-------------------|
| • Mr. Shaharyar Akhtar Kazi
Project Manager
IMFS-SCDA | Chairman |
| • Mr. Muhammad Ali Memon
Deputy Director PPP-Unit
Finance Department | Member |
| • Mr. Zamir Hussain Ujjan
Deputy Director (Agri)
Sindh Coastal Development Authority | Member/ Secretary |
| • Mr. Riaz Ahmen Memon
Assistant Engineer
Education Works, Sub Division
Lyari, Karachi | Member |
| • Mr. Kashif Raza (IMFS)
Assistant Engineer
Sindh Coastal Development Authority | Member |

ToRs

- (1) Preparing bidding documents; (2) Carrying out technical as well as financial evaluation of the bids; (3) Preparing evaluation report as provided in Rule 45; (4) Making recommendations for the award of contract to the competent authority; and (5) Perform any other function ancillary and incidental to the above."
- The Committee will review and evaluate the bids/tenders of Contractors as per SPP Rules 2010.

(MUHAMMAD ISHAQUE MAHAR)
DIRECTOR GENERAL

No. SCDA/Notification/IMFS/2014/912 2015

Karachi, Dated: 22nd March 2018


C.c. to:-

1. The Managing Director, Sindh Public Procurement Regulatory Authority
2. The PS to Secretary, Environment, Climate Change & Coastal Development Department, Govt. of Sindh
3. The PS to Secretary, Finance Department, Govt. of Sindh
4. The PS to Secretary, Education Works & Services Department, Govt. of Sindh
5. The P.S to D.G, Sindh Coastal Development Authority, Govt. of Sindh
6. All Members of the Committee.



(ZAMEER HUSSAIN UJJAN)

ANNUAL PROCUREMENT PLAN FOR THE FINANCIAL YEAR 2017-18
IMPROVEMENT OF MAJOR FISHERMEN'S SETTLEMENTS AND REHABILITATION
OF FLOOD AFFECTED AREAS IN COASTAL AREAS OF THATTA, SUJAWAL & BADIN DISTRICTS
SINDH COASTAL DEVELOPMENT AUTHORITY

S.#	Description of Procurement	Estimated Total Cost in Million	Funds Allocated	Source of Funds (ADP / Non ADP)	Proposed Procurement Method	Procurement Timing			
						1st Qtr From Jul 2017 to Sep 2017	2nd Qtr From Oct 2017 to Dec 2017	3rd Qtr From Jan 2018 to Mar 2018	4th Qtr From Apr 2018 to Jun 2018
			Block Allocation						
1	Rehabilitation of Retaining Wall of Floating Jetty at Village Ali Buksh Jat U.C & Taluka Keti Bander, District Thatta.	11.941	262.856 Million	ADP	NCB through pre-qualified contractors	-	-	√	√
Taluka Shah Bander, District Sujawal									
2	Construction of Road from Nizamani Farm Road to Ladim Kothi Road Mile 0.0-0.3 = 0.60 Km	5.08		--do--	--do--	-	-	√	√
3	Construction of Road from Qadir Dino Shah to Village Mullan Baghal Khan Jamali Road Mile 0.0-0.6 = 1.20 Kms	9.094		--do--	--do--	-	-	√	√
4	Construction of Road from Dargah Ahmed Shah (Pardesi) Road to Village Haji Dawood Jamali Road Mile 0.0-0.6 = 1.20 Kms	9.49		--do--	--do--	-	-	√	√
5	Construction of Road from Jeand Zangejo to Village Master Hussain Mandhro via Umer Zangejo Road Mile 0.0-1.7 = 3.0 Kms	22.16		--do--	--do--	-	-	√	√
6	Construction of Road from Haji Allah Dino Mandhro (Kodario) Road to Village Muhammad Umer Jat - Jabal Jat Road Mile 0.0-0.7 = 1.40 Kms	11.234		--do--	--do--	-	-	√	√
7	Construction of Road from Haji Allah Dino Mandhro (Kodario) Road to Jetty Road Mile 0.0-0.5 = 1.0 Km	8.04		--do--	--do--	-	-	√	√
8	Construction of Road from Haji Abdul Rahim Jat Road to Village Qadir Box Jat Road Mile 0.0-0.5 = 1.0 Km	8.028		--do--	--do--	-	-	√	√
9	Construction of Road from Mithoo Khan Jalbani to Village Haji Ismat Chandio road Mile 0.0-3.1 (5.00) Kms	12.5455		--do--	--do--	-	-	√	√


 Director (General) (G.S. & S)
 Sindh Coastal Development Authority
 Government of Sindh, Karachi

Sl. No.	Description of Procurement	Estimated Total Cost in Million	Funds Allocated	Source of Funds (ADP / Non ADP)	Proposed Procurement Method	Procurement Timing			
						1st Qtr From Jul 2017 to Sep 2017	2nd Qtr From Oct 2017 to Dec 2017	3rd Qtr From Jan 2018 to Mar 2018	4th Qtr From Apr 2018 to Jun 2018
Taluka Jari, District Solapur									
10	Construction of Road from Akhambhad Road Mile 2.1 to Village Akhambhad Road in Solapur District. Mile of road 1.00 Km	68.50		ADP	ADP			✓	✓
11	Construction of Road from Muzra Main road mile 1.60 to village Jagas Road. Sagun Road road mile 0.90 to 1.20 Kms	88.58		ADP	ADP			✓	✓
12	Construction of Road from Akhambhad Road Mile 2.1 to Village Akhambhad Road. Mile of road 1.20 Kms	9.01		ADP	ADP			✓	✓
13	Construction of Road from Jari Road to Village Akhambhad Road. Mile of road 1.20 Km	11.50		ADP	ADP			✓	✓
14	Construction of Road from Akhambhad Road Mile 2.1 to Village Akhambhad Road. Mile of road 1.00 Km	9.8		ADP	ADP			✓	✓
15	Construction of Road from Akhambhad Road Mile 2.1 to Village Akhambhad Road. Mile of road 1.20 Km	8.38		ADP	ADP			✓	✓
16	Construction of Road from Akhambhad Road Mile 2.1 to Village Akhambhad Road. Mile of road 1.00 Km	8.215		ADP	ADP			✓	✓
17	Construction of Road from Akhambhad Road Mile 2.1 to Village Akhambhad Road. Mile of road 1.20 Km	12.65		ADP	ADP			✓	✓
18	Construction of Road from Akhambhad Road Mile 2.1 to Village Akhambhad Road. Mile of road 1.00 Km	15.211		ADP	ADP			✓	✓
19	Construction of Road from Akhambhad Road Mile 2.1 to Village Akhambhad Road. Mile of road 1.20 Km	11.571		ADP	ADP			✓	✓
20	Construction of Road from Akhambhad Road Mile 2.1 to Village Akhambhad Road. Mile of road 1.00 Km	8.081		ADP	ADP			✓	✓


 District Engineer
 Solapur District
 Maharashtra

3


IMPROVEMENT OF MAJOR FISHERMEN'S SETTLEMENT'S AND REHABILITATION OF
FLOOD AFFECTED AREAS IN COASTAL AREAS OF THATTA, SUJAWAL & BADIN DISTRICTS


Bid Evaluation Report


- 1 Name of Procuring Agency: Sindh Coastal Development Authority
- 2 Tender Reference No: 015
- 3 Tender Description / Name of Work / Item: Rehabilitation of Retaining Wall of Floating Jetty at Village Ali Buksh Jat, UC & Taluka Keti Bander District Thatta.
- 4 Method of Procurement: N C B
- 5 Tender Published: SPPRA Website at Serial No. 37247 dated 13-03-2018
- 6 Total Bid Documents Sold: 2
- 7 Total Bids Received: 1
- 8 Technical Bid Opening Date: 3-Apr-18
- 9 No. of Bid Technically Qualified: 1
- 10 Bid(s) Rejected: -
- 11 Financial Bid Opening Date: 3-Apr-18


12 Bid Evaluation Report


S. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for Acceptance / Rejection	Remarks
0	1	2	3	4	5	6
1	M/s. Amatul Constructions	11,822,025	1	1% Below	Within Cost Limit and only one Bidder	Accepted


Muhammad Ali Memon
Deputy Director PPP - Unit
Member Procurement Committee IMFS
Finance Department


Zamir Hussain Ujjan
Deputy Director (Agri)
Member / Secretary
Procurement Committee IMFS



Shaharyar Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS



Riaz Ahmed Memon
Assistant Engineer
Education Works, Sub Division
Lyari, Karachi


Kashif Raza
Assistant Engineer (IMFS)
Sindh Coastal Development Authority


BID OPENING SHEET

Rehabilitation of Retaining Wall of Floating Jetty at Village Ali Buksh Jat, UC & Taluka Ketu Bander District Thatta.


S. No.	Name of Firm / Bidder	Total Amount of the Bid	Amount of call Deposit with name of Bank	Signature
1	Rizwan/Amadul Construction	Rs 11822025/-	Rs 500,000/-	
2				
3				
4				
5				




Muhammad Ali Memon
Deputy Director PPP - Unit
Member Procurement Committee IMFS
Finance Department




Zahir Hussain Ujjan
Deputy Director (Agri)
Member / Secretary
Procurement Committee IMFS



Shaharyar Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS



Riaz Ahmed Memon
Assistant Engineer
Education Works, Sub Division
Lyari, Karachi





Kashif Raza
Assistant Engineer (IMFS)
Sindh Coastal Development Authority


Bid Opening Checklist


Rehabilitation of Retaining Wall of Floating Jetty at Village Ali Buksh Jat, UC & Taluka Keti Bander District Thatta.

S.No	ITEM	Name of Bidders
		Amatul Constructions
1	Is Envelope Sealed ?	Yes
2	Required Amount of Bid Security	Yes
3	Required Bid Validity Period	Yes
4	Authority of signing	Yes
5	Alternate Bid if any	No
6	Withdrawal.	No
7	Substitution or Modifications. if any	No
8	Any discounts (if any)	No
9	Price Read Out	Yes
10	Form of Tender signed or not	Yes
11	Other Documents attached (PEC valid Registration in required discipline and category)	Yes
12	Any other detail	-


Muhammad Ali Memon
Deputy Director PPP- Unit
Member Procurement Committee IMFS
Finance Department


Zahid Hussain Ujjan
Deputy Director (Agri)
Member / Secretary
Procurement Committee IMFS


Shaharyar Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS



Riaz Ahmed Memon
Assistant Engineer
Education Works. Sub Division
Lyari, Karachi


Kashif Raza
Assistant Engineer (IMFS)
Sindh Coastal Development Authority

Financial Proposals After Correction

Rehabilitation of Retaining Wall of Floating Jetty at Village Ali Buksh Jat, UC & Taluka Keti Bander District Thatta.

S. No. (a)	Firm / Bidder (b)	Pay Order Amount & Bank (c)	Quoted Bid Cost (d)	Arithmetically Corrected Cost (e)	Discount Amount / Percentage (f)	Corrected Bid Cost (g) = e - f
1	M/s. Amatul Constructions	5,00,000 Soneri Bank	11,822,025	-		11,822,025



Muhammad Ali Memon
Deputy Director PPP - Unit
Member Procurement Committee IMFS
Finance Department



Kamir Hussain Ujjan
Deputy Director (Agri)
Member / Secretary
Procurement Committee IMFS



Shaharyar Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS



Riaz Ahmed Memon
Assistant Engineer
Education Works, Sub Division
Lyari, Karachi




Kashif Raza
Assistant Engineer (IMFS)
Sindh Coastal Development Authority

Cost Comparison and Recommendations

Construction of Floating Jetty alongwith Community Capacity Building Center & Flood Safety Elevated Platform at Village Faqeerani Jat Deh Wari, U.C. & Taluka Shah Bandar District Sajawal.

S. No.	Firm / Bidder's Name	Financial Tender Cost	Comparison with Engineering Estimate	Remarks and Recommendations	Ranking
1	M/s. Amatul Constructiona	11,822,025	1% Below	Within Cost Limit and only one Bidder	1



Muhammad Ali Memon
Deputy Director PPP-Unit
Member Procurement Committee IMFS
Finance Department




Zamir Hussain Ujjan
Deputy Director (Agri)
Member / Secretary
Procurement Committee IMFS



Shaharyar Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS



Riaz Ahmed Memon
Assistant Engineer
Education Works, Sub Division
Lyari, Karachi





Kashif Raza
Assistant Engineer (IMFS)
Sindh Coastal Development Authority

ATTENDANCE SHEET


Rehabilitation of Retaining Wall of Floating Jetty at Village Ali Buksh Jat, UC & Taluka Ketu Bander District Thatta.

BID OPENING 03-04-2018 AT 02:30 PM

S. No.	Name of Firm / Bidder	Representative Name	Signature
1	AMATUL CONSTRUCTIONS	Rizwan Riaz	
2			
3			
4			
5			




Muhammad Ali Memon
Deputy Director PPP- Unit
Member Procurement Committee IMFS
Finance Department



Zamir Hussain Ujjan
Deputy Director (Agri)
Member / Secretary
Procurement Committee IMFS



Shaharyar Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS



Riaz Ahmed Memon
Assistant Engineer
Education Works, Sub Division
Lyari, Karachi




Kashif Raža
Assistant Engineer (IMFS)
Sindh Coastal Development Authority


FINANCIAL REVIEW


Comparison with Rough Cost Estimate (RCE/PC-1)


Construction of Floating Jetty alongwith Community Capacity Building Center & Flood Safety Elevated Platform at Village Faqeerani Jat Deh Wari, U.C. & Taluka Shah Bandar District Sajawal.


Provision as per Rough Cost Estimate (RCE)						Recommended Tender	Excess / Saving	Remarks
S. No.	Item	Quantity	Rate	Unit	Amount	Amount	Difference 8=7-6	Excess/Saving Percentage (%)
1	2	3	4	5	6	7	8=7-6	9
1	RCC Pile Material: MS Pipe Diameter: 450mm (18") Thickness: 6 mm Height: 60 ft Filled with concrete & iron cage Complete in all respect	2	2,200,000	Per No.	4,400,000	4,356,000	44,000-	-1.00%
2	RCC Pile Material: MS Pipe Diameter: 450mm (18") Thickness: 6 mm Height: 40 ft Filled with concrete & iron cage Complete in all respect	4	1,500,000	Per No.	6,000,000	5,940,000	60,000-	-1.00%
3	CC Work CC Work including labor and formwork for wall Size: 60 x 10ft x 8 inches.	480	890	CFT	427,200	422,928	4,272-	-1.00%
4	Steel (Grade 60) Size: 5 8" Including labor, binding and transportation	3168	295	KG	934,560	925,214	9,346-	-1.00%
5	Excavation	1680	46	CFT	77,280	76,507	773-	-1.00%
6	Back Filling with Compaction	3200	32	CFT	102,400	101,376	1,024-	-1.00%
Total					11,941,440	11,822,025	119,415-	-1.00%


 Muhammad Ali Memon
 Deputy Director PPP-Unit
 Member Procurement Committee IMFS
 Finance Department


 Jamir Hussain Ujjan
 Deputy Director (Agri)
 Member / Secretary
 Procurement Committee IMFS


 Shaharyar Akhtar Kazi
 Project Manager / Chairman
 Procurement Committee IMFS


 Riaz Ahmed Memon
 Assistant Engineer
 Education Works, Sub Division
 Lyari, Karachi


 Kashif Raza
 Assistant Engineer (IMFS)
 Sindh Coastal Development Authority

Minutes of the meeting of Procurement Committee regarding opening of Bids held 03-04-2018 Under the Chairmanship of Mr. Shahryar Akhter Kazi, Project Manager of the Scheme Titled “Improvement of Major Fishermen’s Settlements & Rehabilitation of Flood Affected Areas in Coastal Areas of Thatta, Sujawal & Badin Districts” (IMFS), Sindh Coastal Development Authority Karachi.

The chair welcomed the participants and asked Mr. Zameer Hussain Ujjan Deputy Director (Agri) SCDA / Secretary Procurement Committee IMFS to start the proceedings of Meeting. Mr. Ujjan thanked the chair and apprised the forum that the NIT of following scheme of Category-A “Jetties” was invited from the prequalified contractors via courier service and through SPPRA Website at Serial No. 35184 dated 09-11-2017. The bid was opened on 22-12-2017 as scheduled, the Procurement Committee’s recommendations were sent to SPPRA for uploading on SPPRA website to be publicly announced but the same was rejected by the SPPRA and instruct this authority vide letter No. AD(Assess)SPPRA/35184/2018 dated: 08-02-2018 to re-invite the fresh NIT for open competitive bidding. Fresh NIT was published vide leading national newspapers and SPPRA website at Sr. # 36936 dated 21-02-2018. Bid opening scheduled on 06-03-2018 was cancelled due to incomplete quorum. Fresh NIT was again published vide leading national newspapers and SPPRA website at Sr. # 37247 dated 13-03-2018. The opening of bids has been scheduled for today 03-04-2018 at 2:30 PM.


The Chair apprised the forum that if the firm / contractor is not sound in eligibility criteria, should be declared “technically disqualified” even his bid to be the lowest, the committee will not recommend. The Chair further apprised that the bids which are more than below 30% threshold will not be considered for award of contract as per SPPRA Notification No. DD(A&F)/SPPRA/17-18/22 dated: 05-07-2017.

Rehabilitation of Retaining Wall of Floating Jetty at Village Ali Buksh Jat, U.C & Taluka Keti Bandar District Thatta.


Secretary, Procurement Committee informed that out of 2 tender documents sold, only one firm has submitted bid i.e. M/s. Amatul Constructions. As stipulated in the bidding / tender document bidder / firm representative was called in the Meeting room and asked to sign the attendance sheet. Sealed envelope was opened by the chairman Procurement Committee in presence of Bidder / Firm Representative and other members of the Procurement Committee. The quoted bid prices were read out aloud and noted in bid opening sheet as well as amount of call deposit / bid security was checked as per tender / bidding document requirement i.e. 4% and signed by the attending representative of firm. The bid was checked thoroughly with the help of Bid Opening Checklist and found eligible as per the eligibility criteria. The bid was arithmetically calculated and found no corrections, no discount offered by the firm.

The bid price quoted by the bidder i.e. M/s. Amatul Constructions Rs. 11,822,025/- which is 1.0% below from the Engineers Estimates. The forum discussed the matter deeply as only one bidder has been qualified and participated to comply with the SPPRA Rules and justified that the last awarded contract of the same items was at par of the engineers estimates and the current bid quoted by the bidder is 2.61% below from the last awarded contract. The copy of the last awarded contract will be sent to SPPRA in compliance of Rule-48 of SPP Rules 2010. The forum accepts in compliance of SPP Rules and recommended for award of contract.

The Meeting ended with vote of thanks from and to the chair.




Muhammad Ali Memon
Deputy Director PPP-Unit
Finance Department
Member Procurement Committee




Zamir Hussain Ujjan
Deputy Director (Agri)
Member / Secretary
Procurement Committee IMFS



Shaharyar Akhtar Kazi
Project Manager / Chairman
Procurement Committee IMFS



Riaz Ahmed Memon
Assistant Engineer
Education Works, Sub Division
Lyari, Karachi



Kashif Raza
Assistant Engineer (IMFS)
Sindh Coastal Development Authority