SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY CONTRACT EVALUATION FORM TO BE FILLED BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1 NAME OF THE ORGANIZATION/DEPTT.	KARACHI WATER & SEWERAGE BOARD
2 PROVINCIAL/LOCAL GOVT/OTHER	
3 TITLE OF CONTRACT	REPLACEMENT OF OLD RUSTED PIPE LINE IN BLOCK 'N' AND DIFFERENT BLOCKS IN NORTH NAZIMABAD
4 TENDER NUMBER	SPPRA Serial No. 17731 I.D/2013
5 BRIEF DESCRIPTION OF CONTRACT	Improvement of Water Supply in North Nazimabad Town.
6 FORUM THAT APPROVED THE SCHEME	Managing Director KW&SB
7 TENDER ESTIMATED VALUE	Below 1 Million
8 ENGINEER'S ESTIMATE (Attach list of buyers)	Rs 526.693/-
9 ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)	20 (Days)
10 TENDER OPENED ON (DATE & TIME)	19-11-2013 at 2:30 P.M
11 NUMBER OF TENDER DOCUMENT SOLD (Attach list of buyers)	02 (One)
12 NUMBER OF BIDS RECEIVED	02 (One)
13 NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS.	02 (One)
14 BID EVALUATION REPORT (enclose copy).	Copy Attached
15 NAME AND ADDRESS OF THE SUCCESSFUL BIDDER.	M/s.Nabiha & Co. R-474 11-C-1 Adam Town North Karachi Karachi.
16 CONTRACT AWARD PRICE	Rs.525,524/-

RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd , 3rd Evaluation Bid).	M/s.Nabiha & Co
METHOD OF PROCUREMENT USED (Tick one)	Domestic / local
Single Stage One Envelope Procedure	Domissio / No. 19
Single Stage Two Envelope Procedure	
Two Stage Bidding Procedures	
Turo Stage Two Envelope Bidding Procedure	
PLEASE SPECIFY IF ANY OTHER METHOD OF PROCURE EMERGENCY, DIRECT CONTRACTING/NEGOTIATION ET	MENT WAS ADOPTED TO C. WITH BRIEF REASONS:
APPROVING AUTHORITY FOR AWARD OF CONTRACT. —	M.D.KW&SB
0 WHETHER THE PROCUREMENT WAS INCLUDED IN ANN	Yes No No
21 ADVERTISEMENT	
i) SPPRA Website (If yes, give date and SPPRA's tender number	es Serial No. 17731 I.D/201
(If yes, give date and or rivers	v.
News Papers of newspapers and dates)	
News Papers ii) yes, give names of newspapers and dates)	'es
News Papers ii) yes, give names of newspapers and dates)	es No 🗸

10

.

5 WI	HETHER APPROVAL OF COMPETENT AUTHORITY ING A METHOD OTHER THAN OPEN COMPETITIVE BID	WAS OBTAINED FOR DING?
US	ING A METITOD C	Yes No 🗸
6 W	AS BID SECURITY OBTAINED FROM ALL THE BIDD	ERS?
		Yes No
7 W	HETHER THE SUCCESSFUL BID WAS LOWEST EV	ALUATED
В	D/BEST EVALUATED BID (in case of Consultancies).	Yes No
28 V	WHETHER THE SUCCESSFUL BIDDER WAS TECHN	ICALLY COMPLIANT
		Yes No
29 V	VHETHER NAMES OF THE BIDDERS AND THEIR QU	JOTED PRICE WERE
F	READ OUT AT THE TIME OF OF ELLING	Yes No
30	WHETHER COPY OF EVALUATION REPORT GIVEN (Attach copy of the bid evaluation report).	TO ALL BIDDERS?
	ANY COMPLAINTS RECEIVED (If yes, result thereof)	Yes No V
32	ANY DEVIATION FROM SPECIFICATION GIVEN IN THE	TENDER NOTICE / DOCUMENT
	(If yes, give details).	Yes No 🗸
33	WAS THE EXTENSION MADE IN RESPONSE TIME (If yes, give detailed reasons).	? Yes No
34	DEVIATION FROM QUALIFICATION CRITERIA	Yes No 🗸
35	TACCUPED BY THE PROCURING AGENCY	THAT THE SELECTED FIRM IS NOT
A		

6 WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILED TO BE ASCERTAINED REGARDING FINANCING OF VISIT, OF ABROAD. (If yes, enclose a copy) No Yes 37 WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)? No 1 Yes Yes 38 SPECIAL CONDITIONS, IF ANY, (If yes, give Brief Description) Signature & Official Stamp of **Authorized Officer** North Naz KWASB FOR OFFICE USE ONLY SPPRA, Block-No. 8, Sindh Secretariat No. 4-A, Court Road, Karachi. Tele: 021-9205356, 021-9205369 & Fax 021-9206291



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

		-: 0	BID EVALUATION
			KARACHI WATER & SEWERAGE BOARD
1	Name	of Procuring Agency	SPPRA SerIBI NO. 17730 I.D No. /2013 SPPRA SERIBI NO. 17730 I.D No. /2013 REPLACEMENT OF OLD RUSTED PIPE LINE IN BLOCK 'N' AND DIFFERENT BLOCKS
2	Tend	r Reference No	REPLACEMENT OF OLD RUSTED PIPE LINE IN BLOOM
		AND ASSESSMENT OF THE PARTY OF	IN NORTH NAZIMABAD
	Work	Item od of Procurement	Single Stage (One Envelop)
4	Meth	er Published	Through Web Site
5	Total	Bid Documents Sold	02 Nos
7	Total	Bid Received	02 Nos
8	Tech	nical Bid Opening Date oplicable)	N/A
9	No.	f Bid Technically fied (if applicable)	N/A
10	Diel I	s) rejected	Nil
11	Fina	ncial Bid Opening Date	19/11/2013
-10	Chief I	Evaluation Report	L COMPARISON

12	Bid Evaluation Report			COMPARISON	REASON FOR	50.70706A
	NAME OF FIRM OR BIDDER	COST OFFERED	TERMS OF	WITH ESTIMATED COST	ACCEPTANCE/	REMARKS
SHIN				@ 0.1823%	Substantially	P.O # 5380649 Dt.21-10-2013 Rs. 12,500/-
		Rs. 525,524/-	1st Lowest	Below	Responsive	Bank Al-Habib Guishan iqbal Block-i Br

. 4	M/s. Nabiha & Co	Rs. 525,524/-	151 Lowest	Below	repaired the second	Bank Al-maou Sula-
	M/s Data Enterprises	Rs. 527.984/-	2nd Lowest	@ 0.2849% Above	Substantially Responsive	P.O # AAA 11092590 Dt:07-11-2013 Rs.11.000/- Allied Bank Buffer Zone Br

The E.E. Concerned to compliance of rule 45 of SPPRA 2010 M/s. Nabiha & Co. declared as the lowest responsive bidder by

the Committee and recommended for Sanction from Competent Authority.

(Abdul Jabbar Shaikh) Accounts Officer (Central) Member/Secretary

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Syed Fahim Akhtar Zaidi) Chief Engineer (Central) Member

(Abdul Rahim Khatti) Chief Engineer (IPD), d (Convener)

(31)

NO.EE/NN(W)/KWSB/ 08 /2013

Dated 5/ 12 /2013

M/s Nabiha & Co, R-474 11-C-1, Adam Town, North Karachi, K A R A C H I.

LETTER OF COMMENCEMENT/WORK ORDER

SUB: REPLACEMENT OF OLD RUSTED PIPE LINE IN BLOCK 'N' & DIFFERENT BLOCKS IN NORTH NAZINABAD.

This is to inform you that your tender for the above work has been approved being the 1st lowest and on amounting to R. 5, 25, 524/= (Rupees Five lac twenty five thousand five hundred twenty four only) on item rate basis, sanctioned/LOS letter has already conveyed vide letter No. KW&5B/CE/Central/2013/18 Dated 04-12-2013, expenditure is chargeable to B.G.No. L-013-18 for the current financial year - 2013-2014.

You are hereby directed to start the work immediately and complete the same within 15 days commencing from the date of issue of this work order. In case the work is delayed left unfinished within the stipulated time period, the penalty of &. 500/=per day shall be imposed as per condition of contractor work rules.

EXECUTIVE ENGINEER(W)
NORTH NAZIMABAD DIV.

Copy to:-

1. C.E(Central), KWSB.


2. S.B(North Nazimabad), KWESB.

3. A.D.L.P.A. KWESB.

4. A.J. (Central), KA&SB.

5. Office Copy.

Reference




THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the day of ______2013 between The Karachi Water & Sewerage Board represented by it's The Chief Engineer (Central), KW&SB (hereinafter called the "Employer") of the one part and M/s.Nabiha & Co (hereinafter called the "Contractor") of the other part.

WHEREAS the Employer is desirous that certain Works, viz REPLACEMENT OF OLD RUSTED PIPE LINE IN BLOCK 'N' AND DIFFERENT BLOCKS IN NORTH NAZIMABAD. Should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW This Agreement witnesseth as follows:-

- In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Acceptance;
 - (b) The completed Form of Bid alongwith Schedules to Bid:
 - (c) Conditions of Contract & Contract Data;
 - (d) The priced Schedule of Prices;
 - (e) The Specifications; and
 - (f) The Drawings.

12



(28)

37600

DATE 5 NOV 2013

MALIK SHER AFSAR

Page-2

- 3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentined, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
- 4. The Employer hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contractor

Mr. Tanweer Ahmed Khan Proprietor

M/s.Nabiha & Co

Witness:

1. ACS.

Takie Link reple

Signature of the Employer

4-6

CHIEF ENGINEER, CENTRAL KW&SB


Witness:

SUPERINTENDING ENGINEER NORTH NAZIMABAD

KW&SB,

NORTH NAZIMABAD

KW&SB



26 NOV 2013

REPLACEMENT OF OLD RUSTED PIPE LINE IN BLOCK 'N'
AND DIFFERENT BLOCKS IN NORTH NAZIMABAD.

BY

M/s.Nabiha & Co

Rs.525,524/-

OFFICE OF THE EXECUTIVE ENGINEER (W), NORTH NAZIMABAD TO ST-1, BLOCK 'C' KDA CHOWRANGI, NORTH NAZIMABAD

NAME OF WORK :- Replacement of old rusted pipe line in Block 'N' and different Blocks of North Nazimabad.

Receipt No. 99 Dated 8 - (1- 201)

Estimate.

On Item Rate Basis

Time Limit

15 Days

Penalty

Rs. 500/- per day.

Tender Cost

Rs. 500/-

Date of Receiving _19/11/2013 at 2.00 P.M. and opened at 19/11/2013 2.30 P.M.

In the office of Chief Engineer (IPD) Block 'B', 9th Mile Sharah e Faisal, Karachi.

Finance Department K. W. & S.B.

		AUX		ate	Per Unit	Amount in Rupees	
S.No	Description of Work	Quantity	Rs. In Figure	Rs. In Words	Item .		
1	Dismantling and removing road metalling.	2250 Cft	605	Five ony.	% Cft	13612-50	
2	Excavation for pipe line in trench and pits in all kind of soil of murum including trimming and dressing side to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joint hole and disposal of surplus by engineer in-charge, providing fence, guards, lights, flag and temporary crossing for non-vehicular traffic where required lift up to 0-5' etc complete.	11250 Cft	4650	FOUR Theses Six Hundred Fifty-	%Cft	52312-5	
3	Providing laying UPVC pipe of class –C fixing in trench i/c cutting, fitting and joint with solvent cement i/c testing with water cement to a head of 91.5 meter or 300 feet. 80 mm (3" Ø) 100 mm (4" Ø) 150 mm (6" Ø)	400 Rft 300 Rft 200 Rft	107 174 373	one Hunder So ware O'ne Hunder Soverny For Three Hunder Sove & Three	u ⊶P/Rft C#/Rft	42800 52200 74600	
4	C I sluice valve heavy pattern (Test pressure 21.0 Kg/sq. or 300 16/sq.inch) (Imported) 6" Ø	6 Nos	9200	Nine The Two Hund	Each Each Each	55200	

x (2) kind state distribution of the control of the	Construction of C.C Block asonry chambers of size 6' x 6' (inside dimension) with 24" x 24" C.I cover frame weight 65 gs fix 4" R.C.C 1:2:4 slab with eel ½" dia tor bar @ 6" C.C ½" a @ 8" C.C distribution bar, 6" nick C.C 1:3:6 block masonry all set 1:6 C.M, 6" C.C 1:4:8 in oundation, 2" thick C.C 1:2:4 flooring, 1/2" thick cement blaster 1:2:6 ratio inside wall		1924		4	•	12
re q	urface, 1 foot deep up to roof ab, M.S foot tress 5/8" dia bar at every 2 feet deep including uery de watering, excavation, efilling and disposal surplus of earth. 4'x4'x4'	8 Nos		28357	Twenty Eig Thousand The Hond To Filty Sew	l ./ - 	170142
pu ou	in nire charges of pumping set including wages of driver and assistant, fuel and electric energy platform for placing mp, delivery pipe for pumping at water from various depth i/c cost of dismantling after mplete of the job, 10 H.P from 10' deep.	15 Days		1 2010	Filter	Per Day	27 200
tre		11174.23 Cft	500	2760	Two Thornesser Head		30840

I/We hereby quoted Rs: 5,25.523/(in words) Five Lass Twenty-Five Thorough Five Handed Thenty Throughly

NOTE: All existing SPPRA Rule will be abide.

Contractor Signature

Cell No: D/2 Phose II IZDA Flater

Seal- Shadown Tow N. Kan

EXECUTIVE ENGINEER

NORTH NAZIMABAD TOWN (W/D), KW&SB

NAME OF WORK: REPLACEMENT OF OLD RUSTED PIPE LINE IN BLOCK 'N' AND DIFFERENT BLOCKS IN NORTH NAZIMABAD.

		00	9	6		S.No
/Sav	Total Quoted/Corrected Cost	Refiling the excavated stuff in trenches 6 layer i/c watering ramming to full compaction etc complete?	Full hire charges of pumping set per day inclusive of the wages of driver and assistant fuel and electric energy plate form required for placing the pump etc, at lower depth with suction and delivery pipe for pumping out water pound at various depth from trenches including the cost of erection and dismantling after completion of job of 10 HP pumping out water from 10 ft deep trenches.	Construction of C.C. block masonary chamber of 4x4x4 (inside dimantion) with 24 x24° C; cover & frame (weight-65 Kg) fixed on RCC 1:24 slab 6 thick with steel 1/2" Dia main bars 6" C/C & 1:4" dia @ 8" C/C distribution bars 6" thick C.C. 1:36 block masonry wall set in 1:6 C.M 6" thick 1:4:8 in foundation 2" thick C.C. 1:24 flooring Withick C.Plaster 1:6 to all in side wall surface top & bottom slab outer side wall surface top & bottom slab outer side wall surface 1:0" deep up to roof slab MS foot rest 5:8" dia bars every 2".0" deep etc. 4"x4"x4"		Description of Work
		11174 23 Cft	15.00 Day	5 Nos	Quantity	150
		2,760.00	1,500 00 P/Cay	28,357.00 Each	Rate	Engineer's Estimate
		2,760.00 % 0 Cft	P/Day	Each	Unit	SEStimat
526,484	526,483.87	30,840.87	22,500.00	170,142.00	Amount	ō
		2,760.00	1,500.00	28,357.00	Rate	M/S. Na
525,524	525,523.87	30,840.87	22,500.00	170,142.00	Amount	M/s. Nabiha & Co.
		2,760.00	1,500.00	28,367.00	Rate	M/S. Dat
527,984	527,983.87	30,840.87	22,500.00	170,142.00	Amount	M/s. Data Enterprises

(Syed Fahim Akhtar Zaidi) Chief Engineer (Central) Member 4

(Saif-ul-H\que)
Additional Director Internal
Audit - KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Abdul Jabbar Shaikh)
Accounts Officer (Central)
Member/Secretary

(Abdul Rahim Khafti) Chief Engineer (IPD), (Convener)

COMPARATIVE STATEMENT

NAME OF WORK: REPLACEMENT OF OLD RUSTED PIPE LINE IN BLOCK 'N' AND DIFFERENT BLOCKS IN NORTH NAZIMABAD.

	05		4				ω	, s	S.No
2017	Fixing of slice valve with 2 cost iron picese one hanged and other with socket including the cost of nuts boits and rubber packing, labour atc.Complete.	6" Dia	21 0Kg/sq or 300 lb/sq inch (imported)	150 MM (6" Dia)	100 MM (4" Dia)	80 MM (3" Dia)	Providing Laying UPVC Pipes of Class "C" fixing in trenches i/c outling fitting and jointing with solvent cement i/c testing with water to a head 61 meter or 300 ft	Dismantling and removing road metalling Excavation for pipe lines in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape levelling of bads of trenches to correct level and grade, cutting joint holes and disposal of surplus early with in a one chain as directed by the engineer incharge providing fence guards, lights, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft (1.52m) and lead upto one chain (30.5m).	Description of Work
6 No		5 No		200 RM	300 Rtt	400 R#		2250 Cf.	
1 886.00 Each		9.360.00		373,00	174.00	107.00		605.00 W.Cn	Engineer's Estimate
Each		Each		PRM	PRM	P Rn		M.CR.	Estima
11 316 00		56,160.00		74,600.00	52,200.00	42,800,00		13,612.50 52 312 50	te
1 886 00		9.200.00		373.00	174.00	107.00		505.00	M/s. N
11 316 00		55,200.00		74,600.00	52,200.00	42,800.00		13,612.50	M/s. Nabiha & Co.
1 86 00		9.360.00		373,00	175.00	110.00		605.00	M/s. Dat
11 316 00		56.160.00		74,600.00	52,500.00	44,000.00		Amount 13,612.50	M/s. Data Enterprises

The state of the s

1

13

M

A MAN



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	SPPRA Serial No. 17730 I.D No. /2013
3	Work/Item	REPLACEMENT OF OLD RUSTED PIPE LINE IN BLOCK 'N' AND DIFFERENT BLOCKS IN NORTH NAZIMABAD
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site
6	Total Bid Documents Sold	02 Nos
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date (i applicable)	N/A .
9	No. of Bid Technically Qualified (if applicable)	N/A :
10	Bid (s) rejected	Nil
	Financial Bid Opening Date	19/11/2013

12 Bid Evaluation Report

S#	NA	ME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s	Nabiha & Co	Rs. 525,524/-	1st Lowest	@ 0.1823% Below	Substantially Responsive	P.O # 5380649 Dt:21-10-2013 Rs. 12 500/ ₅ Bank Al-Habib Guishan Iqbal Block-I Br
2	M/s	Data Enterprises	Rs. 527.984/	2nd Lowest	@ 0.2849% Above	Substantially Responsive	P.O. # AAA 11092590 Dt.07-11-2013 Rs 11,000/- Allied Bank Buffer Zone Br

The all concerned bidder, are being informed accordingly.

The E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Nabiha & Co. declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.

(Abdul Jabbar Shaikh) Accounts Officer (Central) Member/Secretary

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Syed Fahim Akhtar Zaidi) Chief Engineer (Central) Member

(Abdul Rahim Khatti) Chief Engineer (IPD), (Convener)

COMPARATIVE STATEMENT

NAME OF WORK: REPLACEMENT OF OLD RUSTED PIPE LINE IN BLOCK 'N' AND DIFFERENT BLOCKS IN NORTH NAZIMABAD.

	o		4					ω	2 J. S.No
6" Dia	Fixing of slice valve with 2 cost iron picese one flanged and other with socket including the cost of nuts bolts and rubber packing, labour etc.Complete	6"Dla	21 0Kg/sq or 300 lb/sq inch (imported)	C.I stuice valve heavy pattern test pressure	150 MM (6" Dia) /	100 MM (4" Dia)	80 MM (3" Dia)	Providing Laying UPVC Pipes of Class "C" fixing in trenches I/c cutting fitting and jointing with solvent cement I/c testing with water to a head 61 meter or 300 ft	Dismantling and removing road metalling Excavation for pipe lines in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape levelling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth with in a one chain as directed by the engineer incharge providing fence guards, lights, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft (1.52m) and lead upto one chain (30.5m).
6 No		6 No.			200 RR	300 FM	490 Rt		Quantity 2250 Off
1,886,00		9,360,00	1	1	373.00	174.00	107.00	1	Rate Unit 605,00 % Ct
Each	1	Each	1		P/Rtt	P/Rtt	B/Rt	1 .	Unit % Ct
11.316.00		56,160.00			74,600,00	52,200.00	42,800,00		Amount 13,612.50 52,312.50
1.886.00	1	9,200.00	9 200 000	(373.00	174.00	107.00		Rate 605.00
11.316.00		55,200.00	\	1	74,600.00	52,200.00	42 800 00		e Amount 13.612.50 13.612.50 52.312.50
1 886 00	1	9,360.00	1	1	373.00	175.00	110,00	1	Rate 605.00
11.316.00	1	56,160,00	1		74,600.00	52,500.00	44,000.00		ate Amount 605.00 13.612.50 4,650.00 52.312.50

NAME OF WORK: REPLACEMENT OF OLD RUSTED PIPE LINE IN BLOCK 'N' AND DIFFERENT BLOCKS IN NORTH NAZIMABAD.

		00	7	0		S.No
// Say	Total Quoted / Corrected Cost	layer I/C watering ramming to full compaction etc complete.	inclusive of the wages of driver and assistant fuel and electric energy plate form required for placing the pump etc. at lower depth with suction and delivery pipe for pumping out water pound at various depth from trenches including the cost of erection and dismantling after completion of job of 10 HP pumping out water from 10 ft deep trenches.	Construction of C.C block masonary chamber of 4x4x4 (inside dimantion) with 24"x24" C.i. cover & frame (weight-65 Kg) fixed on RCC 1:2:4 slab 6" thick with steel 1/2" Dia main bars 06" C/C & 1/4" dia @ 8" C.C distribution bars 6" thick C.C 1:3:6 block masonry wall set in 1:6 C.M 6" thick 1:4:8 in foundation 2" thick C.C 1:2:4 flooring ½" thick C.Plaster 1:6 to all in side wall surface top & bottom slab outer side wall surface 1'-0" deep up to roof slab MS foot rest 5/8" dia bars every 2"-0" deep etc. 4'x4'x4'	De	
		11174 23 Cft	15.00 Day	B Nos	Quantity	
		2,760.00	1.50000	28,357.80	Rate	Engineer's Estimate
		% 0 Cg	PrDay	Each	Unit	s Estimat
526,484	526,483.87	30,840.87	22,500.00	170,142,00	Amount	Ö
	and the formal participation of the same	2,760'00	1,500.00	28,357.00	Rate	M/s. N
525.524	525,523.87	30,840.87	22,500.00		Amount	M/s. Nabiha & Co.
	1	2.760.00	1,500.00	28,357.00	Rate	M/s. Dat
527 QRA	527,983.87	30 840 87		100	Amount	M/s. Data Enterprises

(Abdul Jabbar Shaikh) Accounts Officer (Central) Member/Secretary

(Syed Fahim Akhtar Zaidi) Chief Englneer (Central) Member

(Saif-ut-Håque) Additional Director Internal Audit - KMC Member

Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC)

(Abdul Rahim Khatti) Chief Engineer (IPD), (Convener)