



KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE EXECUTIVE ENGINEER NORTH NAZIMABAD (W/D) DIVISION.

No. KW&SB/EE/N.N/(W/D)/2014/294


Dated:-21-07/2014

✓ The Director,
Capacity Building
S.P.P.R.A
Karachi.

SUBJECT : REPLACEMENT OF 3" DIA AND 4" DIA WATER PIPE
LINE IN BLOCK "H" NEAR HOUSE NO.A-666 STREET
NO 10 AND VARIOUS PLACES OF NORTH NAZIMABAD.

REF: SPPRA Website S.No. 20506 I.D. No. /2014

With reference to cited above, the Bid Evaluation report on standard format, Minutes of Bid Opening Meeting, Comparative Statement, Attendance Sheet & Bid Qualification Report for the work noted above is enclosed herewith for up hosting on SPPRA website.


EXECUTIVE ENGINEER (WATER)
NORTH NAZIMABAD TOWN KW&SB

Copy to:-

- 1- D.M.D (T/S), KW&SB.
- 2- S.O to M.D, KW&SB.
- 3- A.D (LFA), KW&SB.
- 4- Office Copy

22/7
M(G)

51-7-15
019



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	SPPRA Serial No.20506 I.D No. /2014
3	Tender Description/Name of Work/Item	REPLACEMENT OF 3" DIA AND 4" DIA WATER PIPE LINE IN BLOCK "H" NEAR HOUSE NO.A-666 STREET NO 10 AND VARIOUS PLACES OF NORTH NAZIMABAD
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site
6	Total Bid Documents Sold	02 Nos
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date (if applicable)	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) rejected	One
11	Financial Bid Opening Date	8/6/2014

12 Bid Evaluation Report

S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Samu Associates	Rs. 663,469/-	1st Lowest	@ 0.3005% Below	Substantially Responsive	P.O # 10161489 Dt:21-03-2014 Rs.14,000/- HBL Sindh Secret Br
2	M/s. I.I.J Brothers	Rs. 667,469/-	-	-	Un Responsive	P.O Not Attached

The all concerned bidder are being informed accordingly.

The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Samu Associates. declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.

(Abdul Jabbar Shaikh)
Accounts Officer (Central)
Member/Secretary

(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member

(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member

(Syed Fahim Akhtar Zaidi)
Chief Engineer (Central)
Member

(Abdul Rahim Khattai)
Chief Engineer (IPD),
(Convener)

BIDDERS QUALIFICATION REPORT

Rule-46(i) (a) Single Stage One Envelope Procedure

Opening Date: ~~10~~ 06-2014

Name of Work: **REPLACEMENT OF 3" DIA AND 4" DIA WATER PIPE LINE IN BLOCK "H" NEAR HOUSE NO.A-666 STREET NO 10 AND VARIOUS PLACES OF NORTH NAZIMABAD.**

Name of Bidder **M/s. Samu Associates.**

S.No	Eligibility	Yes	No
1	Relevant experience	Yes	—
2	Turnover Statement	Yes	—
3	Registration with Income Tax	Yes	—
4	Registration with Sales Tax where applicable.	—	—

Qualified

Name of Bidder **M/s. I.I J Brothers.**

S.No	Eligibility	Yes	No
1	Relevant experience	—	—
2	Turnover Statement	—	—
3	Registration with Income Tax	—	—
4	Registration with Sales Tax where applicable.	—	—


Disqualified




(Abdul Jabbar Shaikh)
Accounts Officer (Central)
Member / Secretary




(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member



(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member



(Syed Fahim Akhtar Zaidi)
Chief Engineer (Central)
Member



(Abdul Raheem Khattai)
Chief Engineer (IPD)
Convener

NIT Sr. No.20506

Method of Procurement: Single Stage Single Envelope.

Name of Work: REPLACEMENT OF 3" DIA AND 4" DIA WATER PIPE LINE IN BLOCK "H" NEAR HOUSE NO.A-666 STREET NO 10 AND VARIOUS PLACES OF NORTH NAZIMABAD

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 09-06-2014 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

2. Two bidders submitted their bids till the deadline of submission.

- i. M/s. Samu Associates.
- ii. M/s. I.I J Brothers.


3. The bids were opened at 02:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s. Samu Associates	Rs. 663,469/-	Rs.14,000/-	P.O # 10161489 Dt:21-03-2014 HBL Sindh Secret Br
02	M/s. I.I J Brothers	Rs. 667,469/-	-	P.O Not Attached


4. The bids do not contain any over-writing or cutting.


5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).


The meeting ended with the vote of thanks to and from the chair.


(Abdul Jabbar Shaikh)
Accounts Officer (Central)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Syed Fahim Akhtar Zaidi)
Chief Engineer (Central)
Member


(Abdul Raheem Khattij)
Chief Engineer (IPD)
Convener

COMPARATIVE STATEMENT

NAME OF WORK: REPLACEMENT OF 3" DIA AND 4" DIA WATER PIPE LINE IN BLOCK "H" NEAR HOUSE NO.A-666 STREET NO 10 AND VARIOUS PLACES OF NORTH NAZIMABAD

S.No	Description of Work	Engineer's Estimate			M/s. Samu Associates		
		Quantity	Rate	Unit	Amount	Rate	Amount
1	Dismantling & Removing road matalling	10000.00	605.00	% Cft	60,500.00	605.00	60,500.00
2	Excavation for pipe line intrenches and pits in all kinds of soil murum i/c dressing side to ture alignment and shape leveling of bed of tranches to correct level & good cutting joint hole & disposal of surplus earth within a one chain as desired by Engineer Incharge providing fence guards lights flag and temporary corrsing for non vehicular traffic where every request lift upto 5' ft (1.52m) and lead upto one chain (3.5m)						
3	Providing,laying Upvc Pressure Pipes of Class C (equivalent make) fixing in treanch i/c cutting fitting and jo nting wit Z joint with one rubber ring i/c testing with Water to a head 31.5 meter or 300ft	1000.00	107.00	P/Rft	107,000.00	106.00	106,000.00
	80 mm Dia	1000.00	174.00	P/Rft	174,000.00	173.00	173,000.00
4	C.I sluice valve heavy pattern test pressure						
	21.0Kg/sq or 300 lb/sq inch (imported)	2.00	4,290.00	Each	8,580.00	4,290.00	8,580.00
	3" Dia	2.00	5,460.00	Each	10,920.00	5,460.00	10,920.00
	4" Dia						
5	Fixing of slice valve with 2 cost iron picese one flanged and other with socket including the cost of nuts bolts and rubber packing, labour etc.Complete.	2.00	1,254.00	Each	2,508.00	1,254.00	2,508.00
	3" Dia						





**NAME OF WORK: REPLACEMENT OF 3" DIA AND 4" DIA WATER PIPE LINE IN BLOCK "H" NEAR HOUSE NO.A-
666 STREET NO 10 AND VARIOUS PLACES OF NORTH NAZIMABAD**

S.No	Description of Work	Engineer's Estimate			M/s. Samu Associates		
		Quantity	Rate	Unit	Amount	Rate	Amount
	4" Dia	2.00 Nos	1,532.00	Each	3,064.00	1,532.00	3,064.00
6	Repair of leaking joints (External Vatta) of PRCC pipe i/c cost of excavation, labour, sealing material de-watering refilling of excavated stuff 18" dia						
7	Construction of CC Block masonry chamber of size 4' x 4' x 4' inside dimension with 24"x24" C.i cover & frame (weight-65 Kg) fixed on RCC 1:2:4 slab 6" thick with steel 1/2" Dia main bars 06" C/C & 1/4" dia @ 8" C.C distribution bars 6" thick C.C 1:3:6 block masonry wall set in 1:6 C.M 6" thick 1:4:8 in foundation 2" thick C.C 1:2:4 flooring 1/2" thick C.Plaster 1:6 to all in side wall surface top i/c Providing / fixing foot rest and every one foot of depth beyond 2 1/2 depth i/c curing excavation back filling and disposal of surplus earth 4' x 4' x 4'	5.00 Nos	13,841.00	Each	69,205.00	13,841.00	69,205.00
8	Full hire charges of pumping set per day inclusive of the wages of driver and assistant, fuel and electric energy plate form required for placing the pump etc, at lower depth with suction and delivery pipe for pumping out water pound at various depth from trenches including the cost of erection and dismantling after completion of job of 10 HP pumping out water from 10 ft deep trenches.	2.00 Nos	28,357.00	Each	56,714.00	28,357.00	56,714.00
		12.00 Day	1,500.00	Each	18,000.00	1,500.00	18,000.00


[Handwritten signature]


[Handwritten signature]


[Handwritten signature]


**NAME OF WORK: REPLACEMENT OF 3" DIA AND 4" DIA WATER PIPE LINE IN BLOCK "H" NEAR HOUSE NO.A-
666 STREET NO 10 AND VARIOUS PLACES OF NORTH NAZIMABAD**


S.No	Description of Work	Engineer's Estimate			M/s. Samu Associates		
		Quantity	Rate	Unit	Amount	Rate	Amount
9	C.I special for uPVC /AC pressure pipes (standard weight for AC IL "B" Class) TEE Un-Equal 8" X 3"	2.00 Nos	3,250.00	Each	6,500.00	3,250.00	6,500.00
		2.00 Nos	3,375.00	Each	6,750.00	3,375.00	6,750.00
		2.00 Nos	3,812.00	Each	7,624.00	3,812.00	7,624.00
		2.00 Nos	3,500.00	Each	7,000.00	3,500.00	7,000.00
10	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete	2486.30 Cft	2,760.00	% 0 Cft	6,862.19	2,760.00	6,862.19
11	Providing and fixing MS bend fabricated with 1/4" thick MS plate having an outer length and total weight as mentioned. 3" Dia (3.571 Kg) 4" Dia (2.357 Kg)	3.00 Nos	609.00	Each	1,827.00	609.00	1,827.00
		2.00 Nos	1,082.00	Each	2,164.00	1,082.00	2,164.00
	Total Quoted / Corrected Cost				665,469.19		663,469.19
	Say				665,469		663,469


 (Maqsood Ahmed Shaikh)
 Superintending Engineer (KMC)
 Member


 (Saif-ul-Haque)
 Additional Director Internal
 Audit - KMC Member


 (Abdul Jabbar Shaikh)
 Accounts Officer (Central)
 Member/Secretary


 (Abdul Rahim Khan)
 Chief Engineer (IPD), (Convener)


 (Syed Fahim Akhtar Zaidi)
 Chief Engineer (Central)
 Member

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY
CONTRACT EVALUATION FORM
TO BE FILLED BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS,
SERVICES & GOODS

1 NAME OF THE ORGANIZATION/DEPTT.

KARACHI WATER & SEWERAGE BOARD

2 PROVINCIAL/LOCAL GOVT/OTHER

3 TITLE OF CONTRACT

*Replacement of 3" and 4" water
pipe line in Block-H near H/No.
A-666, Street No. 10, and various
places of North Nazimabad*

4 TENDER NUMBER

SPPRA Serial No 20506 /D /2014

5 BRIEF DESCRIPTION OF CONTRACT

Improvement of Water Supply in North
Nazimabad Town.

6 FORUM THAT APPROVED THE SCHEME

Managing Director KW&SB

7 TENDER ESTIMATED VALUE

Below 1 Million

8 ENGINEER'S ESTIMATE
(Attach list of buyers)

Rs. 06,65,469/-

9 ESTIMATED COMPLETION PERIOD
(AS PER CONTRACT)

25 days

10 TENDER OPENED ON (DATE & TIME)

10-06-2014 at 2:30 P.M

11 NUMBER OF TENDER DOCUMENT SOLD
(Attach list of buyers).

02 (Two)

12 NUMBER OF BIDS RECEIVED

02 (Two)

13 NUMBER OF BIDDERS PRESENT AT THE
TIME OF OPENING OF BIDS.

02 (Two)

14 BID EVALUATION REPORT (enclose copy).

Copy Attached

15 NAME AND ADDRESS OF THE SUCCESSFUL
BIDDER.

M/S. SAMUL ASSOCIATES

B-18, SD-11, Block-A, NORTH
PLAZA, N. NAZIMABAD, KARACHI

16 CONTRACT AWARD PRICE

Rs. 06,63,469/-

17 RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd Evaluation Bid).

M/S. SAMU ASSOCIATES.

18 METHOD OF PROCUREMENT USED (Tick one)

- a) Single Stage One Envelope Procedure. Domestic / local
- b) Single Stage Two Envelope Procedure.
- c) Two Stage Bidding Procedures.
- d) Two Stage Two Envelope Bidding Procedure

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e EMERGENCY, DIRECT CONTRACTING/NEGOTIATION ETC. WITH BRIEF REASONS:

19 APPROVING AUTHORITY FOR AWARD OF CONTRACT

M.D KW&SB

20 WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21 ADVERTISEMENT:

i) SPPRA Website
(If yes, give date and SPPRA's tender number

Yes <input checked="" type="checkbox"/>	Serial No. _____ I.D _____ /2014
No	

ii) News Papers
yes, give names of newspapers and dates)

(If Yes	
No <input checked="" type="checkbox"/>	

22 NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23 WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENT?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24 WHETHER EVALUATION CRITERIA BID WAS INCLUDED IN BIDDING/TENDER DOCUMENTS?
(If yes, enclose a copy).

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25 WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes		No	✓
-----	--	----	---

26 WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	✓	No	
-----	---	----	--

27 WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED BID (in case of Consultancies).

Yes	✓	No	
-----	---	----	--

28 WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT

Yes	✓	No	
-----	---	----	--

29 WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICE WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	✓	No	
-----	---	----	--

30 WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?
(Attach copy of the bid evaluation report).

Yes	✓	No	
-----	---	----	--

31 ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	✓

32 ANY DEVIATION FROM SPECIFICATION GIVEN IN THE TENDER NOTICE / DOCUMENT.
(If yes, give details).

Yes	
No	✓

33 WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give detailed reasons).

Yes	
No	✓

34 DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons).

Yes	
No	✓

35 WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	✓	No	
-----	---	----	--

36 WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILED TO BE ASCERTAINED REGARDING FINANCING OF VISIT, OF ABROAD
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37 WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


38 SPECIAL CONDITIONS, IF ANY.
(If yes, give Brief Description).

Yes	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of

Authorized Officer

FOR OFFICE USE ONLY



SEAL
Sindh Procurement
Regulation Authority
Karachi

SPPRA, Block-No. 8, Sindh Secretariat No. 4-A, Court Road, Karachi.
Tele: 021-9205356, 021-9205369 & Fax 021-9206291



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)


BID EVALUATION REPORT


1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	SPPRA Serial No.20506 I.D No. /2014
3	Tender Description/Name of Work/Item	REPLACEMENT OF 3" DIA AND 4" DIA WATER PIPE LINE IN BLOCK "H" NEAR HOUSE NO.A-666 STREET NO 10 AND VARIOUS PLACES OF NDRTH NAZIMABAD
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site
6	Total Bid Documents Sold	02 Nos
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date (if applicable)	N/A .
9	No. of Bid Technically Qualified (if applicable)	N/A .
10	Bid (s) rejected	One
11	Financial Bid Opening Date	19/6/2014
12	Bid Evaluation Report	

S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Samu Associates	Rs. 663,469/-	1st Lowest	@ 0.3005% Below	Substantially Responsive	P.O # 10161489 Dt:21-03-2014 Rs.14,000/- HBL Sindh Secret Br
2	M/s. I.I.J Brothers	Rs. 667,469/-			Un Responsive	P.O Not Attached

The all concerned bidder are being informed accordingly.

The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Samu Associates, declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.


(Abdul Jabbar Shaikh)
Accounts Officer (Central)
Member/Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Syed Fahim Akhtar Zaidi)
Chief Engineer (Central)
Member


(Abdul Rahim Khattai)
Chief Engineer (IPD),
(Convener)

Method of Procurement: Single Stage Single Envelope.

Name of Work: REPLACEMENT OF 3" DIA AND 4" DIA WATER PIPE LINE IN BLOCK "H" NEAR HOUSE NO.A-666 STREET NO 10 AND VARIOUS PLACES OF NORTH NAZIMABAD

MINUTES OF BID OPENING MEETING.


A meeting of the procurement committee of this department was held on 06-06-2014 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).


2. Two bidders submitted their bids till the deadline of submission.
 - i. M/s. Samu Associates.
 - ii. M/s. I.I J Brothers.
3. The bids were opened at 02:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.


S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s. Samu Associates	Rs. 663,469/-	Rs.14,000/-	P.O # 10161489 Dt:21-03-2014 HBL Sindh Secret Br
02	M/s. I.I J Brothers	Rs. 667,469/-	-	P.O Not Attached


4. The bids do not contain any over-writing or cutting.
5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).


The meeting ended with the vote of thanks to and from the chair.


(Abdul Jabbar Shaikh)
Accounts Officer (Central)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Syed Fahim Akhtar Zaidi)
Chief Engineer (Central)
Member


(Abdul Raheem Khattar)
Chief Engineer (IPD)
Convener

BIDDERS QUALIFICATION REPORT

Rule-46(i) (a) Single Stage One Envelope Procedure

Opening Date: 10-06-2014


Name of Work: **REPLACEMENT OF 3" DIA AND 4" DIA WATER PIPE LINE IN BLOCK "H" NEAR HOUSE NO.A-666 STREET NO 10 AND VARIOUS PLACES OF NORTH NAZIMABAD.**

Name of Bidder M/s. Samu Associates.


S.No	Eligibility	Yes	No
1	Relevant experience	Yes	-
2	Turnover Statement	Yes	-
3	Registration with Income Tax	Yes	-
4	Registration with Sales Tax where applicable.	-	-
			Qualified

Name of Bidder M/s. I.I J Brothers.


S.No	Eligibility	Yes	No
1	Relevant experience	-	-
2	Turnover Statement	-	-
3	Registration with Income Tax	-	-
4	Registration with Sales Tax where applicable.	-	-
			Disqualified



(Abdul Jabbar Shaikh)
Accounts Officer (Central)
Member / Secretary



(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member



(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member



(Syed Fahim Akhtar Zaidi)
Chief Engineer (Central)
Member




(Abdul Raheem Khattai)
Chief Engineer (IPD)
Convener


COMPARATIVE STATEMENT

NAME OF WORK: REPLACEMENT OF 3" DIA AND 4" DIA WATER PIPE LINE IN BLOCK "H" NEAR HOUSE NO.A-666 STREET NO 10 AND VARIOUS PLACES OF NORTH NAZIMABAD

S.No	Description of Work	Engineer's Estimate			M/s. Samu Associates			
		Quantity	Rate	Unit	Amount	Rate	Amount	
1	Dismantling & Removing road matalling	10000.00	Cft	605.00	% Cft	60,500.00	605.00	60,500.00
2	Excavation for pipe line intranches and pits in all kinds of soil murum i/c dressing side to ture alignment and shape leveling of bed of tranches to correct level & good cutting joint hole & disposal of surplus earth within a one chain as desired by Engineer Incharge providing fence guards lights flag and temporary corrsing for non vehicular traffic where every request lift upto 5' ft (1.52m) and lead upto one chain (3.5m)	25000.00	Cft	4,650.00	% 0 Cft	116,250.00	4,650.00	116,250.00
3	Providing,laying Upvc Pressure Pipes of Class C (equivalent make) fixing in treanch i/c cutting fitting and jo nting wit Z joint with one rubber ring i/c testing with Water to a head 91.5 meter or 300ft 80 mm Dia 100 mm Dia	1000.00	Rft	107.00	P/Rft	107,000.00	106.00	106,000.00
4	C.I sluice valve heavy pattern test pressure 21.0Kg/sq or 300 lb/sq inch (imported)	1000.00	Rft	174.00	P/Rft	174,000.00	173.00	173,000.00
	3" Dia	2.00	Nos	4,290.00	Each	8,580.00	4,290.00	8,580.00
	4" Dia	2.00	Nos	5,460.00	Each	10,920.00	5,460.00	10,920.00
5	Fixing of slice valve with 2 cost iron picese one flanged and other with socket including the cost of nuts bolts and rubber packing, labour etc.Complete. 3" Dia	2.00	Nos	1,254.00	Each	2,508.00	1,254.00	2,508.00













NAME OF WORK: REPLACEMENT OF 3" DIA AND 4" DIA WATER PIPE LINE IN BLOCK "H" NEAR HOUSE NO.A-666 STREET NO 10 AND VARIOUS PLACES OF NORTH NAZIMABAD


S.No	Description of Work	Engineer's Estimate				M/s. Samu Associates	
		Quantity	Rate	Unit	Amount	Rate	Amount
6	4" Dia Repair of leaking joints (External Vatta) of PRCC pipe i/c cost of excavation, labour, sealing material de-watering refilling of excavated stuff 18" dia	2.00 Nos	1,532.00	Each	3,064.00	1,532.00	3,064.00
7	Construction of CC Block masonry chamber of size 4' x 4' x 4' inside dimension with 24"x24" C.i cover & frame (weight-65 Kg) fixed on RCC 1:2:4 slab 6" thick with steel 1/2" Dia main bars 06" C/C & 1/4" dia @ 8" C.C distribution bars 6" thick C.C 1:3:6 block masonry wall set in 1:6 C.M 6" thick 1:4:8 in foundation 2" thick C.C 1:2:4 flooring 1/2" thick C.Plaster 1:6 to all in side wall surface top i/c Providing / fixing foot rest and every one foot of depth beyond 2 1/2 depth i/c curing excavation back filling and disposal of surplus earth 4' x 4' x 4'	5.00 Nos	13,841.00	Each	69,205.00	13,841.00	69,205.00
8	Full hire charges of pumping set per day inclusive of the wages of driver and assistant, fuel and electric energy plate form required for placing the pump etc, at lower depth with suction and delivery pipe for pumping out water pound at various depth from trenches including the cost of erection and dismantling after completion of job of 10 HP pumping out water from 10 ft deep trenches.	2.00 Nos	28,357.00	Each	56,714.00	28,357.00	56,714.00
		12.00 Day	1,500.00	Each	18,000.00	1,500.00	18,000.00



 Syed Farooq Ahmad
 Chief Engineer (Central)
 Member
 (Convener)


NAME OF WORK: REPLACEMENT OF 3" DIA AND 4" DIA WATER PIPE LINE IN BLOCK "H" NEAR HOUSE NO.A-666 STREET NO 10 AND VARIOUS PLACES OF NORTH NAZIMABAD

S.No	Description of Work	Engineer's Estimate			M/s. Samu Associates		
		Quantity	Rate	Unit	Amount	Rate	Amount
9	C.I special for uPVC /AC pressure pipes (standard weight for AC IL "B" Class) TEE Un-Equal 8" X 3"	2.00 Nos	3,250.00	Each	6,500.00	3,250.00	6,500.00
	8" X 4"	2.00 Nos	3,375.00	Each	6,750.00	3,375.00	6,750.00
	12" X 4"	2.00 Nos	3,812.00	Each	7,624.00	3,812.00	7,624.00
	12" X 3"	2.00 Nos	3,500.00	Each	7,000.00	3,500.00	7,000.00
10	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete	2486.30 Cft	2,760.00	% 0 Cft	6,862.19	2,760.00	6,862.19
11	Providing and fixing MS bend fabricated with 1/4" thick MS plate having an outer length and total weight as mentioned.	3.00 Nos	609.00	Each	1,827.00	609.00	1,827.00
	3" Dia (3.571 Kg)	2.00 Nos	1,082.00	Each	2,164.00	1,082.00	2,164.00
	4" Dia (2.357 Kg)				665,469.19		663,469
	Total Quoted / Corrected Cost						
	Say						


(Abdul Jabbar Shaikh)
 Accounts Officer (Central)
 Member/Secretary


(Saif-ul-Haque)
 Additional Director Internal
 Audit - KMC Member


(Maqsood Ahmed Shaikh)
 Superintending Engineer (KMC)
 Member


(Syed Fahim Akhtar Zaidi)
 Chief Engineer (Central)
 Member


(Abdul Rahim Khatfi)
 Chief Engineer (IPD), (Convener)

Additional Director
 Audit

Member bidder

h.d.

OFFICE OF THE EXECUTIVE ENGINEER (W/D)
ST-1, BLOCK 'C' KDA CHOWRANGI, NORTH NAZIMABAD

NO : KW&SB/EE/NN(W)/ 42/2014

Dated: 24/06/2014.

M/s. SANM ASSOCIATES.


B-18, SD-11, BLOCK-A,
NORTH PLAZA, NORTH NAZIMABAD,
KARACHI.

" LETTER OF COMMENCEMENT / WORK ORDER "

Subject: Replacement of 3" and 4" water pipe
line in Block-H-near, H/NO. H-666
Street No. 10, and various places
of North Nazimabad.

This is to inform you that your tender for the above work has been approved being 1st lowest and on amounting to Rs. 66,63,469/- (Six Lacs Sixty Three Thousand Four Hundred 69/- on bill rate basis, sanctioned /LOS letter has already conveyed vide letter No. KW&SB/CE/C/2014/103, Dated 24-06-2014. expenditure is chargeable to B.G. No. L-013(32) for the current financial year 2013-2014.

You are hereby directed to start the work immediately and complete the same within 25 days commencing from the date of issue of this work order. In case the work is delayed or left unfinished within the stipulated time period the penalty Rs. 1000/- per day shall be imposed. As per condition of contractor work rules.


EXECUTIVE ENGINEER
N.N. TOWN (W/D)
KW&SB

Copy To:


- 1- CE (Central), KW&SB
- 2- S.E (W/S), North Nazimabad, KW&SB.
- 3- A.D.L.F.A, KW&SB.
- 4- A.O (Central), KW&SB
- 5- Office Copy.

146132

2000/-



232
152



AQIB IMRAN STAMP VENDOR
Licence No. 94, Shop No. 1A Block-14,
Karim Plaza Gulshan-e-Iqbal, Karachi

136012

CONTRACT AGREEMENT

Sanction Amount Rs. 663,469/-

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the _____ day of _____ 2014 between The Karachi Water & Sewerage Board represented by it's The Chief Engineer (Central), KW&SB (hereinafter called the "Employer") of the one part and M/s. Samu Associates. (hereinafter called the "Contractor") of the other part.

WHEREAS the Employer is desirous that certain Works, viz REPLACEMENT OF 3" DIA AND 4" DIA WATER PIPE LINE IN BLOCK "H" NEAR HOUSE NO.A-666 STREET NO 10 AND VARIOUS PLACES OF NORTH NAZIMABAD. Should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW This Agreement witness as follows:-


1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - a. The Letter of Acceptance / Letter of Sanction;

Page-2

3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
4. The Employer hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contractor




M/s. Samu Associates
Proprietor

Witness:

Munawar Hussain
1. HA SEER ENTERPRISES.

Signature of the Employer



CHIEF ENGINEER, CENTRAL
KW&SB

Witness:

Rehman
SUPERINTENDING ENGINEER

**OFFICE OF THE EXECUTIVE ENGINEER (W), NORTH NAZIMABAD TOWN,
ST-1, BLOCK 'C' KDA CHOWRANGI, NORTH NAZIMABAD**

NAME OF WORK :- REPLACEMENT OF 3"DIA AND 4"DIA WATER PIPELINE IN BLOCK "H" NEAR HOUSE NO. A-666
STREET NO. 10 AND VARIDUS PLACES OF of N/Nazimabad

Estimate. On Item Rate Basis

Time Limit 25 Days

Penalty Rs. 1000/- per day.

Tender Cost Rs. 1000/-

Date of Receiving 30-05-2014 at 2.00 P.M. and opened at 30-05-2014 2.30 P.M.

In the office of Chief Engineer (IPD) Block 'B', 9th Mile Sharah e Faisal, Karachi.

S.No	Description of Work	Quantity		Rate		Per Unit Item	Amount in Rupees
				Rs. In Figure	Rs. In Words		
1	Dismantling and removing road metaling.	10000 Cft		<u>605</u>	Six Hundred Five	% Cft	60500
2	Excavation for pipe line in trench and pits in all kind of soil of murum including trimming and dressing side to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joint hole and disposal of surplus by engineer in-charge, providing fence, guards, lights, flag and temporary crossing for non-vehicular traffic where required lift up to 5 ft (1.52m) and lead up to one chain (30.5m).	25000Cft		<u>4650</u>	Four thousand Six Hundred Fifty	% Cft	116250
3	Providing, laying uPVC Pressure Pipes of Class C (equivalent make) fixing in trench i/c cutting fitting and jointing wit Z joint with one rubber ring i/c testing with water to a head 91.5 meter or 300ft.						
	80mm Dia	1000 Nos		<u>106</u>	One Hundred Six	Each	106000
	100mm Dia	1000 Nos		<u>173</u>	One Hundred Seventy Three	Each	173000

4	C.I. Sluice Valve heavy pattern (test pressure 21.0 kg/cm or 300 lb/sq inch)(imported)						
	3" Dia	2 Nos		(4280)	Four thousand two hundred Ninety	Each	8580
	4" Dia	2 Nos		(5460)	Five thousand four hundred Sixty	Each	10920
5	Fixing of sluice valves with 2 -cast iron tailpieces one and flanged and other with socket including the cost of nuts bolts and rubber packing labor etc complete.						
	3" Dia	2 Nos		(1254)	one thousand two hundred Fifty four	Each	2508
	4" Dia	2 Nos		(1532)	one thousand five hundred Thirty two	Each	3064
6	Repair of leakages of joints (External Vatta) of P.R.C.C. Pipes i/c cost of excavation, labour, sealing material, dewatering, refilling of excavated stuff.						
	18" Dia	5 Nos		(3841)	Three thousand eight hundred Forty one	Each	69205
7	Construction of chamber c.c. block Masonry chamber of 6x6x6 (made diamention) with 24"x24" C.I. cover from weighing 65 KG fix in RCC 1:2:4 slab 6" thick stell 1/2" dia tormain bars at 6" thick c/c i/4" dia (8" c/c distribution bars 6" thick c.c 1:3:6 block masonry walls set in 1:0 C.M 6" thick c.c 1:4:8 in foundation 2" thick c.c 1:2:4 flooring thick cement plaster 1:2:6 to all in side walls surface top and bottom slab outer side will surface 1" execution dewatering refilling etc.						
	4' x 4' x 4'	2 Nos		(28357)	Twenty eight thousand three hundred fifty seven	Each	56714
8	Full hire charges of pumping set per day inclusive of wages of driver and assistant, fuel or electric energy platform required for placing the pump etc, at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches i/c the cost of erection and dismantling after completion of the job of above 10 HP from 10'-0 feet depth.						
		12 Days		(1500)	Fifteen thousand	Pl day	18000
9	C.I special for uPVC /AC pressure pipes (standard weight for ACIL "B" Class) TEE Un-Equal						

	8" x 3"	2 Nos		(3250)	Three Holed Two Handed Piping	Each	6500	
	8" x 4"	2 Nos		(3375)	Three Holed Three Handed Seven Pipe	Each	6750	
	12" x 4"	2 Nos		(3812)	Three Holed Four Handed Pipes	Each	7625	
	12" x 3"	2 Nos		(3500)	Three Holed Handed	Each	7000	
10	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc. complete.	2486.3 Cft		(2760)	Twenty Seven Hundred Sixty only	% 0 Cft	6862.38	
11	Providing and fixing MS bend fabricated with 1/4" thick MS plate having an outer length and total weight as mentioned							
	weight 2.571 kgs) 3 in Dia	3 Nos		(608)	Six Handed Pipe	Each	1827	
	(weight 5.340 kgs) 4 in Dia	2 Nos		(1082)	One Handed Eighty Two	Each	2164	
TOTAL Rs.								(663469)

I / We hereby quoted Rs. (663469) (in words)

Six Lac Sixty Three Thousand Four Hundred Sixty Nine only

NOTE: All existing SPPRA Rule will be abide.

Contractor Signature

Address:-

Cell No:-

Seal:-

EXECUTIVE ENGINEER

NORTH NAZIMABAD TOWN (W/D), KW&SB

Tender Received in Sealed Cover & Opened By Procurement Committee-I

P.O of the Bid Security Amount Rs. 14000 P.O No. 1016489 Date. 21-3-14

Rs. / P.O No. / Date.

Rs. / P.O No. / Date.

Bank Name, HBL Sindh Select

Bin Quoted Rs. 663469 (Rupees) Six Lac Sixty Three Thousand Four Hundred Sixty Nine only.

No Cutting or Overwriting Appears.
Above/Below the S.O.R/(Item Rate Basis)

A.O to C/E (Central)
KW&SB
Secretary / Member

S.E (T/S) KMC
Member

Additional Director (I & A) KMC
Member

Chief Engineer
(Central), KW&SB
Member

Chief Engineer
(IP&D), KW&SB